



**OFFICE OF THE  
EXECUTIVE ENGINEER, EDUCATION WORKS DIVISION SUKKUR**

No. EE/EWD/SAC/ 618 of 2017

Sukkur, Dated: 25-5-2017

To,

The Manager, (CB)  
SPPRA, KARACHI


**SUBJECT:- SUBMISSION OF THE BID EVALUATION REPORT SPPRA NO. 31502.**

In this connection to this office NIT No. EWD/TC/EE/ 85 dated: 31.01.2017. The bid evolution report in original at NIT Sr No. 5 in the shape of formation is submitted herewith as desired.

This is for favour of your kind information.

Sr No.	Documents required with Bid Evolution Reports (Rule-45)	Remarks
a	Original	Attached
b	On standard Format	Attached
c	Signed by all the members of Procurement Committee	Attached
d	Name and Designation all the members of Procurement Committee	Attached
e	Original Comparative Statement (if there are large No of items)	Attached
f	Minutes of Bid opening Meeting Signed by All PC members	Attached
g	Bidder's qualification / Technical Evolution Report, Pre Qualification Report signed by PC Members	Attached
h	Attendance Sheet	Attached
i	Method of Receiving	By Hand

D/As.....Above




  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR

SPPRA INVESTMENT DIARY  
NO: 1282  
EWD: 31-05-17

**ATTENDENCE SHEET OF PARTICIPATION IN  
TENDER PROCESS IN EDUCATION WORKS DIVISION SUKKUR**

Name of Work :- **Rehabilitation, Improvement / Renovation & Provision for Missing Facilities in Existing Primary / Elementary Schools of District Sukkur @ GGES Syeda Fatima Taluka Sukkur (ADP No. 179 of 2016-17)**

Executive Engineer Education Works Division Sukkur held on **15.03.2017**

Sr. No	Name of Contractor / Firm	Signature
1	M/s. Ali Baba Mahar ✓	
2	M/s. Gul Construction Co. ✓	
3	M/s. Agha Gul Hassan Khan ✓	



(HAFEEZ ULLAH MEMON)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR



(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR



(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR

OFFICE OF THE  
EXECUTIVE ENGINEER EDUCATION WORKS DIVISION SUKKUR


COMPRATIVE STATEMENT


NIT NO. EE/EWD/TC/ 85 DATED: 31.01.2017


Name of Work :-

Rehabilitation, Improvement / Renovation & Provision for  
Missing Facilities in Existing Primary / Elementary Schools  
of District Sukkur @ GGES Syeda Fatima Taluka Sukkur  
(ADP No. 179 of 2016-17)

Sr. No	Name of Contractor	Rate Quoted
1	M/s. Ali Baba Mahar	i) 6.80% Above (Part-A Schedule) ii) 194638/- (Part-A Non Schedule) iii) 0.25% Below (Part-B Schedule)
2	M/s. Gul Construction Co.	i) 7.50% Above (Part-A Schedule) ii) 196000/- (Part-A Non Schedule) iii) At Par (Part-B Schedule)
3	M/s. Agha Gul Hassan Khan	i) 8.90% Above (Part-A Schedule) ii) 196800/- (Part-A Non Schedule) iii) 1% Above (Part-B Schedule)

  
(HAFEEZULLAH MEMON)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUUKUR

  
(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUUKUR

## GENERAL ABSTRACT

Name of Work :-

Rehabilitation, Improvement / Renovation & Provision for Missing Facilities in Existing Primary / Elementary Schools of District Sukkur @ GGES Syeda Fatima Taluka Sukkur (ADP No. 179 of 2016-17)

Sr. No	Name of Contractor / Firm	Tender Amount
1	M/s. Ali Baba Mahar	3195623
2	M/s. Gul Construction Co.	3216462
3	M/s. Agha Gul Hassan Khan	3256454



(HAFEEZULLAH MEMON)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR



(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR



(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR

Name of Work :-

Rehabilitation, Improvement / Renovation & Provision for Missing Facilities in Existing Primary / Elementary Schools of District Sukkur @ GGES Syeda Fatima Taluka Sukkur (ADP No. 179 of 2016-17)


### SUMMARY OF COST


Sr. No	Item of Work	Schedule B Amount	Contractor Rate	Amount
1	Civil Schedule Items	3012568	i) 6.80% Above	2953371
3	Non Schedule Items	194638	ii) 194638/-	194638
3	W/S & S/F	47733	iii) 0.25% Below	47614


Total Amount of Bid

A + B + C =

3195623

  
(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

  
(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR

# **BIDDER QUALIFICATION REPORT**

NIT NO. EE/EWD/TC/ 85 DATED: 31.01.2017

## **EDUCATION WORKS DIVISION SUKKUR**

1 Name of Procuring Agency	<u>Executive Engineer Education Works Division Sukkur</u>
2 Tender Reference No.	<u>NIT No. 85, dated: 31.01.2017</u>
3 Tender Description / Name of Work / Item	<u>Rehabilitation, Improvement / Renovation &amp; Provision for Missing Facilities in Existing Primary / Elementary Schools of District Sukkur @ GGES Syeda Fatima Taluka Sukkur (ADP No. 179 of 2016-17)</u>
4 Method of Procurement	<u>Single Stage - One envelope procedure</u>
5 Tender Published	<u>News Papers &amp; on SPPRA Website</u>
6 N.T.N	<u>Available</u>
7 Registration with P.E.C	<u>Registered</u>
8 Sindh Board of Revenue	<u>Registered</u>
9 Relevant Experience	<u>Available</u>
10 Turnover of at least last three years	<u>Available</u>
11 Funds / Budget	<u>Available</u>
12 05% Earnest Money	<u>Available</u>
13 Tender Fee / Cost Bidding Document	<u>Deposited</u>



(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR



(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUUKUR



(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUUKUR

Method and procedure of procurement: **NATIONAL COMPETITIVE BIDDING (SINGLE STAGE-ONE ENVELOPE).**

**MINUTES OF BID OPENING MEETING**

A meeting of the procurement committee of this department was held on dated 15.03.2017, for opening the bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by all following members of the procurement committee and the representative of bidders. **(Attendance sheet is enclosed).**

The bids were opened at 2:00 PM in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee. All the members of the procurement committee signed each and every page of financial proposal/bids. The bids do not contain any over-writing or cutting. *(Also mention cutting or over writing if any).* Following is the details of bids announced.

The committee shall examine all the bids as per the Qualification/ eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.

**(MEMBER)**



**(HAFEEZULLAH MEMON )**  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

**(MEMBER)**



**(ABDUL RASHEED SHAIKH)**  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

**(CHAIRMAN)**



**(MUHAMMAD ASLAM LASHARI)**  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR

## BID EVALUATION REPORT

1	Name of Procuring Agency	Executive Engineer Education Works Division Sukkur
2	Tender Reference No.	NIT No. 85, dated: 31.01.2017
3	Tender Description / Name of Work / Item	<b>Rehabilitation, Improvement / Renovation &amp; Provision for Missing Facilities in Existing Primary / Elementary Schools of District Sukkur @ GGES Syeda Fatima Taluka Sukkur (ADP No. 179 of 2016-17)</b>
4	Method of Procurement	Single Stage - One envelope procedure
5	Tender Published	News Papers & on SPPRA Website
6	Total bid documents Sold:	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening Date (if applicable)	Not Applicable
9	No. of bid technically qualified (if applicable)	Not Applicable
10	Bids(s) Rejected	-
11	Financial Bid Opening Date	15.03.2017

13 Bid Evaluation Report

*SPPRA i.d. no: 31522 dt: 6-2-2017*

S.No.	Name of Firm or Bidder	Cost of offered by the Bidders	Ranking in Terms of cost	Comparison with Estimated Cost	Reasons for acceptance / Rejection	Remarks	
1	M/s. Ali Baba Mahar	2953371	1st Lowest	i) 6.80% Above	Part-A	Quality as per evaluation criteria	Recommended for award of work
		194638		ii) 194638/-	N.S.I		
		47614		iii) 0.25% Below	Part-B		
		<b>3195623</b>					
2	M/s. Gul Construction Co.	2972729	2nd Lowest	i) 7.50% Above	Part-A	Quality as per evaluation criteria	Responsive
		196000		ii) 196000/-	N.S.I		
		47733		iii) At Par	Part-B		
		<b>3216462</b>					
3	M/s. Agha Gul Hassan Khan	3011443	3rd Lowest	i) 8.90% Above	Part-A	Rejected Being Highest	Responsive
		196800		ii) 196800/-	N.S.I		
		48210		iii) 1% Above	Part-B		
		<b>3256454</b>					



(HAFEEZULLAH MEMON)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR



(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUUKUR



(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUUKUR



## FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT made on **15.03.2017** between Executive Engineer Education Works Division Sukkur, (Procuring Agency) of the one part and M/s. Ali Baba Mahar, Government Contractor Sukkur, of the other part.

WHEREAS the Procuring Agency is desirous that certain Works, viz *Rehabilitation, Improvement / Renovation & Provision for Missing Facilities in Existing Primary / Elementary Schools of District Sukkur @ GGES Syeda Fatima Taluka Sukkur (ADP No. 179 of 2016-17)*, should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnesseth as follows:


1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:
  - (a) The Letter of Acceptance;
  - (b) The completed Form of Bid along with Schedules to Bid;
  - (c) Conditions of Contract & Contract Data;
  - (d) The priced Schedule of Prices/Bill of quantities (BoQ);
  - (e) The Specifications; and
  - (f) The Drawings

3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of the Contactor  
M/s. Ali Baba Mahar  
Government Contractor Sukkur

  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
of SUKKUR  
(Procuring Agency)

Signed, Sealed and Delivered in the presence of

1. Witness:

2. Witness:

# FINANCIAL REVIEW

NAME OF WORK:-

Rehabilitation, Improvement / Renovation & Provision for Missing Facilities in Existing Primary / Elementary Schools of District Sukkur @ GGES Syeda Fatima Taluka Sukkur (ADP No. 179 of 2016-17)

S #	Discription	Estimated Cost	M/s. Ali Baba Mahar		M/s. Gul Construction Co.		M/s. Agha Gul Hassan Khan	
			Rate	Amount	Rate	Amount	Rate	Amount
1	2	3	4	5	6	7	8	9

**PART-A CIVIL SCHEDULE ITEMS**

1	Schedule Items	2,765,329		2,765,329		2,765,329		2,765,329
2	Carriage of Material	191,933	i) 6.80% Above	188,042	i) 7.50% Above	207,400	i) 8.90% Above	246,114
3		55,306						
4	<b>Total Part-A</b>	<b>3,012,568</b>		<b>2,953,371</b>		<b>2,972,729</b>		<b>3,011,443</b>

**PART-A NON SCHEDULE**


1	Non Schedule Items	194,638		194,638		196,000		196,800
2	<b>Total Part-C</b>	<b>194,638</b>		<b>194,638</b>		<b>196,000</b>		<b>196,800</b>


**PART-B W/S & S/F**

1	Schedule Items	47,733		47,733		47,733		47,733
2			iii) 0.25% Below	119	iii) At Par		iii) 1% Above	477
3	<b>Total Part-B</b>	<b>47,733</b>		<b>47,614</b>		<b>47,733</b>		<b>48,210</b>
4	<b>Total Part-A+B+C</b>	<b>3,254,939</b>		<b>3,195,623</b>		<b>3,216,462</b>		<b>3,256,454</b>

	A) Total Cost as per Estimate	<b>3,254,939</b>	The Lowest rate quoted by <b>M/s. Ali Baba Mahar</b> Government Contractor are : Part-A @ Rs. 2953371/- <b>6.80% Above</b> on Estimate ( Rupees Twenty Nine Lacs, Eighty Thousand, Three Hundred Seventy One) Only Part-A @ Rs. 194638/- <b>Lowest Quoted Rates</b> , on Estimate (Rupees One Lac, Ninety Four Thousand, Six Hundred Thirty Eight) Only Part-B @ Rs. 47614/- <b>0.25% Below</b> , on Estimate ( Rupees Forty Seven Thousand, Six Hundred, Fourteen)					
	B) Total Cost as per Tender	<b>3,195,623</b>						
	Saving A-B	<b>59,316</b>						
	Percentage Saving	<b>1.82%</b>						
	A.A Amount	-						
	Lowest Tender Amount	<b>3,195,623</b>						
	Saving Over A.A	-						

  
**(HAFEEZ ULLAH MEMON)**  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION SUKKUR

  
**(ABDUL RASHEED SHAIKH)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 SUKKUR

  
**(MUHAMMAD ASLAM LASHARI)**  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 SUKKUR



**OFFICE OF THE  
EXECUTIVE ENGINEER, EDUCATION WORKS DIVISION SUKKUR**

No. EE/EWD/EB/ 615 of 2017

Sukkur, Dated: 25-5-2017

To,

The Assistant Director, (Asmt)  
Government of Sindh,  
Sindh Public Procurement Regulatory Authority,  
**KARACHI.**


**SUBJECT:- NIT REF NO. EE/EWD/TC/85 DATED: 31.01.2017.**

With reference to your office letter No. AD(Asmt) SPPRA 31502/16-17/2561 dated: 22.05.2017 this is to state that :-

1. Required Photo Copies of NIT published in various Newspapers are enclosed herewith for ready reference and office record.
2. Qualification report submitted by this office is clear and transparent lowest and highest bidders are clearly mentioned in bid qualification report and bid evolution report.
3. All the works awarded as per SPPRA Rules and instruction issued time to time, there is no any negligence / irregularity.

Hence reference may kindly be filed accordingly.

D/A As.....Above

  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUUKUR

Pi. examine  
26/5

(Ashfaq SB)

GOVERNMENT OF SINDH  
PUBLIC PROCUREMENT REGULATORY AUTHORITY

NO. 752

DATE: 26-5-17

# دفتر ایگزیکٹو انجینئر ایجوکیشن ورکس ڈویژن سکھر

(ذریعہ سے کراسنگ، گولیا روڈ سکھر فون: 071-9310752، ای میل: wa28111988@gmail.com)

No.EE/EWD/TC/85 Sukkur Dated: 31-01-2017

## ٹینڈرز طلبی نوٹس

SPPRA 2010 کے مطابق مندرجہ ذیل کاموں کیلئے دلچسپی کے حامل کنٹریکٹرز افرم سے اسٹیڈر بڈنگ ڈاکیومنٹس پر مبنی ٹینڈرز مطلوب ہیں۔

### کاموں کی فہرست

نمبر	کاموں کے نام	تعلقہ	زر پیمانہ (M) میں	بڈنگ کی شرح 5%	ٹینڈر فیس	نمبر	نمبر
<b>پروویژنل ADP</b>							
موجودہ پرائمری اسکول میں غیر دستیاب سہولیات کی بحالی، امپروومنٹ/ترمیم (ADP نمبر 179)							
1	GBPS لائن کا	سکھر	4.500	2225000	3000	15	15
2	GBPS کوکوشینڈ	روہڑی	8.500	425000	3000	15	15
3	GBPS ڈونگ کانو	پنوعاقل	2.200	110000	3000	15	15
4	GBPS میاں نصیر الدین اینڈ سز	پنوعاقل	2.500	125000	3000	15	15
5	GGES سید فاطمہ پرائما سکھر	سکھر	3.500	175000	3000	15	15
6	GBPS مولکانی	پنوعاقل	2.900	145000	3000	15	15
<b>ٹیلنٹریس پرائمری اسکول کی بلڈنگ کی تعمیر (ADP نمبر 208)</b>							
7	GBPS اللہ جویو جاگیرانی	روہڑی	4.050	202500	3000	15	15
8	GBPS محمد رمضان جھمبرو	صالح پٹ	4.050	202500	3000	15	15
9	GBPS یعقوب عالمانی	پنوعاقل	4.050	202500	3000	15	15
10	GBPS کوڈ جھمبرو	صالح پٹ	4.050	202500	3000	15	15
<b>طلح سکھر میں پرائمری اسکول کی مڈل اسکول میں اپ گریڈیشن (ADP نمبر 222)</b>							
11	GBPS عرضی سڈی	پنوعاقل	8.000	400000	3000	15	15
12	GBPS روشن آباد	روہڑی	8.000	400000	3000	15	15
<b>ٹیلنٹری اسکول کی بحالی/تعمیر نو (ADP نمبر 305)</b>							
13	GGHSS پرائما سکھر	سکھر	10.000	202500	3000	15	15
14	GGHSS نیانپنڈ	سکھر	6.000	300000	3000	15	15
<b>موجودہ ٹیلنٹری اہل اسکول میں غیر دستیاب سہولیات کی بحالی، امپروومنٹ/ترمیم اور فراہمی (ADP نمبر 325)</b>							
15	GBHS ایم کے	سکھر	6.000	300000	3000	15	15
16	GBHS علی واہن	روہڑی	6.500	325000	3000	15	15
17	GBHS دادلوئی	پنوعاقل	6.000	300000	3000	15	15
18	GBHSS صالح پٹ	صالح پٹ	6.000	300000	3000	15	15
19	گورنمنٹ اسلامیہ کالج سکھر کی ریجنل اترین (ADP نمبر 416) بمطابق 2016-17	سکھر	35.000	1750000	3000	16	16
20	صالح پٹ طلح سکھر میں گورنمنٹ ہوائی ڈگری کالج کا قیام	صالح پٹ	40.000	2000000	3000	16	16
21	ڈسٹرکٹ ADP 2016-17 گورنمنٹ ہوائی ڈگری اسکول کوڈ خان کورانی تعلقہ پنوعاقل طلح سکھر میں 02 کلاس روم کی تعمیر 2016-17 پروگرام ڈسٹرکٹ (ADP نمبر 184) کے تحت	پنوعاقل	2.400	120000	3000	15	15
22	گورنمنٹ مڈل اسکول عرب ڈاکو تعلقہ پنوعاقل طلح سکھر میں 02 کلاس روم کی تعمیر 2016-17 پروگرام ڈسٹرکٹ (ADP نمبر 182) کے تحت	پنوعاقل	2.400	120000	3000	15	15
23	گورنمنٹ پرائمری اسکول گل حسن تعلقہ پنوعاقل طلح سکھر میں ٹیلنٹریس پرائمری اسکول کی تعمیر 2016-17 پروگرام ڈسٹرکٹ (ADP نمبر 183) کے تحت	پنوعاقل	3.400	170000	3000	15	15

24	ای سی اٹھاس شاہ تعلقہ روہڑی طلح سکھر میں پرائمری اسکول کی تعمیر 2016-17 پروگرام ڈسٹرکٹ (ADP نمبر 185) کے تحت	روہڑی	3.400	170000	3000	15	15
25	گورنمنٹ گرلز پرائمری اسکول لال کھوڑ تعلقہ پنوعاقل طلح سکھر میں ٹیلنٹریس پرائمری اسکول کی تعمیر 2016-17 پروگرام ڈسٹرکٹ (ADP نمبر 180) کے تحت	پنوعاقل	3.400	170000	3000	15	15
26	لال محمد ایڈو ایسی اٹھاس شاہ تعلقہ روہڑی طلح سکھر میں گرلز پرائمری اسکول کی تعمیر 2016-17 پروگرام ڈسٹرکٹ (ADP نمبر 186) کے تحت	روہڑی	3.400	170000	3000	15	15
27	گورنمنٹ گرلز پرائمری اسکول خمدوم امین تعلقہ پنوعاقل طلح سکھر میں ٹیلنٹریس پرائمری اسکول کی تعمیر 2016-17 پروگرام ڈسٹرکٹ (ADP نمبر 181) کے تحت	پنوعاقل	3.400	170000	3000	15	15

- 2- اہلیت: ایگزیٹو انجینئر سکھر، سندھ پبلیک ورکس ڈویژن اور برائے سال 2017-18 CE10 میں پاکستان انجینئرنگ کونسل سے قابل معیار رجسٹریشن۔
- 3- پروویژنل کاموں کے لیے: (سنگل/مڈل/سنگل اینڈ بیلڈ)
- 4- بڈنگ/ٹیلنڈرز دستاویزات:
  - (i) اجراء دستاویزات اشاعت ایسٹنگ کی تاریخ سے 2017-10-02 تا 2017-02-24 جاری کی جائیں گی۔
  - (ii) جمع کرنا: تاریخ 2017-02-27 دن 1:00 بجے تک ہوگی۔
  - (iii) کھانا: 2017-02-27 کو دن 02:00 بجے کھولی جائے گی۔
  - (iv) عدم حجاب ٹیلنڈرز مندرجہ ذیل تاریخوں کو دوبارہ جاری/تعمیر کرانے/انکولے جائیں گے:
 

دوسری	2017-02-28	تاریخ اجراء	(a)
دوسری	2017-03-14	تاریخ اجراء	(b)

 جمع کرانے اور کھلنے کی تاریخ: 2017-03-15 بوقت دن 02:00 بجے
- 5- قواعد و ضوابط:
  - (a) مندرجہ ذیل شرائط کے تحت پیشکش سز و کردی جائے گی:
    - (i) مشروط اور ٹیلنڈرز/ٹیلنڈرز
    - (ii) پیشکشیں جن کے ہمراہ بڈنگ کی اور فراہمی سہولتیں ہوں گی۔
    - (iii) مقررہ تاریخ اور وقت کے بعد موصول پیشکشیں
    - (iv) بلیک لسٹ کی گئی فرمز کی پیشکشیں
    - (v) فرم کیساتھ کام کرنے والے عملی عملے کی معلومات کے بغیر موصول ہونے والی پیشکشیں
    - (vi) اس کی ملکیت کے دستاویزی ثبوت کیساتھ دستیاب شدہ پیشکشیں اور ایگزیٹو انجینئر کی فہرست اور بلیک لسٹ کیساتھ پیشکشیں جن میں بلیک لسٹ شدہ فرمز کیساتھ بڈنگ کی حد کی صراحت کی گئی ہو کے بغیر موصول ہونے والی پیشکشیں۔
  - (b) پیشکش کی قابل معیار مدت: (90 یوم)
  - (c) فرمز/کنٹریکٹرز نے گزشتہ دو سالوں کے دوران مساوی لاگت اور اسی نوعیت کے کم از کم دو کنٹریکٹس کامیابی سے مکمل کیے ہوں جس کے ہمراہ کانسٹریکٹ کی جانب سے قلمی پیشکشیں مکمل کی گئی ہوں اور ان کے ساتھ بڈنگ کی گئی ہو۔
  - (d) ٹیلنڈرز کے کھلنے کی تاریخ کو روکھنی یا پروویژنل کاموں کے کسی ایک کے ہڈنگ گارڈز سے باہر ہونے کی صورت میں یہاں وقت پر جیسا کہ ایگزیٹو انجینئر کے پاس ہے اسے سزا دیا جائے گا۔
  - (e) فرم کی صورت میں پاور آف اٹارنی کیساتھ ڈاکویشنڈ ایگزیٹو انجینئر یا دیگر متعلقین کی مکمل تصدیقات دیتے ہوئے یا ڈاکویشنڈ ایگزیٹو انجینئر کے پاس یا اس کے ذریعے پرائمری اسکول کی صورت میں اس بات کی یقین دہانی حلف نامہ پر پیش کرنی ہوگی۔
  - (f) سندھ پبلک پروویژنل ڈویژن 2010 کی متعلقہ ضوابط سے مشروط پروویژنل ایگزیٹو انجینئر کو تمام یا کسی پیشکش کو سز و کرنے کا حق حاصل ہے۔
  - (g) فرم کی اہلیت سے متعلق ٹیلنڈرز کے ہڈنگ کے عملے سے 07 یوم قبل جمع کرنا اور کاربہ۔

ایگزیکٹو انجینئر  
ایجوکیشن ورکس ڈویژن  
سکھر

INF-KRY:No.506/17

ہم دستاویزی کے خلاف متحد ہیں  
کریپشن کوکھیں نا  
8398  
© Express Newspaper (03 Feb, 2017)





**OFFICE OF THE  
EXECUTIVE ENGINEER, EDUCATION WORKS DIVISION SUKKUR**

No. EE/EWD/SAC/ 449 of 2017

Sukkur, Dated: 4 - 5 - 2017

To,

The Manager, (CB)  
SPPRA, KARACHI


**SUBJECT:- SUBMISSION OF THE BID EVALUATION REPORT SPPRA NO. 31502.**

In this connection to this office NIT No. EWD/TC/EE/ 85 dated: 31.01.2017. The bid evolution report in original at NIT Sr No. 1,2,4,6,7,8,10,11,14,16,17,18,21,22,23,25,26 & 27 in the shape of formation is submitted herewith as desired.

This is for favour of your kind information.

Sr No.	Documents required with Bid Evolution Reports (Rule-45)	Remarks
a	Original	Attached
b	On standard Format	Attached
c	Signed by all the members of Procurement Committee	Attached
d	Name and Designation all the members of Procurement Committee	Attached
e	Original Comparative Statement (if there are large No of items)	Attached
f	Minutes of Bid opening Meeting Signed by All PC members	Attached
g	Bidder's qualification / Technical Evolution Report, Pre Qualification Report signed by PC Members	Attached
h	Attendance Sheet	Attached
i	Method of Receiving	By Hand

D/As.....Above

  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUUKUR

SPPRA INWARD DIARY  
NO. 87  
DATED: 05-05-17

**OFFICE OF THE  
EXECUTIVE ENGINEER EDUCATION WORKS DIVISION SUKKUR**


**COMPRATIVE STATEMENT**


**NIT NO. EE/EWD/TC/ 85    DATED: 31.01.2017**


Name of Work :-

**REHABILITATION, IMPROVEMENT / RENOVATION &  
MISSING FACILITIES IN EXISTING PRIMARY / ELEMENTARY  
SCHOOLS (ADP NO. 179) @ GBPS LAIK MAKKA TALUKA NEW  
SUUKUR.**

Sr. No	Name of Contractor	Rate Quoted
1	M/s. Ajman Enterprises	i) 6.40% Above (Part-A Schedule) ii) 227180/- (Part-A Non Schedule) iii) 0.21% Below (Part-B Schedule) iv) 0.17% Below (Part-C Schedule) v) 14.0% Above (Part-D Schedule)
2	M/s. Hamadullah Abbasi	i) 7.0% Above (Part-A Schedule) ii) 228000/- (Part-A Non Schedule) iii) At Par (Part-B Schedule) iv) 1% Above (Part-C Schedule) v) 14.20% Above (Part-D Schedule)
3	Ms. Syed Muhammad Juman Shah	i) 8.0% Above (Part-A Schedule) ii) 229000/- (Part-A Non Schedule) iii) 1% Above (Part-B Schedule) iv) 2.17% Above (Part-C Schedule) v) 14.80% Above (Part-D Schedule)

  
**(HAFEEZULLAH MEMON )**  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR




  
**(ABDUL RASHEED SHAIKH)**  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUUKUR

  
**(MUHAMMADASLAM LASHARI)**  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUUKUR


**ATTENDENCE SHEET OF PARTICIPATION IN  
TENDER PROCESS IN EDUCATION WORKS DIVISION SUKKUR**


Name of Work :- **REHABILITATION, IMPROVEMENT / RENOVATION & MISSING FACILITIES IN EXISTING PRIMARY / ELEMENTARY SCHOOLS (ADP NO. 179) @ GBPS LAIK MAKA TALUKA NEW SUKKUR.**

Executive Engineer Education Works Division Sukkur held on **15.03.2017**

Sr. No	Name of Contractor / Firm	Signature
1	M/s. Ajman Enterprises ✓	
2	M/s. Hamadullah Abbasi ✓	
3	Ms. Syed Muhammad Juman Shah ✓	

  
(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

  
(MUHAMMADASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR





## GENERAL ABSTRACT

Name of Work :-

REHABILITATION, IMPROVEMENT / RENOVATION &  
MISSING FACILITIES IN EXISTING PRIMARY /  
ELEMENTARY SCHOOLS (ADP NO. 179) @ GBPS LAIK  
MAKA TALUKA NEW SUKKUR.

Sr. No	Name of Contractor / Firm	Tender Amount
1	M/s. Ajman Enterprises ✓	5159756 ✓
2	M/s. Hamadullah Abbasi ✓	5184503 ✓
3	Ms. Syed Muhammad Juman Shah ✓	5228108 ✓

  
(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

  
(MUHAMMADASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR

Name of Work :-

**REHABILITATION, IMPROVEMENT / RENOVATION & MISSING  
FACILITIES IN EXISTING PRIMARY / ELEMENTARY SCHOOLS  
(ADP NO. 179) @ GBPS LAIK MAKKA TALUKA NEW SUKKUR.**

**SUMMARY OF COST**

Sr. No	Item of Work	Schedule B Amount	Contractor Rate	Amount
1	Civil Schedule Items	3902914	i) 6.40% Above	3866323
3	Non Schedule Items	227180	ii) 227180/-	227180
3	W/S & S/F	108346	iii) 0.21% Below	108118
4	Public Health Engineering	21780	v) 14.0% Above	936391
5	Compound Wall	946455	i) 7.0% Above	5159756

Total Amount of Bid

A + B + C + D = 5138013

  
(HAFEEZULLAH MEMON)

ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)

ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

  
(MUHAMMADASLAM LASHARI)


EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR


## BID EVALUATION REPORT

1	Name of Procuring Agency	Executive Engineer Education Works Division Sukkur
2	Tender Reference No.	NIT No. 85, dated: 31.01.2017
3	Tender Description / Name of Work / Item	<b>REHABILITATION, IMPROVEMENT / RENOVATION &amp; MISSING FACILITIES IN EXISTING PRIMARY / ELEMENTARY SCHOOLS (ADP NO. 179) @ GBPS LAIK MAKA TALUKA NEW SUKKUR.</b>
4	Method of Procurement	Single Stage - One envelope procedure
5	Tender Published	News Papers & on SPPRA Website
6	Total bid documents Sold:	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening Date (if applicable)	Not Applicable
9	No. of bid technically qualified (if applicable)	Not Applicable
10	Bids(s) Rejected	-
11	Financial Bid Opening Date	15.03.2017
13	Bid Evaluation Report	4.500

S.No.	Name of Firm or Bidder	Cost of offered by the Bidders	Ranking in Terms of cost	Comparison with Estimated Cost	Reasons for acceptance / Rejection	Remarks	
1	M/s. Ajman Enterprises	3866323	1st Lowest	i) 6.40% Above	Part-A	Quality as per evaluation criteria	Recommended for award of work
		227180		ii) 227180/-	N.S.I		
		108118		iii) 0.21% Below	Part-B		
		21743		iv) 0.18% Below	Part-C		
		936391		v) 14.0% Above	Part-D		
		<b>5159756</b>					
2	M/s. Hamadullah Abbasi	3888125	2nd Lowest	i) 7.0% Above	Part-A	Quality as per evaluation criteria	Responsive
		228000		ii) 228000/-	N.S.I		
		108346		iii) At Par	Part-B		
		21998					
		938034		v) 14.20% Above	Part-C		
		<b>5184503</b>					
3	Ms. Syed Muhammad Juman Shah	3924463	3rd Lowest	i) 8.0% Above	Part-A	Rejected Being Hieghest	Responsive
		229000		ii) 229000/-	N.S.I		
		109429		iii) 1% Above	Part-B		
		22253					
		942963		v) 14.80% Above	Part-C		
		<b>5228108</b>					

  
**(HAFEEZULLAH MEMON)**  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION SUKKUR

  
**(ABDUL RASHEED SHAIKH)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 SUKKUR

  
**(MUHAMMADASLAM LASHARI)**  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 SUKKUR


# **BIDDER QUALIFICATION REPORT**


NIT NO. EE/EWD/TC/ 85 DATED: 31.01.2017

## **EDUCATION WORKS DIVISION SUKKUR**

1 Name of Procuring Agency	Executive Engineer Education Works Division Sukkur
2 Tender Reference No.	NIT No. 85, dated: 31.01.2017
3 Tender Description / Name of Work / Item	REHABILITATION, IMPROVEMENT / RENOVATION & MISSING FACILITIES IN EXISTING PRIMARY / ELEMENTARY SCHOOLS (ADP NO. 179) @ GBPS LAIK MAKA TALUKA NEW SUKKUR.
4 Method of Procurement	Single Stage - One envelope procedure
5 Tender Published	News Papers & on SPPRA Website
6 N.T.N	Available
7 Registration with P.E.C	Registered
8 Sindh Board of Revenue	Registered
9 Relevant Experience	Available
10 Turnover of at least last three years	Available
11 Funds / Budget	Available
12 05% Earnest Money	Available
13 Tender Fee / Cost Bidding Document	Deposited

  
(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

  
(MUHAMMADASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR

- Method and procedure of procurement: **NATIONAL COMPETITIVE BIDDING (SINGLE STAGE-ONE ENVELOPE).**

### MINUTES OF BID OPENING MEETING

A meeting of the procurement committee of this department was held on dated **15.03.2017** for opening the bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by all following members of the procurement committee and the representative of bidders. **(Attendance sheet is enclosed).**

The bids were opened at **2:00 PM** in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee. All the members of the procurement committee signed each and every page of financial proposal/bids. The bids do not contain any over-writing or cutting. *(Also mention cutting or over writing if any).* Following is the details of bids announced.

The committee shall examine all the bids as per the Qualification/ eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.

(MEMBER)



(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

(MEMBER)



(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

(CHAIRMAN)




(MUHAMMADASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR


# FINANCIAL REVIEW

NAME OF WORK:-

REHABILITATION, IMPROVEMENT / RENOVATION & MISSING FACILITIES IN EXISTING PRIMARY / ELEMENTARY SCHOOLS (ADP NO. 179) @ GBPS LAIK  
MAKA TALUKA NEW SUKKUR.

S #	Discription	Estimated Cost	M/s. Ajman Enterprises		M/s. Hamadullah Abbasi		Ms. Syed Muhammad Juman Shah	
			Rate	Amount	Rate	Amount	Rate	Amount
1	2	3	4	5	6	7	8	9
<b>PART-A CIVIL SCHEDULE ITEMS</b>								
1	Schedule Items	3,633,762		3,633,762		3,633,762		3,633,762
2	Carriage of Material	232,814	i) 6.40% Above	232,561	i) 7.0% Above	254,363	i) 8.0% Above	290,701
3	Contingency	36,338						
4	<b>Total Part-A</b>	<b>3,902,914</b>		<b>3,866,323</b>		<b>3,888,125</b>		<b>3,924,463</b>
<b>PART-A NON SCHEDULE</b>								
1	Non Schedule Items	227,180		227,180		228,000		229,000
2	<b>Total</b>	<b>227,180</b>		<b>227,180</b>		<b>228,000</b>		<b>229,000</b>
<b>PART-B W/S &amp; S/F</b>								
1	Schedule Items	108,346		108,346		108,346		108,346
2			iii) 0.21% Below	228	iii) At Par		iii) 1% Above	1,083
3	<b>Total Part-B</b>	<b>108,346</b>		<b>108,118</b>		<b>108,346</b>		<b>109,429</b>
<b>PART-C (PHE)</b>								
1	Schedule Items	21,780		21,780		21,780		21,780
2			iv) 0.17% Below	37	iv) 1% Above	218	iv) 2.17% Above	473
3	<b>Total Part-C</b>	<b>21,780</b>		<b>21,743</b>		<b>21,998</b>		<b>22,253</b>
<b>PART-D (Compound Wall)</b>								
1	Schedule Items	821,396		821,396		821,396		821,396
2	Carriage of Material	116,845	v) 14.0% Above	114,995	v) 14.20% Above	116,638	v) 14.80% Above	121,567
3	Contingency	8,214						
3	<b>Total Part-D</b>	<b>946,455</b>		<b>936,391</b>		<b>938,034</b>		<b>942,963</b>
4	<b>Total Part-A+A+B+C+D</b>	<b>5,206,675</b>		<b>5,159,756</b>		<b>5,184,503</b>		<b>5,228,108</b>
	A) Total Cost as per Estimate	5,206,675	The Lowest rate quoted by <b>M/s. Ajman Enterprises</b> Government Contractor are : Part-A @ Rs. 3866323/- <b>6.40% Above</b> on Estimate ( Rupees Thirty Eight Lacs, Sixty Six Thousand, Three Hundred Twenty Three Only) Part-A @ Rs. 227180/- <b>Lowest Quoted Rates</b> , on Estimate ( Rupees Two Lacs, Twenty Seven Thousand, One Hundred Eighty) Only Part-B @ Rs. 108118/- <b>0.21% Below</b> , on Estimate ( Rupees One Lac, Eight Thousand, One Hundred, Eighteen) Only Part-C @ Rs. 21743/- <b>0.17% Below</b> , on Estimate ( Rupees Twenty One Thousand, Seven Hundred, Forty Three) Only Part-D @ Rs. 936391/- <b>14.0% Above</b> on Estimate ( Rupees Nine Lacs, Thirty Six Thousand, Three Hundred, Ninety One)					
	B) Total Cost as per Tender	5,159,756						
	Saving A-B	46,919						
	Percentage Saving	0.90%						
	A.A Amount	-						
	Lowest Tender Amount	5,159,756						
	Saving Over A.A	-						

  
**(HAFEEZULLAH MEMON)**  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION SUKKUR

  
**(ABDUL RASHEED SHAIKH)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 SUKKUR

  
**(MUHAMMADASLAM LASHARI)**  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 SUKKUR

## SPPRA REGULATIONS FOR PROCUMENT OF WORKS ( 2013)

## ANNEXURE - G

## Financial Review

## REHABILITATION, Rehabilitation, Improvement / Renovation &amp; Provision for Missing Facilities in Existing Primary / Elementary Schools of District Sukkur @ GBPS Laik Maka Taluka Sukkur. (ADP No. 179 of 2016-17)

## A- Comparison with Rough Cost Estimate (RCE/1 -I)

Provisions as per Rough cost Estimate (RCE)						Recommended Tender	Excess Saving	Remarks
Sr. No:	Item	Unit / Plinth Area	Rate	Unit	Amount	Amount	Difference	Excess / Saving Percentage (%)
1	2	3	4	5	6	7	8 = 7-6	9
1	Main Building i/c Lav	4043	861.41	P.Sft	3482667			
2	W/S & S/F	4043	52.79	P.Sft	213417			
3	Marble Flooring	3382	307	P.Sft	1038274			
4	C/Wall	300	2750	P.Rft	825000			
5	Broken Glass	300	70.4	P.Rft	21120			
6	Main Gate	2	47500	P.No	95000			
	<b>G.TOTAL</b>				<b>5675478</b>	<b>5159756</b>	<b>Saving 515722</b>	<b>Saving 9.08%</b>

**Note:** - Excess of the tendered item over RCE provision of that item must not be more than 15% or savings are indicated from other items of the PC-I in the comparison sheet, otherwise RCE/PC-I shall be revised or Tenders shall be re-invited.

*Chaudhary*  
*A. W. J.*

*[Signature]*  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR

## SPPRA REGULATIONS FOR PROCUMENT OF WORKS ( 2013)


## B. Comparision with Technical Section (TS)

REHABILITATION, Rehabilitation, Improvement / Renovation & Provision for Missing Facilities in Existing Primary / Elementary Schools of District Sukkur @ GBPS Jumo Liskani Taluka Pano Akil. (ADP No. 179 of 2016-17)

Cost as per Technical Sanction (TS)						Recommended Tender	Excess Saving	Remarks
Sr. No:	Item	Unit / Plinth Area	Rate	Unit	Amount	Amount	Difference	Excess / Saving Percentage (%)
1	2	3	4	5	6	7	8=7-6	9
1	Main Building i/c Lav							
2	W/S & S/F							
3	Marble Flooring							
4	C/Wall							
5	Broken Glass							
6	Main Gate							
	<b>G.TOTAL</b>				<b>5206675</b>	<b>5159756</b>	<b>Saving 46919</b>	<b>Saving 0.90%</b>

**Note:** - Excess over Amount of Technical Sanction of the tendere' item must not be more than 5%, otherwise Revised Technical Sanction is to be obtained from the Competent authority.

Checked  
4/15/17

  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR



## 2

# BID EVALUATION REPORT

1	Name of Procuring Agency	Executive Engineer Education Works Division Sukkur
2	Tender Reference No.	NIT No. 85, dated: 31.01.2017
3	Tender Description / Name of Work / Item	Rehabilitation, Improvement / Renovation & Provision for Missing Facilities in Existing Primary / Elementary Schools of District Sukkur @ GBPS Loco Shed Taluka Rohri (ADP No. 179 of 2016-17)
4	Method of Procurement	Single Stage - One envelope procedure
5	Tender Published	News Papers & on SPPRA Website
6	Total bid documents Sold:	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening Date (if applicable)	Not Applicable
9	No. of bid technically qualified (if applicable)	Not Applicable
10	Bids(s) Rejected	-
11	Financial Bid Opening Date	15.03.2017
13	Bid Evaluation Report	8.520

S.No.	Name of Firm or Bidder	Cost of offered by the Bidders	Ranking in Terms of cost	Comparison with Estimated Cost	Reasons for acceptance / Rejection	Remarks
1	M/s. R.H & Brothers	6744867	1st Lowest	i) 7.10% Above	Part-A	Quality as per evaluation criteria Recommended for award of work
		2008394		ii) 2008394/-	N.S.I	
		297237		iii) 0.25% Below	Part-B	
		9050498				
2	M/s. Bhumbhro Construction Co.	6801546	2nd Lowest	i) 8.0% Above	Part-A	Quality as per evaluation criteria Responsive
		2009500		ii) 2009500/-	N.S.I	
		297982		iii) At Par	Part-B	
		9109028				
3	M/s. Anees Ahmed	6848779	3rd Lowest	i) 8.75% Above	Part-A	Rejected Being Highest Responsive
		2001000		ii) 2001000/-	N.S.I	
		300962		iii) 1% Above	Part-B	
		9150741				

(HAFEEZULLAH MEMON)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR


(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR


# FINANCIAL REVIEW

NAME OF WORK:-

Rehabilitation, Improvement / Renovation & Provision for Missing Facilities in Existing Primary / Elementary Schools of District Sukkur @ GBPS Loco Shed Taluka Rohri (ADP No. 179 of 2016-17)

S#	Discription	Estimated Cost	M/s. R.H & Brothers		M/s. Bhumbhro Construction Co.		M/s. Anees Ahmed	
			Rate	Amount	Rate	Amount	Rate	Amount
1	2	3	4	5	6	7	8	9
<b><u>PART-A CIVIL SCHEDULE ITEMS</u></b>								
1	Schedule Items	6,297,728		6,297,728		6,297,728		6,297,728
2	Carriage of Material	455,041	i) 7.10% Above	447,139	i) 8.0% Above	503,818	i) 8.75% Above	551,051
3								
4	<b>Total Part-A</b>	<b>6,752,769</b>		<b>6,744,867</b>		<b>6,801,546</b>		<b>6,848,779</b>
<b><u>PART-A NON SCHEDULE</u></b>								
1	Non Schedule Items	2,008,394		2,008,394		2,009,500		2,001,000
2	<b>Total Part-C</b>	<b>2,008,394</b>		<b>2,008,394</b>		<b>2,009,500</b>		<b>2,001,000</b>
<b><u>PART-B W/S &amp; S/F</u></b>								
1	Schedule Items	297,982		297,982		297,982		297,982
2			iii) 0.25% Below	745	iii) At Par		iii) 1% Above	2,980
3	<b>Total Part-B</b>	<b>297,982</b>		<b>297,237</b>		<b>297,982</b>		<b>300,962</b>
4	<b>Total Part-A+B+C</b>	<b>9,059,145</b>		<b>9,050,498</b>		<b>9,109,028</b>		<b>9,150,741</b>
	A) Total Cost as per Estimate	<b>9,059,145</b>	The Lowest rate quoted by <b>M/s. R.H &amp; Brothers</b> Government Contractor are : Part-A @ Rs. 6744867/- <b>7.10% Above</b> on Estimate ( Rupees Sixty Seven Lacs, Forty Four Thousand, Eight Hundred Sixty Seven Only) Part-A @ Rs. 2008394/- <b>Lowest Quoted Rates</b> , on Estimate ( Rupees Twenty Lacs, Eight Thousand, Three Hundred Ninety Four Only) Part-B @ Rs. 297237/- <b>0.25% Below</b> , on Estimate ( Rupees Two Lacs, Ninety Seven Two Hundred, Thirty Seven)					
	B) Total Cost as per Tender	<b>9,050,498</b>						
	Saving A-B	<b>8,647</b>						
	Percentage Saving	<b>0.10%</b>						
	A.A Amount	-						
	Lowest Tender Amount	<b>9,050,498</b>						
	Saving Over A.A	-						

  
**(HAFEEZULLAH MEMON)**  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION SUKKUR

  
**(ABDUL RASHEED SHAIKH)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 SUKKUR

  
**(MUHAMMAD ASLAM LASHARI)**  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 SUKKUR

## SPPRA REGULATIONS FOR PROCUMENT OF WORKS ( 2013)

## ANNEXURE - G

## Financial Review

## REHABILITATION, Rehabilitation, Improvement / Renovation &amp; Provision for Missing Facilities in Existing Primary / Elementary Schools of District Sukkur @ GBPS Loco Shed Taluka Rohri. (ADP No. 179 of 2016-17)

## A- Comparison with Rough Cost Estimate (RCE/1 -I)

Provisions as per Rough cost Estimate (RCE)						Recommended Tender	Excess Saving	Remarks
Sr. No:	Item	Unit / Plinth Area	Rate	Unit	Amount	Amount	Difference	Excess / Saving Percentage (%)
1	2	3	4	5	6	7	8 = 7-6	9
1	Main Building i/c Lav	9659	654.62	P.Sft	6323003			
2	W/S & S/F	9659	45.874	P.Sft	443094			
3	Marble Flooring	6542	307	P.Sft	2008394			
4	False Ceiling	296	252.94	P.Sft	74869			
	<b>G.TOTAL</b>				<b>8849360</b>	<b>9050498</b>	<b>Excess 201138</b>	<b>Excess 2.27%</b>

**Note:** - Excess of the tendered item over RCE provision of that item must not be more than 15% or savings are indicated from other items of the PC-I in the comparison sheet, otherwise either RCE/PC-I shall be revised or Tenders shall be re-invited.

*Handwritten signature and date 15/7*

*Handwritten signature*  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 SUKKUR

## SPPRA REGULATIONS FOR PROCUREMENT OF WORKS ( 2013)

## B. Comparison with Technical Section (TS)

**REHABILITATION, Rehabilitation, Improvement / Renovation & Provision for Missing Facilities in Existing Primary / Elementary Schools of District Sukkur @ GBPS Loco Shed Taluka Rohri. (ADP No. 179 of 2016-17)**

Cost as per Technical Sanction (TS)						Recommended Tender	Excess Saving	Remarks
Sr. No:	Item	Unit / Plinth Area	Rate	Unit	Amount	Amount	Difference	Excess / Saving Percentage (%)
1	2	3	4	5	6	7	8=7-6	9
1	Main Building i/c Lav							
2	W/S & S/F							
3	Marble Flooring							
4	False Ceiling							
	<b>G.TOTAL</b>				9059145	9050498	Saving 8647	Saving 0.10%

**Note:** - Excess over Amount of Technical Sanction of the tendered item must not be more than 5%, otherwise Revised Technical Sanction is to be obtained from the Competent authority.

*Checked for*

  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR


**OFFICE OF THE  
EXECUTIVE ENGINEER EDUCATION WORKS DIVISION SUKKUR**


**COMPRATIVE STATEMENT**


**NIT NO. EE/EWD/TC/ 85    DATED: 31.01.2017**

Name of Work :-                      **Rehabilitation, Improvement / Renovation & Provision for  
Missing Facilities in Existing Primary / Elementary Schools  
of District Sukkur @ GBPS Loco Shed Taluka Rohri (ADP No.  
179 of 2016-17)**

Sr. No	Name of Contractor	Rate Quoted
1	M/s. R.H & Brothers	i) 7.10% Above (Part-A Schedule) ii) 2008394/- (Part-A Non Schedule) iii) 0.25% Below (Part-B Schedule)
2	M/s. Bhumbhro Construction Co.	i) 8.0% Above (Part-A Schedule) ii) 2009500/- (Part-A Non Schedule) iii) At Par (Part-B Schedule)
3	M/s. Anees Ahmed	i) 8.75% Above (Part-A Schedule) ii) 2001000/- (Part-A Non Schedule) iii) 1% Above (Part-B Schedule)

  
(HAFEEZULLAH MEMON)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR




  
(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR

**ATTENDENCE SHEET OF PARTICIPATION IN  
TENDER PROCESS IN EDUCATION WORKS DIVISION SUKKUR**

Name of Work :-

**Rehabilitation, Improvement / Renovation & Provision for  
Missing Facilities in Existing Primary / Elementary  
Schools of District Sukkur @ GBPS Loco Shed Taluka  
Rohri (ADP No. 179 of 2016-17)**

Executive Engineer Education Works Division Sukkur held on **15.03.2017**

Sr. No	Name of Contractor / Firm	Signature
1	M/s. R.H & Brothers	
2	M/s. Bhumbhro Construction Co.	
3	M/s. Anees Ahmed	



(HAFEEZULLAH MEMON)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR



(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR




(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR


## GENERAL ABSTRACT


Name of Work :-

Rehabilitation, Improvement / Renovation & Provision for Missing Facilities in Existing Primary / Elementary Schools of District Sukkur @ GBPS Loco Shed Taluka Rohri (ADP No. 179 of 2016-17)

Sr. No	Name of Contractor / Firm	Tender Amount
1	M/s. R.H & Brothers	9050498
2	M/s. Bhumbhro Construction Co.	9109028
3	M/s. Anees Ahmed	9150741

  
(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

  
(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR


Name of Work :-


Rehabilitation, Improvement / Renovation & Provision for Missing Facilities in Existing Primary / Elementary Schools of District Sukkur @ GBPS Loco Shed Taluka Rohri (ADP No. 179 of 2016-17)

### SUMMARY OF COST

Sr. No	Item of Work	Schedule B Amount	Contractor Rate	Amount
1	Civil Schedule Items	6752769	i) 7.10% Above	6744867
3	Non Schedule Items	2008394	ii) 2008394/-	2008394
3	W/S & S/F	297982	iii) 0.25% Below	297237

Total Amount of Bid  
A + B + C = 9050498

  
(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

  
(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR





# **BIDDER QUALIFICATION REPORT**


NIT NO. EE/EWD/TC/ 85 DATED: 31.01.2017

## **EDUCATION WORKS DIVISION SUKKUR**

1	Name of Procuring Agency	<u>Executive Engineer Education Works Division Sukkur</u>
2	Tender Reference No.	<u>NIT No. 85, dated: 31.01.2017</u>
3	Tender Description / Name of Work / Item	<u>Rehabilitation, Improvement / Renovation &amp; Provision for Missing Facilities in Existing Primary / Elementary Schools of District Sukkur @ GBPS Loco Shed Taluka Rohri (ADP No. 179 of 2016-17)</u>
4	Method of Procurement	<u>Single Stage - One envelope procedure</u>
5	Tender Published	<u>News Papers &amp; on SPPRA Website</u>
6	N.T.N	<u>Available</u>
7	Registration with P.E.C	<u>Registered</u>
8	Sindh Board of Revenue	<u>Registered</u>
9	Relevant Experience	<u>Available</u>
10	Turnover of at least last three years	<u>Available</u>
11	Funds / Budget	<u>Available</u>
12	05% Earnest Money	<u>Available</u>
13	Tender Fee / Cost Bidding Document	<u>Deposited</u>

  
(HAFEEZULLAH MEMON)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

  
(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR

Method and procedure of procurement: **NATIONAL COMPETITIVE BIDDING (SINGLE STAGE-ONE ENVELOPE).**

**MINUTES OF BID OPENING MEETING**


A meeting of the procurement committee of this department was held on dated 15.03.2017 for opening the bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by all following members of the procurement committee and the representative of bidders. **(Attendance sheet is enclosed).**

The bids were opened at 2:00 PM in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee. All the members of the procurement committee signed each and every page of financial proposal/bids. The bids do not contain any over-writing or cutting. *(Also mention cutting or over writing if any).* Following is the details of bids announced.


The committee shall examine all the bids as per the Qualification/ eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.


(MEMBER)

  
(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

(MEMBER)

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR




(CHAIRMAN)


  
(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR


**ATTENDENCE SHEET OF PARTICIPATION IN  
TENDER PROCESS IN EDUCATION WORKS DIVISION SUKKUR**


Name of Work :- **REHABILITATION, IMPROVEMENT / RENOVATION & MISSING FACILITIES IN EXISTING PRIMARY / ELEMENTARY SCHOOLS (ADP NO. 179) @ GBPS MIAN NASEERUDDIN INDHAR TALUKA PANO AKIL.**

Executive Engineer Education Works Division Sukkur held on **15.03.2017**

Sr. No	Name of Contractor / Firm	Signature
1	M/s. Al Asim & Co. ✓	
2	M/s. Ashique Ali Abbasi ✓	
3	Ms. Abdul Rehman & Co. ✓	

  
(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

  
(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR

OFFICE OF THE  
EXECUTIVE ENGINEER EDUCATION WORKS DIVISION SUKKUR

COMPRATIVE STATEMENT


NIT NO. EE/EWD/TC/ 85 DATED: 31.01.2017

Name of Work :-

REHABILITATION, IMPROVEMENT / RENOVATION &  
MISSING FACILITIES IN EXISTING PRIMARY / ELEMENTARY  
SCHOOLS (ADP NO. 179) @ GBPS MIAN NASEERUDDIN  
INDHAR TALUKA PANO AKIL.

Sr. No	Name of Contractor	Rate Quoted
1	M/s. Al Asim & Co.	i) 11.90% Above (Part-A Schedule) ii) 75215/- (Part-A Non Schedule) iii) 0.23% Below (Part-B Schedule) iv) 19.10% Above (Part-C Schedule)
2	M/s. Ashique Ali Abbasi	i) 12.0% Above (Part-A Schedule) ii) 76000/- (Part-A Non Schedule) iii) 0.05% Below (Part-B Schedule) iv) 19.75% Above (Part-C Schedule)
3	Ms. Abdul Rehman & Co.	i) 13.17% Above (Part-A Schedule) ii) 76900/- (Part-A Non Schedule) iii) At Par (Part-B Schedule) iv) 20.0% Above (Part-C Schedule)

  
(HAFEEZULLAH MEMON)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

  
(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR

## GENERAL ABSTRACT

Name of Work :-

REHABILITATION, IMPROVEMENT / RENOVATION & MISSING FACILITIES IN EXISTING PRIMARY / ELEMENTARY SCHOOLS (ADP NO. 179) @ GBPS MIAN NASEERUDDIN INDHAR TALUKA PANO AKIL.

Sr. No	Name of Contractor / Firm	Tender Amount
1	M/s. Al Asim & Co.	2658552 ✓
2	M/s. Ashique Ali Abbasi ✓	2665950 ✓
3	Ms. Abdul Rehman & Co. ✓	2685030 ✓



(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR



(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR



(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR


Name of Work :-


**REHABILITATION, IMPROVEMENT / RENOVATION & MISSING  
FACILITIES IN EXISTING PRIMARY / ELEMENTARY SCHOOLS  
(ADP NO. 179) @ GBPS MIAN NASEERUDDIN INDHAR  
TALUKA PANO AKIL.**

**SUMMARY OF COST**

Sr. No	Item of Work	Schedule B Amount	Contractor Rate	Amount
1	Civil Schedule Items	1548815	i) 11.90% Above	1548538
3	Non Schedule Items	75215	ii) 75215/-	75215
3	W/S & S/F	114717	iii) 0.23% Below	114453
4	Public Health Engineering C. Wall	921636	iv) 19.10% Above	920345

Total Amount of Bid  
A + B + C + D= 2658552

  
(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

  
(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR


# **BIDDER QUALIFICATION REPORT**


NIT NO. EE/EWD/TC/ 85 DATED: 31.01.2017

## **EDUCATION WORKS DIVISION SUKKUR**

1 Name of Procuring Agency	<u>Executive Engineer Education Works Division Sukkur</u>
2 Tender Reference No.	<u>NIT No. 85, dated: 31.01.2017</u>
3 Tender Description / Name of Work / Item	<u>REHABILITATION, IMPROVEMENT / RENOVATION &amp; MISSING FACILITIES IN EXISTING PRIMARY / ELEMENTARY SCHOOLS (ADP NO. 179) @ GBPS MIAN NASEERUDDIN INDHAR TALUKA PANO AKIL.</u>
4 Method of Procurement	<u>Single Stage - One envelope procedure</u>
5 Tender Published	<u>News Papers &amp; on SPPRA Website</u>
6 N.T.N	<u>Available</u>
7 Registration with P.E.C	<u>Registered</u>
8 Sindh Board of Revenue	<u>Registered</u>
9 Relevant Experience	<u>Available</u>
10 Turnover of at least last three years	<u>Available</u>
11 Funds / Budget	<u>Available</u>
12 05% Earnest Money	<u>Available</u>
13 Tender Fee / Cost Bidding Document	<u>Deposited</u>

  
(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUUKUR

  
(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUUKUR

Method and procedure of procurement: NATIONAL COMPETITIVE BIDDING (SINGLE STAGE-ONE ENVELOPE).

### MINUTES OF BID OPENING MEETING

A meeting of the procurement committee of this department was held on dated **15.03.2017**, for opening the bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by all following members of the procurement committee and the representative of bidders. **(Attendance sheet is enclosed)**.

The bids were opened at **2:00 PM** in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee. All the members of the procurement committee signed each and every page of financial proposal/bids. The bids do not contain any over-writing or cutting. *(Also mention cutting or over writing if any)*. Following is the details of bids announced.

The committee shall examine all the bids as per the Qualification/ eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.

(MEMBER)



(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

(MEMBER)



(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

(CHAIRMAN)



(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR



## **BID EVALUATION REPORT**

1	Name of Procuring Agency	Executive Engineer Education Works Division Sukkur
2	Tender Reference No.	NIT No. 85, dated: 31.01.2017
3	Tender Description / Name of Work / Item	<b>REHABILITATION, IMPROVEMENT / RENOVATION &amp; MISSING FACILITIES IN EXISTING PRIMARY / ELEMENTARY SCHOOLS (ADP NO. 179) @ GBPS MIAN NASEERUDDIN INDHAR TALUKA PANO AKIL.</b>
4	Method of Procurement	Single Stage - One envelope procedure
5	Tender Published	News Papers & on SPPRA Website
6	Total bid documents Sold:	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening Date (if applicable)	Not Applicable
9	No. of bid technically qualified (if applicable)	Not Applicable
10	Bids(s) Rejected	-
11	Financial Bid Opening Date	15.03.2017

### 13 Bid Evaluation Report

*2.500*

S.No.	Name of Firm or Bidder	Cost of offered by the Bidders	Ranking in Terms of cost	Comparison with Estimated Cost	Reasons for acceptance / Rejection	Remarks	
1	M/s. Al Asim & Co.	1548538	1st Lowest	i) 11.90% Above	Part-A	Quality as per evaluation criteria	Recommended for award of work
		75215		ii) 75215/-	N.S.I		
		114453		iii) 0.23% Below	Part-B		
		920345		iv) 19.10% Above	Part-C		
		<b>2658552</b>					
2	M/s. Ashique Ali Abbasi	1549922	2nd Lowest	i) 12.0% Above	Part-A	Quality as per evaluation criteria	Responsive
		76000		ii) 76000/-	N.S.I		
		114660		iii) 0.05% Below	Part-B		
		925368		iv) 19.75% Above	Part-C		
		<b>2665950</b>					
3	Ms. Abdul Rehman & Co.	1566113	3rd Lowest	i) 13.17% Above	Part-A	Rejected Being Highest	Responsive
		76900		ii) 76900/-	N.S.I		
		114717		iii) At Par	Part-B		
		927300		iv) 20.0% Above	Part-C		
		<b>2685030</b>					

(HAFEEZULLAH MEMON)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR


(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR


# FINANCIAL REVIEW


NAME OF WORK:-

REHABILITATION, IMPROVEMENT / RENOVATION & MISSING FACILITIES IN EXISTING PRIMARY / ELEMENTARY SCHOOLS (ADP NO. 179)  
@ GBPS MIAN NASEERUDDIN INDHAR TALUKA PANO AKIL.

S#	Discription	Estimated Cost	M/s. Al Asim & Co.		M/s. Ashique Ali Abbasi		Ms. Abdul Rehman & Co.	
			Rate	Amount	Rate	Amount	Rate	Amount
1	2	3	4	5	6	7	8	9
<b><u>PART-A CIVIL SCHEDULE ITEMS</u></b>								
1	Schedule Items	1,383,859		1,383,859		1,383,859		1,383,859
2	Carriage of Material	164,956	i) 11.90% Above	164,679	i) 12.0% Above	166,063	i) 13.17% Above	182,254
3	1% Contingency							
4	<b>Total Part-A</b>	<b>1,548,815</b>		<b>1,548,538</b>		<b>1,549,922</b>		<b>1,566,113</b>
<b><u>PART-A NON SCHEDULE</u></b>								
1	Non Schedule Items	75,215		75,215		76,000		76,900
2	<b>Total Part-C</b>	<b>75,215</b>		<b>75,215</b>		<b>76,000</b>		<b>76,900</b>
<b><u>PART-B W/S &amp; S/F</u></b>								
1	Schedule Items	114,717		114,717		114,717		114,717
2			iii) 0.23% Below	264	iii) 0.05% Below	57	iii) At Par	
3	<b>Total Part-B</b>	<b>114,717</b>		<b>114,453</b>		<b>114,660</b>		<b>114,717</b>
<b><u>PART-C (COMPOUND WALL)</u></b>								
1	Schedule Items	772,750		772,750		772,750		772,750
2	Carriage of Material	148,886	iv) 19.10% Above	147,595	iv) 19.75% Above	152,618	iv) 20.0% Above	154,550
3	<b>Total Part-B</b>	<b>921,636</b>		<b>920,345</b>		<b>925,368</b>		<b>927,300</b>
4	<b>Total Part-A+B+C+D</b>	<b>2,660,383</b>		<b>2,658,552</b>		<b>2,665,950</b>		<b>2,685,030</b>
	A) Total Cost as per Estimate	2,660,383	The Lowest rate quoted by M/s. Al Asim & Co. Government Contractor are : Part-A @ Rs. 1548538/- <b>11.90% Above</b> on Estimate ( Rupees Fifteen Lacs, Fifty Four Thousand, Five Hundred Thirty Eight Only) Part-A @ Rs. 75215/- <b>Lowest Quoted Rates</b> , on Estimate ( Rupees Seventy Five Thousand, Two Hundred Fifteen) Part-B @ Rs. 114453/- <b>0.23% Below</b> , on Estimate ( Rupees One Lac, Fourteen Thousand, Four Hundred, Fifty Three Part-C @ Rs. 920345/- <b>19.10% Above</b> on Estimate ( Rupees Nine Lacs, Twenty Thousand, Three Hundred, Forty Five)					
	B) Total Cost as per Tender	2,658,552						
	Saving A-B	1,831						
	Percentage Saving	0.07%						
	A.A Amount	-						
	Lowest Tender Amount	2,658,552						
	Saving Over A.A	-						

  
**(HAFEEZULLAH MEMON)**  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION SUKKUR

  
**(ABDUL RASHEED SHAIKH)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 SUKKUR

  
**(MUHAMMAD ASLAM LASHARI)**  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 SUKKUR

## SPPRA REGULATIONS FOR PROCUREMENT OF WORKS ( 2013)

## ANNEXURE - G

## Financial Review

**REHABILITATION, Rehabilitation, Improvement / Renovation & Provision for Missing Facilities in Existing Primary / Elementary Schools of District Sukkur @ GBPS Mian Naseeruddin Indhar Taluka Pano Akil. (ADP No. 179 of 2016-17)**

## A- Comparison with Rough Cost Estimate (RCE/1 -I)

Provisions as per Rough cost Estimate (RCE)						Recommended Tender	Excess Saving	Remarks
Sr. No:	Item	Unit / Plinth Area	Rate	Unit	Amount	Amount	Difference	Excess / Saving Percentage (%)
1	2	3	4	5	6	7	8 = 7-6	9
1	Main Building i/c Lav	1170	1204.85	P.Sft	1409677			
2	W/S & S/F	1170	78.89	P.Sft	92307			
3	Marble Flooring	245	307	P.Sft	75215			
4	Glazed Tile	369	305.1	P.Sft	112581			
5	C/Wall	300	2750	P.Rft	825000			
6	Broken Glass	300	70.4	P.Rft	21120			
7	Main Gate	2	47500	P.No	95000			
	<b>G.TOTAL</b>				<b>2630900</b>	<b>2658552</b>	<b>Excess 27652</b>	<b>Excess 1.05%</b>

**Note:** - Excess of the tendered item over RCE provision of that item must not be more than 15% or savings are indicated from other items of the PC-I in the comparison sheet, otherwise RCE/PC-I shall be revised or Tenders shall be re-invited.

*Handwritten signature and date 10/7/16*

*Handwritten signature*  
**EXECUTIVE ENGINEER**  
**EDUCATION WORKS DIVISION**  
**SUKKUR**

## SPPRA REGULATIONS FOR PROCUMENT OF WORKS ( 2013)

## B. Comparision with Technical Section (TS)

REHABILITATION, Rehabilitation, Improvement / Renovation & Provision for Missing Facilities in Existing Primary / Elementary Schools of District Sukkur @ GBPS Mian Naseeruddin Indhar Taluka Pano Akil. (ADP No. 179 of 2016-17)

Cost as per Technical Sanction (TS)						Recommended Tender	Excess Saving	Remarks
Sr. No:	Item	Unit / Plinth Area	Rate	Unit	Amount	Amount	Difference	Excess / Saving Percentage (%)
1	2	3	4	5	6	7	8=7-6	9
1	Main Building i/c Lav							
2	W/S & S/F							
3	Marble Flooring							
4	Glazed Tile							
5	C/Wall							
6	Broken Glass							
7	Main Gate							
	<b>G.TOTAL</b>				<b>2660383</b>	<b>2658552</b>	<b>Saving 1831</b>	<b>Saving 0.69%</b>

**Note:** - Excess over Amount of Technical Sanction of the tendered item must not be more than 5%, otherwise Revised Technical Sanction is to be obtained from the Competent authority.

*Handwritten signature/initials*

*Handwritten signature*  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 SUKKUR

**OFFICE OF THE  
EXECUTIVE ENGINEER EDUCATION WORKS DIVISION SUKKUR**


**COMPRATIVE STATEMENT**


**NIT NO. EE/EWD/TC/ 85    DATED: 31.01.2017**

Name of Work :-

**REHABILITATION, IMPROVEMENT / RENOVATION &  
MISSING FACILITIES IN EXISTING PRIMARY / ELEMENTARY  
SCHOOLS (ADP NO. 179) @ GBPS JUMO LISKANI TALUKA  
PANO AKIL.**

Sr. No	Name of Contractor	Rate Quoted
1	M/s. Salahuddin Aslam	i) 13.0% Above (Part-A Schedule) ii) 88416/- (Part-A Non Schedule) iii) 0.15% Below (Part-B Schedule) iv) 16.80% Above (Part-C Schedule)
2	M/s. A.K.A Builders	i) 13.70% Above (Part-A Schedule) ii) 88900/- (Part-A Non Schedule) iii) 0.10% Below (Part-B Schedule) iv) 17.0% Above (Part-C Schedule)
3	Ms. J&P Construction Co.	i) 14.0% Above (Part-A Schedule) ii) 90000/- (Part-A Non Schedule) iii) 0.05% Below (Part-B Schedule) iv) 17.10% Above (Part-C Schedule)

  
(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR




  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

  
(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR


**ATTENDENCE SHEET OF PARTICIPATION IN  
TENDER PROCESS IN EDUCATION WORKS DIVISION SUKKUR**


Name of Work :- **REHABILITATION, IMPROVEMENT / RENOVATION &  
MISSING FACILITIES IN EXISTING PRIMARY /  
ELEMENTARY SCHOOLS (ADP NO. 179) @ GBPS JUMO  
LISKANI TALUKA PANO AKIL.**

Executive Engineer Education Works Division Sukkur held on **15.03.2017**

Sr. No	Name of Contractor / Firm	Signature
1	M/s. Salahuddin Aslam ✓	
2	M/s. A.K.A Builders ✓	
3	Ms. J&P Construction Co. ✓	

  
(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION-SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

  
(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR

## GENERAL ABSTRACT

Name of Work :-

REHABILITATION, IMPROVEMENT / RENOVATION &  
MISSING FACILITIES IN EXISTING PRIMARY /  
ELEMENTARY SCHOOLS (ADP NO. 179) @ GBPS JUMO  
LISKANI TALUKA PANO AKIL.

Sr. No	Name of Contractor / Firm	Tender Amount
1	M/s. Salahuddin Aslam ✓	2841243 ✓
2	M/s. A.K.A Builders ✓	2854082 ✓
3	Ms. J&P Construction Co. ✓	2860621 ✓



(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR



(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR



(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR

Name of Work :-


**REHABILITATION, IMPROVEMENT / RENOVATION & MISSING  
FACILITIES IN EXISTING PRIMARY / ELEMENTARY SCHOOLS  
(ADP NO. 179) @ GBPS JUMO LISKANI TALUKA PANO AKIL.**


**SUMMARY OF COST**

Sr. No	Item of Work	Schedule B Amount	Contractor Rate	Amount
1	Civil Schedule Items ✓	1769583 ✓	i) 13.0% Above	1735751 ✓
3	Non Schedule Items ✓	88416 ✓	ii) 88416/-	88416 ✓
3	W/S & S/F ✓	114717 ✓	iii) 0.15% Below	114545 ✓
4	Public Health Engineering ✓	918871 ✓	iv) 16.80% Above	902531 ✓

Total Amount of Bid

A + B + C + D = 2841243

  
(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

  
(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR




# **BIDDER QUALIFICATION REPORT**


NIT NO. EE/EWD/TC/ 85 DATED: 31.01.2017

## **EDUCATION WORKS DIVISION SUKKUR**

1 Name of Procuring Agency	<u>Executive Engineer Education Works Division Sukkur</u>
2 Tender Reference No.	<u>NIT No. 85, dated: 31.01.2017</u>
3 Tender Description / Name of Work / Item	<u>REHABILITATION, IMPROVEMENT / RENOVATION &amp; MISSING FACILITIES IN EXISTING PRIMARY / ELEMENTARY SCHOOLS (ADP NO. 179) @ GBPS JUMO LISKANI TALUKA PANO AKIL.</u>
4 Method of Procurement	<u>Single Stage - One envelope procedure</u>
5 Tender Published	<u>News Papers &amp; on SPPRA Website</u>
6 N.T.N	<u>Available</u>
7 Registration with P.E.C	<u>Registered</u>
8 Sindh Board of Revenue	<u>Registered</u>
9 Relevant Experience	<u>Available</u>
10 Turnover of at least last three years	<u>Available</u>
11 Funds / Budget	<u>Available</u>
12 05% Earnest Money	<u>Available</u>
13 Tender Fee / Cost Bidding Document	<u>Deposited</u>

  
(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

  
(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR

## BID EVALUATION REPORT

1	Name of Procuring Agency	Executive Engineer Education Works Division Sukkur
2	Tender Reference No.	NIT No. 85, dated: 31.01.2017
3	Tender Description / Name of Work / Item	<b>REHABILITATION, IMPROVEMENT / RENOVATION &amp; MISSING FACILITIES IN EXISTING PRIMARY / ELEMENTARY SCHOOLS (ADP NO. 179) @ GBPS JUMO LISKANI TALUKA PANO AKIL.</b>
4	Method of Procurement	Single Stage - One envelope procedure
5	Tender Published	News Papers & on SPPRA Website
6	Total bid documents Sold	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening Date (if applicable)	Not Applicable
9	No. of bid technically qualified (if applicable)	Not Applicable
10	Bids(s) Rejected	-
11	Financial Bid Opening Date	15.03.2017
13	Bid Evaluation Report	2.908

S.No.	Name of Firm or Bidder	Cost of offered by the Bidders	Ranking in Terms of cost	Comparison with Estimated Cost	Reasons for acceptance / Rejection	Remarks	
1	M/s. Salahuddin Aslam	1735751 ✓	1st Lowest	i) 13.0% Above	Part-A	Quality as per evaluation criteria	Recommended for award of work
		88416 ✓		ii) 88416/- ✓	N.S.I		
		114545 ✓		iii) 0.15% Below	Part-B		
		902531 ✓		iv) 16.80% Above	Part-C		
		<b>2841243</b> ✓					
2	M/s. A.K.A Builders	1746504 ✓	2nd Lowest	i) 13.70% ✓	Part-A	Quality as per evaluation criteria	Responsive
		88900 ✓		ii) 88900/- ✓	N.S.I		
		114602 ✓		iii) 0.10% Below	Part-B		
		904077 ✓		iv) 17.0% Above	Part-C		
		<b>2854082</b> ✓					
3	Ms. J&P Construction Co.	1751112 ✓	3rd Lowest	i) 14.0% Above	Part-A	Rejected Being Highest	Responsive
		90000 ✓		ii) 90000/- ✓	N.S.I		
		114660 ✓		iii) 0.05% Below	Part-B		
		904849 ✓		iv) 17.10% Above	Part-C		
		<b>2860621</b> ✓					

(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR

Method and procedure of procurement: NATIONAL COMPETITIVE BIDDING (SINGLE STAGE-ONE ENVELOPE).

### MINUTES OF BID OPENING MEETING


A meeting of the procurement committee of this department was held on dated **15.03.2017**, for opening the bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by all following members of the procurement committee and the representative of bidders. **(Attendance sheet is enclosed)**.

The bids were opened at **2:00 PM** in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee. All the members of the procurement committee signed each and every page of financial proposal/bids. The bids do not contain any over-writing or cutting. *(Also mention cutting or over writing if any)*. Following is the details of bids announced.


The committee shall examine all the bids as per the Qualification/ eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.


(MEMBER)

  
(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

(MEMBER)

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

(CHAIRMAN)


  
(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR


# FINANCIAL REVIEW


NAME OF WORK:-

REHABILITATION, IMPROVEMENT / RENOVATION & MISSING FACILITIES IN EXISTING PRIMARY / ELEMENTARY SCHOOLS (ADP NO. 179)  
@ GBPS JUMO LISKANI TALUKA PANO AKIL.

S #	Discription	Estimated Cost	M/s. Salahuddin Aslam		M/s. A.K.A Builders		Ms. J&P Construction Co.	
			Rate	Amount	Rate	Amount	Rate	Amount
1	2	3	4	5	6	7	8	9
<b><u>PART-A CIVIL SCHEDULE ITEMS</u></b>								
1	Schedule Items	1,536,063	✓	1,536,063	✓	1,536,063	✓	1,536,063
2	Carriage of Material	202,799	i) 13.0% Above	199,688	ii) 13.70% Above	210,441	i) 14.0% Above	215,049
3	1% Contingency	30,721						
4	<b>Total Part-A</b>	<b>1,769,583</b>		<b>1,735,751</b>		<b>1,746,504</b>		<b>1,751,112</b>
<b><u>PART-A NON SCHEDULE</u></b>								
1	Non Schedule Items	88,416		88,416		88,900		90,000
2	<b>Total Part-C</b>	<b>88,416</b>		<b>88,416</b>		<b>88,900</b>		<b>90,000</b>
<b><u>PART-B W/S &amp; S/F</u></b>								
1	Schedule Items	114,717		114,717		114,717		114,717
2			iii) 0.15% Below	172	iii) 0.10% Below	115	iii) 0.05% Below	57
3	<b>Total Part-B</b>	<b>114,717</b>		<b>114,545</b>		<b>114,602</b>		<b>114,660</b>
<b><u>PART-C (COMPOUND WALL)</u></b>								
1	Schedule Items	772,715		772,715		772,715		772,715
2	Carriage of Material	130,702	iv) 16.80% Above	129,816	iv) 17.0% Above	131,362	iv) 17.10% Above	132,134
3	Contingency	15,454						
3	<b>Total Part-B</b>	<b>918,871</b>		<b>902,531</b>		<b>904,077</b>		<b>904,849</b>
4	<b>Total Part-A+B+C+D</b>	<b>2,891,587</b>		<b>2,841,243</b>		<b>2,854,082</b>		<b>2,860,621</b>
	A) Total Cost as per Estimate	<b>2,891,587</b>	The Lowest rate quoted by M/s. Salahuddin Aslam Government Contractor are : Part-A @ Rs. 1735751/- <b>13.0% Above</b> on Estimate ( Rupees Seventeen Lacs, Thirty Five Thousand, Seven Hundred, Fifty One Only) Part-A @ Rs. 88416/- <b>Lowest Quoted Rates</b> , on Estimate ( Rupees Eighty Eight Thousand, Four Hundred Sixteen) Part-B @ Rs. 114545/- <b>0.23% Below</b> , on Estimate ( Rupees One Lac, Fourteen Thousand, Five Hundred, Forty Five) Only Part-C @ Rs. 902531/- <b>19.10% Above</b> on Estimate ( Rupees Nine Lacs, Two Thousand, Five Hundred, Thirty One)					
	B) Total Cost as per Tender	<b>2,841,243</b>						
	Saving A-B	<b>50,344</b>						
	Percentage Saving	<b>1.74%</b>						
	A.A Amount	-						
	Lowest Tender Amount	<b>2,841,243</b>						
	Saving Over A.A	-						

  
**(HAFEEZULLAH MEMON)**  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION SUKKUR

  
**(ABDUL RASHEED SHAIKH)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 SUKKUR

  
**(MUHAMMAD ASLAM LASHARI)**  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 SUKKUR

## SPPRA REGULATIONS FOR PROCUMENT OF WORKS ( 2013)

## ANNEXURE - G

## Financial Review

## REHABILITATION, Rehabilitation, Improvement / Renovation &amp; Provision for Missing Facilities in Existing Primary / Elementary Schools of District Sukkur @ GBPS Jumo Liskani Taluka Pano Akil. (ADP No. 179 of 2016-17)

A. Comparison with Rough Cost Estimate (RCE/1 -I)

Provisions as per Rough cost Estimate (RCE)						Recommended Tender	Excess Saving	Remarks
Sr. No:	Item	Unit / Plinth Area	Rate	Unit	Amount	Amount	Difference	Excess / Saving Percentage (%)
1	2	3	4	5	6	7	8 = 7-6	9
1	Main Building i/c Lav	1658	1078.13	P.Sft	1787546			
2	W/S & S/F	1658	55.67	P.Sft	92307			
3	Marble Flooring	428	307	P.Sft	131396			
4	Glazed Tile	281	305.1	P.Sft	85732			
5	C/Wall	300	2750	P.Rft	825000			
6	Broken Glass	300	70.4	P.Rft	21120			
7	Main Gate	1	47500	P.No	47500			
	<b>G.TOTAL</b>				<b>2990601</b>	<b>2841243</b>	<b>Saving 149358</b>	<b>Saving 4.99%</b>

**Note:** - Excess of the tendered item over RCE provision of that item must not be more than 15% or savings are indicated from other items of the PC-I in the comparison sheet, otherwise RCE/PC-I shall be revised or Tenders shall be re-invited.

  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 SUKKUR

## SPPRA REGULATIONS FOR PROCUREMENT OF WORKS ( 2013)

## B. Comparison with Technical Section (TS)

REHABILITATION, Rehabilitation, Improvement / Renovation & Provision for Missing Facilities in Existing Primary / Elementary Schools of District Sukkur @ GBPS Jumo Liskani Taluka Pano Akil. (ADP No. 179 of 2016-17)

Cost as per Technical Sanction (TS)						Recommended Tender	Excess Saving	Remarks
Sr. No:	Item	Unit / Plinth Area	Rate	Unit	Amount	Amount	Difference	Excess / Saving Percentage (%)
1	2	3	4	5	6	7	8=7-6	9
1	Main Building i/c Lav							
2	W/S & S/F							
3	Marble Flooring							
4	Glazed Tile							
5	C/Wall							
6	Broken Glass							
7	Main Gate							
	<b>G.TOTAL</b>				<b>2891587</b>	<b>2841243</b>	<b>Saving 50344</b>	<b>Saving 1.74%</b>

**Note:** - Excess over Amount of Technical Sanction of the tendered item must not be more than 5%, otherwise Revised Technical Sanction is to be obtained from the Competent authority.




  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 SUKKUR

**ATTENDENCE SHEET OF PARTICIPATION IN  
TENDER PROCESS IN EDUCATION WORKS DIVISION SUKKUR**

Name of Work :-

**CONSTRUCTION OF TWO ROOMED SHELTERLESS  
PRIMARY SCHOOL IN DISTRICT SUKKUR 2016-17  
PROGRAMME AT GBPS ALLAH JURIO JAGIRANI TALUKA  
ROHRI. (ADP NO. 208)**

Executive Engineer Education Works Division Sukkur held on **15.03.2017**

Sr. No	Name of Contractor / Firm	Signature
1	M/s. Hamadullah Abbasi	
2	M/s. Altaf Hussain Shaikh & Co.	
3	M/s. Ashok Kumar	



(HAFEEZULLAH MEMON)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR



(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUUKUR




(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUUKUR


## BID EVALUATION REPORT

1 Name of Procuring Agency	Executive Engineer Education Works Division Sukkur
2 Tender Reference No.	NIT No. 85, dated: 31.01.2017
3 Tender Description / Name of Work / Item	<b>CONSTRUCTION OF TWO ROOMED SHELTERLESS PRIMARY SCHOOL IN DISTRICT SUKKUR 2016-17 PROGRAMME AT GBPS ALLAH JURIO JAGIRANI TALUKA ROHRI. (ADP NO. 208)</b>
4 Method of Procurement	Single Stage - One envelope procedure
5 Tender Published	News Papers & on SPPRA Website
6 Total bid documents Sold:	03 Nos
7 Total Bids Received	03 Nos
8 Technical Bid Opening Date (if applicable)	Not Applicable
9 No. of bid technically qualified (if applicable)	Not Applicable
10 Bids(s) Rejected	-
11 Financial Bid Opening Date	15.03.2017
13 Bid Evaluation Report	4.058

S.No.	Name of Firm or Bidder	Cost of offered by the Bidders	Ranking in Terms of cost	Comparison with Estimated Cost	Reasons for acceptance / Rejection	Remarks
1	M/s. Hamadullah Abbasi	3519599	1st Lowest	i) 9.60% Above	Part-A	Quality as per evaluation criteria Recommended for award of work
		75829		ii) 75829/-	N.S.I	
		155038		iii) 0.20% Below	Part-B	
		<b>3750466</b>				
2	M/s. Altaf Hussain Shaikh & Co.	3532444	2nd Lowest	i) 10.00% Above	Part-A	Quality as per evaluation criteria Responsive
		76000		ii) 76000/-	N.S.I	
		155349		iii) At Par	Part-B	
		<b>3763793</b>				
3	M/s. Ashok Kumar	3570980	3rd Lowest	i) 11.20% Above	Part-A	Rejected Being Hieghest Responsive
		76900		ii) 76900/-	N.S.I	
		157990		iii) 1.70% Above	Part-B	
		<b>3805870</b>				

  
**(HAFEEZULLAH MEMON)**  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION SUKKUR

  
**(ABDUL RASHEED SHAIKH)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 SUKKUR

  
**(MUHAMMAD ASLAM LASHARI)**  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 SUKKUR





# FINANCIAL REVIEW

NAME OF WORK:-

CONSTRUCTION OF TWO ROOMED SHELTERLESS PRIMARY SCHOOL IN DISTRICT SUKKUR 2016-17 PROGRAMME AT GBPS ALLAH  
JURIO JAGIRANI TALUKA ROHRI. (ADP NO. 208)

S#	Discription	Estimated Cost	M/s. Hamadullah Abbasi		M/s. Altaf Hussain Shaikh & Co.		M/s. Ashok Kumar	
			Rate	Amount	Rate	Amount	Rate	Amount
1	2	3	4	5	6	7	8	9
<b>PART-A CIVIL SCHEDULE ITEMS</b>								
1	Schedule Items	3,211,313		3,211,313		3,211,313		3,211,313
2	Carriage of Material	314,289	i) 9.60% Above	308,286	i) 10.00% Above	321,131	i) 11.20% Above	359,667
3	1% Contingency							
4	<b>Total Part-A</b>	<b>3,525,602</b>		<b>3,519,599</b>		<b>3,532,444</b>		<b>3,570,980</b>
<b>PART-A NON SCHEDULE</b>								
1	Non Schedule Items	75,829		75,829		76,000		76,900
2	<b>Total Part-C</b>	<b>75,829</b>		<b>75,829</b>		<b>76,000</b>		<b>76,900</b>
<b>PART-B W/S &amp; S/F</b>								
1	Schedule Items	155,349		155,349		155,349		155,349
2			iii) 0.20% Below	311	iii) At Par		iii) 1.70% Above	2,641
3	<b>Total Part-B</b>	<b>155,349</b>		<b>155,038</b>		<b>155,349</b>		<b>157,990</b>
4	<b>Total Part-A+B+C</b>	<b>3,756,780</b>		<b>3,750,466</b>		<b>3,763,793</b>		<b>3,805,870</b>
	A) Total Cost as per Estimate	3,756,780	The Lowest rate quoted by M/s. Hamadullah Abbasi Government Contractor are : Part-A @ Rs. 3519599/- <b>9.60% Above</b> on Estimate ( Rupees Thirty Five Lacs, Sixty Thousand, Five Hundred Ninety Nine Only) Part-A @ Rs. 75829/- <b>Lowest Quoted Rates</b> , on Estimate ( Rupees Seventy Five Thousand, Eight Hundred Twenty Nine) Only Part-B @ Rs. 155038/- <b>0.20% Below</b> , on Estimate ( Rupees One Lac, Fifty Five Thousand, Thirty Eight Only)					
	B) Total Cost as per Tender	3,750,466						
	Saving A-B	6,314						
	Percentage Saving	0.17%						
	A.A Amount	-						
	Lowest Tender Amount	3,750,466						
	Saving Over A.A	-						

  
**(HAFEEZULLAH MEMON)**  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION SUKKUR

  
**(ABDUL RASHEED SHAIKH)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 SUKKUR

  
**(MUHAMMAD ASLAM LASHARI)**  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 SUKKUR

## SPPRA REGULATIONS FOR PROCUREMENT OF WORKS ( 2013)

## ANNEXURE - G

## Financial Review


**CONSTRUCTION OF BUILDING FOR SHELTERLESS PRIMARY SCHOOL IN DISTRICT SUKKUR 2016-17 PROGRAMME @ GBPS  
ALLAH JURIO JAGIRANI TALUKA ROHRI**

## A- Comparison with Rough Cost Estimate (RCE/1 -I)

Provisions as per Rough cost Estimate (RCE)						Recommended Tender	Excess Saving	Remarks
Sr. No:	Item	Unit / Plinth Area	Rate	Unit	Amount	Amount	Difference	Excess / Saving Percentage (%)
1	2	3	4	5	6	7	8 = 7-6	9
1	Main Building i/c Lav	1292	1640	P.Sft	2118880			
2	W/S & S/F	1292	155	P.Sft	200260			
3	Marble Flooring	1048	305	P.Sft	319640			
4	Tile for Wash Room	220	142	P.Sft	31240			
5	C/Wall	400	2750	P.Rft	1100000			
6	Main Gate	1	47000	P.No	47000			
	<b>G.TOTAL</b>				<b>3817020</b>	<b>3750466</b>	<b>Saving 66554</b>	<b>Saving 1.74%</b>

**Note:** - Excess of the tendered item over RCE provision of that item must not be more than 15% or savings are indicated from other items of the PC-I in the comparison sheet, otherwise either RCE/PC-I shall be revised or Tenders shall be re-invited.

*Chand*  
10/7/16

  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUUKUR

## SPPRA REGULATIONS FOR PROCUMENT OF WORKS ( 2013)


## B. Comparision with Technical Section (TS)

CONSTRUCTION OF BUILDING FOR SHELTERLESS PRIMARY SCHOOL IN DISTRICT SUKKUR 2016-17 PROGRAMME @  
GBPS ALLAH JURIO JAGIRANI TALUKA ROHRI

Cost as per Technical Sanction (TS)						Recommended Tender	Excess Saving	Remarks
Sr. No:	Item	Unit / Plinth Area	Rate	Unit	Amount	Amount	Difference	Excess / Saving Percentage (%)
1	2	3	4	5	6	7	8=7-6	9
1	Main Building i/c Lav							
2	W/S & S/F							
3	Marble Flooring							
4	Tile for Wash Room							
5	C/Wall							
6	Main Gate							
	<b>G.TOTAL</b>				<b>3756780</b>	<b>3750466</b>	<b>Saving 6314</b>	<b>Saving 0.17%</b>

**Note:** - Excess over Amount of Technical Sanction of the tendered item must not be more than 5%, otherwise Revised Technical Sanction is to be obtained from the Competent authority.

*Chaudhary*  
*15/7/16*

  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUUKUR

**OFFICE OF THE  
EXECUTIVE ENGINEER EDUCATION WORKS DIVISION SUKKUR**

**COMPRATIVE STATEMENT**

**NIT NO. EE/EWD/TC/ 85    DATED: 31.01.2017**

Name of Work :-

**CONSTRUCTION OF TWO ROOMED SHELTERLESS  
PRIMARY SCHOOL IN DISTRICT SUKKUR 2016-17  
PROGRAMME AT GBPS ALLAH JURIO JAGIRANI TALUKA  
ROHRI. (ADP NO. 208)**


Sr. No	Name of Contractor	Rate Quoted
1	M/s. Hamadullah Abbasi	i) 9.60% Above (Part-A Schedule)
		ii) 75829/- (Part-A Non Schedule)
		iii) 0.20% Below (Part-B Schedule)
2	M/s. Altaf Hussain Shaikh & Co.	i) 10.00% Above (Part-A Schedule)
		ii) 76000/- (Part-A Non Schedule)
		iii) At Par (Part-B Schedule)
3	M/s. Ashok Kumar	i) 11.20% Above (Part-A Schedule)
		ii) 76900/- (Part-A Non Schedule)
		iii) 1.70% Above (Part-B Schedule)



(HAFEEZULLAH MEMON)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR



(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUUKUR



(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUUKUR


## GENERAL ABSTRACT


Name of Work :-

CONSTRUCTION OF TWO ROOMED SHELTERLESS  
PRIMARY SCHOOL IN DISTRICT SUKKUR 2016-17  
PROGRAMME AT GBPS ALLAH JURIO JAGIRANI TALUKA  
ROHRI. (ADP NO. 208)

Sr. No	Name of Contractor / Firm	Tender Amount
1	M/s. Hamadullah Abbasi	3750466
2	M/s. Altaf Hussain Shaikh & Co.	3763793
3	M/s. Ashok Kumar	3805870

  
(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

  
(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR


Name of Work :-


CONSTRUCTION OF TWO ROOMED SHELTERLESS PRIMARY SCHOOL IN DISTRICT SUKKUR 2016-17 PROGRAMME AT GBPS ALLAH JURIO JAGIRANI TALUKA ROHRI. (ADP NO. 208)


### SUMMARY OF COST

Sr. No	Item of Work	Schedule B Amount	Contractor Rate	Amount
1	Civil Schedule Items	3525602	i) 9.60% Above	3519599
3	Non Schedule Items	75829	ii) 75829/-	75829
3	W/S & S/F	155349	iii) 0.20% Below	155038

Total Amount of Bid ✓  
A + B + C = 3750466

  
(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

  
(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR


# **BIDDER QUALIFICATION REPORT**

NIT NO. EE/EWD/TC/ 85 DATED: 31.01.2017

## **EDUCATION WORKS DIVISION SUKKUR**

1 Name of Procuring Agency	Executive Engineer Education Works Division Sukkur
2 Tender Reference No.	NIT No. 85, dated: 31.01.2017
3 Tender Description / Name of Work / Item	<b>CONSTRUCTION OF TWO ROOMED SHELTERLESS PRIMARY SCHOOL IN DISTRICT SUKKUR 2016-17 PROGRAMME AT GBPS ALLAH JURIO JAGIRANI TALUKA ROHRI. (ADP NO. 208)</b>
4 Method of Procurement	Single Stage - One envelope procedure
5 Tender Published	News Papers & on SPPRA Website
6 N.T.N	Available
7 Registration with P.E.C	Registered
8 Sindh Board of Revenue	Registered
9 Relevant Experience	Available
10 Turnover of at least last three years	Available
11 Funds / Budget	Available
12 05% Earnest Money	Available
13 Tender Fee / Cost Bidding Document	Deposited

  
(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

  
(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR

Method and procedure of procurement: **NATIONAL COMPETITIVE BIDDING (SINGLE STAGE-ONE ENVELOPE).**

**MINUTES OF BID OPENING MEETING**

A meeting of the procurement committee of this department was held on dated 15.03.2017 for opening the bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by all following members of the procurement committee and the representative of bidders. **(Attendance sheet is enclosed)**.

The bids were opened at **2:00 PM** in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee. All the members of the procurement committee signed each and every page of financial proposal/bids. The bids do not contain any over-writing or cutting. *(Also mention cutting or over writing if any)*. Following is the details of bids announced.

The committee shall examine all the bids as per the Qualification/ eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.

(MEMBER)



(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

(MEMBER)



(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

(CHAIRMAN)



(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR



# 8

## BID EVALUATION REPORT

1	Name of Procuring Agency	Executive Engineer Education Works Division Sukkur
2	Tender Reference No.	NIT No. 85, dated: 31.01.2017
3	Tender Description / Name of Work / Item	<b>CONSTRUCTION OF BUILDING OF SHELTERLESS PRIMARY SCHOOL (ADP NO. 208) @ GBPS MUHAMMAD RAMZAN BHUMBHRO TALUKA SALEH PAT</b>
4	Method of Procurement	Single Stage - One envelope procedure
5	Tender Published	News Papers & on SPPRA Website
6	Total bid documents Sold:	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening Date (if applicable)	Not Applicable
9	No. of bid technically qualified (if applicable)	Not Applicable
10	Bids(s) Rejected	-
11	Financial Bid Opening Date	15.03.2017
13	Bid Evaluation Report	4.030

S.No.	Name of Firm or Bidder	Cost of offered by the Bidders	Ranking in Terms of cost	Comparison with Estimated Cost	Reasons for acceptance / Rejection	Remarks	
1	M/s. Anwar Ali & Co.	3589702	1st Lowest	i) 14.57% Above	Part-A	Quality as per evaluation criteria	Recommended for award of work
		75829		ii) 75829/-	N.S.I		
		75890		iii) 0.15% Below	Part-B		
		<b>3741421</b>					
2	M/s. Ashique Ali Abbasi	3603174	2nd Lowest	i) 15.0% Above	Part-A	Quality as per evaluation criteria	Responsive
		76000		ii) 76000/-	N.S.I		
		76004		iii) At Par	Part-B		
		<b>3755178</b>					
3	M/s. Ali Baba Mahar Enterprises	3631686	3rd Lowest	i) 15.91% Above	Part-A	Rejected Being Hieghest	Responsive
		76750		ii) 76750/-	N.S.I		
		76764		iii) 1% Above	Part-B		
		<b>3785200</b>					

(HAFEEZULLAH MEMON)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR

## SPPRA REGULATIONS FOR PROCUREMENT OF WORKS ( 2013)

## ANNEXURE - G

## Financial Review

**CONSTRUCTION OF BUILDING FOR SHELTERLESS PRIMARY SCHOOL IN DISTRICT SUKKUR 2016-17 PROGRAMME @ GBPS  
MUHAMMAD RAMZAN BHUMBHRO TALUKA SALEH PAT**

## A- Comparison with Rough Cost Estimate (RCE/1 -I)

Provisions as per Rough cost Estimate (RCE)						Recommended Tender	Excess Saving	Remarks
Sr. No:	Item	Unit / Plinth Area	Rate	Unit	Amount	Amount	Difference	Excess / Saving Percentage (%)
1	2	3	4	5	6	7	8 = 7-6	9
1	Main Building i/c Lav	1292	1640	P.Sft	2118880			
2	W/S & S/F	1292	155	P.Sft	200260			
3	Marble Flooring	1048	305	P.Sft	319640			
4	Tile for Wash Room	220	142	P.Sft	31240			
5	C/Wall	400	2750	P.Rft	1100000			
6	Main Gate	1	47000	P.No	47000			
	<b>G.TOTAL</b>				<b>3817020</b>	<b>3741421</b>	<b>Saving 75599</b>	<b>Saving 1.98%</b>

**Note:** - Excess of the tendered item over RCE provision of that item must not be more than 15% or savings are indicated from other items of the PC-I in the comparison sheet, otherwise either RCE/PC-I shall be revised or Tenders shall be re-invited.

*Chaudhary*  
*18/10/17*

  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUUKUR

## SPPRA REGULATIONS FOR PROCUMENT OF WORKS ( 2013)

## B. Comparison with Technical Section (TS)

**CONSTRUCTION OF BUILDING FOR SHELTERLESS PRIMARY SCHOOL IN DISTRICT SUKKUR 2016-17 PROGRAMME @  
GBPS MUHAMMAD RAMZAN BHUMBHRO TALUKA SALEH PAT**

Cost as per Technical Sanction (TS)						Recommended Tender	Excess Saving	Remarks
Sr. No:	Item	Unit / Plinth Area	Rate	Unit	Amount	Amount	Difference	Excess / Saving Percentage (%)
1	2	3	4	5	6	7	8=7-6	9
1	Main Building i/c Lav							
2	W/S & S/F							
3	Marble Flooring							
4	Tile for Wash Room							
5	C/Wall							
6	Main Gate							
	<b>G.TOTAL</b>				<b>3900624</b>	<b>3741421</b>	<b>Saving 159203</b>	<b>Saving 4.08%</b>

**Note:** - Excess over Amount of Technical Sanction of the tendered item must not be more than 5%, otherwise Revised Technical Sanction is to be obtained from the Competent authority.

*Chaudhary*  
*[Signature]*

*[Signature]*  
**EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUUKUR**

# FINANCIAL REVIEW

NAME OF WORK:-

CONSTRUCTION OF BUILDING OF SHELTERLESS PRIMARY SCHOOL (ADP NO. 208) @ GBPS MUHAMMAD RAMZAN BHUMBHRO TALUKA SALEH PAT

S#	Discription	Estimated Cost	M/s. Anwar Ali & Co.		M/s. Ashique Ali Abbasi		M/s. Ali Baba Mahar Enterprises	
			Rate	Amount	Rate	Amount	Rate	Amount
1	2	3	4	5	6	7	8	9

**PART-A CIVIL SCHEDULE ITEMS**

1	Schedule Items	3,133,195		3,133,195		3,133,195		3,133,195
2	Carriage of Material	458,826	i) 14.57% Above	456,507	i) 15.0% Above	469,979	i) 15.91% Above	498,491
3	1% Contingency	156,770						
4	<b>Total Part-A</b>	<b>3,748,791</b>		<b>3,589,702</b>		<b>3,603,174</b>		<b>3,631,686</b>

**PART-A NON SCHEDULE**

1	Non Schedule Items	75,829		75,829		76,000		76,750
2	<b>Total Part-C</b>	<b>75,829</b>		<b>75,829</b>		<b>76,000</b>		<b>76,750</b>

**PART-B W/S & S/F**

1	Schedule Items	76,004		76,004		76,004		76,004
2			iii) 0.15% Below	114	iii) At Par		iii) 1% Above	760
3	<b>Total Part-B</b>	<b>76,004</b>		<b>75,890</b>		<b>76,004</b>		<b>76,764</b>
4	<b>Total Part-A+B+C</b>	<b>3,900,624</b>		<b>3,741,421</b>		<b>3,755,178</b>		<b>3,785,200</b>

	A) Total Cost as per Estimate	3,900,624	The Lowest rate quoted by <u>M/s. Anwar Ali &amp; Co.</u> Government Contractor are : Part-A @ Rs. 3589702/- <b>14.57% Above</b> on Estimate ( Rupees Thirty Five Lacs, Eighty Nine Thousand, Seven Hundred Two Only) Part-A @ Rs. 75829/- <b>Lowest Quoted Rates</b> , on Estimate ( Rupees Seventy Five Thousand, Eight Hundred Twenty Nine Only) Part-B @ Rs. 75890/- <b>0.15% Below</b> , on Estimate ( Rupees Seventy Five Thousand, Eight Hundred, Ninety)					
	B) Total Cost as per Tender	3,741,421						
	Saving A-B	159,203						
	Percentage Saving	4.08%						
	A.A Amount	-						
	Lowest Tender Amount	3,741,421						
	Saving Over A.A	-						

(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

*Abdul Rasheed Shaikh*  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUUKUR

*Muhammad Aslam Lashari*  
(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUUKUR

**OFFICE OF THE  
EXECUTIVE ENGINEER EDUCATION WORKS DIVISION SUKKUR**


**COMPRATIVE STATEMENT**

**NIT NO. EE/EWD/TC/ 85    DATED: 31.01.2017**

Name of Work :-                      **CONSTRUCTION OF BUILDING OF SHELTERLESS PRIMARY  
SCHOOL (ADP NO. 208) @ GBPS MUHAMMAD RAMZAN  
BHUMBHRO TALUKA SALEH PAT**

Sr. No	Name of Contractor	Rate Quoted
1	M/s. Anwar Ali & Co.	i) 14.57% Above (Part-A Schedule) ii) 75829/- (Part-A Non Schedule) iii) 0.15% Below (Part-B Schedule)
2	M/s. Ashique Ali Abbasi	i) 15.0% Above (Part-A Schedule) ii) 76000/- (Part-A Non Schedule) iii) At Par (Part-B Schedule)
3	M/s. Ali Baba Mahar Enterprises	i) 15.91% Above (Part-A Schedule) ii) 76750/- (Part-A Non Schedule) iii) 1% Above (Part-B Schedule)

  
**(HAFEEZULLAH MEMON )**  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
**(ABDUL RASHEED SHAIKH)**  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR




  
**(MUHAMMAD ASLAM LASHARI)**  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR

**ATTENDENCE SHEET OF PARTICIPATION IN  
TENDER PROCESS IN EDUCATION WORKS DIVISION SUKKUR**

Name of Work :-

**CONSTRUCTION OF BUILDING OF SHELTERLESS  
PRIMARY SCHOOL (ADP NO. 208) @ GBPS MUHAMMAD  
RAMZAN BHUMBHRO TALUKA SALEH PAT**

Executive Engineer Education Works Division Sukkur held on **15.03.2017**

Sr. No	Name of Contractor / Firm	Signature
1	M/s. Anwar Ali & Co. ✓	
2	M/s. Ashique Ali Abbasi ✓	
3	M/s. Ali Baba Mahar Enterprises ✓	

  
(HAFEEZULLAH MEMON)

ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)

ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

  
(MUHAMMAD ASLAM LASHARI)

EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR

## GENERAL ABSTRACT

Name of Work :-

**CONSTRUCTION OF BUILDING OF SHELTERLESS  
PRIMARY SCHOOL (ADP NO. 208) @ GBPS MUHAMMAD  
RAMZAN BHUMBHRO TALUKA SALEH PAT**

Sr. No	Name of Contractor / Firm	Tender Amount
1	M/s. Anwar Ali & Co.	3741421
2	M/s. Ashique Ali Abbasi	3755178
3	M/s. Ali Baba Mahar Enterprises	3785200



(HAFEEZULLAH MEMON)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR



(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR



(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR


Name of Work :-


**CONSTRUCTION OF BUILDING OF SHELTERLESS PRIMARY SCHOOL (ADP NO. 208) @ GBPS MUHAMMAD RAMZAN BHUMBHRO TALUKA SALEH PAT**


**SUMMARY OF COST**

Sr. No	Item of Work	Schedule B Amount	Contractor Rate	Amount
1	Civil Schedule Items	3748791	i) 14.57% Above	3589702
3	Non Schedule Items	75829	ii) 75829/-	75829
3	W/S & S/F	76004	iii) 0.15% Below	75890

Total Amount of Bid ✓  
A + B + C = 3741421

  
(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

  
(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR




# **BIDDER QUALIFICATION REPORT**


NIT NO. EE/EWD/TC/ 85 DATED: 31.01.2017

## **EDUCATION WORKS DIVISION SUKKUR**

1	Name of Procuring Agency	<u>Executive Engineer Education Works Division Sukkur</u>
2	Tender Reference No.	<u>NIT No. 85, dated: 31.01.2017</u>
3	Tender Description / Name of Work / Item	<u>CONSTRUCTION OF BUILDING OF SHELTERLESS PRIMARY SCHOOL (ADP NO. 208) @ GBPS MUHAMMAD RAMZAN BHUMBHRO TALUKA SALEH PAT</u>
4	Method of Procurement	<u>Single Stage - One envelope procedure</u>
5	Tender Published	<u>News Papers &amp; on SPPRA Website</u>
6	N.T.N	<u>Available</u>
7	Registration with P.E.C	<u>Registered</u>
8	Sindh Board of Revenue	<u>Registered</u>
9	Relevant Experience	<u>Available</u>
10	Turnover of at least last three years	<u>Available</u>
11	Funds / Budget	<u>Available</u>
12	05% Earnest Money	<u>Available</u>
13	Tender Fee / Cost Bidding Document	<u>Deposited</u>

  
(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

  
(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR

Method and procedure of procurement: **NATIONAL COMPETITIVE BIDDING (SINGLE STAGE-ONE ENVELOPE).**

**MINUTES OF BID OPENING MEETING**


A meeting of the procurement committee of this department was held on dated **15.03.2017**, for opening the bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by all following members of the procurement committee and the representative of bidders. **(Attendance sheet is enclosed).**

The bids were opened at **2:00 PM** in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee. All the members of the procurement committee signed each and every page of financial proposal/bids. The bids do not contain any over-writing or cutting. *(Also mention cutting or over writing if any).* Following is the details of bids announced.


The committee shall examine all the bids as per the Qualification/ eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.


**(MEMBER)**

  
**(HAFEEZULLAH MEMON)**  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

**(MEMBER)**

  
**(ABDUL RASHEED SHAIKH)**  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

**(CHAIRMAN)**




  
**(MUHAMMAD ASLAM LASHARI)**  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR


10  
**ATTENDENCE SHEET OF PARTICIPATION IN  
TENDER PROCESS IN EDUCATION WORKS DIVISION SUKKUR**


Name of Work :-

**CONSTRUCTION OF BUILDING OF SHELTERLESS  
PRIMARY SCHOOL (ADP NO. 208) @ GBPS KOD  
BHUMBHRO TALUKA SALEH PAT**

Executive Engineer Education Works Division Sukkur held on **15.03.2017**

Sr. No	Name of Contractor / Firm	Signature
1	M/s. Hamadullah Abbasi	
2	M/s. Ashique Ali Abbasi	
3	M/s. R.H & Brothers	

  
(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

  
(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR

**OFFICE OF THE  
EXECUTIVE ENGINEER EDUCATION WORKS DIVISION SUKKUR**

**COMPRATIVE STATEMENT**


**NIT NO. EE/EWD/TC/ 85    DATED: 31.01.2017**


Name of Work :-

**CONSTRUCTION OF BUILDING OF SHELTERLESS PRIMARY  
SCHOOL (ADP NO. 208) @ GBPS KOD BHUMBHRO TALUKA  
SALEH PAT**

Sr. No	Name of Contractor	Rate Quoted	
1	M/s. Hamadullah Abbasi	i) 14.15% Above ii) 75829/- iii) 0.25% Below	(Part-A Schedule) (Part-A Non Schedule) (Part-B Schedule)
2	M/s. Ashique Ali Abbasi	i) 14.70% Above ii) 76000/- iii) 0.05% Below	(Part-A Schedule) (Part-A Non Schedule) (Part-B Schedule)
3	M/s. R.H & Brothers	i) 15.0% Above ii) 76500/- iii) At Par	(Part-A Schedule) (Part-A Non Schedule) (Part-B Schedule)

  
(HAFEEZULLAH MEMON)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

  
(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR

## GENERAL ABSTRACT

Name of Work :-

CONSTRUCTION OF BUILDING OF SHELTERLESS  
PRIMARY SCHOOL (ADP NO. 208) @ GBPS KOD  
BHUMBHRO TALUKA SALEH PAT

Sr. No	Name of Contractor / Firm	Tender Amount
1	M/s. Hamadullah Abbasi	3728185
2	M/s. Ashique Ali Abbasi	3745741
3	M/s. R.H & Brothers	3755678



(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR



(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR



(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR


Name of Work :-


**CONSTRUCTION OF BUILDING OF SHELTERLESS PRIMARY  
SCHOOL (ADP NO. 208) @ GBPS KOD BHUMBHRO TALUKA  
SALEH PAT**


**SUMMARY OF COST**

Sr. No	Item of Work	Schedule B Amount	Contractor Rate	Amount
1	Civil Schedule Items	3735719	i) 14.15% Above	3576542
3	Non Schedule Items	75829	ii) 75829/-	75829
3	W/S & S/F	76004	iii) 0.25% Below	75814

Total Amount of Bid  
A + B + C = 3728185

  
(HAFEEZULLAH MEMON)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

  
(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR


# **BIDDER QUALIFICATION REPORT**

NIT NO. EE/EWD/TC/ 85 DATED: 31.01.2017

## **EDUCATION WORKS DIVISION SUKKUR**

1 Name of Procuring Agency	<u>Executive Engineer Education Works Division Sukkur</u>
2 Tender Reference No.	<u>NIT No. 85, dated: 31.01.2017</u>
3 Tender Description / Name of Work / Item	<u>CONSTRUCTION OF BUILDING OF SHELTERLESS PRIMARY SCHOOL (ADP NO. 208) @ GBPS KOD BHUMBHRO TALUKA SALEH PAT</u>
4 Method of Procurement	<u>Single Stage - One envelope procedure</u>
5 Tender Published	<u>News Papers &amp; on SPPRA Website</u>
6 N.T.N	<u>Available</u>
7 Registration with P.E.C	<u>Registered</u>
8 Sindh Board of Revenue	<u>Registered</u>
9 Relevant Experience	<u>Available</u>
10 Turnover of at least last three years	<u>Available</u>
11 Funds / Budget	<u>Available</u>
12 05% Earnest Money	<u>Available</u>
13 Tender Fee / Cost Bidding Document	<u>Deposited</u>

  
(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

  
(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR

Method and procedure of procurement: **NATIONAL COMPETITIVE BIDDING (SINGLE STAGE-ONE ENVELOPE).**

**MINUTES OF BID OPENING MEETING**

A meeting of the procurement committee of this department was held on dated **15.03.2017** for opening the bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by all following members of the procurement committee and the representative of bidders. **(Attendance sheet is enclosed).**

The bids were opened at **2:00 PM** in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee. All the members of the procurement committee signed each and every page of financial proposal/bids. The bids do not contain any over-writing or cutting. *(Also mention cutting or over writing if any).* Following is the details of bids announced.

The committee shall examine all the bids as per the Qualification/ eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.

(MEMBER)



(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

(MEMBER)



(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

(CHAIRMAN)



(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR





## BID EVALUATION REPORT

1 Name of Procuring Agency	Executive Engineer Education Works Division Sukkur
2 Tender Reference No.	NIT No. 85, dated: 31.01.2017
3 Tender Description / Name of Work / Item	<b>CONSTRUCTION OF BUILDING OF SHELTERLESS PRIMARY SCHOOL (ADP NO. 208) @ GBPS KOD BHUMBHRO TALUKA SALEH PAT</b>
4 Method of Procurement	Single Stage - One envelope procedure
5 Tender Published	News Papers & on SPPRA Website
6 Total bid documents Sold:	03 Nos
7 Total Bids Received	03 Nos
8 Technical Bid Opening Date (if applicable)	Not Applicable
9 No. of bid technically qualified (if applicable)	Not Applicable
10 Bids(s) Rejected	-
11 Financial Bid Opening Date	15.03.2017
13 Bid Evaluation Report	4.050

S.No.	Name of Firm or Bidder	Cost of offered by the Bidders	Ranking in Terms of cost	Comparison with Estimated Cost	Part-A	Part-B	Reasons for acceptance / Rejection	Remarks
1	M/s. Hamadullah Abbasi	3576542	1st Lowest	i) 14.15% Above	Part-A		Quality as per evaluation criteria	Recommended for award of work
		75829		ii) 75829/-	N.S.I			
		75814		iii) 0.25% Below	Part-B			
		<b>3728185</b>						
2	M/s. Ashique Ali Abbasi	3593775	2nd Lowest	i) 14.70%	Part-A		Quality as per evaluation criteria	Responsive
		76000		ii) 76000/-	N.S.I			
		75966		iii) 0.05% Below	Part-B			
		<b>3745741</b>						
3	M/s. R.H & Brothers	3603174	3rd Lowest	i) 15.0% Above	Part-A		Rejected Being Hieghest	Responsive
		76500		ii) 76500/-	N.S.I			
		76004		iii) At Par	Part-B			
		<b>3755678</b>						

  
**(HAFEEZULLAH MEMON)**  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION SUKKUR

  
**(ABDUL RASHEED SHAIKH)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 SUKKUR


  
**(MUHAMMAD ASLAM LASHARI)**  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 SUKKUR


# FINANCIAL REVIEW


NAME OF WORK:-

CONSTRUCTION OF BUILDING OF SHELTERLESS PRIMARY SCHOOL (ADP NO. 208) @ GBPS KOD BHUMBHRO TALUKA SALEH PAT

S #	Discription	Estimated Cost	M/s. Hamadullah Abbasi		M/s. Ashique Ali Abbasi		M/s. R.H & Brothers	
			Rate	Amount	Rate	Amount	Rate	Amount
1	2	3	4	5	6	7	8	9
<b><u>PART-A CIVIL SCHEDULE ITEMS</u></b>								
1	Schedule Items	3,133,195		3,133,195		3,133,195		3,133,195
2	Carriage of Material	445,854	i) 14.15% Above	443,347	i) 14.70% Above	460,580	i) 15.0% Above	469,979
3	1% Contingency	156,670						
4	<b>Total Part-A</b>	<b>3,735,719</b>		<b>3,576,542</b>		<b>3,593,775</b>		<b>3,603,174</b>
<b><u>PART-A NON SCHEDULE</u></b>								
1	Non Schedule Items	75,829		75,829		76,000		76,500
2	<b>Total Part-C</b>	<b>75,829</b>		<b>75,829</b>		<b>76,000</b>		<b>76,500</b>
<b><u>PART-B W/S &amp; S/F</u></b>								
1	Schedule Items	76,004		76,004		76,004		76,004
2			iii) 0.25% Below	190	iii) 0.05% Below	38	iii) At Par	
3	<b>Total Part-B</b>	<b>76,004</b>		<b>75,814</b>		<b>75,966</b>		<b>76,004</b>
4	<b>Total Part-A+B+C</b>	<b>3,887,552</b>		<b>3,728,185</b>		<b>3,745,741</b>		<b>3,755,678</b>
	A) Total Cost as per Estimate	<b>3,887,552</b>	The Lowest rate quoted by M/s. Hamadullah Abbasi Government Contractor are : Part-A @ Rs. 3576543/- <del>14.57%</del> Above on Estimate ( Rupees Thirty Five Lacs, Seventy Six Thousand, Five Hundred Forty Three) Only Part-A @ Rs. 75829/- <b>Lowest Quoted Rates</b> , on Estimate ( Rupees Seventy Five Thousand, Eight Hundred Twenty Nine Only) Part-B @ Rs. 75814/- <del>0.15%</del> Below, on Estimate ( Rupees Seventy Five Thousand, Eight Hundred, Fourteen)					
	B) Total Cost as per Tender	<b>3,728,185</b>						
	Saving A-B	<b>159,367</b>						
	Percentage Saving	<b>4.10%</b>						
	A.A Amount	-						
	Lowest Tender Amount	<b>3,728,185</b>						
	Saving Over A.A	-						

  
**(HAFEEZULLAH MEMON)**  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION SUKKUR

  
**(ABDUL RASHEED SHAIKH)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 SUKKUR

  
**(MUHAMMAD ASLAM LASHARI)**  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 SUKKUR

## SPPRA REGULATIONS FOR PROCUMENT OF WORKS ( 2013)

## ANNEXURE - G

## Financial Review

**CONSTRUCTION OF BUILDING FOR SHELTERLESS PRIMARY SCHOOL IN DISTRICT SUKKUR 2016-17 PROGRAMME @ GBPS  
KOD BHUMBHRO TALUKA SALEH PAT**

## A- Comparison with Rough Cost Estimate (RCE/1 -I)

Provisions as per Rough cost Estimate (RCE)						Recommended Tender	Excess Saving	Remarks
Sr. No:	Item	Unit / Plinth Area	Rate	Unit	Amount	Amount	Difference	Excess / Saving Percentage (%)
1	2	3	4	5	6	7	8 = 7-6	9
1	Main Building i/c Lav	1292	1640	P.Sft	2118880			
2	W/S & S/F	1292	155	P.Sft	200260			
3	Marble Flooring	1048	305	P.Sft	319640			
4	Tile for Wash Room	220	142	P.Sft	31240			
5	C/Wall	400	2750	P.Rft	1100000			
6	Main Gate	1	47000	P.No	47000			
	<b>G.TOTAL</b>				<b>3817020</b>	<b>3728185</b>	<b>Saving 88835</b>	<b>Saving 2.32%</b>

**Note:** - Excess of the tendered item over RCE provision of that item must not be more than 15% or savings are indicated from other items of the PC-I in the comparison sheet, otherwise either RCE/PC-I shall be revised or Tenders shall be re-invited.

  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 SUKKUR

## SPPRA REGULATIONS FOR PROCUMENT OF WORKS ( 2013)

## B. Comparision with Technical Section (TS)

CONSTRUCTION OF BUILDING FOR SHELTERLESS PRIMARY SCHOOL IN DISTRICT SUKKUR 2016-17 PROGRAMME @  
GBPS KOD BHUMBHRO TALUKA SALEH PAT

Cost as per Technical Sanction (TS)						Recommended Tender	Excess Saving	Remarks
Sr. No:	Item	Unit / Plinth Area	Rate	Unit	Amount	Amount	Difference	Excess / Saving Percentage (%)
1	2	3	4	5	6	7	8=7-6	9
1	Main Building i/c Lav							
2	W/S & S/F							
3	Marble Flooring							
4	Tile for Wash Room							
5	C/Wall							
6	Main Gate							
	<b>G.TOTAL</b>				<b>3887552</b>	<b>3728185</b>	<b>Saving 159367</b>	<b>Saving 4.10%</b>

**Note:** - Excess over Amount of Technical Sanction of the tendered item must not be more than 5%, otherwise Revised Technical Sanction is to be obtained from the Competent authority.

  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUUKUR

**OFFICE OF THE  
EXECUTIVE ENGINEER EDUCATION WORKS DIVISION SUKKUR**


**COMPRATIVE STATEMENT**


**NIT NO. EE/EWD/TC/ 85    DATED: 31.01.2017**


Name of Work :-

**Up-Gradation of Primary School to Middle School at Sukkur  
District (ADP No. 222) @ GBPS Arazi Saedki Taluka Pano  
Akil**

Sr. No	Name of Contractor	Rate Quoted
1	M/s. Ashique Ali Abbasi	i) 12.90% Above (Part-A Schedule) ii) 249284/- (Part-A Non Schedule) iii) 0.20% Below (Part-B Schedule)
2	M/s. Ashok Kumar	i) 13.0% Above (Part-A Schedule) ii) 250000/- (Part-A Non Schedule) iii) At Par (Part-B Schedule)
3	M/s. Bashir Ahmed Mahar	i) 14.0% Above (Part-A Schedule) ii) 251000/- (Part-A Non Schedule) iii) 1% Above (Part-B Schedule)

  
(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

  
(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR

## GENERAL ABSTRACT

Name of Work :-

Up-Gradation of Primary School to Middle School at  
Sukkur District (ADP No. 222) @ GBPS Arazi Saedki  
Taluka Pano Akil

Sr. No	Name of Contractor / Firm	Tender Amount
1	M/s. Ashique Ali Abbasi	7632088
2	M/s. Ashok Kumar	7639657
3	M/s. Bashir Ahmed Mahar	7706375



(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR



(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR



(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR

Name of Work :-


Up-Gradation of Primary School to Middle School at Sukkur District (ADP No. 222) @ GBPS Arazi Saedki Taluka Pano Akil


### SUMMARY OF COST


Sr. No	Item of Work	Schedule B Amount	Contractor Rate	Amount
1	Civil Schedule Items	7230154	i) 12.90% Above	7102303
3	Non Schedule Items	249284	ii) 249284/-	249284
3	W/S & S/F	281063	iii) 0.20% Below	280501

Total Amount of Bid

A + B + C = 7632088

  
(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

  
(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR


# **BIDDER QUALIFICATION REPORT**


NIT NO. EE/EWD/TC/ 85 DATED: 31.01.2017

## **EDUCATION WORKS DIVISION SUKKUR**

1 Name of Procuring Agency	<u>Executive Engineer Education Works Division Sukkur</u>
2 Tender Reference No.	<u>NIT No. 85, dated: 31.01.2017</u>
3 Tender Description / Name of Work / Item	<u>Up-Gradation of Primary School to Middle School at Sukkur District- (ADP No. 222) @ GBPS Arazi Saedki Taluka Pano Akil</u>
4 Method of Procurement	<u>Single Stage - One envelope procedure</u>
5 Tender Published	<u>News Papers &amp; on SPPRA Website</u>
6 N.T.N	<u>Available</u>
7 Registration with P.E.C	<u>Registered</u>
8 Sindh Board of Revenue	<u>Registered</u>
9 Relevant Experience	<u>Available</u>
10 Turnover of at least last three years	<u>Available</u>
11 Funds / Budget	<u>Available</u>
12 05% Earnest Money	<u>Available</u>
13 Tender Fee / Cost Bidding Document	<u>Deposited</u>

  
(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

  
(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR





## BID EVALUATION REPORT

1	Name of Procuring Agency	Executive Engineer Education Works Division Sukkur
2	Tender Reference No.	NIT No. 85, dated: 31.01.2017
3	Tender Description / Name of Work / Item	<b>Up-Gradation of Primary School to Middle School at Sukkur District (ADP No. 222) @ GBPS Arazi Saedki Taluka Pano Akil</b>
4	Method of Procurement	Single Stage - One envelope procedure
5	Tender Published	News Papers & on SPPRA Website
6	Total bid documents Sold:	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening Date (if applicable)	Not Applicable
9	No. of bid technically qualified (if applicable)	Not Applicable
10	Bids(s) Rejected	-
11	Financial Bid Opening Date	15.03.2017
13	Bid Evaluation Report	8.000

S.No.	Name of Firm or Bidder	Cost of offered by the Bidders	Ranking in Terms of cost	Comparison with Estimated Cost	Reasons for acceptance / Rejection	Remarks	
1	M/s. Ashique Ali Abbasi	7102303	1st Lowest	i) 12.90% Above	Part-A	Quality as per evaluation criteria	Recommended for award of work
		249284		ii) 249284/-	N.S.I		
		280501		iii) 0.20% Below	Part-B		
		<b>7632088</b>					
2	M/s. Ashok Kumar	7108594	2nd Lowest	i) 13.0% Above	Part-A	Quality as per evaluation criteria	Responsive
		250000		ii) 250000/-	N.S.I		
		281063		iii) At Par	Part-B		
		<b>7639657</b>					
3	M/s. Bashir Ahmed Mahar	7171502	3rd Lowest	i) 14.0% Above	Part-A	Rejected Being Hieghst	Responsive
		251000		ii) 251000/-	N.S.I		
		283874		iii) 1% Above	Part-B		
		<b>7706375</b>					

  
**(HAFEEZULLAH MEMON)**  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION SUKKUR

  
**(ABDUL RASHEED SHAIKH)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 SUKKUR

  
**(MUHAMMAD ASLAM LASHARI)**  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 SUKKUR

Method and procedure of procurement: **NATIONAL COMPETITIVE BIDDING (SINGLE STAGE-ONE ENVELOPE).**

**MINUTES OF BID OPENING MEETING**

A meeting of the procurement committee of this department was held on dated **15.03.2017**, for opening the bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by all following members of the procurement committee and the representative of bidders. **(Attendance sheet is enclosed).**

The bids were opened at **2:00 PM** in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee. All the members of the procurement committee signed each and every page of financial proposal/bids. The bids do not contain any over-writing or cutting. *(Also mention cutting or over writing if any).* Following is the details of bids announced.

The committee shall examine all the bids as per the Qualification/ eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.

**(MEMBER)**



**(HAFEEZULLAH MEMON )**  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

**(MEMBER)**



**(ABDUL RASHEED SHAIKH)**  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

**(CHAIRMAN)**




**(MUHAMMAD ASLAM LASHARI)**  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR


# FINANCIAL REVIEW


NAME OF WORK:-

Up-Gradation of Primary School to Middle School at Sukkur District (ADP No. 222) @ GBPS Arazi Saedki Taluka Pano Akil

S #	Discription	Estimated Cost	M/s. Ashique Ali Abbasi		M/s. Ashok Kumar		M/s. Bashir Ahmed Mahar	
			Rate	Amount	Rate	Amount	Rate	Amount
1	2	3	4	5	6	7	8	9
<b><u>PART-A CIVIL SCHEDULE ITEMS</u></b>								
1	Schedule Items	6,290,791		6,290,791		6,290,791		6,290,791
2	Carriage of Material	813,547	i) 12.90% Above	811,512	i) 13.0% Above	817,803	i) 14.0% Above	880,711
3	1% Contingency	125,816						
4	<b>Total Part-A</b>	<b>7,230,154</b>		<b>7,102,303</b>		<b>7,108,594</b>		<b>7,171,502</b>
<b><u>PART-A NON SCHEDULE</u></b>								
1	Non Schedule Items	249,284		249,284		250,000		251,000
2	<b>Total Part-C</b>	<b>249,284</b>		<b>249,284</b>		<b>250,000</b>		<b>251,000</b>
<b><u>PART-B W/S &amp; S/F</u></b>								
1	Schedule Items	281,063		281,063		281,063		281,063
2			iii) 0.20% Below	562	iii) At Par		iii) 1% Above	2,811
3	<b>Total Part-B</b>	<b>281,063</b>		<b>280,501</b>		<b>281,063</b>		<b>283,874</b>
4	<b>Total Part-A+B+C</b>	<b>7,760,501</b>		<b>7,632,088</b>		<b>7,639,657</b>		<b>7,706,375</b>
	A) Total Cost as per Estimate	<b>7,760,501</b>	The Lowest rate quoted by M/s. Ashique Ali Abbasi Government Contractor are : Part-A @ Rs. 7102303/- <b>12.90% Above</b> on Estimate ( Rupees Seventy Two Lacs, Ten Thousand, Three Hundred Three Only) Part-A @ Rs. 249284/- <b>Lowest Quoted Rates</b> , on Estimate ( Rupees Two Lacs, Forty Nine Thousand, Two Hundred, Eighty Four) Only Part-B @ Rs. 280501/- <b>0.20% Below</b> , on Estimate ( Rupees Two Lacs, Eighty Thousand, Five Hundred, One)					
	B) Total Cost as per Tender	<b>7,632,088</b>						
	Saving A-B	<b>128,413</b>						
	Percentage Saving	<b>1.65%</b>						
	A.A Amount	-						
	Lowest Tender Amount	<b>7,632,088</b>						
	Saving Over A.A	-						

  
**(HAFEEZULLAH MEMON)**  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION SUKKUR

  
**(ABDUL RASHEED SHAIKH)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 SUKKUR

  
**(MUHAMMAD ASLAM LASHARI)**  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 SUKKUR

## SPPRA REGULATIONS FOR PROCUREMENT OF WORKS ( 2013)

## ANNEXURE - G

## Financial Review

UP-GRADATION OF PRIMARY SCHOOL TO MIDDLE SCHOOL IN SUKKUR DIVISION 2016-17 PROGRAMME @ GBPS ARAZI  
SAEDKI TALUKA PANO AKIL

## A- Comparison with Rough Cost Estimate (RCE/1 -I)

Provisions as per Rough cost Estimate (RCE)						Recommended Tender	Excess Saving	Remarks
Sr. No:	Item	Unit / Plinth Area	Rate	Unit	Amount	Amount	Difference	Excess / Saving Percentage (%)
1	2	3	4	5	6	7	8 = 7-6	9
1	Main Building i/c Lav	3338	1640	P.Sft	5474320			
2	W/S & S/F	3338	155	P.Sft	517390			
3	Marble Flooring	1336	307	P.Sft	407480			
4	Tile for Wash Room	470	142	P.Sft	66740			
5	C/Wall	500	2750	P.Rft	1375000			
6	Main Gate	1	47500	P.No	47500			
	<b>G.TOTAL</b>				<b>7888430</b>	<b>7632088</b>	<b>Saving 256342</b>	<b>Saving 3.24%</b>

**Note:** - Excess of the tendered item over RCE provision of that item must not be more than 15% or savings are indicated from other items of the PC-I in the comparison sheet, otherwise either RCE/PC-I shall be revised or Tenders shall be re-invited.

*Checked*  
*[Signature]*

*[Signature]*  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUUKUR

## SPPRA REGULATIONS FOR PROCUREMENT OF WORKS ( 2013)

## B. Comparison with Technical Section (TS)

UP-GRADATION OF PRIMARY SCHOOL TO MIDDLE SCHOOL IN SUKKUR DIVISION 2016-17 PROGRAMME @ GBPS  
ARAZI SAEDKI TALUKA PANO AKIL

Cost as per Technical Sanction (TS)						Recommended Tender	Excess Saving	Remarks
Sr. No:	Item	Unit / Plinth Area	Rate	Unit	Amount	Amount	Difference	Excess / Saving Percentage (%)
1	2	3	4	5	6	7	8=7-6	9
1	Main Building i/c Lav							
2	W/S & S/F							
3	Marble Flooring							
4	Tile for Wash Room							
5	C/Wall							
6	Main Gate							
	<b>G.TOTAL</b>				<b>7760501</b>	<b>7632088</b>	<b>Saving 128413</b>	<b>Saving 1.65%</b>

**Note:** - Excess over Amount of Technical Sanction of the tendered item must not be more than 5%, otherwise Revised Technical Sanction is to be obtained from the Competent authority.

*Checked*  
*[Signature]*

*[Signature]*  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUUKUR



14

## ATTENDENCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EDUCATION WORKS DIVISION SUKKUR

Name of Work :-

Rehabilitation, Reconstruction of Secondary Schools of  
District Sukkur @ GGHS NEW PIND SUKKUR (ADP No.  
305 of 2016-17)

Executive Engineer Education Works Division Sukkur held on **15.03.2017**


Sr. No	Name of Contractor / Firm	Signature
1	M/s. Al Mustafa Enterperises	
2	M/s. Green Land & Co.	
3	M/s. Niaz Ali	Niaz Ali



(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR



(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR



(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR

**OFFICE OF THE  
EXECUTIVE ENGINEER EDUCATION WORKS DIVISION SUKKUR**


**COMPRATIVE STATEMENT**


**NIT NO. EE/EWD/TC/ 85    DATED: 31.01.2017**

Name of Work :-                      **Rehabilitation, Reconstruction of Secondary Schools of  
District Sukkur @ GGHS NEW PIND SUKKUR (ADP No. 305  
of 2016-17)**

Sr. No	Name of Contractor	Rate Quoted	
1	M/s. Al Mustafa Enterperises	i) 10.30% Above	(Part-A Schedule)
		ii) 461421/-	(Part-A Non Schedule)
		iii) 0.13% Below	(Part-B Schedule)
2	M/s. Green Land & Co.	i) 11.0% Above	(Part-A Schedule)
		ii) 462000/-	(Part-A Non Schedule)
		iii) At Par	(Part-B Schedule)
3	M/s. Niaz Ali	i) 12.0% Above	(Part-A Schedule)
		ii) 464000/-	(Part-A Non Schedule)
		iii) 1.20% Above	(Part-B Schedule)

  
(HAFEEZULLAH MEMON)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUUKUR

  
(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUUKUR

## GENERAL ABSTRACT

Name of Work :-

Rehabilitation, Reconstruction of Secondary Schools of District Sukkur @ GGHS NEW PIND SUKKUR (ADP No. 305 of 2016-17)

Sr. No	Name of Contractor / Firm	Tender Amount
1	M/s. Al Mustafa Enterperises	5795983
2	M/s. Green Land & Co.	5829216
3	M/s. Niaz Ali	5880282



(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR



(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR



(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR




Name of Work :-


Rehabilitation, Reconstruction of Secondary Schools of District Sukkur @ GGHS NEW PIND SUKKUR (ADP No. 305 of 2016-17)


### SUMMARY OF COST

Sr. No	Item of Work	Schedule B Amount	Contractor Rate	Amount
1	Civil Schedule Items	5195426	i) 10.30% Above	5096449
3	Non Schedule Items	461421	ii) 461421/-	461421
3	W/S & S/F	238423	iii) 0.13% Below	238113

Total Amount of Bid  
A + B + C = 5795983

  
(HAFEEZULLAH MEMON)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

  
(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR

# **BIDDER QUALIFICATION REPORT**

NIT NO. EE/EWD/TC/ 85 DATED: 31.01.2017

## **EDUCATION WORKS DIVISION SUKKUR**

1 Name of Procuring Agency	<u>Executive Engineer Education Works Division Sukkur</u>
2 Tender Reference No.	<u>NIT No. 85, dated: 31.01.2017</u>
3 Tender Description / Name of Work / Item	<u>Rehabilitation, Reconstruction of Secondary Schools of District Sukkur @ GGHS NEW PIND SUKKUR (ADP No. 305 of 2016-17)</u>
4 Method of Procurement	<u>Single Stage - One envelope procedure</u>
5 Tender Published	<u>News Papers &amp; on SPPRA Website</u>
6 N.T.N	<u>Available</u>
7 Registration with P.E.C	<u>Registered</u>
8 Sindh Board of Revenue	<u>Registered</u>
9 Relevant Experience	<u>Available</u>
10 Turnover of at least last three years	<u>Available</u>
11 Funds / Budget	<u>Available</u>
12 05% Earnest Money	<u>Available</u>
13 Tender Fee / Cost Bidding Document	<u>Deposited</u>



(HAFEEZULLAH MEMON)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR



(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR



(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR

Method and procedure of procurement: **NATIONAL COMPETITIVE BIDDING (SINGLE STAGE-ONE ENVELOPE).**

**MINUTES OF BID OPENING MEETING**


A meeting of the procurement committee of this department was held on dated 15.03.2017 for opening the bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by all following members of the procurement committee and the representative of bidders. **(Attendance sheet is enclosed).**

The bids were opened at 2:00 PM in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee. All the members of the procurement committee signed each and every page of financial proposal/bids. The bids do not contain any over-writing or cutting. *(Also mention cutting or over writing if any).* Following is the details of bids announced.


The committee shall examine all the bids as per the Qualification/ eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.

**(MEMBER)**

  
**(HAFEEZULLAH MEMON)**  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

**(MEMBER)**

  
**(ABDUL RASHEED SHAIKH)**  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

**(CHAIRMAN)**


  
**(MUHAMMAD ASLAM LASHARI)**  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR


## **BID EVALUATION REPORT**

1	Name of Procuring Agency	Executive Engineer Education Works Division Sukkur
2	Tender Reference No.	NIT No. 85, dated: 31.01.2017
3	Tender Description / Name of Work / Item	<b>Rehabilitation, Reconstruction of Secondary Schools of District Sukkur @ GHS NEW PIND SUKKUR (ADP No. 305 of 2016-17)</b>
4	Method of Procurement	Single Stage - One envelope procedure
5	Tender Published	News Papers & on SPPRA Website
6	Total bid documents Sold:	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening Date (if applicable)	Not Applicable
9	No. of bid technically qualified (if applicable)	Not Applicable
10	Bids(s) Rejected	-
11	Financial Bid Opening Date	15.03.2017
13	Bid Evaluation Report	<i>6.000</i>

S.No.	Name of Firm or Bidder	Cost of offered by the Bidders	Ranking in Terms of cost	Comparison with Estimated Cost	Reasons for acceptance / Rejection	Remarks	
1	M/s. Al Mustafa Enterprises	5096449	1st Lowest	i) 10.30%	Part-A	Quality as per evaluation criteria	Recommended for award of work
		461421		ii) 461421/-	N.S.I		
		238113		iii) 0.13% Below	Part-B		
		<b>5795983</b>					
2	M/s. Green Land & Co.	5128793	2nd Lowest	i) 11.0% Above	Part-A	Quality as per evaluation criteria	Responsive
		462000		ii) 462000/-	N.S.I		
		238423		iii) At Par	Part-B		
		<b>5829216</b>					
3	M/s. Niaz Ali	5174998	3rd Lowest	i) 12.0% Above	Part-A	Rejected Being Hieghest	Responsive
		464000		ii) 464000/-	N.S.I		
		241284		iii) 1.20%	Part-B		
		<b>5880282</b>					

  
**(HAFEEZULLAH MEMON)**  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION SUKKUR

  
**(ABDUL RASHEED SHAIKH)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 SUKKUR


  
**(MUHAMMAD ASLAM LASHARI)**  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 SUKKUR


# FINANCIAL REVIEW


NAME OF WORK:-

Rehabilitation, Reconstruction of Secondary Schools of District Sukkur @ GGHS NEW PIND SUKKUR (ADP No. 305 of 2016-17)

S #	Discription	Estimated Cost	M/s. Al Mustafa Enterperises		M/s. Green Land & Co.		M/s. Niaz Ali	
			Rate	Amount	Rate	Amount	Rate	Amount
1	2	3	4	5	6	7	8	9
<b><u>PART-A CIVIL SCHEDULE ITEMS</u></b>								
1	Schedule Items	4,620,534		4,620,534		4,620,534		4,620,534
2	Carriage of Material	482,481	i) 10.30% Above	475,915	i) 11.0% Above	508,259	i) 12.0% Above	554,464
3	1% Contingency	92,411						
4	<b>Total Part-A</b>	<b>5,195,426</b>		<b>5,096,449</b>		<b>5,128,793</b>		<b>5,174,998</b>
<b><u>PART-A NON SCHEDULE</u></b>								
1	Non Schedule Items	461,421		461,421		462,000		464,000
2	<b>Total Part-C</b>	<b>461,421</b>		<b>461,421</b>		<b>462,000</b>		<b>464,000</b>
<b><u>PART-B W/S &amp; S/F</u></b>								
1	Schedule Items	238,423		238,423		238,423		238,423
2			iii) 0.13% Below	310	iii) At Par		iii) 1.20% Above	2,861
3	<b>Total Part-B</b>	<b>238,423</b>		<b>238,113</b>		<b>238,423</b>		<b>241,284</b>
4	<b>Total Part-A+B+C</b>	<b>5,895,270</b>		<b>5,795,983</b>		<b>5,829,216</b>		<b>5,880,282</b>
	A) Total Cost as per Estimate	5,895,270	The Lowest rate quoted by <b>M/s. Al Mustafa Enterperises</b> Government Contractor are : Part-A @ Rs. 5096449/- <b>10.30% Above</b> on Estimate ( Rupees Fifty Lacs, Ninety Six Thousand, Four Hundred Forty Nine Only) Part-A @ Rs. 461421/- <b>Lowest Quoted Rates</b> , on Estimate ( Rupees Four Lacs, Sixty One Thousand Four Hundred, Twenty One Only) Part-B @ Rs. 238113/- <b>0.13% Below</b> , on Estimate ( Rupees Two Lacs, Thirty Eight Thousand, One Hundred, Thirteen)					
	B) Total Cost as per Tender	5,795,983						
	Saving A-B	99,287						
	Percentage Saving	1.68%						
	A.A Amount	-						
	Lowest Tender Amount	5,795,983						
	Saving Over A.A	-						

  
**(HAFEEZULLAH MEMON)**  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION SUKKUR

  
**(ABDUL RASHEED SHAIKH)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 SUKKUR

  
**(MUHAMMAD ASLAM LASHARI)**  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 SUKKUR

## SPPRA REGULATIONS FOR PROCUREMENT OF WORKS ( 2013)

## ANNEXURE - G

## Financial Review

## Rehabilitation, Reconstruction of Secondary Schools of District Sukkur @ GGHS NEW PIND SUKKUR (ADP No. 305 of 2016-17)

## A- Comparison with Rough Cost Estimate (RCE/1 -I)

Provisions as per Rough cost Estimate (RCE)						Recommended Tender	Excess Saving	Remarks
Sr. No:	Item	Unit / Plinth Area	Rate	Unit	Amount	Amount	Difference	Excess / Saving Percentage (%)
1	2	3	4	5	6	7	8 = 7-6	9
1	Main Building i/c Lav	5711	784.06	P.Sft	4477758			
2	W/S & S/F	5711	47.141	P.Sft	269222			
3	Marble Flooring	5413	307	P.Sft	1661791			
	<b>G.TOTAL</b>				<b>6408771</b>	<b>5795983</b>	<b>Saving 612788</b>	<b>Saving 9.56%</b>

**Note:** - Excess of the tendered item over RCE provision of that item must not be more than 15% or savings are indicated from other items of the PC-I in the comparison sheet, otherwise RCE/PC-I shall be revised or Tenders shall be re-invited.

*Handwritten signature/initials*

*Handwritten signature*  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 SUKKUR

**SPPRA REGULATIONS FOR PROCUMENT OF WORKS ( 2013)**


**B. Comparision with Technical Section (TS)**

**Rehabilitation, Reconstruction of Secondary Schools of District Sukkur @ GGHS NEW PIND SUKKUR (ADP No. 305 of 2016-17)**

Cost as per Technical Sanction (TS)						Recommended Tender	Excess Saving	Remarks
Sr. No:	Item	Unit / Plinth Area	Rate	Unit	Amount	Amount	Difference	Excess / Saving Percentage (%)
1	2	3	4	5	6	7	8=7-6	9
1	Main Building i/c Lav							
2	W/S & S/F							
3	Marble Flooring							
	<b>G.TOTAL</b>				<b>5895270</b>	<b>5795983</b>	<b>Saving 99287</b>	<b>Saving 1.68%</b>

**Note:** - Excess over Amount of Technical Sanction of the tendered item must not be more than 5%, otherwise Revised Technical Sanction is to be obtained from the Competent authority.

*Checked by 15/10/17*




  
**EXECUTIVE ENGINEER**  
**EDUCATION WORKS DIVISION**  
**SUKKUR**


16


## ATTENDENCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EDUCATION WORKS DIVISION SUKKUR


Name of Work :- **REHABILITATION, IMPROVEMENT / RENOVATION & MISSING FACILITIES IN EXISTING SECONDARY / HIGHER SECONDARY SCHOOLS (ADP NO. 325) @ GBHS ALI WAHAN TALUKA ROHRI.**

Executive Engineer Education Works Division Sukkur held on **15.03.2017**

Sr. No	Name of Contractor / Firm	Signature
1	M/s. Faizullah Bhatti	
2	M/s. Lutufullah Bhumbhro	
3	M/s. Ashok Kumar	

  
(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

  
(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR




# **BIDDER QUALIFICATION REPORT**


NIT NO. EE/EWD/TC/ 85 DATED: 31.01.2017

## **EDUCATION WORKS DIVISION SUKKUR**

1	Name of Procuring Agency	<u>Executive Engineer Education Works Division Sukkur</u>
2	Tender Reference No.	<u>NIT No. 85, dated: 31.01.2017</u>
3	Tender Description / Name of Work / Item	<u>REHABILITATION, IMPROVEMENT / RENOVATION &amp; MISSING FACILITIES IN EXISTING SECONDARY / HIGHER SECONDARY SCHOOLS (ADP NO. 325) @ GBHS ALI WAHAN TALUKA ROHRI.</u>
4	Method of Procurement	<u>Single Stage - One envelope procedure</u>
5	Tender Published	<u>News Papers &amp; on SPPRA Website</u>
6	N.T.N	<u>Available</u>
7	Registration with P.E.C	<u>Registered</u>
8	Sindh Board of Revenue	<u>Registered</u>
9	Relevant Experience	<u>Available</u>
10	Turnover of at least last three years	<u>Available</u>
11	Funds / Budget	<u>Available</u>
12	05% Earnest Money	<u>Available</u>
13	Tender Fee / Cost Bidding Document	<u>Deposited</u>

  
(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

  
(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR

## BID EVALUATION REPORT

Name of Procuring Agency Executive Engineer Education Works Division Sukkur

2 Tender Reference No. NIT No. 85, dated: 31.01.2017

3 Tender Description / Name of Work / Item REHABILITATION, IMPROVEMENT / RENOVATION & MISSING FACILITIES IN EXISTING SECONDARY / HIGHER SECONDARY SCHOOLS (ADP NO. 325) @ GBHS ALI WAHAN TALUKA ROHRI.

4 Method of Procurement Single Stage - One envelope procedure

5 Tender Published News Papers & on SPPRA Website

6 Total bid documents Sold: 03 Nos

7 Total Bids Received 03 Nos

8 Technical Bid Opening Date (if applicable) Not Applicable

9 No. of bid technically qualified (if applicable) Not Applicable

10 Bids(s) Rejected -

11 Financial Bid Opening Date 15.03.2017

13 Bid Evaluation Report 6.580

S.No.	Name of Firm or Bidder	Cost of offered by the Bidders	Ranking in Terms of cost	Comparison with Estimated Cost	Reasons for acceptance / Rejection	Remarks
1	M/s. Faizullah Bhatti	5180138	1st Lowest	i) 3.20% Above	Part-A	Quality as per evaluation criteria Recommended for award of work
		812322		ii) 812322/-	N.S.I	
		297475		iii) 0.17% Below	Part-B	
		<b>6289936</b>				
2	M/s. Lutufullah Bhumbhro	5220295	2nd Lowest	i) 4.0% Above	Part-A	Quality as per evaluation criteria Responsive
		813000		ii) 813000/-	N.S.I	
		297982		iii) At Par	Part-B	
		<b>6331277</b>				
3	M/s. Ashok Kumar	5255131	3rd Lowest	i) 4.70% Above	Part-A	Rejected Being Highest Responsive
		814000		ii) 814000/-	N.S.I	
		300962		iii) 1% Above	Part-B	
		<b>6370393</b>				

(HAFEEZULLAH MEMON)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR

## GENERAL ABSTRACT

Name of Work :-

REHABILITATION, IMPROVEMENT / RENOVATION & MISSING FACILITIES IN EXISTING SECONDARY / HIGHER SECONDARY SCHOOLS (ADP NO. 325) @ GBHS ALI WAHAN TALUKA ROHRI.

Sr. No	Name of Contractor / Firm	Tender Amount
1	M/s. Faizullah Bhatti	6289936
2	M/s. Lutufullah Bhumbhro	6331277
3	M/s. Ashok Kumar	6370393



(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR



(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR



(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR

Name of Work :-


REHABILITATION, IMPROVEMENT / RENOVATION & MISSING FACILITIES IN EXISTING SECONDARY / HIGHER SECONDARY SCHOOLS (ADP NO. 325) @ GBHS ALI WAHAN TALUKA ROHRI.


### SUMMARY OF COST

Sr. No	Item of Work	Schedule B Amount	Contractor Rate	Amount
1	Civil Schedule Items	5281671	i) 3.20% Above	5180138
3	Non Schedule Items	812322	ii) 812322/-	812322
3	W/S & S/F	297982	iii) 0.17% Below	297475

Total Amount of Bid  
A + B + C = 6289936

  
(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR


  
(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR


# FINANCIAL REVIEW


NAME OF WORK:-

REHABILITATION, IMPROVEMENT / RENOVATION & MISSING FACILITIES IN EXISTING SECONDARY / HIGHER SECONDARY SCHOOLS  
(ADP NO. 325) @ GBHS ALI WAHAN TALUKA ROHRI.

S #	Discription	Estimated Cost	M/s. Faizullah Bhatti		M/s. Lutufullah Bhumbhro		M/s. Ashok Kumar	
			Rate	Amount	Rate	Amount	Rate	Amount
1	2	3	4	5	6	7	8	9
<b>PART-A CIVIL SCHEDULE ITEMS</b>								
1	Schedule Items	5,019,514		5,019,514		5,019,514		5,019,514
2	Carriage of Material	161,767	i) 3.20% Above	160,624	i) 4.0% Above	200,781	i) 4.70% Above	235,917
3	1% Contingency	100,390						
4	<b>Total Part-A</b>	<b>5,281,671</b>		<b>5,180,138</b>		<b>5,220,295</b>		<b>5,255,431</b>
<b>PART-A NON SCHEDULE</b>								
1	Non Schedule Items	812,322		812,322		813,000		814,000
2	<b>Total Part-C</b>	<b>812,322</b>		<b>812,322</b>		<b>813,000</b>		<b>814,000</b>
<b>PART-B W/S &amp; S/F</b>								
1	Schedule Items	297,982		297,982		297,982		297,982
2			iii) 0.17% Below	507	iii) At Par		iii) 1% Above	2,980
3	<b>Total Part-B</b>	<b>297,982</b>		<b>297,475</b>		<b>297,982</b>		<b>300,962</b>
4	<b>Total Part-A+B+C</b>	<b>6,391,975</b>		<b>6,289,936</b>		<b>6,331,277</b>		<b>6,370,393</b>
	A) Total Cost as per Estimate	6,391,975	The Lowest rate quoted by M/s. Faizullah Bhatti Government Contractor are : Part-A @ Rs. 5180138/- 3.20% Above on Estimate ( Rupees Fifty One Lacs, Eighty Thousand, One Hundred Thirty Eight Only) Part-A @ Rs. 812322/- <b>Lowest Quoted Rates</b> , on Estimate ( Rupees Eight Lacs, Twelve Thousand Three Hundred, Twenty Two Only) Part-B @ Rs. 297982/- <b>0.17% Below</b> , on Estimate ( Rupees Two Lacs, Ninety Seven Thousand, Nine Hundred, Eighty Two)					
	B) Total Cost as per Tender	6,289,936						
	Saving A-B	102,039						
	Percentage Saving	1.60%						
	A.A Amount	-						
	Lowest Tender Amount	6,289,936						
	Saving Over A.A	-						

  
**(HAFEEZULLAH MEMON)**  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION SUKKUR

  
**(ABDUL RASHEED SHAIKH)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 SUKKUR

  
**(MUHAMMAD ASLAM LASHARI)**  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 SUKKUR

Method and procedure of procurement: ~~NATIONAL COMPETITIVE BIDDING (SINGLE STAGE-ONE ENVELOPE).~~

### MINUTES OF BID OPENING MEETING

A meeting of the procurement committee of this department was held on dated **15.03.2017**, for opening the bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by all following members of the procurement committee and the representative of bidders. **(Attendance sheet is enclosed).**

The bids were opened at **2:00 PM** in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee. All the members of the procurement committee signed each and every page of financial proposal/bids. The bids do not contain any over-writing or cutting. *(Also mention cutting or over writing if any).* Following is the details of bids announced.

The committee shall examine all the bids as per the Qualification/ eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.

(MEMBER)



(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

(MEMBER)



(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

(CHAIRMAN)



(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR

## SPPRA REGULATIONS FOR PROCUREMENT OF WORKS ( 2013)

## ANNEXURE - G

## Financial Review

REHABILITATION, IMPROVEMENT RENOVATION & MISSING FACILITIES IN EXISTING SECONDRY / HIGHER SECONDRY SCHOOL OF DISTRICT SUKKUR @ GOVERNMENT BOYS HIGH SCHOOL ALI WAHAN TALUKA ROHRI. (ADP NO. 325 OF 2016-17)

## A- Comparison with Rough Cost Estimate (RCE/1 -I)

Provisions as per Rough cost Estimate (RCE)						Recommended Tender	Excess Saving	Remarks
Sr. No:	Item	Unit / Plinth Area	Rate	Unit	Amount	Amount	Difference	Excess / Saving Percentage (%)
1	2	3	4	5	6	7	8 = 7-6	9
1	Main Building i/c Lav	3908	895.94	P.Sft	3501334			
2	W/S & S/F	3908	78.537	P.Sft	306924			
3	Marble Flooring	4988	307	P.Sft	1531316			
4	Glazed Tile	3600	305.1	P.Sft	1098352			
	<b>G.TOTAL</b>				<b>6437926</b>	<b>6289936</b>	<b>Saving 147990</b>	<b>Saving 2.30%</b>

**Note:** - Excess of the tendered item over RCE provision of that item must not be more than 15% or savings are indicated from other items of the PC-I in the comparison sheet, otherwise either RCE/PC-I shall be revised or Tenders shall be re-invited.

*E. Chaudhary*  
*[Signature]*

*[Signature]*  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION,  
SUUKUR

## SPPRA REGULATIONS FOR PROCUREMENT OF WORKS ( 2013)

## B. Comparison with Technical Section (TS)

**REHABILITATION, IMPROVEMENT RENOVATION & MISSING FACILITIES IN EXISTING SECONDRY / HIGHER  
SECONDRY SCHOOL OF DISTRICT SUKKUR @ GOVERNMENT BOYS HIGH SCHOOL ALI WAHAN TALUKA ROHRI. (ADP  
NO. 325 OF 2016-17)**

Cost as per Technical Sanction (TS)						Recommended Tender	Excess Saving	Remarks
Sr. No:	Item	Unit / Plinth Area	Rate	Unit	Amount	Amount	Difference	Excess / Saving Percentage (%)
1	2	3	4	5	6	7	8=7-6	9
1	Main Building i/c Lav							
2	W/S & S/F							
3	Marble Flooring							
4	Tile for Wash Room							
	<b>G.TOTAL</b>				<b>6391975</b>	<b>6289936</b>	<b>Saving 102039</b>	<b>Saving 1.60%</b>

**Note:** - Excess over Amount of Technical Sanction of the tendered item must not be more than 5%, otherwise Revised Technical Sanction is to be obtained from the Competent authority.

*Checked by*  
*[Signature]*

*[Signature]*  
**EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUUKUR**





# BID EVALUATION REPORT

1 Name of Procuring Agency	Executive Engineer Education Works Division Sukkur
2 Tender Reference No.	NIT No. 85, dated: 31.01.2017
3 Tender Description / Name of Work / Item	<b>REHABILITATION, IMPROVEMENT RENOVATION &amp; MISSING FACILITIES IN EXISTING SECONDRY / HIGHER SECONDRY SCHOOL OF DISTRICT SUKKUR @ GOVERNMENT BOYS HIGH SCHOOL DADLOI TALUKA PANO AKIL. (ADP NO. 325 OF 2016-17)</b>
4 Method of Procurement	Single Stage - One envelope procedure
5 Tender Published	News Papers & on SPPRA Website
6 Total bid documents Sold:	03 Nos
7 Total Bids Received	03 Nos
8 Technical Bid Opening Date (if applicable)	Not Applicable
9 No. of bid technically qualified (if applicable)	Not Applicable
10 Bids(s) Rejected	-
11 Financial Bid Opening Date	15.03.2017
13 Bid Evaluation Report	<i>6.00</i>

S.No.	Name of Firm or Bidder	Cost of offered by the Bidders	Ranking in Terms of cost	Comparison with Estimated Cost	Reasons for acceptance / Rejection	Remarks
1	M/s. Majid Gulzar Shaikh	5208300 ✓	1st Lowest	i) 13.0% Above	Part-A	Quality as per evaluation criteria Recommended for award of work
		661585 ✓		ii) 661585/-	N.S.I	
		119267 ✓		iii) 0.22% Below	Part-B	
		<b>5989152</b> ✓				
2	M/s. Jeelani Construction Co.	5254391 ✓	2nd Lowest	i) 14.0% Above	Part-A	Quality as per evaluation criteria Responsive
		662000 ✓		ii) 662000/-	N.S.I	
		119530 ✓		iii) At Par	Part-B	
		<b>6035921</b> ✓				
3	M/s. Al Hassan Civil & Electric	5295873 ✓	3rd Lowest	i) 14.90% Above	Part-A	Rejected Being Hieghest Responsive
		664500 ✓		ii) 664500/-	N.S.I	
		121084 ✓		iii) 1.30%	Part-B	
		<b>6081457</b> ✓				

  
**(HAFEEZULLAH MEMON)**  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION SUKKUR

  
**(ABDUL RASHEED SHAIKH)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 SUKKUR


  
**(MUHAMMAD ASLAM LASHARI)**  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 SUKKUR


# FINANCIAL REVIEW

NAME OF WORK:-

REHABILITATION, IMPROVEMENT RENOVATION & MISSING FACILITIES IN EXISTING SECONDRY / HIGHER SECONDRY SCHOOL OF DISTRICT SUKKUR @ GOVERNMENT BOYS HIGH SCHOOL DADLOI TALUKA PANO AKIL. (ADP NO. 325 OF 2016-17)

S #	Discription	Estimated Cost	M/s. Majid Gulzar Shaikh		M/s. Jeelani Construction Co.		M/s. Al Hassan Civil & Electric	
			Rate	Amount	Rate	Amount	Rate	Amount
1	2	3	4	5	6	7	8	9
<b>PART-A CIVIL SCHEDULE ITEMS</b>								
1	Schedule Items	4,609,115		4,609,115		4,609,115		4,609,115
2	Carriage of Material	610,393	i) 13.0% Above	599,185	i) 14.0% Above	645,276	i) 14.90% Above	686,758
3	1% Contingency	92,182						
4	<b>Total Part-A</b>	<b>5,311,690</b>		<b>5,208,300</b>		<b>5,254,391</b>		<b>5,295,873</b>
<b>PART-A NON SCHEDULE</b>								
1	Non Schedule Items	661,585		661,585		662,000		664,500
2	<b>Total Part-C</b>	<b>661,585</b>		<b>661,585</b>		<b>662,000</b>		<b>664,500</b>
<b>PART-B W/S &amp; S/F</b>								
1	Schedule Items	119,530		119,530		119,530		119,530
2			iii) 0.22% Below	263	iii) At Par		iii) 1.30% Above	1,554
3	<b>Total Part-B</b>	<b>119,530</b>		<b>119,267</b>		<b>119,530</b>		<b>121,084</b>
4	<b>Total Part-A+B+C</b>	<b>6,092,805</b>		<b>5,989,152</b>		<b>6,035,921</b>		<b>6,081,457</b>
	A) Total Cost as per Estimate	<b>6,092,805</b>	The Lowest rate quoted by M/s. Majid Gulzar Shaikh Government Contractor are : Part-A @ Rs. 5208300/- <b>13.0% Above</b> on Estimate ( Rupees Fifty Two Lacs, Eighty Thousand, Three Hundred) Only Part-A @ Rs. 661585/- <b>Lowest Quoted Rates</b> , on Estimate ( Rupees Six Lacs, Sixty One Thousand, Five Hundred, Eighty Five Only) Part-B @ Rs. 119267/- <b>0.22% Below</b> , on Estimate ( Rupees One Lac, Nineteen Thousand, Two Hundred, Sixty Seven) Only					
	B) Total Cost as per Tender	<b>5,989,152</b>						
	Saving A-B	<b>103,653</b>						
	Percentage Saving	<b>1.70%</b>						
	A.A Amount	-						
	Lowest Tender Amount	<b>5,989,152</b>						
	Saving Over A.A	-						

  
**(HAFEEZULLAH MEMON)**  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION SUKKUR

  
**(ABDUL RASHEED SHAIKH)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 SUKKUR

  
**(MUHAMMAD ASLAM LASHARI)**  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 SUKKUR

## SPPRA REGULATIONS FOR PROCUMENT OF WORKS ( 2013)

## ANNEXURE - G


## Financial Review

**REHABILITATION, IMPROVEMENT RENOVATION & MISSING FACILITIES IN EXISTING SECONDRY / HIGHER SECONDRY SCHOOL OF DISTRICT SUKKUR @ GOVERNMENT BOYS HIGH SCHOOL DADLOI TALUKA PANO AKIL. (ADP NO. 325 OF 2016-17)**

## A- Comparision with Rough Cost Estimate (RCE/1 -I)

Provisions as per Rough cost Estimate (RCE)						Recommended Tender	Excess Saving	Remarks
Sr. No:	Item	Unit / Plinth Area	Rate	Unit	Amount	Amount	Difference	Excess / Saving Percentage (%)
1	2	3	4	5	6	7	8 = 7-6	9
1	Main Building i/c Lav	10876	536.77	P.Sft	5837875			
2	W/S & S/F	10875	15.422	P.Sft	167726			
3	Marble Flooring	1535	307	P.Sft	471245			
	<b>G.TOTAL</b>				<b>6476846</b>	<b>5989152</b>	<b>Saving 487694</b>	<b>Saving 7.52%</b>

**Note:** - Excess of the tendered item over RCE provision of that item must not be more than 15% or savings are indicated from other items of the PC-I in the comparison sheet, otherwise either RCE/PC-I shall be revised or Tenders shall be re-invited.

  
**EXECUTIVE ENGINEER**  
**EDUCATION WORKS DIVISION**  
**SUKKUR**

## SPPRA REGULATIONS FOR PROCUREMENT OF WORKS ( 2013)

### B. Comparison with Technical Section (TS)

### REHABILITATION, IMPROVEMENT RENOVATION & MISSING FACILITIES IN EXISTING SECONDRY / HIGHER SECONDRY SCHOOL OF DISTRICT SUKKUR @ GOVERNMENT BOYS HIGH SCHOOL DADLOI TALUKA PANO AKIL. (ADP NO. 325 OF 2016-17)

Cost as per Technical Sanction (TS)						Recommended Tender	Excess Saving	Remarks
Sr. No:	Item	Unit / Plinth Area	Rate	Unit	Amount	Amount	Difference	Excess / Saving Percentage (%)
1	2	3	4	5	6	7	8=7-6	9
1	Main Building i/c Lav							
2	W/S & S/F							
3	Marble Flooring							
	<b>G.TOTAL</b>				<b>6092805</b>	<b>5989152</b>	<b>Saving 103653</b>	<b>Saving 1.70%</b>




**Note:** - Excess over Amount of Technical Sanction of the tendered item must not be more than 5%, otherwise Revised Technical Sanction is to be obtained from the Competent authority.

  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 SUKKUR


**ATTENDENCE SHEET OF PARTICIPATION IN  
TENDER PROCESS IN EDUCATION WORKS DIVISION SUKKUR**


Name of Work :- **REHABILITATION, IMPROVEMENT RENOVATION & MISSING FACILITIES IN EXISTING SECONDRY / HIGHER SECONDRY SCHOOL OF DISTRICT SUKKUR @ GOVERNMENT BOYS HIGH SCHOOL DADLOI TALUKA PANO AKIL. (ADP NO. 325 OF 2016-17)**

Executive Engineer Education Works Division Sukkur held on **15.03.2017**

Sr.No	Name of Contractor / Firm	Signature
1	M/s. Majid Gulzar Shaikh	
2	M/s. Jeelani Construction Co.	
3	M/s. Al Hassan Civil & Electric	

  
(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

  
(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR

**OFFICE OF THE  
EXECUTIVE ENGINEER EDUCATION WORKS DIVISION SUKKUR**

**COMPRATIVE STATEMENT**


**NIT NO. EE/EWD/TC/ 85    DATED: 31.01.2017**

Name of Work :-

**REHABILITATION, IMPROVEMENT RENOVATION & MISSING  
FACILITIES IN EXISTING SECONDRY / HIGHER SECONDRY  
SCHOOL OF DISTRICT SUKKUR @ GOVERNMENT BOYS  
HIGH SCHOOL DADLOI TALUKA PANO AKIL. (ADP NO. 325  
OF 2016-17)**

Sr. No	Name of Contractor	Rate Quoted
1	M/s. Majid Gulzar Shaikh	i) 13.0% Above (Part-A Schedule) ii) 661585/- (Part-A Non Schedule) iii) 0.22% Below (Part-B Schedule)
2	M/s. Jeelani Construction Co.	i) 14.0% Above (Part-A Schedule) ii) 662000/- (Part-A Non Schedule) iii) At Par (Part-B Schedule)
3	M/s. Al Hassan Civil & Electric	i) 14.90% Above (Part-A Schedule) ii) 664500/- (Part-A Non Schedule) iii) 1.30% Above (Part-B Schedule)

  
(HAFEEZULLAH MEMON)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUUKUR


  
(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUUKUR


## GENERAL ABSTRACT

Name of Work :-

REHABILITATION, IMPROVEMENT RENOVATION &  
MISSING FACILITIES IN EXISTING SECONDRY / HIGHER  
SECONDRY SCHOOL OF DISTRICT SUKKUR @  
GOVERNMENT BOYS HIGH SCHOOL DADLOI TALUKA  
PANO AKIL. (ADP NO. 325 OF 2016-17)

Sr. No	Name of Contractor / Firm	Tender Amount
1	M/s. Majid Gulzar Shaikh	5989152
2	M/s. Jeelani Construction Co.	6035921
3	M/s. Al Hassan Civil & Electric	6081457

  
(HAFEEZULLAH MEMON)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

  
(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR


Name of Work :-


REHABILITATION, IMPROVEMENT RENOVATION & MISSING FACILITIES IN EXISTING SECONDRY / HIGHER SECONDRY SCHOOL OF DISTRICT SUKKUR @ GOVERNMENT BOYS HIGH SCHOOL DADLOI TALUKA PANO AKIL. (ADP NO. 325 OF 2016-17)

### SUMMARY OF COST

Sr. No	Item of Work	Schedule B Amount	Contractor Rate	Amount
1	Civil Schedule Items	5311690	i) 13.0% Above	5208300
3	Non Schedule Items	661585	ii) 661585/-	661585
3	W/S & S/F	119530	iii) 0.22% Below	119267

Total Amount of Bid ✓  
A + B + C = 5989152

  
(HAFEEZULLAH MEMON)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

  
(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR




# **BIDDER QUALIFICATION REPORT**


NIT NO. EE/EWD/TC/ 85 DATED: 31.01.2017

## **EDUCATION WORKS DIVISION SUKKUR**

1 Name of Procuring Agency	<u>Executive Engineer Education Works Division Sukkur</u>
2 Tender Reference No.	<u>NIT No. 85, dated: 31.01.2017</u>
3 Tender Description / Name of Work / Item	<u>REHABILITATION, IMPROVEMENT RENOVATION &amp; MISSING FACILITIES IN EXISTING SECONDRY / HIGHER SECONDRY SCHOOL OF DISTRICT SUKKUR @ GOVERNMENT BOYS HIGH SCHOOL DADLOI TALUKA PANO AKIL. (ADP NO. 325 OF 2016-17)</u>
4 Method of Procurement	<u>Single Stage - One envelope procedure</u>
5 Tender Published	<u>News Papers &amp; on SPPRA Website</u>
6 N.T.N	<u>Available</u>
7 Registration with P.E.C	<u>Registered</u>
8 Sindh Board of Revenue	<u>Registered</u>
9 Relevant Experience	<u>Available</u>
10 Turnover of at least last three years	<u>Available</u>
11 Funds / Budget	<u>Available</u>
12 05% Earnest Money	<u>Available</u>
13 Tender Fee / Cost Bidding Document	<u>Deposited</u>

  
(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

  
(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR

Method and procedure of procurement: **NATIONAL COMPETITIVE BIDDING (SINGLE STAGE-ONE ENVELOPE).**

**MINUTES OF BID OPENING MEETING**

A meeting of the procurement committee of this department was held on dated **15.03.2017**, for opening the bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by all following members of the procurement committee and the representative of bidders. **(Attendance sheet is enclosed).**

The bids were opened at **2:00 PM** in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee. All the members of the procurement committee signed each and every page of financial proposal/bids. The bids do not contain any over-writing or cutting. *(Also mention cutting or over writing if any).* Following is the details of bids announced.

The committee shall examine all the bids as per the Qualification/ eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.

**(MEMBER)**



**(HAFEEZULLAH MEMON)**  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

**(MEMBER)**



**(ABDUL RASHEED SHAIKH)**  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

**(CHAIRMAN)**






**(MUHAMMAD ASLAM LASHARI)**  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR

**ATTENDENCE SHEET OF PARTICIPATION IN  
TENDER PROCESS IN EDUCATION WORKS DIVISION SUKKUR**

Name of Work :-

**REHABILITATION, IMPROVEMENT / RENOVATION &  
MISSING FACILITIES IN EXISTING SECONDARY / HIGHER  
SECONDARY SCHOOLS (ADP NO. 325) @ GBHSS SALEH  
PAT TALUKA SALEH PAT.**

Executive Engineer Education Works Division Sukkur held on **15.03.2017**

Sr. No	Name of Contractor / Firm	Signature
1	M/s. Mazhar Hussain Memon	
2	M/s. Lutufullah Bhumbhro	
3	M/s. Z.A Qureshi	



(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR



(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR



(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR

**OFFICE OF THE  
EXECUTIVE ENGINEER EDUCATION WORKS DIVISION SUKKUR**


**COMPRATIVE STATEMENT**


**NIT NO. EE/EWD/TC/ 85    DATED: 31.01.2017**

Name of Work :-

**REHABILITATION, IMPROVEMENT / RENOVATION &  
MISSING FACILITIES IN EXISTING SECONDARY / HIGHER  
SECONDARY SCHOOLS (ADP NO. 325) @ GBHSS SALEH  
PAT TALUKA SALEH PAT.**

Sr. No	Name of Contractor	Rate Quoted
1	M/s. Mazhar Hussain Memon	i) 9.90% Above (Part-A Schedule) ii) 1383956/- (Part-A Non Schedule) iii) 0.25% Below (Part-B Schedule)
2	M/s. Lutufullah Bhumbhro	i) 10.17% Above (Part-A Schedule) ii) 1384000/- (Part-A Non Schedule) iii) 0.05% Below (Part-B Schedule)
3	M/s. Z.A Qureshi	i) 11.0% Above (Part-A Schedule) ii) 1385700/- (Part-A Non Schedule) iii) At Par (Part-B Schedule)

  
(HAFEEZULLAH MEMON)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

  
(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR


## GENERAL ABSTRACT


Name of Work :-

**REHABILITATION, IMPROVEMENT / RENOVATION & MISSING FACILITIES IN EXISTING SECONDARY / HIGHER SECONDARY SCHOOLS (ADP NO. 325) @ GBHSS SALEH PAT TALUKA SALEH PAT.**

Sr. No	Name of Contractor / Firm	Tender Amount
1	M/s. Mazhar Hussain Memon	5213674 ✓
2	M/s. Lutufullah Bhumbhro	5223033 ✓
3	M/s. Z.A Qureshi	5252196 ✓

  
(HAFEEZULLAH MEMON)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

  
(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR


Name of Work :-


REHABILITATION, IMPROVEMENT / RENOVATION & MISSING FACILITIES IN EXISTING SECONDARY / HIGHER SECONDARY SCHOOLS (ADP NO. 325) @ GBHSS SALEH PAT TALUKA SALEH PAT.

**SUMMARY OF COST**

Sr. No	Item of Work	Schedule B Amount	Contractor Rate	Amount
1	Civil Schedule Items	3690383	i) 9.90% Above	3622666
3	Non Schedule Items	1383956	ii) 1383956/-	1383956
3	W/S & S/F	207571	iii) 0.25% Below	207052

Total Amount of Bid  
A + B + C = 5213674

  
(HAFEEZULLAH MEMON)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

  
(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR

# **BIDDER QUALIFICATION REPORT**

NIT NO. EE/EWD/TC/ 85 DATED: 31.01.2017

## **EDUCATION WORKS DIVISION SUKKUR**

1 Name of Procuring Agency	<u>Executive Engineer Education Works Division Sukkur</u>
2 Tender Reference No.	<u>NIT No. 85, dated: 31.01.2017</u>
3 Tender Description / Name of Work / Item	<u>REHABILITATION, IMPROVEMENT / RENOVATION &amp; MISSING FACILITIES IN EXISTING SECONDARY / HIGHER SECONDARY SCHOOLS (ADP NO. 325) @ GBHSS SALEH PAT TALUKA SALEH PAT.</u>
4 Method of Procurement	<u>Single Stage - One envelope procedure</u>
5 Tender Published	<u>News Papers &amp; on SPPRA Website</u>
6 N.T.N	<u>Available</u>
7 Registration with P.E.C	<u>Registered</u>
8 Sindh Board of Revenue	<u>Registered</u>
9 Relevant Experience	<u>Available</u>
10 Turnover of at least last three years	<u>Available</u>
11 Funds / Budget	<u>Available</u>
12 05% Earnest Money	<u>Available</u>
13 Tender Fee / Cost Bidding Document	<u>Deposited</u>



(HAFEEZULLAH MEMON)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR



(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUUKUR



(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUUKUR

Method and procedure of procurement: **NATIONAL COMPETITIVE BIDDING (SINGLE STAGE-ONE ENVELOPE).**

**MINUTES OF BID OPENING MEETING**

A meeting of the procurement committee of this department was held on dated 15.03.2017, for opening the bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by all following members of the procurement committee and the representative of bidders. **(Attendance sheet is enclosed)**.

The bids were opened at 2:00 PM in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee. All the members of the procurement committee signed each and every page of financial proposal/bids. The bids do not contain any overwriting or cutting. *(Also mention cutting or over writing if any)*. Following is the details of bids announced.


The committee shall examine all the bids as per the Qualification/ eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.


The meeting ended with the note of thanks to and from the chair.

(MEMBER)

(MEMBER)

(CHAIRMAN)

  
(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

  
(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR



## BID EVALUATION REPORT

1 Name of Procuring Agency	Executive Engineer Education Works Division Sukkur
2 Tender Reference No.	NIT No. 85, dated: 31.01.2017
3 Tender Description / Name of Work / Item	<b>REHABILITATION, IMPROVEMENT / RENOVATION &amp; MISSING FACILITIES IN EXISTING SECONDARY / HIGHER SECONDARY SCHOOLS (ADP NO. 325) @ GBHSS SALEH PAT TALUKA SALEH PAT.</b>
4 Method of Procurement	Single Stage - One envelope procedure
5 Tender Published	News Papers & on SPPRA Website
6 Total bid documents Sold:	03 Nos
7 Total Bids Received	03 Nos
8 Technical Bid Opening Date (if applicable)	Not Applicable
9 No. of bid technically qualified (if applicable)	Not Applicable
10 Bids(s) Rejected	-
11 Financial Bid Opening Date	15.03.2017
13 Bid Evaluation Report	6.000

S.No.	Name of Firm or Bidder	Cost of offered by the Bidders	Ranking in Terms of cost	Comparison with Estimated Cost	Reasons for acceptance / Rejection	Remarks	
1	M/s. Mazhar Hussain Memon	3622666	1st Lowest	i) 9.90% Above	Part-A	Quality as per evaluation criteria	Recommended for award of work
		1383956		ii) 1383956/-	N.S.I		
		207052		iii) 0.25% Below	Part-B		
		<b>5213674</b>					
2	M/s. Lutufullah Bhumbhro	3631566	2nd Lowest	i) 10.17%	Part-A	Quality as per evaluation criteria	Responsive
		1384000		ii) 1384000/-	N.S.I		
		207467		iii) 0.05% Below	Part-B		
		<b>5223033</b>					
3	M/s. Z.A Qureshi	3658925	3rd Lowest	i) 11.0% Above	Part-A	Rejected Being Highest	Responsive
		1385700		ii) 1385700/-	N.S.I		
		207571		iii) At Par	Part-B		
		<b>5252196</b>					

(HAFEEZULLAH MEMON)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR


(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR


# FINANCIAL REVIEW


NAME OF WORK:-

REHABILITATION, IMPROVEMENT / RENOVATION & MISSING FACILITIES IN EXISTING SECONDARY / HIGHER SECONDARY SCHOOLS  
(ADP NO. 325) @ GBHSS SALEH PAT TALUKA SALEH PAT.

S#	Discription	Estimated Cost	M/s. Mazhar Hussain Memon		M/s. Lutufullah Bhumbro		M/s. ZA Qureshi	
			Rate	Amount	Rate	Amount	Rate	Amount
1	2	3	4	5	6	7	8	9
<b><u>PART-A CIVIL SCHEDULE ITEMS</u></b>								
1	Schedule Items	3,296,329	✓	3,296,329	✓	3,296,329	✓	3,296,329
2	Carriage of Material	328,127	i) 9.90% Above	326,337	i) 10.17% Above	335,237	i) 11.0% Above	362,596
3	1% Contingency	65,927						
4	<b>Total Part-A</b>	<b>3,690,383</b>		<b>3,622,666</b>		<b>3,631,566</b>		<b>3,658,925</b>
<b><u>PART-A NON SCHEDULE</u></b>								
1	Non Schedule Items	1,383,956	✓	1,383,956	✓	1,384,000		1,385,700
2	<b>Total Part-C</b>	<b>1,383,956</b>		<b>1,383,956</b>		<b>1,384,000</b>		<b>1,385,700</b>
<b><u>PART-B W/S &amp; S/F</u></b>								
1	Schedule Items	207,571		207,571		207,571		207,571
2			iii) 0.25% Below	519	iii) 0.05% Below	104	iii) At Par	
3	<b>Total Part-B</b>	<b>207,571</b>		<b>207,052</b>		<b>207,467</b>		<b>207,571</b>
4	<b>Total Part-A+B+C</b>	<b>5,281,910</b>		<b>5,213,674</b>		<b>5,223,033</b>		<b>5,252,196</b>
	A) Total Cost as per Estimate	<b>5,281,910</b>	The Lowest rate quoted by <b>M/s. Mazhar Hussain Memon</b> Government Contractor are : Part-A @ Rs. 3622666/- <b>9.90% Above</b> on Estimate ( Rupees Thirty Six Lacs, Twenty Two Thousand, Six Hundred, Sixty Six Only) Part-A @ Rs. 1383956/- <b>Lowest Quoted Rates</b> , on Estimate ( Rupees Thirteen Lacs, Eighty Three Thousand Nine Hundred, Fifty Six Only) Part-B @ Rs. 207052/- <b>0.25% Below</b> , on Estimate ( Rupees Two Lacs, Seven Thousand, Fifty Two )					
	B) Total Cost as per Tender	<b>5,213,674</b>						
	Saving A-B	<b>68,236</b>						
	Percentage Saving	<b>1.29%</b>						
	A.A Amount	-						
	Lowest Tender Amount	<b>5,213,674</b>						
	Saving Over A.A	-						

  
**(HAFEEZULLAH MEMON)**  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION SUKKUR

  
**(ABDUL RASHEED SHAIKH)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 SUKKUR

  
**(MUHAMMAD ASLAM LASHARI)**  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 SUKKUR

## SPPRA REGULATIONS FOR PROCUREMENT OF WORKS ( 2013)

## ANNEXURE - G

## Financial Review

REHABILITATION, IMPROVEMENT RENOVATION & MISSING FACILITIES IN EXISTING SECONDRY / HIGHER SECONDRY SCHOOL OF DISTRICT SUKKUR @ GOVERNMENT BOYS HIGHER SECONDARY SCHOOL TALUKA SALEH PAT. (ADP NO. 325 OF 2016-17)

## A- Comparison with Rough Cost Estimate (RCE/1 -I)

Provisions as per Rough cost Estimate (RCE)						Recommended Tender	Excess Saving	Remarks
Sr. No:	Item	Unit / Plinth Area	Rate	Unit	Amount	Amount	Difference	Excess / Saving Percentage (%)
1	2	3	4	5	6	7	8 = 7-6	9
1	Main Building i/c Lav	3908	895.94	P.Sft	3501334			
2	W/S & S/F	3908	78.537	P.Sft	306924			
3	Marble Flooring	4988	307	P.Sft	1531316			
4	Glazed Tile	3600	305.1	P.Sft	1098352			
	<b>G.TOTAL</b>				<b>6437926</b>	<b>5213674</b>	<b>Saving 1224252</b>	<b>Saving 19.01%</b>

**Note:** - Excess of the tendered item over RCE provision of that item must not be more than 15% or savings are indicated from other items of the PC-I in the comparison sheet, otherwise either RCE/PC-I shall be revised or Tenders shall be re-invited.

*Chaudhary*  
*A. Iqbal*

*[Signature]*  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUUKUR

## SPPRA REGULATIONS FOR PROCUMENT OF WORKS ( 2013)

## B. Comparision with Technical Section (TS)

CONSTRUCTION OF BUILDING FOR SHELTERLESS PRIMARY SCHOOL IN DISTRICT SUKKUR 2016-17 PROGRAMME @  
GBPS ALLAH JURIO JAGIRANI TALUKA ROHRI

Cost as per Technical Sanction (TS)						Recommended Tender	Excess Saving	Remarks
Sr. No:	Item	Unit / Plinth Area	Rate	Unit	Amount	Amount	Difference	Excess / Saving Percentage (%)
1	2	3	4	5	6	7	8=7-6	9
1	Main Building i/c Lav							
2	W/S & S/F							
3	Marble Flooring							
4	Glazed Tile							
	<b>G.TOTAL</b>				<b>5281910</b>	<b>5213674</b>	<b>Saving 68236</b>	<b>Saving 1.29%</b>

**Note:** - Excess over Amount of Technical Sanction of the tendered item must not be more than 5%, otherwise Revised Technical Sanction is to be obtained from the Competent authority.

  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR

21/

**OFFICE OF THE  
EXECUTIVE ENGINEER EDUCATION WORKS DIVISION SUKKUR**


**COMPRATIVE STATEMENT**


**NIT NO. EE/EWD/TC/ 85 DATED: 31.01.2017**

Name of Work :-

**CONSTRUCTION OF 02 CLASS ROOM @ GOVERNMENT  
BOYS PRIMARY SCHOOL KORO KHAN KORAI TALUKA  
PANO AKIL DISTRICT SUKKUR 2016-17 PROGRAMME  
UNDER DISTRICT (ADP NO. 184)**

Sr. No	Name of Contractor	Rate Quoted
1	M/s. Qalandar & Brothers	i) 9.60% Above (Part-A Schedule) ii) 108050/- (Part-A Non Schedule) iii) 0.20% Below (Part-B Schedule) iv) 0.30% Below (Part-C Schedule)
2	M/s. Gul Construction Co.	i) 10.0% Above (Part-A Schedule) ii) 108075/- (Part-A Non Schedule) iii) At Par (Part-B Schedule) iv) At Par (Part-C Schedule)
3	Ms. Javed Ahmed	i) 11.43% Above (Part-A Schedule) ii) 108200/- (Part-A Non Schedule) iii) 1.20% Above (Part-B Schedule) iv) 1.35% Above (Part-C Schedule)

  
(HAFEEZULLAH MEMON)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUUKUR




  
(MUHAMMADASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUUKUR

**ATTENDENCE SHEET OF PARTICIPATION IN  
TENDER PROCESS IN EDUCATION WORKS DIVISION SUKKUR**

Name of Work :-

**CONSTRUCTION OF 02 CLASS ROOM @ GOVERNMENT  
BOYS PRIMARY SCHOOL KORO KHAN KORAI TALUKA  
PANO AKIL DISTRICT SUKKUR 2016-17 PROGRAMME  
UNDER DISTRICT (ADP NO. 184)**

Executive Engineer Education Works Division Sukkur held on **15.03.2017**

Sr. No	Name of Contractor / Firm	Signature
1	M/s. Qalandar & Brothers	
2	M/s. Gul Construction Co.	
3	Ms. Javed Ahmed	



(HAFEEZULLAH MEMON)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR



(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUUKUR



(MUHAMMADASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUUKUR


## GENERAL ABSTRACT

Name of Work :-

**CONSTRUCTION OF 02 CLASS ROOM @ GOVERNMENT  
BOYS PRIMARY SCHOOL KORO KHAN KORAI TALUKA  
PANO AKIL DISTRICT SUKKUR 2016-17 PROGRAMME  
UNDER DISTRICT (ADP NO. 184)**

Sr. No	Name of Contractor / Firm	Tender Amount
1	M/s. Qalandar & Brothers	2700626 ✓
2	M/s. Gul Construction Co.	2709844 ✓
3	Ms. Javed Ahmed	2743687 ✓

  
(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUUKUR

  
(MUHAMMADASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUUKUR

Name of Work :-


**CONSTRUCTION OF 02 CLASS ROOM @ GOVERNMENT  
BOYS PRIMARY SCHOOL KORO KHAN KORAI TALUKA PANO  
AKIL DISTRICT SUKKUR 2016-17 PROGRAMME UNDER  
DISTRICT (ADP NO. 184)**

**SUMMARY OF COST**

Sr. No	Item of Work	Schedule B Amount	Contractor Rate	Amount
1	Civil Schedule Items	2435408	i) 9.60% Above	2389158
3	Non Schedule Items	108064	ii) 108050/-	108050
3	W/S & S/F	138095	iii) 0.20% Below	137819
4	Public Health Engineering	65796	iv) 0.30% Below	65599

Total Amount of Bid  
A + B + C + D = 2700626

  
(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

  
(MUHAMMADASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR




# **BIDDER QUALIFICATION REPORT**


NIT NO. EE/EWD/TC/ 85 DATED: 31.01.2017

## **EDUCATION WORKS DIVISION SUKKUR**

1 Name of Procuring Agency	<u>Executive Engineer Education Works Division Sukkur</u>
2 Tender Reference No.	<u>NIT No. 85, dated: 31.01.2017</u>
3 Tender Description / Name of Work / Item	<u>CONSTRUCTION OF 02 CLASS ROOM @ GOVERNMENT BOYS PRIMARY SCHOOL KORO KHAN KORAI TALUKA PANO AKIL DISTRICT SUKKUR 2016-17 PROGRAMME UNDER DISTRICT (ADP NO. 184)</u>
4 Method of Procurement	<u>Single Stage - One envelope procedure</u>
5 Tender Published	<u>News Papers &amp; on SPPRA Website</u>
6 N.T.N	<u>Available</u>
7 Registration with P.E.C	<u>Registered</u>
8 Sindh Board of Revenue	<u>Registered</u>
9 Relevant Experience	<u>Available</u>
10 Turnover of at least last three years	<u>Available</u>
11 Funds / Budget	<u>Available</u>
12 05% Earnest Money	<u>Available</u>
13 Tender Fee / Cost Bidding Document	<u>Deposited</u>

  
(HAFEEZULLAH MEMON)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

  
(MUHAMMADASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR

## BID EVALUATION REPORT

1	Name of Procuring Agency	Executive Engineer Education Works Division Sukkur
2	Tender Reference No.	NIT No. 85, dated: 31.01.2017
3	Tender Description / Name of Work / Item	<b>CONSTRUCTION OF 02 CLASS ROOM @ GOVERNMENT BOYS PRIMARY SCHOOL KORO KHAN KORAI TALUKA PANO AKIL DISTRICT SUKKUR 2016-17 PROGRAMME UNDER DISTRICT (ADP NO. 184)</b>
4	Method of Procurement	Single Stage - One envelope procedure
5	Tender Published	News Papers & on SPPRA Website
6	Total bid documents Sold:	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening Date (if applicable)	Not Applicable
9	No. of bid technically qualified (if applicable)	Not Applicable
10	Bids(s) Rejected	-
11	Financial Bid Opening Date	15.03.2017
13	Bid Evaluation Report	2.400

S.No.	Name of Firm or Bidder	Cost of offered by the Bidders	Ranking in Terms of cost	Comparison with Estimated Cost	Reasons for acceptance / Rejection	Remarks
1	M/s. Qalandar & Brothers	2389158 ✓	1st Lowest	i) 9.60% Above	Part-A N.S.I	Quality as per evaluation criteria
		108050 ✓		ii) 108050/-		
		137819 ✓		iii) 0.20% Below		
		65599 ✓		iv) 0.30% Below		
		<b>2700626</b> ✓				
2	M/s. Gul Construction Co.	2397878 ✓	2nd Lowest	i) 10.0% Above	Part-A N.S.I	Quality as per evaluation criteria
		108075 ✓		ii) 108075/-		
		138095 ✓		iii) At Par ✓		
		65796 ✓		iv) At Par ✓		
		<b>2709844</b> ✓				
3	Ms. Javed Ahmed	2429050 ✓	3rd Lowest	i) 11.43%	Part-A N.S.I	Rejected Being Highest
		108200 ✓		ii) 108200/-		
		139752 ✓		iii) 1.20% ✓		
		66684 ✓		iv) 1.35% ✓		
		<b>2743687</b> ✓		Above	Part-C	Responsive



(HAFEEZULLAH MEMON)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR



(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR



(MUHAMMADASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR

Method and procedure of procurement: **NATIONAL COMPETITIVE BIDDING (SINGLE STAGE-ONE ENVELOPE).**

**MINUTES OF BID OPENING MEETING**

A meeting of the procurement committee of this department was held on dated **15.03.2017** for opening the bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by all following members of the procurement committee and the representative of bidders. **(Attendance sheet is enclosed).**

The bids were opened at **2:00 PM** in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee. All the members of the procurement committee signed each and every page of financial proposal/bids. The bids do not contain any over-writing or cutting. *(Also mention cutting or over writing if any).* Following is the details of bids announced.

The committee shall examine all the bids as per the Qualification/ eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.

(MEMBER)



(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

(MEMBER)



(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

(CHAIRMAN)



(MUHAMMADASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR

# FINANCIAL REVIEW

NAME OF WORK:-

CONSTRUCTION OF 02 CLASS ROOM @ GOVERNMENT BOYS PRIMARY SCHOOL KORO KHAN KORAI TALUKA PANO AKIL DISTRICT  
SUKKUR 2016-17 PROGRAMME UNDER DISTRICT (ADP NO. 184)

S#	Discription	Estimated Cost	M/s. Qalandar & Brothers		M/s. Gul Construction Co.		Ms. Javed Ahmed	
			Rate	Amount	Rate	Amount	Rate	Amount
1	2	3	4	5	6	7	8	9

**PART-A CIVIL SCHEDULE ITEMS**

1	Schedule Items	2,179,889		2,179,889		2,179,889		2,179,889
2	Carriage of Material	211,921	i) 9.60% Above	209,269	i) 10.0% Above	217,989	i) 11.43% Above	249,161
3	1% Contingency	43,598						
4	<b>Total Part-A</b>	<b>2,435,408</b>		<b>2,389,158</b>		<b>2,397,878</b>		<b>2,429,050</b>

**PART-A NON SCHEDULE**

1	Non Schedule Items	108,064		108,050		108,075		108,200
2	<b>Total Part-C</b>	<b>108,064</b>		<b>108,050</b>		<b>108,075</b>		<b>108,200</b>

**PART-B W/S & S/F**


1	Schedule Items	138,095		138,095		138,095		138,095
2			iii) 0.20% Below	276	iii) At Par		iii) 1.20% Above	1,657
3	<b>Total Part-B</b>	<b>138,095</b>		<b>137,819</b>		<b>138,095</b>		<b>139,752</b>

**PART-C (PHE)**

1	Schedule Items	65,796		65,796		65,796		65,796
2			iv) 0.30% Below	197	iv) At Par		iv) 1.35% Above	888
3	<b>Total Part-B</b>	<b>65,796</b>		<b>65,599</b>		<b>65,796</b>		<b>66,684</b>
4	<b>Total Part-A+B+C+D</b>	<b>2,747,363</b>		<b>2,700,626</b>		<b>2,709,844</b>		<b>2,743,687</b>

	A) Total Cost as per Estimate	<b>2,747,363</b>	The Lowest rate quoted by <b>M/s. Qalander &amp; Brothers</b> Government Contractor are : Part-A @ Rs. 2389158/- 9.60% Above on Estimate ( Rupees Twenty Three Lacs, Eighty Nine Thousand, One Hundred Fifty Eight Only) Part-A @ Rs. 108050/- Lowest Quoted Rates, on Estimate ( Rupees One Lac, Eight Thousand, Fifty) Part-B @ Rs. 1374819/- 0.50% Below on Estimate ( Rupees One Lac, Thirty Seven Thousand, Eight Hundred, Nineteen Only) 137819/- Part-C @ Rs. 65599/- 0.40% Below on Estimate ( Rupees Sixty Five Thousand, Five Hundred, Ninety Nine)					
	B) Total Cost as per Tender	<b>2,700,626</b>						
	Saving A-B	<b>46,737</b>						
	Percentage Saving	<b>1.70%</b>						
	A.A Amount	-						
	Lowest Tender Amount	<b>2,700,626</b>						
	Saving Over A.A	-						

  
**(HAFEEZULLAH MEMON)**  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION SUKKUR

  
**(ABDUL RASHEED SHAIKH)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 SUKKUR

  
**(MUHAMMADASLAM LASHARI)**  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 SUKKUR

## SPPRA REGULATIONS FOR PROCUREMENT OF WORKS ( 2013)

## ANNEXURE - G

## Financial Review

**CONSTRUCTION OF 02 CLASS ROOM @ GOVERNMENT BOYS PRIMARY SCHOOL KORO KHAN KORAI TALUKA PANO AKIL  
DISTRICT SUKKUR 2016-17 PROGRAMME UNDER DISTRICT (ADP NO. 184)**

Comparison with Rough Cost Estimate (RCE/1 -I)

Provisions as per Rough cost Estimate (RCE)						Recommended Tender	Excess Saving	Remarks
Sr. No:	Item	Unit / Plinth Area	Rate	Unit	Amount	Amount	Difference	Excess / Saving Percentage (%)
1	2	3	4	5	6	7	8 = 7-6	9
	Total PC-I				3000000			
	Capital Cost				2953000			
	Electric (-)				164000			
	<b>G.TOTAL</b>				<b>2789000</b>	<b>2700626</b>	<b>Saving 88374</b>	<b>Saving 3.16%</b>

**Note:** - Excess of the tendered item over RCE provision of that item must not be more than 15% or savings are indicated from other items of the PC-I in the comparison sheet, otherwise RCE/PC-I shall be revised or Tenders shall be re-invited.

*Chaudhary*  
*20/12/16*

  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUUKUR

## SPPRA REGULATIONS FOR PROCUMENT OF WORKS ( 2013)

## B. Comparision with Technical Section (TS)

CONSTRUCTION OF 02 CLASS ROOM @ GOVERNMENT BOYS PRIMARY SCHOOL KORO KHAN KORAI TALUKA PANO  
AKIL DISTRICT SUKKUR 2016-17 PROGRAMME UNDER DISTRICT (ADP NO. 184)

Cost as per Technical Sanction (TS)						Recommended Tender	Excess Saving	Remarks
Sr. No:	Item	Unit / Plinth Area	Rate	Unit	Amount	Amount	Difference	Excess / Saving Percentage (%)
1	2	3	4	5	6	7	8=7-6	9
	Total PC-I							
	Capital Cost							
	Electric (-)							
	<b>G.TOTAL</b>				<b>2747363</b>	<b>2700626</b>	<b>Saving 46737</b>	<b>Saving 1.70%</b>

**Note:** - Excess over Amount of Technical Sanction of the tendered item must not be more than 5%, otherwise Revised Technical Sanction is to be obtained from the Competent authority.


*Checked*  
*15/2*


  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUUKUR


# BID EVALUATION REPORT

1 Name of Procuring Agency	Executive Engineer Education Works Division Sukkur
2 Tender Reference No.	NIT No. 85, dated: 31.01.2017
3 Tender Description / Name of Work / Item	<b>CONSTRUCTION OF 02 CLASS ROOM @ GOVERNMENT MIDDLE SCHOOL ARAB WAGHO TALUKA PANO AKIL DISTRICT SUKKUR 2016-17 PROGRAMME UNDER DISTRICT (ADP NO. 182)</b>
4 Method of Procurement	Single Stage - One envelope procedure
5 Tender Published	News Papers & on SPPRA Website
6 Total bid documents Sold:	03 Nos
7 Total Bids Received	03 Nos
8 Technical Bid Opening Date (if applicable)	Not Applicable
9 No. of bid technically qualified (if applicable)	Not Applicable
10 Bids(s) Rejected	-
11 Financial Bid Opening Date	15.03.2017
13 Bid Evaluation Report	<i>2.400</i>

S.No.	Name of Firm or Bidder	Cost of offered by the Bidders	Ranking in Terms of cost	Comparison with Estimated Cost	Part	Reasons for acceptance / Rejection	Remarks
1	M/s. Kaif Ali	2330670	1st Lowest	i) 9.17% Above	Part-A	Quality as per evaluation criteria	Recommended for award of work
		108000		ii) 108000/-	N.S.I		
		137405		iii) 0.50% Below	Part-B		
		65533		iv) 0.40% Below	Part-C		
		<b>2641608</b>					
2	M/s. Zafrullah Shaikh	2341985	2nd Lowest	i) 9.70% Above	Part-A	Quality as per evaluation criteria	Responsive
		109000		ii) 109000/-	N.S.I		
		137957		iii) 0.10% Below	Part-B		
		65730		iv) 0.10% Below	Part-C		
		<b>2654672</b>					
3	Ms. Bhumbhro Constt. Co.	2360559	3rd Lowest	i) 10.0% Above	Part-A	Rejected Being Hieghest	Responsive
		110000		ii) 110000/-	N.S.I		
		138095		iii) At Par	Part-B		
		65796		iv) At Par	Part-C		
		<b>2674450</b>					

  
**(HAFEEZULLAH MEMON)**  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION SUKKUR

  
**(ABDUL RASHEED SHAIKH)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 SUKKUR

  
**(MUHAMMADASLAM LASHARI)**  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 SUKKUR

# FINANCIAL REVIEW

NAME OF WORK:-

CONSTRUCTION OF 02 CLASS ROOM @ GOVERNMENT MIDDLE SCHOOL ARAB WAGHO TALUKA PANO AKIL DISTRICT SUKKUR 2016-17  
PROGRAMME UNDER DISTRICT (ADP NO. 182)

S #	Discription	Estimated Cost	M/s. Kaif Ali		M/s. Zafrullah Shaikh		Ms. Bhumbhro Constt. Co.	
			Rate	Amount	Rate	Amount	Rate	Amount
1	2	3	4	5	6	7	8	9

**PART-A CIVIL SCHEDULE ITEMS**

1	Schedule Items	2,134,900		2,134,900		2,134,900		2,134,900
2	Carriage of Material	202,877	i) 9.17% Above	195,770	i) 9.70% Above	207,085	i) 10.0% Above	225,659
3	1% Contingency	42,698						
4	<b>Total Part-A</b>	<b>2,380,475</b>		<b>2,330,670</b>		<b>2,341,985</b>		<b>2,360,559</b>

**PART-A NON SCHEDULE**

1	Non Schedule Items	108,064		108,000		109,000		110,000
2	<b>Total Part-C</b>	<b>108,064</b>		<b>108,000</b>		<b>109,000</b>		<b>110,000</b>

**PART-B W/S & S/F**


1	Schedule Items	138,095		138,095		138,095		138,095
2			iii) 0.50% Below	690	iii) 0.10% Below	138	iii) At Par	
3	<b>Total Part-B</b>	<b>138,095</b>		<b>137,405</b>		<b>137,957</b>		<b>138,095</b>


**PART-C (PHE)**

1	Schedule Items	65,796		65,796		65,796		65,796
2			iv) 0.40% Below	263	iv) 0.10% Below	66	iv) At Par	
3	<b>Total Part-B</b>	<b>65,796</b>		<b>65,533</b>		<b>65,730</b>		<b>65,796</b>
4	<b>Total Part-A+B+C+D</b>	<b>2,692,430</b>		<b>2,641,608</b>		<b>2,654,672</b>		<b>2,674,450</b>

A) Total Cost as per Estimate	2,692,430	The Lowest rate quoted by M/s. Kaif Ali Government Contractor are :						
B) Total Cost as per Tender	2,641,608	Part-A @ Rs. 2330670/- 9.17% Above on Estimate ( Rupees Twenty Three Lacs, Thirty Thousand, Six Hundred Seventy Only)						
Saving A-B	50,822	Part-A @ Rs. 108000/- Lowest Quoted Rates, on Estimate ( Rupees One Lac, Eight Thousand,						
Percentage Saving	1.89%	Part-B @ Rs. 137405/- 0.50% Below on Estimate ( Rupees One Lac, Thirty Seven Thousand, Four Hundred, Five Only)						
A.A Amount	-	Part-C @ Rs. 65533/- 0.40% Below on Estimate ( Rupees Sixty Five Thousand, Five Hundred, Thirty Three)						
Lowest Tender Amount	2,641,608							
Saving Over A.A	-							

  
**(HAFEEZULLAH MEMON)**  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION SUKKUR

  
**(ABDUL RASHEED SHAIKH)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 SUKKUR

  
**(MUHAMMADASLAM LASHARI)**  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 SUKKUR



## SPPRA REGULATIONS FOR PROCUREMENT OF WORKS ( 2013)

## ANNEXURE - G

## Financial Review

**CONSTRUCTION OF 02 CLASS ROOM @ GOVERNMENT MIDDLE SCHOOL ARAB WAGHO TALUKA PANO AKIL DISTRICT  
SUKKUR 2016-17 PROGRAMME UNDER DISTRICT (ADP NO. 182)**

A- Comparison with Rough Cost Estimate (RCE/1 -I)

Provisions as per Rough cost Estimate (RCE)						Recommended Tender	Excess Saving	Remarks
Sr. No:	Item	Unit / Plinth Area	Rate	Unit	Amount	Amount	Difference	Excess / Saving Percentage (%)
1	2	3	4	5	6	7	8 = 7-6	9
	Total PC-I				3000000			
	Capital Cost				2953000			
	Electric (-)				164000			
	<b>G.TOTAL</b>				<b>2789000</b>	<b>2641608</b>	<b>Saving 147392</b>	<b>Saving 5.28%</b>

**Note:** - Excess of the tendered item over RCE provision of that item must not be more than 15% or savings are indicated from other items of the PC-I in the comparison sheet, otherwise either RCE/PC-I shall be revised or Tenders shall be re-invited.

*Checked by*

  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 SUKKUR

## SPPRA REGULATIONS FOR PROCUREMENT OF WORKS ( 2013)

## B. Comparison with Technical Section (TS)

**CONSTRUCTION OF 02 CLASS ROOM @ GOVERNMENT MIDDLE SCHOOL ARAB WAGHO TALUKA PANO AKIL  
DISTRICT SUKKUR 2016-17 PROGRAMME UNDER DISTRICT (ADP NO. 182)**

Cost as per Technical Sanction (TS)						Recommended Tender	Excess Saving	Remarks
Sr. No:	Item	Unit / Plinth Area	Rate	Unit	Amount	Amount	Difference	Excess / Saving Percentage (%)
1	2	3	4	5	6	7	8=7-6	9
	Total PC-I							
	Capital Cost							
	Electric (-)							
	<b>G.TOTAL</b>				<b>2692430</b>	<b>2641608</b>	<b>Saving 50822</b>	<b>Saving 1.88%</b>

**Note:** - Excess over Amount of Technical Sanction of the tendered item must not be more than 5%, otherwise Revised Technical Sanction is to be obtained from the Competent authority.

*Chaudhary*

  
**EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUUKUR**

OFFICE OF THE  
EXECUTIVE ENGINEER EDUCATION WORKS DIVISION SUKKUR

COMPRATIVE STATEMENT

NIT NO. EE/EWD/TC/ 85 DATED: 31.01.2017

Name of Work :-

CONSTRUCTION OF 02 CLASS ROOM @ GOVERNMENT  
MIDDLE SCHOOL ARAB WAGHO TALUKA PANO AKIL  
DISTRICT SUKKUR 2016-17 PROGRAMME UNDER  
DISTRICT (ADP NO. 182)

Sr. No	Name of Contractor	Rate Quoted
1	M/s. Kaif Ali	i) 9.17% Above (Part-A Schedule) ii) 108000/- (Part-A Non Schedule) iii) 0.50% Below (Part-B Schedule) iv) 0.40% Below (Part-C Schedule)
2	M/s. Zafrullah Shaikh	i) 9.70% Above (Part-A Schedule) ii) 109000/- (Part-A Non Schedule) iii) 0.10% Below (Part-B Schedule) iv) 0.10% Below (Part-C Schedule)
3	Ms. Bhumbhro Constt: Co.	i) 10.0% Above (Part-A Schedule) ii) 110000/- (Part-A Non Schedule) iii) At Par (Part-B Schedule) iv) At Par (Part-C Schedule)

(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR




(MUHAMMADASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR

**ATTENDENCE SHEET OF PARTICIPATION IN  
TENDER PROCESS IN EDUCATION WORKS DIVISION SUKKUR**

Name of Work :-

**CONSTRUCTION OF 02 CLASS ROOM @ GOVERNMENT  
MIDDLE SCHOOL ARAB WAGHO TALUKA PANO AKIL  
DISTRICT SUKKUR 2016-17 PROGRAMME UNDER  
DISTRICT (ADP NO. 182)**

Executive Engineer Education Works Division Sukkur held on **15.03.2017**


Sr.No	Name of Contractor / Firm	Signature
1	M/s. Kaif Ali ✓	
2	M/s. Zafrullah Shaikh ✓	
3	Ms. Bhumbhro Constt. Co. ✓	



(HAFEEZULLAH MEMON)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR



(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUUKUR



(MUHAMMADASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUUKUR


# **BIDDER QUALIFICATION REPORT**


NIT NO. EE/EWD/TC/ 85 DATED: 31.01.2017

## **EDUCATION WORKS DIVISION SUKKUR**

1 Name of Procuring Agency	<u>Executive Engineer Education Works Division Sukkur</u>
2 Tender Reference No.	<u>NIT No. 85, dated: 31.01.2017</u>
3 Tender Description / Name of Work / Item	<u>CONSTRUCTION OF 02 CLASS ROOM @ GOVERNMENT MIDDLE SCHOOL ARAB WAGHO TALUKA PANO AKIL DISTRICT SUKKUR 2016-17 PROGRAMME UNDER DISTRICT (ADP NO. 182)</u>
4 Method of Procurement	<u>Single Stage - One envelope procedure</u>
5 Tender Published	<u>News Papers &amp; on SPPRA Website</u>
6 N.T.N	<u>Available</u>
7 Registration with P.E.C	<u>Registered</u>
8 Sindh Board of Revenue	<u>Registered</u>
9 Relevant Experience	<u>Available</u>
10 Turnover of at least last three years	<u>Available</u>
11 Funds / Budget	<u>Available</u>
12 05% Earnest Money	<u>Available</u>
13 Tender Fee / Cost Bidding Document	<u>Deposited</u>

  
(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

  
(MUHAMMADASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR

Method and procedure of procurement: NATIONAL COMPETITIVE BIDDING (SINGLE STAGE-ONE ENVELOPE).

### MINUTES OF BID OPENING MEETING

A meeting of the procurement committee of this department was held on dated **15.03.2017**, for opening the bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by all following members of the procurement committee and the representative of bidders. **(Attendance sheet is enclosed)**.

The bids were opened at **2:00 PM** in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee. All the members of the procurement committee signed each and every page of financial proposal/bids. The bids do not contain any over-writing or cutting. *(Also mention cutting or over writing if any)*. Following is the details of bids announced.


The committee shall examine all the bids as per the Qualification/ eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.


(MEMBER)

  
(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

(MEMBER)

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

(CHAIRMAN)

  
(MUHAMMADASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR

## FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT made on **15.03.2017** between Executive Engineer Education Works Division Sukkur, (Procuring Agency) of the one part and M/s. Kaif Ali, Government Contractor Sukkur, of the other part.

WHEREAS the Procuring Agency is desirous that certain Works, viz **CONSTRUCTION OF 02 CLASS ROOM @ GOVERNMENT MIDDLE SCHOOL ARAB WAGHO TALUKA PANO AKIL DISTRICT SUKKUR 2016-17 PROGRAMME UNDER DISTRICT (ADP NO. 182)** should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnesseth as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:

- (a) The Letter of Acceptance;
- (b) The completed Form of Bid along with Schedules to Bid;
- (c) Conditions of Contract & Contract Data;
- (d) The priced Schedule of Prices/Bill of quantities (BoQ);
- (e) The Specifications; and
- (f) The Drawings


3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.



Signature of the Contactor  
M/s. Kaif Ali  
Government Contractor Sukkur



EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR  
(Procuring Agency)

Signed, Sealed and Delivered in the presence of

1. Witness:

2. Witness:


## GENERAL ABSTRACT


Name of Work :-

**CONSTRUCTION OF 02 CLASS ROOM @ GOVERNMENT  
MIDDLE SCHOOL ARAB WAGHO TALUKA PANO AKIL  
DISTRICT SUKKUR 2016-17 PROGRAMME UNDER  
DISTRICT (ADP NO. 182)**

Sr. No	Name of Contractor / Firm	Tender Amount
1	M/s. Kaif Ali ✓	2641608 ✓
2	M/s. Zafrullah Shaikh ✓	2654672 ✓
3	Ms. Bhumbhro Constt. Co. ✓	2674450 ✓

(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

  
(MUHAMMADASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR



Name of Work :-


**CONSTRUCTION OF 02 CLASS ROOM @ GOVERNMENT  
MIDDLE SCHOOL ARAB WAGHO TALUKA PANO AKIL  
DISTRICT SUKKUR 2016-17 PROGRAMME UNDER DISTRICT  
(ADP NO. 182)**


**SUMMARY OF COST**

Sr. No	Item of Work	Schedule B Amount	Contractor Rate	Amount
1	Civil Schedule Items	2380475	i) 9.17% Above	2330670
3	Non Schedule Items	108064	ii) 108000/-	108000
3	W/S & S/F	138095	iii) 0.50% Below	137405
4	Public Health Engineering	65796	iv) 0.40% Below	65533

Total Amount of Bid ✓  
A + B + C + D = 2641608

(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR


  
(MUHAMMADASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR


## 23 BID EVALUATION REPORT

1	Name of Procuring Agency	Executive Engineer Education Works Division Sukkur
2	Tender Reference No.	NIT No. 85, dated: 31.01.2017
3	Tender Description / Name of Work / Item	<b>CONSTRUCTION OF SHELTERLESS PRIMARY SCHOOL @ GOVERNMENT PRIMARY SCHOOL GUL HASSAN MAITLO TALUKA PANO AKIL DISTRICT SUKKUR 2016-17 PROGRAMME UNDER DISTRICT (ADP NO. 183)</b>
4	Method of Procurement	Single Stage - One envelope procedure
5	Tender Published	News Papers & on SPPRA Website
6	Total bid documents Sold:	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening Date (if applicable)	Not Applicable
9	No. of bid technically qualified (if applicable)	Not Applicable
10	Bids(s) Rejected	-
11	Financial Bid Opening Date	15.03.2017
13	Bid Evaluation Report	3.400

S.No.	Name of Firm or Bidder	Cost of offered by the Bidders	Ranking in Terms of cost	Comparison with Estimated Cost	Reasons for acceptance / Rejection	Remarks
1	M/s. Mahtram Enterprises	3367706 ✓	1st Lowest	i) 12.10% Above ✓	Part-A	Quality as per evaluation criteria Recommended for award of work
		108060 ✓		ii) 108060/- ✓	N.S.I	
		138095 ✓		iii) At Par ✓	Part-B	
		65796 ✓		iv) At Par ✓	Part-C	
		<b>3679657</b> ✓				
2	M/s. Ashique Ali Abbasi	3393842 ✓	2nd Lowest	i) 13.16% Above ✓	Part-A	Quality as per evaluation criteria Responsive
		108065 ✓		ii) 108100/- ✓	N.S.I	
		138095 ✓		iii) At Par ✓	Part-B	
		65796 ✓		iv) At Par ✓	Part-C	
		<b>3705798</b> ✓				
3	Ms. Zavar Bhumbhro & Co.	3402855 ✓	3rd Lowest	i) 14% Above ✓	Part-A	Rejected Being Highest Responsive
		109000 ✓		ii) 108200/- ✓	N.S.I	
		139476 ✓		iii) 1% Above ✓	Part-B	
		66915 ✓		iv) 1.70% Above ✓	Part-C	
		<b>3718246</b> ✓				

  
**(HAFEEZULLAH MEMON)**  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION SUKKUR

  
**(ABDUL RASHEED SHAIKH)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 SUKKUR


  
**(MUHAMMADASLAM LASHARI)**  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 SUKKUR


# FINANCIAL REVIEW


NAME OF WORK:-

CONSTRUCTION OF SHELTERLESS PRIMARY SCHOOL @ GOVERNMENT PRIMARY SCHOOL GUL HASSAN MAITLO TALUKA PANO AKIL  
DISTRICT SUKKUR 2016-17 PROGRAMME UNDER DISTRICT (ADP NO. 183)

S#	Discription	Estimated Cost	M/s. Mahtram Enterprises		M/s. Ashique Ali Abbasi		Ms. Zawar Bhumbhro & Co.	
			Rate	Amount	Rate	Amount	Rate	Amount
1	2	3	4	5	6	7	8	9
<b><u>PART-A CIVIL SCHEDULE ITEMS</u></b>								
1	Schedule Items	3,004,198		3,004,198		3,004,198		3,004,198
2	Carriage of Material	375,370	i) 12.10% Above	363,508	i) 13.16% Above	389,644	i) 14% Above	398,657
3	1% Contingency	60,084						
4	<b>Total Part-A</b>	<b>3,439,652</b>		<b>3,367,706</b>		<b>3,393,842</b>		<b>3,402,855</b>
<b><u>PART-A NON SCHEDULE</u></b>								
1	Non Schedule Items	108,064		108,060		108,065		109,000
2	<b>Total Part-C</b>	<b>108,064</b>		<b>108,060</b>		<b>108,065</b>		<b>109,000</b>
<b><u>PART-B W/S &amp; S/F</u></b>								
1	Schedule Items	138,095		138,095		138,095		138,095
2			iii) At Par		iii) At Par		iii) 1% Above	1,381
3	<b>Total Part-B</b>	<b>138,095</b>		<b>138,095</b>		<b>138,095</b>		<b>139,476</b>
<b><u>PART-C (PHE)</u></b>								
1	Schedule Items	65,796		65,796		65,796		65,796
2			iv) At Par		iv) At Par		iv) 1.70% Above	1,119
3	<b>Total Part-B</b>	<b>65,796</b>		<b>65,796</b>		<b>65,796</b>		<b>66,915</b>
4	<b>Total Part-A+B+C+D</b>	<b>3,751,607</b>		<b>3,679,657</b>		<b>3,705,798</b>		<b>3,718,246</b>
	A) Total Cost as per Estimate	<b>3,751,607</b>	The Lowest rate quoted by <b>M/s. Mahtam Enterprises</b> Government Contractor are : Part-A @ Rs. 3367706/- <b>12.10% Above</b> on Estimate ( Rupees Thirty Three Lacs, Sixty Seven Thousand, Seven Hundred Six Only) Part-A @ Rs. 108060/- <b>Lowest Quoted Rates</b> , on Estimate ( Rupees One Lac, Eight Thousand, Sixty) Part-B @ Rs. 138095/- <b>At Par</b> , on Estimate ( Rupees One Lac, Thirty Eight Thousand, Ninety Five) Part-C @ Rs. 65796/- <b>At Par</b> , on Estimate ( Rupees Sixty Five Thousand, Seven Hundred, Ninety Six)					
	B) Total Cost as per Tender	<b>3,679,657</b>						
	Saving A-B	<b>71,950</b>						
	Percentage Saving	<b>1.92%</b>						
	A.A Amount	-						
	Lowest Tender Amount	<b>3,679,657</b>						
	Saving Over A.A	-						

  
**(HAFEEZULLAH MEMON)**  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION SUKKUR

  
**(ABDUL RASHEED SHAIKH)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 SUKKUR

  
**(MUHAMMADASLAM LASHARI)**  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 SUKKUR

## SPPRA REGULATIONS FOR PROCUREMENT OF WORKS ( 2013)

## ANNEXURE - G

## Financial Review

**CONSTRUCTION OF SHELTERLESS PRIMARY SCHOOL @ GOVERNMENT PRIMARY SCHOOL GUL HASSAN MAITLO TALUKA  
PANO AKIL DISTRICT SUKKUR 2016-17 PROGRAMME UNDER DISTRICT (ADP NO. 183)**

## A- Comparison with Rough Cost Estimate (RCE/1 -I)

Provisions as per Rough cost Estimate (RCE)						Recommended Tender	Excess Saving	Remarks
Sr. No:	Item	Unit / Plinth Area	Rate	Unit	Amount	Amount	Difference	Excess / Saving Percentage (%)
1	2	3	4	5	6	7	8 = 7-6	9
	Total PC-I				4000000			
	Capital Cost				3962000			
	Electric (-)				175000			
	<b>G.TOTAL</b>				<b>3787000</b>	<b>3679657</b>	<b>Saving 107343</b>	<b>Saving 2.83%</b>

**Note:** - Excess of the tendered item over RCE provision of that item must not be more than 15% or savings are indicated from other items of the PC-I in the comparison sheet, otherwise either RCE/PC-I shall be revised or Tenders shall be re-invited.

  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 SUKKUR

## SPPRA REGULATIONS FOR PROCUREMENT OF WORKS ( 2013)

## B. Comparison with Technical Section (TS)

**CONSTRUCTION OF SHELTERLESS PRIMARY SCHOOL @ GOVERNMENT PRIMARY SCHOOL GUL HASSAN MAITLO  
TALUKA PANO AKIL DISTRICT SUKKUR 2016-17 PROGRAMME UNDER DISTRICT (ADP NO. 183)**

Cost as per Technical Sanction (TS)						Recommended Tender	Excess Saving	Remarks
Sr. No:	Item	Unit / Plinth Area	Rate	Unit	Amount	Amount	Difference	Excess / Saving Percentage (%)
1	2	3	4	5	6	7	8=7-6	9
	Total PC-I							
	Capital Cost							
	Electric (-)							
	<b>G.TOTAL</b>				<b>3751607</b>	<b>3679657</b>	<b>Saving 71950</b>	<b>Saving 1.91%</b>

**Note:** - Excess over Amount of Technical Sanction of the tendered item must not be more than 5%, otherwise Revised Technical Sanction is to be obtained from the Competent authority.

  
**EXECUTIVE ENGINEER**  
**EDUCATION WORKS DIVISION**  
**SUKKUR**

**OFFICE OF THE  
EXECUTIVE ENGINEER EDUCATION WORKS DIVISION SUKKUR**

**COMPRATIVE STATEMENT**

**NIT NO. EE/EWD/TC/ 85 DATED: 31.01.2017**

Name of Work :-

**CONSTRUCTION OF SHELTERLESS PRIMARY SCHOOL @  
GOVERNMENT PRIMARY SCHOOL GUL HASSAN MAITLO  
TALUKA PANO AKIL DISTRICT SUKKUR 2016-17  
PROGRAMME UNDER DISTRICT (ADP NO. 183)**

Sr. No	Name of Contractor	Rate Quoted
1	M/s. Mahtram Enterprises	i) 12.10% Above (Part-A Schedule) ii) 108060/- (Part-A Non Schedule) iii) At Par (Part-B Schedule) iv) At Par (Part-C Schedule)
2	M/s. Ashique Ali Abbasi	i) 13.16% Above (Part-A Schedule) ii) 108100/- (Part-A Non Schedule) iii) At Par (Part-B Schedule) iv) At Par (Part-C Schedule)
3	Ms. Zawar Bhumbhro & Co.	i) 14% Above (Part-A Schedule) ii) 108200/- (Part-A Non Schedule) iii) 1% Above (Part-B Schedule) iv) 1.70% Above (Part-C Schedule)

(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR


(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUUKUR


(MUHAMMADASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUUKUR


**ATTENDENCE SHEET OF PARTICIPATION IN  
TENDER PROCESS IN EDUCATION WORKS DIVISION SUKKUR**

Name of Work :- **CONSTRUCTION OF SHELTERLESS PRIMARY SCHOOL  
@ GOVERNMENT PRIMARY SCHOOL GUL HASSAN  
MAITLO TALUKA PANO AKIL DISTRICT SUKKUR 2016-17  
PROGRAMME UNDER DISTRICT (ADP NO. 183)**

Executive Engineer Education Works Division Sukkur held on **15.03.2017**

Sr. No	Name of Contractor / Firm	Signature
1	M/s. Mahtram Enterprises	
2	M/s. Ashique Ali Abbasi	
3	Ms. Zavar Bhumbhro & Co.	

  
(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR


  
(MUHAMMADASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR


## GENERAL ABSTRACT

Name of Work :-

**CONSTRUCTION OF SHELTERLESS PRIMARY SCHOOL  
@ GOVERNMENT PRIMARY SCHOOL GUL HASSAN  
MAITLO TALUKA PANO AKIL DISTRICT SUKKUR 2016-17  
PROGRAMME UNDER DISTRICT (ADP NO. 183)**

Sr. No	Name of Contractor / Firm	Tender Amount
1	M/s. Mahtram Enterprises	3679657 ✓
2	M/s. Ashique Ali Abbasi	3705798 ✓
3	Ms. Zavar Bhumbhro & Co.	3718246 ✓

  
(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUUKUR

  
(MUHAMMADASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUUKUR




Name of Work :-


**CONSTRUCTION OF SHELTERLESS PRIMARY SCHOOL @  
GOVERNMENT PRIMARY SCHOOL GUL HASSAN MAITLO  
TALUKA PANO AKIL DISTRICT SUKKUR 2016-17  
PROGRAMME UNDER DISTRICT (ADP NO. 183)**

**SUMMARY OF COST**

Sr. No	Item of Work	Schedule B Amount	Contractor Rate	Amount
1	Civil Schedule Items	3439652	i) 12.10% Above	3367706
3	Non Schedule Items	108064	ii) 108060/-	108060
3	W/S & S/F	138095	iii) At Par	138095
4	Public Health Engineering	65796	iv) At Par	65796

Total Amount of Bid ✓  
A + B + C + D = 3679657

  
(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

  
(MUHAMMADASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR


# **BIDDER QUALIFICATION REPORT**


NIT NO. EE/EWD/TC/ 85 DATED: 31.01.2017

## **EDUCATION WORKS DIVISION SUKKUR**

1 Name of Procuring Agency	<u>Executive Engineer Education Works Division Sukkur</u>
2 Tender Reference No.	<u>NIT No. 85, dated: 31.01.2017</u>
3 Tender Description / Name of Work / Item	<u>CONSTRUCTION OF SHELTERLESS PRIMARY SCHOOL @ GOVERNMENT PRIMARY SCHOOL GUL HASSAN MAITLO TALUKA PANO AKIL DISTRICT SUKKUR 2016-17 PROGRAMME UNDER DISTRICT (ADP NO. 183)</u>
4 Method of Procurement	<u>Single Stage - One envelope procedure</u>
5 Tender Published	<u>News Papers &amp; on SPPRA Website</u>
6 N.T.N	<u>Available</u>
7 Registration with P.E.C	<u>Registered</u>
8 Sindh Board of Revenue	<u>Registered</u>
9 Relevant Experience	<u>Available</u>
10 Turnover of at least last three years	<u>Available</u>
11 Funds / Budget	<u>Available</u>
12 05% Earnest Money	<u>Available</u>
13 Tender Fee / Cost Bidding Document	<u>Deposited</u>

  
(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

  
(MUHAMMADASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR

Method and procedure of procurement: **NATIONAL COMPETITIVE BIDDING (SINGLE STAGE-ONE ENVELOPE).**

**MINUTES OF BID OPENING MEETING**

A meeting of the procurement committee of this department was held on dated **15.03.2017**, for opening the bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by all following members of the procurement committee and the representative of bidders. **(Attendance sheet is enclosed).**

The bids were opened at **2:00 PM** in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee. All the members of the procurement committee signed each and every page of financial proposal/bids. The bids do not contain any over-writing or cutting. *(Also mention cutting or over writing if any).* Following is the details of bids announced.


The committee shall examine all the bids as per the Qualification/ eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.


**(MEMBER)**

**(HAFEEZULLAH MEMON )**  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

**(MEMBER)**

  
**(ABDUL RASHEED SHAIKH)**  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

**(CHAIRMAN)**




  
**(MUHAMMADASLAM LASHARI)**  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR


**ATTENDENCE SHEET OF PARTICIPATION IN  
TENDER PROCESS IN EDUCATION WORKS DIVISION SUKKUR**


Name of Work :-

**CONSTRUCTION OF SHELTERLESS PRIMARY SCHOOL  
@ GOVERNMENT GIRLS PRIMARY SCHOOL LAL  
KALWAR TALUKA PANO AKIL DISTRICT SUKKUR 2016-17  
PROGRAMME UNDER DISTRICT (ADP NO. 180)**

Executive Engineer Education Works Division Sukkur held on **15.03.2017**

Sr. No	Name of Contractor / Firm	Signature
1	M/s. Aftab & Brothers Construction Co	
2	M/s. Muhib Ali Sadhayo	
3	Ms. Lutufullah	

  
(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

  
(MUHAMMADASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR


**OFFICE OF THE  
EXECUTIVE ENGINEER EDUCATION WORKS DIVISION SUKKUR  
COMPRATIVE STATEMENT**


**NIT NO. EE/EWD/TC/ 85 DATED: 31.01.2017**

Name of Work :-

**CONSTRUCTION OF SHELTERLESS PRIMARY SCHOOL @  
GOVERNMENT GIRLS PRIMARY SCHOOL LAL KALWAR  
TALUKA PANO AKIL DISTRICT SUKKUR 2016-17  
PROGRAMME UNDER DISTRICT (ADP NO. 180)**

Sr. No	Name of Contractor	Rate Quoted
1	M/s. Aftab & Brothers Construction Cdi	i) 12.80% Above (Part-A Schedule)
		ii) 108050/- (Part-A Non Schedule)
		iii) 0.17% Below (Part-B Schedule)
		iv) 0.05% Below (Part-C Schedule)
2	M/s. Muhib Ali Sadhayo	i) 12.97% Above (Part-A Schedule)
		ii) 108065/- (Part-A Non Schedule)
		iii) At Par (Part-B Schedule)
		iv) At Par (Part-C Schedule)
3	Ms. Lutufullah	i) 13.27% Above (Part-A Schedule)
		ii) 109000/- (Part-A Non Schedule)
		iii) 1% Above (Part-B Schedule)
		iv) 1.70% Above (Part-C Schedule)

  
(HAFEEZULLAH MEMON)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUUKUR

  
(MUHAMMADASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUUKUR


## BID EVALUATION REPORT


1	Name of Procuring Agency	Executive Engineer Education Works Division Sukkur
2	Tender Reference No.	NIT No. 85, dated: 31.01.2017
3	Tender Description / Name of Work / Item	<b>CONSTRUCTION OF SHELTERLESS PRIMARY SCHOOL @ GOVERNMENT GIRLS PRIMARY SCHOOL LAL KALWAR TALUKA PANO AKIL DISTRICT SUKKUR 2016-17 PROGRAMME UNDER DISTRICT (ADP NO. 180)</b>
4	Method of Procurement	Single Stage - One envelope procedure
5	Tender Published	News Papers & on SPPRA Website
6	Total bid documents Sold:	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening Date (if applicable)	Not Applicable
9	No. of bid technically qualified (if applicable)	Not Applicable
10	Bids(s) Rejected	-
11	Financial Bid Opening Date	15.03.2017

13 Bid Evaluation Report

3.400

S.No.	Name of Firm or Bidder	Cost of offered by the Bidders	Ranking in Terms of cost	Comparison with Estimated Cost	Reasons for acceptance / Rejection	Remarks	
1	M/s. Aftab & Brothers Construction Co.	3359122	1st Lowest	i) 12.80% Above	Part-A	Quality as per evaluation criteria	Recommended for award of work
		108050		ii) 108050/-	N.S.I		
		137858		iii) 0.17% Below	Part-B		
		65763		iv) 0.05% Below	Part-C		
		<b>3670793</b>					
2	M/s. Muhib Ali Sadhayo	3364184	2nd Lowest	i) 12.97% Above	Part-A	Quality as per evaluation criteria	Responsive
		108065		ii) 108065/-	N.S.I		
		138093		iii) At Par	Part-B		
		65796		iv) At Par	Part-C		
		<b>3676138</b>					
3	Ms. Lutufullah	3373118	3rd Lowest	i) 13.27% Above	Part-A	Rejected Being Highest	Responsive
		109000		ii) 109000/-	N.S.I		
		139474		iii) 1% Above	Part-B		
		66915		iv) 1.70% Above	Part-C		
		<b>3688507</b>					

  
 (HAFEEZULLAH MEMON)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION SUKKUR

  
 (ABDUL RASHEED SHAIKH)  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 SUKKUR

  
 (MUHAMMADASLAM LASHARI)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 SUKKUR


# FINANCIAL REVIEW


NAME OF WORK:-

CONSTRUCTION OF SHELTERLESS PRIMARY SCHOOL @ GOVERNMENT GIRLS PRIMARY SCHOOL LAL KALWAR TALUKA PANO AKIL  
DISTRICT SUKKUR 2016-17 PROGRAMME UNDER DISTRICT (ADP NO. 180)

S #	Discription	Estimated Cost	M/s. Aftab & Brothers Construction		M/s. Muhib Ali Sadhayo		Ms. Lutufullah	
			Rate	Amount	Rate	Amount	Rate	Amount
1	2	3	4	5	6	7	8	9
<b><u>PART-A CIVIL SCHEDULE ITEMS</u></b>								
1	Schedule Items	2,977,945		2,977,945		2,977,945		2,977,945
2	Carriage of Material	385,071	i) 12.80% Above	381,177	i) 12.97% Above	386,239	i) 13.27% Above	395,173
3	1% Contingency	59,559						
4	<b>Total Part-A</b>	<b>3,422,575</b>		<b>3,359,122</b>		<b>3,364,184</b>		<b>3,373,118</b>
<b><u>PART-A NON SCHEDULE</u></b>								
1	Non Schedule Items	108,064		108,050		108,065		109,000
2	<b>Total Part-C</b>	<b>108,064</b>		<b>108,050</b>		<b>108,065</b>		<b>109,000</b>
<b><u>PART-B W/S &amp; S/F</u></b>								
1	Schedule Items	138,093		138,093		138,093		138,093
2			iii) 0.17% Below	235	iii) At Par		iii) 1% Above	1,381
3	<b>Total Part-B</b>	<b>138,093</b>		<b>137,858</b>		<b>138,093</b>		<b>139,474</b>
<b><u>PART-C (PHE)</u></b>								
1	Schedule Items	65,796		65,796		65,796		65,796
2			iv) 0.05% Below	33	iv) At Par		iv) 1.70% Above	1,119
3	<b>Total Part-B</b>	<b>65,796</b>		<b>65,763</b>		<b>65,796</b>		<b>66,915</b>
4	<b>Total Part-A+B+C+D</b>	<b>3,734,528</b>		<b>3,670,793</b>		<b>3,676,138</b>		<b>3,688,507</b>
	A) Total Cost as per Estimate	<b>3,734,528</b>	The Lowest rate quoted by M/s. <b>Nazir Ahmed</b> Government Contractor are : Part-A @ Rs. 3359122/- <b>12.80% Above</b> on Estimate ( Rupees Thirty Three Lacs, Fifty Nine Thousand, One Hundred Twenty Two Only) Part-A @ Rs. 108050/- <b>Lowest Quoted Rates</b> , on Estimate ( Rupees One Lac, Eight Thousand, Fifty ) Part-B @ Rs. 137858/- <b>0.17% Below</b> , on Estimate ( Rupees One Lac, Thirty Seven Thousand, Eight Hundred, Fifty Only) Part-C @ Rs. 65763/- <b>0.05% Below</b> on Estimate ( Rupees Sixty Five Thousand, Seven Hundred, Sixty Three)					
	B) Total Cost as per Tender	<b>3,670,793</b>						
	Saving A-B	<b>63,735</b>						
	Percentage Saving	<b>1.71%</b>						
	A.A Amount	-						
	Lowest Tender Amount	<b>3,670,793</b>						
	Saving Over A.A	-						

  
**(HAFEEZULLAH MEMON)**  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION SUKKUR

  
**(ABDUL RASHEED SHAIKH)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 SUKKUR

  
**(MUHAMMADASLAM LASHARI)**  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 SUKKUR

## SPPRA REGULATIONS FOR PROCUREMENT OF WORKS ( 2013)

## ANNEXURE - G

## Financial Review

**CONSTRUCTION OF SHELTERLESS PRIMARY SCHOOL @ GOVERNMENT GIRLS PRIMARY SCHOOL LAL KALWAR TALUKA  
PANO AKIL DISTRICT SUKKUR 2016-17 PROGRAMME UNDER DISTRICT (ADP NO. 180)**

## A- Comparison with Rough Cost Estimate (RCE/1 -I)

Provisions as per Rough cost Estimate (RCE)						Recommended Tender	Excess Saving	Remarks
Sr. No:	Item	Unit / Plinth Area	Rate	Unit	Amount	Amount	Difference	Excess / Saving Percentage (%)
1	2	3	4	5	6	7	8 = 7-6	9
	Total PC-I				4000000			
	Capital Cost				3962000			
	Electric (-)				175000			
	<b>G.TOTAL</b>				<b>3787000</b>	<b>3670792</b>	<b>Saving 115208</b>	<b>Saving 3.06%</b>

**Note:** - Excess of the tendered item over RCE provision of that item must not be more than 15% or savings are indicated from other items of the PC-I in the comparison sheet, otherwise either RCE/PC-I shall be revised or Tenders shall be re-invited.

  
**EXECUTIVE ENGINEER**  
**EDUCATION WORKS DIVISION**  
**SUKKUR**



## SPPRA REGULATIONS FOR PROCUMENT OF WORKS ( 2013)

## B. Comparision with Technical Section (TS)

**CONSTRUCTION OF SHELTERLESS PRIMARY SCHOOL @ GOVERNMENT GIRLS PRIMARY SCHOOL LAL KALWAR  
TALUKA PANO AKIL DISTRICT SUKKUR 2016-17 PROGRAMME UNDER DISTRICT (ADP NO. 180)**

Cost as per Technical Sanction (TS)						Recommended Tender	Excess Saving	Remarks
Sr. No:	Item	Unit / Plinth Area	Rate	Unit	Amount	Amount	Difference	Excess / Saving Percentage (%)
1	2	3	4	5	6	7	8=7-6	9
	Total PC-I							
	Capital Cost							
	Electric (-)							
	<b>G.TOTAL</b>				<b>3734528</b>	<b>3670793</b>	<b>Saving 63735</b>	<b>Saving 1.71%</b>

**Note:** - Excess over Amount of Technical Sanction of the tendered item must not be more than 5%, otherwise Revised Technical Sanction is to be obtained from the Competent authority.

  
**EXECUTIVE ENGINEER**  
**EDUCATION WORKS DIVISION**  
**SUKKUR**


## GENERAL ABSTRACT


Name of Work :-

**CONSTRUCTION OF SHELTERLESS PRIMARY SCHOOL  
@ GOVERNMENT GIRLS PRIMARY SCHOOL LAL  
KALWAR TALUKA PANO AKIL DISTRICT SUKKUR 2016-17  
PROGRAMME UNDER DISTRICT (ADP NO. 180)**

Sr. No	Name of Contractor / Firm	Tender Amount
1	M/s. Aftab & Brothers Construction Co	3670793
2	M/s. Muhib Ali Sadhayo	3676138
3	Ms. Lutufullah	3688507

  
(HAFEEZULLAH MEMON)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

  
(MUHAMMADASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR


Name of Work :-


**CONSTRUCTION OF SHELTERLESS PRIMARY SCHOOL @  
GOVERNMENT GIRLS PRIMARY SCHOOL LAL KALWAR  
TALUKA PANO AKIL DISTRICT SUKKUR 2016-17  
PROGRAMME UNDER DISTRICT (ADP NO. 180)**

**SUMMARY OF COST**

Sr. No	Item of Work	Schedule B Amount	Contractor Rate	Amount
1	Civil Schedule Items	3422575	i) 12.80% Above	3359122
3	Non Schedule Items	108064	ii) 108050/-	108050
3	W/S & S/F	138093	iii) 0.17% Below	137858
4	Public Health Engineering	65796	iv) 0.05% Below	65763

Total Amount of Bid  
A + B + C + D= 3670793

  
(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

  
(MUHAMMADASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR

# **BIDDER QUALIFICATION REPORT**

NIT NO. EE/EWD/TC/ 85 DATED: 31.01.2017

## **EDUCATION WORKS DIVISION SUKKUR**

1 Name of Procuring Agency	<u>Executive Engineer Education Works Division Sukkur</u>
2 Tender Reference No.	<u>NIT No. 85, dated: 31.01.2017</u>
3 Tender Description / Name of Work / Item	<u>CONSTRUCTION OF SHELTERLESS PRIMARY SCHOOL @ GOVERNMENT GIRLS PRIMARY SCHOOL LAL KALWAR TALUKA PANO AKIL DISTRICT SUKKUR 2016-17 PROGRAMME UNDER DISTRICT (ADP NO. 180)</u>
4 Method of Procurement	<u>Single Stage - One envelope procedure</u>
5 Tender Published	<u>News Papers &amp; on SPPRA Website</u>
6 N.T.N	<u>Available</u>
7 Registration with P.E.C	<u>Registered</u>
8 Sindh Board of Revenue	<u>Registered</u>
9 Relevant Experience	<u>Available</u>
10 Turnover of at least last three years	<u>Available</u>
11 Funds / Budget	<u>Available</u>
12 05% Earnest Money	<u>Available</u>
13 Tender Fee / Cost Bidding Document	<u>Deposited</u>



(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR



(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR



(MUHAMMADASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR

Method and procedure of procurement: **NATIONAL COMPETITIVE BIDDING (SINGLE STAGE-ONE ENVELOPE).**

### MINUTES OF BID OPENING MEETING

A meeting of the procurement committee of this department was held on dated **15.03.2017**, for opening the bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by all following members of the procurement committee and the representative of bidders. **(Attendance sheet is enclosed).**

The bids were opened at **2:00 PM** in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee. All the members of the procurement committee signed each and every page of financial proposal/bids. The bids do not contain any over-writing or cutting. *(Also mention cutting or over writing if any).* Following is the details of bids announced.


The committee shall examine all the bids as per the Qualification/ eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.

(MEMBER)

  
(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

(MEMBER)

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

(CHAIRMAN)

  
(MUHAMMADASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR

26

**OFFICE OF THE  
EXECUTIVE ENGINEER EDUCATION WORKS DIVISION SUKKUR**

**COMPRATIVE STATEMENT**


**NIT NO. EE/EWD/TC/ 85    DATED: 31.01.2017**


Name of Work :-

**CONSTRUCTION OF GIRLS PRIMARY SCHOOL @ LAL  
MUHAMMAD ABRO UC IKHLAS SHAH TALUKA ROHRI  
DISTRICT SUKKUR 2016-17 PROGRAMME UNDER DISTRICT  
(ADP NO. 186)**

Sr. No	Name of Contractor	Rate Quoted
1	M/s. R.H & Brothers	i) 12.73% Above (Part-A Schedule) ii) 108064/- (Part-A Non Schedule) iii) 0.30% Below (Part-B Schedule)
2	M/s. Al Asim & Co.	i) 13.31% Above (Part-A Schedule) ii) 109000/- (Part-A Non Schedule) iii) At Par (Part-B Schedule)
3	M/s. Bhumbhro Constt: Co.	i) 14.0% Above (Part-A Schedule) ii) 110000/- (Part-A Non Schedule) iii) 1.70% Above (Part-B Schedule)

  
(HAFEEZULLAH MEMON)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR


  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR


  
(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR


## BID EVALUATION REPORT

1	Name of Procuring Agency	Executive Engineer Education Works Division Sukkur
2	Tender Reference No.	NIT No. 85, dated: 31.01.2017
3	Tender Description / Name of Work / Item	<b>CONSTRUCTION OF GIRLS PRIMARY SCHOOL @ LAL MUHAMMAD ABRO UC IKHLAS SHAH TALUKA ROHRI DISTRICT SUKKUR 2016-17 PROGRAMME UNDER DISTRICT (ADP NO. 186)</b>
4	Method of Procurement	Single Stage - One envelope procedure
5	Tender Published	News Papers & on SPPRA Website
6	Total bid documents Sold:	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening Date (if applicable)	Not Applicable
9	No. of bid technically qualified (if applicable)	Not Applicable
10	Bids(s) Rejected	-
11	Financial Bid Opening Date	15.03.2017
13	Bid Evaluation Report	3.400

S.No.	Name of Firm or Bidder	Cost of offered by the Bidders	Ranking in Terms of cost	Comparison with Estimated Cost	Reasons for acceptance / Rejection	Remarks	
1	M/s. R.H & Brothers	3337039	1st Lowest	i) 12.73% Above	Part-A	Quality as per evaluation criteria	Recommended for award of work
		108064		ii) 108064/-	N.S.I		
		163026		iii) 0.30% Below	Part-B		
		<b>3608130</b>					
2	M/s. Al Asim & Co.	3354208	2nd Lowest	i) 13.31% Above	Part-A	Quality as per evaluation criteria	Responsive
		109000		ii) 109000/-	N.S.I		
		163517		iii) At Par	Part-B		
		<b>3626725</b>					
3	M/s. Bhumbhro Constt. Co.	3374634	3rd Lowest	i) 14.0% Above	Part-A	Rejected Being Hieghest	Responsive
		110000		ii) 110000/-	N.S.I		
		166297		iii) 1.70% Above	Part-B		
		<b>3650930</b>					

  
**(HAFEEZULLAH MEMON)**  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION SUKKUR

  
**(ABDUL RASHEED SHAIKH)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 SUKKUR

  
**(MUHAMMAD ASLAM LASHARI)**  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 SUKKUR

# FINANCIAL REVIEW

NAME OF WORK:-

CONSTRUCTION OF GIRLS PRIMARY SCHOOL @ LAL MUHAMMAD ABRO UC IKHLAS SHAH TALUKA ROHRI DISTRICT SUKKUR 2016-17  
PROGRAMME UNDER DISTRICT (ADP NO. 186)

S #	Discription	Estimated Cost	M/s. R.H & Brothers		M/s. Al Asim & Co.		M/s. Bhumbhro Constt. Co.	
			Rate	Amount	Rate	Amount	Rate	Amount
1	2	3	4	5	6	7	8	9

**PART-A CIVIL SCHEDULE ITEMS**

1	Schedule Items	2,960,205		2,960,205		2,960,205		2,960,205
2	Carriage of Material	382,264	i) 12.73% Above	376,834	i) 13.31% Above	394,003	ii) 14.0% Above	414,429
3	1% Contingency	59,204						
4	<b>Total Part-A</b>	<b>3,401,673</b>		<b>3,337,039</b>		<b>3,354,208</b>		<b>3,374,634</b>


**PART-A NON SCHEDULE**


1	Non Schedule Items	108,064		108,064		109,000		110,000
2	<b>Total Part-C</b>	<b>108,064</b>		<b>108,064</b>		<b>109,000</b>		<b>110,000</b>


**PART-B W/S & S/F**

1	Schedule Items	163,517		163,517		163,517		163,517
2			iii) 0.30% Below	491			iii) 1.70% Above	2,780
3	<b>Total Part-B</b>	<b>163,517</b>		<b>163,026</b>		<b>163,517</b>		<b>166,297</b>
4	<b>Total Part-A+B+C</b>	<b>3,673,254</b>		<b>3,608,130</b>		<b>3,626,725</b>		<b>3,650,930</b>

	A) Total Cost as per Estimate	3,673,254	The Lowest rate quoted by M/s. R.H & Brothers Government Contractor are : Part-A @ Rs. 3337039/- 12.73% Above on Estimate ( Rupees Thirty Three Lacs, Thirty Seven Thousand, Fifty Only) Part-A @ Rs. 108064/- <b>Lowest Quoted Rates</b> , on Estimate ( Rupees One Lac, Eight Thousand, Sixty Four) Part-B @ Rs. 163026/- <b>0.30% Below</b> , on Estimate ( Rupees One Lac, Sixty Three Thousand, Sixty Four Only)					
	B) Total Cost as per Tender	3,608,130						
	Saving A-B	65,124						
	Percentage Saving	1.77%						
	A.A Amount	-						
	Lowest Tender Amount	3,608,130						
	Saving Over A.A	-						

  
 (HAFEEZULLAH MEMON )  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION SUKKUR

  
 (ABDUL RASHEED SHAIKH)  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 SUKKUR

  
 (MUHAMMAD ASLAM LASHARI)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 SUKKUR



## SPPRA REGULATIONS FOR PROCUREMENT OF WORKS ( 2013)

## ANNEXURE - G

Lal Mubammad Financial Review.


CONSTRUCTION OF SHELTERLESS PRIMARY SCHOOL @ J/C IKHLAS SHAH TALUKA ROHRI SUKKUR 2016-17 PROGRAMME  
UNDER DISTRICT (ADP NO. 185)

## A- Comparison with Rough Cost Estimate (RCE/1 -I)

Provisions as per Rough cost Estimate (RCE)						Recommended Tender	Excess Saving	Remarks
Sr. No:	Item	Unit / Plinth Area	Rate	Unit	Amount	Amount	Difference	Excess / Saving Percentage (%)
1	2	3	4	5	6	7	8 = 7-6	9
	Total PC-I				4000000	✓		
	Capital Cost				3962000	✓		
	Electric (-)				175000	✓		
						✓		
						✓		
						✓		
	G.TOTAL				3787000	✓	3608130	Saving 178870 Saving 4.72%

**Note:** - Excess of the tendered item over RCE provision of that item must not be more than 15% or savings are indicated from other items of the PC-I in the comparison sheet, otherwise RCE/PC-I shall be revised or Tenders shall be re-invited.

Chiranjit  
A. Singh

  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUUKUR

## SPPRA REGULATIONS FOR PROCUREMENT OF WORKS ( 2013)

## B. Comparison with Technical Section (TS)

Lal Mubhammad Azeed

**CONSTRUCTION OF SHELTERLESS PRIMARY SCHOOL @ U/C IKHLAS SHAH TALUKA ROHRI SUKKUR 2016-17  
PROGRAMME UNDER DISTRICT (ADP NO. 185)**

Cost as per Technical Sanction (TS)						Recommended Tender	Excess Saving	Remarks
Sr. No:	Item	Unit / Plinth Area	Rate	Unit	Amount	Amount	Difference	Excess / Saving Percentage (%)
1	2	3	4	5	6	7	8=7-6	9
	Total PC-I							
	Capital Cost							
	Electric (-)							
	<b>G.TOTAL</b>				<b>3673254</b>	<b>3608130</b>	<b>Saving 65124</b>	<b>Saving 1.77%</b>

**Note:** - Excess over Amount of Technical Sanction of the tendered item must not be more than 5%, otherwise Revised Technical Sanction is to be obtained from the Competent authority.




*Checked*  
*Azeed*


  
**EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUUKUR**


**ATTENDENCE SHEET OF PARTICIPATION IN  
TENDER PROCESS IN EDUCATION WORKS DIVISION SUKKUR**

Name of Work :- **CONSTRUCTION OF GIRLS PRIMARY SCHOOL @ LAL MUHAMMAD ABRO UC IKHLAS SHAH TALUKA ROHRI DISTRICT SUKKUR 2016-17 PROGRAMME UNDER DISTRICT (ADP NO. 186)**

Executive Engineer Education Works Division Sukkur held on **15.03.2017**

Sr. No	Name of Contractor / Firm	Signature
1	M/s. R.H & Brothers ✓	
2	M/s. Al Asim & Co. ✓	
3	M/s. Bhumbhro Constt: Co ✓	

  
(HAFEEZULLAH MEMON)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUUKUR

  
(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUUKUR

# **BIDDER QUALIFICATION REPORT**

NIT NO. EE/EWD/TC/ 85 DATED: 31.01.2017

## **EDUCATION WORKS DIVISION SUKKUR**

1	Name of Procuring Agency	<u>Executive Engineer Education Works Division Sukkur</u>
2	Tender Reference No.	<u>NIT No. 85, dated: 31.01.2017</u>
3	Tender Description / Name of Work / Item	<u>CONSTRUCTION OF GIRLS PRIMARY SCHOOL @ LAL MUHAMMAD ABRO UC IKHLAS SHAH TALUKA ROHRI DISTRICT SUKKUR 2016-17 PROGRAMME UNDER DISTRICT (ADP NO. 186)</u>
4	Method of Procurement	<u>Single Stage - One envelope procedure</u>
5	Tender Published	<u>News Papers &amp; on SPPRA Website</u>
6	N.T.N	<u>Available</u>
7	Registration with P.E.C	<u>Registered</u>
8	Sindh Board of Revenue	<u>Registered</u>
9	Relevant Experience	<u>Available</u>
10	Turnover of at least last three years	<u>Available</u>
11	Funds / Budget	<u>Available</u>
12	05% Earnest Money	<u>Available</u>
13	Tender Fee / Cost Bidding Document	<u>Deposited</u>



(HAFEEZULLAH MEMON)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR

## GENERAL ABSTRACT

Name of Work :-

CONSTRUCTION OF GIRLS PRIMARY SCHOOL @ LAL  
MUHAMMAD ABRO UC IKHLAS SHAH TALUKA ROHRI  
DISTRICT SUKKUR 2016-17 PROGRAMME UNDER  
DISTRICT (ADP NO. 186)

Sr. No	Name of Contractor / Firm	Tender Amount
1	M/s. R.H & Brothers	3608130 ✓
2	M/s. Al Asim & Co.	3626725 ✓
3	M/s. Bhumbhro Constt: Co.	<del>3650930</del> 3650930 ✓ B



(HAFEEZULLAH MEMON)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR



(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUUKUR



(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUUKUR


Name of Work :-


**CONSTRUCTION OF GIRLS PRIMARY SCHOOL @ LAL  
MUHAMMAD ABRO UC IKHLAS SHAH TALUKA ROHRI  
DISTRICT SUKKUR 2016-17 PROGRAMME UNDER DISTRICT  
(ADP NO. 186)**

**SUMMARY OF COST**

Sr. No	Item of Work	Schedule B Amount	Contractor Rate	Amount
1	Civil Schedule Items	3401673	i) 12.73% Above	3337039
3	Non Schedule Items	108064	ii) 108064/-	108064
3	W/S & S/F	163517	iii) 0.30% Below	163026

Total Amount of Bid ✓  
A + B + C = 3608130

  
(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

  
(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR

Method and procedure of procurement: **NATIONAL COMPETITIVE BIDDING (SINGLE STAGE-ONE ENVELOPE).**

### MINUTES OF BID OPENING MEETING

A meeting of the procurement committee of this department was held on dated **15.03.2017** for opening the bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by all following members of the procurement committee and the representative of bidders. **(Attendance sheet is enclosed).**

The bids were opened at **2:00 PM** in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee. All the members of the procurement committee signed each and every page of financial proposal/bids. The bids do not contain any over-writing or cutting. *(Also mention cutting or over writing if any).* Following is the details of bids announced.

The committee shall examine all the bids as per the Qualification/ eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.

(MEMBER)



(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

(MEMBER)



(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

(CHAIRMAN)





(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR


**ATTENDENCE SHEET OF PARTICIPATION IN  
TENDER PROCESS IN EDUCATION WORKS DIVISION SUKKUR**


Name of Work :-

**CONSTRUCTION OF SHELTERLESS PRIMARY SCHOOL  
@ GOVERNMENT GIRLS PRIMARY SCHOOL MAKHDOOM  
AMIN TALUKA PANO AKIL DISTRICT SUKKUR 2016-17  
PROGRAMME UNDER DISTRICT (ADP NO. 181)**

Executive Engineer Education Works Division Sukkur held on **15.03.2017**

Sr. No	Name of Contractor / Firm	Signature
1	M/s. M.K Enterprises ✓	
2	M/s. Ashique Ali Abbasi ✓	
3	Ms. Paragon Enterprises ✓	M. Seed ✓

  
(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

  
(MUHAMMADASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR



## GENERAL ABSTRACT

Name of Work :-

**CONSTRUCTION OF SHELTERLESS PRIMARY SCHOOL  
@ GOVERNMENT GIRLS PRIMARY SCHOOL MAKHDOOM  
AMIN TALUKA PANO AKIL DISTRICT SUKKUR 2016-17  
PROGRAMME UNDER DISTRICT (ADP NO. 181)**

Sr. No	Name of Contractor / Firm	Tender Amount
1	M/s. M.K Enterprises ✓	3710637 ✓
2	M/s. Ashique Ali Abbasi ✓	3737608 ✓
3	Ms. Paragon Enterprises ✓	3771483 ✓



(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR



(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR



(MUHAMMADASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR


Name of Work :-


**CONSTRUCTION OF SHELTERLESS PRIMARY SCHOOL @  
GOVERNMENT GIRLS PRIMARY SCHOOL MAKHDOOM AMIN  
TALUKA PANO AKIL DISTRICT SUKKUR 2016-17  
PROGRAMME UNDER DISTRICT (ADP NO. 181)**

**SUMMARY OF COST**

Sr. No	Item of Work	Schedule B Amount	Contractor Rate	Amount
1	Civil Schedule Items	3451764	i) 13.14% Above	3398950
3	Non Schedule Items	108064	ii) 108064/-	108064
3	W/S & S/F	138095	iii) 0.17% Below	137860
4	Public Health Engineering	65796	iv) 0.05% Below	65763

Total Amount of Bid ✓  
A + B + C + D= 3710637

  
(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR


  
(MUHAMMADASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR


# **BIDDER QUALIFICATION REPORT**

NIT NO. EE/EWD/TC/ 85 DATED: 31.01.2017

## **EDUCATION WORKS DIVISION SUKKUR**

1 Name of Procuring Agency	<u>Executive Engineer Education Works Division Sukkur</u>
2 Tender Reference No.	<u>NIT No. 85, dated: 31.01.2017</u>
3 Tender Description / Name of Work / Item	<u>CONSTRUCTION OF SHELTERLESS PRIMARY SCHOOL @ GOVERNMENT GIRLS PRIMARY SCHOOL MAKHDOOM AMIN TALUKA PANO AKIL DISTRICT SUKKUR 2016-17 PROGRAMME UNDER DISTRICT (ADP NO. 181)</u>
4 Method of Procurement	<u>Single Stage - One envelope procedure</u>
5 Tender Published	<u>News Papers &amp; on SPPRA Website</u>
6 N.T.N	<u>Available</u>
7 Registration with P.E.C	<u>Registered</u>
8 Sindh Board of Revenue	<u>Registered</u>
9 Relevant Experience	<u>Available</u>
10 Turnover of at least last three years	<u>Available</u>
11 Funds / Budget	<u>Available</u>
12 05% Earnest Money	<u>Available</u>
13 Tender Fee / Cost Bidding Document	<u>Deposited</u>

  
(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

  
(MUHAMMADASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR

Method and procedure of procurement: **NATIONAL COMPETITIVE BIDDING (SINGLE STAGE-ONE ENVELOPE).**

**MINUTES OF BID OPENING MEETING**


A meeting of the procurement committee of this department was held on dated **15.03.2017** for opening the bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by all following members of the procurement committee and the representative of bidders. **(Attendance sheet is enclosed).**

The bids were opened at **2:00 PM** in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee. All the members of the procurement committee signed each and every page of financial proposal/bids. The bids do not contain any over-writing or cutting. *(Also mention cutting or over writing if any).* Following is the details of bids announced.


The committee shall examine all the bids as per the Qualification/ eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.


**(MEMBER)**

  
**(HAFEEZULLAH MEMON )**  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

**(MEMBER)**

  
**(ABDUL RASHEED SHAIKH)**  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

**(CHAIRMAN)**

  
**(MUHAMMADASLAM LASHARI)**  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR

**OFFICE OF THE  
EXECUTIVE ENGINEER EDUCATION WORKS DIVISION SUKKUR**

**COMPRATIVE STATEMENT**

**NIT NO. EE/EWD/TC/ 85    DATED: 31.01.2017**

Name of Work :-

**CONSTRUCTION OF SHELTERLESS PRIMARY SCHOOL @  
GOVERNMENT GIRLS PRIMARY SCHOOL MAKHDOOM AMIN  
TALUKA PANO AKIL DISTRICT SUKKUR 2016-17  
PROGRAMME UNDER DISTRICT (ADP NO. 181)**

Sr. No	Name of Contractor	Rate Quoted	
1	M/s. M.K Enterprises	i) 13.14% Above ii) 108064/- iii) 0.17% Below iv) 0.05% Below	(Part-A Schedule) (Part-A Non Schedule) (Part-B Schedule) (Part-C Schedule)
2	M/s. Ashique Ali Abbasi	i) 14.00% Above ii) 109000/- iii) 0.05% Below iv) At Par	(Part-A Schedule) (Part-A Non Schedule) (Part-B Schedule) (Part-C Schedule)
3	Ms. Paragon Enterprises	i) 15.10% Above ii) 109300/- iii) At Par iv) 0.70% Above	(Part-A Schedule) (Part-A Non Schedule) (Part-B Schedule) (Part-C Schedule)



(HAFEEZULLAH MEMON)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR



(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR




(MUHAMMADASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR

## BID EVALUATION REPORT

1 Name of Procuring Agency	Executive Engineer Education Works Division Sukkur
2 Tender Reference No.	NIT No. 85, dated: 31.01.2017
3 Tender Description / Name of Work / Item	<b>CONSTRUCTION OF SHELTERLESS PRIMARY SCHOOL @ GOVERNMENT GIRLS PRIMARY SCHOOL MAKHDOOM AMIN TALUKA PANO AKIL DISTRICT SUKKUR 2016-17 PROGRAMME UNDER DISTRICT (ADP NO. 181)</b>
4 Method of Procurement	Single Stage - One envelope procedure
5 Tender Published	News Papers & on SPPRA Website
6 Total bid documents Sold:	03 Nos
7 Total Bids Received	03 Nos
8 Technical Bid Opening Date (if applicable)	Not Applicable
9 No. of bid technically qualified (if applicable)	Not Applicable
10 Bids(s) Rejected	-
11 Financial Bid Opening Date	15.03.2017
13 Bid Evaluation Report	3.400

S.No.	Name of Firm or Bidder	Cost of offered by the Bidders	Ranking in Terms of cost	Comparison with Estimated Cost	Part	Reasons for acceptance / Rejection	Remarks
1	M/s. M.K Enterprises	3398950 ✓	1st Lowest	i) 13.14%	Part-A	Quality as per evaluation criteria	Recommended for award of work
		108064 ✓		ii) 108064/-	N.S.I		
		137860 ✓		iii) 0.17% Below	Part-B		
		65763 ✓		iv) 0.05% Below	Part-C		
		<b>3710637</b> ✓					
2	M/s. Ashique Ali Abbasi	3424786 ✓	2nd Lowest	i) 14.00%	Part-A	Quality as per evaluation criteria	Responsive
		109000 ✓		ii) 109000/-	N.S.I		
		138026 ✓		iii) 0.05% Below	Part-B		
		65796 ✓		iv) At Par	Part-C		
		<b>3737608</b> ✓					
3	Ms. Paragon Enterprises	3457832 ✓	3rd Lowest	i) 15.10%	Part-A	Rejected Being Hieghest	Responsive
		109300 ✓		ii) 109300/-	N.S.I		
		138095 ✓		iii) At Par	Part-B		
		66257 ✓		iv) 0.70% Above	Part-C		
		<b>3771483</b> ✓					

  
**(HAFEEZULLAH MEMON)**  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION SUKKUR

  
**(ABDUL RASHEED SHAIKH)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 SUKKUR


  
**(MUHAMMADASLAM LASHARI)**  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 SUKKUR


# FINANCIAL REVIEW


NAME OF WORK:-

CONSTRUCTION OF SHELTERLESS PRIMARY SCHOOL @ GOVERNMENT GIRLS PRIMARY SCHOOL MAKHDOOM AMIN TALUKA PANO  
AKIL DISTRICT SUKKUR 2016-17 PROGRAMME UNDER DISTRICT (ADP NO. 181)

S #	Discription	Estimated Cost	M/s. M.K Enterprises		M/s. Ashique Ali Abbasi		Ms. Paragon Enterprises	
			Rate	Amount	Rate	Amount	Rate	Amount
1	2	3	4	5	6	7	8	9
<b>PART-A CIVIL SCHEDULE ITEMS</b>								
1	Schedule Items	3,004,198		3,004,198		3,004,198		3,004,198
2	Carriage of Material	402,503	i) 13.14% Above	394,752	i) 14.00% Above	420,588	i) 15.10% Above	453,634
3	1% Contingency	45,063						
4	<b>Total Part-A</b>	<b>3,451,764</b>		<b>3,398,950</b>		<b>3,424,786</b>		<b>3,457,832</b>
<b>PART-A NON SCHEDULE</b>								
1	Non Schedule Items	108,064		108,064		109,000		109,300
2	<b>Total Part-C</b>	<b>108,064</b>		<b>108,064</b>		<b>109,000</b>		<b>109,300</b>
<b>PART-B W/S &amp; S/F</b>								
1	Schedule Items	138,095		138,095		138,095		138,095
2			iii) 0.17% Below	235	iii) 0.05% Below	69	iii) At Par	
3	<b>Total Part-B</b>	<b>138,095</b>		<b>137,860</b>		<b>138,026</b>		<b>138,095</b>
<b>PART-C (PHE)</b>								
1	Schedule Items	65,796		65,796		65,796		65,796
2			iv) 0.05% Below	33	iv) At Par		iv) 0.70% Above	461
3	<b>Total Part-B</b>	<b>65,796</b>		<b>65,763</b>		<b>65,796</b>		<b>66,257</b>
4	<b>Total Part-A+B+C+D</b>	<b>3,763,719</b>		<b>3,710,637</b>		<b>3,737,608</b>		<b>3,771,483</b>
	A) Total Cost as per Estimate	<b>3,763,719</b>	The Lowest rate quoted by M/s. M.K Enterprises Government Contractor are : Part-A @ Rs. 3398950/- <b>13.14% Above</b> on Estimate ( Rupees Thirty Three Lacs, Ninety Eight Thousand, Nine Hundred Fifty Only) Part-A @ Rs. 108064/- <b>Lowest Quoted Rates</b> , on Estimate ( Rupees One Lac, Eight Thousand, Sixty Four) Part-B @ Rs. 137860/- <b>0.17% Below</b> , on Estimate ( Rupees One Lac, Thirty Seven Thousand, Eight Hundred, Sixty Only) Part-C @ Rs. 65763/- <b>0.05% Below</b> on Estimate ( Rupees Sixty Five Thousand, Seven Hundred, Sixty Three)					
	B) Total Cost as per Tender	<b>3,710,637</b>						
	Saving A-B	<b>53,082</b>						
	Percentage Saving	<b>1.41%</b>						
	A.A Amount	-						
	Lowest Tender Amount	<b>3,710,637</b>						
	Saving Over A.A	-						

  
**(HAFEEZULLAH MEMON)**  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION SUKKUR

  
**(ABDUL RASHEED SHAIKH)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 SUKKUR

  
**(MUHAMMADASLAM LASHARI)**  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 SUKKUR

## SPPRA REGULATIONS FOR PROCUREMENT OF WORKS ( 2013)

## ANNEXURE - G

## Financial Review

CONSTRUCTION OF SHELTERLESS PRIMARY SCHOOL @ GOVERNMENT GIRLS PRIMARY SCHOOL MAKHDOOM AMIN  
TALUKA PANO AKIL DISTRICT SUKKUR 2016-17 PROGRAMME UNDER DISTRICT (ADP NO. 181)

## A- Comparison with Rough Cost Estimate (RCE/1 -I)

Provisions as per Rough cost Estimate (RCE)						Recommended Tender	Excess Saving	Remarks
Sr. No:	Item	Unit / Plinth Area	Rate	Unit	Amount	Amount	Difference	Excess / Saving Percentage (%)
1	2	3	4	5	6	7	8 = 7-6	9
	Total PC-I				4000000			
	Capital Cost				3962000			
	Electric (-)				175000			
	<b>G.TOTAL</b>				<b>3787000</b>	<b>3710637</b>	<b>Saving 76363</b>	<b>Saving 2.01%</b>

**Note:** - Excess of the tendered item over RCE provision of that item must not be more than 15% or savings are indicated from other items of the PC-I in the comparison sheet, otherwise RCE/PC-I shall be revised or Tenders shall be re-invited.

Checked  
15/7

  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUUKUR



## SPPRA REGULATIONS FOR PROCUREMENT OF WORKS ( 2013)

## B. Comparison with Technical Section (TS)

✓ CONSTRUCTION OF SHELTERLESS PRIMARY SCHOOL @ GOVERNMENT GIRLS PRIMARY SCHOOL MAKHDOOM  
AMIN TALUKA PANO AKIL DISTRICT SUKKUR 2016-17 PROGRAMME UNDER DISTRICT (ADP NO. 181)

Cost as per Technical Sanction (TS)						Recommended Tender	Excess Saving	Remarks
Sr. No:	Item	Unit / Plinth Area	Rate	Unit	Amount	Amount	Difference	Excess / Saving Percentage (%)
1	2	3	4	5	6	7	8=7-6	9
	Total PC-I							
	Capital Cost							
	Electric (-)							
	<b>G.TOTAL</b>				<b>3763719</b>	<b>3710637</b>	<b>Saving 53082</b>	<b>Saving 1.41%</b>

*Note: - Excess over Amount of Technical Sanction of the tendered item must not be more than 5%, otherwise Revised Technical Sanction is to be obtained from the Competent authority.*

Checked  
[Signature]

[Signature]  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUUKUR



No. AD(Asmt)/SPPRA31502/16-17/2561  
GOVERNMENT OF SINDH  
SINDH PUBLIC PROCUREMENT REGULATORY  
AUTHORITY  
Karachi Dated May 22 2017

The Executive Engineer,  
Education Works Division,  
Sukkur

**SUBJECT: NIT REF NO:EE/EWD/TC/85 DATED 31.01.2017 (Sr. No:31502)**

I am directed to refer to the Bid Evaluation Report(s) of the subject NIT received vide your letter No:EE/EWD/SAC/449/2017 dated 04.5.2017. It has been observed that;

- i) The Procuring Agency's letter dated 24.03.2017 envisaged that published copies of NIT have been furnished to this Authority vide their letter dated 06.02.2017 but same is not found as per SPPRA's record. Besides, Bid Evaluation Report is also not clear about publication of NIT in newspapers. Clarification alongwith copies of NIT published in leading newspapers are required.
- ii) Name of the bidder is not mentioned in the Bidder's qualification report, hence it is not clear whether participant bidders are eligible or not.
- iii) Procuring Agency assure vide letter dated 24.03.2017 that PEC registration is required for the works above Rs. 4.0 Million but bidder's qualification report for the works having estimate cost below Rs. 4.0 Million mentioned that PEC registration has been asked which transpired that Procuring Agency has not complied rules/instruction of this Authority in letter and spirit. Clarification is required.

2. It may be noted that it is the sole responsibility of procuring agency to carry all the public procurement by observing SPP Rules, 2010(Amended 2013), regulations and procedure in vogue. Non-compliance of Sindh Public Procurement Rules, 2010 (amended 2013) shall render the case of procurement as 'Mis-Procurement'.

  
Assistant Director (Asmt)

Copy forwarded for information to:

1. The Secretary to Government of Sindh, Education & Literacy Department, Karachi
2. The Staff Officer to the Managing Director, SPPRA, Karachi



**OFFICE OF THE  
EXECUTIVE ENGINEER, EDUCATION WORKS DIVISION SUKKUR**

No. EE/EWD/SAC/ 585 of 2017

Sukkur, Dated: 22 - 5 - 2017

To.

The Manager, (CB)  
SPPRA, KARACHI


**SUBJECT:- SUBMISSION OF THE BID EVALUATION REPORT SPPRA NO. 31502.**

In this connection to this office NIT No. EWD/TC/EE/ 85 dated: 31.01.2017. The bid evolution report in original at NIT Sr No. 3,9,12,13,15,19,20, & 24 in the shape of formation is submitted herewith as desired.

This is for favour of your kind information.

Sr No.	Documents required with Bid Evolution Reports (Rule-45)	Remarks
a	Original	Attached
b	On standard Format	Attached
c	Signed by all the members of Procurement Committee	Attached
d	Name and Designation all the members of Procurement Committee	Attached
e	Original Comparative Statement (if there are large No of items)	Attached
f	Minutes of Bid opening Meeting Signed by All PC members	Attached
g	Bidder's qualification / Technical Evolution Report, Pre Qualification Report signed by PC Members	Attached
h	Attendance Sheet	Attached
i	Method of Receiving	By Hand

D/As.....Above

  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUUKUR




963  
23-05-17


**ATTENDENCE SHEET OF PARTICIPATION IN  
TENDER PROCESS IN EDUCATION WORKS DIVISION SUKKUR**


Name of Work :-


**ESTABLISHMENT OF GOVERNMENT BOYS DEGREE  
COLLEGE @ SALEH PAT SUKKUR. FIRST FLOOR**

Executive Engineer Education Works Division Sukkur held on **15.03.2017**

Sr. No	Name of Contractor / Firm	Signature
1	M/s. Ashok Kumar	
2	M/s. Soomar Khan Mahar	
3	Ms. Green Land Co.	

  
(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

  
(MUHAMMADASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR

OFFICE OF THE  
EXECUTIVE ENGINEER EDUCATION WORKS DIVISION SUKKUR


COMPRATIVE STATEMENT


NIT NO. EE/EWD/TC/ 85 DATED: 31.01.2017

Name of Work :-

ESTABLISHMENT OF GOVERNMENT BOYS DEGREE  
COLLEGE @ SALEH PAT SUKKUR. FIRST FLOOR

Sr. No	Name of Contractor	Rate Quoted
1	M/s. Ashok Kumar	i) 7.60% Above (Part-A Schedule) ii) 3737111/- (Part-A Non Schedule) iii) 0.17% Below (Part-B Schedule) iv) 0.10% Below (Part-C Schedule)
2	M/s. Soomar Khan Mahar	i) 8.0% Above (Part-A Schedule) ii) 3739000/- (Part-A Non Schedule) iii) 0.05% Below (Part-B Schedule) iv) 0.05% Below (Part-C Schedule)
3	Ms. Green Land Co.	i) 9.0% Above (Part-A Schedule) ii) 3742000/- (Part-A Non Schedule) iii) At Par (Part-B Schedule) iv) At Par (Part-C Schedule)

  
(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

  
(MUHAMMADASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR

## GENERAL ABSTRACT

Name of Work :-

ESTABLISHMENT OF GOVERNMENT BOYS DEGREE  
COLLEGE @ SALEH PAT SUKKUR. FIRST FLOOR

Sr. No	Name of Contractor / Firm	Tender Amount
1	M/s. Ashok Kumar	29370157
2	M/s. Soomar Khan Mahar	29464785
3	Ms. Green Land Co.	29697794

  
(HAFEEZULLAH MEMON )

ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)

ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

  
(MUHAMMADASLAM LASHARI)

EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR

Name of Work :-


ESTABLISHMENT OF GOVERNMENT BOYS DEGREE  
COLLEGE @ SALEH PAT SUKKUR. FIRST FLOOR


SUMMARY OF COST

Sr. No	Item of Work	Schedule B Amount	Contractor Rate	Amount
1	Civil Schedule Items	25172744	i) 7.60% Above	24698560
3	Non Schedule Items	3737111	ii) 3737111/-	3737111
3	W/S & S/F	650301	iii) 0.17% Below	649195
4	Public Health Engineering	285576	iv) 0.10% Below	285290

Total Amount of Bid  
A + B + C + D = 29370157

  
(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR


  
(MUHAMMADASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR


## **BID EVALUATION REPORT**

1	Name of Procuring Agency	Executive Engineer Education Works Division Sukkur
2	Tender Reference No.	NIT No. 85, dated: 31.01.2017
3	Tender Description / Name of Work / Item	<b>ESTABLISHMENT OF GOVERNMENT BOYS DEGREE COLLEGE @ SALEH PAT SUKKUR. FIRST FLOOR</b>
4	Method of Procurement	Single Stage - One envelope procedure
5	Tender Published	News Papers & on SPPRA Website
6	Total bid documents Sold:	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening Date (if applicable)	Not Applicable
9	No. of bid technically qualified (if applicable)	Not Applicable
10	Bids(s) Rejected	-
11	Financial Bid Opening Date	15.03.2017
13	Bid Evaluation Report	

S.No.	Name of Firm or Bidder	Cost of offered by the Bidders	Ranking in Terms of cost	Comparison with Estimated Cost	Reasons for acceptance / Rejection	Remarks	
1	M/s. Ashok Kumar	24698560	1st Lowest	i) 7.60% Above	Part-A N.S.I	Quality as per evaluation criteria	Recommended for award of work
		3737111		ii) 3737111/-			
		649195		iii) 0.17% Below			
		285290		iv) 0.10% Below			
		<b>29370157</b>					
2	M/s. Soomar Khan Mahar	24790376	2nd Lowest	i) 8.0% Above	Part-A N.S.I	Quality as per evaluation criteria	Responsive
		3739000		ii) 3739000/-			
		649976		iii) 0.05% Below			
		285433		iv) 0.05% Below			
		<b>29464785</b>					
3	Ms. Green Land Co.	25019917	3rd Lowest	i) 9.0% Above	Part-A N.S.I	Rejected Being Highest	Responsive
		3742000		ii) 3742000/-			
		650301		iii) At Par			
		285576		iv) At Par			
		<b>29697794</b>					

  
**(HAFEEZULLAH MEMON)**  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION SUKKUR

  
**(ABDUL RASHEED SHAIKH)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 SUKKUR

  
**(MUHAMMADASLAM LASHARI)**  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 SUKKUR




# **BIDDER QUALIFICATION REPORT**


NIT NO. EE/EWD/TC/ 85 DATED: 31.01.2017

## **EDUCATION WORKS DIVISION SUKKUR**

1	Name of Procuring Agency	<u>Executive Engineer Education Works Division Sukkur</u>
2	Tender Reference No.	<u>NIT No. 85, dated: 31.01.2017</u>
3	Tender Description / Name of Work / Item	<u>ESTABLISHMENT OF GOVERNMENT BOYS DEGREE COLLEGE @ SALEH PAT SUKKUR. FIRST FLOOR</u>
4	Method of Procurement	<u>Single Stage - One envelope procedure</u>
5	Tender Published	<u>News Papers &amp; on SPPRA Website</u>
6	N.T.N	<u>Available</u>
7	Registration with P.E.C	<u>Registered</u>
8	Sindh Board of Revenue	<u>Registered</u>
9	Relevant Experience	<u>Available</u>
10	Turnover of at least last three years	<u>Available</u>
11	Funds / Budget	<u>Available</u>
12	05% Earnest Money	<u>Available</u>
13	Tender Fee / Cost Bidding Document	<u>Deposited</u>

  
(HAFEEZULLAH MEMON)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

  
(MUHAMMADASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR

Method and procedure of procurement: NATIONAL COMPETITIVE BIDDING (SINGLE STAGE-ONE ENVELOPE).

MINUTES OF BID OPENING MEETING

A meeting of the procurement committee of this department was held on dated **15.03.2017** for opening the bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by all following members of the procurement committee and the representative of bidders. **(Attendance sheet is enclosed)**.

The bids were opened at **2:00 PM** in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee. All the members of the procurement committee signed each and every page of financial proposal/bids. The bids do not contain any over-writing or cutting. *(Also mention cutting or over writing if any)*. Following is the details of bids announced.

The committee shall examine all the bids as per the Qualification/ eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.

(MEMBER)



(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

(MEMBER)



(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

(CHAIRMAN)



(MUHAMMADASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR

## FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT made on **15.03.2017** between Executive Engineer Education Works Division Sukkur, (Procuring Agency) of the one part and M/s. Ashok Kumar, Government Contractor Rohri, of the other part.

WHEREAS the Procuring Agency is desirous that certain Works, viz **ESTABLISHMENT OF GOVERNMENT BOYS DEGREE COLLEGE @ SALEH PAT SUKKUR. FIRST FLOOR**, should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnesseth as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.


2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:


- (a) The Letter of Acceptance;
- (b) The completed Form of Bid along with Schedules to Bid;
- (c) Conditions of Contract & Contract Data;
- (d) The priced Schedule of Prices/Bill of quantities (BoQ);
- (e) The Specifications; and
- (f) The Drawings

3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

  
Signature of the Contactor  
M/s. Ashok Kumar  
Government Contractor Rohri

  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR  
(Procuring Agency)

Signed, Sealed and Delivered in the presence of

1. Witness:


2. Witness:


# FINANCIAL REVIEW


NAME OF WORK:-

ESTABLISHMENT OF GOVERNMENT BOYS DEGREE COLLEGE @ SALEH PAT SUKKUR. FIRST FLOOR

S #	Discription	Estimated Cost	M/s. Ashok Kumar		M/s. Soomar Khan Mahar		Ms. Green Land Co.	
			Rate	Amount	Rate	Amount	Rate	Amount
1	2	3	4	5	6	7	8	9
<b>PART-A CIVIL SCHEDULE ITEMS</b>								
1	Schedule Items	22,954,052		22,954,052		22,954,052		22,954,052
2	Carriage of Material	1,759,611	i) 7.60% Above	1,744,508	i) 8.0% Above	1,836,324	i) 9.0% Above	2,065,865
3	1% Contingency	459,081						
4	<b>Total Part-A</b>	<b>25,172,744</b>		<b>24,698,560</b>		<b>24,790,376</b>		<b>25,019,917</b>
<b>PART-A NON SCHEDULE</b>								
1	Non Schedule Items	3,737,111		3,737,111		3,739,000		3,742,000
2	<b>Total Part-C</b>	<b>3,737,111</b>		<b>3,737,111</b>		<b>3,739,000</b>		<b>3,742,000</b>
<b>PART-B W/S &amp; S/F</b>								
1	Schedule Items	650,301		650,301		650,301		650,301
2			ii) 0.17% Below	1,106	iii) 0.05% Below	325	iii) At Par	
3	<b>Total Part-B</b>	<b>650,301</b>		<b>649,195</b>		<b>649,976</b>		<b>650,301</b>
<b>PART-C (PHE)</b>								
1	Schedule Items	285,576		285,576		285,576		285,576
2			iv) 0.10% Below	286	iv) 0.05% Below	143	iv) At Par	
3	<b>Total Part-B</b>	<b>285,576</b>		<b>285,290</b>		<b>285,433</b>		<b>285,576</b>
4	<b>Total Part-A+B+C+D</b>	<b>29,845,732</b>		<b>29,370,157</b>		<b>29,464,785</b>		<b>29,697,794</b>
	A) Total Cost as per Estimate	<b>29,845,732</b>	The Lowest rate quoted by <b>M/s. Ashok Kumar</b> Government Contractor are : Part-A @ Rs. 24698560/- 7.60% Above on Estimate ( Rupees Two Crores, Forty Six Lacs, Ninety Eight Thousand, Five Hundred Sixty Only) Part-A @ Rs. 3737111/- Lowest Quoted Rates, on Estimate (Rupees Thirty Seven Lacs, Thirty Seven Thousand, One Hundred, Eleven) Only  Part-B @ Rs. 649195/- <b>0.17% Below</b> on Estimate ( Rupees Six Lacs, Forty Nine Thousand, One Hundred, Ninety Five) Only Part-C @ Rs. 285290/- <b>0.10% Below</b> on Estimate (Rupees Two Lacs, Eighty Five Thousand, Two Hundred, Ninety)					
	B) Total Cost as per Tender	<b>29,370,157</b>						
	Saving A-B	<b>475,575</b>						
	Percentage Saving	<b>1.59%</b>						
	A.A Amount	-						
	Lowest Tender Amount	<b>29,370,157</b>						
	Saving Over A.A	-						

  
**(HAFEEZULLAH MEMON)**  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION SUKKUR

  
**(ABDUL RASHEED SHAIKH)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 SUKKUR


  
**(MUHAMMADASLAM LASHARI)**  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 SUKKUR


## GENERAL ABSTRACT


Name of Work :-

REPAIR / RENOVATION OF GOVERNMENT ISLAMIA  
COLLEGE SUKKUR (ADP NO. 416 OF 2016-17)

Sr. No	Name of Contractor / Firm	Tender Amount
1	M/s. Abbas Ali Panhyar	32557757
2	M/s. Ashok Kumar	32632282
3	Ms. Al Masroor Constt: Co.	32844945

  
(HAFEEZULLAH MEMON)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUUKUR

  
(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUUKUR

Name of Work :-


**REPAIR / RENOVATION OF GOVERNMENT ISLAMIA COLLEGE  
SUKKUR (ADP NO. 416 OF 2016-17)**


**SUMMARY OF COST**

Sr. No	Item of Work	Schedule B Amount	Contractor Rate	Amount
1	Civil Schedule Items	19682388	i) 11.45% Above	19350493
3	Non Schedule Items	4113800	ii) 4113800/-	4113800
3	W/S & S/F	1704912	iii) 0.17% Below	1702014
4	Public Health Engineering	7401038	iv) 14.80% Above	7391451

Total Amount of Bid  
A + B + C + D= 32557757

  
(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR


  
(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR


# **BIDDER QUALIFICATION REPORT**


NIT NO. EE/EWD/TC/ 85 DATED: 31.01.2017

## **EDUCATION WORKS DIVISION SUKKUR**

1	Name of Procuring Agency	<u>Executive Engineer Education Works Division Sukkur</u>
2	Tender Reference No.	<u>NIT No. 85, dated: 31.01.2017</u>
3	Tender Description / Name of Work / Item	<u>REPAIR / RENOVATION OF GOVERNMENT ISLAMIA COLLEGE SUKKUR (ADP NO. 416 OF 2016-17)</u>
4	Method of Procurement	<u>Single Stage - One envelope procedure</u>
5	Tender Published	<u>News Papers &amp; on SPPRA Website</u>
6	N.T.N	<u>Available</u>
7	Registration with P.E.C	<u>Registered</u>
8	Sindh Board of Revenue	<u>Registered</u>
9	Relevant Experience	<u>Available</u>
10	Turnover of at least last three years	<u>Available</u>
11	Funds / Budget	<u>Available</u>
12	05% Earnest Money	<u>Available</u>
13	Tender Fee / Cost Bidding Document	<u>Deposited</u>

  
(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

  
(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR

Method and procedure of procurement: NATIONAL COMPETITIVE BIDDING (SINGLE STAGE-ONE ENVELOPE).

MINUTES OF BID OPENING MEETING

A meeting of the procurement committee of this department was held on dated **15.03.2017**, for opening the bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by all following members of the procurement committee and the representative of bidders. **(Attendance sheet is enclosed)**.

The bids were opened at **2:00 PM** in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee. All the members of the procurement committee signed each and every page of financial proposal/bids. The bids do not contain any over-writing or cutting. *(Also mention cutting or over writing if any)*. Following is the details of bids announced.


The committee shall examine all the bids as per the Qualification/ eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.


(MEMBER)

  
(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

(MEMBER)

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

(CHAIRMAN)

  
(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR





## **BID EVALUATION REPORT**


1	Name of Procuring Agency	Executive Engineer Education Works Division Sukkur
2	Tender Reference No.	NIT No. 85, dated: 31.01.2017
3	Tender Description / Name of Work / Item	REPAIR / RENOVATION OF GOVERNMENT ISLAMIA COLLEGE SUKKUR (ADP NO. 416 OF 2016-17)
4	Method of Procurement	Single Stage - One envelope procedure
5	Tender Published	News Papers & on SPPRA Website
6	Total bid documents Sold:	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening Date (if applicable)	Not Applicable
9	No. of bid technically qualified (if applicable)	Not Applicable
10	Bids(s) Rejected	-
11	Financial Bid Opening Date	15.03.2017

### 13 Bid Evaluation Report

S.No.	Name of Firm or Bidder	Cost of offered by the Bidders	Ranking in Terms of cost	Comparison with Estimated Cost	Reasons for acceptance / Rejection	Remarks	
1	M/s. Abbas Ali Panhyar	19350493	1st Lowest	i) 11.45% Above	Part-A	Quality as per evaluation criteria	Recommended for award of work
		4113800		ii) 4113800/-	N.S.I		
		1702014		iii) 0.17% Below	Part-B		
		7391451		iv) 14.80% Above	Part-C		
		32557757					
2	M/s. Ashok Kumar	19411262	2nd Lowest	i) 11.80%	Part-A	Quality as per evaluation criteria	Responsive
		4115000		ii) 4115000/-	N.S.I		
		1704912		iii) At Par	Part-B		
		7401109		iv) 14.95% Above	Part-C		
		32632282					
3	Ms. Al Masfoor Constt: Co.	19515437	3rd Lowest	i) 12.40% Above	Part-A	Rejected Being Hieghest	Responsive
		4200000		ii) 4200000/-	N.S.I		
		1721961		iii) 1.0% Above	Part-B		
		7407547		iv) 15.05% Above	Part-C		
		32844945					

  
 (HAFEEZULLAH MEMON)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION SUKKUR

  
 (ABDUL RASHEED SHAIKH)  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 SUKKUR

  
 (MUHAMMAD ASLAM LASHARI)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 SUKKUR

# FINANCIAL REVIEW

NAME OF WORK:-

REPAIR / RENOVATION OF GOVERNMENT ISLAMIA COLLEGE SUKKUR (ADP NO. 416 OF 2016-17)


S#	Discription	Estimated Cost	M/s. Abbas Ali Panhyar		M/s. Ashok Kumar		Ms. Al Masroor Constt. Co.	
			Rate	Amount	Rate	Amount	Rate	Amount
1	2	3	4	5	6	7	8	9
<b>PART-A CIVIL SCHEDULE ITEMS</b>								
1	Schedule Items	17,362,488		17,362,488		17,362,488		17,362,488
2	Carriage of Material	1,995,311	i) 11.45% Above	1,988,005	i) 11.80% Above	2,048,774	ii) 12.40% Above	2,152,949
4	1% Contingency	324,589						
5	<b>Total Part-A</b>	<b>19,682,388</b>		<b>19,350,493</b>		<b>19,411,262</b>		<b>19,515,437</b>


<b>PART-A NON SCHEDULE</b>								
1	Non Schedule Items	4,113,800		4,113,800		4,115,000		4,200,000
2	<b>Total Part-C</b>	<b>4,113,800</b>		<b>4,113,800</b>		<b>4,115,000</b>		<b>4,200,000</b>


<b>PART-B W/S &amp; S/F</b>								
1	Schedule Items	1,704,912		1,704,912		1,704,912		1,704,912
2			iii) 0.17% Below	2,898	iii) At Par		iii) 1.0% Above	17,049
3	<b>Total Part-B</b>	<b>1,704,912</b>		<b>1,702,014</b>		<b>1,704,912</b>		<b>1,721,961</b>

<b>PART-C (COMPOUND WALL)</b>								
1	Schedule Items	6,438,546		6,438,546		6,438,546		6,438,546
2	Carriage of Material	962,492	iv) 14.80% Above	952,905	iv) 14.95% Above	962,563	iv) 15.05% Above	969,001
3	<b>Total Part-B</b>	<b>7,401,038</b>		<b>7,391,451</b>		<b>7,401,109</b>		<b>7,407,547</b>
4	<b>Total Part-A+B+C+D</b>	<b>32,902,138</b>		<b>32,557,757</b>		<b>32,632,282</b>		<b>32,844,945</b>

A) Total Cost as per Estimate	32,902,138	The Lowest rate quoted by M/s. Abbas Ali Panhyar Government Contractor are : Part-A @ Rs. 19350493/- <b>11.45% Above</b> on Estimate ( Rupees One Crore, Ninety Three Lacs, Fifty Thousand, Four Hundred, Ninety Three Only) Part-A @ Rs. 4113800/- <b>Lowest Quoted Rates</b> , on Estimate ( Rupees Forty One Lacs, Thirteen Thousand, Eight Hundred) Only Part-B @ Rs. 1702014/- <b>0.23% Below</b> , on Estimate ( Rupees Seventeen Lacs, Two Thousand, Fourteen) Only Part-C @ Rs. 7391451/- <b>14.80% Above</b> on Estimate ( Rupees Seventy Three Lacs, Ninety One Thousand, Four Hundred, Fifty One)						
B) Total Cost as per Tender	32,557,757							
Saving A-B	344,381							
Percentage Saving	1.05%							
A.A Amount	-							
Lowest Tender Amount	32,557,757							
Saving Over A.A	-							

  
 (HAFEEZULLAH MEMON)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION SUKKUR

  
 (ABDUL RASHEED SHAIKH)  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 SUKKUR




  
 (MUHAMMAD ASLAM LASHARI)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 SUKKUR

**ATTENDENCE SHEET OF PARTICIPATION IN  
TENDER PROCESS IN EDUCATION WORKS DIVISION SUKKUR**

Name of Work :-

**REHABILITATION, IMPROVEMENT RENOVATION &  
MISSING FACILITIES IN EXISTING SECONDRY / HIGHER  
SECONDRY SCHOOL OF DISTRICT SUKKUR @  
GOVERNMENT BOYS HIGH SCHOOL M.K TALUKA  
SUUKUR. (ADP NO. 325 OF 2016-17)**

Executive Engineer Education Works Division Sukkur held on **15.03.2017**

Sr. No	Name of Contractor / Firm	Signature
1	M/s. Agha Gul Jahan & Co.	
2	M/s. Bashir Ahmed Mahar	
3	M/s. Ashok Kumar	



(HAFEEZULLAH MEMON)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR



(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUUKUR



(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUUKUR

OFFICE OF THE  
EXECUTIVE ENGINEER EDUCATION WORKS DIVISION SUKKUR

COMPRATIVE STATEMENT


NIT NO. EE/EWD/TC/ 85 DATED: 31.01.2017


Name of Work :-

REHABILITATION, IMPROVEMENT RENOVATION & MISSING  
FACILITIES IN EXISTING SECONDRY / HIGHER SECONDRY  
SCHOOL OF DISTRICT SUKKUR @ GOVERNMENT BOYS  
HIGH SCHOOL M.K TALUKA SUKKUR. (ADP NO. 325 OF  
2016-17)

Sr. No	Name of Contractor	Rate Quoted
1	M/s. Agha Gul Jahan & Co.	i) 5.50% Above (Part-A Schedule) ii) 546153/- (Part-A Non Schedule) iii) 0.17% Below (Part-B Schedule)
2	M/s. Bashir Ahmed Mahar	i) 6.0% Above (Part-A Schedule) ii) 547500/- (Part-A Non Schedule) iii) At Par (Part-B Schedule)
3	M/s. Ashok Kumar	i) 7.20% Above (Part-A Schedule) ii) 548500/- (Part-A Non Schedule) iii) 1.17% Above (Part-B Schedule)

  
(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

  
(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR

## GENERAL ABSTRACT

Name of Work :-

REHABILITATION, IMPROVEMENT RENOVATION &  
MISSING FACILITIES IN EXISTING SECONDRY / HIGHER  
SECONDRY SCHOOL OF DISTRICT SUKKUR @  
GOVERNMENT BOYS HIGH SCHOOL M.K TALUKA

Sr. No	Name of Contractor / Firm	Tender Amount
1	M/s. Agha Gul Jahan & Co.	6571960 ✓
2	M/s. Bashir Ahmed Mahar	6601349 ✓
3	M/s. Ashok Kumar	6670947 ✓



(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR



(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUUKUR



(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUUKUR

Name of Work :-


REHABILITATION, IMPROVEMENT RENOVATION & MISSING FACILITIES IN EXISTING SECONDRY / HIGHER SECONDRY SCHOOL OF DISTRICT SUKKUR @ GOVERNMENT BOYS HIGH SCHOOL M.K TALUKA SUKKUR. (ADP NO. 325 OF 2016-17)


### SUMMARY OF COST

Sr. No	Item of Work	Schedule B Amount	Contractor Rate	Amount
1	Civil Schedule Items	5976367	i) 5.50% Above	5855507
3	Non Schedule Items	546153	ii) 546153/-	546153
3	W/S & S/F	170590	iii) 0.17% Below	170300

Total Amount of Bid  
A + B + C = 6571960

  
(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR


  
(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR


# **BIDDER QUALIFICATION REPORT**


NIT NO. EE/EWD/TC/ 85 DATED: 31.01.2017

## **EDUCATION WORKS DIVISION SUKKUR**

1	Name of Procuring Agency	<u>Executive Engineer Education Works Division Sukkur</u>
2	Tender Reference No.	<u>NIT No. 85, dated: 31.01.2017</u>
3	Tender Description / Name of Work / Item	<u>REHABILITATION, IMPROVEMENT RENOVATION &amp; MISSING FACILITIES IN EXISTING SECONDRY / HIGHER SECONDRY SCHOOL OF DISTRICT SUKKUR @ GOVERNMENT BOYS HIGH SCHOOL M.K TALUKA SUKKUR. (ADP NO. 325 OF 2016-17)</u>
4	Method of Procurement	<u>Single Stage - One envelope procedure</u>
5	Tender Published	<u>News Papers &amp; on SPPRA Website</u>
6	N.T.N	<u>Available</u>
7	Registration with P.E.C	<u>Registered</u>
8	Sindh Board of Revenue	<u>Registered</u>
9	Relevant Experience	<u>Available</u>
10	Turnover of at least last three years	<u>Available</u>
11	Funds / Budget	<u>Available</u>
12	05% Earnest Money	<u>Available</u>
13	Tender Fee / Cost Bidding Document	<u>Deposited</u>

  
(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

  
(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR

Method and procedure of procurement: NATIONAL COMPETITIVE BIDDING (SINGLE STAGE-ONE ENVELOPE).

MINUTES OF BID OPENING MEETING

A meeting of the procurement committee of this department was held on dated **15.03.2017** for opening the bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by all following members of the procurement committee and the representative of bidders. **(Attendance sheet is enclosed)**.

The bids were opened at **2:00 PM** in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee. All the members of the procurement committee signed each and every page of financial proposal/bids. The bids do not contain any over-writing or cutting. *(Also mention cutting or over writing if any)*. Following is the details of bids announced.


The committee shall examine all the bids as per the Qualification/ eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.


(MEMBER)

  
(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

(MEMBER)

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

(CHAIRMAN)

  
(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR





## BID EVALUATION REPORT

1	Name of Procuring Agency	Executive Engineer Education Works Division Sukkur
2	Tender Reference No.	NIT No. 85, dated: 31.01.2017
3	Tender Description / Name of Work / Item	<b>REHABILITATION, IMPROVEMENT RENOVATION &amp; MISSING FACILITIES IN EXISTING SECONDRY / HIGHER SECONDRY SCHOOL OF DISTRICT SUKKUR @ GOVERNMENT BOYS HIGH SCHOOL M.K TALUKA SUKKUR.</b>
4	Method of Procurement	Single Stage - One envelope procedure
5	Tender Published	News Papers & on SPPRA Website
6	Total bid documents Sold:	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening Date (if applicable)	Not Applicable
9	No. of bid technically qualified (if applicable)	Not Applicable
10	Bids(s) Rejected	-
11	Financial Bid Opening Date	15.03.2017

### 13 Bid Evaluation Report

S.No.	Name of Firm or Bidder	Cost of offered by the Bidders	Ranking in Terms of cost	Comparison with Estimated Cost	Reasons for acceptance / Rejection	Remarks	
1	M/s. Agha Gul Jahan & Co.	5855507	1st Lowest	i) 5.50% Above	Part-A	Quality as per evaluation criteria	Recommended for award of work
		546153		ii) 546153/-	N.S.I		
		170300		iii) 0.17% Below	Part-B		
		<b>6571960</b>					
2	M/s. Bashir Ahmed Mahar	5883259	2nd Lowest	i) 6.0% Above	Part-A	Quality as per evaluation criteria	Responsive
		547500		ii) 547500/-	N.S.I		
		170590		iii) At Par	Part-B		
		<b>6601349</b>					
3	M/s. Ashok Kumar	5949862	3rd Lowest	i) 7.20% Above	Part-A	Rejected Being Hieghest	Responsive
		548500		ii) 548500/-	N.S.I		
		172586		iii) 1.17% Above	Part-B		
		<b>6670947</b>					

  
(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

  
(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR


# FINANCIAL REVIEW


NAME OF WORK:-

REHABILITATION, IMPROVEMENT RENOVATION & MISSING FACILITIES IN EXISTING SECONDRY / HIGHER SECONDRY SCHOOL OF DISTRICT SUKKUR @ GOVERNMENT BOYS HIGH SCHOOL M.K TALUKA SUKKUR. (ADP NO. 325 OF 2016-17)

S #	Discription	Estimated Cost	M/s. Agha Gul Jahan & Co.		M/s. Bashir Ahmed Mahar		M/s. Ashok Kumar	
			Rate	Amount	Rate	Amount	Rate	Amount
1	2	3	4	5	6	7	8	9
<b><u>PART-A CIVIL SCHEDULE ITEMS</u></b>								
1	Schedule Items	5,550,244		5,550,244		5,550,244		5,550,244
2	Carriage of Material	315,118	i) 5.50% Above	305,263	i) 6.0% Above	333,015	i) 7.20% Above	399,618
3	1% Contingency	111,005						
4	<b>Total Part-A</b>	<b>5,976,367</b>		<b>5,855,507</b>		<b>5,883,259</b>		<b>5,949,862</b>
<b><u>PART-A NON SCHEDULE</u></b>								
1	Non Schedule Items	546,153		546,153		547,500		548,500
2	<b>Total Part-C</b>	<b>546,153</b>		<b>546,153</b>		<b>547,500</b>		<b>548,500</b>
<b><u>PART-B W/S &amp; S/F</u></b>								
1	Schedule Items	170,590		170,590		170,590		170,590
2			iii) 0.17% Below	290	iii) At Par		iii) 1.17% Above	1,996
3	<b>Total Part-B</b>	<b>170,590</b>		<b>170,300</b>		<b>170,590</b>		<b>172,586</b>
4	<b>Total Part-A+B+C</b>	<b>6,693,110</b>		<b>6,571,960</b>		<b>6,601,349</b>		<b>6,670,947</b>
	A) Total Cost as per Estimate	<b>6,693,110</b>	The Lowest rate quoted by M/s. Agha Gul Jahan & Co. Government Contractor are : Part-A @ Rs. 5855507/- <b>5.50% Above</b> on Estimate (Rupees Fifty Eight Lacs, Fifty Five Thousand, Five Hundred, Seven) Only Part-A @ Rs. 546153/- <b>Lowest Quoted Rates</b> , on Estimate (Rupees Five Lacs, Forty Six Thousand, One Hundred, Fifty Three ) Only Part-B @ Rs. 170300/- <b>0.17% Below</b> , on Estimate (Rupees One Lac, Seventy Thousand, Three Hundred)					
	B) Total Cost as per Tender	<b>6,571,960</b>						
	Saving A-B	<b>121,150</b>						
	Percentage Saving	<b>1.81%</b>						
	A.A Amount	-						
	Lowest Tender Amount	<b>6,571,960</b>						
	Saving Over A.A	-						

  
**(HAFEEZULLAH MEMON)**  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION SUKKUR

  
**(ABDUL RASHEED SHAIKH)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 SUKKUR




  
**(MUHAMMAD ASLAM LASHARI)**  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 SUKKUR

**ATTENDENCE SHEET OF PARTICIPATION IN  
TENDER PROCESS IN EDUCATION WORKS DIVISION SUKKUR**

Name of Work :-

**Rehabilitation, Reconstruction of Secondary Schools of  
District Sukkur @ GGSS OLD SUKKUR (ADP No. 305 of  
2016-17)**

Executive Engineer Education Works Division Sukkur held on **15.03.2017**

Sr. No	Name of Contractor / Firm	Signature
1	M/s. Al Hassan Electric & Civil Works	
2	M/s. Soomar Khan Mahar	
3	M/s. Niaz Ali	



(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR



(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR



(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR

**OFFICE OF THE  
EXECUTIVE ENGINEER EDUCATION WORKS DIVISION SUKKUR**


**COMPRATIVE STATEMENT**


**NIT NO. EE/EWD/TC/ 85    DATED: 31.01.2017**


Name of Work :-

**Rehabilitation, Reconstruction of Secondary Schools of  
District Sukkur @ GGHSS OLD SUKKUR (ADP No. 305 of  
2016-17)**

Sr. No	Name of Contractor	Rate Quoted	
1	M/s. Al Hassan Electric & Civil Works	i) 9.0% Above ii) 764430/- iii) 0.16% Below	(Part-A Schedule) (Part-A Non Schedule) (Part-B Schedule)
2	M/s. Soomar Khan Mahar	i) 10.17% Above ii) 800000/- iii) At Par	(Part-A Schedule) (Part-A Non Schedule) (Part-B Schedule)
3	M/s. Niaz Ali	i) 11.15% Above ii) 840000/- iii) 1.20% Above	(Part-A Schedule) (Part-A Non Schedule) (Part-B Schedule)

  
(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR


  
(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR


## GENERAL ABSTRACT


Name of Work :-

Rehabilitation, Reconstruction of Secondary Schools of District Sukkur @ GGHSS OLD SUKKUR (ADP No. 305 of 2016-17)

Sr. No	Name of Contractor / Firm	Tender Amount
1	M/s. Al Hassan Electric & Civil Works	10418767
2	M/s. Soomar Khan Mahar	10554935
3	M/s. Niaz Ali	10682741

  
(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

  
(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR

Name of Work :-

Rehabilitation, Reconstruction of Secondary Schools of District Sukkur @ GGHSS OLD SUKKUR (ADP No. 305 of 2016-17)

### SUMMARY OF COST

Sr. No	Item of Work	Schedule B Amount	Contractor Rate	Amount
1	Civil Schedule Items	9417488	i) 9.0% Above	9322326
3	Non Schedule Items	764430	ii) 764430/-	764430
3	W/S & S/F	332543	iii) 0.16% Below	332011

Total Amount of Bid

A + B + C =

10418767

(HAFEEZULLAH MEMON)

ASSISTANT ENGINEER

PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

(ABDUL RASHEED SHAIKH)

ASSISTANT ENGINEER

EDUCATION WORKS SUB-DIVISION  
SUKKUR

(MUHAMMAD ASLAM LASHARI)

EXECUTIVE ENGINEER

EDUCATION WORKS DIVISION  
SUKKUR


# **BIDDER QUALIFICATION REPORT**


NIT NO. EE/EWD/TC/ 85 DATED: 31.01.2017

## **EDUCATION WORKS DIVISION SUKKUR**

1	Name of Procuring Agency	<u>Executive Engineer Education Works Division Sukkur</u>
2	Tender Reference No.	<u>NIT No. 85, dated: 31.01.2017</u>
3	Tender Description / Name of Work / Item	<u>Rehabilitation, Reconstruction of Secondary Schools of District Sukkur @ GGHSS OLD SUKKUR (ADP No. 305 of 2016-17)</u>
4	Method of Procurement	<u>Single Stage - One envelope procedure</u>
5	Tender Published	<u>News Papers &amp; on SPPRA Website</u>
6	N.T.N	<u>Available</u>
7	Registration with P.E.C	<u>Registered</u>
8	Sindh Board of Revenue	<u>Registered</u>
9	Relevant Experience	<u>Available</u>
10	Turnover of at least last three years	<u>Available</u>
11	Funds / Budget	<u>Available</u>
12	05% Earnest Money	<u>Available</u>
13	Tender Fee / Cost Bidding Document	<u>Deposited</u>

  
(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR


  
(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR


## BID EVALUATION REPORT

1	Name of Procuring Agency	Executive Engineer Education Works Division Sukkur
2	Tender Reference No.	NIT No. 85, dated: 31.01.2017
3	Tender Description / Name of Work / Item	<b>Rehabilitation, Reconstruction of Secondary Schools of District Sukkur @ GGHS OLD SUKKUR (ADP No. 305 of 2016-17)</b>
4	Method of Procurement	Single Stage - One envelope procedure
5	Tender Published	News Papers & on SPPRA Website
6	Total bid documents Sold:	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening Date (if applicable)	Not Applicable
9	No. of bid technically qualified (if applicable)	Not Applicable
10	Bids(s) Rejected	-
11	Financial Bid Opening Date	15.03.2017

### 13 Bid Evaluation Report

S.No.	Name of Firm or Bidder	Cost of offered by the Bidders	Ranking in Terms of cost	Comparison with Estimated Cost	Reasons for acceptance / Rejection	Remarks	
1	M/s. Al Hassan Electric & Civil Works	9322326	1st Lowest	i) 9.0% Above	Part-A	Quality as per evaluation criteria	Recommended for award of work
		764430		ii) 764430/-	N.S.I		
		332011		iii) 0.16% Below	Part-B		
		10418767					
2	M/s. Soomar Khan Mahar	9422392	2nd Lowest	i) 10.17%	Part-A	Quality as per evaluation criteria	Responsive
		800000		ii) 800000/-	N.S.I		
		332543		iii) At Par	Part-B		
		10554935					
3	M/s. Niaz Ali	9506207	3rd Lowest	i) 11.15% Above	Part-A	Rejected Being Highest	Responsive
		840000		ii) 840000/-	N.S.I		
		336534		iii) 1.20%	Part-B		
		10682741					

  
**(HAFEEZULLAH MEMON)**  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION SUKKUR

  
**(ABDUL RASHEED SHAIKH)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 SUKKUR

  
**(MUHAMMAD ASLAM LASHARI)**  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 SUKKUR



Method and procedure of procurement: **NATIONAL COMPETITIVE BIDDING (SINGLE STAGE-ONE ENVELOPE).**

**MINUTES OF BID OPENING MEETING**

A meeting of the procurement committee of this department was held on dated **15.03.2017**, for opening the bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by all following members of the procurement committee and the representative of bidders. **(Attendance sheet is enclosed).**

The bids were opened at **2:00 PM** in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee. All the members of the procurement committee signed each and every page of financial proposal/bids. The bids do not contain any over-writing or cutting. *(Also mention cutting or over writing if any).* Following is the details of bids announced.


The committee shall examine all the bids as per the Qualification/ eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.

**(MEMBER)**

  
**(HAFEEZULLAH MEMON )**  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

**(MEMBER)**

  
**(ABDUL RASHEED SHAIKH)**  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

**(CHAIRMAN)**


  
**(MUHAMMAD ASLAM LASHARI)**  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR


# FINANCIAL REVIEW


NAME OF WORK:-

Rehabilitation, Reconstruction of Secondary Schools of District Sukkur @ GGSS OLD SUKKUR (ADP No. 305 of 2016-17)

S#	Discription	Estimated Cost	M/s. Al Hassan Electric & Civil		M/s. Soomar Khan Mahar		M/s. Niaz Ali	
			Rate	Amount	Rate	Amount	Rate	Amount
1	2	3	4	5	6	7	8	9
<b><u>PART-A CIVIL SCHEDULE ITEMS</u></b>								
1	Schedule Items	8,552,593		8,552,593		8,552,593		8,552,593
2	Carriage of Material	779,369	i) 9.0% Above	769,733	i) 10.17% Above	869,799	ii) 11.15% Above	953,614
3	1% Contingency	85,526						
4	<b>Total Part-A</b>	<b>9,417,488</b>		<b>9,322,326</b>		<b>9,422,392</b>		<b>9,506,207</b>
<b><u>PART-A NON SCHEDULE</u></b>								
1	Non Schedule Items	764,430		764,430		800,000		840,000
2	<b>Total Part-C</b>	<b>764,430</b>		<b>764,430</b>		<b>800,000</b>		<b>840,000</b>
<b><u>PART-B W/S &amp; S/F</u></b>								
1	Schedule Items	332,543		332,543		332,543		332,543
2			iii) 0.16% Below	532	iii) At Par		iii) 1.20% Above	3,991
3	<b>Total Part-B</b>	<b>332,543</b>		<b>332,011</b>		<b>332,543</b>		<b>336,534</b>
4	<b>Total Part-A+B+C</b>	<b>10,514,461</b>		<b>10,418,767</b>		<b>10,554,935</b>		<b>10,682,741</b>
	A) Total Cost as per Estimate	10,514,461	The Lowest rate quoted by M/s. Al Hassan Electric & Civil Works Government Contractor are : Part-A @ Rs. 9322326/- <b>9.0% Above</b> on Estimate (Rupees Ninety Three Lacs, Twenty Two Thousand, Three Hundred, Twenty Six) Only Part-A @ Rs. 764430/- <b>Lowest Quoted Rates</b> , on Estimate (Rupees Seven Lacs, Sixty Four Thousand, Four Hundred, Thirty) Only Part-B @ Rs. 332011/- <b>0.16% Below</b> , on Estimate (Rupees Three Lacs, Thirty Two Thousand, Eleven) Only					
	B) Total Cost as per Tender	10,418,767						
	Saving A-B	95,694						
	Percentage Saving	0.91%						
	A.A Amount	-						
	Lowest Tender Amount	10,418,767						
	Saving Over A.A	-						

  
**(HAFEEZULLAH MEMON)**  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION SUKKUR

  
**(ABDUL RASHEED SHAIKH)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 SUKKUR

  
**(MUHAMMAD ASLAM LASHARI)**  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 SUKKUR

**OFFICE OF THE  
EXECUTIVE ENGINEER EDUCATION WORKS DIVISION SUKKUR**


**COMPRATIVE STATEMENT**


**NIT NO. EE/EWD/TC/ 85 DATED: 31.01.2017**

Name of Work :-

**CONSTRUCTION OF PRIMARY SCHOOL @ UC IKHLAS  
SHAH TALUKA ROHRI DISTRICT SUKKUR 2016-17  
PROGRAMME UNDER DISTRICT (ADP NO. 185)**

Sr. No	Name of Contractor	Rate Quoted	
1	M/s. R.H & Brothers	i) 12.77% Above (Part-A Schedule)	
		ii) 108050/- (Part-A Non Schedule)	
		iii) 0.17% Below (Part-B Schedule)	
2	M/s. Anwar Ali & Co.	i) 13.95% Above (Part-A Schedule)	
		ii) 108700/- (Part-A Non Schedule)	
		iii) At Par (Part-B Schedule)	
3	M/s. Javed Ahmed	i) 14.41% Above (Part-A Schedule)	
		ii) 109000/- (Part-A Non Schedule)	
		iii) 1.63% Above (Part-B Schedule)	

  
**(HAFEEZULLAH MEMON)**  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
**(ABDUL RASHEED SHAIKH)**  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR



  
**(MUHAMMAD ASLAM LASHARI)**  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR


**ATTENDENCE SHEET OF PARTICIPATION IN  
TENDER PROCESS IN EDUCATION WORKS DIVISION SUKKUR**


Name of Work :-

**CONSTRUCTION OF PRIMARY SCHOOL @ UC IKHLAS  
SHAH TALUKA ROHRI DISTRICT SUKKUR 2016-17  
PROGRAMME UNDER DISTRICT (ADP NO. 185)**

Executive Engineer Education Works Division Sukkur held on **15.03.2017**

Sr. No	Name of Contractor / Firm	Signature
1	M/s. R.H & Brothers ✓	
2	M/s. Anwar Ali & Co. ✓	
3	M/s. Javed Ahmed ✓	

  
(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

  
(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR


# **BIDDER QUALIFICATION REPORT**


NIT NO. EE/EWD/TC/ 85 DATED: 31.01.2017

## **EDUCATION WORKS DIVISION SUKKUR**

1 Name of Procuring Agency	<u>Executive Engineer Education Works Division Sukkur</u>
2 Tender Reference No.	<u>NIT No. 85, dated: 31.01.2017</u>
3 Tender Description / Name of Work / Item	<u>CONSTRUCTION OF PRIMARY SCHOOL @ UC IKHLAS SHAH TALUKA ROHRI DISTRICT SUKKUR 2016-17 PROGRAMME UNDER DISTRICT (ADP NO. 185)</u>
4 Method of Procurement	<u>Single Stage - One envelope procedure</u>
5 Tender Published	<u>News Papers &amp; on SPPRA Website</u>
6 N.T.N	<u>Available</u>
7 Registration with P.E.C	<u>Registered</u>
8 Sindh Board of Revenue	<u>Registered</u>
9 Relevant Experience	<u>Available</u>
10 Turnover of at least last three years	<u>Available</u>
11 Funds / Budget	<u>Available</u>
12 05% Earnest Money	<u>Available</u>
13 Tender Fee / Cost Bidding Document	<u>Deposited</u>

  
(HAFEEZULLAH MEMON)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR


  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR


  
(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR

## BID EVALUATION REPORT

1	Name of Procuring Agency	Executive Engineer Education Works Division Sukkur
2	Tender Reference No.	NIT No. 85, dated: 31.01.2017
3	Tender Description / Name of Work / Item	<b>CONSTRUCTION OF PRIMARY SCHOOL @ UC IKHLAS SHAH TALUKA ROHRI DISTRICT SUKKUR 2016-17 PROGRAMME UNDER DISTRICT (ADP NO. 185)</b>
4	Method of Procurement	Single Stage - One envelope procedure
5	Tender Published	News Papers & on SPPRA Website
6	Total bid documents Sold:	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening Date (if applicable)	Not Applicable
9	No. of bid technically qualified (if applicable)	Not Applicable
10	Bids(s) Rejected	-
11	Financial Bid Opening Date	15.03.2017
13	<b>Bid Evaluation Report</b>	

S.No.	Name of Firm or Bidder	Cost of offered by the Bidders	Ranking in Terms of cost	Comparison with Estimated Cost	Reasons for acceptance / Rejection	Remarks	
1	M/s. R.H & Brothers	3338223	1st Lowest	i) 12.77% Above	Part-A	Quality as per evaluation criteria	Recommended for award of work
		108050		ii) 108050/-	N.S.I		
		160857		iii) 0.17% Below	Part-B		
		<b>3607130</b>					
2	M/s. Anwar Ali & Co.	3373154	2nd Lowest	i) 13.95% Above	Part-A	Quality as per evaluation criteria	Responsive
		108700		ii) 108700/-	N.S.I		
		161131		iii) At Par	Part-B		
		<b>3642985</b>					
3	M/s. Javed Ahmed	3386771	3rd Lowest	i) 14.41% Above	Part-A	Rejected Being Hieghest	Responsive
		109000		ii) 109000/-	N.S.I		
		163757		iii) 1.63% Above	Part-B		
		<b>3659528</b>					

  
**(HAFEEZULLAH MEMON)**  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION SUKKUR

  
**(ABDUL RASHEED SHAIKH)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 SUKKUR


  
**(MUHAMMAD ASLAM LASHARI)**  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 SUKKUR


## GENERAL ABSTRACT


Name of Work :-

**CONSTRUCTION OF PRIMARY SCHOOL @ UC IKHLAS  
SHAH TALUKA ROHRI DISTRICT SUKKUR 2016-17  
PROGRAMME UNDER DISTRICT (ADP NO. 185)**

Sr. No	Name of Contractor / Firm	Tender Amount
1	M/s. R.H & Brothers ✓	3607130 ✓
2	M/s. Anwar Ali & Co. ✓	3642985 ✓
3	M/s. Javed Ahmed ✓	3659528 ✓

  
(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

  
(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR

Name of Work :-

**CONSTRUCTION OF PRIMARY SCHOOL @ UC IKHLAS SHAH  
TALUKA ROHRI DISTRICT SUKKUR 2016-17 PROGRAMME  
UNDER DISTRICT (ADP NO. 185)**

**SUMMARY OF COST**

Sr. No	Item of Work	Schedule B Amount	Contractor Rate	Amount
1	Civil Schedule Items	3401673	i) 12.77% Above	3338223
3	Non Schedule Items	108064	ii) 108050/-	108050
3	W/S & S/F	161131	iii) 0.17% Below	160857

Total Amount of Bid

A + B + C =

3607130 ✓



(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR



(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR



(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR



Method and procedure of procurement: **NATIONAL COMPETITIVE BIDDING (SINGLE STAGE-ONE ENVELOPE).**

**MINUTES OF BID OPENING MEETING**


A meeting of the procurement committee of this department was held on dated **15.03.2017**, for opening the bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by all following members of the procurement committee and the representative of bidders. **(Attendance sheet is enclosed).**

The bids were opened at **2:00 PM** in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee. All the members of the procurement committee signed each and every page of financial proposal/bids. The bids do not contain any over-writing or cutting. *(Also mention cutting or over writing if any).* Following is the details of bids announced.


The committee shall examine all the bids as per the Qualification/ eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.


**(MEMBER)**

  
**(HAFEEZULLAH MEMON )**  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

**(MEMBER)**

  
**(ABDUL RASHEED SHAIKH)**  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

**(CHAIRMAN)**


  
**(MUHAMMAD ASLAM LASHARI)**  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR


# FINANCIAL REVIEW


NAME OF WORK:-

CONSTRUCTION OF PRIMARY SCHOOL @ UC IKHLAS SHAH TALUKA ROHRI DISTRICT SUKKUR 2016-17 PROGRAMME UNDER DISTRICT (ADP NO. 185)

S #	Discription	Estimated Cost	M/s. R.H & Brothers		M/s. Anwar Ali & Co.		M/s. Javed Ahmed	
			Rate	Amount	Rate	Amount	Rate	Amount
1	2	3	4	5	6	7	8	9
<b><u>PART-A CIVIL SCHEDULE ITEMS</u></b>								
1	Schedule Items	2,960,205		2,960,205		2,960,205		2,960,205
2	Carriage of Material	382,264	i) 12.77% Above	378,018	i) 13.95% Above	412,949	i) 14.41% Above	426,566
3	1% Contingency	59,204						
4	<b>Total Part-A</b>	<b>3,401,673</b>		<b>3,338,223</b>		<b>3,373,154</b>		<b>3,386,771</b>
<b><u>PART-A NON SCHEDULE</u></b>								
1	Non Schedule Items	108,064		108,050		108,700		109,000
2	<b>Total Part-C</b>	<b>108,064</b>		<b>108,050</b>		<b>108,700</b>		<b>109,000</b>
<b><u>PART-B W/S &amp; S/F</u></b>								
1	Schedule Items	161,131		161,131		161,131		161,131
2			iii) 0.17% Below	274	iii) At Par		iii) 1.63% Above	2,626
3	<b>Total Part-B</b>	<b>161,131</b>		<b>160,857</b>		<b>161,131</b>		<b>163,757</b>
4	<b>Total Part-A+B+C</b>	<b>3,670,868</b>		<b>3,607,130</b>		<b>3,642,985</b>		<b>3,659,528</b>
	A) Total Cost as per Estimate	<b>3,670,868</b>	The Lowest rate quoted by M/s. R.H & Brothers Government Contractor are : Part-A @ Rs. 3338223/- <b>12.77% Above</b> on Estimate ( Rupees Thirty Three Lacs, Thirty Eight Thousand, Two Hundred Twenty Three Only) Part-A @ Rs. 108050/- <b>Lowest Quoted Rates</b> , on Estimate ( Rupees One Lac, Eight Thousand, Fifty) Part-B @ Rs. 160857/- <b>0.17% Below</b> , on Estimate ( Rupees One Lac, Sixty Thousand, Eight Hundred, Fifty Seven Only)					
	B) Total Cost as per Tender	<b>3,607,130</b>						
	Saving A-B	<b>63,738</b>						
	Percentage Saving	<b>1.74%</b>						
	A.A Amount	-						
	Lowest Tender Amount	<b>3,607,130</b>						
	Saving Over A.A	-						

  
**(HAFEEZULLAH MEMON)**  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION SUKKUR

  
**(ABDUL RASHEED SHAIKH)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 SUKKUR

  
**(MUHAMMAD ASLAM LASHARI)**  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 SUKKUR

OFFICE OF THE  
EXECUTIVE ENGINEER EDUCATION WORKS DIVISION SUKKUR


COMPRATIVE STATEMENT


NIT NO. EE/EWD/TC/ 85 DATED: 31.01.2017

Name of Work :-

CONSTRUCTION OF BUILDING OF SHELTERLESS PRIMARY  
SCHOOL (ADP NO. 208) @ GBPS YAKOOB ALMANI TALUKA  
PANO AKIL

Sr. No	Name of Contractor	Rate Quoted
1	M/s. Mahtam Enterprises	i) 12.40% Above (Part-A Schedule) ii) 75829/- (Part-A Non Schedule) iii) 0.17% Below (Part-B Schedule)
2	M/s. Majid Gulzar Shaikh	i) 13.0% Above (Part-A Schedule) ii) 76000/- (Part-A Non Schedule) iii) At Par (Part-B Schedule)
3	M/s. Bhumbhro Construction Co.	i) 13.90% Above (Part-A Schedule) ii) 77500/- (Part-A Non Schedule) iii) 1% Above (Part-B Schedule)

  
(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUUKUR




  
(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUUKUR

**ATTENDENCE SHEET OF PARTICIPATION IN  
TENDER PROCESS IN EDUCATION WORKS DIVISION SUKKUR**


Name of Work :-


**CONSTRUCTION OF BUILDING OF SHELTERLESS  
PRIMARY SCHOOL (ADP NO. 208) @ GBPS YAKOOB  
ALMANI TALUKA PANO AKIL**

Executive Engineer Education Works Division Sukkur held on **15.03.2017**

Sr. No	Name of Contractor / Firm	Signature
1	M/s. Mahtam Enterprises ✓	
2	M/s. Majid Gulzar Shaikh ✓	
3	M/s. Bhumbhro Construction Co. ✓	

  
(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUUKUR


  
(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUUKUR


## GENERAL ABSTRACT


Name of Work :-

CONSTRUCTION OF BUILDING OF SHELTERLESS  
PRIMARY SCHOOL (ADP NO. 208) @ GBPS YAKOOB  
ALMANI TALUKA PANO AKIL

Sr. No	Name of Contractor / Firm	Tender Amount
1	M/s. Mahtam Enterprises	3364656
2	M/s. Majid Gulzar Shaikh	3381762
3	M/s. Bhumbhro Construction Co.	3409939

  
(HAFEEZULLAH MEMON)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

  
(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR


Name of Work :-


CONSTRUCTION OF BUILDING OF SHELTERLESS PRIMARY  
SCHOOL (ADP NO. 208) @ GBPS YAKOOB ALMANI TALUKA  
PANO AKIL

### SUMMARY OF COST

Sr. No	Item of Work	Schedule B Amount	Contractor Rate	Amount
1	Civil Schedule Items	3259260	i) 12.40% Above	3117985
3	Non Schedule Items	75829	ii) 75829/-	75829
3	W/S & S/F	171133	iii) 0.17% Below	170842

Total Amount of Bid  
A + B + C 3364656

  
(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

  
(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR


## BID EVALUATION REPORT


1	Name of Procuring Agency	Executive Engineer Education Works Division Sukkur
2	Tender Reference No.	NIT No. 85, dated: 31.01.2017
3	Tender Description / Name of Work / Item	<b>CONSTRUCTION OF BUILDING OF SHELTERLESS PRIMARY SCHOOL (ADP NO. 208) @ GBPS YAKOOB ALMANI TALUKA PANO AKIL</b>
4	Method of Procurement	Single Stage - One envelope procedure
5	Tender Published	News Papers & on SPPRA Website
6	Total bid documents Sold:	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening Date (if applicable)	Not Applicable
9	No. of bid technically qualified (if applicable)	Not Applicable
10	Bids(s) Rejected	-
11	Financial Bid Opening Date	15.03.2017

### 13 Bid Evaluation Report

S.No.	Name of Firm or Bidder	Cost of offered by the Bidders	Ranking in Terms of cost	Comparison with Estimated Cost	Reasons for acceptance / Rejection	Remarks	
1	M/s. Mahtam Enterprises	3117985 ✓	1st Lowest	i) 12.40% Above	Part-A	Quality as per evaluation criteria	Recommended for award of work
		75829 ✓		ii) 75829/-	N.S.I		
		170842 ✓		iii) 0.17% Below	Part-B		
		<b>3364656</b> ✓					
2	M/s. Majid Gulzar Shaikh	3134629 ✓	2nd Lowest	i) 13.0% Above	Part-A	Quality as per evaluation criteria	Responsive
		76000 ✓		ii) 76000/-	N.S.I		
		171133 ✓		iii) At Par	Part-B		
		<b>3381762</b> ✓					
3	M/s. Bhumbhro Construction Co.	3159595 ✓	3rd Lowest	i) 13.90% Above	Part-A	Rejected Being Highest	Responsive
		77500 ✓		ii) 77500/-	N.S.I		
		172844 ✓		iii) 1% Above	Part-B		
		<b>3409939</b> ✓					

  
**(HAFEEZULLAH MEMON)**  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION SUKKUR

  
**(ABDUL RASHEED SHAIKH)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 SUKKUR

  
**(MUHAMMAD ASLAM LASHARI)**  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 SUKKUR


# **BIDDER QUALIFICATION REPORT**


NIT NO. EE/EWD/TC/ 85 DATED: 31.01.2017

## **EDUCATION WORKS DIVISION SUKKUR**

1 Name of Procuring Agency	<u>Executive Engineer Education Works Division Sukkur</u>
2 Tender Reference No.	<u>NIT No. 85, dated: 31.01.2017</u>
3 Tender Description / Name of Work / Item	<u>CONSTRUCTION OF BUILDING OF SHELTERLESS PRIMARY SCHOOL (ADP NO. 208) @ GBPS YAKOOB ALMANI TALUKA PANO AKIL</u>
4 Method of Procurement	<u>Single Stage - One envelope procedure</u>
5 Tender Published	<u>News Papers &amp; on SPPRA Website</u>
6 N.T.N	<u>Available</u>
7 Registration with P.E.C	<u>Registered</u>
8 Sindh Board of Revenue	<u>Registered</u>
9 Relevant Experience	<u>Available</u>
10 Turnover of at least last three years	<u>Available</u>
11 Funds / Budget	<u>Available</u>
12 05% Earnest Money	<u>Available</u>
13 Tender Fee / Cost Bidding Document	<u>Deposited</u>

  
(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

  
(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR



Method and procedure of procurement: **NATIONAL COMPETITIVE BIDDING (SINGLE STAGE-ONE ENVELOPE).**

**MINUTES OF BID OPENING MEETING**

A meeting of the procurement committee of this department was held on dated **15.03.2017** for opening the bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by all following members of the procurement committee and the representative of bidders. **(Attendance sheet is enclosed).**

The bids were opened at **2:00 PM** in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee. All the members of the procurement committee signed each and every page of financial proposal/bids. The bids do not contain any over-writing or cutting. *(Also mention cutting or over writing if any).* Following is the details of bids announced.

The committee shall examine all the bids as per the Qualification/ eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.

(MEMBER)



(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

(MEMBER)



(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

(CHAIRMAN)




(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR


# FINANCIAL REVIEW


NAME OF WORK:-

CONSTRUCTION OF BUILDING OF SHELTERLESS PRIMARY SCHOOL (ADP NO. 208) @ GBPS YAKOOB ALMANI TALUKA PANO AKIL

S#	Discription	Estimated Cost	M/s. Mahtam Enterprises		M/s. Majid Gulzar Shaikh		M/s. Bhumbhro Construction Co.	
			Rate	Amount	Rate	Amount	Rate	Amount
1	2	3	4	5	6	7	8	9
<b>PART-A CIVIL SCHEDULE ITEMS</b>								
1	Schedule Items	2,774,008		2,774,008		2,774,008		2,774,008
2	Carriage of Material	346,552	i) 12.40% Above	343,977	i) 13.0% Above	360,621	i) 13.90% Above	385,587
3	1% Contingency	138,700						
4	<b>Total Part-A</b>	<b>3,259,260</b>		<b>3,117,985</b>		<b>3,134,629</b>		<b>3,159,595</b>
<b>PART-A NON SCHEDULE</b>								
1	Non Schedule Items	75,829		75,829		76,000		77,500
2	<b>Total Part-C</b>	<b>75,829</b>		<b>75,829</b>		<b>76,000</b>		<b>77,500</b>
<b>PART-B W/S &amp; S/F</b>								
1	Schedule Items	171,133		171,133		171,133		171,133
2			iii) 0.17% Below	291	iii) At Par		iii) 1% Above	1,711
3	<b>Total Part-B</b>	<b>171,133</b>		<b>170,842</b>		<b>171,133</b>		<b>172,844</b>
4	<b>Total Part-A+B+C</b>	<b>3,506,222</b>		<b>3,364,656</b>		<b>3,381,762</b>		<b>3,409,939</b>
	A) Total Cost as per Estimate	3,506,222	The Lowest rate quoted by M/s. mahtam Enterprises Government Contractor are : Part-A @ Rs. 3117985/- 12.40% Above on Estimate ( Rupees Thirty One Lacs, Seventeen Thousand, Nine Hundred Eighty Five) Only Part-A @ Rs. 75829/- <b>Lowest Quoted Rates</b> , on Estimate ( Rupees Seventy Five Thousand, Eight Hundred Twenty Nine Only) Part-B @ Rs. 171133/- <b>0.17% Below</b> , on Estimate ( Rupees One Lac, Seventy One Thousand, One Hundred, Thirty Three)					
	B) Total Cost as per Tender	3,364,656						
	Saving A-B	141,566						
	Percentage Saving	4.04%						
	A.A Amount	-						
	Lowest Tender Amount	3,364,656						
	Saving Over A.A	-						

  
 (HAFEEZULLAH MEMON)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION SUKKUR

  
 (ABDUL RASHEED SHAIKH)  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 SUKKUR




  
 (MUHAMMAD ASLAM LASHARI)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 SUKKUR


**ATTENDENCE SHEET OF PARTICIPATION IN  
TENDER PROCESS IN EDUCATION WORKS DIVISION SUKKUR**


Name of Work :-

**REHABILITATION, IMPROVEMENT / RENOVATION &  
MISSING FACILITIES IN EXISTING PRIMARY /  
ELEMENTARY SCHOOLS (ADP NO. 179) @ GBPS LOUNG  
KATTO TALUKA PANO AKIL.**

Executive Engineer Education Works Division Sukkur held on **15.03.2017**

Sr. No	Name of Contractor / Firm	Signature
1	M/s. Jadal Kalhoro	
2	M/s. A.K.A Builders	
3	Ms. Majid Gulzar Shaikh	

  
(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUUKUR

  
(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUUKUR

OFFICE OF THE  
EXECUTIVE ENGINEER EDUCATION WORKS DIVISION SUKKUR


COMPRATIVE STATEMENT


NIT NO. EE/EWD/TC/ 85 DATED: 31.01.2017


Name of Work :-

REHABILITATION, IMPROVEMENT / RENOVATION &  
MISSING FACILITIES IN EXISTING PRIMARY / ELEMENTARY  
SCHOOLS (ADP NO. 179) @ GBPS LOUNG KATTO TALUKA  
PANO AKIL.

Sr. No	Name of Contractor	Rate Quoted
1	M/s. Jadal Kalhoro	i) 8.20% Above (Part-A Schedule) ii) 51576/- (Part-A Non Schedule) iii) 0.17% Below (Part-B Schedule) iv) 19.82% Above (Part-C Schedule)
2	M/s. A.K.A Builders	i) 9.0% Above (Part-A Schedule) ii) 53700/- (Part-A Non Schedule) iii) At Par (Part-B Schedule) iv) 20.0% Above (Part-C Schedule)
3	Ms. Majid Gulzar Shaikh	i) 10.97% Above (Part-A Schedule) ii) 55000/- (Part-A Non Schedule) iii) 1.37% Above (Part-B Schedule) iv) 21.56% Above (Part-C Schedule)

  
(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR


  
(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR


## GENERAL ABSTRACT

Name of Work :-

REHABILITATION, IMPROVEMENT / RENOVATION &  
MISSING FACILITIES IN EXISTING PRIMARY /  
ELEMENTARY SCHOOLS (ADP NO. 179) @ GBPS LOUNG  
KATTO TALUKA PANO AKIL.

Sr. No	Name of Contractor / Firm	Tender Amount
1	M/s. Jadal Kalhoro	2187953 ✓
2	M/s. A.K.A Builders	2201395 ✓
3	Ms. Majid Gulzar Shaikh	2237709 ✓

  
(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

  
(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR

Name of Work :-


REHABILITATION, IMPROVEMENT / RENOVATION & MISSING  
FACILITIES IN EXISTING PRIMARY / ELEMENTARY SCHOOLS  
(ADP NO. 179) @ GBPS LOUNG KATTO TALUKA PANO AKIL.


### SUMMARY OF COST

Sr. No	Item of Work	Schedule B Amount	Contractor Rate	Amount
1	Civil Schedule Items	1373581	i) 8.20% Above	1372395
3	Non Schedule Items	51576	ii) 51576/-	51576
3	W/S & S/F	114717	iii) 0.17% Below	114522
4	Public Health Engineering	650307	iv) 19.82% Above	649460

Total Amount of Bid  
A + B + C + D= 2187953

  
(HAFEEZULLAH MEMON)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

  
(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR


# **BIDDER QUALIFICATION REPORT**


NIT NO. EE/EWD/TC/ 85 DATED: 31.01.2017

## **EDUCATION WORKS DIVISION SUKKUR**

1 Name of Procuring Agency	<u>Executive Engineer Education Works Division Sukkur</u>
2 Tender Reference No.	<u>NIT No. 85, dated: 31.01.2017</u>
3 Tender Description / Name of Work / Item	<u>REHABILITATION, IMPROVEMENT / RENOVATION &amp; MISSING FACILITIES IN EXISTING PRIMARY / ELEMENTARY SCHOOLS (ADP NO. 179) @ GBPS LOUNG KATTO TALUKA PANO AKIL.</u>
4 Method of Procurement	<u>Single Stage - One envelope procedure</u>
5 Tender Published	<u>News Papers &amp; on SPPRA Website</u>
6 N.T.N	<u>Available</u>
7 Registration with P.E.C	<u>Registered</u>
8 Sindh Board of Revenue	<u>Registered</u>
9 Relevant Experience	<u>Available</u>
10 Turnover of at least last three years	<u>Available</u>
11 Funds / Budget	<u>Available</u>
12 05% Earnest Money	<u>Available</u>
13 Tender Fee / Cost Bidding Document	<u>Deposited</u>

  
(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR


  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR


  
(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR

## BID EVALUATION REPORT

1	Name of Procuring Agency	Executive Engineer Education Works Division Sukkur
2	Tender Reference No.	NIT No. 85, dated: 31.01.2017
3	Tender Description / Name of Work / Item	<b>REHABILITATION, IMPROVEMENT / RENOVATION &amp; MISSING FACILITIES IN EXISTING PRIMARY / ELEMENTARY SCHOOLS (ADP NO. 179) @ GBPS LOUNG KATTO TALUKA PANO AKIL.</b>
4	Method of Procurement	Single Stage - One envelope procedure
5	Tender Published	News Papers & on SPPRA Website
6	Total bid documents Sold:	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening Date (if applicable)	Not Applicable
9	No. of bid technically qualified (if applicable)	Not Applicable
10	Bids(s) Rejected	-
11	Financial Bid Opening Date	15.03.2017
13	<b>Bid Evaluation Report</b>	

S.No.	Name of Firm or Bidder	Cost of offered by the Bidders	Ranking in Terms of cost	Comparison with Estimated Cost	Reasons for acceptance / Rejection	Remarks	
1	M/s. Jadal Kalhoro	1372395 ✓	1st Lowest	i) 8.20% Above	Part-A	Quality as per evaluation criteria	Recommended for award of work
		51576 ✓		ii) 51576/-	N.S.I		
		114522 ✓		iii) 0.17% Below	Part-B		
		649460 ✓		iv) 19.82% Above	Part-C		
		<b>2187953</b> ✓					
2	M/s. A.K.A Builders	1382542 ✓	2nd Lowest	i) 9.0% Above	Part-A	Quality as per evaluation criteria	Responsive
		53700 ✓		ii) 53700/-	N.S.I		
		114717 ✓		iii) At Par	Part-B		
		650436 ✓		iv) 20.0% Above	Part-C		
		<b>2201395</b> ✓					
3	Ms. Majid Gulzar Shaikh	1407529 ✓	3rd Lowest	i) 10.97% Above	Part-A	Rejected Being Hieghest	Responsive
		55000 ✓		ii) 55000/-	N.S.I		
		116289 ✓		iii) 1.37% Above	Part-B		
		658892 ✓		iv) 21.56% Above	Part-C		
		<b>2237709</b> ✓					

  
 (HAFEEZULLAH MEMON)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION SUKKUR

  
 (ABDUL RASHEED SHAIKH)  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 SUKKUR

  
 (MUHAMMAD ASLAM LASHARI)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 SUKKUR



Method and procedure of procurement: NATIONAL COMPETITIVE BIDDING (SINGLE STAGE-ONE ENVELOPE).

MINUTES OF BID OPENING MEETING

A meeting of the procurement committee of this department was held on dated **15.03.2017**, for opening the bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by all following members of the procurement committee and the representative of bidders. **(Attendance sheet is enclosed)**.

The bids were opened at **2:00 PM** in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee. All the members of the procurement committee signed each and every page of financial proposal/bids. The bids do not contain any overwriting or cutting. *(Also mention cutting or over writing if any)*. Following is the details of bids announced.


The committee shall examine all the bids as per the Qualification/ eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.


The meeting ended with the note of thanks to and from the chair.


(MEMBER)

(MEMBER)

(CHAIRMAN)

  
(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR


  
(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR


# FINANCIAL REVIEW

NAME OF WORK:-

REHABILITATION, IMPROVEMENT / RENOVATION & MISSING FACILITIES IN EXISTING PRIMARY / ELEMENTARY SCHOOLS (ADP NO. 179)  
@ GBPS LOUNG KATTO TALUKA PANO AKIL.

S#	Discription	Estimated Cost	M/s. Jadal Kalhoro		M/s. A.K.A Builders		Ms. Majid Gulzar Shaikh	
			Rate	Amount	Rate	Amount	Rate	Amount
1	2	3	4	5	6	7	8	9
<b><u>PART-A CIVIL SCHEDULE ITEMS</u></b>								
1	Schedule Items	1,268,387		1,268,387		1,268,387		1,268,387
2	Carriage of Material	105,194	i) 8.20% Above	104,008	i) 9.0% Above	114,155	i) 10.97% Above	139,142
3	1% Contingency							
4	<b>Total Part-A</b>	<b>1,373,581</b>		<b>1,372,395</b>		<b>1,382,542</b>		<b>1,407,529</b>
<b><u>PART-A NON SCHEDULE</u></b>								
1	Non Schedule Items	51,576		51,576		53,700		55,000
2	<b>Total Part-C</b>	<b>51,576</b>		<b>51,576</b>		<b>53,700</b>		<b>55,000</b>
<b><u>PART-B W/S &amp; S/F</u></b>								
1	Schedule Items	114,717		114,717		114,717		114,717
2			iii) 0.17% Below	195	iii) At Par		iii) 1.37% Above	1,572
3	<b>Total Part-B</b>	<b>114,717</b>		<b>114,522</b>		<b>114,717</b>		<b>116,289</b>
<b><u>PART-C (COMPOUND WALL)</u></b>								
1	Schedule Items	542,030		542,030		542,030		542,030
2	Carriage of Material	108,277	iv) 19.82% Above	107,430	iv) 20.0% Above	108,406	iv) 21.56% Above	116,862
3	<b>Total Part-B</b>	<b>650,307</b>		<b>649,460</b>		<b>650,436</b>		<b>658,892</b>
4	<b>Total Part-A+B+C+D</b>	<b>2,190,181</b>		<b>2,187,953</b>		<b>2,201,395</b>		<b>2,237,709</b>
	A) Total Cost as per Estimate	<b>2,190,181</b>	The Lowest rate quoted by M/s. Jadal Kalhoro Government Contractor are : Part-A @ Rs. 1372395/- <b>8.20% Above</b> on Estimate ( Rupees Thirteen Lacs, Seventy Two Thousand, Three Hundred, Ninety Five Only) Part-A @ Rs. 51576/- <b>Lowest Quoted Rates</b> , on Estimate ( Rupees Fifty One Thousand, Five Hundred) Seventy Six) Part-B @ Rs. 114522/- <b>0.17% Below</b> , on Estimate ( Rupees One Lac, Fourteen Thousand, Five Hundred, Twenty Two) Only Part-C @ Rs. 649460/- <b>19.82% Above</b> on Estimate ( Rupees Six Lacs, Forty Nine Thousand, Four Hundred, Sixty)					
	B) Total Cost as per Tender	<b>2,187,953</b>						
	Saving A-B	<b>2,228</b>						
	Percentage Saving	<b>0.10%</b>						
	A.A Amount	-						
	Lowest Tender Amount	<b>2,187,953</b>						
	Saving Over A.A	-						

  
**(HAFEEZULLAH MEMON)**  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION SUKKUR

  
**(ABDUL RASHEED SHAIKH)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 SUKKUR




  
**(MUHAMMAD ASLAM LASHARI)**  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 SUKKUR

**ATTENDENCE SHEET OF PARTICIPATION IN  
TENDER PROCESS IN EDUCATION WORKS DIVISION SUKKUR**

Name of Work :-

**Up-Gradation of Primary School to Middle School at  
Sukkur District (ADP No. 222) @ GGPS Roshanabad  
Taluka Rohri**

Executive Engineer Education Works Division Sukkur held on **15.03.2017**

Sr. No	Name of Contractor / Firm	Signature
1	M/s. Lutufullah Bhumbro	
2	M/s. Anees Ahmed	
3	M/s. Bhumbhro Constt: Co.	



(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR



(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR



(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR

OFFICE OF THE  
EXECUTIVE ENGINEER EDUCATION WORKS DIVISION SUKKUR

COMPRATIVE STATEMENT


NIT NO. EE/EWD/TC/ 85 DATED: 31.01.2017


Name of Work :-

Up-Gradation of Primary School to Middle School at Sukkur  
District (ADP No. 222) @ GGPS Roshanabad Taluka Rohri

Sr. No	Name of Contractor	Rate Quoted
1	M/s. Lutufullah Bhumbro	i) 14.20% Above (Part-A Schedule) ii) <sup>263485/-</sup> <del>249284/-</del> (Part-A Non Schedule) iii) 0.21% Below (Part-B Schedule)
2	M/s. Anees Ahmed	i) 15.0% Above (Part-A Schedule) ii) <sup>264000/-</sup> <del>250000/-</del> (Part-A Non Schedule) iii) At Par (Part-B Schedule)
3	M/s. Bhumbhro Constt: Co.	i) 16.0% Above (Part-A Schedule) ii) <sup>266000/-</sup> <del>252000/-</del> (Part-A Non Schedule) iii) 1.26% Above (Part-B Schedule)

  
(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR


  
(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR


## GENERAL ABSTRACT


Name of Work :-

Up-Gradation of Primary School to Middle School at  
Sukkur District (ADP No. 222) @ GGPS Roshanabad  
Taluka Rohri

Sr. No	Name of Contractor / Firm	Tender Amount
1	M/s. Lutufullah Bhumbro	7614488
2	M/s. Anees Ahmed	7665607
3	M/s. Bhumbhro Constt. Co.	7732681

  
(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

  
(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR


Name of Work :-


Up-Gradation of Primary School to Middle School at Sukkur  
District (ADP No. 222) @ GGPS Roshanabad Taluka Rohri


### SUMMARY OF COST

Sr. No	Item of Work	Schedule B Amount	Contractor Rate	Amount
1	Civil Schedule Items	7248616	i) 14.20% Above	7169120
3	Non Schedule Items	263485	ii) 249284/-	263485
3	W/S & S/F	182266	iii) 0.21% Below	181883

Total Amount of Bid  
A + B + C = 7614488

  
(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

  
(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR


# **BIDDER QUALIFICATION REPORT**


NIT NO. EE/EWD/TC/ 85 DATED: 31.01.2017

## **EDUCATION WORKS DIVISION SUKKUR**

1 Name of Procuring Agency	<u>Executive Engineer Education Works Division Sukkur</u>
2 Tender Reference No.	<u>NIT No. 85, dated: 31.01.2017</u>
3 Tender Description / Name of Work / Item	<u>Up-Gradation of Primary School to Middle School at Sukkur District (ADP No. 222) @ GGPS Roshanabad Taluka Rohri</u>
4 Method of Procurement	<u>Single Stage - One envelope procedure</u>
5 Tender Published	<u>News Papers &amp; on SPPRA Website</u>
6 N.T.N	<u>Available</u>
7 Registration with P.E.C	<u>Registered</u>
8 Sindh Board of Revenue	<u>Registered</u>
9 Relevant Experience	<u>Available</u>
10 Turnover of at least last three years	<u>Available</u>
11 Funds / Budget	<u>Available</u>
12 05% Earnest Money	<u>Available</u>
13 Tender Fee / Cost Bidding Document	<u>Deposited</u>

  
(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

  
(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

  
(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR

Method and procedure of procurement: **NATIONAL COMPETITIVE BIDDING (SINGLE STAGE-ONE ENVELOPE).**

**MINUTES OF BID OPENING MEETING**

A meeting of the procurement committee of this department was held on dated **15.03.2017**, for opening the bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by all following members of the procurement committee and the representative of bidders. **(Attendance sheet is enclosed).**

The bids were opened at **2:00 PM** in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee. All the members of the procurement committee signed each and every page of financial proposal/bids. The bids do not contain any over-writing or cutting. *(Also mention cutting or over writing if any).* Following is the details of bids announced.

The committee shall examine all the bids as per the Qualification/ eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.

(MEMBER)



(HAFEEZULLAH MEMON )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SUKKUR

(MEMBER)



(ABDUL RASHEED SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SUKKUR

(CHAIRMAN)



(MUHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SUKKUR




## **BID EVALUATION REPORT**


1	Name of Procuring Agency	Executive Engineer Education Works Division Sukkur
2	Tender Reference No.	NIT No. 85, dated: 31.01.2017
3	Tender Description / Name of Work / Item	<b>Up-Gradation of Primary School to Middle School at Sukkur District (ADP No. 222) @ GGPS Roshanabad Taluka Rohri</b>
4	Method of Procurement	Single Stage - One envelope procedure
5	Tender Published	News Papers & on SPPRA Website
6	Total bid documents Sold:	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening Date (if applicable)	Not Applicable
9	No. of bid technically qualified (if applicable)	Not Applicable
10	Bids(s) Rejected	-
11	Financial Bid Opening Date	15.03.2017

### 13 Bid Evaluation Report

S.No.	Name of Firm or Bidder	Cost of offered by the Bidders	Ranking in Terms of cost	Comparison with Estimated Cost	Reasons for acceptance / Rejection	Remarks	
1	M/s. Lutufullah Bhumbro	7169120 ✓	1st Lowest	i) 14.20% Above	Part-A	Quality as per evaluation criteria	Recommended for award of work
		263485 ✓		ii) <del>249284/-</del>	N.S.I		
		181883 ✓		iii) 0.21% Below	Part-B		
		<b>7614488</b> ✓					
2	M/s. Anees Ahmed	7219341 ✓	2nd Lowest	i) 15.0% Above	Part-A	Quality as per evaluation criteria	Responsive
		264000 ✓		ii) <del>250000/-</del>	N.S.I		
		182266 ✓		iii) At Par	Part-B		
		<b>7665607</b> ✓					
3	M/s. Bhumbro Constt. Co.	7282118 ✓	3rd Lowest	i) 16.0% Above	Part-A	Rejected Being Hieghest	Responsive
		266000 ✓		ii) <del>252000/-</del>	N.S.I		
		184563 ✓		iii) 1.26% Above	Part-B		
		<b>7732681</b> ✓					

  
**(HAFEEZULLAH MEMON)**  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION SUKKUR

  
**(ABDUL RASHEED SHAIKH)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 SUKKUR

  
**(MUHAMMAD ASLAM LASHARI)**  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 SUKKUR

# FINANCIAL REVIEW

NAME OF WORK:-

Up-Gradation of Primary School to Middle School at Sukkur District (ADP No. 222) @ GGPS Roshanabad Taluka Rohri

S #	Discription	Estimated Cost	M/s. Lutufullah Bhumbro		M/s. Anees Ahmed		M/s. Bhumbro Constt: Co.	
			Rate	Amount	Rate	Amount	Rate	Amount
1	2	3	4	5	6	7	8	9

**PART-A CIVIL SCHEDULE ITEMS**

1	Schedule Items	6,277,688		6,277,688		6,277,688		6,277,688
2	Carriage of Material	908,151	i) 14.20% Above	891,432	i) 15.0% Above	941,653	i) 16.0% Above	1,004,430
3	1% Contingency	62,777						
4	<b>Total Part-A</b>	<b>7,248,616</b>		<b>7,169,120</b>		<b>7,219,341</b>		<b>7,282,118</b>


**PART-A NON SCHEDULE**


1	Non Schedule Items	263,485		263,485		264,000		266,000
2	<b>Total Part-C</b>	<b>263,485</b>		<b>263,485</b>		<b>264,000</b>		<b>266,000</b>


**PART-B W/S & S/F**

1	Schedule Items	182,266		182,266		182,266		182,266
2			iii) 0.21% Below	383	iii) At Par		iii) 1.26% Above	2,297
3	<b>Total Part-B</b>	<b>182,266</b>		<b>181,883</b>		<b>182,266</b>		<b>184,563</b>
4	<b>Total Part-A+B+C</b>	<b>7,694,367</b>		<b>7,614,488</b>		<b>7,665,607</b>		<b>7,732,681</b>

	A) Total Cost as per Estimate	7,694,367	The Lowest rate quoted by M/s. Lutufullah Bhumbro Government Contractor are : Part-A @ Rs. 7169120/- <b>14.20% Above</b> on Estimate (Rupees Seventy One Lacs, Sixty Nine Thousand, One Hundred, Twenty) Only Part-A @ Rs. 263485/- <b>Lowest Quoted Rates</b> , on Estimate ( Rupees Two Lacs, Sixty Three Thousand, Four Hundred, Eighty Five) Only Part-B @ Rs. 181883/- <b>0.21% Below</b> , on Estimate ( Rupees One Lac, Eighty One Thousand, Eight Hundred, Eighty Three)					
	B) Total Cost as per Tender	7,614,488						
	Saving A-B	79,879						
	Percentage Saving	1.04%						
	A.A Amount	-						
	Lowest Tender Amount	7,614,488						
	Saving Over A.A	-						

  
**(HAFEEZULLAH MEMON)**  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION SUKKUR

  
**(ABDUL RASHEED SHAIKH)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 SUKKUR

  
**(MUHAMMAD ASLAM LASHARI)**  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 SUKKUR



No. A.D(A)/SPPRA/(31502-EWD/Sukkur)/2016-17/ 2785

**GOVERNMENT OF SINDH**  
**SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY**  
Karachi, dated the 01 June, 2017

The Executive Engineer,  
Education & Works Division,  
**Sukkur**

**Subject: NIT No. EE/EWD/TC/85 dated 08-03-2017 (Sr. No. 31502).**

The undersigned is directed to refer to the Bid Evaluation Report (BER) of the subject NIT received from office vide letter No. EE/EWD/SAC/585 of 2017 Sukkur, dated 22-05-2017 and to observe that:-

- i. Bid Evaluation Report (BER) is not conformity regarding publication of NIT in News clipping.
- ii. Bidder's qualification report is not envisaged name of any bidder.
- iii. Response of early authority letter dated 5<sup>th</sup> May, 2017 & 22<sup>nd</sup> May, 2017 is still awaited.

2. In view of the above, the procuring agency is advised to furnish justifications / clarifications and take appropriate action for rectifying infirmities in terms of relevant provisions of SPP Rules, 2010 (Amended-2017), at the earliest. It may be noted that compliance of SPP Rules 2010 (amended 2017) is the sole responsibility of procuring agency; therefore it is advised to ensure the compliance of Rules in letter & spirit.

**Assistant Director (Assessment)**

Copy forwarded for information to:-

- ✓ The Secretary to Government of Sindh, Education Department, Karachi.
- ✓ The Staff Officer to MD, SPPRA.