ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN PROVINCIAL HIGHWAY DIVISION NAUSHAHRO FEROZE

NAME OF WORK:-

Construction of road from Village Khan Mohammad Khaskheli / Ansari to Mukhtiarabad via Sobho Khan Chang and Aashique Khaskheli Taluka Mehrabpur Road mile 0/0 - 0/3. (Proposed Link Dad Mohammad Brohi Mile 0/0-0/4).

EXECUTIVE ENGINEER PROVINCIAL HIGHWAY DIVISION NAUSHAHRO FEROZE HELD ON 17-04-2018.

S.NO.	NAME OF CONTRACTOR / FIRM	SIGNATURE
	M/s Monzoos Ali Rajpon	J. ComRall
	Canny Engancess & Developers.	Muoob /
	M/s ARC and eo-	Am.
	MIS NB.CC	
	M/S Co. HB	4
	MIS Sheh Jahan Memon.	Chan 2

Member

(AFTAB AHMED MEMON)

Assistant Engineer
Education Works Sub-Division
Naushahro Feroze

Member

(MOHAMMAD RAMZAN MEMON)

Assistant Engineer
Provincial Highway Sub-Division
MORO

Chairman

(QAZI ASIM NAEEM)
Executive Engineer
Provincial Highway Division

Naushahro Feroze

ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN PROVINCIAL HIGHWAY DIVISION NAUSHAHRO FEROZE

NAME OF WORK:-

Construction of road from Village Khan Mohammad Khaskheli / Ansari to Mukhtiarabad via Sobho Khan Chang and Aashique Khaskheli Taluka Mehrabpur Road mile 0/0 - 0/3. (Proposed Link Dad Mohammad Brohi Mile 0/0-0/4).

EXECUTIVE ENGINEER PROVINCIAL HIGHWAY DIVISION NAUSHAHRO FEROZE HELD ON 17-04-2018.

S.NO.	NAME OF CONTRACTOR / FIRM	SIGNATURE
	M/s Muhammor Aslam Arain	M. Dscem
-		
		Λ

Member

(AFTAB AHMED MEMON)
Assistant Engineer
Education Works Sub-Division

Naushahro Feroze

Member

(MOHAMMAD RAMZAN MEMON)
Assistant Engineer
Provincial Highway Sub-Division
MORO

Chairman

NAME OF WORK:-

CONSTRUCTION OF ROAD FROM VILLAGE KHAN MOHAMMAD KHASKHELI / ANSARI TO MUKHTIARABAD VIA SOBHO KHAN CHANG AND AASHIQUE KHASKHELI TALUKA MEHRABPUR ROAD MILE 0/0-10/3. (PROPOSED LINK DAD MOHAMMAD BROHI 0/0-0/4).

SUMMARY OF COST

PART	ITEM OF WORK	Schedule B Amount	Rate quoted by Contractor	Amount
А	Road Work	6629141	7.85%	520388
B (i)	3' Span Culvert	126365	33.65%	42522
(ii)	3' Span Culvert	28536	14.85%	4238
	Total B(i)+B(ii)	154901	Total	46759
	Therefore 03 Nos.	464703		140278
	G. Total	7093844		660666

(AFTAB AHMED MEMON)
Assistant Engineer
Education Works Sub-Division
Naushahro Feroze

(MOHAMMAD RAMZAN MEMON) Assistant Engineer Provincial Highway Sub-Division, Moro

GENERAL ABSTRACT

NAME OF WORK:- CONSTRUCTION OF ROAD FROM VILLAGE KHAN MOHAMMAD KHASKHELI / ANSARI TO MUKHTIARABAD VIA SOBHO KHAN CHANG AND AASHIQUE KHASKHELI TALUKA MEHRABPUR ROAD MILE 0/0-10/3. (PROPOSED LINK VILLAGE DAD MOHAMMAD BROHI MILE 0/0-0/4).

0.110	Name of Contractor	Tender Amount			
S.NO.	Name of Contractor		rt	% Age	Amount
		А		7.85%	6973384
1	M/SABC & CO.	В	(i)	33.65%	168887
*	M/SARC & CO:		(ii)	14.85%	32774
				Total	201660
			3 30/2	Therefore 03 Nos.	604980
	G.Total				7578364
		Α		8.20%	6996586
2	M/S MANZOOR ALI RAJPAR	В	(i)	34.50%	169961
-	W/J WANZOON ALI NATAN		(ii)	15.60%	32988
				Total	202949
				Therefore 03 Nos.	608847
	G.Total	7.1	***		7605431
		A		8.55%	7019788
3	M/S CANNY ENGINEERS AND DEVELOPERS	В	(i)	35.00%	170593
3	M/S CANNY ENGINEERS AND DEVELOPERS		(ii)	16.10%	33130
				Total	203723
				Therefore 03 Nos.	611169
	G.Total				7630957
	M/S N.B.C.C	А		9.15%	7059562
0.00		В	(i)	35.90%	171730
4			(ii)	16.70%	33302
			1.7	Total	205032
			50	Therefore 03 Nos.	615096
j	G.Total				7674658
		Α		9.95%	7112596
		В	(i)	36.40%	172362
5	M/S G.H.B		(ii)	17.10%	33416
			1	Total	205778
				Therefore 03 Nos.	617333
	G.Total				7729929
		A		10.35%	7139112
_		В	(i)	37.15%	173310
6	M/S SHAHJAHAN MEMON		(ii)	17.80%	33615
			\"/	Total	206925
			٠.	Therefore 03 Nos.	620775
	G.Total		-		7759887
	G. Total	A		11.20%	7195460
		В	(i)	38.25%	174700
7	M/S MOHAMMAD ASLAM ARAIN	B	(ii)	18.50%	33815
			1(11)	Total	208515
			٠.	Therefore 03 Nos.	625544
					1023344

(AFTAB AHMED MEMON) Assistant Engineer Education Works Sub-Division

Naushahro Feroze

(MOHAMMAD RAMZAN MEMON) Assistant Engineer Provincial Highway Sub-Division, Moro

NIT No. TC/G-55/508 of, dated 27-03-2018.

Method and procedure of procurement:

NATIONAL COMPETITIVE BIDDING (SINGLE STAGE-ONE ENVELOPE).

MINUTES OF BID OPENING MEETING

A meeting of the procurement committee of this department was held on dated <u>17-04-2018</u>. for opening the bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by all following members of the procurement

committee and the representative of bidders. (Attendance sheet is enclosed).

The bids were opened at 3:45 PM in the presence of the above mentioned

participants and the rates quoted by bidders were read aloud and encircled by Chairman of the

Procurement Committee. All the members of the procurement committee signed each and

every page of financial proposal/bids. The bids do not contain any over-writing or cutting.

(Also mention cutting or over writing if any). Following is the details of bids announced.

The committee shall examine all the bids as per the Qualification/ eligibility

criteria provided in the bidding documents, arithmetical checks and verify the documents and

bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.

Member

Member

Chairman

(AFTAB AHMED MEMON)
Assistant Engineer
Education Works Sub-Division
Naushahro Feroze

(MOHAMMAD RAMZAN MEMON)
Assistant Engineer
Provincial Highway Sub-Division
MORO

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION NAUSHAHRO FEROZE

COMPARATIVE STATEMENT

NIT NO. TC/G-55/508 of 2018 Dated 27-03-2018

NAME OF SCHEME:

CONSTRUCTION OF ROAD FROM VILLAGE KHAN MOHAMMAD KHASKHELI / ANSARI TO MUKHTIARABAD VIA SOBHO KHAN CHANG AND AASHIQUE KHASKHELI TALUKA MEHRABPUR ROAD MILE 0/0-10/3. (PROPOSED LINK DAD MOHAMMAD BROHI MILE 0/0-0/4.

S.NO.	NAME OF CONTRACTOR	RATE	
01.	M/s ARC & Co:	Part A 7.85% Above Part B(i) 33.65% Above Part B(ii) 14.85% Above Therefore 03 Nos.	Rs: 6973384/- Rs: 168867/- Rs: 32774/- 201660x3=604981/- 7578365/-
02.	M/s Manzoor Ali Rajpar	Part A 8.20% Above Part B(i) 34.50% Above Part B(ii) 15.60% Above Therefore 03 Nos.	Rs: 6996586/- Rs: 169961/- Rs: 32988/- 202949x3=608846/- 7605431/-
03.	M/s Canny Engineers & Developers	Part A 8.55% Above Part B(i) 35.0% Above Part B(ii) 16.10% Above Therefore 03 Nos.	Rs: 7019788/- Rs: 170593/- Rs: 33130/- 203723x3=611169/- 7630957/-
04.	M/s N.B.C.C	Part A 9.15% Above Part B(i) 35.90% Above Part B(ii) 16.70% Above Therefore 03 Nos.	Rs: 7059562/- Rs: 171130/- Rs: 33302/- 205032x3=615095/- 7674657/-
05.	M/s G.H.B Construction Company	Part A 9.95% Above Part B(i) 36.40% Above Part B(ii) 17.10% Above Therefore 03 Nos.	Rs: 7112596/- Rs: 172362/- Rs: 33416/- 205778x3=617333/- 7729928/-
06.	M/s Shahjahan Memon	Part A 10.35% Above Part B(i) 38.15% Above Part B(ii) 17.80% Above Therefore 03 Nos.	Rs: 7139112/- Rs: 173310/- Rs: 33615/- 206925x3=620775/- 7759887/-
07.	M/s Mohammad Aslam Arain	Part A 11.20% Above Part B(i) 38.25% Above Part B(ii) 18.50% Above Therefore 03 Nos.	Rs: 7195460/- Rs: 174700/- Rs: 33815/- 208515x3=625544/- 7821004/-

MEMBER

(AFTAB AHMED MEMON) Assistant Engineer

Education Works Sub-Division
Naushahro Feroze

MEMBER

(MOHAMMAD RAMZAN MEMON)

Assistant Engineer
Provincial Highway Sub-Division

MORO

CHAIRMAN

NIT No. TC/G-55/508 of 2018, dated 27-03-2018

PROVINCIAL HIGHWAY DIVISION NAUSHAHRO FEROZE

01.	Name of Procuring Agency:-	Executive Engineer Provincial Highway Division Naushahro Feroze
02.	Tender Reference No.	NIT NO. TC/G-55/508 dated 27-03-2018
03.	Tender description / Name of work/ item:	CONSTRUCTION OF ROAD FROM VILLAGE KHAN MOHAMMAD KHASKHELI / ANSARI TO MUKHTIARABAD VIA SOBHO KHAN CHANG AND AASHIQUE KHASKHELI TALUKA MEHRABPUR ROAD MILE 0/0-10/3. (PROPOSED LINK DAD MOHAMMAD BROHI MILE 0/0-0/4
04.	Method of Procurement	Single Stage- one envelope procedure
05.	Name of Firm / Bidders	M/S ARC & Co:
06.	N.T.N	Available
07.	Registration with P.E.C	Registered
08.	Sindh Board of Revenue	Registered
09.	Relevant Experience	Available
10.	Turnover of at least last three years	Available
11.	Funds / Budget	Available
12.	05% Earnest Money	Available
13.	Tender Fee/ Cost Bidding Document	Deposited

CERTIFICATE

Certified that the tender has been published in Newspapers with outward Numbers of Information Department No. INF-KRY No.. 1723/18

Certified that the tender continuous to appear on website of SPPRA @

Sr. No. 37448

MEMBER

(AFTAB AHMED MEMON)

Assistant Engineer
Education Works Sub-Division
Naushahro Feroze

MEMBER

(MOHAMMAD RAMZAN MEMON)
Assistant Engineer

Provincial Highway Sub-Division MORO

CHAIRMAN

(QAZI ASIM NAEEM) Executive Engineer

Provincial Highway Division Naushahro Feroze

NIT No. TC/G-55/508 of 2018, dated 27-03-2018

PROVINCIAL HIGHWAY DIVISION NAUSHAHRO FEROZE

01.	Name of Procuring Agency:-	Executive Engineer Provincial Highway Division Naushahro Feroze
02.	Tender Reference No.	NIT NO. TC/G-55/508 dated 27-03-2018
03.	Tender description / Name of work/ item:	CONSTRUCTION OF ROAD FROM VILLAGE KHAN MOHAMMAD KHASKHELI / ANSARI TO MUKHTIARABAD VIA SOBHO KHAN CHANG AND AASHIQUE KHASKHELI TALUKA MEHRABPUR ROAD MILE 0/0-10/3. (PROPOSED LINK DAD MOHAMMAD BROHI MILE 0/0-0/4
04.	Method of Procurement	Single Stage- one envelope procedure
05.	Name of Firm / Bidders	M/S Manzoor Ali Rajpar
06.	N.T.N	Available
07.	Registration with P.E.C	Registered
08.	Sindh Board of Revenue	Registered
09.	Relevant Experience	Available
10.	Turnover of at least last three years	Available
11.	Funds / Budget	Available
12.	05% Earnest Money	Available
13.	Tender Fee/ Cost Bidding Document	Deposited

CERTIFICATE

Certified that the tender has been published in Newspapers with outward Numbers of Information Department No. INF-KRY No.. 1723/18

Certified that the tender continuous to appear on website of SPPRA @

Sr. No. 37448

MEMBER

(AFTAB AHMED MEMON)

Assistant Engineer

Education Works Sub-Division

Naushahro Feroze

(MOHAMMAD RAMZAN MEMON) Assistant Engineer Provincial Highway Sub-Division

MORO

MEMBER

CHAIRMAN

NIT No. TC/G-55/508 of 2018, dated 27-03-2018

PROVINCIAL HIGHWAY DIVISION NAUSHAHRO FEROZE

01.	Name of Procuring Agency:-	Executive Engineer Provincial Highway Division Naushahro Feroze
02.	Tender Reference No.	NIT NO. TC/G-55/508 dated 27-03-2018
03.	Tender description / Name of work/ item:	CONSTRUCTION OF ROAD FROM VILLAGE KHAN MOHAMMAD KHASKHELI / ANSARI TO MUKHTIARABAD VIA SOBHO KHAN CHANG AND AASHIQUE KHASKHELI TALUKA MEHRABPUR ROAD MILE 0/0-10/3. (PROPOSED LINK DAD MOHAMMAD BROHI MILE 0/0-0/4
04.	Method of Procurement	Single Stage- one envelope procedure
05.	Name of Firm / Bidders	M/S Canny Engineers & Developers
06.	N.T.N	Available
07.	Registration with P.E.C	Registered
08.	Sindh Board of Revenue	Registered
09.	Relevant Experience	Available
10.	Turnover of at least last three years	Available
11.	Funds / Budget	Available
12.	05% Earnest Money	Available
13.	Tender Fee/ Cost Bidding Document	Deposited

CERTIFICATE

Certified that the tender has been published in Newspapers with outward Numbers of Information Department No. INF-KRY No.. 1723/18

Certified that the tender continuous to appear on website of SPPRA @

Sr. No. 37448

MEMBER

(AFTAB AHMED MEMON)
Assistant Engineer
Education Works Sub-Division

Naushahro Feroze

MEMBER

(MOHAMMAD RAMZAN MEMON)
Assistant Engineer
Provincial Highway Sub-Division
MORO

CHAIRMAN

NIT No. TC/G-55/508 of 2018, dated 27-03-2018

PROVINCIAL HIGHWAY DIVISION NAUSHAHRO FEROZE

01.	Name of Procuring Agency:-	Executive Engineer Provincial Highway Division Naushahro Feroze
02.	Tender Reference No.	NIT NO. TC/G-55/508 dated 27-03-2018
03.	Tender description / Name of work/ item:	CONSTRUCTION OF ROAD FROM VILLAGE KHAN MOHAMMAD KHASKHELI / ANSARI TO MUKHTIARABAD VIA SOBHO KHAN CHANG AND AASHIQUE KHASKHELI TALUKA MEHRABPUR ROAD MILE 0/0-10/3. (PROPOSED LINK DAD MOHAMMAD BROHI MILE 0/0-0/4
04.	Method of Procurement	Single Stage- one envelope procedure
05.	Name of Firm / Bidders	M/S N.B.C.C
06.	N.T.N	Available
07.	Registration with P.E.C	Registered
08.	Sindh Board of Revenue	Registered
09.	Relevant Experience	Available
10.	Turnover of at least last three years	Available
11.	Funds / Budget	Available
12.	05% Earnest Money	Available
13.	Tender Fee/ Cost Bidding Document	Deposited

CERTIFICATE

Certified that the tender has been published in Newspapers with outward Numbers of Information Department No. INF-KRY No.. 1723/18

Certified that the tender continuous to appear on website of SPPRA @

Sr. No. 37448

MEMBER

(AFTAB AHMED MEMON)
Assistant Engineer
Education Works Sub-Division

Naushahro Feroze

MEMBER

(MOHAMMAD RAMZAN MEMON)
Assistant Engineer
Provincial Highway Sub-Division
MORO

CHAIRMAN

NIT No. TC/G-55/508 of 2018, dated 27-03-2018

PROVINCIAL HIGHWAY DIVISION NAUSHAHRO FEROZE

01.	Name of Procuring Agency:-	Executive Engineer Provincial Highway Division Naushahro Feroze
02.	Tender Reference No.	NIT NO. TC/G-55/508 dated 27-03-2018
03.	Tender description / Name of work/ item:	CONSTRUCTION OF ROAD FROM VILLAGE KHAN MOHAMMAD KHASKHELI / ANSARI TO MUKHTIARABAD VIA SOBHO KHAN CHANG AND AASHIQUE KHASKHELI TALUKA MEHRABPUR ROAD MILE 0/0-10/3. (PROPOSED LINK DAD MOHAMMAD BROHI MILE 0/0-0/4
04.	Method of Procurement	Single Stage- one envelope procedure
05.	Name of Firm / Bidders	M/S G.H.B Construction Company
06.	N.T.N	Available
07.	Registration with P.E.C	Registered
08.	Sindh Board of Revenue	Registered
09.	Relevant Experience	Available
10.	Turnover of at least last three years	Available
11.	Funds / Budget	Available
12.	05% Earnest Money	Available
13.	Tender Fee/ Cost Bidding Document	Deposited

CERTIFICATE

Certified that the tender has been published in Newspapers with outward Numbers of Information Department No. INF-KRY No.. 1723/18

Certified that the tender continuous to appear on website of SPPRA @

Sr. No. 37448

MEMBER

(AFTAB AHMED MEMON) Assistant Engineer

Education Works Sub-Division

Naushahro Feroze

MEMBER

(MOHAMMAD RAMZAN MEMON) Assistant Engineer

Provincial Highway Sub-Division MORO

(QAZI ASIM NAEEM) **Executive Engineer**

Provincial Highway Division Naushahro Feroze

NIT No. TC/G-55/508 of 2018, dated 27-03-2018

PROVINCIAL HIGHWAY DIVISION NAUSHAHRO FEROZE

01.	Name of Procuring Agency:-	Executive Engineer Provincial Highway Division Naushahro Feroze
02.	Tender Reference No.	NIT NO. TC/G-55/508 dated 27-03-2018
03.	Tender description / Name of work/ item:	CONSTRUCTION OF ROAD FROM VILLAGE KHAN MOHAMMAD KHASKHELI / ANSARI TO MUKHTIARABAD VIA SOBHO KHAN CHANG AND AASHIQUE KHASKHELI TALUKA MEHRABPUR ROAD MILE 0/0-10/3. (PROPOSED LINK DAD MOHAMMAD BROHI MILE 0/0-0/4
04.	Method of Procurement	Single Stage- one envelope procedure
05.	Name of Firm / Bidders	M/S Shahjahan Memon
06.	N.T.N	Available
07.	Registration with P.E.C	Registered
08.	Sindh Board of Revenue	Registered
09.	Relevant Experience	Available
10.	Turnover of at least last three years	Available
11.	Funds / Budget	Available
12.	05% Earnest Money	Available
13.	Tender Fee/ Cost Bidding Document	Deposited

CERTIFICATE

Certified that the tender has been published in Newspapers with outward Numbers of Information Department No. INF-KRY No.. 1723/18

Certified that the tender continuous to appear on website of SPPRA @

Sr. No. 37448

MEMBER

MEMBER

(QAZI ASIM NAEEM) **Executive Engineer** Provincial Highway Division

Naushahro Feroze

CHAIRMAI

(AFTAB AHMED MEMON)
Assistant Engineer
Education Works Sub-Division Naushahro Feroze

Assistant Engineer Provincial Highway Sub-Division MORO

(MOHAMMAD RAMZAN MEMON)

NIT No. TC/G-55/508 of 2018, dated 27-03-2018

PROVINCIAL HIGHWAY DIVISION NAUSHAHRO FEROZE

r	Tu. 15	E " E ' B ' ' ' U' L
01.	Name of Procuring Agency:-	Executive Engineer Provincial Highway Division Naushahro Feroze
02.	Tender Reference No.	NIT NO. TC/G-55/508 dated 27-03-2018
03.	Tender description / Name of work/ item:	CONSTRUCTION OF ROAD FROM VILLAGE KHAN MOHAMMAD KHASKHELI / ANSARI TO MUKHTIARABAD VIA SOBHO KHAN CHANG AND AASHIQUE KHASKHELI TALUKA MEHRABPUR ROAD MILE 0/0-10/3. (PROPOSED LINK DAD MOHAMMAD BROHI MILE 0/0-0/4
04.	Method of Procurement	Single Stage- one envelope procedure
05.	Name of Firm / Bidders	M/S Mohammad Aslam Arain
06.	N.T.N	Available
07.	Registration with P.E.C	Registered
08.	Sindh Board of Revenue	Registered
09.	Relevant Experience	Available
10.	Turnover of at least last three years	Available
11.	Funds / Budget	Available
12.	05% Earnest Money	Available
13.	Tender Fee/ Cost Bidding Document	Deposited

CERTIFICATE

Certified that the tender has been published in Newspapers with outward Numbers of Information Department No. INF-KRY No.. 1723/18

Certified that the tender continuous to appear on website of SPPRA @

Sr. No. 37448

MEMBER

(AFTAB AHMED MEMON) Assistant Engineer

Education Works Sub-Division Naushahro Feroze

MEMBER

(MOHAMMAD RAMZAN MEMON) Assistant Engineer

Provincial Highway Sub-Division MORO

CHAIRMAN

(QAZI ASIM NAEEM) **Executive Engineer** Provincial Highway Division

Naushahro Feroze

BID EVALUATION REPORT

01.	Name of Procuring Agency:-	Executive Engineer Provincial Highway Division Naushahro Feroze
02.	Tender Reference No.	NIT. No. TC/G-55/508 Dated 27-03-2018
03.	Tender Description / Name of work/ item:-	S.No. 01 CONSTRUCTION OF ROAD FROM VILLAGE KHAN MOHAMMAD KHASKHELI / ANSARI TO MUKHTIARABAD VIA SOBHO KHAN CHANG AND AASHIQUE KHASKHELI TALUKA MEHRABPUR ROAD MILE 0/0-10/3. (PROPOSED LINK DAD MOHAMMAD BROHI MILE 0/0-0/4.
04.	Method of Procurement:-	Single Stage One envelope Bidding Procedure.
05.	Tender Published:-	SPPRA Website S.No.
06.	Total Bid Documents Sold:-	07 Nos.
07.	Total Bids Received:-	07 Nos.
08.	Technical Bid Opening date (if applicable):-	Not Applicable
09.	No. of Bid technically qualified (if applicable):-	Not Applicable
10.	Bid (s) Rejected:-	-
11.	Financial Bid Opening date:-	17-04-2018

12. Bid Evaluation:-

S. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
01.	02.	03.	04.	05.	06.	07.
01.	M/s ARC & Co:	Rs: 6973384/- Rs: 168867/- Rs: 32774/- 201660x3= 604981/- 7578365/-	1 st Lowest	Part A 7.85% Above Part B(i) 33.65% Above Part B(ii) 14.85% Above Therefore 03 Nos.	Quality as per evaluation criteria	Recommended for award of work
02.	M/s Manzoor Ali Rajpar	Rs: 6996586/- Rs: 169961/- Rs: 32988/- 202949x3= 608846/- 7605431/-	2 nd Lowest	Part A 8.20% Above Part B(i) 34.50% Above Part B(ii) 15.60% Above Therefore 03 Nos.	Quality as per evaluation criteria	Responsive
03.	M/s Canny Engineers & Developers	Rs: 7019788/- Rs: 170593/- Rs: 33130/- 203723x3= 611169/- 7630957/-	3 rd Lowest	Part A 8.55% Above Part B(i) 35.0% Above Part B(ii) 16.10% Above Therefore 03 Nos.	Quality as per evaluation criteria	Responsive

Signature of the Chairman / Members of the Committee.

Member,

(AFTAB AHMED MEMON)

Assistant Engineer
Education Works Sub-Division
Naushahro Feroze

Member

(MOHAMMAD RAMZAN MEMON)
Assistant Engineer

Assistant Engineer
Provincial Highway Sub-Division

MORO

Chairman

S. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
01.	02.	03.	04.	05.	06.	07.
04.	M/s N.B.C.C	Rs: 7059562/- Rs: 171130/- Rs: 33302/- 205032x3= 615095/- 7674657/-	1 st Lowest	Part A 9.15% Above Part B(i) 35.90% Above Part B(ii) 16.70% Above Therefore 03 Nos.	Quality as per evaluation criteria	Recommended for award of work
05.	M/s G.H.B Constructio n Company	Rs: 7112596/- Rs: 172362/- Rs: 33416/- 205778x3= 617333/- 7729928/-	2 nd Lowest	Part A 9.95% Above Part B(i) 36.40% Above Part B(ii) 17.10% Above Therefore 03 Nos.	Quality as per evaluation criteria	Responsive
06.	M/s Shahjahan Memon	Rs: 7139112/- Rs: 173310/- Rs: 33615/- 206925x3= 620775/- 7759887/-	3 rd Lowest	Part A 10.35% Above Part B(i) 38.15% Above Part B(ii) 17.80% Above Therefore 03 Nos.	Quality as per evaluation criteria	Responsive
07.	M/s Mohammad Aslam Arain	Rs: 7195460/- Rs: 174700/- Rs: 33815/- 208515x3= 625544/- 7821004/-	3 rd Lowest	Part A 11.20% Above Part B(i) 38.25% Above Part B(ii) 18.50% Above Therefore 03 Nos.	Quality as per evaluation criteria	Responsive

Signature of the Chairman / Members of the Committee.

Member

(AFTAB AHMED MEMON) Assistan Engineer

Education Works Sub-Division Naushahro Feroze

Member

(MOHAMMAD RAMZAN MEMON)

Assistant Engineer Provincial Highway Sub-Division <u>MORO</u>

Chairman

(QAZI ASIM NAEEM) Executive Engineer Provincial Highway Division

Naushahro Feroze

NAME OF WORK:-

FINANCIAL REVIEW/ COMPARATIVE STATEMENT

N.I.T NO. TC/G-55/508 DATED 27-03-2018

Date of Issue 16-04-2018 & Opening 17-04-2018

BROHI MILE 0/0-0/4. KHAN CHANG AND AASHIQUE KHSKHELI TALUKA MEHRABPUR ROAD MILE 0/0-10/3. (PROPOSED LINK DAD MOHAMAMD CONSTRUCTION OF ROAD FROM VILLAGE KHAN MOHAMMAD KHASKHELI / ANSARI TO MUKHTIARABAD VIA SOBHAO

						100	
7,605,431	///				7.600.048	GTotal	
608,846		Dr. 47			806,048	Therefore 03 Nos.	
202,949					202,016	Total B(i) + B(ii)	
32,988					32,816	Total	
					4,280	Add 15% Above on Item No. 5	
32,988		32,988	4,452	15.60% Above	28,536	(ii) Part-B R.C.C Slab Culverts	
169,961					169,200	Total	
					30,199	Add Cartage of Materials	
		<i>(</i> = =			12,636	Add 10% Above on Except Item No. 5	
169,961		169,961	43,596	34.50% Above	126,365	(i) Part-B R.C.C Slab Culverts	
6,996,586					6,994,000	G.Total	
					176,145	Ded: Bitumen 14.13	
					7,170,145	Total	
					10,673	Add: 1% Contingency	
					530,331	Add 8% Above	
6,996,586	176,145	7,172,731	543,590	8.20% Above	6,629,141	M/s Manzoor Ali Rajpar	2
7,578,365					7,600,048	G. I otal	
604,981					606,048	ineretore 03 Nos.	
201,660					202,016	Total B(i) + B(ii)	
32,774					32,816	Total	
					4,280	Add 15% Above on Item No. 5	
32,774		32,774	4,238	14.85% Above	28,536	(ii) Part-B R.C.C Slab Culverts	
168,887					169,200	Total	
					30,199	Add Cartage of Materials	
					12,636	Add 10% Above on Except Item No. 5	
168,887		168,887	42,522	33.65% Above	126,365	(i) Part-B R.C.C Slab Culverts	
6,973,384					6,994,000	G.Total	
		34			176,145	Ded: Bitumen 14.13	
					7,170,145	Total	
					10,673	Add: 1% Contingency	
					530,331	Add 8% Above	
6,973,384	176,145	7,149,529	520,388	7.85% Above	6,629,141	M/s ARC & Co:	_
æ	7	6	5	4	3	2	_
Total Amount	Deduct of Bitume	Total Amount	Amount	Rate	Estimate Cost	Name of Contractor	S.No.

AFTAB AHMED MEMON)

Assistant Engineer

Education Works Sub-Division

Naushahro Feroze

MEMBER
(MOHAMMAD RAMZAN MEMON)
Assistant Engineer
Provincial Highway Sub-Division,
Moro

CHAIRMAN

1,0/4,00/	P				7,600,048	G. Total	
615,095					606,048	Therefore 03 Nos.	
205,032	7				202,016	Total B(i) + B(ii)	
33,302					32,816	Total	
					4,280	Add 15% Above on Item No. 5	
33,302		33,302	4,766	16.70% Above	28,536	(ii) Part-B R.C.C Slab Culverts	
171,730					169,200	Total	
					30,199	Add Cartage of Materials	
					12,636	Add 10% Above on Except Item No. 5	
171,730		171,730	45,365	35.90% Above	126,365	(i) Part-B R.C.C Slab Culverts	
7,059,562					6,994,000	G.Total	
					176,145	Ded: Bitumen 14.13	
					7,170,145	Total	
					10,673	Add: 1% Contingency	
					530,331	Add 8% Above	
7,059,562	176,145	7,235,707	606,566	9.15% Above	6,629,141	M/s N.B.B.C	4
7,630,957					7,600,048	G.Total	
611,169					606,048	Therefore 03 Nos.	
203,723					202,016	Total B(i) + B(ii)	
33,130					32,816	Total	
					4,280	Add 15% Above on Item No. 5	
33,130		33,130	4,594	16.10% Above	28,536	(ii) Part-B R.C.C Slab Culverts	
170,593					169,200	Total	
					30,199	Add Cartage of Materials	
					12,636	Add 10% Above on Except Item No. 5	
170,593		170,593	44,228	35.0% Above	126,365	(i) Part-B R.C.C Slab Culverts	
7,019,788					6,994,000	G.Total	
					176,145	Ded: Bitumen 14.13	
					7,170,145	Total	
					10,673	Add: 1% Contingency	
					530,331	Add 8% Above	
7,019,788	176,145	7,195,933	566,792	8.55% Above	6,629,141	M/s Canny Enineers and Developers	ы
Total Amount	Deduct of Bitume	Total Amount	Amount	Rate	Estimate Cost	Name of Contractor	S.No.

(AFTAB AHMED) MEMON)
Assistant Engineer
Education Works Sub-Division
Naushahro Feroze

MEMBER

MEMBER
(MOHAMMAD RAMZAN MEMON)
Assistant Engineer
Provincial Highway Sub-Division,

Moro

CHAIRMAN

S.No. Name of Contractor Estimate Cost Rate Amount Total Amount Deduct of Bitume Total Amount 5. Mis G.H.B. 6623 141 9 95% Above 6629 800 7,288,741 176,145 7,112,586 Add 1% Contingency 10,673 13 105,333 176,445 7,112,586 7,112,586 Add 1% Contingency 10,633 116,333 176,445 7,112,586 7,112,586 Add 1% Contingency 10,633 36,40% Above 45,997 172,362 7,112,586 Add 10% Above on Except letm 12,835 36,40% Above 45,997 172,362 172,362 Add 10% Above on Except letm 12,835 30,40% Above 45,997 172,362 33,416 Add 10% Above on Illem No. 5 28,556 17,10% Above 4,860 33,416 33,416 Add 10% Above on Illem No. 5 28,556 17,10% Above 4,860 33,416 33,416 Add 10% Above on Illem No. 5 28,256 17,10% Above 4,860 33,416 33,416 Add 15% Above on Illem No. 5 28,341 10,35% Above 4,860 33,416 33,416 Add 15% Above on Illem No. 5	7,759,887							
Name of Contractor Estimate Cost Rate Amount Total Amount Deduct of Bitume Total Amount Miles G.H.B. 6,622,141 9,95% Above 659,600 7,288,741 176,145 7,744 Add 1% Contingency 10,673 10,673 176,145 7,740,145 <t< th=""><th></th><th></th><th></th><th></th><th></th><th>7.600.048</th><th>G.Total</th><th></th></t<>						7.600.048	G.Total	
Name of Contractor Estimate Cost Rate Amount Total Amount Deduct of Bitume Total Amount Add 1% Contingency 500 331 9.95% Above 659.600 7.288,741 176,145 7.746d 1% Above 659.600 7.288,741 7.76,145 7.76 7	620,775					606,048	Therefore 03 Nos.	
Name of Contractor	206,925	\ \ \				202,016	Total B(i) + B(ii)	
Name of Contractor	33,615					32,816	Total	
Name of Contractor		1				4,280	Add 15% Above on Item No. 5	
Name of Contractor Estimate Cost Rate Amount Total Amount Deduct of Bitume Total Amount Mile G.H.B. 6.629.141 9.95% Above 6.699.000 7.288,741 176,145 7.7.44 Add 1% Above 1.0673	33,615		33,615	5,079	17.80% Above	28,536	(ii) Part-B R.C.C Slab Culverts	
Name of Contractor Estimate Cost Rate Amount Total Amount Deduct of Bitume Total Amount Mis G.H.B. 6.629.141 9.95% Above 6.69,600 7,288,741 176,145 7;Add 8%,Above 6.629,600 7,288,741 176,145 7;Add 8%,Above 7,288,741 7;Add 8%,Above 7,288,741 176,145 7;Add 8%,Above 7,288,741 7,288,741 7;Add 8%,Above 7,288,741 7,288,741 7;Add 8%,Above 7,288,741 7,288,741 7;Add 8%,Above 7,289,741 7,288,741	173,310					169,200	Total	
Name of Contractor						30,199	Add Cartage of Materials	
Name of Contractor Estimate Cost Rate Amount Total Amount Deduct of Bitume Total Amount Mits G.H.B. Add 6% Above Add 7% Contingency 6629 141 19.95% Above 10.933 9.95% Above 10.933 659,600 7.288,741 176,145 7.7444 Ded: Blumen 14.13 176 145 176,345 176,345 176,345 176,345 176,345 176,345 176,345 176,345 176,345 171,344 172,362 171,344 172,362 173,340 174,344 176,345 173,340 174,344 176,345 <td< td=""><td></td><td></td><td></td><td></td><td></td><td>12,636</td><td>No. 5</td><td></td></td<>						12,636	No. 5	
Mare of Contractor Estimate Cost Rate Amount Total Amount Deduct of Bitume Total Amount M/s G.H.B 6,629,141 9,95% Above 659,600 7,288,741 176,145 7,46d 8% Above 10,673 4,667,474 176,145 7,70,145 7,70,145 1,70,145							Add 10% Above on Except Item	
Name of Contractor Estimate Cost Rate Amount Total Amount Deduct of Bitume Total Amount M/s G.H.B 6.629, 141 9.95% Above 659,600 7,288,741 176,145 7,446 Add 1% Above 530,331 10,613 7,170,145 10,613 176,145 7,146 Ded: Blumen 14,13 7,170,145 176,145 7,146 7,146 7,146 Ded: Blumen 14,13 1,2636 36,40% Above 45,997 172,362 7,14 Add 10% Above on Except Item 12,636 36,40% Above 45,997 172,362 1 No. 5 30,199 126,365 17,10% Above 4,880 33,416 1 Intal 169,200 4,880 33,416 33,416 1 Intal 1,4290 4,880 33,416 2 Intal 202,016 32,816 33,416 2 Intal 202,016 32,816 2 Intal 20,048 7,600,048 7,145 7,145 <	173,310		173.310	46.945	37.15% Above		(i) Part-B R.C.C Slab Culverts	
Name of Contractor	7,139,112					6,994,000	G.Total	
Name of Contractor Estimate Cost Rate Amount Total Amount Deduct of Bitume Total Amount M/s G.H.B 6,629,141 9,95% Above 659,600 7,288,741 176,145 7,744 Add 1% Above 1,102,145 9,94,000 7,288,741 176,145 7,744 Ded: Blumen 14.13 1,76,145 1,28,365 36,40% Above 45,997 172,362 7,1 In Part-B R.C.C. Slab Culverts 12,636 36,40% Above 45,997 172,362 7,1 In Part-B R.C.C. Slab Culverts 30,199 17,2862 11 1 1 Add 10% Above on Except Item 12,636 17,10% Above 45,997 172,362 1 1 Add 10% Above on Item No. 5 30,199 17,2862 33,416 33,416 1 1 Interferor 03 Nos. 606,048 33,416 33,416 33,416 2 2 Interferor 03 Nos. 606,048 33,416 33,416 2 2 Add 15% Above 6829,141 10,35% Above <td< td=""><td></td><td></td><td></td><td></td><td></td><td>176,145</td><td>Ded: Bitumen 14.13</td><td></td></td<>						176,145	Ded: Bitumen 14.13	
Name of Contractor Estimate Cost Rate Amount Total Amount Deduct of Bitume Total Amount Mis G.H.B. Add: 1% Contingency 6.629.141 9.95% Above 6.69.600 7.288.741 176.145 7.744 Add: 1% Contingency 10.673 6.629.146 7.288.741 176.145 7.744 Ded: Bitumen 14.13 176.145 7.745 7.744 7.744 7.744 O. Part-B.R. C. Slab Culverts 12.636 36.40% Above 45.997 172.362 7.74 Add 10% Above on Except Item 12.636 36.40% Above 45.997 172.362 1 Add 10% Above on Except Item 12.636 30.199 7.73 7.73 7.73 Add 10% Above on Except Item 12.636 17.10% Above 45.997 172.362 7.73 7.73 Add 10% Above on Item No. 5 4.280 33.416 33.416 7.73 7.73 Add 10% Above on Item No. 5 4.280 33.416 33.416 7.73 7.73 Add 10% Above on Item No. 5 4.280 33.416						7,170,145	Total	
Name of Contractor Estimate Cost Rate Amount Total Amount Deduct of Bitume Total Amount M/s G.H.B. 6.629.141 9.95% Above 659,600 7,288,741 176,145 7,288,741						10,673	Add: 1% Contingency	
Name of Contractor Estimate Cost Rate Amount Total Amount Deduct of Bitume Total Amount Mis G.H.B. 6,529,141 9,95% Above 659,600 7,288,741 176,145 7,284,741 176,145 7,284,741 176,145 7,284,741 176,145 7,284,741 176,145 7,284,741 176,145 7,284,741 176,145 7,284,741 176,145 7,284,741 176,145 7,284,741 176,145 7,284,741 176,145 7,284,741 176,145 7,284,741 176,145 7,284,741 176,145 7,284,741 176,145 7,284,741 176,145 7,144 7,144 176,145 7,144 7,1							Add 8% Above	
Name of Contractor Estimate Cost Rate Amount Total Amount Deduct of Bitume Total Amount M/s G.H.B 6,629,141 9,95% Above 659,600 7,288,741 176,145 7,40d 8% Above 17,0145 7,288,741 176,145 7,40d 8% Above 17,0145 7,40d 8% Above 176,145 7,40d 8% Above 176,145 7,40d 14,13 7,40d 14,13 176,145 7,40d 14,13 7,40d	7,139,112	176,145	7,315,257	686,116	10.35% Above		M/s Shah Jahan Memon	6
Name of Contractor Estimate Cost Rate Amount Total Amount Deduct of Bitume Total Amount Mis G.H.B Add 1% Above Potentingency 6,629,141 9.95% Above 10,673 659,600 7,288,741 176,145 7,744 Add: 1% Contingency Potentingency Fotal No. 5 10,673 176,145 176,145 7,70,145 7,70,145 7,70,145 7,70,145 7,70,145 7,70,145 7,71								
Name of Contractor Estimate Cost Rate Amount Total Amount Deduct of Bitume Total Amount M/s G.H.B 6,629,141 9,95% Above 659,600 7,288,741 176,145 7,284 Add: 1% Contingency 10,673 7,170,145	7,729,928					7,600,048	G.Total	
Name of Contractor Estimate Cost Rate Amount Total Amount Deduct of Bitume Total Amount Add 8% Above Add: % Above Add: 1% Contingency Add: 1% Contingency Add: 1% Contingency Total Sib Culverts Add: 1% Contingency Above On Except Item Add: 126,365 36.40% Above Above Add: 45,997	617,333					606,048	Therefore 03 Nos.	
Name of Contractor Estimate Cost Rate Amount Total Amount Deduct of Bitume Total Amount Mils G.H.B 6,629,141 9.95% Above 659,600 7,288,741 176,145 7,288,741 176,145 7,788,741 176,145 7,788,741 7,76,145 7,70,145 7,70,145 7,70,145 7,70,145 7,70,145 7,170,145 <td< td=""><td>205,778</td><td></td><td></td><td></td><td></td><td>202,016</td><td>Total B(i) + B(ii)</td><td></td></td<>	205,778					202,016	Total B(i) + B(ii)	
Name of Contractor Estimate Cost Rate Amount Total Amount Deduct of Bitume Total Am M/s G.H.B 6,629,141 9,95% Above 659,600 7,288,741 176,145 476,145	33,416					32,816	Total	
Name of Contractor Estimate Cost Rate Amount Total Amount Deduct of Bitume Total A M/s G.H.B 6,629,141 9.95% Above 659,600 7,288,741 176,145 446 Add: 1% Contingency 10,673 7,170,145 Ded: Bitumen 14.13 176,145 7 G. Total 6,994,000 45,997 172,362 7 7 Ded: Bitumen 14.13 126,365 36.40% Above 45,997 172,362 7 7 (I) Part-B R.C.C Slab Culverts 126,365 36.40% Above 45,997 172,362 7 Add 10% Above on Except Item 12,636 30,199 45,997 172,362 10 Add Cartage of Materials 30,199 4800 33,416 9 9						4,280	Add 15% Above on Item No. 5	
Name of Contractor Estimate Cost Rate Amount Total Amount Deduct of Bitume Total Amount M//s G.H.B 6,629,141 9.95% Above 659,600 7,288,741 176,145 476,145 <td>33,416</td> <td></td> <td>33,416</td> <td>4,880</td> <td>17.10% Above</td> <td>28,536</td> <td>(ii) Part-B R.C.C Slab Culverts</td> <td></td>	33,416		33,416	4,880	17.10% Above	28,536	(ii) Part-B R.C.C Slab Culverts	
Name of Contractor Estimate Cost Rate Amount Total Amount Deduct of Bitume Total Am M/s G.H.B. Add 8% Above Add: 1% Contingency 6,629,141 9.95% Above 659,600 7,288,741 176,145 445 446 <td>172,362</td> <td></td> <td></td> <td></td> <td></td> <td>169,200</td> <td>Total</td> <td></td>	172,362					169,200	Total	
Name of Contractor Estimate Cost Rate Amount Total Amount Deduct of Bitume Total A M/s G.H.B 6,629,141 9.95% Above 659,600 7,288,741 176,145						30,199	Add Cartage of Materials	
Name of Contractor Estimate Cost Rate Amount Total Amount Deduct of Bitume Total A M/s G.H.B 6,629,141 9.95% Above 659,600 7,288,741 176,145 46d.1% Contingency 10,673 176,145						12,636	No. 5	
Name of Contractor Estimate Cost Rate Amount Total Amount Deduct of Bitume Total A M/s G.H.B 6,629,141 9.95% Above 659,600 7,288,741 176,145						40.606	Add 10% Above on Except Item	
Name of Contractor Estimate Cost Rate Amount Total Amount Deduct of Bitume Total A M/s G.H.B 6,629,141 9.95% Above 659,600 7,288,741 176,145 176,145 Add: 1% Contingency 10,673 530,331 5176,145 530,331 5176,145 530,331 5176,145 530,331 5176,145 530,331 5176,145 530,331 5176,145 530,331 5176,145 530,331 530,3	172,362		172,362	45,997	36.40% Above	_	(i) Part-B R.C.C Slab Culverts	
Name of Contractor Estimate Cost Rate Amount Total Amount Deduct of Bitume Total A M/s G.H.B 6,629,141 9.95% Above 659,600 7,288,741 176,145	7,112,596					6,994,000	G.Total	
Name of Contractor Estimate Cost Rate Amount Total Amount Deduct of Bitume Total A M/s G.H.B 6,629,141 9.95% Above 659,600 7,288,741 176,145 176,145 Add: 1% Contingency 10,673 6,710,145 659,600 7,288,741 176,145 176,145						176,145	Ded: Bitumen 14.13	
Name of Contractor Estimate Cost Rate Amount Total Amount Deduct of Bitume Total A M/s G.H.B 6,629,141 9.95% Above 659,600 7,288,741 176,145 176,145 Add: 1% Contingency 10,673						7,170,145	Total	
Name of Contractor Estimate Cost Rate Amount Total Amount Deduct of Bitume Total A M/s G.H.B 6,629,141 9.95% Above 659,600 7,288,741 176,145 176,145 Add 8% Above 530,331 6,629,141 9.95% Above 659,600 7,288,741 176,145						10,673	Add: 1% Contingency	
Name of Contractor Estimate Cost Rate Amount Total Amount Deduct of Bitume Total Amount M/s G.H.B 6,629,141 9.95% Above 659,600 7,288,741 176,145 176,145						530,331	Add 8% Above	
Name of Contractor Estimate Cost Rate Amount Total Amount Deduct of Bitume	7,112,596	176,145	7,288,741	659,600	9.95% Above	6,629,141	M/s G.H.B	5
Name of Contractor Estimate Cost Rate Amount Total Amount Deduct of Bitume								
	Total Amount	Deduct of Bitume	Total Amount	Amount	Rate	Estimate Cost	201	S.No.

MEMBER

AFTAB AFMED MEMON)

Assistant Engineer

Education Works Sub-Division

Naushahro Feroze

MEMBER

(MOHAMMAD RAMZAN MEMON) Assistant Engineer Provincial Highway Sub-Division,

CHAIRMAN

174,700 33,815		5,279		606,048	Therefore 03 Nos.	
174,700 33,815		5,279		202,016		
174,700 33,815		5,279		2000	Total B(i) + B(ii)	
174,700 33,815		5,279	AND DESCRIPTION OF SHAPE AND DESCRIPTION OF SH	32,816	Total	
174,700		5,279		4,280	Add 15% Above on Item No. 5	
174,700			18.50% Above	28,536	(ii) Part-B R.C.C Slab Culverts	
174,700				169,200	Total	
174,700				30,199	Add Cartage of Materials	
174,700				12,636	Add 10% Above on Except Item	
		48,335	126,365 38.25% Above	126,365	(i) Part-B R.C.C Slab Culverts	
				6,994,000	G.Total	
				176,145	Ded: Bitumen 14.13	
				7,170,145	Total	
				10,673	Add: 1% Contingency	
				530,331	Add 8% Above	
7,371,605		742,464	6,629,141 11.20% Above	6,629,141	M/s Mohammad Aslam Arain	7
Deduct of Bitume Total Amount	Total Amount	Amount	Rate	Estimate Cost	Name of Contractor	S.No.

Naushahro Feroze	Education Works Sub-Division	Assistant Engineer	(AFTAB AHMED MEMON)		MEMBER	

(B) Total as per Tender Saving (A-B)

0.28%

7,600,048 7,578,365

The Lowest rates quoted by **M/S ARC & Co:** Government Contractor are:Part-A @ Rs. 6973384/- 7.85% Above on Estimate (Rupees Sixty Nine Lacs Seventy Three Thousand Three Hundred Eighty Four Only).

21,683

7,578,365

Part-B 14.85% Above (Fourteen Point Eight Five Percent Above)
Part-B 33.65% Above (Thirty Three Point Six Five Percent Above)

Above Rates are recommende

(A) Total Cost as per Estimate

Saving over A.A

Lowest Tender Amount

Percentage Saving
A.A Amount

MEMBER

(MOHAMMAD RAMZAN MEMON)
Assistant Engineer
Provincial Highway Sub-Division,
Moro

CHAIRMAN

MARCH 31, 2018 aturday RAJAB 13, 1439 A.H tribune.com.pk KARACHI

Ohe New Hork Cimes

OH rder ND the can

al, B)

Pritime dress

icial trict

unt

ender items sub-13. No me as

m the

hkot

UE

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HI

DIVISION NAUSHAHRO FERO

ENDERS INV

TENDERS ON STANDARD BIDDING DOCUMENTS NOTIFIED BY SINDH PUBLIC PROCUREMENT REGULATORY (SPPRA) (PERCENTAGE RATE) ARE HEREBY INVITED FROM THE INTERESTED PERSONS/COMPANIES FOR THE WORKS LIST AT-TACHED UNDER SPPRA RULES 2010.

LIST OF WORK

S. No.	Name of Work	Esti- mated Cost	Earnest Money	Tender Fee	Com- pletion Period
01.	Construction of Road from Vil- lage Khan Muhammad Khaskheli / Ansari to Mukhtiarabad via Sobho Khan Chang and Aashique Khaskheli Taluka Mehrabpur road mile 0/0-10/3. (Proposed Link Mehrabpur Village Dad Muham- mad Brohi) Mile 0/0-0/4.		5% of Bid	3000/-	09 Months

The intending participants can purchase the set of tenders for any or all tenders as per list attached on payment of tender fee for each work to the schedule and dates as given below in the presence of tender opening/ evaluation committee and before the participate for same or the authorized agent who wish to be present.

If any of the tendered work remain un-responded, the remaining works shall be issued and opened as under:-

In case of Public Holiday, the bids shall be submitted and opened as per given schedule on the next working day.

1 st	Bidding Documents can be	Date of Receipt 17-04-2018
ATTEMPT	obtained upto	12:00 p:m & Opening of
	16-04-2018 @ 10:00 A.M	Bids Same Day @ 3:45 P.M
2nd	Bidding Documents can be	Date of Receipt 04-05-2018
ATTEMPT	obtained upto	12:00 p:m & Opening of
	03-05-2018 @ 10:00 A.M	Bids Same Day @ 3:45 P.M

TERMS AND CONDITIONS

- Eligibility Conditions for Intending Participants in case of costing of Rs.4.00 (M) and above will be as under.
- Blank tenders will be issued to the agencies/ Firms on the payment of tender fee.
- Conditional, blank incomplete and not accompanied with call deposit and postal tenders will not be considered.
- The competent authority reserves the right to reject any or all tenders according SPPRA Rules 2010.
- If the competent authority remains out of Head Quarter on the date of opening of the tenders, then same tenders will be open on the next working day
- The intending contractors should submit the Affidavit to effect the whether he is not involve in any litigation and not abandoned the work in any Government Department and not black listed.
- An Affidavit that he is sole proprietor of the firm. In case of the other partner the NIC of all partners along with firms registration certificate registered with income tax Department along with the NIC.
- Contractor should be Registered with Sindh Revenue Board.
- List of works previously carried out and completed during last three year with satisfactory certificate of Completion of the department concerned.
- Registration with Pakistan Engineering Council (Valid for the year 2018 in the relevant field of specialization of work) (CE-01) & CE-02 to the extent of the tender amount of each work.
- Conditional Tender without Call Deposit will not be considered.
- 12 The quantity / amount may be variation in bidding document.
- Postal Address: Executive Engineer Provincial Highway Division Naushahro Feroze, Main City Road Wapda Colony Naushahro Feroze, Telephone No. 0242-920023 Fax No. Same.

NOTE:- This NIT can be seen on PPRA website at www.pprasindh.gov.pk.

EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION NAUSHAHRO FEROZE

INF-KRY:No.1723/18



Say No to Corruption We are unified Against Terrorism ...

FOR THE BETTERMENT OF EDUCATION IN SINDH SMS 'ILMI' + YOUR MESSAGE TO 8 3 9



ايندر مستمرا سما

معياري واك دستاويزن (SBDs) تني (س

ملو	تينبرفي	سوڻي رقع	ڪئيل لاڳت	ڪر جونالو	يويل نمبر
09 مهينا	3000	واڪجو 5 سيڪڙو ،	7.60	گوت خان محمد خاصخيلي، اتصاري کان مختيار آباد وايا صويو خان چانگ ۽ عائش خاصخيلي تعلقو معرايبور تاثين (10/3 مار) ميل امحرايبور ڳوٽ داد محمد بررهي کي تجويز ڪيل لئڪ) (20/4 مار) ميل روچي تعمير	1

ېيرويروز تاريخ 2018_05_04 بوقت تي 03:45 وڳي کوليا ويندا

ئي/فُرمن کي ٽينڊر في آدا ڪُرڻ تي ڪورا ٽينڊر

ايس پي پي آر اي رولز 2010 مطابق، ي رد يا قبول ڪرڻ جوحق محفوظ رکي ٿو

د پاوانسيت و سرب ... نيگيدار لازمي سنڌ روينير بورو وٽ رجسٽرد هنڻ مهرسي اڳ سرانجام ڏنل ڪمن جي است ۽ گذييل ٽن سالن دوران مڪمل ڪيل ڪمن جي لاءِ واسطيدار کاني کان اظمينان بخش تڪيل جو سرٽيفڪيٽ ه ڪد جي ماليت جي لحاظ سان 10.20 (CE_01) (کم جي د ڪد جي ماليت جي لحاظ سان 2018 لاءِ موٽر) پاکستان

1 1. مشروط ۽ ڪال ڊپاڙٽ شامل نہ ڪيل تين

11. مشروط ۽ ڪال ڊپاڙت شامل نہ ڪيل ٽينڊرن تي غور نہ ڪيوويندو 12. واڪ دستاويزن واري تعداد/رقد ۾ ٿوري گھڻي ٿير گيرڻي سگھي ٿي 13. ٽيال جي ايڊرس. ايکڙيڪيوٽو انجنيئر برارنشل ها، ڊويزن نوشهروفيروز م سِّي رودٍ. واپدا كالوني نوشهروفيروز. تيليفون نمبر: 0242_920023

فيڪس نمبرساڳيو وٽ: هي NIT ٻي ٻي آراي جي ويب ني به ڏسي سگهجي ٿي ائيت www.pprasindh.gov.pk

كرپشن كان انكار كريس اسان دهشتگردي خلاف متحد آهيون . قر تعليم جي بهتري TCXLN علم ۽ بنهتجو پيغام لکي 8398 تي ايس ايم ايس ڪريو

No.TC/G_55/508 of 2018, Dated: 27_03_2018 تيندر طلب ڪجن ٿا.



فس برائے ایکز یکٹیوانچینئر، براوشل مائی وے ڈویژن نوشمروفیروز

سیرا آوا نین -2010 کے تحت ملکہ فیرست کے تحت سندھ بیک پروکیورمٹ ریگولیٹری (ایس لی لی آزاے) کے ذویعے خواہشندافرادا کہنیول سے معیاری بولی کی دستاه برات پر (شرح فیصد زخ) میں سر بمبر ٹینڈ رزمطلوب ہیں۔

خوا بشنده ر کت کنندگان شیندر دستاه براس مید برگام کے آگے درج مقرره شیندرفیس کی ادائیک می جی شیدول بیک میں کرنے پرویل میں وی گئی تاریخوں میں شریدے جائے ہیں جو کہ دیے گئے شیڈول کے تحت جس کراے اور حاضر رہنے کے خواہشند شرکت کنندگان یاان کے جاز فہائندوں کی موجود گی بیل ٹینڈراو ڈینگ کیٹی ااوپلیو ایشن کمیٹی کے ذریعے کھولے جا میں گے۔ ایسن کمیٹی کے ذریعے کھولے جا میں گے۔

اگر کئی وجہ ہے کسی ایک یا تمام ٹینڈرز پرکوئی رڈٹل نہ ملا یا ٹینڈ رکھلنے کی تاریخ کو عام تعطیل کا اعلان ہوگیا تو بھی ٹینڈرز دردیج ذیل تاریخول میں جاری کئے ، وصول سکتے اور

مینڈرز 17-04-2018 کودن کے بارہ بیج تک دصول کے ادرای دن سر پہر تین جمر 45 منٹ برکھولے جا میں گے۔	بولی کی دستادیزات 2018-16-16 کودن کے دی بچے تک خاصل کی جاستی میں	
نینڈرز 2018-04-04 کودن کے بارہ یے تک وسول کے اورای دن سدیمر شن اللہ علی میں اللہ اللہ اللہ اللہ اللہ اللہ اللہ الل	یولی وستادیزات 2018-05-03 کودن کے دی بچنک حاصل کی جا مجتی ہیں ،	دوسری مرتبه

كامول كى فبرست غينذرفيس نميني لأكمت (ملين) كامول كرنام 019 3000 يولى كا5 فيصد گاؤں خان محمد خاصحیلی / انصاری تا مختار آیاد براسند سوبوخان جنگ اور عاشق خامخيلي تعلقه مهراب بورروز ميل 10/3-0/0 (مجوزه لنك مهراب يورگا دُن دادمجر برون) مل 4/0-0/0 روڈ کی تغییر

1- كامول كى لاگت 4.00 ملين رويه ياس _زائد ہونے كي صورت مين خواہشند شركت كنندگان كيلئے البيت كى شرا لكا ذيل سے تحت ہول گا۔ 2-ا يجنسيون أفرمول كوساد مي شيندرز بركام كية كدرج شيندرزك ادا يكل برجاري سي جاسك ع

3-شروط، ساوے، نامل اور كال و ياز ف كي بغيراور بذر ايدواك وصول مونے والے شيد رزي فورنيس كيا جائے گا۔

4۔ مجازا تھارٹی کو بیتن حاصل ہے کدوہ میر اقوا نین کی شرائط کے تصت کمی ایک یا تمام ٹینڈرز کومستر ڈکردے۔

بیندر کھلنے کی تاریخ کو بازا تفارٹی بیڈ کوارٹرے با بر روٹی یاکسی دیگر وجوہ کے سبب شینڈر زند کھل سکیتہ بھی شینڈر روٹ کھی کام کے دن جی کرائے اور کھولے جا کیں گے۔ 6۔خواہشند گئیکیداروں کو حاف نامہ جے کم اناہوگا کہ وہ کسی بھی شم کی مقدے بازی ٹیل ملوث نبیل ہیں اور ضائل کسی سرکاری نیم سرکاری یا خود مخارادارے کے کام سے قرارا اختیار

آ - قرم کی صورت بیل صلف نامدد بناموگا کدچس بیل تمام بار نیزز کے تو ی شناختی کارڈ کی کا لی سے ساتھ قرم میں اس کے ساتھ قرم کا رچیز بیشن اورقو می شناختی کارڈ کی کانی نسلک کرنا ہوگی۔

8 عُلَيْدِارسندردر او نيو بورڈ كے ساتحدر جشر ڈ ہونے

9_ گذشتہ تین برس کے دوران بخیل کئے گئے کا موں کا تعمل ریکا رڈا در فہرستا درآ جروں سے کا م کی اطمینان پخش بخیس کا شوقلیث

10 - نواه شند شركت كنندگان لازى طور بر ياكستان افييتر قاكونس سرساتيد كميكر C-10 ميل مال 2017 كيليخ كام كي مهارت كيكو CE-01 شي رجشر و بول جس كا

شیفکیٹ دستاویزات کے ہمراہ جمع کرانا ہوگا۔

11 مشروط نینڈرزاور کال ڈیازٹ کے بغیر کی نینڈر برغورنیس کیا جائے گا۔

12_ بولى وستاويزات من معيار/ قيت من اتاريز هاؤ موسكاي-


13_ أكساكا بيدا يَّز بَيْنِوا فِيسَرَير الشِّل بالَ ويدُويِن فَوشرو فيروز شن شَرودُ وايذ اكالوني فوشرو فيروز فو غمر 20002-0242

نوث: - اس این آنی فی کاموائد لی لی آراے کی ویب سائٹ www.pprasindh.gov.pk پھی کیا جاسکتا ہے-

INF/KRY No.1723/2018

مندھ یں تعلیم کی بہتری کے لئے علمی +اپنامینام کھر 8 9 8 8 برالیس ایم ایس کریں۔







ے ڈویژن نوشمرو فیروز

نينذر

عيل نیں

109 3000/-

-

الیں نی بی رواز 2010 کے مطابق ولچھی ر کھنے والے افراد ا کمپنیوں سے درج ذیل کا موں کی انجام دی کے ليسنده پلک پروكورمندر يكولينرى اقدارنى (ايس في في آراے)كى جانب سے مشتمركرده اشینڈرڈیڈنگ ڈاکیونشس(الیس ٹی ڈیز) پرسربمبر ٹینڈرمطلوب ہیں۔

خوامشند تعیکیداران ملک فهرست کے مطابق کسی ایک یا تمام خیند رز کے لیے نیندر کا میت برکام کے مقابل درن غينارفيس كى ادائيكى يرويل مين دريق شيرول اور تاريخ كتحت خريد محقة جي - مُينار دورج وَيل شيرول ك مطابق منذر او پنگ مین ایوالویش کمنی کی موجودگ بی شرکت کے خواجشند محکیدارول یا ان کے مجاز نمائندوں کی موجودگی میں کھولے جائیں ہے۔

ا گر کوئی شینذر کردہ کام فیرموصول رہاتو ہا قیما غدہ کاموں کے لیے ٹینذردری فیل تاریخ س پردہ بارہ جاری اور

کھولے جا ئیں گے۔ عام تعطيل كي صورت على ويشكشيس أكنده كام والدون اكشيدول كمطابق جع كرائي اور كحول جاسي كال

بھلی موتبہ پیکس دمتاویزات 10.00-16-16 کوٹٹ 10.00 بیج تک ماصل کے با بیٹ ہیں

وصولي كى تاريخ 2018-04-17 بوت ووير 12.00 يج ب اور بيكشين اى دن 03.45 يج كحول

دوسری مرتبه

و المساور المارين المارين المارين المارين المارين المارين الماريخ المارين المارين الماريخ المارين الم وصولي كى تاريخ 2018-04-04 بوت دويبر 12.00 بيع بادر بيكشين اى دن 03.45 بيك كول

> کاموں کے نینی 166-8 زريعانه 卢 لاكت پيڪش مرْک کی تقبیراز ولیج خان محمد خاصطیلی /انساری تا 7.60 مختيارة بادبراه صوبحوخان حاثك ادرعاش فالمخيلي تعلقه محراب بورميل 10/3-0/0 بموز و لنك محراب بورون وادمحه بروى المل 0/0-0/4

شرائط وضوابط

- ا 4.00 ملين رو ي عن ذائد ماليت ك كامول كي صورت من ولي كار كلن والمرك كندگان كر لي
 - 2_ ساد و نینذ را میجنسیوں افرمول کوئینڈ رفیس کی اوا کیٹل پر جاری کیے جا کی هے۔
 - 3-مشروط ساده نامل ادركال وبازت ك بغيراور بوش فينذرز بوفوريس كياجات كا-
- 4- حكام جازائي في في آرا _روز 2010 كرمطابق كي ما تمام فيندرز كوستر وكرف كاحق محفوظ ركع بير-2 - غيندُ رز تحلنے كا تاريخ خام جاز كے بيد كوار فرز ب بابر وق كى صورت يكى بي فيندر آسده كام والےون
- 6۔ خواہشند ٹھیکیداروں کواس امر کا حلف نامہ فراہم کرنا ہوگا کہ دو کس سرکاری تھے کے ساتھ کسی قانونی مقدے يس واكوئى كام ادهورا جهوز في على الموثين في بلك استدب بي -
- 7۔ اس امرکا علف ناسکہ وہ فرم کے مول پر وہرائٹریں اور دیگر پارٹرنی صورت بٹس آنام پارٹرز کے این آئی ی بیٹمول فرصوں کے دیشر نیٹش موقعیت اور انگریٹس فیا وائمٹ سے پاس دیشر بیٹش بٹم وال این آئی ہی
 - 8۔ میکیدارسند حد بو نیو پور ڈے پاس دہٹر ڈ ہونے چاتش ۔ 8۔
- 9۔ مر شد جن سال کے دوران انجام دیے اور تعل کی جانے والے كاموں كى فبرست مع متعلقہ محكے كى جاب سے المینان من محیل کے عوالیا۔
- 10- پاکستان انجینئر تک کونس کے پاس دہنریشن (کامول کی اسپیشلا مُزیشن کی متعلقہ فیلد میں سال 2018
 - 11_مشروطاوركال ڈپازٹ كے بغير ٹينڈ رقابل فور بنديوں گے۔
 - 12 بر محك دستاويزات شي تعداد اماليت تبديل بوعتى ،
- 13- إسل الدريس: الكريكو الجيئر برافض إلى وت دويون نوشرو فيروز، من عن على رود، وابدا كالوني ، نوشور فيروز ، ثيل فون نبر: 0242-920023 فيكس نبر: Same

نوت : باين آن في إلى آراك ويبسائد www.pprasindh.gov.pk

ایگزیکٹو انجی پراوشل ہائی دے ڈویون

نوشرو فيروز

INF/KRY - 1723/18

250000 BABA 25000000 00

グーノンニウ

Mar HUI FUL