



# BID EVALUATION REPORT

NIT NO.TC/G-55/PBD-III/1417 DATED 17-12-2013.  
PROVINCIAL BUILDINGS DIVISION NO.III, KARACHI.

1.	Name of Procuring Agency	Provincial Buildings Division No.III, Karachi.				
2.	Tender Reference No.	NO.TC/G-55/PBD-III/1417 DATED 17-12-2013.				
3.	Tender Description/Name of Work/Items.	M/R to Sindh High Court Buildings Karachi(Monthly Maintenance of Lift(L.G. Make) (3-Nos).				
4.	Method of Procurement:	Single Stage-One envelope procedure.				
5.	Tender Published.	SPARA <del>5</del> S.No: 18331				
6.	Total Bid documents sold:	03-Nos.				
7.	Total Bid Received:	03-Nos.				
8.	Technical Bid Opening date (if applicable)(Provide details in separate form).	Not applicable.				
9.	No. of Bid Technically qualified(if applicable).	Not applicable.				
10.	Bid(s) Rejected.	NIL				
11.	Financial Bid Opening date.	06-01-2014.				
12.	Bid Evaluation Report.					
S.No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance /rejection	Remarks.
1.	2.	3.	4.	5.	6.	7.
1.	M/s. Ziafco Engineers & Contractors.	Rs.268,200/-	1st. Lowest	Within Estimated Cost.	1st Lowest	Accepted
2.	M/s.Fajr Engineers & Contractors.	Rs.280,800/-	2 <sup>nd</sup>			Highest
3.	M/s. Indus Elevators Eng & Contractors.	Rs.288,000/-	3 <sup>rd</sup>			Highest

  
DIVISIONAL ACCOUNTS OFFICER  
PROVINCIAL BUILDINGS DIVISION NO.III,  
KARACHI.

  
EXECUTIVE ENGINEER  
DISTRICT MUNICIPAL CORPORATION  
(SOUTH)KARACHI.

  
EXECUTIVE ENGINEER  
PROVINCIAL BUILDINGS DIVISION NO.III  
KARACHI.

(ASADULLAH SHAIKH)  
Executive Engineer  
Provincial Buildings Division-III  
Karachi

# COMPARATIVE STATEMENT

M/R TO SINDH HIGH COURT BUILDINGS KARACHI (MONTHLY MAINTENANCE OF LIFTS) L.G. MAKE (3-NOS)

Estimate Sanctioned vide SE PBC KYC NO. PB/T.S-DIVN-III/2013-2014/138

Dated 07-11-2013.

Tender invited letter No. TC/G-55/1417

Dated 17-12-2013.

Date of Issue:- 06-01-2014.

Dated Opening:- 6-01-2014.

AS PER SANCTIONED ESTIMATE		RATE QUOTED BY THE BIDDER/CONTRACTOR			
Description of Items	Amount	M/S. ZIAFCO ENGINEERS & CONTRACTORS.	M/S. FAIR ENGINEERS & CONTRACTORS.	M/S. INDUS ELEVATORS ENG. & CONTRACTORS.	
Cost of Non-Schedule Item.	270000	Cost of Non-Schedule Item.	Cost of Non-Schedule Item.	Cost of Non-Schedule Item.	
		268200	280800	288000	
Grand Total:-	270000	Grand Total:-	Grand Total:-	Grand Total:-	288000
		268200	280800	288000	

The Rate quoted by M/S. ZIAFCO ENGINEERS & CONTRACTORS Government Contractor, Cost of Non-Schedule Items. The Non-Schedule Rate Rs. 268200/- found lowest, hence recommended for favour of necessary approval.

*(Signature)*  
 DIVISIONAL ACCOUNTS OFFICER  
 PROVINCIAL BUILDINGS DIVISION NO. III  
 KARACHI  
 Divisional Engineer  
 Provincial Buildings Division III

*(Signature)*  
 EXECUTIVE ENGINEER  
 PROVINCIAL BUILDINGS DIVISION NO. III  
 KARACHI


*(Signature)*  
 EXECUTIVE ENGINEER  
 DISTRICT MUNICIPAL CORPORATION  
 (SOUTH) KARACHI.


*Open before me*  
*(Signature)*  
 6/11

# BID EVALUATION REPORT

NIT NO.TC/G-55/PBD-III/1417 DATED 17-12-2013.  
PROVINCIAL BUILDINGS DIVISION NO.III, KARACHI.

1.	Name of Procuring Agency	Provincial Buildings Division No.III, Karachi.				
2.	Tender Reference No.	NO.TC/G-55/PBD-III/1417 DATED 17-12-2013.				
3.	Tender Description/Name of Work/Items.	M/R to Sindh High Court Buildings Karachi(Monthly Maintenance of Lift(Fuji Make) (1-No).				
4.	Method of Procurement:	Single Stage-One envelope procedure.				
5.	Tender Published.					
6.	Total Bid documents sold:	03-Nos.				
7.	Total Bid Received:	03-Nos.				
8.	Technical Bid Opening date (if applicable)(Provide details in separate form).	Not applicable.				
9.	No. of Bid Technically qualified(if applicable).	Not applicable.				
10.	Bid(s) Rejected.	NIL				
11.	Financial Bid Opening date.	06-01-2014.				
12.	Bid Evaluation Report.					
S.No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance /rejection	Remarks.
1.	2.	3.	4.	5.	6.	7.
1.	M/s. The Global Traders.	Rs.89,400/-	1st. Lowest	Within Estimated Cost.	1st Lowest	Accepted
2.	M/s. Xpress Elevators & Engg. Co.	Rs.93,600/-	2 <sup>nd</sup>			Highest
3.	M/s. Progressive Power Generator.	Rs.96,000/-	3 <sup>rd</sup>			Highest

  
DIVISIONAL ACCOUNTS OFFICER  
PROVINCIAL BUILDINGS DIVISION NO.III,  
KARACHI.  
Divisional Accounts Officer  
Provincial Buildings Division-III  
Karachi

  
EXECUTIVE ENGINEER  
PROVINCIAL BUILDINGS DIVISION NO.III  
KARACHI.  
(ASADULLAH SHAIKH)  
Executive Engineer  
Provincial Buildings Division-III  
Karachi

  
(AMANULLAH WATIO)  
EXECUTIVE ENGINEER  
DISTRICT MUNICIPAL CORPORATION  
(SOUTH)KARACHI.

# COMPARATIVE STATEMENT

**M/R TO SINDH HIGH COURT BUILDINGS KARACHI** MONTHLY MAINTENANCE OF LIFT(FUJI MAKE)(1-NO).

Estimate Sanctioned vide EE PBD-III KYC NO.D8/ORIGINAL/M&R-S-ESTT/43

Dated 11-11-2013.

Tender invited letter No. TC/G-55/1417


Dated 17-12-2013.


Date of Issue:- 06-01-2014.


Dated Opening:- 6-01-2014.

AS PER SANCTIONED ESTIMATE	AMOUNT	RATE QUOTED BY THE BIDDER/CONTRACTOR			
Description of Items	Amount	M/S. THE GLOBAL TRADERS.	M/S. XPRESS ELEVATORS & ENGG. CO.	M/S. PROGRESSIVE POWER GENERATOR.	
Cost of Non-Schedule Item.	90000	Cost of Non-Schedule Item.	89400	Cost of Non-Schedule Item.	93600
Grand Total:-	90000	Grand Total:-	89400	Grand Total:-	93600
				Cost of Non-Schedule Item.	96000
				Grand Total:-	96000

The Rate quoted by ~~M/S. THE GLOBAL TRADERS.~~ Government Contractor, Cost of Non-Schedule Items. The Non-Schedule Rate ~~RS 189400/-~~ found lowest, hence recommended for favour of necessary approval.

  
 DIVISIONAL ACCOUNTS OFFICER  
 PROVINCIAL BUILDINGS DIVISION NO.III  
 KARACHI.

  
 EXECUTIVE ENGINEER  
 PROVINCIAL BUILDINGS DIVISION NO.III  
 KARACHI


  
 EXECUTIVE ENGINEER  
 DISTRICT MUNICIPAL CORPORATION  
 (SOUTH) KARACHI.


# BID EVALUATION REPORT


NIT NO.TC/G-55/PBD-III/1417 DATED 17-12-2013.

PROVINCIAL BUILDINGS DIVISION NO.III, KARACHI.

1.	Name of Procuring Agency	Provincial Buildings Division No.III, Karachi.				
2.	Tender Reference No.	NO.TC/G-55/PBD-III/1417 DATED 17-12-2013.				
3.	Tender Description/Name of Work/Items.	M/R to Sindh High Court Buildings Karachi(Monthly Maintenance of Lift(Local Lift) (1-No).				
4.	Method of Procurement:	Single Stage-One envelope procedure.				
5.	Tender Published.					
6.	Total Bid documents sold:	03-Nos.				
7.	Total Bid Received:	03-Nos.				
8.	Technical Bid Opening date (if applicable)(Provide details in separate form).	Not applicable.				
9.	No. of Bid Technically qualified(if applicable).	Not applicable.				
10.	Bid(s) Rejected.	NIL				
11.	Financial Bid Opening date.	06-01-2014.				
12.	Bid Evaluation Report.					
S.No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance /rejection	Remarks.
1.	2.	3.	4.	5.	6.	7.
1.	M/s. Ziafco Engineers & Contractors.	Rs.77,400/-	1st. Lowest	Within Estimated Cost.	1st Lowest	Accepted
2.	M/s. Indus Elevators Eng & Contractors.	Rs.84,000/-	2 <sup>nd</sup>			Highest
3.	M/s. Fajr Engineers & Contractors.	Rs.86,400/-	3 <sup>rd</sup>			Highest

  
 DIVISIONAL ACCOUNTS OFFICER  
 PROVINCIAL BUILDINGS DIVISION NO.III,  
 KARACHI. (SOUTH) (OFFICE)  
 Accounts Officer  
 Provincial Buildings Division-III  
 Karachi

  
 EXECUTIVE ENGINEER  
 DISTRICT MUNICIPAL CORPORATION  
 (SOUTH)KARACHI.

  
 EXECUTIVE ENGINEER  
 PROVINCIAL BUILDINGS DIVISION NO.III  
 KARACHI.  
**(ASADULLAH SHAIKH)**  
 Executive Engineer  
 Provincial Buildings Division-III  
 Karachi

# COMPARATIVE STATEMENT

**M/R TO SINDH HIGH COURT BUILDINGS KARACHI(MONTHLY MAINTENANCE OF LIFT(LOCAL LIFT)(1-NO).**

Estimate Sanctioned vide EE PBD-III KYC NO.DB/ORIGINAL/M&R-S.ESTT/44

Dated 11-11-2013.

Tender invited letter No.TC/G-55/1417


Dated 17-12-2013.

Date of issue:- 06-01-2014.


Dated Opening:- 6-01-2014.

AS PER SANCTIONED ESTIMATE	Amount	RATE QUOTED BY THE BIDDER/CONTRACTOR			
Description of Items		M/S. ZIAFCO ENGINEERS & CONTRACTORS.	M/S. INDUS ELEVATORS ENG. & CONTRACTORS.	M/S. FAJR ENGINEERS & CONTRACTORS.	
Cost of Non-Schedule Item.	78000	Cost of Non-Schedule Item.	77400	Cost of Non-Schedule Item.	84000
Grand Total:-	78000	Grand Total:-	77400	Grand Total:-	84000
					86400
					86400

The Rate quoted by ~~M/S. ZIAFCO ENGINEERS & CONTRACTORS~~ Government Contractor, Cost of Non-Schedule Items. The Non-Schedule Rate is Rs. 77,400/- found lowest, hence recommended for favour of necessary approval.

  
 DIVISIONAL ACCOUNTS OFFICER  
 PROVINCIAL BUILDINGS DIVISION NO.III  
 KARACHI.

  
 EXECUTIVE ENGINEER  
 PROVINCIAL BUILDINGS DIVISION NO.III  
 KARACHI

  
 EXECUTIVE ENGINEER  
 DISTRICT MUNICIPAL CORPORATION  
 (SOUTH)KARACHI.


# BID EVALUATION REPORT

**NIT NO.TC/G-55/PBD-III/1417 DATED 17-12-2013.  
PROVINCIAL BUILDINGS DIVISION NO.III, KARACHI.**


1.	Name of Procuring Agency	Provincial Buildings Division No.III, Karachi.				
2.	Tender Reference No.	NO.TC/G-55/PBD-III/1417 DATED 17-12-2013.				
3.	Tender Description/Name of Work/Items.	Maintenance & Repair of Work ADJ-III 1 <sup>st</sup> Floor, Sr. Civil Judges Block-E at City Court Buildings, Karachi.				
4.	Method of Procurement:	Single Stage-One envelope procedure.				
5.	Tender Published.					
6.	Total Bid documents sold:	03-Nos.				
7.	Total Bid Received:	03-Nos.				
8.	Technical Bid Opening date (if applicable)(Provide details in separate form).	Not applicable.				
9.	No. of Bid Technically qualified(if applicable).	Not applicable.				
10.	Bid(s) Rejected.	NIL				
11.	Financial Bid Opening date.	06-01-2014.				
12.	Bid Evaluation Report.					
S.No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance /rejection	Remarks.
1.	2.	3.	4.	5.	6.	7.
1.	M/s. Sohail Construction.	Rs.99,294/-	1 <sup>st</sup> . Lowest	Within Estimated Cost.	1 <sup>st</sup> Lowest	Accepted
2.	M/s. Talat & Sons.	Rs.101,777/-	2 <sup>nd</sup>			Highest
3.	M/s. S.Sajid Enterprise.	Rs.104,259/-	3 <sup>rd</sup>			Highest

  
DIVISIONAL ACCOUNTS OFFICER  
PROVINCIAL BUILDINGS DIVISION NO.III,

KARACHI.  
(SIGNED BY THE OFFICER)  
Divisional Accounts Officer  
Provincial Buildings Division-III  
Karachi

  
EXECUTIVE ENGINEER  
PROVINCIAL BUILDINGS DIVISION NO.III

KARACHI.  
(SIGNED BY THE OFFICER)  
Executive Engineer  
Provincial Buildings Division-III  
Karachi

  
EXECUTIVE ENGINEER  
DISTRICT MUNICIPAL CORPORATION  
(SOUTH) KARACHI.

# COMPARATIVE STATEMENT

M/R WORK ADJ-III 1ST FLOOR & 5<sup>TH</sup> FLOOR SR.CIVIL JUDGES BLOCK(E) AT CITY COURT BUILDINGS KARACHI(WOODEN PARTITION).  
 Estimate Sanctioned vide EE PBD-III KYC NO.DB/ORIGINAL/M&R.S.ESTT/56 Dated 12-11-2013  
 Tender invited letter No.TC/G-55/1417 Dated 17-12-2013.  
 Date of Issue:- 06-01-2014. Dated Opening:- 6-01-2014.

AS PER SANCTIONED ESTIMATE		RATE QUOTED BY THE BIDDER/CONTRACTOR			
Description of Items	Amount	M/S.SOHAIL CONSTRUCTION.	M/S. TALAT & SONS.	M/S. S.SAJID ENTERPRISES	
Cost of Schedule Items(Civil Works).	124119	Cost of Schedule Items(Civil Works). 124118	Cost of Schedule Items(Civil Works). 124119	Cost of Schedule Items(Civil Works). 124119	124119
Less 20% Below.	24824	Less 20% Below. 24824	Less 18% Below. 22341	Less 16% Below. 19859	19859
Total:-	99295	Total:- 99294	Total:- 101777	Total:- 104259	104259

The Rate quoted by M/s. SOHAIL CONSTRUCTION, Government Contractor, Cost of Schedule Items @ 20% below Civil Work. The Schedule Rate Rs. ~~99,294~~ found lowest, hence recommended for favor of necessary approval.

*(Signature)*  
 DIVISIONAL ACCOUNTS OFFICER  
 PROVINCIAL BUILDINGS DIVISION NO.III  
 KARACHI

*(Signature)*  
 EXECUTIVE ENGINEER  
 PROVINCIAL BUILDINGS DIVISION NO.III  
 KARACHI

*(Signature)*  
 EXECUTIVE ENGINEER  
 DISTRICT MUNICIPAL CORPORATION  
 (SOUTH) KARACHI.




# BID EVALUATION REPORT


NIT NO.TC/G-55/PBD-III/1417 DATED 17-12-2013.

PROVINCIAL BUILDINGS DIVISION NO.III, KARACHI.

1.	Name of Procuring Agency	Provincial Buildings Division No.III, Karachi.				
2.	Tender Reference No.	NO.TC/G-55/PBD-III/1417 DATED 17-12-2013.				
3.	Tender Description/Name of Work/Items.	M/R to DJ Room 1st Floor Block-(E) at City Court Buildings, Karachi(Block Masonry P/F Aluminum Windows, Coloring work etc).				
4.	Method of Procurement:	Single Stage-One envelope procedure.				
5.	Tender Published.					
6.	Total Bid documents sold:	03-Nos.				
7.	Total Bid Received:	03-Nos.				
8.	Technical Bid Opening date (if applicable)(Provide details in separate form).	Not applicable.				
9.	No. of Bid Technically qualified(if applicable).	Not applicable.				
10.	Bid(s) Rejected.	NIL				
11.	Financial Bid Opening date.	06-01-2014.				
12.	Bid Evaluation Report.					
S.No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance /rejection	Remarks.
1.	2.	3.	4.	5.	6.	7.
1.	M/s. S.Sajid Enterprises.	Rs.235,243/-	1st. Lowest	Within Estimated Cost.	1st Lowest	Accepted
2.	M/s.Masha Allah Trades & Co.	Rs.243.608/-	2 <sup>nd</sup>			Highest
3.	M/s. Talat & Sons.	Rs.241,956/-	3 <sup>rd</sup>			Highest

  
DIVISIONAL ACCOUNTS OFFICER  
PROVINCIAL BUILDINGS DIVISION NO.III,  
KARACHI.

  
EXECUTIVE ENGINEER  
PROVINCIAL BUILDINGS DIVISION NO.III  
KARACHI.

  
EXECUTIVE ENGINEER  
DISTRICT MUNICIPAL CORPORATION  
(SOUTH) KARACHI.

# COMPARATIVE STATEMENT

**MAINTENANCE & REPAIR OF WORK DJ MEETING ROOM 1<sup>ST</sup> FLOOR BLOCK(E) AT CITY COURT BUILDINGS, KARACHI.**

Estimate Sanctioned vide SE PBC KYC NO.PB/T.S-DIVN-III/2013-2014/62

Dated 31-10-2013.

Tender invited letter No.TC/G-55/1417

Dated 17-12-2013.

Date of issue:- 06-01-2014.

Dated Opening:- 6-01-2014.

AS PER SANCTIONED ESTIMATE	Amount	RATE QUOTED BY THE BIDDER/CONTRACTOR			Grand Total:-	Say Rs:-
Description of Items		M/S. S.SAJID ENTERPRISES.	M/S.MASHA ALLAH TRADES & CO.	M/S.TALAT & SONS.		
Cost of Schedule Items( Civil Works).	251243	Cost of Schedule Items( Civil Works).	Cost of Schedule Items( Civil Works).	Cost of Schedule Items( Civil Works).	251243	251243
Less 20% Below.	50249	Less 20% Below.	Less 17% Below	Less 18% Below.	42711	45224
Total Civil Works.	200994	Total Civil Works.	Total Civil Works.	Total Civil Works.	208532	206019
Cost of Schedule Sanitary Work.	6507	Cost of Schedule Sanitary Work.	Cost of Schedule Sanitary Work.	Cost of Schedule Sanitary Work.	6507	6507
At Par		At Par	Add:2% Above	Add: 3% Above.	130	195
Total Sanitary Work/	6507	Total Sanitary Work/	Total Sanitary Work/	Total Sanitary Work/	6637	6702
Cost of Non-Schedule Items.	27790	Cost of Non-Schedule Items.	Cost of Non-Schedule Items.	Cost of Non-Schedule Items.	27747	28439
Grand Total:-	235291	Grand Total:-	Grand Total:-	Grand Total:-	235243	243608
	235300					241956

The Rate quoted by M/s. S.SAJID ENTERPRISES, Government Contractor, Cost of Schedule Items @ 20% below Civil Works At par Sanitary Works, The Schedule & Non-Schedule Rate Rs. 235,243/- found lowest, hence recommended for favour of necessary approval.

DISTRICT ACCOUNTS OFFICER

EXECUTIVE ENGINEER

EXECUTIVE ENGINEER

PROVINCIAL BUILDINGS DIVISION NO.III

PROVINCIAL BUILDINGS DIVISION NO.III

DISTRICT MUNICIPAL CORPORATION

KARACHI

KARACHI

KARACHI


*open before the*


*27/6/11*


# BID EVALUATION REPORT


**NIT NO.TC/G-55/PBD-III/1417 DATED 17-12-2013.**  
**PROVINCIAL BUILDINGS DIVISION NO.III, KARACHI.**

1.	Name of Procuring Agency	Provincial Buildings Division No.III, Karachi.				
2.	Tender Reference No.	NO.TC/G-55/PBD-III/1417 DATED 17-12-2013.				
3.	Tender Description/Name of Work/Items.	Maintenance & Repair of Work ADJ-II, Block-(E) at City Court Buildings, Karachi(Repair of Bath Room Flooring and Coloring work).				
4.	Method of Procurement:	Single Stage-One envelope procedure.				
5.	Tender Published.					
6.	Total Bid documents sold:	03-Nos.				
7.	Total Bid Received:	03-Nos.				
8.	Technical Bid Opening date (if applicable)(Provide details in separate form).	Not applicable.				
9.	No. of Bid Technically qualified(if applicable).	Not applicable.				
10.	Bid(s) Rejected.	NIL				
11.	Financial Bid Opening date.	06-01-2014.				
12.	Bid Evaluation Report.					
S.No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance /rejection	Remarks.
1.	2.	3.	4.	5.	6.	7.
1.	M/s. Masha Allah Trades & Co.	Rs.297,493/-	1st. Lowest	Within Estimated Cost.	1st Lowest	Accepted
2.	M/s.S.Sajid Enterprises.	Rs.304,791/-	2 <sup>nd</sup>			Highest
3.	M/s. Sohail Construction.	Rs.311,879/-	3 <sup>rd</sup>			Highest

  
 DIVISIONAL ACCOUNTS OFFICER  
 PROVINCIAL BUILDINGS DIVISION NO.III,  
 KARACHI.

  
 EXECUTIVE ENGINEER  
 PROVINCIAL BUILDINGS DIVISION NO.III  
 KARACHI.

  
 (SAR)  
 Officer  
 (Pn-III)

  
 (ASADULLAH CHAIKSI)  
 Executive Engineer  
 Provincial Buildings Division-III  
 KARACHI.

EXECUTIVE ENGINEER  
 DISTRICT MUNICIPAL CORPORATION  
 (SOUTH) KARACHI.

# COMPARATIVE STATEMENT

MAINTENANCE & REPAIR OF WORK ADJ-II GROUND FLOOR BLOCK(E) AT CITY COURT BUILDINGS KARACHI.  
 Estimate Sanctioned vide SE PBC KYC NO. PB/T.S-DIVN-III/2013-2014/63  
 Tender invited letter No.TC/G-55/1417  
 Date of Issue:- 06-01-2014.

Dated 31-10-2013.  
 Dated 17-12-2013.  
 Dated Opening:- 6-01-2014.


AS PER SANCTIONED ESTIMATE	RATE QUOTED BY THE BIDDER/CONTRACTOR			
Description of Items	Amount	M/S. MASHA ALLAH TRADES & CO.	M/S.S.SAID ENTERPRISES.	M/S.SOHAIL CONSTRUCTION
Cost of Schedule Items(Civil Works).	218512	218512	218512	218512
Less 20% Below.	43702	43702	39332	34962
<b>Total:-</b>	<b>174810</b>	<b>174810</b>	<b>179180</b>	<b>183550</b>
Cost of Sanitary Work.	39432	39432	39432	39432
At par	-	-	789	1577
<b>Total :-</b>	<b>39432</b>	<b>39432</b>	<b>40221</b>	<b>41009</b>
Cost of Non-Schedule Items.	83615	83251	85390	87320
<b>Grand Total:-</b>	<b>297857</b>	<b>297493</b>	<b>304791</b>	<b>311879</b>
Say Rs.	297900	297493	304791	311879


The Rate quoted by M/S. MASHA ALLAH TRADES & CO. Government Contractor, Cost of Schedule Items @ 20% below Civil Work, At par Sanitary Work. The Schedule & Non-Schedule Rate Rs. 297,493/- found lowest, hence recommended for favour of necessity by approval.

**DIVISIONAL ACCOUNTS OFFICER**  
 PROVINCIAL BUILDINGS DIVISION NO. III  
 KARACHI.

**EXECUTIVE ENGINEER**  
 PROVINCIAL BUILDINGS DIVISION NO. III  
 KARACHI.

**EXECUTIVE ENGINEER**  
 DISTRICT MUNICIPAL CORPORATION  
 (SOUTH) KARACHI.

  
 (SAR) KARACHI.

  
 KARACHI.

# BID EVALUATION REPORT

NIT NO.TC/G-55/PBD-III/1417 DATED 17-12-2013.  
PROVINCIAL BUILDINGS DIVISION NO.III, KARACHI.


1.	Name of Procuring Agency	Provincial Buildings Division No.III, Karachi.				
2.	Tender Reference No.	NO.TC/G-55/PBD-III/1417 DATED 17-12-2013.				
3.	Tender Description/Name of Work/Items.	Maintenance & Repair of Work ADJ-VIII Block(B) at City Court Buildings Karachi.				
4.	Method of Procurement:	Single Stage-One envelope procedure.				
5.	Tender Published.	SPPRA S.No- 18331				
6.	Total Bid documents sold:	03-Nos.				
7.	Total Bid Received:	03-Nos.				
8.	Technical Bid Opening date (if applicable)(Provide details in separate form).	Not applicable.				
9.	No. of Bid Technically qualified(if applicable).	Not applicable.				
10.	Bid(s) Rejected.	NIL				
11.	Financial Bid Opening date.	06-01-2014.				
12.	Bid Evaluation Report.					
S.No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance /rejection	Remarks.
1.	2.	3.	4.	5.	6.	7.
1.	M/s. Shama Electro Techniques.	Rs.199,700/-	1st. Lowest	Within Estimated Cost.	1st Lowest	Accepted
2.	M/s.Subhan Traders.	Rs.204,909/-	2 <sup>nd</sup>			Highest
3.	M/s. Muhammad Bilal	Rs.210,178/-	3 <sup>rd</sup>			Highest

  
DIVISIONAL ACCOUNTS OFFICER  
PROVINCIAL BUILDINGS DIVISION NO.III,

(KARACHI. (KARACHI)  
Divisional Accounts Officer  
Provincial Buildings Division-III  
Karachi

  
EXECUTIVE ENGINEER  
PROVINCIAL BUILDINGS DIVISION NO.III

(KARACHI. (KARACHI)  
Executive Engineer  
Provincial Buildings Division-III  
Karachi

  
EXECUTIVE ENGINEER  
DISTRICT MUNICIPAL CORPORATION  
(SOUTH)KARACHI.

# COMPARATIVE STATEMENT

**MAINTENANCE & REPAIR OF WORK ADJ-VIII BLOCK(B) AT CITY COURT BUILDINGS KARACHI.**

Estimate Sanctioned vide SE PBC KYC NO.PB/T.S-DIVM-III/2013-2014/68

Tender Invited letter No.TC/G-55/1417

Date of Issue:- 06-01-2014.

Dated 31-10-2013.

Dated 17-12-2013.

Dated Opening:- 6-01-2014.

AS PER SANCTIONED ESTIMATE	RATE QUOTED BY THE BIDDER/CONTRACTOR			
Description of Items	Amount	M/S. SHAMIA ELECTRO TECHNIQUES.	M/S.SUBHAN TRADERS.	M/S.MUHAMMAD BILAL
Cost of Schedule Items( Civil Works).	190450	Cost of Schedule Items( Civil Works) 190450	Cost of Schedule Items( Civil Works). 190450	Cost of Schedule Items( Civil Works). 190450
Less 20% Below.	38090	Less 20% Below. 38090	Less 18% Below. 34281	Less 16% Below. 30472
<b>Total:-</b>	<b>152360</b>	<b>Total:- 152360</b>	<b>Total:- 156169</b>	<b>Total:- 159978</b>
Cost of Non-Schedule Items.	47610	Cost of Non-Schedule Items. 47340	Cost of Non-Schedule Items. 48740	Cost of Non-Schedule Items. 50200
<b>Grand Total:-</b>	<b>199970</b>	<b>Grand Total:- 199700</b>	<b>Grand Total:- 204909</b>	<b>Grand Total:- 210178</b>
Say Rs:-	200000			

The Rate quoted by **M/S. SHAMIA ELECTRO TECHNIQUES** Government Contractor, Cost of Schedule Items @ 20% below Civil Work. The Schedule & Non-Schedule Rate **Rs. 199,700/-** found lowest, hence recommended for favour of necessary approval.

*[Signature]*  
 DIVISIONAL ACCOUNTS OFFICER  
 PROVINCIAL BUILDINGS DIVISION NO.III  
 KARACHI.

*[Signature]*  
 EXECUTIVE ENGINEER  
 PROVINCIAL BUILDINGS DIVISION NO.III  
 KARACHI.

*[Signature]*  
 EXECUTIVE ENGINEER  
 DISTRICT MUNICIPAL CORPORATION  
 (SOUTH) KARACHI.

*[Signature]*  
 ASSISTANT DIVISIONAL ACCOUNTS OFFICER  
 PROVINCIAL BUILDINGS DIVISION NO.III  
 KARACHI.


*[Signature]*  
 ASSISTANT EXECUTIVE ENGINEER  
 PROVINCIAL BUILDINGS DIVISION NO.III  
 KARACHI.


*[Signature]*  
 open before me  
 6/1


# BID EVALUATION REPORT

NIT NO.TC/G-55/PBD-III/1417 DATED 17-12-2013.  
PROVINCIAL BUILDINGS DIVISION NO.III, KARACHI.

1.	Name of Procuring Agency	Provincial Buildings Division No.III, Karachi.				
2.	Tender Reference No.	NO.TC/G-55/PBD-III/1417 DATED 17-12-2013.				
3.	Tender Description/Name of Work/Items.	M/R to Outside Walls K.B.A. at City Court Buildings Karachi				
4.	Method of Procurement:	Single Stage-One envelope procedure.				
5.	Tender Published.	SPPRA S.No. <del>18331</del> 18331				
6.	Total Bid documents sold:	03-Nos.				
7.	Total Bid Received:	03-Nos.				
8.	Technical Bid Opening date (if applicable)(Provide details in separate form).	Not applicable.				
9.	No. of Bid Technically qualified(if applicable).	Not applicable.				
10.	Bid(s) Rejected.	NIL				
11.	Financial Bid Opening date.	06-01-2014.				
12.	Bid Evaluation Report.					
S.No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance /rejection	Remarks.
1.	2.	3.	4.	5.	6.	7.
1.	M/s. Sohail Construction.	Rs.97.741/-	1st. Lowest	Within Estimated Cost.	1st Lowest	Accepted
2.	M/s.Talat & Sons.	Rs.104,670/-	2 <sup>nd</sup>			Highest
3.	M/s. Mumtaz Borthers.	Rs.114,100/-	3 <sup>rd</sup>			Highest

  
DIVISIONAL ACCOUNTS OFFICER  
PROVINCIAL BUILDINGS DIVISION NO.III,  
KARACHI.

  
EXECUTIVE ENGINEER  
PROVINCIAL BUILDINGS DIVISION NO.III  
KARACHI.

  
EXECUTIVE ENGINEER  
DISTRICT MUNICIPAL CORPORATION  
(SOUTH) KARACHI.

# COMPARATIVE STATEMENT

**MAINTENANCE & REPAIR OF WORK OUTSIDE WALLS K.B.A. AT CITY COURT BUILDINGS KARACHI.**

Estimate Sanctioned vide EE PBD-III KYC NO.DB/ORIGINAL/M&R.S. ESTT/55

Tender invited letter No.TC/G-55/1417

Date of Issue:- 06-01-2014.

Dated 12-11-2013

Dated 17-12-2013.

Dated Opening:- 6-01-2014.

AS PER SANCTIONED ESTIMATE	RATE QUOTED BY THE BIDDER/CONTRACTOR			
Description of Items	Amount	M/S.SOHAIL CONSTRUCTION.	M/S. TALAT & SONS.	M/S. MUMTAZ BROTHERS
Cost of Non-Schedule Items.	98620	Cost of Non-Schedule Items. 97741	Cost of Non-Schedule Items. 104670	Cost of Non-Schedule Items. 114100
<b>Total:-</b>	<b>98620</b>	<b>Total:- 97741</b>	<b>Total:- 104670</b>	<b>Total:- 114100</b>

The Rate quoted by M/S. **SOHAIL CONSTRUCTION**, Government Contractor, Cost of Non-Schedule Items The Non-Schedule Items is Rs. 97,741/- which is lowest and is recommended for favour of necessary approval

*(Signature)*  
DIVISIONAL ACCOUNTS OFFICER

PROVINCIAL BUILDINGS DIVISION NO.III

KARACHI.

*(Signature)*  
EXECUTIVE ENGINEER

PROVINCIAL BUILDINGS DIVISION NO.III

KARACHI.

*(Signature)*  
EXECUTIVE ENGINEER

DISTRICT MUNICIPAL CORPORATION

(SOBITH) KARACHI.

PROVINCIAL BUILDINGS DIVISION-III

KARACHI.





# BID EVALUATION REPORT


NIT NO.TC/G-55/PBD-III/1417 DATED 17-12-2013.

PROVINCIAL BUILDINGS DIVISION NO.III, KARACHI.

1.	Name of Procuring Agency	Provincial Buildings Division No.III, Karachi.				
2.	Tender Reference No.	NO.TC/G-55/PBD-III/1417 DATED 17-12-2013.				
3.	Tender Description/Name of Work/Items.	Maintenance & Repair of Work ADJ-V, Block-(F) at City Court Buildings, Karachi(Making C.C. Plate form Wood Work and Coloring Work).				
4.	Method of Procurement:	Single Stage-One envelope procedure.				
5.	Tender Published.	S.P.P.R.A. S.No. 18331				
6.	Total Bid documents sold:	03-Nos.				
7.	Total Bid Received:	03-Nos.				
8.	Technical Bid Opening date (if applicable)(Provide details in separate form).	Not applicable.				
9.	No. of Bid Technically qualified(if applicable).	Not applicable.				
10.	Bid(s) Rejected.	NIL				
11.	Financial Bid Opening date.	06-01-2014.				
12.	Bid Evaluation Report.					
S.No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance /rejection	Remarks.
1.	2.	3.	4.	5.	6.	7.
1.	M/s. Masha Allah Trades & Co.	Rs.154,302/-	1st. Lowest	Within Estimated Cost.	1st Lowest	Accepted
2.	M/s.Shama Electro Techniques.	Rs.160,215/-	2 <sup>nd</sup>			Highest
3.	M/s. Suphan Traders.	Rs.163,815/-	3 <sup>rd</sup>			Highest

  
 DIVISIONAL ACCOUNTS OFFICER  
 PROVINCIAL BUILDINGS DIVISION NO.III,  
 KARACHI.

  
 EXECUTIVE ENGINEER  
 PROVINCIAL BUILDINGS DIVISION NO.III  
 KARACHI.

  
 EXECUTIVE ENGINEER  
 DISTRICT MUNICIPAL CORPORATION  
 (SOUTH) KARACHI.

# COMPARATIVE STATEMENT

**MAINTENANCE & REPAIR OF WORK ADJ-V BLOCK(B) AT CITY COURT BUILDINGS KARACHI/IMAKING CC PLATFORM WOOD WORK & COLORING WORK.**

Estimate Sanctioned vide SE PBCI KYC NO.PB/T.S/DIVN.III/2013-14/66

Tender invited letter No.TC/G-55/1417

Date of Issue:- 06-01-2014.

Dated 31-10-2013

Dated 17-12-2013.

Dated Opening:- 6-01-2014.

AS PER SANCTIONED ESTIMATE	Description of Items	Amount	RATE QUOTED BY THE BIDDER/CONTRACTOR				
			M/S. MASHA ALLAH TRADES & CO.	M/S.SHAMA ELECTRO TECHNIQUES.	M/S. SUBHAN TRADERS.		
Cost of Schedule Items(Civil Works).	127438	Cost of Schedule Items(Civil Works).	127438	Cost of Schedule Items(Civil Works).	127438	Cost of Schedule Items(Civil Works).	127438
Less 20% Below.	25488	Less 20% Below.	25488	Less 18% Below.	22939	Less 16% Below.	20390
Total:-	101950	Total:-	101950	Total:-	104499	Total:-	107048
Cost of Non-Schedule Items.	52563	Cost of Non-Schedule Items.	52352	Cost of Non-Schedule Items.	55716	Cost of Non-Schedule Items.	56767
Grand Total:-	154513	Grand Total:-	154302	Grand Total:-	160215	Grand Total:-	163815
Say Rs:-	154500						

The Rate quoted by M/s. MASHA ALLAH TRADES & CO. Government Contractor Cost of Schedule Items @ 20% Below Civil Work. The Schedule Rate & Non-Schedule Rs. 154,302/- found lower, hence recommended for favour of necessary approval.

DIVISIONAL ACCOUNTS OFFICER  
PROVINCIAL BUILDINGS DIVISION NO.III

EXECUTIVE ENGINEER  
PROVINCIAL BUILDINGS DIVISION NO.III

EXECUTIVE ENGINEER  
DISTRICT MUNICIPAL CORPORATION  
KARACHI.

*Ammanullah Warsi*  
EXECUTIVE ENGINEER  
DISTRICT MUNICIPAL CORPORATION  
KARACHI.


*open before me*


*6/1*


# BID EVALUATION REPORT

**NIT NO.TC/G-55/PBD-III/1417 DATED 17-12-2013.**  
**PROVINCIAL BUILDINGS DIVISION NO.III, KARACHI.**

1.	Name of Procuring Agency	Provincial Buildings Division No.III, Karachi.				
2.	Tender Reference No.	NO.TC/G-55/PBD-III/1417 DATED 17-12-2013.				
3.	Tender Description/Name of Work/Items.	M/R to Judges Flat No. 1 at City Court Buildings Karachi(Making Almirah, Wood Work, Coloring & Painting work etc).				
4.	Method of Procurement:	Single Stage-One envelope procedure.				
5.	Tender Published.	<b>SPPRA S.No. 1883</b>				
6.	Total Bid documents sold:	03-Nos.				
7.	Total Bid Received:	03-Nos.				
8.	Technical Bid Opening date (if applicable)(Provide details in separate form).	Not applicable.				
9.	No. of Bid Technically qualified(if applicable).	Not applicable.				
10.	Bid(s) Rejected.	NIL				
11.	Financial Bid Opening date.	06-01-2014.				
12.	<b>Bid Evaluation Report.</b>					
S.No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance /rejection	Remarks.
1.	2.	3.	4.	5.	6.	7.
1.	M/s. Saddi Muhammad Shoaib.	Rs.218,152/-	1st. Lowest	Within Estimated Cost.	1st Lowest	Accepted
2.	M/s. Subhan Traders.	Rs.223,554/-	2 <sup>nd</sup>			Highest
3.	M/s.Muhammad Bilal.	Rs.228,854/-	3 <sup>rd</sup>			Highest

  
 DIVISIONAL ACCOUNTS OFFICER  
 PROVINCIAL BUILDINGS DIVISION NO.III,  
 KARACHI.



  
 EXECUTIVE ENGINEER  
 PROVINCIAL BUILDINGS DIVISION NO.III,  
 KARACHI.

  
 EXECUTIVE ENGINEER  
 DISTRICT MUNICIPAL CORPORATION  
 KARACHI.

M/R TO JUDGES FLATS NO.1 AT CITY CO  
 Estimate Sanctioned vide SE PBC KYC NC  
 Tender invited letter No.TC/G-55/1417  
 Date of Issue:- 06-01-2014.

AS PER SANCTIONED ESTIMATE	
Description of Items	
Cost of Schedule Items (Civil Works).	
Less 20% Below.	
Total:-	
Cost of Sanitary Work.	
At par	
Total :-	1
Grand Total:-	21
Say Rs.	21


The Rate quoted by M/s. SADDI MUHA  
 Sanitary Work. The Schedule Rate Rs.218,152/-

  
 DIVISIONAL ACCOUNTS OFFICER  
 PROVINCIAL BUILDINGS DIVISION NO.III  
 KARACHI  
 +  



# BID EVALUATION REPORT

**NIT NO.TC/G-55/PBD-III/1417 DATED 17-12-2013.**  
**PROVINCIAL BUILDINGS DIVISION NO.III, KARACHI.**


1.	Name of Procuring Agency	Provincial Buildings Division No.III, Karachi.				
2.	Tender Reference No.	NO.TC/G-55/PBD-III/1417 DATED 17-12-2013.				
3.	Tender Description/Name of Work/Items.	M/R to Judges Flat No. 4, at City Court Buildings Karachi(Electric Work).				
4.	Method of Procurement:	Single Stage-One envelope procedure.				
5.	Tender Published.	SPPRA. S.No. <del>18331</del>				
6.	Total Bid documents sold:	03-Nos.				
7.	Total Bid Received:	03-Nos.				
8.	Technical Bid Opening date (if applicable)(Provide details in separate form).	Not applicable.				
9.	No. of Bid Technically qualified(if applicable).	Not applicable.				
10.	Bid(s) Rejected.	NIL				
11.	Financial Bid Opening date.	06-01-2014.				
12.	Bid Evaluation Report.					
S.No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance /rejection	Remarks.
1.	2.	3.	4.	5.	6.	7.
1.	M/s. Subhan Traders.	Rs.313,200/-	1st Lowest	Within Estimated Cost.	1st Lowest	Accepted
2.	M/s.S.Sajid Enterprises.	Rs.344,503/-	2 <sup>nd</sup>			Highest
3.	M/s.Mumtaz Brothers.	Rs.351,921/-	3 <sup>rd</sup>			Highest

  
 DIVISIONAL ACCOUNTS OFFICER  
 PROVINCIAL BUILDINGS DIVISION NO.III,  
 KARACHI.

(OFFICIAL SEAL)  
 DIVISIONAL ACCOUNTS OFFICER  
 PROVINCIAL BUILDINGS DIVISION-III  
 KARACHI

  
 EXECUTIVE ENGINEER  
 PROVINCIAL BUILDINGS DIVISION NO.III,  
 KARACHI.

(OFFICIAL SEAL)  
 EXECUTIVE ENGINEER  
 PROVINCIAL BUILDINGS DIVISION-III  
 KARACHI

  
 EXECUTIVE ENGINEER  
 DISTRICT MUNICIPAL CORPORATION  
 (SOUTH) KARACHI.

**M/R TO JUDGES FLAT NO.4, AT**  
Estimate Sanctioned vide SE PB  
Tender invited letter No.TC/G-5  
Date of Issue:- 06-01-2014.

**AS PER SANCTIONED ESTIMATE**

Description of Items

Cost of Schedule Items(Electric Work)

Loss 10% Below


Total

Cost of Non-Schedule Items

Grand Total

Say Rs.

The Rate quoted by M/s. SU  
The Contractor & Mr. Saeed

  
DINWAL ACCOUNTS  
PROVINCIAL BUILDINGS DIV


KARACHI


11/11/14  
11/11/14  
11/11/14  
11/11/14


# BID EVALUATION REPORT


NIT NO.TC/G-55/PBD-III/1417 DATED 17-12-2013.  
PROVINCIAL BUILDINGS DIVISION NO.III, KARACHI.

1.	Name of Procuring Agency	Provincial Buildings Division No.III, Karachi.				
2.	Tender Reference No.	NO.TC/G-55/PBD-III/1417 DATED 17-12-2013.				
3.	Tender Description/Name of Work/Items.	M/R to Judges Flat No. 7 at City Court Buildings Karachi(Wood Work, Coloring & painting etc).				
4.	Method of Procurement:	Single Stage-One envelope procedure.				
5.	Tender Published.	SPPRA S.No. 12371				
6.	Total Bid documents sold:	03-Nos.				
7.	Total Bid Received:	03-Nos.				
8.	Technical Bid Opening date (if applicable)(Provide details in separate form).	Not applicable.				
9.	No. of Bid Technically qualified(if applicable).	Not applicable.				
10.	Bid(s) Rejected.	NIL				
11.	Financial Bid Opening date.	06-01-2014.				
12.	Bid Evaluation Report.					
S.No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance /rejection	Remarks.
1.	2.	3.	4.	5.	6.	7.
1.	M/s. S.Sajid Enterprises.	Rs.231,700/-	1st. Lowest	Within Estimated Cost.	1st Lowest	Accepted
2.	M/s.Saddi Muhammad Sohaib.	Rs.240,395/-	2 <sup>nd</sup>			Highest
3.	M/s.Ziauddin Enterprises.	Rs.246,188/-	3 <sup>rd</sup>			Highest

  
DIVISIONAL ACCOUNTS OFFICER  
PROVINCIAL BUILDINGS DIVISION NO.III,  
KARACHI.

  
EXECUTIVE ENGINEER  
PROVINCIAL BUILDINGS DIVISION NO.III  
KARACHI.

  
(EXECUTIVE ENGINEER)  
PROVINCIAL BUILDINGS DIVISION NO.III  
KARACHI.

  
EXECUTIVE ENGINEER  
DISTRICT MUNICIPAL CORPORATION  
(SOUTH) KARACHI.

# COMPARATIVE STATEMENT

**M/R TO JUDGES FLAT NO. 7 AT CITY COURT BUILDINGS KARACHI(WOOD WORK, COLORING & PAINTING ETC).**

Estimate Sanctioned vide SE PBC KYC NO.PB/T.S-DIVN-III/2013-2014/67

Dated 31-10-2013.

Tender invited letter No.TC/G-55/1417

Dated 17-12-2013.

Date of Issue:- 06-01-2014.

Dated Opening:- 6-01-2014.

AS PER SANCTIONED ESTIMATE Description of Items	RATE QUOTED BY THE BIDDER/CONTRACTOR			
	Amount	M/S. S.SAJID ENTERPRISES.	M/S.SADDI MUHAMMAD SHOAIB.	M/S.ZIAUDDIN ENTERPRISES.
Cost of Schedule Items( Civil Works).	289633	289633	289633	289633
Less 20% Below.	57927	57927	49238	43445
Grand Total:	231706	231706	240395	246188
Say Rs.	231700	231700	240395	246188

The Rate quoted by M/s. S.SAJID ENTERPRISES, Government Contractor, Cost of Schedule Items @ 20% below Civil Work.  
The Schedule Rate RS. 231700/- found lowest, hence recommended for favour of necessary approval.

*Seen by*  
  
 DIVISIONAL ACCOUNTS OFFICER



PROVINCIAL BUILDINGS DIVISION NO.III  
 KARACHI.

*Amir*  
  
 EXECUTIVE ENGINEER

PROVINCIAL BUILDINGS DIVISION NO.III  
 KARACHI  
 Executive Engineer  
 Provincial Buildings Division III  
 Karachi

*Aman ul Haq walia*  
  
 EXECUTIVE ENGINEER

DISTRICT MUNICIPAL CORPORATION  
 (SOUTH) KARACHI.


*open before me*  
  





# BID EVALUATION REPORT

**NIT NO.TC/G-55/PBD-III/1417 DATED 17-12-2013.**  
**PROVINCIAL BUILDINGS DIVISION NO.III, KARACHI.**

1.	Name of Procuring Agency	Provincial Buildings Division No.III, Karachi.				
2.	Tender Reference No.	NO.TC/G-55/PBD-III/1417 DATED 17-12-2013.				
3.	Tender Description/Name of Work/Items.	M/R to Judges Flat No. 14 & 15. at City Court Buildings Karachi(Wood Work, Coloring & Painting etc).				
4.	Method of Procurement:	Single Stage-One envelope procedure.				
5.	Tender Published.	SPPRA S.No. 18331				
6.	Total Bid documents sold:	03-Nos.				
7.	Total Bid Received:	03-Nos.				
8.	Technical Bid Opening date (if applicable)(Provide details in separate form).	Not applicable.				
9.	No. of Bid Technically qualified(if applicable).	Not applicable.				
10.	Bid(s) Rejected.	NIL				
11.	Financial Bid Opening date.	06-01-2014.				
12.	Bid Evaluation Report.					
S.No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance /rejection	Remarks.
1.	2.	3.	4.	5.	6.	7.
1.	M/s. S.Sajid Enterprises.	Rs.154973/-	1st. Lowest	Within Estimated Cost.	1st Lowest	Accepted
2.	M/s.Sohail Construction.	Rs.158,847/-	2 <sup>nd</sup>			Highest
3.	M/s.Ziauddin Enterprises.	Rs.162.721/-	3 <sup>rd</sup>			Highest

  
 DIVISIONAL ACCOUNTS OFFICER  
 PROVINCIAL BUILDINGS DIVISION NO.III,  
 KARACHI.

  
 EXECUTIVE ENGINEER  
 PROVINCIAL BUILDINGS DIVISION NO.III  
 KARACHI.

  
 EXECUTIVE ENGINEER  
 DISTRICT MUNICIPAL CORPORATION  
 (South) KARACHI.

**M/R TO JUDGES FLAT NO. 14 & 15 AT C**

Estimate Sanctioned vide SE PBC KYC NC

Tender invited letter No.TC/G-55/1417

Date of Issue:- 06-01-2014.

AS PER SANCTIONED ESTIMATE

Description of Items


Cost of Schedule Items( Civil Works).

Less 20% Below.

Grand Total:-

Say Rs.

The Rate quoted by M/s. S.SAJID EI  
The Schedule Rate Rs. 154973/- fo

  
DIVISIONAL ACCOUNTS OFFI  
PROVINCIAL BUILDINGS DIVISIO


KARACHI.


7  
MAF  
Office  
Director


# BID EVALUATION REPORT

NIT NO.TC/G-55/PBD-III/1417 DATED 17-12-2013.  
PROVINCIAL BUILDINGS DIVISION NO.III, KARACHI.

1.	Name of Procuring Agency	Provincial Buildings Division No.III, Karachi.				
2.	Tender Reference No.	NO.TC/G-55/PBD-III/1417 DATED 17-12-2013.				
3.	Tender Description/Name of Work/Items.	M/R to Judges Flat No. 16 at City Court Buildings Karachi ( Wood Work, Coloring & Painting work Sanitary Work etc).				
4.	Method of Procurement:	Single Stage-One envelope procedure.				
5.	Tender Published.	SPPRA S.No. 18331				
6.	Total Bid documents sold:	03-Nos.				
7.	Total Bid Received:	03-Nos.				
8.	Technical Bid Opening date (if applicable)(Provide details in separate form).	Not applicable.				
9.	No. of Bid Technically qualified(if applicable).	Not applicable.				
10.	Bid(s) Rejected.	NIL				
11.	Financial Bid Opening date.	06-01-2014.				
12.	Bid Evaluation Report.					
S.No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance /rejection	Remarks.
1.	2.	3.	4.	5.	6.	7.
1.	M/s. Saddi Muhammad Shoaib.	Rs.271,900/-	1st. Lowest	Within Estimated Cost.	1st Lowest	Accepted
2.	M/s. Subhan Traders.	Rs.278,886/-	2 <sup>nd</sup>			Highest
3.	M/s. Talat & Sons.	Rs.285,692/-	3 <sup>rd</sup>			Highest

  
DIVISIONAL ACCOUNTS OFFICER  
PROVINCIAL BUILDINGS DIVISION NO.III,  
KARACHI.

  
EXECUTIVE ENGINEER  
PROVINCIAL BUILDINGS DIVISION NO.III  
KARACHI.

  
EXECUTIVE ENGINEER  
DISTRICT MUNICIPAL CORPORATION  
(South) KARACHI.

M/R TO JUDGES FLATS NO.16, AT CF.  
Estimate Sanctioned vide SE PBC KYC  
Tender invited letter No.TC/G-55/14  
Date of Issue:- 06-01-2014.

AS PER SANCTIONED ESTIMATE

Description of Items

Cost of Schedule Items(Civil Works).

Less 20% Below.

Total:-

Cost of Sanitary Work.

At par

Total :-

Cost of Non-Schedule Items.

Grand Total:-

Say Rs.

The Rate quoted by M/s. SADC  
Sanitary Work. The Schedule Rate Rs. 2


DIVISIONAL ACCOUNTS OFF  
PROVINCIAL BUILDINGS DIVISIC


KARACHI.


# BID EVALUATION REPORT


NIT NO.TC/G-55/PBD-III/1417 DATED 17-12-2013.  
PROVINCIAL BUILDINGS DIVISION NO.III, KARACHI.

1.	Name of Procuring Agency	Provincial Buildings Division No.III, Karachi.				
2.	Tender Reference No.	NO.TC/G-55/PBD-III/1417 DATED 17-12-2013.				
3.	Tender Description/Name of Work/Items.	M/R to Judges Flat No. 6 & 9, at City Court Buildings Karachi(Water Supply & P/F Water Heater Geyser).				
4.	Method of Procurement:	Single Stage-One envelope procedure.				
5.	Tender Published.	SPPRA S.No. 18331				
6.	Total Bid documents sold:	03-Nos.				
7.	Total Bid Received:	03-Nos.				
8.	Technical Bid Opening date (if applicable)(Provide details in separate form).	Not applicable.				
9.	No. of Bid Technically qualified(if applicable).	Not applicable.				
10.	Bid(s) Rejected.	NIL				
11.	Financial Bid Opening date.	06-01-2014.				
12.	Bid Evaluation Report.					
S.No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance /rejection	Remarks.
1.	2.	3.	4.	5.	6.	7.
1.	M/s. Talat & Sons.	Rs.99,378/-	1st. Lowest	Within Estimated Cost.	1st Lowest	Accepted
2.	M/s. Sohail Construction.	Rs.103,080/-	2 <sup>nd</sup>			Highest
3.	M/s.Muhammad Bilal.	Rs.107,610/-	3 <sup>rd</sup>			Highest

  
DIVISIONAL ACCOUNTS OFFICER  
PROVINCIAL BUILDINGS DIVISION NO.III,  
KARACHI (SOUTH)  
Divisional Accounts Officer  
Provincial Buildings Division-III  
Karachi

  
EXECUTIVE ENGINEER  
PROVINCIAL BUILDINGS DIVISION NO.III

  
EXECUTIVE ENGINEER  
DISTRICT MUNICIPAL CORPORATION  
(SOUTH) KARACHI.


  
KARACHI (SOUTH)  
Executive Engineer  
Provincial Buildings Division-III  
Karachi

**COI**

M/R TO JUDGES FLATS NO.6 & 9 AT CITY COURT B  
Estimate Sanctioned vide EE PBD-III KYC NO.DB/O  
Tender invited letter No.TC/G-55/1417  
Date of Issue:- 06-01-2014.

AS PER SANCTIONED ESTIMATE	
Description of Items	Amount
Cost of Schedule Items(Civil Works).	714
Less 20% Below.	142
Total:-	571.
Cost of Sanitary Work.	376.
At par	-
Total :-	3762
Cost of Non-Schedule Items.	90452
Grand Total:	99929

The Rate quoted by M/s. ~~TALAT & SONS, G~~  
Work. The Schedule Rate & Non-Schedule Rs. 99,3

  
DIVISIONAL ACCOUNTS OFFICER  
PROVINCIAL BUILDINGS DIVISION NO.III  
KARACHI. (SEAL)


# BID EVALUATION REPORT


**NIT NO.TC/G-55/PBD-III/1417 DATED 17-12-2013.**  
**PROVINCIAL BUILDINGS DIVISION NO.III, KARACHI.**


1.	Name of Procuring Agency	Provincial Buildings Division No.III, Karachi.				
2.	Tender Reference No.	NO.TC/G-55/PBD-III/1417 DATED 17-12-2013.				
3.	Tender Description/Name of Work/Items.	M/R to Jacob Line Complex Block-G, Wood Work, Sanitary Work, Coloring & Painting work etc Flat No.1/4,2/1,3/1,2/3,3/3,6/2,6/4, & 6/5).				
4.	Method of Procurement:	Single Stage-One envelope procedure.				
5.	Tender Published.	SPPRA S.No. 18331				
6.	Total Bid documents sold:	03-Nos.				
7.	Total Bid Received:	03-Nos.				
8.	Technical Bid Opening date (if applicable)(Provide details in separate form).	Not applicable.				
9.	No. of Bid Technically qualified(if applicable).	Not applicable.				
10.	Bid(s) Rejected.	NIL				
11.	Financial Bid Opening date.	06-01-2014.				
12.	Bid Evaluation Report.					

S.No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance /rejection	Remarks.
1.	2.	3.	4.	5.	6.	7.
1.	M/s. Talat & Sons.	Rs.473,413/-	1st. Lowest	Within Estimated Cost.	1st Lowest	Accepted
2.	M/s.Sohail Construction.	Rs.487,197/-	2 <sup>nd</sup>			Highest
3.	M/s. Muhammad Bilal.	Rs.504,073/-	3 <sup>rd</sup>			Highest

  
 DIVISIONAL ACCOUNTS OFFICER  
 PROVINCIAL BUILDINGS DIVISION NO.III,  
 KARACHI. (NORTH)

  
 EXECUTIVE ENGINEER  
 PROVINCIAL BUILDINGS DIVISION NO.III  
 KARACHI. (SOUTH)

  
 EXECUTIVE ENGINEER  
 DISTRICT MUNICIPAL CORPORATION  
 (SOUTH) KARACHI.

# COMPARATIVE STATEMENT

M/R TO JACOBLINE COMPLEX BLOCK-G, WOOD WORK, SANITARY WORK COLORING & PAINTING WORK ETC FLAT NO.1/4,2/1,3/1,2/3,3/3,6/2,6/4, & 6/5.

Estimate Sanctioned vide SE PBC KYC NO. PB/T-S-DIVN-II/2013-2014/139

Tender invited letter No. TC/G-55/1417

Date of Issue:- 06-01-2014.

Dated 07-11-2013.

Dated 17-12-2013.

Dated Opening:- 6-01-2014.

AS PER SANCTIONED ESTIMATE	RATE QUOTED BY THE BIDDER/CONTRACTOR			
Description of Items	Amount	M/S. TALAT & SONS.	M/S.SOHAIL CONSTRUCTION	M/S.MUHAMMAD BILAL
Cost of Schedule Items(Civil Works)	483424	483424	483424	483424
Less 20% Below.	96685	96685	87016	72514
<b>Total:-</b>	<b>386739</b>	<b>386739</b>	<b>396408</b>	<b>410910</b>
Cost of Sanitary Work.	21990	21990	21990	21990
At par		At par	Add:2% Above.	Work
<b>Total:-</b>	<b>21990</b>	<b>21990</b>	<b>440</b>	<b>660</b>
Cost of Non-Schedule Items.	64924	64684	68359	70513
<b>Grand Total:-</b>	<b>473653</b>	<b>473413</b>	<b>487197</b>	<b>504073</b>
Say Rs.	473700	473413	487197	504073

The Rate quoted by M/s. TALAT & SONS, Government Contractor, Cost of Schedule Items @ 20% below Civil Work, At par Sanitary Work. The Schedule & Non-Schedule Rate Rs. ~~473700~~ **473413/-** found lowest, hence recommended for favour of necessary approval.

<p style="text-align: center;"><i>(Signature)</i> DIVISIONAL ACCOUNTS OFFICER PROVINCIAL BUILDINGS DIVISION NO.III KARACHI.</p>	<p style="text-align: center;"><i>(Signature)</i> EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION NO.III KARACHI.</p>
<p style="text-align: center;"><i>(Signature)</i> DIVISIONAL ACCOUNTS OFFICER PROVINCIAL BUILDINGS DIVISION NO.III KARACHI.</p>	<p style="text-align: center;"><i>(Signature)</i> EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION NO.III KARACHI.</p>
<p style="text-align: center;"><i>(Signature)</i> DIVISIONAL ACCOUNTS OFFICER PROVINCIAL BUILDINGS DIVISION NO.III KARACHI.</p>	<p style="text-align: center;"><i>(Signature)</i> EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION NO.III KARACHI.</p>
<p style="text-align: center;"><i>(Signature)</i> DIVISIONAL ACCOUNTS OFFICER PROVINCIAL BUILDINGS DIVISION NO.III KARACHI.</p>	<p style="text-align: center;"><i>(Signature)</i> EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION NO.III KARACHI.</p>

*Amman ushrah wako*

*before me*

*27/11*



# COMPARATIVE STATEMENT

M/R TO JUDGES FLATS NO.16, AT CITY COURT BUILDINGS KARACHI(WOOD WORK, COLORING & PAINTING & SANITARY WORK ETC).  
 Estimate Sanctioned vide SE PBC KYC NO.PB/T.S-DIVN-III/2013-2014/61  
 Tender invited letter No.TC/G-55/1417  
 Date of Issue:- 06-01-2014.  
 Dated 31-10-2013.  
 Dated 17-12-2013.  
 Dated Opening:- 6-01-2014.

Description of Items	RATE QUOTED BY THE BIDDER/CONTRACTOR			
	Amount	M/S.SADDI MUHAMMAD SHOAIB.	M/S.SUBHAN TRADERS.	M/S.TALAT & SONS.
Cost of Schedule Items(Civil Works).	284528	284528	284528	284528
Less 20% Below.	56906	56906	51215	45524
Total:-	227622	227622	233313	239004
Cost of Sanitary Work.	22258	22258	22258	22258
At par	-	-	445	668
Total :-	22258	22258	22703	22926
Cost of Non-Schedule Items.	22029	22024	22870	23762
Grand Total:- Say Rs.	271909 271900	271904 271900	278886	285692

The Rate quoted by M/S. ~~SADDI MUHAMMAD SHOAIB~~, Government Contractor, Cost of Schedule Items @ 20% below Civil Work, At par Sanitary Work. The schedule Rates ~~Rs. 271900/-~~ found lowest, hence recommended for favour of necessary approval.

*open before me*  
 DIVISIONAL ACCOUNTS OFFICER  
 PROVINCIAL BUILDINGS DIVISION NO.III  
 KARACHI.

EXECUTIVE ENGINEER  
 PROVINCIAL BUILDINGS DIVISION NO.III  
 KARACHI.


EXECUTIVE ENGINEER  
 DISTRICT MUNICIPAL CORPORATION  
 KARACHI.


# COMPARATIVE STATEMENT


M/R TO JUDGES FLATS NO.1 AT CITY COURT BUILDINGS KARACHI(MAKING ALMIRAH, WOOD WORK, COLORING & PAINTING WORK ETC).  
 Estimate Sanctioned vide SE PBC KYC NO. PB/T.S-DIVN-III/2013-2014/65  
 Tender invited letter No.TC/G-55/1417  
 Date of Issue:- 06-01-2014.  
 Dated 31-10-2013.  
 Dated 17-12-2013.  
 Dated Opening:- 6-01-2014.


Description of Items	RATE QUOTED BY THE BIDDER/CONTRACTOR					
	Amount	M/S. SADDI MUHAMMAD SHOAB.		M/S. SUBHAN TRADERS.		M/S. MUHAMMAD BILAL.
Cost of Schedule Items (Civil Works).	259788	259788	259788	259788	259788	259788
Less 20% Below.	51958	51958	51958	46762	41566	41566
Total:-	207830	207830	207830	213026	218222	218222
Cost of Sanitary Work.	10322	10322	10322	10322	10322	10322
At par	-	-	-	206	310	310
Total :-	10322	10322	10322	10528	10632	10632
Grand Total:-	218152	218152	218152	223554	228854	228854
Say Rs.	218200	218200	218200	223554	228854	228854
		Say Rs.	Say Rs.	Say Rs.	Say Rs.	Say Rs.

The Rate quoted by M/s. SADDI MUHAMMAD SHOAB, Government Contractor, Cost of Schedule Items @ 20% below Civil Work, At par Sanitary Work. The Schedule Rate Rs.218,152/- found lowest, hence recommended for favour of necessary approval.

  
 DIVISIONAL ACCOUNTS OFFICER  
 PROVINCIAL BUILDINGS DIVISION NO.III  
 KARACHI

  
 EXECUTIVE ENGINEER  
 PROVINCIAL BUILDINGS DIVISION NO.III  
 KARACHI


*Open before me*  6/1

  
 EXECUTIVE ENGINEER  
 D.M.C. SOUTH/KARACHI


# BID EVALUATION REPORT

**NIT NO.TC/G-55/PBD-III/1417 DATED 17-12-2013.**  
**PROVINCIAL BUILDINGS DIVISION NO.III, KARACHI.**


1.	Name of Procuring Agency	Provincial Buildings Division No.III, Karachi.				
2.	Tender Reference No.	NO.TC/G-55/PBD-III/1417 DATED 17-12-2013.				
3.	Tender Description/Name of Work/Items.	M/R to Judges Flat No. 4, at City Court Buildings Karachi(Electric Work).				
4.	Method of Procurement:	Single Stage-One envelope procedure.				
5.	Tender Published.	SPPRA. S.No. <del>18331</del>				
6.	Total Bid documents sold:	03-Nos.				
7.	Total Bid Received:	03-Nos.				
8.	Technical Bid Opening date (if applicable)(Provide details in separate form).	Not applicable.				
9.	No. of Bid Technically qualified(if applicable).	Not applicable.				
10.	Bid(s) Rejected.	NIL				
11.	Financial Bid Opening date.	06-01-2014.				
12.	Bid Evaluation Report.					
S.No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance /rejection	Remarks.
1.	2.	3.	4.	5.	6.	7.
1.	M/s. Subhan Traders.	Rs.313,200/-	1st. Lowest	Within Estimated Cost.	1st Lowest	Accepted
2.	M/s.S.Sajid Enterprises.	Rs.344,503/-	2 <sup>nd</sup>			Highest
3.	M/s.Mumtaz Brothers.	Rs.351,921/-	3 <sup>rd</sup>			Highest

  
 DIVISIONAL ACCOUNTS OFFICER  
 PROVINCIAL BUILDINGS DIVISION NO.III,  
 KARACHI.

(MAJID HUSSAIN)  
 Divisional Accounts Officer  
 Provincial Buildings Division-III  
 Karachi

  
 EXECUTIVE ENGINEER  
 PROVINCIAL BUILDINGS DIVISION NO.III,  
 KARACHI.

(MAJID HUSSAIN)  
 Executive Engineer  
 Provincial Buildings Division-III  
 Karachi

  
 EXECUTIVE ENGINEER  
 DISTRICT MUNICIPAL CORPORATION  
 (SOUTH) KARACHI.

# COMPARATIVE STATEMENT

M/R TO JUDGES FLAT NO.4, AT CITY COURT BUILDINGS KARACHI (ELECTRIC WORK).

Estimate Sanctioned vide SE PBC KYC NO.PB/T.S-DIVN-III/2013-2014/141

Tender invited letter No. TC/G-55/1417

Date of Issue:- 06-01-2014.

Dated 07-11-2013.

Dated 17-12-2013.

Dated Opening:- 6-01-2014.

Description of Items	Amount	RATE QUOTED BY THE BIDDER/CONTRACTOR		M/S. SUBHAN TRADERS	M/S. S. SAJJID ENTERPRISES.	M/S. MUMTAZ BROTHERS.	
		M/S. SUBHAN TRADERS	M/S. S. SAJJID ENTERPRISES.				
Cost of Schedule Items(Electric Works)	251427	Cost of Schedule Items(Electric Works)	251427	Cost of Schedule Items(Electric Works)	251427	Cost of Schedule Items(Civil Works)	251427
Less: 10% Below Total:	25143	Less: 10% Below Total:	25143	Less: 2% Above Total:	4028	Less: 4% Above Total:	10057
Cost of Non Schedule Items	226284	Cost of Non Schedule Items	226284	Cost of Non Schedule Items	255755	Cost of Non-Schedule Items	261484
Grand Total:	313795	Grand Total:	313795	Grand Total:	344509	Grand Total:	351921
Sav Rs.	413800	Grand Total:	313200	Grand Total:	344509	Grand Total:	351921

The Rate quoted by M/S. SUBHAN TRADERS, Government Contractor, Cost of Schedule Items @ 10% below Electric Work. Tender Ref. No. SE PBC KYC NO. PB/T.S-DIVN-III/2013-2014/141. Forwarded, hence recommended for award of necessary approval.

*[Signature]*  
 DIVISIONAL ACCOUNTS OFFICER  
 PROVINCIAL BUILDINGS DIVISION NO. III  
 KARACHI

*[Signature]*  
 EXECUTIVE ENGINEER  
 PROVINCIAL BUILDINGS DIVISION NO. III  
 KARACHI

*[Signature]*  
 EXECUTIVE ENGINEER  
 DISTRICT MUNICIPAL CORPORATION  
 (SOUTH) KARACHI.

*open before me*

*[Signature]*  
 26/1