

# KARACHI WATER & SEWERAGE BOARD

## OFFICE OF THE DIRECTOR (D&E)

### BID EVALUATION REPORT


1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	KWSB/DPR/2016/88 SPPRA website vide Serial No. 30153 I.D. /2016
3	Tender Description/Name of Work/Item	REMOVAL OF DAMAGED PORTION OF P/L 250 MM DIA PE PIPE TO SEA SIDE NEAR TP-II GREX VILLAGE KEAMARI TOWN
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Press and published in Daily News Papers i) Daily Awami Awaz ii) Express on Dated: 8/10/2016 iii) Daily Jang on dated: 9/10/2016 & iv) Dawn on Dated: 10/10/2016.
6	Total Bid Documents Sold	19 Nos
7	Total Bid Received	06 Nos
8	Technical Bid Opening Date ( if applicable)	N/A
9	No. of Bid Technically Qualified ( if applicable)	N/A
10	Bid (s) rejected	(5) Five
11	Financial Bid Opening Date	1/11/2016

#### 12 Bid Evaluation Report

S #	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s. Alladin	Rs. 37,761,457/-	-	@ 12.3730% Above	Un Responsive bid due to Disqualified	P.O # 15641655 Dt:01-11-2016 HBL 69-C Korangi Br
2	M/s. Haji Abdul Baqi & Brothers	Not Quoted	-	-	Un Responsive bid due to Disqualified	-
3	M/s. Haji Syed Ameer & Brothers	Rs. 33,579,109/-	1st Lowest	@ 0.0731% Below	Substantially Responsive	P.O # 15641616 Dt:31-10-2016 HBL 69-C Korangi Br
4	M/s. Sheikh Raheem Khan & Brothers	Not Quoted	-	-	Un Responsive bid due to Disqualified	-
5	M/s. Kaim Khan & Brothers	Rs. 40,747,917/-	-	-	Un Responsive bid due to Disqualified	-
6	M/s. M.H Khan & Brothers	Not Quoted	-	-	Un Responsive bid due to Disqualified	-

The all concerned bidder are being informed accordingly.


The E.E Concerned for compliance of rule 45 of SPPRA 2010 **M/s. Haji Syed Ameer & Brothers** declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.

  
(Muhammad Khalid Khan)  
Accounts Officer (West)  
Member/Secretary

  
(Saif-ul-Haque)  
Additional Director Internal  
Audit - KMC Member

  
(Maqsood Ahmed Shaikh)  
Superintending Engineer (KMC)  
Member

  
(Owais Malik)  
Superintending Engineer (West)  
Member

  
(Saleem Ahmed)  
Director (D&E)  
(Convener)

Method of Procurement: **Single Stage Single Envelope.**

Name of Work: **REMOVAL OF DAMAGED PORTION OF P/L 250 MM DIA PE PIPE TO SEA SIDE NEAR TP-II GREX VILLAGE KEAMARI TOWN.**

**MINUTES OF BID OPENING MEETING.**

A meeting of the procurement committee of this department was held on 01-11-2016 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders.

**(Attendance sheet is enclosed).**

2. Six bidders submitted their bids till the deadline of submission.

1. M/s. Alladin.
2. M/s. Haji Abdul Baqi & Brothers.
3. M/s. Haji Syed Ameer & Brothers.
4. M/s. Sheikh Raheem Khan & Brothers.
5. M/s. Kaim Khan & Brothers.
6. M/s. M.H Khan & Brothers.


3. The bids were opened at 2:00 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

S.No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
01	M/s. Alladin	Rs.37,761,457/-	Rs.1,200,000/-	P.O # 15641655 Dt:01-11-2016 HBL 69-C Korangi Br
02	M/s. Haji Abdul Baqi & Brothers	Not Quoted	-	-
03	M/s. Haji Syed Ameer & Brothers	Rs. 33,579,109/-	Rs.1,175,000/-	P.O # 15641616 Dt:31-10-2016 HBL 69-C Korangi Br
04	M/s. Sheikh Raheem Khan & Brothers	Not Quoted	-	-
05	M/s. Kaim Khan & Brothers	Rs.40,747,917/-	Not Attached	Not Attached
06.	M/s. M.H Khan & Brothers	Not Quoted	-	-

4. The bids do not contain any over-writing or cutting.

5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).

The meeting ended with the vote of thanks to and from the chair.

  
(Muhammad Khalid Khan)  
Accounts Officer (West)  
Member / Secretary

  
(Saif-ul-Haque)  
Additional Director Internal  
Audit - KMC Member

  
(Maqsood Ahmed Shaikh)  
Superintending Engineer (KMC)  
Member

  
(Ovais Malik)  
Superintending Engineer (West)  
Member

  
(Saleem Ahmed)  
Director (D&E)  
Convener

Method and procedure of procurement:


Open Competitive Bidding(National/ International  
Competitive Bidding) (Single Stage – One Envelope)


Description of work:


REMOVAL OF DAMAGED PORTION OF P/L 250 MM DIA PE PIPE TO SEA  
SIDE NEAR TP-II GREX VILLAGE KEAMARI TOWN.**BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT**


Eligibility/ Qualification Criteria:


S. No.	Eligibility / Qualification Criteria	Bidders' name M/s. Alladin.	Bidders' name M/s. Haji Abdul Baqi & Brothers.	Bidders' name M/s. Haji Syed Ameer & Brothers.	Bidders' name M/s. Sheikh Raheem Khan & Brothers.	Bidders' name M/s. Kaim Khan & Brothers.	Bidders' name M/s. M.H Khan & Brothers.
1.	Registration with PEC	No	No	Yes	No	No	No
2.	NTN	No	No	Yes	No	No	No
3.	Sales Tax Registration	No	No	No	No	No	No
4.	Professional Tax	No	No	Yes	No	No	No
5.	Registration with Sindh Revenue Board (SRB)	No	No	Yes	No	No	No
<b>Qualification Criteria:</b>							
6.	Minimum three years' experience of relevant field.	No	No	Yes	No	No	No
7.	Turnover of at least last three years	No	No	Yes	No	No	No
8.	Required Bid Security is attached.	Yes	Yes	Yes	Yes	Yes	Yes
9.	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	No	No	Yes	No	No	No
10.	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44	No	No	No	No	No	No
11.	Qualified/ disqualified	Disqualified	Disqualified	Qualified	Disqualified	Disqualified	Disqualified

  
(Muhammad Khalid Khan)  
Accounts Officer (West)  
Member / Secretary

  
(Ovais Malik)  
Superintending Engineer  
(West)  
Member

  
(Saif-ul-Maque)  
Additional Director Internal  
Audit – KMC Member

  
(Maqsood Ahmed Shaikh)  
Superintending Engineer  
(KMC)  
Member

  
(Saleem Ahmed)  
Director (D&E)  
Convener

COMPARATIVE STATEMENT

NAME OF WORK: REMOVAL OF DAMAGED PORTION OF P/L 250 MM DIA PE PIPE TO SEA SIDE NEAR TP-II GREX VILLAGE KEAMARI TOWN

S.No	Description of Work	Engineer's Estimate				M/s. Haji Syed Ameer & Borthers		M/s. Alladin	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
1	Excavation for pipe line in trenches & pits in wet soil clay or mud i/c trimming and dressing sides to true alignment & shape leveling of beds of trenches to correct level and grage cutting joints holes & disposal of surplus earth with in a one chain as directed by Engineer incharge providing tence guard light flag, and temporary crossing for non-vehicle traffic where ever required lift upto 5ft (1.52m) and lead upto on chain(30.5m)	231000 Cft	5400	%0 Cft	1,247,400.00	4000	924,000.00	6000	1,386,000.00
2	Add for additional lift of three ft. etc complete 250mm dia	72000 Cft	5950	%0 Cft	428,400.00	5000	360,000.00	6200	446,400.00
3	Full hire charges of pumping set i/c wages of driver and Assistant fuel or electric energy plate form required for placing out water from various depths i/c the cost of dismantling after completion of the job upto 10 HP pumping out water from 10 feet deep trenches.30 Days.	60 Day	1500	P/Day	90,000.00	2000	120,000.00	7400	444,000.00
4	P/L and jointing of polyethylene Pipe (PE-100), SDR-13.6/PN-10 conforming to ISO-4427,Dim 8074,8075 and PS-3380, 1994 manufacturing by API certified firm i/c transporting charges excluding the cost of fitting and special.	12000 Rft 2000 Rft 3000 Rft 3000 Rft	1267 530 268 178	P/Rft P/Rft P/Rft P/Rft	15,204,000.00 1,060,000.00 804,000.00 534,000.00	1600 600 400 250	19,200,000.00 1,200,000.00 1,200,000.00 750,000.00	1800 625 430 270	21,600,000.00 1,250,000.00 1,290,000.00 810,000.00
5	Providing, Laying and Jointing pre cast Anchor Blocks with S S bolts and unts (in two segment pieces) sections of RCC Class C-30 including from work, mixing pouring leveling, compacting, vibrating, curing, transporting, placing and jointing completes as per drawing, specifications and as directed by Engineers (including the cost of steel reinforcement).	570 Nos	6500	Each	3,705,000.00	5000	2,850,000.00	5000	2,850,000.00
6	Bitumen coating to plastered or cement concrete surface	2588.75 Sft	778.09	% Sft	20,142.80	1500	38,831.25	800	20,710.00

*[Handwritten signatures and initials]*

NAME OF WORK: REMOVAL OF DAMAGED PORTION OF P/L 250 MM DIA PE PIPE TO SEA SIDE NEAR TP-II GREX VILLAGE KEAMARI TOWN


S.No	Description of Work	Engineer's Estimate			M/s. Haji Syed Ameer & Borthers		M/s. Alladin		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
7	Pfroiding maintaining and making available at all times motor boat (capacity 10 persons) operated with diesel engine, including fuel and operator for use of the Engineer Incharge.	60 Day	9500	P/Day	570,000.00	12000	720,000.00	10000	600,000.00
8	Cement concrete plain including placing compacting furnishing and curing complete (including screening and washing at stone aggregate without shuttering. Ratio 1:2:4	18000 Cft	14429.25	% Cft	2,597,265.00	15000	2,700,000.00	17200	3,096,000.00
9	C.I sluice valve heavy pattern (test pressurer 21.0 kg/sq.com or 300 Lbs/sq. inch (imported). 10" dia 06" dia 04" dia	8 Nos 6 Nos 10 Nos	27690 9360 5460	Each Each Each	221,520.00 56,160.00 54,600.00	25000 15000 15000	200,000.00 90,000.00 150,000.00	30300 20235 20245	242,400.00 121,410.00 202,450.00
10	Fixing of sluice valve with two tail piece one end socked with nuts and bolts and rubber packing etc. 10" dia 06" dia 04" dia	8 Nos 6 Nos 10 Nos	3319 1886 1532	Each Each Each	26,552.00 11,316.00 15,320.00	10000 10000 10000	80,000.00 60,000.00 100,000.00	10560 10580 10620	84,480.00 63,480.00 106,200.00
11	Manufacturing supplying & fixing black steel MS Pipe made out of MS Sheet conforming to API 5l grade X-42 ERW & Eternally as phalt coated with fiber glass 5mm thick & Internally C.C lining 8mm thick (AWWA Space) i/c laying jointing with Hilleal welding in trench i/c cost of bends of any degree & testing with water specified pressure for different dia of pipe as below (Sewer Nallah Crossing) 12" dia	2000 Rft	2744.81	P/Rft	5,489,620.00	1100	2,200,000.00	1100	2,200,000.00








NAME OF WORK: REMOVAL OF DAMAGED PORTION OF P/L 250 MM DIA PE PIPE TO SEA SIDE NEAR TP-II GREX VILLAGE KEAMARI TOWN


S.No	Description of Work	Engineer's Estimate			M/s. Haji Syed Ameer & Borthers		M/s. Alladin		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
12	Construction of Chamber CC Block masonry chamber of 4'x4'x4' (made dimension) with CI frame / cover 65 Kg fixed on RCC slab with steel 1/2" dia @ 6" C/C main bars 1/4" dia @ 8" C/C distribution 6" thick 1:4:8 bed 6" thick Block Masonry wall set in 1:6 mortar 1/2" thick 1:6 plaster inside	23 Nos	28357	Each	652,211.00	15000	345,000.00	15500	356,500.00
13	Refilling the excavated stuff in trenches 6" thick layer /c								
	watering raming to full compaction etc complete	295714 Cft	2760	%0 Cft	816,170.64	985	291,278.29	2000	591,428.00
	<b>Total Quoted / Corrected Cost</b>				<b>33,603,677.44</b>		<b>33,579,109.04</b>		<b>37,761,457.00</b>
	<b>Say</b>				<b>33,603,677</b>		<b>33,579,109</b>		<b>37,761,457</b>

  
 (Muhammad Khalid Khan)  
 Accounts Officer (Dist. West)  
 Member / Secretary

  
 (Saif-ul-Haque)  
 Addl. Director Internal Audit  
 K.M.C - Member

  
 (Maqsood Ahmed Shaikh)  
 Superintending Engineer (K.M.C)  
 Member

  
 (Owais Malik)  
 S.E. (District West)  
 Member

  
 (Saleem Ahmed)  
 Director (Design & Estimate)  
 Convener



## ATTENDANCE OF PARTICIPATE CONTRACTOR

Name of Work: - REMOVAL OF DAMAGED PORTION OF P/L 250 MM DIA PE PIPE TO SEA SIDE NEAR TP-II  
GREX VILLAGE KEAMARI TOWN

Date of Opening & Time :

Estimated Cost :

S.NO	NAME OF FIRM	NAME OF PERSON & DESIGNATION	SIGNATURE
1	M/s. <i>1/Loim Khan &amp; brother</i>	<i>Rizwar</i>	<i>[Signature]</i>
2	M/s. <i>Alladeen</i>	<i>Alladeen</i>	<i>[Signature]</i>
3	M/s. <i>Haji Syed Ameer</i>	<i>Ishan</i>	<i>[Signature]</i>
4	<i>Abdul Bagji</i>	<i>Khaliq</i>	<i>[Signature]</i>
5	<i>Deen Ahmad</i>	<i>Hassan</i>	<i>H</i>
6	<i>Haji Saqeer Khan</i>	<i>[Signature]</i>	<i>[Signature]</i>
7			
8			
9			
10			

**SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY**  
**CONTRACT EVALUATION FORM**  
**TO BE FILLED BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS**  
**SERVICES & GOODS**

1	NAME OF THE ORGANIZATION/ DEPTT	<b>KARACHI WATER &amp; SEWERAGE BOARD</b>
2	PROVINCIAL / LOCAL GOVT/OTHER	Local Government GOS
3	TITLE OF CONTRACT	<b>REMOVAL OF DAMAGE PORTION OF P/L 250MM DIA P.E PIPE TO SEA SIDE NEAR GREX VILLAGE KEAMARI.</b>
4	TENDER NUMBER	SPPRA SR. NO.30153
5.	BREIF DESCRIPTION OF CONTRACT	Improvement of Water Supply System at Keamari Town
6.	FORUM THAT APPROVED THE SCHEME	ADP Government of Sindh
7.	TENDER ESTIMATED VALUE	Rs.33,603,677/-
8.	ENGINEER'S ESTIMATE (Attach list of buyers)	Rs. 33,603,677/-
9.	ESTIMATED COMPLETION PERIOD (As Per Contract)	12 Months
10	TENDER OPENED ON (DATE & TIME)	01/11/2016 at 2.30 PM
11	NUMBER OF TENDER DOCUMENT SOLD (Attach list of Buyers)	06 Nos.
12	NUMBER OF BIDS RECEIVED	06 Nos.
13	NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS	06 Nos.
14	BID EVALUATION REPORT (enclose copy)	Attached
15	NAME AND ADDRESS OF THE SUCSESFUL BIDDER	M/S. Haji Syed Ameer & Brothers, B-2 Block- "Q" North Nazimabad Karachi.
16	CONTRACT AWARD PRICE	Rs. 33,579,109/-
17	RANKING OF SUCSESFUL BIDDER IN EVALUATION REPORT (i>e. 1 <sup>st</sup> , 2 <sup>nd</sup> , 3 <sup>rd</sup> Evaluation bid)	<b>1<sup>st</sup> lowest M/s. Haji Syed Ameer &amp; Bros.</b> <b>2<sup>nd</sup> Lowest M/s. Alladin</b>



18 METHOD OF PROCUREMENT USED (Tick one)

- a) Single Stage one Envelope Procedure 

Domestic /Local
-----------------
- b) Single Stage Two Envelope Procedure \_\_\_\_\_ 

--
- c) Two Stage Bidding Procedure \_\_\_\_\_ 

--
- d) Two Stage Two Envelope Bidding Procedure \_\_\_\_\_ 

--

19 APPROVING AUTHORITY FOR AWARD OF CONTRACT

Chairman, KW&SB/ Minister Local GOS

20 WHETHER THE PROCUREMENT WAS INCLUID IN ANNUAL PROCUREMENT PLAN?

YES	<input checked="" type="checkbox"/>	NO	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21 ADVERTISEMENT:

i) SPPRS Website  
(if yes, give date and SPPRA's tender number)

YES <input checked="" type="checkbox"/>	Sr. NO.30153
No <input type="checkbox"/>	

News Papers

iii) Yes give names of newspapers and dates)

YES <input checked="" type="checkbox"/>	Daily Awami Awaz , Express Dated:8-10-16 Daily Jang on.9-10-16 "Dawn" Dated:10-10-16
No <input type="checkbox"/>	

22 NATURE OF CONTRACT

LOCAL	<input checked="" type="checkbox"/>	INT.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23 WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING TENDER DOCUMENT ?

(if yes, enclose of copy )

YES	<input type="checkbox"/>	NO	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

24. WHETHER EVALUATION CRITERIA BID WAS INCLUDED IN BIDDING TENDER DOCUMENT ?

(if yes, enclose of copy )

YES	<input type="checkbox"/>	NO	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25. WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

YES	✓	NO	
-----	---	----	--

26. WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

YES	✓	NO	
-----	---	----	--

27. WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID /BEST EVALUATED BID (in case of Consultancies)

YES	✓	NO	
-----	---	----	--

28. WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT

YES	✓	NO	
-----	---	----	--

29. WHETHER NAME OF HE BIDDERS AND THEIR QUOTED PRICE WERE REAS OUT AT THE TIME OF OPENING OF BIDS?

YES	✓	NO	
-----	---	----	--

30. WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?

YES	✓	NO	
-----	---	----	--

31. ANY COMPLAINTS RECEIVED  
(if yes , result thereof)

YES	
No	✓

32. ANY DEVIATION FROM SPECIFICATION GIVEN IN THE TNEDER NOTICE / DOCUMENT  
(if yes, give details)

YES	
No	✓

33. WAS THE EXTENTION MADE IN RESPONSE TIME?  
(if yes, give details reasons).

YES	
No	✓

34. DEVIATION FROM QUALIFICATION CRITERIA  
(if yes , give detailed reasons)

YES	
No	✓

35. WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

YES	✓	NO	
-----	---	----	--

36 WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER PREMISES IN CONNECTION WITH THE PROCUREMENT ? IF SO. DETAILED TO BE ASCERTAINED REGARDING FINANCING OF VISIT, OF ABROAD.  
(if yes, enclose a copy)

YES		NO	<input checked="" type="checkbox"/>
-----	--	----	-------------------------------------


37 WERE PROPER SAFEGAURDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC).

YES		NO	<input checked="" type="checkbox"/>
-----	--	----	-------------------------------------

38 SPECIAL CONDITION IF ANY.  
(if yes. give brief description)

YES	
No	<input checked="" type="checkbox"/>

Signature of Official Stamp of

  
Authorized Officer **SYED KHURSHID ZAMAN**  
EXECUTIVE ENGINEER (M)  
FOR OFFICE USE ONLY **KEAMARI TOWN, KW&SB**

SPPRA Block- No. 8, Sindh Secretariat no. 4-A, Court Road, Karachi  
Tele: 0219205356,021-9205369 & Fax 021-9206291

**SPPRA**

# KARACHI WATER & SEWERAGE BOARD

## OFFICE OF THE DIRECTOR (D&E)

### BID EVALUATION REPORT

1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	KWSB/DPR/2016/88 SPPRA website vide Serial No. 30153 I.D /2016
3	Tender Description/Name of Work/Item	REMOVAL OF DAMAGED PORTION OF P/L 250 MM DIA PE PIPE TO SEA SIDE NEAR TP-II GREX VILLAGE KEAMARI TOWN
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Press and published in Daily News Papers i) Daily Awami Awaz ii) Express on Dated; 8/10/2016 iii) Daily Jang on dated; 9/10/2016 & iv) Dawn on Dated: 10/10/2016.
6	Total Bid Documents Sold	19 Nos
7	Total Bid Received	06 Nos
8	Technical Bid Opening Date ( if applicable)	N/A
9	No. of Bid Technically Qualified ( if applicable)	N/A
10	Bid (s) rejected	(5) Five
11	Financial Bid Opening Date	1/11/2016

#### 12 Bid Evaluation Report

S#	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s. Alladin	Rs. 37,761,457/-	-	@ 12.3730% Above	Un Responsive bid due to Disqualified	P O # 15641655 Dt:01-11-2016 HBL 69-C Korangi Br
2	M/s. Haji Abdul Baqi & Brothers	Not Quoted	-	-	Un Responsive bid due to Disqualified	-
3	M/s. Haji Syed Ameer & Brothers	Rs. 33,579,109/-	1st Lowest	@ 0.0731% Below	Substantially Responsive	P.O # 15641616 Dt:31-10-2016 HBL 69-C Korangi Br
4	M/s. Sheikh Raheem Khan & Brothers	Not Quoted	-	-	Un Responsive bid due to Disqualified	-
5	M/s. Kaim Khan & Brothers	Rs. 40,747,917/-	-	-	Un Responsive bid due to Disqualified	-
6	M/s. M.H Khan & Brothers	Not Quoted	-	-	Un Responsive bid due to Disqualified	-

The all concerned bidder are being informed accordingly.


The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. Haji Syed Ameer & Brothers, declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.

  
(Muhammad Khalid Khan)  
Accounts Officer (West)  
Member/Secretary

  
(Saif-ul-Haque)  
Additional Director Internal  
Audit - KMC Member

  
(Maqsood Ahmed Shaikh)  
Superintending Engineer (KMC)  
Member

  
(Owais Malik)  
Superintending Engineer (West)  
Member

  
(Saleem Ahmed)  
Director (D&E)  
(Convener)

**Method of Procurement:** Single Stage Single Envelope.

**Name of Work:** REMOVAL OF DAMAGED PORTION OF P/L 250 MM DIA PE PIPE TO SEA SIDE NEAR TP-II GREX VILLAGE KEAMARI TOWN.

**MINUTES OF BID OPENING MEETING.**

A meeting of the procurement committee of this department was held on 01-11-2016 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders.

(Attendance sheet is enclosed).

2. Six bidders submitted their bids till the deadline of submission.

1. M/s. Alladin.
2. M/s. Haji Abdul Baqi & Brothers.
3. M/s. Haji Syed Ameer & Brothers.
4. M/s. Sheikh Raheem Khan & Brothers.
5. M/s. Kaim Khan & Brothers.
6. M/s. M.H Khan & Brothers.


3. The bids were opened at 2:00 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.


S.No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
01	M/s. Alladin	Rs.37,761,457/-	Rs.1,200,000/-	P.O # 15641655 Dt:01-11-2016 HBL 69-C Korangi Br
02	M/s. Haji Abdul Baqi & Brothers	Not Quoted	-	-
03	M/s. Haji Syed Ameer & Brothers	Rs. 33,579,109/-	Rs.1,175,000/-	P.O # 15641616 Dt:31-10-2016 HBL 69-C Korangi Br
04	M/s. Sheikh Raheem Khan & Brothers	Not Quoted	-	-
05	M/s. Kaim Khan & Brothers	Rs.40,747,917/-	Not Attached	Not Attached
06.	M/s. M.H Khan & Brothers	Not Quoted	-	-

4. The bids do not contain any over-writing or cutting.

5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).


The meeting ended with the vote of thanks to and from the chair.

  
(Muhammad Khalid Khan)  
Accounts Officer (West)  
Member / Secretary

  
(Ovais Malik)  
Superintending Engineer (West)  
Member

  
(Saif-ul-Haque)  
Additional Director Internal  
Audit - KMC Member

  
(Maqsood Ahmed Shaikh)  
Superintending Engineer (KMC)  
Member

  
(Saleem Ahmed)  
Director (D&E)  
Convener

Method and procedure of procurement:


Open Competitive Bidding(National/ International Competitive Bidding) (Single Stage – One Envelope)


Description of work:


REMOVAL OF DAMAGED PORTION OF P/L 250 MM DIA PE PIPE TO SEA SIDE NEAR TP-II GREX VILLAGE KEAMARI TOWN.**BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT**


Eligibility/ Qualification Criteria:


S. No.	Eligibility / Qualification Criteria	Bidders' name M/s. Alladin.	Bidders' name M/s. Haji Abdul Baqi & Brothers.	Bidders' name M/s. Haji Syed Ameer & Brothers.	Bidders' name M/s. Sheikh Raheem Khan & Brothers.	Bidders' name M/s. Kaim Khan & Brothers.	Bidders' name M/s. M.H Khan & Brothers.
1.	Registration with PEC	No	No	Yes	No	No	No
2.	NTN	No	No	Yes	No	No	No
3.	Sales Tax Registration	No	No	No	No	No	No
4.	Professional Tax	No	No	Yes	No	No	No
5.	Registration with Sindh Revenue Board (SRB)	No	No	Yes	No	No	No
<b>Qualification Criteria:</b>							
6.	Minimum three years' experience of relevant field.	No	No	Yes	No	No	No
7.	Turnover of at least last three years	No	No	Yes	No	No	No
8.	Required Bid Security is attached.	Yes	Yes	Yes	Yes	Yes	Yes
9.	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	No	No	Yes	No	No	No
10.	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44	No	No	No	No	No	No
11.	Qualified/ disqualified	Disqualified	Disqualified	Qualified	Disqualified	Disqualified	Disqualified

  
(Muhammad Khalid Khan)  
Accounts Officer (West)  
Member / Secretary

  
(Ovais Malik)  
Superintending Engineer  
(West)  
Member

  
(Saif-ul-Maque)  
Additional Director Internal  
Audit KMC Member

  
(Maqsood Ahmed Shaikh)  
Superintending Engineer  
(KMC)  
Member

  
(Saleem Ahmed)  
Director (D&I)  
Convener



## COMPARATIVE STATEMENT

NAME OF WORK: REMOVAL OF DAMAGED PORTION OF P/L 250 MM DIA PE PIPE TO SEA SIDE NEAR TP-II GREX VILLAGE KEAMARI TOWN

S.No	Description of Work	Engineer's Estimate				M/s. Haji Syed Ameer & Borthers		M/s. Alladin	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
1	Excavation for pipe line in trenches & pits in wet soil clay or mud i/c trimming and dressing sides to true alignment & shape leveling of beds of trenches to correct level and grage cutting joints holes & disposal of surplus earth with in a one chain as directed by Engineer incharge providing tence guard light flag, and temporary crossing for non-vehicle trafice where ever required lift upto 5ft (1.52m) and lead upto on chain(30.5m)	231000 Cft	5400	%0 Cft	1,247,400.00	4000	924,000.00	6000	1,386,000.00
2	Add for additional lift of three ft. etc complete. 250mm dia	72000 Cft	5950	%0 Cft	428,400.00	5000	360,000.00	6200	446,400.00
3	Full hire charges of pumping set i/c wages of driver and Assistant fuel or electric energy plate form required for placing out water from various depths i/c the cost of dismantling after completion of the job upto 10 HP pumping out water from 10 feet deep trenches.30 Days.	60 Day	1500	P/Day	90,000.00	2000	120,000.00	7400	444,000.00
4	P/L and jointing of polyethylene Pipe (PE-100), SDR-13.6/PN-10 conforming to ISO-4427,Dim 8074,8075 and PS-3380, 1994 manufacturing by API certified firm i/c transporting charges excluding the cost of fitting and special.								
	250mm	12000 Rft	1267	P/Rft	15,204,000.00	1600	19,200,000.00	1800	21,600,000.00
	160mm	2000 Rft	530	P/Rft	1,060,000.00	600	1,200,000.00	625	1,250,000.00
	110mm	3000 Rft	268	P/Rft	804,000.00	400	1,200,000.00	430	1,290,000.00
	90mm	3000 Rft	178	P/Rft	534,000.00	250	750,000.00	270	810,000.00
5	Providing, Laying and Jointing pre cast Anchor Blocks with S.S bolts and unts (in two segment pieces) sections of RCC Class C-30 including from work, mixing pouring leveling, compacting, vibrating, curing, transporting, placing and jointing completes as per drawing, specifications and as directed by Engineers (including the cost of steel reinforcement).	570 Nos	6500	Each	3,705,000.00	5000	2,850,000.00	5000	2,850,000.00
6	Bitumen coating to platered or cement concrete surface	2588.75 Sft	778.09	% Sft	20,142.80	1500	38,831.25	800	20,710.00



NAME OF WORK: REMOVAL OF DAMAGED PORTION OF P/L 250 MM DIA PE PIPE TO SEA SIDE NEAR TP-II GREX VILLAGE KEAMARI TOWN

S.No	Description of Work	Engineer's Estimate				M/s. Haji Syed Ameer & Borthers		M/s. Alladin	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
7	Pfroiding maintaining and making available at all times motor boat (capacity 10 persons) operated with diesel engine, including fuel and operator for use of the Engineer Incharge.	60 Day	9500	P/Day	570,000.00	12000	720,000.00	10000	600,000.00
8	Cement concrete plain including placing compacting furnishing and curing complete (including screening and washing at stone aggregate without shuttering. Ratio 1:2:4	18000 Cft	14429.25	% Cft	2,597,265.00	15000	2,700,000.00	17200	3,096,000.00
9	C.I sluice valve heavy pattern (test pressuer 21.0 kg/sq.com or 300 Lbs/sq. inch (imported), 10" dia	8 Nos	27690	Each	221,520.00	25000	200,000.00	30300	242,400.00
	06" dia	6 Nos	9360	Each	56,160.00	15000	90,000.00	20235	121,410.00
	04" dia	10 Nos	5460	Each	54,600.00	15000	150,000.00	20245	202,450.00
10	Fixing of sluice valve with two tail piece one end socked with nuts and bolts and rubber packing etc. 10" dia	8 Nos	3319	Each	26,552.00	10000	80,000.00	10560	84,480.00
	06" dia	6 Nos	1886	Each	11,316.00	10000	60,000.00	10580	63,480.00
	04" dia	10 Nos	1532	Each	15,320.00	10000	100,000.00	10620	106,200.00
11	Manufacturing supplying & fixing black steel MS Pipe made out of MS Sheet confirming to API 5l grade X-42 ERW & Eternally as phalt coated with fiber glass 5mm thick & Internally C.C lining 8mm thick (AWWA Space) i/c laying jointing with Hilieal welding in trench i/c cost of bends of any degree & testing with water specified pressure for different dia of pipe as below (Sewer Nallah Crossing) 12" dia	2000 Rft	2744.81	P/Rft	5,489,620.00	1100	2,200,000.00	1100	2,200,000.00

Handwritten signatures and initials, including a circular stamp on the left and several scribbled names and initials in the center.

NAME OF WORK: REMOVAL OF DAMAGED PORTION OF P/L 250 MM DIA PE PIPE TO SEA SIDE NEAR TP-II GREX VILLAGE KEAMARI TOWN


S.No	Description of Work	Engineer's Estimate				M/s. Haji Syed Ameer & Borthers		M/s. Alladin	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
12	Construction of Chamber CC Block masonry chamber of 4'x4'x4' (made dimension) with CI frame / cover 65 Kg fixed on RCC slab with steel ½" dia @ 6" C/C main bars ½" dia @ 8" C/C distribution 6" thick 1:4:8 bed 6" thick Block Masonry wall set in 1:6 mortar ½" thick 1:6 plaster inside	23 Nos	28357	Each	652,211.00	15000	345,000.00	15500	356,500.00
13	Refilling the excavated stuff in trenches 6" thick layer i/c watering raming to full compaction etc complete	295714 Cft	2760	%0 Cft	816,170.64	985	291,278.29	2000	591,428.00
<b>Total Quoted / Corrected Cost</b>					<b>33,603,677.44</b>		<b>33,579,109.04</b>		<b>37,761,457.00</b>
<b>Say</b>					<b>33,603,677</b>		<b>33,579,109</b>		<b>37,761,457</b>



(Muhammad Khalid Khan)  
Accounts Officer (Dist. West)  
Member / Secretary



(Saif-ul-Haque)  
Addl. Director Internal Audit  
KMC - Member



(Maqsood Ahmed Shaikh)  
Superintending Engineer (K.M.C)  
Member



(Owais Malik)  
S.E (District West)  
Member



(Saleem Ahmed)  
Director (Design & Estimate)  
Convener



**KARACHI WATER & SEWERAGE BOARD**  
**OFFICE OF THE EXECUTIVE ENGINEER (WATER)**  
**KEAMARI TOWN, DISTRICT WEST**

No:EE/WD/KT/DW/KW&SB/2017/315

13-03-17  
Dated: - \_\_\_\_\_/2017.

**M/s. Haji Syed Ameer & Brothers,**  
B-2, Block-"Q" North Nazimabad,  
Karachi.

**LETTER OF COMMENCEMENT/ WORK ORDER**

SUBJECT:- **REMOVAL OF DAMAGED PORTION OF P/L 250 MM  
DIA P.E PIPE TO SEA SIDE NEAR GREX VILLAGE  
KEAMARI.**

Consequent upon the submission of the Performance Security in shape of Bank Guarantee in accordance with the Conditions of Contract and Letter of Acceptance vide No.DMD/TS/DW/KW&SB/ACCTT/2017/44 dated: 09-03-2017, and subsequent verification of same by the Bank Guarantee issued from **the Bank of Khyber, Islamic Banking, SITE, Karachi.** You are hereby directed to commence the work in strict accordance with the specification with due expedition and diligence. The date of commencement of work shall be reckoned from the receipt of this letter and get it completed within 12 months (365 Days).

Please acknowledge the receipt of this letter by signature in the space provided below.

  
**EXECUTIVE ENGINEER (WATER)**  
KEAMARI TOWN, DISTRICT WEST-A  
K.W.&S.B.

Copy for information to :-

1. The DMD(T/S), KW&SB.
2. The Superintending Engineer, District West-A, KW&SB.
3. The District Accounts Officer to DMD(T/S) to ADP, KW&SB.
4. The Accounts Officer, District West-A KW&SB.
5. A.E.E Keamari Town, District West-A, KW&SB.
6. Office Copy.

# **KARACHI WATER & SEWERAGE BOARD**

**OFFICE OF THE DEPUTY MANAGING DIRECTOR (T/S) /**

**CHIEF ENGINEER (W&S)**

**1ST Floor Block-"B" 9<sup>th</sup> Mile Karsaz, Shahrah-e-Faisal Karachi.**

No:DMD/TS/DW/KW&SB/ACCTT/2017/44

Dated: - 09-03-17

**M/s. Haji Syed Ameer & Brothers,**  
B-2, Block-Q, North Nazimabad,  
Karachi

## **LETTER OF ACCEPTANCE / SANCTION ORDER**

SUBJECT:- **REMOVAL OF DAMAGED PORTION OF P/L 250 MM  
DIA P.E PIPE TO SEA SIDE NEAR GREX VILLAGE  
KEAMARI.**

On behalf of the employer, it is notified that following approval of the Chairman, Karachi Water & Sewerage Board, vide para-21/N-4, The tender called through **Press as well as on Authority's Website of SPPRA Rule-2010 under Serial NO.30153**, as recommended by the Procurement Committee-I, KW&SB, vide para-10/N to 14/N, your bid for the subject is hereby accepted for the sum of **Rs.3,35,79,109/= (Rupees Thirty Three Million Five Hundred Seventy Nine Thousand One Hundred and Nine Only)**, funds have been released by the Finance Department, Government of Sindh.

There is now binding contract between KW&SB and **M/s. Haji Syed Ameer & Brothers.**

In accordance with the General Condition of Contract, you are required to enter in to and execute a contract agreement. This agreement shall be signed by the employer and **M/s. Haji Syed Ameer & Brothers.**

Please be noted again that the 10% Performance Security for amounting to **Rs.33,57,911/=** in shape of pay Order / Demand Draft or Bank Guarantee from any schedule Bank of Pakistan may be submitted, in accordance with the Clause IB-21.1 of Contract Value, so that further contractual formalities could be completed.

All correspondence onward shall be carried out through Superintending Engineer, District West, KW&SB.

  
**DPUTY MANAGING DIRECTOR (T/S )**  
**K.W.&S.B.**

Copy to :-

1. The Superintending Engineer, District West, KW&SB.
2. XEN (Water), Keamari, District West, KW&SB.
3. Office Copy.

C.C to :- The Managing Director, KW&SB.





K.W.&.S.B.

(RUPEES TWENTY FIVE THOUSAND ONLY)


**CONTRACT AGREEMENT**

S. Zohel  
28/10/17  
13<sup>th</sup>  
An agreement made this 13<sup>th</sup> day of March 2017, in the Christian year Two thousand Sixteen between the Karachi Water & Sewerage Board of the City of the Karachi, as conferred the powers of Chief Engineer (W&S), KW&SB delegated to Deputy Managing Director (T/S), KW&SB communicated vide **O/O NOKW&SB/DMD/HRD&A/1141 dated: 26<sup>th</sup> October, 2016**, after called the "Employer" which expression shall wherever the context so admits or required to include their successor) on the one part as first Party **M/S. HAJI SYED AMEER & BROTHERS** having their office at **B-2, Block-"Q", North Nazimabad Karachi**, Represented by the **MR. ALLAUDDIN** hereinafter called the "Contractor" (which expression shall wherever the context so admit or required be deemed to include their Executors. Administrators. Successors and permitted Assignees) on other part as second party.

WHEREAS the Employer is desirous to execute the work By **"REMOVAL OF DAMAGED PORTION OF P/L 250 MM DIA P.E PIPE TO SEA SIDE NEAR GREX VILLAGE KEAMAR", UNDER ANNUAL DEVELOPMENT PROGRAMME # 1255,** and has accepted the Tender of the CONTRACTOR for **Rs.3,35,79,109/= (RUPEES THIRTY THREE MILLION FIVE HUNDRED SEVENTY NINE THOUSAND ONE HUNDRED AND NINE ONLY)**, for the construction and completion of such WORKS and the remedying of an defects therein. The tender called through **Press as well as on Authority's Website of SPPR Under Rules-2010 (Amended -2013), at Serial NO.30153.**

AND WHEREAS THE CONTRACTOR has already deposited with the EMPLOYER the **10% Performance Security** in shape of **Bank Guarantee** issued by **The Bank of Khyber, Islamic Banking Branch, SITE, Karachi vide No. BOK/IBB-SITE/109/03/11/2017** date of issue **09-03-2017** for **Rs.33,58,000/= (Rupees Three Million Three Hundred Fifty Eight Thousand Only)**, which will be expired on **06-03-2018**, the same has also been **re-confirmed** by **Mr. Israr Ahmed, Officer Credits** of The Bank of Khyber, Islamic Banking Branch SITE Karachi vide letter **No.BOK.UBB-SITE/HSAB/2017/336 dated: 9<sup>TH</sup> March, 2017.**





(RUPEES TWENTY FIVE THOUSAND ONLY)

S. Zaved A. AD  
887 ICRA

20 NOW this Agreement witnesses as follows:-

1. 20 In this Agreement words and expression shall have the same meanings as are respectively assigned to them in the conditions of Contract hereinafter referred to. 20-2-12

2. The following documents which for the purpose of identification have been signed by MR. ALLAUDDIN on behalf of the contractor and through DEPUTY MANAGING DIRECTOR (T/S), KW&SB, on behalf the EMPLOYER all of which shall be deemed to form and be read and construed as part of this Agreement.

a). This Form of Agreement.

b). Employer letter of Acceptance dated:  
No.DMD/TS/CE/DW/KW&SB/ACCTT/2017 44  
09-03-17 /2017.

c). The Tender.

d). The conditions of the Particular Application.

e). The General Conditions - Part-I.

f). The Drawings.

g). The specifications and

h). The Priced Bill of Quantities.

3. In consideration of the payments to be made by the EMPLOYER to the CONTRACTOR has hereinafter mentioned, the CONTRACTOR hereby covenants with the EMPLOYER to execute and complete the WORK and to remedy any defects therein and maintaining the same in conformity in all respects with the provisions of the CONTRACT.

4. THE EMPLOYER hereby covenants to pay to the CONTRACT in the manner prescribed by the CONTRACT.

5. WHEREAS the 1% Water Charges will be recovered from his Running / Final Accounts Bill.



**KARACHI WATER & SEWERAGE BOARD**  
**OFFICE OF THE EXECUTIVE ENGINEER KEAMARI TOWN (WATER)**  
 KDA Staff Colony Liaquatabad No. 10, KW&SB Cell No.0345-2421207

Estimate amount : Item Rate basis  
 Time limit : 12 Months  
 Penalty for delay : 3000/- P/day  
 Tender Cost : 3000/-  
 Date of Opening : \_\_\_\_\_

Name of Work:- **REMOVAL OF DAMAGED PORTION OF P/L 250 MM DIA PE PIPE TO SEA SIDE NEAR TP-II GREX VILLAGE KEAMARI TOWN.**

S. No	Description of Work	QTY	Rate		Per Unit / Item	Amount in Rupees
			Rupees in Figures	Rupees in Words		
1	Excavation for pipe line in trenches & pits in wet soil clay or mud i/c trimming and dressing sides to true alignment & shape leveling of beds of trenches to correct level and grage cutting joints holes & disposal of surplus earth with in a one chain as directed by Engineer incharge providing tence guard light flag, and temporary crossing for non-vehicle trafice where ever required lift upto 5ft (1.52m) and lead upto on chain(30.5m)	231000 Cft	6000.00	SIX THOUSAND ONLY.	% Cft	1386000.00
2	Add for additional lift of three ft. etc complete. 250mm dia	72000 Cft	6200.00	SIX THOUSAND TWO HUNDRED ONLY	% Cft	446400.00
3.	Full hire charges of pumping set i/c wages of driver and Assistant fuel or electric energy plate form required for placing out water from various depths i/c the cost of dismantling after completion of the job upto 10 HP pumping out water from 10 feet deep trenches.30 Days.	60 Days	7400.00	SEVEN THOUSAND FOUR HUNDRED.	P/Day	444000.00
4.	P/L and jointing of polyethylene Pipe (PE-100), SDR-13.6/PN-10 conforming to ISO-4427,Dim 8074,8075 and PS-3380, 1994 manufacturing by API certified firm i/c transporting charges excluding the cost of fitting and special.	250mm 12000 Rft 160mm 2000 Rft 110mm 3000 Rft 90mm 3000 Rft	1800.00 625.00 430.00 270.00	ONE THOUSAND EIGHT HUND SIX HUNDRED TWENTY FIVE FOUR HUNDRED THIRTY TWO HUNDRED SEVENTY	Rft Rft Rft Rft	21600,000.00 1250,000.00 1290,000.00 810,000.00
5.	Providing, Laying and Jointing pre cast Anchor Blocks with S.S bolts and unts (in two segment pieces) sections of RCC Class C-30 including from work, mixing pouring leveling, compacting, vibrating, curing, transporting, placing and jointing completes as per drawing, specifications and as directed by Engineers (including the cost of steel reinforcement).	570 Nos.	5000.00	FIVE THOUSAND ONLY.	Each	2850000.00
6.	Bitumen coating to platered or cement concrete surface.	2588.75 Sft	800.00	EIGHT HUNDRED.	% Sft	20710.00

7.	Providing maintaining and making available at all times motor boat (capacity 10 persons) operated with diesel engine, including fuel and operator for use of the Engineer incharge.	60 Days	10800.00	TEN THOUSAND ONLY	P/Day	600000.00
8.	Cement concrete plain including placing compacting furnishing and curing complete (including screening and washing at stone aggregate without shuttering. Ratio 1:2:4	18000 Cft	17200.00	SEVENTEEN THOUSAND TWO HUNDRED ONLY	CR	3096000.00
9.	CI sluice valve heavy pattern (test pressuer 21.0 kg/sq.com or 300 Lbs/sq. inch (imported).	10" dia 06" dia 04" dia	08 Nos. 30300.00 06 Nos. 20235.00 10 Nos. 20245.00	THIRTY THOUSAND THREE HUND. TWENTY THOUSAND TWO HUND THIRTY FIVE TWENTY THOUSAND TWO HUND FORTY FIVE.	Each Each Each	242400.00 121410.00 202450.00
10.	Fixing of sluice valve with two tail piece one end socked with nuts and bolts and rubber packing etc.	10" dia 06" dia 04" dia	08 Nos. 10560.00 06 Nos. 10580.00 10 Nos. 10620.00	TEN THOUSAND FIVE HUND SIXTY. TEN THOUSAND FIVE HUND EIGHTY.	Each Each Each	84480.00 63480.00 106200.00
11.	Manufacturing supplying & fixing black steel MS Pipe made out of MS Sheet conforming to API 51 grade X-42 ERW & Eternally as phalt coated with fiber glass 5mm thick & Internally C.C lining 8mm thick (AWWA Space) i/c laying jointing with Hilical welding in trench i/c cost of bends of any degree & testing with water specified pressure for different dia of pipe as below (Sewer Nallah Crossing)	12" dia 2000 Rft	1100.00	TEN THOUSAND SIX HUND TWENTY. ELEVEN THOUSAND ONLY	P/Rft	22,00,000.00
12.	Construction of Chamber CC Block masonry chamber of 4'x4'x4' (made dimension) with CI frame / cover 65 Kg fixed on RCC slab with steel 1/2" dia @ 6" C/C main bars 1/4" dia @ 8" C/C distribution 6" thick 1:4:8 bed 6" thick Block Masonry wall set in 1:6 mortar 1/2" thick 1:6 plaster inside	23 Nos.	15500.00	FIFTEEN THOUSAND FIVE HUNDRED.	Each	356,500.00
13.	Refilling the excavated stuff in trenches 6" thick layer i/c watering raming to full compaction etc complete	295714 CR	2000.00	TWO THOUSAND ONLY.	% CR	591428.00

Total Amount Rs. 3,77,61,457.00.

*[Signature]*  
Executive Engineer (W)  
Keamari Town, KW&SB

NOTE:- Contractor will abide all existing rules / terms & condition of SPPRA Rules-2010

We hereby Quoted an Amount of Rs. 3,77,61,457.00. On item rate basis.

In wards (THREE CRORE SEVENTY SEVEN LACS SIXTY ONE, THOUSAND FORTY HUNDRED FIFTY SEVEN ONLY.

Signature of Contractor  
Address: ALLADIN  
Cell No.

*[Handwritten notes]*  
615B/10/1  
Proprietor  
- 231