

Method and procedure of Procurement: (Single Stage-One Envelop)

MINUTES OF BID OPENING MEETING

A meeting of the procurement committee of this department was held on 03.06.2016 for opening the bids received in respect of NIT till the deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed)

The bids were opened at time 2.00 p.m in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee. All the members of the procurement committee signed each and every page of financial proposal / bids. The bids do not contain any over-writing or cutting.

Following is the details of bids announced:-


Sr. of NIT	Name of Bidder	Offered Price	Amount of Bid Security	Pay Order No. / Date
1	M/S G.A.A Construction Co	3476471	138000	10628361 dated. 02.06.2016
	M/S Ghulam Nabi Malik	3561506	140000	574 dated. 02.06.2016
	M/S Sikandar Ali	3572908	141000	576 dated. 02.06.2016
3	M/S Faran Enterprises	780355	35000	50606537 dated. 02.05.2016
	M/S Nabi Bux & Co	798365	40000	10628367 dated. 02.06.2016
4	M/S Unique International	2501966	160000	15063676 dated. 02.06.2016
	M/S G.A.A Construction Co	2526658	160000	10628360 dated. 02.06.2016
	M/S Jawaid Ali & Co	2571010	160000	10628355 dated. 02.06.2016
6	M/S Muzzamil Eng: Services	3697601	160000	03341182 dated. 02.06.2016
	M/S Meo Brothers	4003546	160000	5439 dated. 02.06.2016
	M/S Faran Enterprises	4074514	160000	50606538 dated. 02.06.2016
7	M/S Al Madina Enterprises Ast:	5672012	236000	10628363 dated. 02.06.2016
	M/S Eng: Adnan Ali	5740125	240000	50604320 dated. 02.06.2016
	M/S Shah Mohammad Babar	5848025	240000	54367965 dated. 02.06.2016
8	M/S Honey Enterprises	4983279	200000	5434 dated. 02.06.2016
	M/S National Engineering Works	5137634	200000	5433 dated. 02.06.2016
9	M/S G.M.Q Const: Co	3912000	148000	982969/69816 dated.02.06.2016
	M/S Adnan Ali	3979477	150000	50604321 dated. 02.06.2016
	M/S Shah Mohammad Babar	4061968	160000	54367966 dated. 02.06.2016
10	M/S Umair Builders	1732488	72000	50604319 dated.02.06.2016
	M/S G.M.Q Const: Co	1751403	75000	982969/69817 dated. 02.06.2016

The committee shall examine all the bids as per the Qualification / eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.



(AKBAR ALI ARAIN)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
QASIMABAD



(ISRAR AHMED RIND)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
S-DIVISION-QASIMABAD



(ISHWAR LAL)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
HYDERABAD


Method and procedure of Procurement: Open competitive Bidding (Single Stage Envelope)

Name of Work: (ADP-59) Re-habilitation Govt. Boys Primary School Ismail Chand Taluka Qasimabad shift to GGPS Ismail Chand UC-4 Qasimabad.


Name of Bidder: M/S G.A.A Construction Co.

BIDDER'S ELITIBILITY / QUALIFICATION REPORT

S#	Eligibility / Qualification Criteria	Bidder's Name M/S G.A.A Construction Co	Bidder's Name M/S Ghulam Nabi Malik	Bidder's Name M/S Sikandar Ali		
1	Registration with PEC(if applicable)	N/A	N/A	N/A		
2	NTN Certificate	Yes	Yes	Yes		
3	Sales Tax Registration	N/A	N/A	N/A		
4	Professional Tax	Yes	Yes	Yes		
5	Registration with Sindh Revenue Board (SRB)	Yes	Yes	Yes		
Qualification Criteria						
6	Minimum Three years experience of relevant field	N/A	N/A	N/A		
7	Turnover of at least last three years	N/A	N/A	N/A		
8	Required Bid Security is attached	Yes	Yes	Yes		
9	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter	Yes	Yes	Yes		
10	Any other factor deemed to be relevant by the procuring agency subject to provision of Ruls-44	Nil	Nil	Nil		
11	Qualified / Disqualified	Qualified	Qualified	Qualified		


(AKBAR ALI ARIAN)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
QASIMABAD
MEMBER


(ISRAR AHMED RIND)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
S-DIVISION QASIMABAD
MEMBER


(ISHWAR LAL)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
HYDERABAD
CHAIRMAN

BID EVALUATION REPORT

①

Name of Procuring Agency: Executive Engineer Education Works Division Hyderabad

Tender Reference No: NIT No.XEN(E.W)/AB/T.C/G-23/(V)/1870 dated. 12.05.2016

Tender Description / Name of work (ADP-59) Re-habilitation Govt. Boys Primary School Ismail Chand Taluka item: Qasimabad shift to GGPS Ismail Chand UC-4 Qasimabad.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 28460)
Dawn, Daily Kelam Sukkur

Total Bid Document Sold 3 Nos.

Total Bids Received 3 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A


Bid (s) Rejected: NIL

Financial Bid Opening date: 03.06.2016

Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S G.A.A Construction Co	3,476,471	1 st	0.33% below	Lowest	Condidred
2	M/S Ghu3lam Nabi Malik	3,561,506	2 nd	2.11% above	Higher	Rejected
3	M/S Sikandar Ali	3,572,908	3rd	2.76% above	Highest	Rejected


(AKBAR ALTARAIN)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
TALUKA QASIMABAD
MEMBER


(USBAR AHMED RIND)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
S-DIVISION QASIMABAD
MEMBER


(ISIDWAR LAL)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
HYDERABAD
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

(ADP-59) Re-habilitation Govt. Boys Primary School Ismail Chand Taluka Qasimabad shift to GGPS Ismail Chand UC-4 Qasimabad.

Name of Work.
Estimate Sanctioned office letter No.
Tender invited vide letter No.
Date of Issue.

M/S G.A.A Construction Co
M/S Ghulam Nabi Malik
M/S Sikandar Ali

Description of items	Rate Quoted by the Bidders / Contractors.			
	As per Sanctioned Estimate	M/S G.A.A Construction Co	M/S Ghulam Nabi Malik	M/S Sikandar Ali
COST OF C/WORK PART-A	Amount	COST OF C/WORK PART-A	COST OF C/WORK PART-A	COST OF C/WORK PART-A
Cost of S.I Part-A	2,001,112	2,001,112	2,001,112	2,001,112
		3.50 % above	6.00 % above	7.00 % above
SUB-TOTAL	2,001,112	2,071,151	2,121,179	2,141,190
Cost of S.I (Fabrication, Iron items)	319,266	319,266	319,266	319,266
		9.50 % above	11.00 % above	11.00 % above
SUB-TOTAL	319,266	349,596	354,385	354,385
Cost of S.I Marble	1,170,414	1,170,414	1,170,414	1,170,414
		20.20 % below	18.00 % below	19.00 % below
SUB-TOTAL	1,170,414	933,990	959,739	948,035
Cost of Civil work RCC	-	-	-	-
10% above on (Fabrication, Iron items)	31,927	-	-	-
20% below on (Marble)	234,083	-	-	-
above on Schedule Items B	-	-	-	-
Non-schedule Items	-	-	-	-
Cost of Carriage	76,575	-	-	-
Total "A"	3,365,211	3,354,738	3,435,303	3,443,610
COST OF W/S&S/F PART-B	Amount	COST OF W/S&S/F PART-B	COST OF W/S&S/F PART-B	COST OF W/S&S/F PART-B
Cost of W/S & S/F work Part-A	87,347	87,347	87,347	87,347
		4.50 % above	9.00 % above	11.00 % above
SUB-TOTAL	87,347	91,278	95,208	96,955
Cost of S.I (GI Pipe)	26,952	26,952	26,952	26,952
5% above on Schedule Items A	4,367	-	-	-
		13.00 % above	15.00 % above	20.00 % above
15% above on S.I (GI pipe)	4,043	-	-	-
Non-schedule Items	-	-	-	-
Total "B"	122,709	121,733	126,203	129,298
G.TOTAL A+B	3,487,920	3,476,471	3,561,506	3,572,908
		Saving	Excess	Excess
			(73,586)	(96,437)

The Rate Quoted by M/S G.A.A Construction Co, Government Contractor, Civil Work Part-A @ 3.50% above, Civil Work Part-B @ 9.50% above & Civil Work Part-C @ 20.20% below & W/S & S/F Part-A @ 4.50% above & S/F Part-B 13.00% above found lowest, hence recommended for favour of necessary action.

(ISMAHIM RINDI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION QASIMABAD
MEMBER

(AKBARIAN)
ASSISTANT ENGINEER
EDUCATION WORKS S-DIVISION
QASIMABAD
MEMBER

(ISHWAR LAL)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
HYDERABAD
CHAIRMAN


Method and procedure of Procurement: Open competitive Bidding (Single Stage Envelope)


Name of Work: (ADP-64) Construction / Re-construction of Govt. Boys Primary School Shafi Mohammad Brohi Taluka Qasimabad shift to GBPS Loung Khaskheli UC-4 Qasimabad.


Name of Bidder: M/S Faran Enterprises.

BIDDER'S ELITIBILITY / QUALIFICATION REPORT

S#	Eligibility / Qualification Criteria	Bidder's Name M/S Faran Enterprises	Bidder's Name M/S Nabi Bux & Co.			
1	Registration with PEC(if applicable)	N/A	N/A			
2	NTN Certificate	Yes	Yes			
3	Sales Tax Registration	N/A	N/A			
4	Professional Tax	Yes	Yes			
5	Registration with Sindh Revenue Board (SRB)	Yes	Yes			
Qualification Criteria						
6	Minimum Three years experience of relevant field	N/A	N/A			
7	Turnover of at least last three years	N/A	N/A			
8	Required Bid Security is attached	Yes	Yes			
9	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter	Yes	Yes			
10	Any other factor deemed to be relevant by the procuring agency subject to provision of Ruls-44	Nil	Nil			
11	Qualified / Disqualified	Qualified	Qualified			


(AKBAR ALI ARIAN)
 ASSISTANT ENGINEER
 EDUCATION WORKS SUB-DIVISION
 QASIMABAD
 MEMBER


(ISRAR AHMED RIND)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 S-DIVISION QASIMABAD
 MEMBER


(ISHWAR LAL)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 HYDERABAD
 CHAIRMAN

BID EVALUATION REPORT

3

Name of Procuring Agency: Executive Engineer Education Works Division Hyderabad

Tender Reference No: NIT No.XEN(E.W)/AB/T.C/G-23/(V)/1870 dated. 12.05.2016

Tender Description / Name of work item: (ADP-64) Construction / Re-construction of Govt. Boys Primary School Shafi Mohammad Brohi Taluka Qasimabad shift to GBPS Loung Khaskheli UC-4 Qasimabad.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 28460)
Dawn, Daily Kelam Sukkur

Total Bid Document Sold 2 Nos.

Total Bids Received 2 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A


Bid (s) Rejected: NIL

Financial Bid Opening date: 03.06.2016

Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Faran Enterprises	780,355	1 st	0.39% below	Lowest	Condidred
2	M/S Nabi Bux & Co	798,365	2 nd	1.91% above	Higher	Rejected


(AKBAR ALTARAIN)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
TALUKA QASIMABAD
MEMBER


(ARAR AHMED RIND)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
S-DIVISION QASIMABAD
MEMBER


(ISHWAR LAL)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
HYDERABAD
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

(ADP-64) Construction / Re-construction of Govt. Boys Primary School Shafi, Mohammad Brohi Taluka Qasimabad shift to GBPS Loung Khaskheli UC-4 Qasimabad.

Name of Work.
Estimate Sanctioned office letter No.
Tender invited vide letter No.
Date of Issue.


NIT No.XEN(E.W)/AB/T.C/G-23/(V)/1870 dated. 12.05.2016
02/06/2016.

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.			
Description of items	Amount	M/S Faran Enterprises	M/S Nabi Bux & Co		
COST OF C/WORK PART-A		COST OF C/WORK PART-A	COST OF C/WORK PART-A		
Cost of S.I Part-A	454,136	Cost of S.I Part-A 454,136	Cost of S.I Part-A 454,136	9.00 % above	454,136
		5.80 % above	26,340	40.872	
		SUB-TOTAL	480,476	SUB-TOTAL	495,008
Cost of (Fabrication, Iron items)	195,548	Cost of (Fabrication, Iron items)	195,548	Cost of (Fabrication, Iron items)	195,548
		9.60 % above	18,773	9.50 % above	18,577
		SUB-TOTAL	214,321	SUB-TOTAL	214,125
Cost of S.I Marble	102,669	Cost of (Tiles items)	102,669	Cost of (Tiles items)	102,669
		20.50 % below	21,047	17.00 % below	17,454
Cost of Civil work RCC	-				
10% above on (Fabrication, Iron items)	19,555	SUB-TOTAL	81,622	SUB-TOTAL	85,215
		Cost of Civil work RCC	-	Cost of Civil work RCC	-
20% below on (Marble)	20,534				
above on Schedule Items B	-	SUB-TOTAL	-	SUB-TOTAL	-
Non-schedule Items	-	Non-schedule Items	-	Non-schedule Items	-
Cost of Carriage	28,028				
Total "A"	779,402	Total "A"	776,418	Total "A"	794,349
COST OF W/S&S/F PART-B		COST OF W/S&S/F PART-B	COST OF W/S&S/F PART-B		
Cost of W/S & S/F work Part-A	3,789	Total Schedule Items Part-A	3,789	Total Schedule Items Part-A	3,789
		3.90 % above	148	6.00 % above	227
Cost of S.I (GI Pipe)	-	SUB-TOTAL	3,937	SUB-TOTAL	4,016
5% above on Schedule Items A	189	Cost of S.I (GI Pipe)	-	Cost of S.I (GI Pipe)	-
		%	-	%	-
15% above on S.I (GI pipe)	-	SUB-TOTAL	-	SUB-TOTAL	-
Non-schedule Items	-	Non-schedule Items	-	Non-schedule Items	-
Total "B"	3,978	Total "B"	3,937	Total "B"	4,016
G.TOTAL A+B	783,380	G.TOTAL A+B	780,355	G.TOTAL A+B	798,365
		Saving	3,025	Excess	(14,985)

The Rate Quoted by M/S Faran Enterprises, Government Contractor, Civil Work Part-A @ 5.80% above, Civil Work Part-B @ 9.60% above & Civil Work Part-C @ 20.50% below & W/S & S/F Part-A @ 3.90% above found lowest, hence recommended for favour of necessary action.


(ASRAR AHMED RIND)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION QASIMABAD
MEMBER


(AKBAR ALI ARRIAN)
ASSISTANT ENGINEER
EDUCATION WORKS S-DIVISION
QASIMABAD
MEMBER


(ISHWAR LAL)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
HYDERABAD
CHAIRMAN


Method and procedure of Procurement: Open competitive Bidding (Single Stage Envelope)


Name of Work: (ADP-65) Construction / Re-construction of Govt. Masjid Primary School Phase-II shift to GBPS Bachal Soomro UC-4 Qasimabad.


Name of Bidder: M/S Unique International.

BIDDER'S ELITIBILITY / QUALIFICATION REPORT

S#	Eligibility / Qualification Criteria	Bidder's Name M/S Unique International	Bidder's Name M/S G.A.A Construction Co	Bidder's Name M/S Jawaid Ali & Co		
1	Registration with PEC(if applicable)	N/A	N/A	N/A		
2	NTN Certificate	Yes	Yes	Yes		
3	Sales Tax Registration	N/A	N/A	N/A		
4	Professional Tax	Yes	Yes	Yes		
5	Registration with Sindh Revenue Board (SRB)	Yes	Yes	Yes		
Qualification Criteria						
6	Minimum Three years experience of relevant field	N/A	N/A	N/A		
7	Turnover of at least last three years	N/A	N/A	N/A		
8	Required Bid Security is attached	Yes	Yes	Yes		
9	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter	Yes	Yes	Yes		
10	Any other factor deemed to be relevant by the procuring agency subject to provision of Ruls-44	Nil	Nil	Nil		
11	Qualified / Disqualified	Qualified	Qualified	Qualified		


(AKBAR ALI ARIAN)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
QASIMABAD
MEMBER


(ISRAR AHMED RIND)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
S-DIVISION QASIMABAD
MEMBER


(ISHWAR LAL)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
HYDERABAD
CHAIRMAN

BID EVALUATION REPORT

4

Name of Procuring Agency: Executive Engineer Education Works Division Hyderabad

Tender Reference No: NIT No.XEN(E.W)/AB/T.C/G-23/(V)/1870 dated. 12.05.2016

Tender Description / Name of work item: (ADP-65) Construction / Re-construction of Govt. Masjid Primary School Phase-II shift to GBPS Bachal Soomro UC-4 Qasimabad.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 28460)
Dawn, Daily Kelam Sukkur

Total Bid Document Sold 3 Nos.

Total Bids Received 3 Nos.

Technical Bid Opening date: N/A

No of Bids Technically Qualified N/A


Bid (s) Rejected: NIL

Financial Bid Opening date: 03.06.2016

Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Unique International	2,501,966	1 st	0.35% below	Lowest	Condidred
2	M/S G.A.A Construction Co	2,526,658	2 nd	0.63% above	Higher	Rejected
3	M/S Jawaid Ali & Co	2,571,010	3rd	2.75% above	Highest	Rejected


(AKBAR ALI ARAIN)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
TALUKA QASIMABAD
MEMBER


(ISRAR AHMED RIND)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
S-DIVISION QASIMABAD
MEMBER


(ISHWAR LAL)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
HYDERABAD
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT


(ADP-65) Construction / Re-construction of Govt. Masjid Primary School Phase-II shift to GBPS Bachhal Soomro UC-4 Qasimabad

Name of Work.
Estimate Sanctioned office letter No.
Tender invited vide letter No.
Date of Issue.

NIT No. XEN(E.W)/AB/T.C/G-23(V)/1870 dated. 12.05.2016
02/06/2016.

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.			
Description of items	Amount	M/S Unique International	M/S G.A.A Construction Co	M/S Jawaid Ali & Co	
COST OF C/WORK PART-A		COST OF C/WORK PART-A	COST OF C/WORK PART-A	COST OF C/WORK PART-A	
Cost of S.I Part-A	1,462,234	1,462,234	1,462,234	1,462,234	Cost of S.I Part-A
		4.70 % above	6.00 % above	8.00 % above	
SUB-TOTAL		1,530,959	1,549,968	1,579,213	SUB-TOTAL
Cost of S.I (Fabrication, Iron items)	508,818	508,818	508,818	508,818	Cost of (Fabrication, Iron items)
		9.50 % above	10.00 % above	12.00 % above	
SUB-TOTAL		557,156	559,700	569,876	SUB-TOTAL
Cost of S.I Marble	134,565	134,565	134,565	134,565	Cost of (Tiles items)
Cost of Civil work RCC	-	28,259	25,567	21,530	16.00 % below
10% above on (Fabrication, Iron items)	50,882	106,306	108,998	113,035	SUB-TOTAL
20% below on (Marble)	26,913	-	-	-	Cost of Civil work RCC
above on Schedule Items B	-	-	-	-	%
Non-schedule Items	276,385	-	-	-	SUB-TOTAL
Cost of Carriage	73,568	276,385	276,385	276,385	Non-schedule Items
Total "A"	2,479,539	2,470,806	2,495,050	2,538,508	Total "A"
COST OF W/S&S/F PART-B		COST OF W/S&S/F PART-B	COST OF W/S&S/F PART-B	COST OF W/S&S/F PART-B	
Cost of W/S & S/F work Part-A	29,818	29,818	29,818	29,818	Total Schedule Items Part-A
		4.50 % above	6.00 % above	9.00 % above	
Cost of S.I (GI Pipe)	-	1,342	1,789	2,684	
5% above on Schedule Items A	1,491	31,160	31,607	32,502	SUB-TOTAL
15% above on S.I (GI pipe)	-	-	-	-	Cost of S.I (GI Pipe)
Non-schedule Items	-	-	-	-	%
Total "B"	31,309	31,160	31,607	32,502	SUB-TOTAL
G.TOTAL A+B	2,510,848	2,501,966	2,526,658	2,571,010	G.TOTAL A+B
		Saving	Excess	Excess	
		8,882	(15,810)	(69,044)	

The Rate Quoted by M/S Unique International, Government Contractor, Civil Work Part-A @ 4.70% above, Civil Work Part-B @ 9.50% above & Civil Work Part-C @ 21.00% below & W/S & S/F Part-A @ 4.50% above found lowest, hence recommended for favour of necessary action.


(ASRAR AHMED RIND)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION QASIMABAD
MEMBER


(AKBAR ALI ARIAN)
ASSISTANT ENGINEER
EDUCATION WORKS S-DIVISION
QASIMABAD
MEMBER


(ISHWAR LAL)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
HYDERABAD
CHAIRMAN

6

NIT NO. XEN(EWD)AB/TC/1870 DATED. 12.05.2016

Method and procedure of Procurement: Open competitive Bidding (Single Stage Envelope)


Name of Work: (ADP-) Re-habilitation Govt. Boys High School Wahdat Colony Taluka Qasimabad shift to GBHS Hoosri Taluka Rural Hyderabad.


Name of Bidder: M/S Muzzamil Engineering Services.

BIDDER'S ELITIBILITY / QUALIFICAITON REPORT

S#	Eligibility / Qualification Criteria	Bidder's Name M/S Muzzamil Engineering Services	Bidder's Name M/S Meo Brothers	Bidder's Name M/S Faran Enterprises		
1	Registration with PEC(if applicable)	N/A	N/A	N/A		
2	NTN Certificate	Yes	Yes	Yes		
3	Sales Tax Registration	N/A	N/A	N/A		
4	Professional Tax	Yes	Yes	Yes		
5	Registration with Sindh Revenue Board (SRB)	Yes	Yes	Yes		
Qualification Criteria						
6	Minimum Three years experience of relevant field	N/A	N/A	N/A		
7	Turnover of at least last three years	N/A	N/A	N/A		
8	Required Bid Security is attached	Yes	Yes	Yes		
9	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter	Yes	Yes	Yes		
10	Any other factor deemed to be relevant by the procuring agency subject to provision of Ruls-44	Nil	Nil	Nil		
11	Qualified / Disqualified	Qualified	Qualified	Qualified		


(AKBAR ALI ARIAN)
 ASSISTANT ENGINEER
 EDUCATION WORKS SUB-DIVISION
 QASIMABAD
 MEMBER


(ISRAR AHMED RIND)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 S-DIVISION QASIMABAD
 MEMBER


(ISHWAR LAL)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 HYDERABAD
 CHAIRMAN

BID EVALUATION REPORT

6

Name of Procuring Agency: Executive Engineer Education Works Division Hyderabad

Tender Reference No: NIT No.XEN(E.W)/AB/T.C/G-23/(V)/1870 dated. 12.05.2016

Tender Description / Name of work item: (ADP-) Re-habilitation Govt. Boys High School Wahdat Colony Taluka Qasimabad shift to GBHS Hoosri Taluka Rural Hyderabad.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 28460)
Dawn, Daily Kelam Sukkur

Total Bid Document Sold 3 Nos.

Total Bids Received 3 Nos.

Technical Bid Opening date: N/A

No of Bids Technically Qualified N/A

Bid (s) Rejected: NIL

Financial Bid Opening date: 03.06.2016

Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Muzzmail Engineering Service	3,697,601	1 st	0.31% below	Lowest	Condidred
2	M/S Meo Brothers	4,003,546	2 nd	0.59% above	Higher	Rejected
3	M/S Faran Enterprises	4,074,514	3rd	2.69% above	Highest	Rejected


(AKBAR ALI ARAIN)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
TALUKA QASIMABAD
MEMBER


(ISRAR AHMED RIND)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
S-DIVISION QASIMABAD
MEMBER


(ISHWAR LAL)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
HYDERABAD
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT


(ADP-) Re-habilitation Govt. Boys High School Wahdat Colony Taluka Qasimabad shift to GBHS Hoosri Taluka Rural Hyderabad.

Name of Work.
Estimate Sanctioned office letter No.
Tender invited vide letter No.
Date of Issue.

NIT No.XEN(E.W)/ABT/C/G-23/(V)/1870 dated. 12.05.2016
02/06/2016.

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.					
Description of items	Amount	M/S Muzzamil Engineering Services	M/S Meo Brothers	M/S Faran Enterprises			
COST OF C/WORK PART-A		COST OF C/WORK PART-A	COST OF C/WORK PART-A	COST OF C/WORK PART-A	COST OF C/WORK PART-A		
Cost of S.I Part-A	2,059,889	2,059,889	2,059,889	2,059,889	2,059,889	2,059,889	
		5.80 % above	7.00 % above	10.00 % above			
SUB-TOTAL		2,179,363	2,204,081	2,265,878	SUB-TOTAL	2,265,878	
Cost of (Fabrication, Iron items)	373,605	373,605	373,605	373,605	373,605	373,605	
		9.50 % above	11.00 % above	12.00 % above			
SUB-TOTAL		409,097	414,702	418,438	SUB-TOTAL	418,438	
Cost of S.I Marble	159,812	159,812	159,812	159,812	159,812	159,812	
		21.00 % below	18.00 % below	15.00 % below			
SUB-TOTAL		33,561	28,766	23,972	SUB-TOTAL	23,972	
Cost of Civil work RCC	37,360	126,251	131,046	135,840	135,840	135,840	
		20% below	20% below	20% below			
SUB-TOTAL		-	-	-	SUB-TOTAL	-	
20% below on (Marble)	31,962	-	-	-	-	-	
above on Schedule Items B	-	-	-	-	-	-	
Non-schedule Items	1,183,634	1,183,634	1,183,634	1,183,634	1,183,634	1,183,634	
Cost of Carriage	127,836	-	-	-	-	-	
Total "A"	3,910,174	3,898,346	3,933,463	4,003,790	Total "A"	4,003,790	
COST OF W/S&S/F PART-B		COST OF W/S&S/F PART-B	COST OF W/S&S/F PART-B	COST OF W/S&S/F PART-B	COST OF W/S&S/F PART-B		
Cost of W/S & S/F work Part-A	38,368	38,368	38,368	38,368	38,368	38,368	
		4.50 % above	5.00 % above	7.00 % above			
SUB-TOTAL		1,727	1,918	2,686	SUB-TOTAL	2,686	
Cost of S.I (GI Pipe)	12,738	40,095	40,286	41,054	41,054	41,054	
		12.00 % above	17.00 % above	16.00 % above			
5% above on Schedule Items A	1,918	1,529	2,165	2,038	2,038	2,038	
15% above on S.I (GI pipe)	1,911	14,267	14,903	14,776	14,776	14,776	
Non-schedule Items	14,894	14,894	14,894	14,894	14,894	14,894	
Total "B"	69,829	69,255	70,084	70,724	Total "B"	70,724	
G.TOTAL A+B	3,980,003	3,967,601	4,003,546	4,074,514	G.TOTAL A+B	4,074,514	
		Saving	Excess	Excess	Excess	(106,913)	
			(23,543)				

The Rate Quoted by M/S Muzzamil Engineering Services, Government Contractor, Civil Work Part-A @ 5.80% above, Civil Work Part-B @ 9.50% above & Civil Work Part-C @ 21.00% below & W/S & S/F Part-A @ 4.50% above & Part-B 12.00% above found lowest, hence recommended for favour of necessary action.


(AKBAR AFTARIAN)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION QASIMABAD
MEMBER


(ISHWAR LAL)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
HYDERABAD
CHAIRMAN

1

NIT NO. XEN(EWD)AB/TC/1870 DATED. 12.05.2016


Method and procedure of Procurement: Open competitive Bidding (Single Stage Envelope)


Name of Work: (ADP-236/159) Up-gradation of Primary Schools Middle Schools in District Hyderabad (03 Units) 2011-2012 @ GBPS Yousuf Khoso @ Village Abdul Hakeem Khoso P.O. Tando Hyder. (R/Work).


Name of Bidder: M/S Al Madina Enterprises Associates.

BIDDER'S ELITIBILITY / QUALIFICAITON REPORT

S#	Eligibility / Qualification Criteria	Bidder's Name M/S Al Madina Enterprises Associates	Bidder's Name M/S Eng: Adnan Ali	Bidder's Name M/S Shah Mohammad Babar		
1	Registration with PEC(if applicable)	Yes	Yes	Yes		
2	NTN Certificate	Yes	Yes	Yes		
3	Sales Tax Registration	N/A	N/A	N/A		
4	Professional Tax	Yes	Yes	Yes		
5	Registration with Sindh Revenue Board (SRB)	Yes	Yes	Yes		
Qualification Criteria						
6	Minimum Three years experience of relevant field	Yes	Yes	Yes		
7	Turnover of at least last three years	Yes	Yes	Yes		
8	Required Bid Security is attached	Yes	Yes	Yes		
9	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter	Yes	Yes	Yes		
10	Any other factor deemed to be relevant by the procuring agency subject to provision of Ruls-44	Nil	Nil	Nil		
11	Qualified / Disqualified	Qualified	Qualified	Qualified		


(AKBAR ALI ARIAN)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
QASIMABAD
MEMBER


(ISRAR AHMED RIND)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
S-DIVISION QASIMABAD
MEMBER


(ISHWAR LAL)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
HYDERABAD
CHAIRMAN

BID EVALUATION REPORT

Name of Procuring Agency: Executive Engineer Education Works Division Hyderabad

Tender Reference No: NIT No.XEN(E.W)/AB/T.C/G-23/(V)/1870 dated. 12.05.2016

Tender Description / Name of work item: (ADP-236/159) Up-gradation of Primary Schools Middle Schools in District Hyderabad (03 Units) 2011-2012 @ GBPS Yousuf Khoso @ Village Abdul Hakeem Khoso P.O. Tando Hyder. (R/Work).

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 28460)
Dawn, Daily Kelam Sukkur

Total Bid Document Sold 3 Nos.

Total Bids Received 3 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A


Bid (s) Rejected: NIL


Financial Bid Opening date: 03.06.2016

Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Al Madina Enterprises Associates	5,672,012	1 st	0.66% below	Lowest	Condidred
2	M/S Eng: Adnan Ali	5,740,125	2 nd	0.53% above	Higher	Rejected
3	M/S Shah Mohammad Babar	5,848,025	3rd	3.08% above	Highest	Rejected


(AKBAR ALI ARAIN)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
TALUKA QASIMABAD
MEMBER


(ISRAR AHMED RIND)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
S-DIVISION QASIMABAD
MEMBER


(ISHWAR LAL)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
HYDERABAD
CHAIRMAN


FINANCIAL REVIEW / COMPARATIVE STATEMENT

(ADP-256/159) Up-gradation of Primary Schools, Middle Schools in District Hyderabad @ 03 Units) 2011-2012 @ GBPS Yousuf Khoso @ Village Abdul Hakeem Khoso P.O. Tando Hyder, (R/Work).


Name of Work. Estimate Sanctioned office letter No. CE/EW/Tech: Br://ADP-159 GBPS A.Hakim Khoso/ 200, Dated.23.05.2016
 Tender invited vide letter No. NIT No.XEN(E.W)/AB/T.C/G-23(V)/1870 dated. 12.05.2016
 Date of Issue. 02/06/2016.

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.			
Description of items	Amount	M/S Al Madina Enterprises Asst.	M/S Eng: Adnan Ali	M/S Shah Mohammad Babar	
<u>COST OF C/WORK PART-A</u>		<u>COST OF C/WORK PART-A</u>	<u>COST OF C/WORK PART-A</u>	<u>COST OF C/WORK PART-A</u>	
Cost of S.I Part-A	3,553,625	Cost of S.I Part-A 3,553,625	Cost of S.I Part-A 3,553,625	Cost of S.I Part-A 3,553,625	
		8.50 % above	10.00 % above	11.00 % above	
SUB-TOTAL		3,855,683	3,908,988	3,944,524	
Cost of (Fabrication, Iron items)	613,322	613,322	613,322	613,322	
		9.00 % above	10.00 % above	11.00 % above	
SUB-TOTAL		668,521	674,654	680,787	
Cost of S.I Marble	1,324,623	1,324,623	1,324,623	1,324,623	
		20.50 % below	20.00 % below	15.00 % below	
SUB-TOTAL		1,053,075	1,059,698	1,125,930	
Cost of Civil work RCC	-	271,548	-	-	
10% above on (Fabrication, Iron items)	61,332	-	-	-	
20% below on (Marble)	264,925	-	-	-	
above on Schedule Items B	-	-	-	-	
Non-schedule Items	-	-	-	-	
Cost of Carriage	326,548	-	-	-	
Total "A"	5,614,525	5,577,279	5,643,340	5,751,241	
<u>COST OF W/S&S/F PART-B</u>		<u>COST OF W/S&S/F PART-B</u>	<u>COST OF W/S&S/F PART-B</u>	<u>COST OF W/S&S/F PART-B</u>	
Cost of W/S & S/F work Part-A	70,704	Total Schedule Items Part-A 70,704	Total Schedule Items Part-A 70,704	Total Schedule Items Part-A 70,704	
		4.50 % above	7.00 % above	7.00 % above	
Cost of S.I (GI Pipe)	14,203	3,182	4,949	4,949	
5% above on Schedule Items A	3,535	-	-	-	
15% above on S.I (GI pipe)	2,130	-	-	-	
Non-schedule Items	4,656	-	-	-	
Total "B"	95,228	73,886	75,653	75,653	
G.TOTAL A+B	5,709,753	5,672,012	5,740,125	5,848,025	
		Saving	Excess	Excess	
				(176,013)	

The Rate Quoted by M/S Al Madina Enterprises Associates, Government Contractor, Civil Work Part-A @ 8.50% above, Civil Work Part-B @ 9.00% above & Civil Work Part-C @ 20.50% below & W/S & S/F Part-A @ 4.50% above & Part-B 14.00% above found lowest, hence recommended for favour of necessary action.


(ISRAHAMED RIND)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB-DIVISION QASIMABAD
 MEMBER


(AKBAR ALI ARIAN)
 ASSISTANT ENGINEER
 EDUCATION WORKS S-DIVISION
 QASIMABAD
 MEMBER


(ISHVAK LAL)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 HYDERABAD
 CHAIRMAN


Method and procedure of Procurement: Open competitive Bidding (Single Stage Envelope)

Name of Work: Emergent Works / Scheme of Education & Literacy Department ADP No.317 of 2015-16 Programme @ R/R office of the Chief Engineer Education Works Block-E Shahbaz Building Hyderabad.


Name of Bidder: M/S G.M.Q Construction Co.

BIDDER'S ELITIBILITY / QUALIFICATION REPORT

S#	Eligibility / Qualification Criteria	Bidder's Name M/S G.M.Q Construction Co	Bidder's Name M/S Eng: Adnan Ali	Bidder's Name M/S Shah Mohammad Babar		
1	Registration with PEC(if applicable)	Yes	Yes	Yes		
2	NTN Certificate	Yes	Yes	Yes		
3	Sales Tax Registration	N/A	N/A	N/A		
4	Professional Tax	Yes	Yes	Yes		
5	Registration with Sindh Revenue Board (SRB)	Yes	Yes	Yes		
Qualification Criteria						
6	Minimum Three years experience of relevant field	Yes	Yes	Yes		
7	Turnover of at least last three years	Yes	Yes	Yes		
8	Required Bid Security is attached	Yes	Yes	Yes		
9	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter	Yes	Yes	Yes		
10	Any other factor deemed to be relevant by the procuring agency subject to provision of Ruls-44	Nil	Nil	Nil		
11	Qualified / Disqualified	Qualified	Qualified	Qualified		


(AKBAR ALI ARIAN)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
QASIMABAD
MEMBER


(ISRAR AHMED RIND)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
S-DIVISION QASIMABAD
MEMBER


(ISHWAR LAL)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
HYDERABAD
CHAIRMAN

BID EVALUATION REPORT

9

Name of Procuring Agency: Executive Engineer Education Works Division Hyderabad

Tender Reference No: NIT No.XEN(E.W)/AB/T.C/G-23/(V)/1870 dated. 12.05.2016

Tender Description / Name of work item: Emergent Works / Scheme of Education & Literacy Department ADP No.317 of 2015-16 Programme @ R/R office of the Chief Engineer Education Works Block-E Shahbaz Building Hyderabad.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 28460)
Dawn, Daily Kelam Sukkur

Total Bid Document Sold 3 Nos.

Total Bids Received 3 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A


Bid (s) Rejected: NIL


Financial Bid Opening date: 03.06.2016

Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S G.M.Q Construction Co.	3,912,000	1 st	0.43% below	Lowest	Condidred
2	M/S Eng: Adnan Ali	3,979,477	2 nd	1.29% above	Higher	Rejected
3	M/S Shah Mohammad Babar	4,061,968	3rd	3.82% above	Highest	Rejected


(AKBAR ALI ARAIN)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
TALUKA QASIMABAD
MEMBER


(ISRAR AHMED RIND)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
S-DIVISION QASIMABAD
MEMBER


(ISHWAR LAL)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
HYDERABAD
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Emergent Works / Schemes of Education & Literacy, Department ADP No.317 of 2015-16 Programme, z. P.R. offices of the Chief Engineer Education Works Block-E, Shahbaz, Buildings, Hyderabad.

Name of Work.

Estimate Sanctioned office letter No.

Tender invited vide letter No.

Date of Issue.

NIT No. XEN(E. W)/AB/T. C/G-23/(V)/1870 dated. 12.05.2016
02/06/2016.

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.			
Description of items	Amount	M/S G. M. Q Construction		M/S Eng. Adnan Ali	
		COST OF C/WORK PART-A	COST OF C/WORK PART-B	COST OF C/WORK PART-A	COST OF C/WORK PART-B
Cost of S.I Part-A	2,365,577	Cost of S.I Part-A 4.10 % above	2,365,577	Cost of S.I Part-A 6.00 % above	2,365,577
			96,989	141,935	8.00 % above
		SUB-TOTAL	2,462,566	SUB-TOTAL	2,507,512
Cost of (Fabrication, Iron items)		Cost of (Fabrication, Iron items)	109,021	Cost of (Fabrication, Iron items)	109,021
Cost of S.I (Fabrication, Iron items)	109,021	9.40 % above	10,248	10,902	12.00 % above
		SUB-TOTAL	119,269	SUB-TOTAL	119,923
Cost of S.I Marble	1,294,550	Cost of (Tiles items)	1,294,550	Cost of (Tiles items)	1,294,550
Cost of Civil work RCC	-	20.40 % below	264,088	245,965	17.00 % below
10% above on (Fabrication, Iron items)	10,902	SUB-TOTAL	1,030,462	SUB-TOTAL	1,048,586
20% below on (Marble)	258,910	Cost of Civil work RCC	-	Cost of Civil work RCC	-
above on Schedule Items B	-	SUB-TOTAL	-	-	-
Non-schedule Items	-	Non-schedule Items	-	Non-schedule Items	-
Cost of Carriage	106,620	Total "A"	3,612,296	Total "A"	3,676,020
		COST OF W/S&S/F PART-B	236,950	COST OF W/S&S/F PART-B	236,950
COST OF W/S&S/F PART-B		Total Schedule Items Part-A	236,950	Total Schedule Items Part-A	236,950
Cost of W/S & S/F work Part-A	236,950	4.80 % above	11,374	14,217	9.00 % above
Cost of S.I (GI Pipe)	45,469	SUB-TOTAL	248,324	SUB-TOTAL	251,167
5% above on Schedule Items A	11,848	Cost of S.I (GI Pipe)	45,469	Cost of S.I (GI Pipe)	45,469
15% above on S.I (GI pipe)	6,820	13.00 % above	5,911	6,820	15.00 % above
Non-schedule Items	-	SUB-TOTAL	51,380	SUB-TOTAL	52,289
		Non-schedule Items	-	Non-schedule Items	-
Total "B"	301,087	Total "B"	299,704	Total "B"	303,456
G.TOTAL A+B	3,928,847	G.TOTAL A+B	3,912,000	G.TOTAL A+B	3,979,477
		Saving	16,847	Excess	(50,630)
		Total "A"	3,751,403	Total "A"	3,751,403
		COST OF W/S&S/F PART-B	236,950	COST OF W/S&S/F PART-B	236,950
		Total Schedule Items Part-A	236,950	Total Schedule Items Part-A	236,950
		9.00 % above	14,217	15.00 % above	6,820
		SUB-TOTAL	251,167	SUB-TOTAL	258,276
		Cost of S.I (GI Pipe)	45,469	Cost of S.I (GI Pipe)	45,469
		15.00 % above	6,820	15.00 % above	6,820
		SUB-TOTAL	52,289	SUB-TOTAL	52,289
		Non-schedule Items	-	Non-schedule Items	-
		Total "B"	303,456	Total "B"	310,565
		G.TOTAL A+B	3,979,477	G.TOTAL A+B	4,061,968
		Excess	(50,630)	Excess	(149,968)

The Rate Quoted by M/S G.M.Q Construction Co. Government Contractor, Civil Work Part-A @ 4.10% above, Civil Work Part-B @ 9.40% above & Civil Work Part-C @ 20.40% below & W/S & S/F Part-A @ 4.80% above & Part-B 13.00% above found lowest, hence recommended for favour of necessary action.


ISRAK AHMED RIND
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB-DIVISION OASIMABAD
 MEMBER


AKBAR ATIARIAN
 ASSISTANT ENGINEER
 EDUCATION WORKS S-DIVISION
 QASIMABAD
 MEMBER


ISHWAR LAL
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 HYDERABAD
 CHAIRMAN


Method and procedure of Procurement: Open competitive Bidding (Single Stage Envelope)


Name of Work: Emergent Works / Scheme of Education & Literacy Department ADP No.317 of 2015-16 Programme @ R/R Director Colleges Hyderabad Region Hyderabad (Compound Wall) City Hyderabad.


Name of Bidder: M/S Umair Builders.

BIDDER'S ELITIBILITY / QUALIFICATION REPORT

S#	Eligibility / Qualification Criteria	Bidder's Name M/S Umair Builders	Bidder's Name M/S G.M.Q Construction Co			
1	Registration with PEC(if applicable)	N/A	N/A			
2	NTN Certificate	Yes	Yes			
3	Sales Tax Registration	N/A	N/A			
4	Professional Tax	Yes	Yes			
5	Registration with Sindh Revenue Board (SRB)	Yes	Yes			
Qualification Criteria						
6	Minimum Three years experience of relevant field	N/A	N/A			
7	Turnover of at least last three years	N/A	N/A			
8	Required Bid Security is attached	Yes	Yes			
9	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter	Yes	Yes			
10	Any other factor deemed to be relevant by the procuring agency subject to provision of Ruls-44	Nil	Nil			
11	Qualified / Disqualified	Qualified	Qualified			


(AKBAR ALI ARIAN)
 ASSISTANT ENGINEER
 EDUCATION WORKS SUB-DIVISION
 QASIMABAD
 MEMBER


(ISRAR AHMED RIND)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 S-DIVISION QASIMABAD
 MEMBER


(ISHWAR LAL)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 HYDERABAD
 CHAIRMAN

BID EVALUATION REPORT

10

Name of Procuring Agency: Executive Engineer Education Works Division Hyderabad

Tender Reference No: NIT No.XEN(E.W)/AB/T.C/G-23/(V)/1870 dated. 12.05.2016

Tender Description / Name of work item: Emergent Works / Scheme of Education & Literacy Department ADP No.317 of 2015-16 Programme @ R/R Director Colleges Hyderabad Region Hyderabad (Compound Wall) City Hyderabad.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 28460)
Dawn, Daily Kelam Sukkur

Total Bid Document Sold 3 Nos.

Total Bids Received 3 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A

Bid (s) Rejected: NIL


Financial Bid Opening date: 03.06.2016

Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Umair Builders	1,732,488	1 st	0.66% below	Lowest	Condided
2	M/S G.M.Q Construction Co.	1,751,403	2 nd	0.42% above	Higher	Rejected


(AKBAR ALI ARAIN)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
TALUKA QASIMABAD
MEMBER


(ISRAHMED RIND)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
S-DIVISION QASIMABAD
MEMBER


(ISHWAR LAL)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
HYDERABAD
CHAIRMAN

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Emergent Works / Schemes of Education & Literacy, Department ADP No.317 of 2015-16 Programme of R.R.Director Colleges Hyderabad Region Hyderabad (Compound Wall) City, Hyderabad.

Name of Work.

Estimate Sanctioned office letter No.

Tender invited vide letter No.

Date of Issue.

NIT No.XEN(E.W)/AB/T.C/G-23/(V)/1870 dated. 12.05.2016

02/06/2016.

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.			
Description of items	Amount	M/S Umair Builders		M/S G.M.Q Construction	
COST OF C/WORK PART-A		COST OF C/WORK PART-A	COST OF C/WORK PART-A	COST OF C/WORK PART-A	COST OF C/WORK PART-A
Cost of S.I Part-A	1,288,158	1,288,158	1,288,158	1,288,158	1,288,158
		3.95 % above	50,882	5.00 % above	64,408
		SUB-TOTAL	1,339,040	SUB-TOTAL	1,352,566
Cost of S.I (Fabrication, Iron items)	359,313	359,313	359,313	359,313	359,313
		9.50 % above	34,135	11.00 % above	39,524
		SUB-TOTAL	393,448	SUB-TOTAL	398,837
Cost of S.I Marble	-	-	-	-	-
Cost of Civil work RCC	-	%	-	%	-
10% above on (Fabrication, Iron items)	35,931	-	-	-	-
20% below on (Marble)	-	-	-	-	-
above on Schedule Items B	-	-	-	-	-
Non-schedule Items	-	-	-	-	-
Cost of Carriage	60,678	-	-	-	-
Total "A"	1,744,080	Total "A"	1,732,488	Total "A"	1,751,403
COST OF W/S&S/F PART-B		COST OF W/S&S/F PART-B		COST OF W/S&S/F PART-B	
Cost of W/S & S/F work Part-A	-	%	-	%	-
Cost of S.I (GI Pipe)	-	-	-	-	-
5% above on Schedule Items A	-	-	-	-	-
15% above on S.I (GI pipe)	-	-	-	-	-
Non-schedule Items	-	-	-	-	-
Total "B"	-	Total "B"	-	Total "B"	-
G.TOTAL A+B	1,744,080	G.TOTAL A+B	1,732,488	G.TOTAL A+B	1,751,403
		Saving	11,592	Excess	(7,323)

The Rate Quoted by M/S G.M.Q Construction Co. Government Contractor, Civil Work Part-A @ 3.95% above & Civil Work Part-B @ 9.50% above found lowest, hence recommended for favour of necessary action.


(ISRAR AHMED RIND)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB-DIVISION QASIMABAD
 MEMBER


(AKBAR ARIAN)
 ASSISTANT ENGINEER
 EDUCATION WORKS S-DIVISION
 QASIMABAD
 MEMBER


(ISHWAR LAL)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 HYDERABAD
 CHAIRMAN