

KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE DIRECTOR (DESIGN & ESTIMATE)

BID EVALUATION REPORT

-	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD	
2	Tender Reference No:	SPPRA Serial No.29126 I.D #	
3	Tender Description/Name of Work/Item:	DESILTING / CLEANING OF CHOCKED SEWERAGE LINES OF 18" DIA, 15" DIA & 1 DIFFERENT LOCATIONS IN ZIA-UL-HAQ BLOCK-1, BLOCK-13-B, BLOCK-13-C, BLOCK-OF GULSHAN-E-IQBAL FOR IMPROVEN SEWERAGE SYSTEM IN GULSHAN-E-IQBAL T	COLONY 3 AND 4-A IENT OF
4	Method of Procurement:	Single Stage (One Envelop)	
5	Tender Published:	SPPRA Web Site	
6 =	Total Bid Documents Sold:	2 Nos	
7	Total Bid Received:	2 Nos	
8	Technical Bid Opening Date (if applicable):	<u>N/A</u>	
9	No. of Bid Technically Qualified (if applicable)	<u>N/A</u>	
10	Bid (s) Rejected:	<u>01 No</u>	
11	Financial Bid Opening Date:	13-06-2016	

12 BID EVALUATION REPORT

S#	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	M/s.Shah Faisal & Brothers	Rs.9,96,208/-	1 st Lowest	@0.045% Below	Pay Order and required documents are available. P.O# AAA 12511732 dt:13-06-2016 Rs.20,000/-from ABL Paria Street Branch Karachi.	Substantially Responsive
2	M/s.Serena Enterprises	Rs.10,11,950/-	-	@1.534% Above	Less amount Pay order attached but required documents are not available. P.O # AAA 12126883 dt:13-06-2016 Rs.20,000/-from ABL Paposh Nagar Branch Karachi.	Un Responsive

The all concerned bidders are being informed accordingly.

The E.E Concerned for compliance of Rule-45 of SPPRA 2010 M/s.Shah Faisal & Brothers declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.

(Amir Halim) V D.A.O (District East) Member / Secretary

(Ghulam Qadir Abbas) S.E (District East)

Member

(Saif-ul-Haque) Additional Director Internal Audit – KMC Member (Maqsood Ahmed Shaikh) Superintending Engineer (KMC)

Member

(Saleem Ahmed)

Director (Design & Estimate)

Convener

COMPARATIVE STATEMENT

Name of Work: DESILTING / CLEANING OF CHOCKED & SILTED SEWERAGE LINES OF 18" DIA, 15" DIA & 12" DIA AT DIFFERENT LOCATIONS IN ZIA-UL-HAQ COLONY BLOCK-1, BLOCK-13-B, BLOCK-13-C, BLOCK-3 AND 4-A OF GULSHAN-E-IQBAL FOR IMPROVEMENT OF SEWERAGE SYSTEM IN GULSHAN-E-IQBAL TOWN

																	į k						-		No	Item
12" Dia	15" Dia	etc complete as per full satisfaction of site Engineer. 18" Dia	removla of silts / solid during desilting and clearance of site	ensuring safety to labourand other public property / lives and	traffic cones ensuring no damages to pipe line alongwith	hocks and other protection like safety barriers, traffic signs,	steel rope pulley mounted over it, steel bucket 6" to 18" dia	devises alongwith / Engine with winching drum set having,	equipment and accessories of above wincing machine /	perfect cleaning. The job including all the hire / cost of	exceeding 48" dia ball even for larger dia pipe to ensure	passing a ball of 12" lesser then the diameter of pipe but no	bucket (6" dia to 18" dia) except only sewage water finally	down stream of entire length using no silt to observed in	pipe line (as free flow) and in 2nd phase from up stream to	up stream) bringing down peak hours sewage to flow inside	in two phases (First phase entire length from down stream to	of passes shall be as many as required) would be undertaken	sizing from 6" to 18" dia their "to and fro" pulling action (No	accessories like pulley's steel rope, buckets and draggers	equipment (Mechanically / Electrically driven). Including	silt free space / diameter of pipe lines by labour and	Cleaning inside Sewerage line completely restoring original		Description of Work	
7200.00		1775.00																			04-			Quantity		
Rft	Rft	Rft																					•	Ţ.		
80.50	96.60	128.80																						Rate	Estimated Cos	
P/Rft	P/Rft	P/Rft																					1	Per	180	2
579,600.00	86,940.00	228,620.00																					- Announce	Amount		
80.50	96.50	128.60																					Ivare	Rate	Br	M/s.Sh
579,600.00	86,850.00	228,265.00																					Amount	Amount	Brothers	M/s.Shah Faisal &
82.00	99.00	130.00																					Mate	Pata	Ente	M/s
590,400.00		230,750.00																					MIDOIII	Amount	Enterprises	M/s.Serena

N. S

Name of Work: DESILTING / CLEANING OF CHOCKED & SILTED SEWERAGE LINES OF 18" DIA, 15" DIA & 12" DIA AT DIFFERENT LOCATIONS IN ZIA-UL-HAQ COLONY BLOCK-1, BLOCK-13-B, BLOCK-13-C, BLOCK-3 AND 4-A OF GULSHAN-E-IQBAL FOR IMPROVEMENT OF SEWERAGE SYSTEM IN GULSHAN-E-IQBAL TOWN

						4					رى دى	- 52							2		No.	Tem
TOTAL QUOTED / CORRECTED COST	10 miles 21" dia.	including compacting i/c cutting and transportation with in	thick 2" wide M.S plate two hook of 3/8" dia tor bar	with 1/2" dia tor steel bars @ 4" C/C welded to a 3/16"	in situ 1:2:4 concrete ratio 3" deep at centre, reinforced	Manufacturing and supplying of RCC Manhole covers cast	thickness and disposal of the debris.	manhole in proper shape and laying of cement mortar of 2"	damaged manhole i/c cutting of damaged portion of	in perfect position on damaged manholes i/c cutting of the	Shifting to the site and Fixing of 36" dia (outer) Ring Slab	office: (A illillillidill of 23 stabs per trip will be transported.	average lead of 20 km per trip from casting yard to town	Frame in perfect position i/c transportation charges for an	casted in 1:1 123 concrete with embedded 15 Kg C.I	Nos cross linked bars welded and two sunk type hooks,	3/8" dia tor steel bars two concentric rings with 3/8" dia 8	(inside) and 36" dia outside 7 1/2" width and 6" thick i/c	Manufacturing and supplying of RCC Ring Slab of 21" dia		Description of Work	
	30.00 Nos						30.00 Nos		- 7			30.00 Nos								Quantity		
	913.63						563.09					1906.60 Each								Rate	Estimated Cost	F-4:
	Each						Each					Each								Per	180	
996,660	27,408.90						16,892.70					57,198.00		-	= =		- II			Amount		
	913.60						563.00					1906.50								Rate	В	M/s.Sh
996,208	27,408.00						16,890.00					57,195.00								Amount	Brothers	M/s.Shah Faisal &
	915.00						565.00					1910.00								Rate	Ent	M/s
1,011,950	27,450.00						16,950.00					57,300.00								Amount	Enterprises	M/s.Serena

(Amir Hally)
D.A.O (Distt. East)
Member / Secretary

(Saif-ul-Haque) Addl. Director Internal Audit KMC - Member

(Maqsood Ahmed Shaikh) Superintending Engineer (K.M.C) Member

(Ghulam Qadir Abbas) S.E (District East) Member

Director (Design & Estimate)

Convener

(Saleem Ahmed)

NIT No.SPPRA Serial No.29126

Method and procedure of procurement: Open Competitive Bidding (National/ International Competitive Bidding) (Single Stage-One Envelope)

Description of work: DESILTING / CLEANING OF CHOCKED & SILTED SEWERAGE

LINES OF 18" DIA, 15" DIA & 12" DIA AT DIFFERENT LOCATIONS IN ZIA-UL-HAQ COLONY BLOCK-1, BLOCK-13-B, BLOCK-13-C, BLOCK-3 AND 4-A OF GULSHAN-E-IQBAL FOR IMPROVEMENT OF

SEWERAGE SYSTEM IN GULSHAN-E-IQBAL TOWN

Date of Opening:

13-06-2016

BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT

Eligibility/ Qualification Criteria:

S		Bidders'	Name
No.	Eligibility / Qualification Criteria	M/s.Shah Faisal & Brothers	M/s.Serena Enterprises
1.	Registration with PEC (if applicable)	N/A	N/A
2.	NTN	Yes	No
3.	Sales Tax Registration (FBR)	N/A	N/A
4.	Registration with Sindh Revenue Board (SRB)	Yes	No
	Qualification Criteria:		
5.	Minimum three years' experience of relevant field.	Yes	No
6.	Turnover of at least last three years	Yes	No
7.	Required Bid Security is attached.	Yes	Yes
8.	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes
9.	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44	N/A	N/A
10.	Qualified/disqualified	Qualified	Disqualified

(Amir Halim D.A.O (District East) Member / Secretary

(Ghulam Qadir Abbas) S.E (District East) Member

(Saif-ul-Haque) Additional Director Internal Audit - KMC Member

(Magsood Ahmed Shaikh) Superintending Engineer (KMC)

Member

(Saleem Ahmed) Director (Design & Estimate)

Convener

NIT No.SPPRA Serial No.29126

Method of Procurement: Single Stage Single Envelope.

Name of Work: DESILTING / CLEANING OF CHOCKED & SILTED SEWERAGE LINES

> OF 18" DIA, 15" DIA & 12" DIA AT DIFFERENT LOCATIONS IN ZIA-UL-HAQ COLONY BLOCK-1, BLOCK-13-B, BLOCK-13-C, BLOCK-3 AND 4-A OF GULSHAN-E-IQBAL FOR IMPROVEMENT OF SEWERAGE SYSTEM

IN GULSHAN-E-IQBAL TOWN

MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 13-06-2016 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).

- 2. 5 Two bidders submitted their bids till the deadline of submission.
 - M/s. Shah Faisal & Brothers
 - ii. M/s. Serena Enterprises
- The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
01	M/s.Shah Faisal & Brothers	Rs.9,96,208/-	Rs.20,000/-	P.O # AAA 12511732 dt:13-06-2016 from ABL Paria Street Branch Karachi.
02	M/s.Serena Enterprises	Rs.10,11,950/-	Rs.20,000/-	Less amounts P.O attached. P.O # AAA 12126883 dt:13-06-2016 from ABL Paposh Nagar Branch Karachi.

4. The bids do not contain any cutting or overwriting.

5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).

The meeting ended with the vote of thanks to and from the chair.

(Amir Halim) D.A.O (District East)

Member / Secretary

(Saif-ul-Haque) Additional Director Internal Audit - KMC Member

(Magsood Ahmed Shaikh) Superintending Engineer (KMC)

Member

(Ghulam Qadir Abbas) S.E (District East)

Member

(Saleem Ahmed) Director (Design & Estimate)

Convener



KARACHI WATER & SEWERAGE BOARD

ATTENDANCE SHEET OF CONTRACTORS

NAME OF WORK :-

DESILTING / CLEANING OF CHOCKED & SILTED SEWERAGE LINES OF 18" DIA, 15" DIA & 12" DIA AT DIFFERENT LOCATIONS IN ZIA-UL-HAQ COLONY BLOCK-1, BLOCK-13-B, BLOCK-13-C, BLOCK-3 AND 4-A OF GULSHAN-E-IQBAL FOR IMPROVEMENT OF SEWERAGE SYSTEM IN GULSHAN-E-IQBAL TOWN.

1. Date of Opening & Time :- 13-06-2016, At 2.30 pm.

Estimated Cost :

Rs.9,96,660/=

3. Serial No. :

SPPRA SERIAL NO.29126.

SR.NO.			
SR.NO.	NAME OF FIRM	NAME OF REPRESENTATIVES & DESIGNATION	SIGNATURE
0	EJ SOFTING	شاه ل	186
2	SAZENA ENT		10
			- main-