

**OFFICE OF THE EXECUTIVE ENGINEER  
PURIFICATION PLANT DIVISION, KW&SB**

No.EE/PPD/Acctt/2010-2011/447

Dated: 26/04 - 2011

**BID EVALUATION REPORT**

1.	Name of Procuring Agency :	Karachi Water & Sewerage Board
2.	Tender Reference No.	EE/PPD/Acctt/2010-2011/1430 dated 28.2.2011
3.	Tender Description / Name of work :	R/M of Bungalow No.E-2, at COD Filter Plant Staff Colony.
4.	Estimated Cost :	Rs.5,58,008/=
5.	Method of Procurement :	Single Stage - One Envelope Procedure.
6.	Tender Published :	Through daily leading newspapers viz. Urdu, English, Sindhi and Website SPPRA-I.D No.3347/2011
7.	Total Bids Documents sold :	03 Nos.
8.	Total Bids Received :	03 Nos.
9.	Bid (s) rejected :	01 No.
10.	Bid Opening Date :	21.3.2011
11.	KW&SB own Budget	6163-57

S. No.	Name of Firm / Bidder	Cost offered by the Bidder Rs.	Ranking in terms of Cost	Comparison with Estimated Cost	Reason Acceptance / Rejection	Remarks
1.	M/s. Noman Enterprises.	6,13,702	1 <sup>st</sup> Lowest	9.9809% above the Estimated Cost	Qualified as per minimum qualification eligibility criteria.	Recommended for award of work.
2.	M/s. Nabiha & Co.	6,18,491	2 <sup>nd</sup> Lowest	10.8391% above the Estimated Cost	Qualified as per minimum qualification eligibility criteria.	Non Responsive
3.	M/s. Honest Associate	Note quoted	--	--	--	--

Bid cost evaluated for Rs.5,58,008/= (at par the Estimated Cost) by Design Office, duly approved by Managing Director, KW&SB and concurred by Finance Department, KW&SB.

I.D.No- 7732  
Tend. S.No. 3347

*[Signature]*  
26/4/2011  
**EXECUTIVE ENGINEER  
P.P. DIVISION, KW&SB**

✓ **Director (CB) SPPRA, GOS**

With a request to upload of the Website of SPPRA Authority.

Copy to:-

1. The Chief Engineer(E&M), KW&SB.
2. The S.E. (COD) Filter Plant Circle, KW&SB.
3. The Director Accounts, KW&SB.
4. The A.D. (LFA), KW&SB.

} For information please.

*[Signature]*  
29/4 M(CB)

aras

**SUBJECT:- REPAIR MAINTENANCE BUNGALOW NO.E-2, AT COD FILTER PLANT.**



L.A.O-1  
Date: 16/4/2011  
No: 3059

35

An estimate amounting to Rs.5,58,358/= was prepared by the concerned Division and Design office was checked arithmetically for Rs.5,58,008/= vide para- 4/n.

36

The tender of the above mentioned work were invited through web site and news paper, after having approval of Managing Director KW&SB vide para-12 /n and tender was opened on 21-03-2011.

37

Three Contractors participated in the bid and the lowest bidder M/s Noman Enterprises, have quoted Rs.6,13,702/= and One contractor M/s Honist Associate, has not quoted the rates vide para-17 & 18/n and the case was forwarded to Director Design office after opening for assessment/workout the rate vide para-22/n.

38

The Design office has workout the ultimate cost comes to Rs.5,58,008/= vide para-24 to 29/n.

39

The expenditure is chargeable to B.G No.6163-57, as proposed in para-19/n.

40

Submitted for obtaining financial approval of Managing Director, KW&SB, for execution of work to lowest bidder M/s NOMAN ENTERPRISES, amounting to Rs.5,58,008/= as workout by Design Office vide para-29/n please.

DMD(T/S):

Chief Engineer (E&M)  
KW&SB

41 Approval as requested by the CE (E&M) at para 40/n please be accorded.

42 The MD (KW&SB)

As prepared

DMD (T/S)  
7/4/2011

43 DMD(T/S)

For financial concurrence in the light of SPPR-2010.

The Div (Acct)

13.4.2011  
DMD(T/S)

11/4

3784  
6/4/2011

# NOTE SHEET

(-4-)

289  
6/4/2011

Paras

Reference

Sub. Repair/maintenance Bungalow No. E2 at COF Filter Plant.



24 An estimate amounting to Rs 5,58,352 was prepared by the concerned division on basis of market rate and statistical bulletin rates vide letter No CE/PPD/KWSB/2007/293 dated 23/1/07. (OPRA rule) and was checked by this office for Rs 5,58,008/-

25 Subsequently tender through press were invited with the approval of competent authority i.e M.D (KWSB) vide para-12/N2 on item rate basis and opened on 21/3/2011.

26 Three contractors participated in the bid and the lowest bidder M/s. Noman-Enterprises quoted bid cost Rs. 6,13,702/- and one contractor has not quoted the rates.

27 The bid cost quoted the lowest bidder is on higher side and as per market rate the allowable amount has been assessed as Rs 5,58,008/-

28 The ultimate cost comes to Rs 5,58,008/- instead of the bid cost i.e Rs. 6,13,702/-

29 Submitted for approval of the ultimate cost of work i.e Rs 5,58,008/- (Rupees five-lacs fifty eight thousand and eight) worked out on the basis of allowable market rate.

30 E. of in C. Vashudeva 9/4/2011  
S.E. (D) Sub-ES 28/3/11 29.07.11

31 Director (DCE) Faride 31/3/2011

32 CE/PPD  
33 CE/ESM

MUSTAFA 31/3/11 (82-111)

31/3/2011

Approved  
31/4/2011

OUT WORD  
Director (Design)  
No. 4646

Date 3/4/2011

CE (OD)