




## BID EVALUATION REPORT


1. Name of Procurement Agency: Project Director Flood Emergency Reconstruction Project Hyderabad
2. Tender Reference No: PD/FERP/ 148, dated 08-06-2015
3. Tender Description/Name of work/Item: Converting NIPBank of Nara Disty RD-11 to 0 NIPBank of Khudawah Disty RD-0 to RD-39 in to extension of Suprio Bund RD-0 to RD-50.
4. Method of Procurement: On SPPRA Pattern
5. Publication of pre-qualification of contractors issued by Project Director, Flood Emergency Reconstruction Project Hyderabad Notice No. PD/FERP/97, 98, dated 30-03-2015 duly hoisted on SPPRA website @ S.No. 24579 dated 12-06-2015.
6. Total Bid Documents sold: 03 Nos.
7. Total Bid Received: 03 Nos.
8. Bid(s) rejected: Nil
9. Financial Bid Opening date: 30-06-2015
10. Bid Evaluation Report:


S. No.	Name of Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with terms of Estimated cost	Reasons for acceptance/rejection	Remarks
1	M/S Eid Muhammad Brohi & Co.	205124923	1 <sup>st</sup> Lowest	173875454	Bid accepted found lowest and in order	Recommended for awarding work
2	M/S Fida Hussain & Co.	207607353	2 <sup>nd</sup> Lowest	173875454	Rate quoted on higher side	Responsive
3	M/S RMS (Pvt.) Ltd.	208185221	3 <sup>rd</sup> Lowest	173875454	Rate quoted on higher side	Responsive

  
(Tarique Ahmed Kehar)  
Member/Executive Engineer  
Rice Canal Division  
Mehar @ K.N Shah

  
(Abdul Wahab Sahito)  
Member/Executive Engineer  
Public Health Division  
Larkana

  
(Amjad Pervaiz Dawach)  
Member/Superint: Engr.  
Western Sindh Circle  
Larkana

  
(Munawar Ali Bozdar)  
Member/Project Director  
FERP Irrigation  
Hyderabad

  
(Nazir Ahmed Mahar)  
Chairman/Chief Engineer,  
Sukkur Barrage Right Bank Region,  
Larkana

NIT No. PD/ERP/97, dated 30-03-2015.

Method and Procedure of Procurement:

Open Competitive Bidding ( National/International Competitive Bidding) (Single Stage One Envelope)

Name of Work:

**CONVERTING NIP BANK OF NARA DISTRY RD-11 TO 0 NIP BANK OF KHUDAWAH DISTRY RD-0 TO 39 IN TO EXTENSION OF SUPRIO BUND RD-0 TO RD-50 .**

### **MINUTES OF BID OPENING MEETING**

A meeting of the procurement Committee of this Department was held on 30-06-2015 for opening the bids received in respect of above said NIT till the deadline of submission. The meeting was attended by all members of the procurement Committee and representative of bidders (Attendance Sheet is enclosed).

The following 03 Nos. bidders submitted their bids till deadline of submission of bid which were issued.

1. M/S Eid Muhammad Brohi & Co.
2. M/S RMS (Pvt.) Ltd.
3. M/S Fida Hussain & Co.


The Bids were opened at 14.00 Hours on 30-06-2015 in the presence of above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman Procurement Committee.


S.No.	Name of Bidder	Offered Price in Rs.	Amount of Bid Security in Rs.	Pay Order No. Date
1	M/S Eid Muhammad Brohi & Co.	205124923	3550000	25-06-2015
2	M/S Fida Hussain & Co.	207607353	3550000	29-06-2015
3	M/S RMS (Pvt.) Ltd.	208185221	3550000	29-06-2015


The Committee examined all the bids as per the Qualification / Eligibility Criteria provided in the bidding documents, arithmetical checks and verified the documents and bid security submitted by the bidders and found in order.


In light of the above, the Bid Evaluation Report duly signed by the bidding committee attached and submitted for approval.


The meeting ended with the vote of thanks to and from the chair.

  
(Tariq Ahmed Kehar)  
Member/Executive Engineer  
Rice Canal Division  
Mehar @ K.N Shah

  
(Abdul Wahab Sahto)  
Member/Executive Engineer  
Public Health Division  
Larkana




  
(Anjad Pervaiz Dawach)  
Member/Superint Engr.  
Western Sindh Circle  
Larkana


  
(Munawar Ali Bozdar)  
Member/Project Director  
FERP Irrigation  
Hyderabad


  
(Nazir Ahmed Mahar)  
Chairman/Chief Engineer,  
Sukkur Barrage Right Bank Region,  
Larkana


**ATTENDANCE SHEET OF PARTICIPANTS/ CONTRACTOR /AGENCY  
WHO ATTENDED FOR OPENING OF NIT ON 30-06-2015 at 14.00 (PM)**


**“CONVERTING NIP BANK OF NARA DISTRY RD-11 TO 0 NIP BANK OF KHUDAWAH  
DISTRY RD-0 TO RD-39 INTO EXTENSION OF SUPRIO BUND RD-0 TO RD-50” IN RICE  
CANAL DIVISION MEHAR @ KHAIRPUR NATHAN SHAH**


S.No	Name with Designation	Attended by	Signature
1	M/S Eid Muhammad Brohi & Co.	Haji Eid Muhammad	
2	M/S RMS (Pvt.) Ltd.	Mr. Atif	
3	M/S Fida Hussain & Co.	Mr. Irfan Ahmed	

  
(Tariq Ahmed Kehar)  
Member/Executive Engineer  
Rice Canal Division  
Mehar @ K.N Shah

  
(Abdul Wahab Sahto)  
Member/Executive Engineer  
Public Health Division  
Larkana

  
(Anjad Pervaiz Dawach)  
Member/Superint Engr.  
Western Sindh Circle  
Larkana

  
(Munawar Ali Bozdar)  
Member/Project Director  
FERP Irrigation  
Hyderabad

  
(Nazir Ahmed Mahar)  
Chairman/Chief Engineer,  
Sukkur Barrage Right Bank Region,  
Larkana

**COMPARATIVE STATEMENT CUM FINANCIAL REVIEW**

NIT No. PD/ERP/ 97, dated 30-03-2015 with date of opening as 30-06-2015

Name of Work: CONVERTING NIP BANK OF NARA DISTRY RD-11 TO 0 NIP BANK OF KHUDAWAH DISTRY RD-0 TO 39 IN TO EXTENSION OF SUPRIO BUND RD-O TO RD-50 .  
 Reference: Estimate sanctioned by the Chief Engineer, Irrigation Sukkur Barrage Right Bank Region Larkana  
 Estimated amount Rs. 176.458 Million

NAME OF CONTRACTOR AND THEIR QUOTED RATES		
M/S Eid Muhammad Brohi & Co. 17.97% above	M/S Fida Hussain & Co. 19.40% above	M/S RMS (Pvt.) Ltd. 19.73% above
1	2	3

Cost of Schedule B:


(A) Part	Rs. 170156819
(B) Part	Rs. 3718635
<b>Total</b>	<b>Rs. 173875454</b>
	<b>Rs. 31249469</b>


Add 17.97% above rate quoted by the lowest contractor

Tendered Cost  
Rs. 205124923

The rate quoted by M/S Eid Muhammad Brohi & Co at 17.97% above the cost of schedule B / Estimated cost is lowest competitive one amongst other participants hence recommended for favour of approval.

  
 (Tahir Ahmed Kehar)  
 Member/Executive Engineer  
 Rice Canal Division  
 Mehar @ K.N Shah

  
 (Abdul Wahab Sahito)  
 Member/Executive Engineer  
 Public Health Division  
 Larkana

  
 (Amjad Pervaiz Dawach)  
 Member/Superint: Engr.  
 Western Sindh Circle  
 Larkana

  
 (Munawar Ali Bozdar)  
 Member/Project Director  
 FERP Irrigation  
 Hyderabad

  
 (Nazir Ahmed Mahar)  
 Chairman/Chief Engineer,  
 Sukkur Barrage Right Bank Region,  
 Larkana