BID EVALUTION REPORT

" 5 \F TR
Name,of Procuring Agency

Executive Engineer Highways Division Sukkur

M

Tender Reference No.

N.L.T No. EE/HW-D/TC/ 848 Dated. 16.02.2018

Tender Description/ Name of Work/ Item =

Construction of Paver Block, Disposal Work & Paver
Work at Village Ali Dino Zangejo, Nabi Bux Shaikh
Nihal Khan Qazi, Bahrio Solangi, Muhammad Pnajal
Solangi, Khan Muhammad, Noor Muhammad
Soomro, Wada Katpar.

4 |Method of Procurcient Single Stage (By Competitive Rate/ Bid)
5 |Tender Published Published in (i)The Nation Karachi English Dated. 22.02.2018
(ii) Daily Express Karachi Dated. 21.02.2018 (iii) Daily
Mehwar Karachi Dated. 22.02.2018, (iv) Daily Appeal Karachi
Dated. 22.02.2018. (vl Dailv Difa Karachi Dated. 22.02.2018.
SPPRA ID NO: 2147483647 S.No. 36919
S Dated: 19.02.2018
6 |Total Document Sold _ |16 Nos.
7 |Total Bids Received 07 Nos.
. |Technical Bid Opening Date <
“ | (If Applicable) 3
‘ 9 No of Bid Technically Qualified 0T™No.
(If Applicable)
10 |Bids Rejected ) 106 Nos.
| 11 |Financial Bid Opening Datc 09.03.2018
BID EVALUATION REPORT
COST RANKING IN| COMPARISON REASONS FOR
SR #|| NAME OF FIRM OF BILDER OFFERED BY || TERMS OF |WITH ESTIMATE|| ACCEPTANCE/ | REMARKS
THE BIDDER COST COST (SAVING) REJECTION
| 1 [M/S ALI BUIL DERS 1 1§91‘];781 1% Lowest 461419| Accepted Being
‘, AL N g Lowest
| 2 [M/S NAZIMUDDIN DAHAR 114305342| 2" Higher - 70858| Rejected Being
& SONS - & Higher
3 |M/S NABI BUX JISKANI 114652601| 3 Highest -276401| Rejected Being
- ST v SN Highest
+ |M/S BAHADUR ALI STIAIKH 114925250 4"“Highest -549050| Rejected Being
_ Highest
| 5 M/S NASEEM AlIMEL 115086351| 5th Highest -710151| Rejected Being
31 SHAH Highest
‘ 6 |M/S DKC ENTERPRISES 115321998| gt Highest -945798| Rejected Being
s ™ . Highest
! 7 |M/S ALTAF HUSSAIN JATOI 115488612 7' Highest -1112412| Rejected Being
; & CO L Highest
] SIGNATURE OF THE TENDERING COMMITTEE.
CHAIRMAN
- ¢ <
(RAFIQUWHAIKH)
EXECU ENGINEER
HIGHWAYS DIVISION
: SUKKUR
MEMBLER MEMBER
' - .
(WAHEED BUX QASMI) (ABDUL HAFg;z MEMON)
ASSISTANT ENGINEER ASSISTANT’EfGINEER

HIGHWAYS SUL-DIVISION

ROHRI

PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI




Construction of Paver Block, Disposal Wo

P-1

AN

NAME OF WORK: -
Shaikh Nihal Khan Qazi, Bahrio Solangi, Muhammad Pnzajal Solangi, Khan Mubhammad, Noor
Muhammad Soomro, Wada Katpar.
M/S ALI BUILDERS M/S NAZIMUDDIN DAHAR & SONS M/S NABI BUX JISKANI J
DESCRIPTION ESTIMATE
RATE AMOUNT RATE = AMOUNT RATE __ AMOUNT
PART "A" (ROAD'WORK) i ' '
1 |Amount of Schedule "B" 7786883 7786883 7786883 7786883
2|Add: 8% Above 622950 7.68% Above (+) 598033 8% Above (+) 622950 8.23% Above (+) 640860
4|Ded: Diff: Cost of Bitumen 301929 301929 301929 301929
TOTAL PART "A" 8107904 8082987 8107904 8125814
PART 'B' (ROAD WORK) o -
1 |Amount of Schedule "B" 29591015 29591018 29591018 - 29591018!
2|Add: 14% Above 4142742 13.75% Above (+) 4068765 14% Above (+) 4142742 14.31% Above (*) 42344735
4|Ded: Diff: Cost of Bitumen 1449637 | . 1449637 1449637 1449637 |
TOTAL PART "B" 32284123 32210146 32284123 32375856
PART "C" (3' SPAN CULVERTS)
1|Amount of Schedule "B" 159485 159485 159485 159485
Perimum - 12% Above (+) 19138 14% Above (+) 22328| 14.23% Above (+) 22695
Add: Cartage of Material 19597
TOTAL PART "C" 179082 178623 181813 182180
I x3 ° 537246 x 3 = ( 535869 x 3 = 545439 x 3 = 546540
PART "D" (PAVER BLOCK)
1|Amount of Schedule "B" 49882203 49882203 49882203 ! 49882203
Perimum - 3% Above (+) 1496466 3.30% Above (+) 1646113 3.65% Above (+) 1820700
'Add: Cartage of Material 1635280
TOTAL PART "D" 51517483 51378669 51528316 51702903
PART "C" (I)SURFACE DRAIN)
1|Amount of Schedule "B" 6171016 6171016 6171016 : 6171016
2 |Perimum — 11% Above (+) 678812| 11.29% Above (+) 696708| 11.66% Above (+) 719540
Add: Cartage of Material 718586
TOTAL PART "C" (I) 6889602 6849828 6867724 6890556
PART "C" (II) (RCC COLLECTING TANK)
1|Amount of Schedule "B" 730858 730858 730858 730858
2|Premuium = 7% Above (+) 51160 7.15% Above (+) 52256 7.66% Above (+) 55984
Add: Cartage of Material 52963
TOTAL PART "C" (II) 783821 782018 783114 786842
x2= 1567642 x 2 = 1564036 X 2 = 1566228 x 2 = 1573684
PART "C" (III) (RCC SCREENING CHAMBER) - Ay A
Amount of Schedule "B" /16116 EMW& 165 161165 161165
Premuium FE— Y | 5% Above (+) 8058 5.21% Above (+) 8397| 5.44% Above (+) 8767
Add: Cartage of Material | .- 2. () }.=7 """ 8588 . ) ?N
TOTAL PART "C" (III) 169753 , 169223 169562 ION 169932
x2 339506 x 2 =005 338446 x 2 = -~ 339124 x 2 - 339864




'ART "C" (IV) (PUMP HOUSE)

mount of Schedule "B"! 217333 ' 217333 217333 217333
2|Premuitim -- 9% Above (+) 19560 9.23% Above (+) 20060 9.88% Above (+) 21473
3Add: Cartage of Material (+) 20173

TOTAL PART "C" (IV) 237506 236893 237393 238806
X2 = 475012 x 2 = 473786 x 2 = 474786 x 2 = 477612
PART "C" (V) (PUMPING MACHINERY 5.5 BHP) (NON SCHEDULE)
1[Amount of Non Schedule 3394706 3394706 3400812 3406052
2|@ Par 4 e 1 '
TOTAL PART "C" (V) 3394706 3394706 3400812 3406052
X2 = 6789412 % 2 = 6789412 x 2 = 6801624 x 2 = 6812104
PART "C" (V) (PUMPING MACHINERY 5.5 BHP) (NON SCHEDULE) .
1|{Amount of Schedule "B" 102402 102402 102402 | 102402
2|@ Par - 1% Below (-) 1024 1% Above (+) 1024 1.50% Above .+_. 1536
TOTAL PART "C" (V) (II) 102402 101378 103426 103938
x2 = 204804 x 2 - 202756 x 2 = 206852 x 2 = 207876
PART "C" (VI) (P.E RISING MAIN 4" DIA) :
1|Amount of Schedule "B" 1463455 1463455 1463455 1463455
2 |Premuium - 0.50% Above (+) 7317 1.03% Above (+) 15074 1.27% Above (+) 18586
3|Add: Cartage of Material (+) 12274
TOTAL PART "C" (VI) 1475729 1470772 1478529 1482041
X2 = 2951458 x 2 = 2941544 x 2 = 2957058 x 2 = 2964082
PART "C" (VII) (COMPOUND WALL)
1 lAmount of Schedule "B" 456451 \ 456451 3 456451 ’ 456451
2|Premuium - 11% Above (+) 50210 11.23% Above (+) 51259| 11.56% Above (+) 52766
3|Add:{Cartage of Material (+) 51378]! { '
TOTAL PART "C" (VII) 507829 506661 507710 509217
x2 = 1015658 x 2 = 1013322 x 2 = 1015420 x 2 = 1018434
PART "C" (VIII) (OXIDATION POND
1|Amount of Schedule "B" 304514 304514 304514 304514
2|Premuium -- 5% Below (-) 15226 1.15% Above (+) 3502 1.61% Above (+) 4903
3|Add: Cartage of Material (+) --
TOTAL PART "C" (VIII) 304514 289288 308016 309417
x4 = 1218056 x 4 = 1157152 x 4 = 1232064 x 4 = 1237668
PART "C" (IX) (RCC SUMP WELL)
1|Amount of Schedule "B" 116647 116647 116647 116647
2|Premuium | 5.60% Above (+) 6532 5.88% Above (+) 6859| 6.13% Above (+) 7150
3|Add: Cartage of Material (+) 6989
TOTAL PART "C" (IX) 123636 123179 123506 123797
x2 = 247272 x 2 = 246358 x 2 = 247012 x 2 = 247594
PART "C" (X) (INTER CONNECTION \ )fu S —
1[Amount of Schedule "B" 59849 WAL ,| -59849 159849 59849
2|Premuium ‘3 -- 9% Above (+) \ 5386 10% Above (+) !f | 5985| 10.29% Above (+) 6158
3|Add: Cartage of Material = = hT\FﬂTg 5681 ATEL (108 , P2 MEMONY =
TOTAL PART 'C' (X) ... 65530 ~ASS 65235 /65834 66007
L X2 = 131060 x 2 = 130470 x 2 JEZ <7 131668 x 2 = 132014




G. TOTAL: -

114276238

113914781 114305342 114652601

¢ D: CONTIGENCY (LUM-SUM)

(A) Total Cost as per Estimate

‘100000
114376200

' '

The Lowest Rates Qouted By M/S ALI BUILDERS Government Contractor are:-

Y ﬂmg Total as per Tender 113914781 Part "A" @ Rs. 7.68% Above (Rupees Seven Point Sixty Eight Percent Above)
Part "B" ' Rs. 13.75% Above (Rupees Thirteen Point Seventy Five Percent Above)
.f”..n».,..mzﬁ HP+W_ 461419 Part "C" w Rs. 12% Above (Rupees Twelve Percent Above), Part "D" «w Rs. 3% Above (Rupees Three Percent Above)
250 Part "E" (I) @ Rs. 11% Above (Rupees Eleven Percent Above), Part "E" (II) @ Rs. 7% Above (Rupees Seven Percent Above)
. PR Part "E" (III) ‘@ Rs. 5% Above (Rupees Five Percent Above), Part "E" (IV) @ Rs. 9% Above (Rupees Nine Percent Above),
C ent > V1 3
Percentage Saving 0.40]  |part “E” (V) Non Scheule Rs. 3394706/-

Part "E" (V) @ Rs. 1% Below (Rupees One Percent Below)

1 A.A Amount 116030000 Part "E" (VI) @ Rs. 0.50% Above (Rupees Zero Point Fifty Percent Above) i
Part "E" (VII) @ Rs. 11% Above (Rupees Eleven Percent Above)

Lowest Tender Amount 113914781 Part "E" (VIII) @ Rs. 5% Below (Rupees Five Percent Below)
Part "B" (IX) @ Rs. 5.60% Above(Rupces Five Point Sixty Percent Above)
Part "B" (X) @ Rs. 9% Above (Rupees Nine Percent Above)

Saving Over A.A 2115219 s
¥ Lowest Rates are Recommended for Approval
7 o 3
\




P2

Construction of m.»<on wmoow Disposal Work & ww<o~. So-._n mn Village Ali Dino Zangejo, Nabi Bux

NAME OF WORK: -
3 Shaikh Nihal Khan Qazi, Bahrio Solangi, Muhammad Pnajal Solangi, Khan Muhammad, Noor
. Muhammad Soomro, Wada Katpar.
S M/S BAHADUR ALI SHAIKH M/S NASEEM AHMED SHAH M/S DKC ENTERPRISES
R DESCRIPTION ESTIMATE
r RATE Il AMOUNT RATE I AMOUNT RATE |[ AMOUNT
PART "A" (ROAD WORK)
1[Amount of Schedule "B" 7786883 7786883 7786883 7786883
2|Add: 8% Above (+) 622950 8.68% Above (+) 675901 8.83% Above (+) 687582 9% Above (+) 700819
4|Ded: Diff: Cost of Bitumen (-) 301929 301929 301929 301929
TOTAL PART "A" 8107904 8160855 8172536 8185773
PART "B" (ROAD WORK)
1 {Amount of Schedule "B’ 290591018 29591018 u 29591018 |  29591018!
2|Add: 14% Above (+) 4142742| 14.56% Above (+) 4308452 14.77% Above (+) 4370593 14.99% Above (+)| 4435694/
4|Ded: Diff: Cost of Bitumen (-) 1449637 1449637/ 1449637 ! , 1449637
. TOTAL PART "B" 32284123 32449833 32511974 : 32577075
PART "C" (3' SPAN CULVERTS)
1|Amount of Schedule "B" 159485 159485 159485 159485
2|Perimum -| 14.43% Above (+) 23014| 14.59% Above (+) 23269| 14.76% Above (+) 23540
4|Add: Cartage of Material (+) 19597
TOTAL PART "C" 179082 182499 182754 183025
i x3= 537246 ® 3 = 547497 x 3 V= 548262 x 3 = L 549075
PART "D" (PAVER BLOCK)
1|Amaount of Schedule "B" 49882208 49882203 1 49882203 i 49882203
2|Perimum -- 3.88% Above (+) 1935430 4% Above (+) 1995288 4.23% Above (+) 2110017
4|Add: Cartage of Material (+) 1635280
TOTAL PART "D" 51517483 51817633 51877491 51992220
PART "C" (I)]SURFACE DRAIN)
1|Amount of Schedule "B" 6171016 : 6171016 ; 6171016 6171016
2|Perimum -— 11.89% Above (+) 733734 12% Above (+) 740522| 12.21% Above (+) 753481
3|Add: Cartage of Material (+) 718586
TOTAL PART "C" (I) 6889602 6904750 6911538 6924497
PART "C" (II) (RCC COLLECTING TANK)
1|Amount of Schedule "B" 730858 730858 730858 730858
2[Premuium --| 7.88% Above (+) 57592 8% Above (+) 58469 8.16% Above (+) 59638
3|Add: Cartage of Material (+) 52963
TOTAL PART "C" (II) 783821 788450 789327 790496
x2= 1567642 x 2 - 1576900 x 2 = 1578654 x 2 - 1580992
PART "C" (I1I) .wooaz_zm CHAMBER) . = \Vﬁu,
1[Amount amn:&% ﬂg W 161165 hW\ & [T~ 161165 161165 161165
2 (Premuium i #a Al --| 5.66% Aboye (+) 9122 9396 9% Above (+) 14505
3|Add: Cartage of Material (+) g58RIHEED BUA TASW -
TOTAL PART "C" (III) | 169753 170287 170561 175670
x2= www%m Xon2 - 340574 X =2 = 341122 x 2 - 351340




P :C" (IV) (PUMP"HOUSE) ’

1|Amo®t of Schedule /B" ¢ 217333 217333 217333 . 217383
2| Premuium ; -- 9.97% Above (+) 21668 10.13% Above (+) 22016 10.31% Above (+) 22407
3|Add: Cartage of Material (+) 20173
g " TOTAL PART "C" (IV) 237506 239001 239349 239740
X2 = 475012 X 2 = 478002 w2 = 478698 X 2 = 479480
PART "C" (V) (PUMPING MACHINERY 5.5 BHP) (NON SCHEDULE)
1|Amount of Non Schedule 3394706 3412980 3415060 3417500
2|@ Par ! ma| ' %
TOTAL PART "C" (V) 3394706 3412980 3415060 3417500
X2 = 6789412 x 2 = 6825960 % 3 = 6830120 x 2 = 6835000
* PART "C" (V) (PUMPING MACHINERY 5.5 BHP) (NON SCHEDULE)
1 {Amount of Schedule "B" 102402 102402 102402 102402
2|@ Par - 2% Above (+) 2048 2.21% Above (+) 2263 2.44% Above (+) 2499
TOTAL PART "C" (V) (II) 102402 104450 104665 104901
x2-= 204804 x 2 = 208900 x 2 - 209330 x 2 = 209802
PART "C" (VI) (P.E RISING MAIN 4" DIA) : . )
1|Amount of Schedule "B" 1463455 1463455 1463455 1463455
2| Premuium -- 1.49% Above (+) 21805 1.77% Above (+) 25903 1.97% Above (+) 28830
3|Add: Cartage of Material (+) 12274
TOTAL PART "C" (VI) 1475729 1485260 1489358 1492285
X2 = 2951458 % 2 = 2970520 x 2 = 2978716 x 2 = 2984570
PART "C" (VII) (COMPOUND WALL) . " 1 -
1|Amount of Schedule "B" 456451 456451 456451 456451
2|Premuium | --| 11.88% Abovae (+) 54226 2% Above (+) | 54774 12.23% Above (+) 55894
3|Add: Cartage of Material (+) 51378
TOTAL PART "C" (VII) 507829 510677 511225 512275
x2= 1015658 x 2 = 1021354 x 2 = 1022450 x 2 = 1024550
PART "C" (VIII) (OXIDATION MOZU_
1|Amount of Schedule "B" 304514 304514 304514 304514
2|Premuium - 2% Above (+) 6090 2.21% Above (+) 6730 2.33% Above (+) 7095
3|Add: Cartage of Material (+) -
TOTAL PART "C" (VIII) 304514 310604 311244 311609
x4 = 1218056 x 4 - 1242416 x 4 = 1244976 x 4 = 1246436
PART "C" (IX) (RCC SUMP WELL)
1{Amount of Schedule "B" 116647 116647 116647 116647
2|Premuium -- 6.25% Above (+) 7290 6.33% Above (+) 7384 6.56% Above (+) 7652
3|Add: Cartage of Material (+) 6989
TOTAL PART "C" (IX) 123636 123937 124031 124299
X2 = NA.QNQN 7 X 247874 x 2 = 248062 x 2 = 248598
PART "C" (X) (INTER CONNECTION) , —NJY -
TJAmount of Schedule /B’ H{ 59849 59849 59849 59849
2|Premuium N --| 10.43% Above (+)' . 6242| 10.63% Above _.J 6362| 10.77% Above (+) 6446
3|Add: Cartage of Material ___|(3) 5681 SIS ‘ G (REEs
TOTAL PART 'C" (X) 65530 66091 HIGH A | ~ 66211 66295




. X2 = ‘131060 x 2 132182 x 2 = 132422 x"'2 132590
i , G- TOTAL: - 114276238 ‘ 114925250 A 115086351 115321998

T wu:.ﬁ.u,..,"

. b e




NAME OF WORK: -

P-3

Construction of Paver Block, Disposal Work & Paver Work at Village Ali

Dino Zangejo,

Nabi

Bux Shaikh Nihal Khan Qazi,

Bahrio Solangi,

Muhammad Pnajal Solangi, Khan Muhammad, Noor Muhammad Soomro,

Wada Katpar.

M/S ALTAF HUSSAIN JATOI & CO

SR NO DESCRIPTION ESTIMATE
RATE I AMOUNT
PART "A" (ROAD WORK) ] i i
1|Amount of Schedule "B" 7786883 7786883
2|Add: 8% Above (+) 622950 9.30% Above (+) 724180
4|Ded: Diff: Cost of Bitumen (-) 301929 301929
TOTAL PART "A" 8107904 8209134
PART "B" (ROAD WORK) ) ) .
1|Amount of Schedule "B" 29591018 | 29591018|
2|Add: 14% Above (+) 4142742 15.13% Above (+) 4477121,
4|Ded: Diff: Cost of Bitumen (-) 1449637 1449637 |
TOTAL PART "B" 32284123 32618502
PART "C" (3' SPAN CULVERTS
1 [Amount of Schedule "B" 159485 159485
2|Perimum - 14.88% Above (+) 23731
4|Add: Cartage of Material (+) 19597
TOTAL PART "C" 179082 183216
7 . x3 = F 537246 x 3 . = " 549648,
PART "D" (PAVER BLOCK)
1JAmount of Schedule "B" | 49882203 [ 49882203
2| Perimum e 4.38% Above (+) 2184841
4|Add: Cartage of Material (+) 1635280
TOTAL PART "D" 51517483 52067044
PART "C" (I)SURFACE DRAIN)
1 |Amount of Schedule "B" 6171016 ; 6171016
2|Perimum o 12.33% Above (+) 760886
3|Add: Cartage of Material (+) 718586
TOTAL PART "C" (I) 6889602 6931902
PART "C" (1) (RCC COLLECTING TANK)
1|Amount of Schedule "B" 730858 730858
2 |Premuium - 8.29% Above (+) 60588
3|Add: Cartage of Material (+) 52963
TOTAL PART "C" (II) 783821 791446
x2 = 1567642 x 2 = 1582892
PART "C" (III) (RCC SCREENING CHAMBER)
1|Amount of Schedule "B" 2 161165 161165
2 |Premuium ( - 14811
3|Add: Cartage of Material Tw/? — 8588
TOTAL PART "C" (UI) - =% 0/ por it 169753 175976
= 7 b7, 351952

x2

339506




PART "C" (IV) (PUMP HOUSE)

1{Amount of Schedule "B" 217333 217333
2" Premuium R 10.56% Above (+) 22950
0 3|Add: Cartage of Material (+) 20173
TOTAL PART "C" (IV) 237506 240283
X2 = 475012 2 = 480566
PART "C" (V) (PUMPING MACHINERY 5.5 BHP) (NON SCHEDULE)
1|Amount of Non Schedule 3394706 3418980
2|@ Par, . -- 4
TOTAL PART "C" (V) 3394706 3418980
X2 = 6789412 2 = 6837960
PART "C" (V) (PUMPING MACHINERY 5.5 BHP) (NON SCHEDULE)
1|Amount of Schedule "B" 102402 102402
2@ Par R 2.59% Above (+) 2652
TOTAL PART "C" (V) (II) 102402 105054
x2 = 204804 2 = 210108
PART "C" (VI) (P.E RISING MAIN 4" DIA)
1|Amount of Schedule "B" 1463455 1463455
2 |Premuium =5 2.19% Above (+) 32050
3|Add: Cartage of Material (+) 12274
TOTAL PART "C" (VI) 1475729 1495505
X2 = 2951458 2 = 2991010
PART "C" (VII) (COMPOUND WALL)
1|Amount of Schedule "B" 1 456451 456451
2[Premuium i - 12.43% Above (+) 56737
3|Add: Cartage of Material (+) 51378
TOTAL PART "C" (VII) 507829 513188
X2 = 1015658 2 = 1026376
PART "C" (VIII) (OXIDATION POND)
1[Amount of Schedule "B" 304514 304514
2|Premuium -- 2.59% Above (+) 7887
3|Add: Cartage of Material (+) --
TOTAL PART "C" (VIII) 304514 312401
x4 = 1218056 4 = 1249604
PART "C" (IX) (RCC SUMP WELL)
1|Amount of Schedule "B" 116647 116647
2|Premuium - 6.79% Above (+) 7920
3|Add: Cartage of Material (+) 6989
TOTAL PART "C" (IX) 123636 124567
XZ - 297272 Z = 299139
PART "C" (X) (INTER CONNECTION)
1|Amount of Schedule "B" N\ P 59849 . 59849
2|Premuium \ | o~ \ 1 10.93% Above (+) 6541
3|Add: Cartage of Material ﬁ (+) 5681 R
TOTAL PART"CY(X) 7" "~ 65530 A A el e = 66390
X2 = 131060 2 ER = 2 . - 132780
G. TOTAL: - 114276238 [8) 115488612




.TENDER REFERENCE NO.

NAME OF PROCURING

NAME OF WORK

N.I.T No. EE/HW-D/TC/ 848 Dated. 16.02.2018

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

Construction of Paver Block, Disposal Work & Paver Work at Village ﬁm Dino Zangejo, Nabi Bux
Shaikh Nihal Khan Qazi, Bahrio Solangi, Muhammad Pnajal Solangi, Khan Muhammad, Noor
Muhammad Soomro, Wada Katpar.

I [ | RE . : TURNOVER OF [ 05% TENDER FEE/
( MW NAME OF FIRM/ BIDDERS N.T.N Wﬁ%u—%“%“ﬂuz wh”dﬁ“ﬁ“% MWWWNMMMM AT LEAST LAST MNW.NM% | EARNEST || COST BIDDING
(e | eiri| THREE YEARS | MONEY | DOCUMENT
1 "|M/S ALI BUILDERS Available Registered Registered Available Available Available Available Deposited
2 |M/S NAZIMUDDIN DAHAR & SONS Available Registered Registered Available Available Available Available Deposited
3 |M/S NABI BUX JISKANI Available Registered Registered Available Available Available Available Deposited
4 |M/S BAHADUR ALI SHAIKH Available Registered Registered Available , Available Available Available Depgsited
1 ‘ ' ]
5 |M/S NASEEM AHMED SHAH ><mbm_En Registered Registered Available Available Available Available Deposited
6 |[(M/S DKC ENTERPRISES Available Registered Registered Available Available Available Available Deposited
7 |M/S ALTAF HUSSAIN JATOI & CO Available Registered Registered Available Available Available Available Deposited
CHAIRMAN MEMBER MEMBER
(WA (o |
| $A- V \\\
§ \ \\\. , ’\. / x\.\\
(RAFIQUE AHMED KH) (WAHEED BUX QASMI) (ABDUL HAFEEZ \GS\OZ
EXECUT GINEER ASSISTANT ENGINEER ASSISTANT E NEER
HIG YS DIVISION HIGHWAYS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION

ROHRI ROHRI







\ \
NAME OF WORK:
VILLAGE BINGO BULLO AND FROM VILLAGE AGRO TO

ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN
EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

1

PANOAKIL (3.20 KMS).
EXECUTIVE ENGINEER .-HIGHWAYS DIVISION SUKKUR HELD ON

02.03.2018
;g NAME OF CONTRACTOR SIGNATURE
M/S AL-MUZAMIL CONSTT: CO

M/S MUHAMMAD ZAFAR MIRANI

M/S MUHAMMAD SHAFIQUE & SONS

M/S HAMADULLAH ABBASI

M/S RELIANT TRADE LINK

M/S WAQAR TRADERS

M/S AL-MASROOR CONSTT:

M/S SOOMAR KHAN MAHAR

- CONSTRUCTION OF ROADS FROM NATIONAL HIGHWAYS TO
MULLA ALLY TALUKA

CHAIRMAN

L2
(RAFIQUE AHMED SHAIKH)
‘ EXECUT ENGINEER

HIGHWAYS DIVISION

" "SUKKUR
MEMBER MEMBER
i Gl i .
(WAHEED BUX QASMI) (ABDUL HAFEEZ MEMON)
ASSISTANT ENGINEER ASSISTANT ENGINEER

HIGHWAYS SUB-DIVISION PUBLIC HEAL ENGG: SUB-DIVISION
HRI ROHRI



BID EVALUTION REPORT X

' ’

Im_l Name of Procuring Agency : - |Executive Engineer Highways Division Sukkur
\ . 2 |Tender Reference No. N.I.T No. EE/HW-D/TC/ 848 Dated. 16.02.2018
 |Tender Description/ Name of Work/ Item |CONSTRUCTION OF ROADS FROM NATIONAL
< HIGHWAYS TO VILLAGE BINGO BULLO AND FROM
’ VILLAGE AGRO TO MULLA ALLY TALUKA
PANOAKIL (3.20 KMS).
| 4 |Method of Procurement Single Stage (By Competitive Rate/ Bid)
5 |Tender Published Published in (i)The Nation Karachi English Dated. 22.02.2018
(ii) Daily Express Karachi Dated. 21.02.2018 (iii) Daily
Mehwar Karachi Dated. 22.02.2018, (iv) Daily Appeal Karachi
Dated. 22.02.2018. (vl Dailv Difa Karachi Dated. 22.02.2018.
SBRRA ID NO: 2147483647 S.No. 36919
5 X Dated: 19.02.2018
| 6 |Total Document Sold 010 Nos.
7 |Total Bids Received 08 Nos.
., |Technical Bid Opening Date =
® |(1f Applicable) o
| ., |NoofBid Technically Qualified 01 No.
| (If Applicable) i
| 10 |Bids Rejected L 07 Nos.
' 11 |Financial Bid Opening Date 09.03.2018
BID EVALUATION REPORT
COST RANKING IN| COMPARISON REASONS FOR
SR #|| NAME OF FIRM OF BIDDER OFFERED BY | TERMS OF |WITH ESTIMATE| ACCEPTANCE/ | REMARKS
THE BIDDER COST COST (SAVING) REJECTION
| M/S AL-MUZAMIL CONSTT: 22315855( 1% Lowest 130045( Accepted Being
‘ CO - Lowest
2 |M/S MUHAMMAD ZAFAR 22394557| 2™ Higher 51343| Rejected Being
MIRANI Higher
3 |[M/S MUHAMMAD 22458464 3" Highest -12564]| Rejected Being
SHAFIQUE & SONS Highest
} (M/S HAMADULLAH ABBASI 22562456| 4th Highest -116556| Rejected Being
Highest
5 [M/S RELIANT TRADE LINK 22607579| 5" Highest -161679| Rejected Being
Highest
6 |[M/S WAQAR TRADERS 22671678| gt Highest -225778| Rejected Being
L_ Highest
M/S AL-MASROOR 22742057| gt Highest -296157 Rejected Being
CONSTT: Highest
8 |M/S SOOMAR KHAN 22797161| 6" Highest -351261| Rejected Being
MAHAR B = Highest
SIGNATURE OF THE TENDERING COMMITTEE.
CHAIRMAN
P
(RAFIQUE AHM KH)
EXECUT NGINEER
- HI YS DIVISION
SUKKUR
MEMBER MEMBER
% )
/ ,'I ./

(ABDUL HAFE
ASSISTANT EI
PUBLIC H

H

%;éﬁai(,/
GI

NEER

: SUB-DIVISION

OHRI
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NAME OF WORK: -

OO.Zm.HmﬂdO.H_OZ OF ROADS FROM NATIONAL HIGHWAYS TO VILLAGE BINGO BULLO AND
FROM VILLAGE AGRO TO MULLA ALLY TALUKA PANOAKIL {3.20 KMS).

,mw B M/S AL-MUZAMIL CONSTT: CO M/S MUHAMMAD ZAFAR MIRANI vz\m MUHAMMAD SHAFIQUE &
<3 DESCRIPTION ESTIMATE SONS
RATE | AMOUNT RATE I AMOUNT I RATE | AMOUNT
PART ..>... (ROAD WORK) 3 i 4
1|Amount of Schedule "B" 21046997 21046997 21046997 21046997
2|Add: 8% Above (+) 1683760 7.63% Above (+) 1605886 8% Above (+) 1683760 8.30% Above (+) 1746901
4|Ded: Diff: Cost of Bitumen (-) 704578 704578 704578 .wou“mux.m_
| _ | i
TOTAL PART "A" 22026179 21948305 N.Nonm 179 22089320
PART "B" (3' SPAN CULVERTS)
1|Amount of Schedule "B" 159485 159485 159485 159485
2|Perimum -- 15.23% Above (+) 24290 15.49% Above (+) 24704| 15.73% Above (+) 25087
i d +
4|Add: Cartage of Material (+) 25367 ?
TOTAL PART "B" 184852 183775 184189 184572
3 S A4
X2 = 369700 X 2 = 367550 X 2 = 368378 X 2 = 369144
G. TOTAL: - 22395879 22315855 22394557 22458464
ADD: CONTIGENCY (LUM-SUM) 50000
(A) Total Cost as per Estimate 22445900 The Lowest Rates Qouted By M/S AL-MUZAMIL SHAIKH CONSTT: CO Government Contractor are:-
(B) Total as per Tender 22315855
Saving (A+B) 130045 PART "A" @ Rs. 7.63% Above (Rupees Seven Point Sixty Three Percent Above)
Percentage Saving 0.58 PART "B" @ Rs. 15.23% Above (Rupees Fifteen Point Twenty Three Percent Above)
A.A Amount 22459000
Lowest Tender Amount 22315855
Saving Over A.A 143145 \..
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4 NAME OF WORK: -

N

CONSTRUCTION OF ROADS FROM NATIONAL HIGHWAYS TO VILLAGE BINGO BULLO AND
FROM VILLAGE AGRO TC MULLA ALLY TALUKA PANOAKIL (3.20 KMS).

'SR

M/S HAMADULLAH ABBASI

|[M/S RELIANT TRADE LINX

M/S WAQAR TRADERS

NO DESCRIPTION ESTIMATE
RATE = AMOUNT RATE [ AMOUNT RATE | AMOUNT
PART "A" (ROAD WORK) ‘ ! 1
1|Amount of Schedule "B" 21046997 21046997 21046997 21046997
2|Add: 8% Above (+) 1683760| 8.79% Above (+) 1850031 9% Above (+) 1894230 9.30% Above (+) 1957371
i Ded: Diff: Cost of Bitumen _ (<) ! 704578 704578 | 704578 _ 7043578
| |
TOTAL PART "A" 22026179 ‘22192450 22236649 22299790
PART "B" (3' SPAN CULVERTS)
1|Amount of Schedule "B" 159485 159485 159485 159485
2|Perimum 5 A 16% Above ‘i 25518 16.29% Above (+) | 25980| 16.59% Above (+) 26459
4|Add: Cartage of Material (+) 25367
TOTAL PART "B" 184852 185003 185465 185944
X2 = 369700 X 2 = 370006 X 2 = 370930 X 2 = 371888
G. TOTAL: - 22395879 22562456 22607579 22671678
3 ~. D
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-
; NAME OF WORK: - CONSTRUCTION OF ROADS FROM NATIONAL HIGHWAYS TO VILLAGE BINGO BULLO
Ll AND FROM VILLAGE AGRO TO MULLA ALLY TALUKA PANOAKIL (3.20 KMS).
MTem M/S AL-MASROOR CONSTT: ~ |[m1/S SOOMAR KHAN MAHAR
[l DESCRIPTION ESTIMATE
;zo RATE Il AMOUNT RATE Il AMOUNT
PART "A" (ROAD WORK)
1 4 L 4
1|Amount of Schedule "B" 21046997 21046997 21046997
2{Add: 8% Above (+) 1683760 9.63% Above (+) 2026826 9.89% Above (+) 2081548
w_h.:i” Diff: Cost of Bitumen [ (<) | ﬂoum.\.r, 704578 704578
| | | _ —
TOTAL PART "A" 22026179 22369245 22423967
PART "B" (3' SPAN CULVERTS)
1|{Amount of Schedule "B" 159485 159485 159485
2 |Perimum - 16.88% Above (+) 26921 17% Above (+) 27112
L] |
4|Add: Omﬁmmn of Material (+) mwwoa \ *
TOTAL PART "B" 184852 186406 186597
X2 = 369700 X 2 = 372812 . X 2 - 373194
G. TOTAL: - 22395879 22742057 22797161
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,..,Ivmw REFERENCE NO.

NAME OF PROCURING

NAME OF s.Owun

N.I.T No. EE/HW-D/TC/ 848 Dated. 16.02.2018

BIDDERS QUALIFICATION REPOIRT

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

CONSTRUCTION OF ROADS FROM NATIONAL meEPMAw TO VILLAGE BINGO BULLO PZU FROM

VILLAGE AGRO TO MULLA ALLY TALUKA PANOAKIL (3.20 KMS).

[ _ [ T TURNOVER OF 05% | TENDER FEE/ |
_ﬂ,. mw. _ NAME OF FIRM/ BIDDERS N.T.N wmmwmwm Moz mnww_wwwm%%% nwxwww\mumm | AT LEAST LAST MMWNM% EARNEST | COST BIDDING |
)| _ i | | THREE YEARS MONEY | DOCUMENT ||
1 |M/S AL-MUZAMIL CONSTT: CO | Available Registéred - Registered Available Available - Available Available _ Deposited -
2 M/S MUHAMMAD ZAFAR MIRANI Available Registered Registered Available Available Available Available Deposited
3 |M/S MUHAMMAD SHAFIQUE & SONS | Available Registered Registered Available Available Available Available Deposited
4 |M/S HAMADULLAH ABBASI Available Registered Registered Available Available Available Available Deposited
5 |M/S RELIANT .Eﬂﬁw_w LINK Available Registered Registered Available Available | Available Available Deposited
6 |M/S WAQAR TRADERS Available Registered Registered Available Available Available Available Deposited
7 |M/S AL-MASROOR CONSTT: Available Registered Registered Available Available Available Available Deposited
8 |M/S SOOMAR KHAN MAHAR ' Available Registered Registbred Available Availazble Available Available Deposited
CHAIRMAN MEMBER MEMBER
/ l b |
(RAFIQUE AH HAIKH) (WAHEED BUX QASMI) (ABDUL HAF. MON)
EXRECUT ENGINEER ASSISTANT ENGINEER ASSISTANT ENGINEER
HIGHWAYS DIVISION HIGHWAYS SUB-DIVISION PUBLIC HE H ENGG: SUB-DIVISION
UKKUR OHRI ROHRI



