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OFFICE OF THE EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

NO. EE/HW-D/1C/ /489 2018
SUKKUR DTAED. 0/ 03/2018

CORRIGENDUM

In continuation to this office corrigendum vide No.
EE/HW-D/TC/503 dated. 04.12.2017, hosted on SPPRA website the
period of bid validity further extended upto 90 days. /

EXECUTIVE ENGINEER

HIGHWAYS DIVISION
SUKKUR
Copy submitted with compliments to: -
1. The Worthy Deputy Commissioner, Sukkur.
2 The Secretary, Information Technology, and Government of Sindh

Secretariat No: 6, @ Karachi, along with copies of N.I.T’s for favour
of information and placing them on the web site of Sindh
Gogr¥trnment.

3 The Director (A&F) SPPRA 3-15 Government of Sindh, Public
Procurement Regulatory Authority , Planning & Development
Department Karachi along with Soft & Hard copy of NIT for favour of
information and placement on Web Site.

4. The Director, Information (Advertisement) Public Relation
Advertising Department Karachi, for publication in 3 Nos. leading
Newspaper “Sindhi” , Urdu & English” (Kawaish, Jung, Down).

D, The Superintending Engineer, Works & Services, Sukkur, for favour
of information.

6. The Executive Engineer, (Buildings / Education Works) Department
Sukkur, for information for wide publicity.

8. Copy to notice board and drawing branch / HC (Local).
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NIT NO. EE/HW-D/TC/ 503 DATED. 04.12.2017

METHOD AND PROCEDURE OF NATIONAL COMPETITIVE BIDDING
PROCUREMENT (SINGLE STAGE-ONE ENVELOPE)

MINUTES OF BID OPENING MEETING

A meeting of the procurement committee of this
department was held on dated. 22.12.2017 for opening the bids received in
respect of subject NIT: the deadline of supervision the meeting was attended
by all following members of the procurement committee and the

representative of bidders (Attendance sheet is enclosed).

The bids were opened at 02:00 PM in the presence of the
above mentioned participants and the rates quoted by bidders were read
aloud and encircled by Chairman of the Procurement Committee. All the
members of the procurement committee signed on each and every page of
financial proposal /bids. The bids does not contain any over-writing or
cutting (and mention cutting or over-writing if any), following are the details
of bids announced.

The committee shall examine all the bids as per the
Qualification/ eligibility criteria provided in the bidding documents
arithmetical checks and verify the documents and bid security submitted by
the bidders.

The meeting ended with the note of thanks to from the
chair.

CHAIRMAN
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(RAFIQUE AHME KH)
EXECUTIVE ENGINEER
HIGHWAYS DIVISION
SUKKUR

MEMBER MEMBER
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(WAHEED BUX QASMI) (ABDUL HAFFEZ MEMON)
ASSISTANT ENGINEER ASSISTANT.ENGINEER
HIGHWAYS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI ROHRI



ATTENPANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

NAME OF WORK: - CONSTRUCTION OF ROAD PAVER BLOCK FLOORING &
DRAINAGE AT VILLAGE MOOSA CHACHAR MULAN HUSSAIN CHACHAR DIN
MUHAMMAD KHOSO KHAMISO JISKANI KHAMISO SAYAL JUMO JISKANI
KHARO SANGI VARIOUS STREET UC BULLA.

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR HELD ON
22.12.2017

SR,
NO.

NAME OF CONTRACTOR SIGNATURE

M/S JAN MUHAMMAD & BROTHERS

@J
Y

M/S JAN CONSTRUCTION & CO N

CHAIRMAN
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(RAFIQUE AHME‘JSEIKH]
EXECUTIVE ENGINEER

HIGHWAYS DIVISION

SUKKUR
MEMBER MEMBER
- \ g
(WAHEED BUX bASMI] (ABDUL HAFE i___.l_tiEMON)
ASSISTANT ENGINEER ASSISTANT ENGINEER

HIGHWAYS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI ROHRI




BID EVALUTION REPORT

s

Name of f’mcuring Agency

Executive Engineer Highways Division Sukkur

Tender Reference No.

N.LT No. EE/HW-D/TC/ 503 Dated. 04.12.2017

Tender Description/ Name of Work/ Item

CONSTRUCTION OF ROAD PAVER BLOCK
FLOORING & DRAINAGE AT VILLAGE MOOSA
CHACHAR MULAN HUSSAIN CHACHAR DIN
MUHAMMAD KHOSO KHAMISO JISKANI KHAMISO
SAYAL JUMO JISKANI KHARO SANGI VARIOUS
STREET UC BULLA.

4 |Method of Procurement Single Stage (By Competitive Rate/ Bid)
5 |Tender Published Published in (i)The Express Tribune Karachi Dated. 19.10.2017
(ii) Daily Sobh Karachi Dated. 19.10.2017 (iii) Daily Jang
Karachi Dated. 20.10.2017 (iv) Daily Nau 8ijh Dated.
19.10.2017
SPPRA ID NO:2147483647 S.No. 35535
Dated: 05-12-2017
6 |Total Document Sold 02 Nos.
7 |Total Bids Received 02 Nos.
8 |Technical Bid Opening Date -
(If Applicable)
9 |No of Bid Technically Qualified 01 No.
(If Applicable)
10 |Bids Rejected 01 Nos.
11 |Financial Bid Opening Date 22.12.2017
BID EVALUATION REPORT
COST RANKING IN| COMPARISON | REASONS FOR
SR #| NAME OF FIRM OF BIDDER | OFFERED BY | TERMS OF |WITH ESTIMATE| ACCEPTANCE/ | REMARKS
THE BIDDER COST COST (SAVING) REJECTION
1 |M/S JAN MUHAMMAD & 4415322| 1 Lowest 76678| Accepted Being
BROTHERS Lowest
2 |[M/S JAN CONSTRUCTION 4491546| 2" Higher 454| Rejected Being
& CO Higher
SIGNATURE OF THE TENDERING COMMITTEE.
CHAIRMAN
o=<ASE
(RAFIQUE AHMED )
EXECUTIVE GINEER
HIGHWAYS DIVISION
SUKKUR
MEMBER MEMBER
\Mh‘/
(WAHEED BUX QASMI) (ABDUL Hﬁ&z EMON)—
ASSISTANT ENGINEER ASSISTANT
HIGHWAYS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION

ROHRI




NAME OF WORK: - CONSTRUCTION OF ROAD PAVER BLOCK FLOORING & DRAINAGE AT VILLAGE MOOSA CHACHAR
MULAN HUSSAIN CHACHAR DIN MUHAMMAD KHOSO KHAMISO JISKANI KHAMISO SAYAL JUMO
JISKANI KHARO SANGI VARIOUS STREET UC BULLA.

ﬁu{s JAN MUHAMMAD & BROTHERS (M/S JAN CONSTRUCTION & Co
DESCRIPTION ESTIMATE
RATE Il AMOUNT RATE 1 AMOUNT
PART "A" (PAVER BLOCK)
Amount of Schedule "B" 3670177 3670177 3670177
Ded: 20% Below (on Paver Block
2% Abo 404 3.75% Ab 7632
Only) on Rs, 3048490/ - (+) 609698 o ve (+) 7340 o Above (+) 13763
Add: Cartage of Material (-) 721521
PART "A" 3782000 3743581 3807809
PART "B" (RE-DECKING OF SLAB)
Amount of Schedule "B" 599769 599769 599769
Permium . 12% Above (+) 71972 14% Above (+) 83968
3 |Add: Cartage of Material (+) 73532
PART "B" 673301 671741 683737
GRAND TOTAL A, B: - 4455301 4415322 4491546
ADD: CONTIGENCY (LUM-SUM) 36701
(A) Total Cost as per Estimate 4492000 The Lowest Rates Qouted By M/S JAN MUHAMMAD & BROTHERS Government Contractor are:-
(B) Total as per Tender 4415322
Saving (A+B) 76678 PART "A" @ Rs. 2% Above (Rupees Two Percent Above)
Percentage Saving 1.71 PART "B" @ Rs. 12% Above (Rupeces Twelve Percent Above)
A.A Amount 4500000 X
Lowest Tender Amount 4415322
Sa\ring Qver AA R4678 Lowest Rates are Recommended for Approval

(WARELCD W’ | Ex-—”’""}é"?\;zFR

ASSISTANT ENG HIGHWAYS DIivie
i e aeyTes - ' AYS DIVISION
‘ e URB-DIVIS O ‘A 1 L
HIGHWAYS SUB-DIVISION (AR HAFEEZ MEMOT] SUKKUR
EAgEsl ASSISTANT ENETHEER
PUBLIC BEALTH ENGG- SUS-DIVISION




BIDDERS QUALIFICATION REEPORT

N.I.T No. EE/HW-D/TC/ 503 Dated. 04.12.2017

TENDER REFERENCE NO.

NAME OF PROCURING

NAME OF WORK

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

CONSTRUCTION OF ROAD PAVER BLOCK FLOORING & DRAINAGE AT VILLAGE MOOSA CHACHAR
MULAN HUSSAIN CHACHAR DIN MUHAMMAD KHOSO KHAMISO JISKANI KHAMISO SAYAL JUMO

JISKANI KHARO SANGI VARIOUS STREET UC BULLA.

SUKKUR

TURNOVER OF 05% TENDER FEE/
ity NAME OF FIRM/ BIDDERS N.T.N 'mwﬁ:,?;i“g T %Tm m& AT LEAST LAST m EARNEST | COST BIDDING
: = THREE YEARS MONEY DOCUMENT
1 M/S JAN MUHAMMAD & BROTHERS Available Registered Registered Available Available Available Available Deposited
2 |[M/S JAN CONSTRUCTION & CO Available Registered Registered Available Available Available Available Deposited
CHAIRMAN MEMBER MEMBER
/\ Y S
| - 1 |
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(RAFIQUE A“I'Iu!ﬂ;gl:&!!} (WAHEED BUX QASMI) (ABDUL HAFEEZ ON)
EXECUT GINEER ASSISTANT ENGINEER ASSISTANT ENGINEER
HIGHWAYS DIVISION HIGHWAYS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI ROHRI
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OFFICE OF THE EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR
PHONE NO. 071-9310751 NO. EE/HW-D/TC/ Cpés OF 2017
xen.highwaysdivisionsuk@gmail.com SUKKUR DATED. 1% /2./2017

NOTICE INVITING TENDERS

& Executive Engineer Highways Division Sukkur invites sealed
tenders on item rates from interested contractors / firms for the
following work (List Attached).

Eligibility: Registration with Pakistan Engineering Council for

2. year 2017 in reflect above category (Specialized Code CE-01).

3. The applicant should be registered with Income Tax Department as
well as Sindh Revenue Board and the same NTN and SRB
certificates should be attached with the application
n, otherwise the application will not be entertained. Also copy of
CNIC should be attached.

4. QUALIFICATION:-

i.  List of two similar assignment under-taken over the past 7 years.
ii. Details of Equipment, machineries and transport owned by firm /
contractor.

iii. Financial Statement (Summary) and income tax return for the last 3 years.
iv,  List of litigation (if any) and natural of litigation.
v.  Affidavit that firm has never been black listed.

5. Method of Procurement Single Stage Single Envelope.

6. Bidding /Tender Documents:

Issuance: Documents will be issued from the date of Publication in
Newspaper.
Terms & Conditions

a)  Under following condition bid will be rejected:-

. i.  Conditional and telegraphic bid/ tenders.

ii.  Bids not accompanied by bid security of required amount and form.

iii.  Bids received after specified date and time.

iv.  Black listed firms.

v.  The undersigned reserved the Right accepting/rejecting any or all tender
without assigning a reason thereof.

vi.  The bidder shall submit earnest many/ Bid Security @ the rate of 5% in
Shape of Call Deposit /Security receipt with the Bid documents therein
contractors /firms name reflects.

. .. Vii. The lj’rocuring Agency shall not Accept in Bank instrument /Pay order

e M therein no any Contractor /Firms reflects.
: Viil. rl‘he Procuring agency reserve the right to reject or accept any or all
I'enders under SPPRA rules 2010.
iX. f:: BLI:L 5_-’21-2;13 -:on.sotrtium list of partnership deed, giving full particulars
<2 T . 3 . ¥
oprietors or other connected alongwith power of attorney.

In"case of being sole proprietors such undertaking on affidavit bo
! Vi

=

furnished.

| } PARTICULAR &
| N Date of accept of application & ATTEMPpT
r——=suance of Tenders (upto 01:00 PM

| Date of receipt & Opening of Tender
1n (upto 02:00 PM 1

tnormation Ueuarvaent

- Guvt. of Sindh, Karuachi CGHL'_‘_* ¥ )
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The tenders or their representatives may be present at the time

opening of tenders if they so desired (At their will).

wn

% EXECUTIVE ENGINEER
HIG YS DIVISION
SUKKUR

Copy submitted with compliments to: -

The Worthy Deputy Commissioner, Sukkur.

The Secretary, Information Technology, and Government of Sindh
Secretariat No: 6, @ Karachi, along with copies of N.I.T’s for
favour of information and placing them on the web site of Sindh
Government.

The Director (A&F) SPPRA 3-15 Government of Sindh, Public
Procurement Regulatory Authority , Planning & Development
Department Karachi along with Soft & Hard copy of NIT for
favour of information and placement on Web Site.

The Director, Information (Advertisement) Public Relation
Advertising Department Karachi, for publication in 3 Nos. leading
Newspaper “Sindhi” , Urdu & English” (Kawaish, Jung, Down).

The Superintending Engineer, Works & Services, Sukkur, for
favour of information.

The Executive Engineer, (Buildings / Education Works)
Department Sukkur, for information for wide publicity.

Copy to notice board and drawing branch / HC (Local).

The Assistant Engineer, Public Health Engineering Sub-Division
Rohri for information.

The Assistant Engineer, Highways Sub-Division
Sukkur/Rohri/PanoAkil for information.

7. waitiss
(_ EXECUTIVE




LIST OF WORKS

Cont: P-1/5
[ SR. | NAME OF SCHEMES AMOUNT | EANT |[TENDER| PERIOD
NO. MONEY FEE
| >
i |Reconditioning of road from Pir Hazari to 5.000 % of | 3000 | 24 | Months
| Mirani Muhalla EID Gah Bagerji Bid
2 | Const: of road on canal Inspection Path at| 6.000 5% of | 3000 | 24 | Month
village Bahi Khan Ghanghro UC Tamachani Bid
| Mile 0/ 0-0/3 (0.60 KM)
2 |Impr:/Recdg: of road @ Haji Jadal Mahar | 6.000 5% of | 3000 | 24 | Montl
| Mile0/0-0/5 UC Tamachani Bid
== 3Const: of road & Drains at village Haji | 5.000 5% of | 3000 | 24 |Month
| Hassan Mahar UC Tamachani Bid
5 |Construction of Paver block flooring & | 5.000 % of | 3000 | 24 | Montt
| Drains @ Bashirabad UC Tamachani Bid
| o ! Construction of Paver block flooring & | 5.000 5% of | 3000 | 24 | Month
| Drains @ Haider shah Muhalla village Bid
Goserji UC Tamachani
7 | Construction of Paver Block Flooring & | 4.200 5% of | 3000 | 24 | Montl
'Prains at Village Allah Bux Jamali Bid
' (Remaining Works) |
8 Const: of Road/Paver at Village Nachanpur | 5.000 %of | 3000 | 24 | Mont
- Khanpur & Bhoorapur UC Tamachani Bid
_. 9 | ft)x“.J.n.structioqolf Paver Block .Flooring. a.nd | 5.000 5% of | 3000 | 24 | Mon
e Wrains at Village Tamachani (Remaining Bid
| Works)
10 | Imp/Recnd: of road from Sukkur Shikar % of |
€ pur | 9.000 2
road to Kando Wahan via Farash Mile 0/6- . of | 3000 | 24 [ Mo
11 | Paver Block Flooring and Drains i
; c at Vlﬂa e 500 0’
Bhai Khan Ghanghro (Remaining Works) . ? I; ;f .[ 3000 | 24 Mo
12 | Construction of road at Maj I
t : ain Small 5. = =
| Industries Golimar road from Abdul o 5}}.0 of | 3000 | 24 | M
| }f}-’aheed Kalwar House to Jamia Masjid . |
L | f’ffh Fat_t?& Ec_)hanm md Noonari UC-20 -. | j
e Lo ]
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P-2
SR. NAME OF SCHEMES AMOUNT | EANT |TENDER| PERIOD
NO. MONEY FEE
. 5%
7| 13 | Const: of Paver Block Flooring and Drains | 5.000 5% of 3000 | 24 | Months
at Village Fateh Mohammad Noonari Bid
(Remaining Works)
14 | Construction of Paver Block Flooring and | 5.000 5% of 3000 | 24 | Months
Drains from Ali Mohammad Khokhar Bid
House to Khalid Hussain Mako House
Golimar Sukkur UC-20
| 15 | Widen:/Recdg: of road from Village Ali| 6.500 5% of 3000 | 24 | Months
| | Wahan to Village Arain Sukkur Mile 0/0- Bid
1/0
Rl 16 Construction of road from National| 6.000 5% of 3000 | 24 | Months
"r"-"‘m‘ﬁf”:'ﬁi{ighway to village Bhai Khan Ghanghro Bid
' Mile 0/0-1/0 (1.60 km)
| 17 |Impr:/ Rercd: of road from National | 4.600 5% of 3000 | 24 | Months
Highways to Village Miani Mile 0/0-0/6. Bid
18 | Const: of Paver Block Flooring & Drain at | 5.000 5% of 3000 | 24 | Months
‘ Sasti Basti Near Cattle Colony Sukkur. Bid
\ 19 | Const: of Paver Block Flooring and Drains | 4.200 5% of | 3000 | 24 | Months
at Village Raees Chuttal Lakhan Bid
* 120  Construction of Paver Block Flooring & | 5.000 5% of 3000 | 24 | Months
| Drains at Punhal Khoso (Khosa Muhalla) Bid
land Laghari Muhalla Village Dreha
‘ (Remaining Work)
21 | Construction of mettled road from Sukkur | 5.000 5% of | 3000 | 24 | Months
R | Shikarpur road (near Sports Complex) to Bid
© S 1 village Qadir Bux Mahar via Goth Mazari
¢ ' Shaikh
22 | Const: of road 100 Ft Society road to Ahsan | 5.000 5% of 3000 | 24 | Months
" | Lashari House Mile 0/0-0/5 (1 km) Bid
23 | Rehabilitation & Restoration of High Court | 10.000 5% of 3000 | 24 | Months
] Road Bid
24 |Const of road from Arif Khan to village | 9.500 5% of | 3000 | 24 | Months
.Shel Muhammad Khokhar Mile 0/0- Bid
' 0/6+330
25 |Construct10n of road village Khahi uc Pir;, 5.317 5% of | 3000 | 24 | Months
,L Ikhlas Shah Bid
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P-3
SR. NAME OF SCHEMES AMOUNT | EANT |[TENDER| PERIOD
NO. MONEY FEE
5%
26 | Construction of road Kashmir Brohi (2 km) | 13.500 5% of 3000 | 24 | Months
Bid
27 | Construction of road village Allah Rakhyo | 5.500 5% of | 3000 | 24 |Months
' Mahar Bid
28 | Construction of new road from Thikratho | 23.000 5% of 3000 | 24 | Months
to village Ghati (3.62 km) Bid
29 | Const: of road from Khuda Bux Mahtam | 7.120 5% of 3000 | 24 | Months
: road to Gul Khan Chandio Mile 0/0-1/6 Bid
30 | Construction of road from village Siran | 12.300 5% of | 3000 | 24 | Months
Waro to Photo Mahar Mile 0/0-0/7. Bid
|31 | Const: of road approach to pre-streed | 10.000 % of | 3000 | 24 |Months
(7= _2bridge Raza Goth Taluka Pano Akil Bid
32 | Construction of road from Gulan Shah to | 10.000 5% of 3000 | 24 | Months
Gudpur road at village Gudpur Mile 0/0- Bid
0/6+330'
33 |Const: of road /Paver Block & Drains| 10.000 5% of 3000 | 24 | Months
village Hussain Kalwar Taluka Pano Akil Bid
34 | Const: of road from Korai Wah to Ghulam | 10.000 5% of 3000 | 24 | Months
| Murtaza Shaikh Taluka Pano Akil Bid
35 | Re-construction of road from National | 10.000 % of 3000 | 24 | Months
| Highways to Hussain Kalwar via Daya Bid
| geer Police Picket
36 | Construction of Road Paver Flooring & | 4.500 5% of 3000 | 24 | Months
| Drainage at village Lal Kalwar, Adal Bid
| Kalwar, Hamid Kalwar
- &  Const: of Road Paver Flooring & Drainage | 4.500 5% of | 3000 | 24 |Months
at village New Budh, Old Budh, Gul Bid
Mohammad Qazi, Mohammad Saleh Sangi,
Usman Korai, Rasool bux Shaikh various
street UC Nidapur
38 | Const: of Road Paver Flooring & Drainage | 4.500 5% of 3000 | 24 | Months
| at village Sillani Chachar, Ghulam Ali Bid
' Mahesar, Hamir Khan Arbani, Mir Khan
' Khoso, Qaim Jiskani various streets UC
| Pano Akil Ghulam Ali
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P-4
iR | NAME OF SCHEMES AMOUNT | EANT [ TENDER PERIOD
r\ NO. | MONEY FEE
1 | 5%
| 39 | Construction of Road Paver Flooring & | 4.500 5% of 3000 | 24 | Months
| Drainage at village Roopahar, Muhalla Bid
‘Mitha Khan Mahar, Qaim Mochi, Garo
' Daro, Fasor, Gagnao, Mochi Daro, and
! vaious street UC Roopahar
|
40 | Construction of Road Paver Flooring & | 4.500 5% of 3000 | 24 | Months
‘Drainage at village Mosa Chachar, Molan Bid
Hassan Chachar, Din Mohammad Khoso,
' Khamiso Jiskani, Khamiso Siyal, Jumo
Jiskani, Kharo Sangi, various street UC
» \:\ Bulla
41, Tonstruction of road from village Allah | 6.500 5% of 3000 | 24 | Months
~dad shar to village Mohammad sachal Bid
' phulpoto Mile 0/0-0/5 (1 km)
|
| 42 | Construction of road from fakirabad road | 5.200 5% of 3000 | 24 | Months
1 to village Jiand nappar uc dhandhi Mile Bid
1 0/0-0/4 (0.80 km).
43 | Construction of road from wass road to| 6.500 5% of 3000 | 24 | Months
'ghantan wari via hafiz Abdul Sami Bid
- mangrio Mile 0/0-0/5 (1 km).
44 | Construction of road from residence of | 6.500 5% of 3000 | 24 | Months
Mohammad mithal bhanbhro to village Bid
‘janoji mohalla lemo khan bhanbhro Mile
1 0/0-0/5 (1 km).
i 7 Construction of road for Mohammad saleh | 6.500 5% of 3000 | 24 | Months
' Mirbahar Mile 0/0-0/5 (1 km). Bid
46 | Construction of road from arrore bachal | 6.500 5% of 3000 | 24 | Months
shah road to bachal shaikh (janoji) via Bid
channel 171 r/s village shaman shaikh Mile
10/0-0/4.
47 | Construction of road from village wahid | 6.500 5% of 3000 | 24 | Months
bux behan via taj shaikh farm deh salehpat | Bid
Mile 0/0-0/5 (1 km).
48 | Construction of road from sangrar road to | 6.500 5% of 3000 | 24 | Months
'1 village Ilyas bharo Mile 0/0-0/5 (1 km). Bid |
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fll SR. | NAME OF SCHEMES AMOUNT | EANT | TENDER PERII::)g
< NO. | MONEY |  FEE
L 5%
; 49 | Construction of road from Jamaluddin| 6.500 % of 3000 | 24 | Months
f 'gadani to Dbatki kandhraa via sultan Bid
; [ kandhraa Mile 0/0-0/5 (1 km).
¢ [ 50 | Construction of road from village lahoti| 6.500 5% of 3000 | 24 | Months
umed Ali shambani to ghantan wari uc Bid
dhandhi Mile 0/0-0/5 (1 km).
51 1‘Const: of road from arrore bachal shah| 5.400 5% of 3000 | 24 | Months
‘road to janoji via village mir shahid Bid
| Hussain talpur Mile 0/0-0/4 (0.80 km).
52 | Construction of road link road from| 5.200 5% of 3000 | 24 | Months
.. |salehpat sikanderabad road at dargah Bid
%< Yhuda bux shah to village Karamat
__4 mubhalla uc lal jurio Mile 0/0-0/4 (0.80 km).
53 |Impr:/recdg: of road & paver block road of | 20.000 5% of 3000 | 24 | Months
“arrore bachal shah road to Abdul Kareem Bid
| lund Moula abad Mile 0/0-1/4 (2.40 km). _
| 54 | Impr:/recondg: of road & construction of | 16.000 5% of 3000 | 24 | Months
road arrore bachal shah road to old janoji Bid
' via Shahmeer mangdi Mile 0/0-1/5 (2.60
g | km).
55 | Construction of road/paver block and | 10.800 5% of 3000 | 24 | Months
drains at village dolat khan pathan Mile Bid
10/0-0/3
56 | Construction of road wazir manganhar | 5.800 5% of 3000 | 24 | Months
' near 186 channel 0.60 km and cosntruction Bid
A 7' various culverts near channel 186.
' 57 Construction of road from sangrar road | 4.200 5% of 3000 | 24 | Months
iShafi Mohammad chachar to shazado Bid
| chachar Mile 0/0-0/6
58 | Construction of road from village talib| 6.500 5% of 3000 | 24 | Months
' phulpoto to village Safar phulpoto Bid
59 | Construction of road frrom arrore bachal | 6.100 5% of 3000 | 24 | Months
' shah road to loung bhanbhro Mile 0/0- Bid
‘, 0/5+330'.
@
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No. EE/HW-D/Tc/ 5 O (f/2017
OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAYS DIVISION SUKKUR

DATED p// / /D 12017

To,

The Director (A&F),
Sindh Public Procurement Regulatory Authority,
Karachi.

SUBJECT:- SUBMISSION OF THE REQUIRED DOCUMENTS AGAINST NIT
NO. EE/HW-D/TC/S503 DATED.04.12.2017.

»,

Find enclosed herewith Bidding Documer}ts €0 tenlng as

Lom

Sy,
o under.

N.LT SUBMISSION (1) 15

S. No. Documents Required with NIT}- ©
&

01. Notice Inviting Tender

02. Notification of Procurement Committee

03. Notification of Complaint Redressal
Committee

04. Bidding Documents

05. Annual Procurement Plan

06. Method of Receiving Courier

It is requested kindly hoisting the Bidding Documents as

early as possible.

EXEC IVE‘E? GINEER

HIG AYS DIVISION
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] [Sonmietion; ot Pavet: Block At ¥ Shah Mchonk Y ose 5.000 | 6% of Bid | 9,000 |24 Manths| | |35 [Consiruciion of oad from Bangrar Road 1o vilaga iyas Braro Mile DO-0% (1 k. 6,500 | 5% of Bid | 3,000 |24 Mortha
3 Paver Block Flocring & Drains 21 Vilage Jamall Works! 7 [ of Road from Jamaludcin Gadani to Batki Kandhmn via Suftan Kandhvma Mile
. memm:ﬁmnw';_".lﬁ‘:wn:waumwuc- . 0 ool 3.00 [ o] | | J0005 1 b il b, oot i
5 o1 Paver Block Fiooring and Drains af Vilaga Tamachani (Remaining Works) | 6,000 _| &% of Bid | 9,000 |24 Months wmmt?f‘mmmmwu.gom«numnusmmmwemmnmucmmﬁ 6500 | 5% of Bid | 3,000 |24 Months
10 |imp/Aecnd: of rod trom Sukiur Shikarpur Road 1o Kando Wahan vis Farash Mile 06-1/5. 6000 | 5% of Bid | 3,000 [24 —
11 |Paver Biock Fioorireg end Drains at Village Bha Knan Ghanghro [Remaining Works). 5000 | 5% o 610 | 9.000 |24 Monts] | |51 [Fine 600 o s umy o e 083 10 Jano va Vikage Nt Sranid Hussain Taor| g 406 | 5o B 3,mimm‘
Constiuction of road at Main Small Industries Golimar Road from Abdul Waheod Kalwar House = jan of Road link road from Saluhpat Skanderabad Road al Dargah Khuda Bux Shah 3
12 |io Jarriéa Masd Gotn Fateh d Noonari UC-20. N0 | T | SO0 [ 52 |3 vitage K. mmuiﬁuﬁ‘mﬁmm wr. " 5200 | 5% of Bid -"-"ml"“m
13 m}u&mmmmmuwm“ d Neonari (R Sl 5000 | 5% ol | 3.000 |24 Monts nwmmtmmmﬂmwmuumww 20000 | 5% of Bid MUﬂlz-‘ll |
Construction of Paver Block Fiooring and Drains trom Al Mohammad Khokhar House to Khalid r of ad & construction of road Arrore Bachal Shah Road to O'd Janojl via ;
" | ussain Mako House Golimat Sukar UC-20. : 5,000 | 5% of Bid | 3,000 (24 Monts] | |54 [P eor Vorced bt 0018 (2.00 s ok 16000 |5%of Bid xmn‘zum-
15 [Widen Flecdy: of road from Vilkage Al Wahan fo Village Arain Sukkur Mie 0/0-1/0. 6500 | 5% of Bid | 3,000 [24 55.'- of ‘paver biock and drains al vilage Dolat Khan Patnan hiie G003 10800 |5%oiBa 2,000 |24 W
Construction trom National Highway lo village Bhal Knhan Ghangho Mie 0/0-1/0 (1.60 Wazir
16 oy of road trom ( 6000 | 6% of Bl 3_00‘;]!,‘ Hmmmr:‘hnn:n'ﬂums Manganhat near 188 channiel 0.60 km and construction various| g aan 8% of Bid | 3,000 |!‘m
17 |impr/Aarcd: of road from National b to Village Miani Mile 0/0-06. 4.600 | 6% ol Bld .omlgcm- G of Road trom Sangrar Read Shal Mot Chachar W Shazago Ghachar
i e 57| 4200 |S%olBid | 3,000 |24 Months
18 |Const; of Paver Block Floaring & Drain al Sast Basti Near Cattio Colony Sukkur, 5000 | 5% ol Bid | 3.000 [24 Months Mils 00-06.

10 |Canst: MPn'm Biock Floaring and Draing at Village Fages Chuttal Lakhan, 4200 5% ol Bid | 3,000 |24 Months 58 |Consiruction of Aoad from village Talb Phulpoto to vilage Salar Phulpoto, 6.500 | 5% of Bid | 3,000 |24 Manths
mConnirmuonolhm?locknmm%mmum-lmnmmuuurummuuhan 5000 | 5% of Bld | 3,000 |24 Monthe| | 59 1Gonstruction of Aoad fram Arrore Bachal Shah Road ta Loung Bhanbhro Mie 00-054330°. | 6100 | 5% of Bid | 3,000 |24 Montns|
Muhalia Vitiage Dreha (Remaining 2 2. Eligibility: Registralion with Pakistan Engineering Council for yoar 2017 in reflect above category (Specialized Code

21 [Construction of metalied road trom Sukkur Sekarpur Road (near Sports Complax) 1o Wiagel ¢ o | coc o pig ,oil,mm i CE-01).
Oadit Bux Mahar via Goth Mazarl Shalih, 3, The applicant should bo mgistered with Incoma Tax Department s well as Sindh Revenue Board and the same NTN and
22 [Conat. of road 100 1 Society Road lo Ahsan Lashan House Mile 00-0/5 (1 km). 5000 | 5%0l6kd | 3°°°__]_*‘“°'“’" SAE cortificatos should b attachad with the application, otharsise tha application will not be entertained. Also copy of
2 AR “I'Q‘ICmrlﬂnll 10000 | 5% of Bag | 3,000 [24 Months CHIC should bo attached.
24 [Const of road trom A Khan 1o viage Sher M Knhoktial Mo 00-06+330. 9500 | 5%olBid | 5,000 [24 Montss! | 4. QUALIFICATION:- :
25 i of road vitage Khahi UC Pir Iknias Shah 5317 | 5% of Bid | 3,000 [24 Montns| i. List of two similar assignmeant undertaken over the past 7 years
28 |c of road Broh! (2 k), 13500 | 5% of Bid | 3,000 |24 Monits i Details of Equipment, machinaries and transport ownad by frm ok
27 [Construction of road vilage Aliah Raklwo Mahar. 5500 | 5% of B | 3,000 |24 Monds| B F"'ﬂﬂﬂd HWT"W)WMWW'"WNEHHM
28 |Conatruction of new road Irom Thikraina 1o village Ghall (3.62 km). 23.000 | 5% of Bid | 3,000 |24 Manihs e k‘;"dm:m:‘;ﬂ:;mfﬂmm
29 |Const: of road from Khuda Bux Mahtam Road ko Gul Khan Chandio Mile 00-1/8. 7020 | 5% of Bid | 3,000 |24 Months) 5 Woll’rmmml- WQS‘ID'SWEW
30 [Canstruction of rad rom vilage Siran Waro to Pholo Mahar Mile 00-07. 12.300 | 5% of Bid | 3.000 |24 Months| | & wmmm.'““: .
31 [Conat: of road approach to pro-streed bridge Alaza Goth Taluks Pano Akl 10.000 | 5% of Bid | 3,000 |24 Months tssuance: Documunts will be issued from the data of publication in newspapar,
32 |Construction of oad from Gulan Shah 1o Gudpur Road a! villagn Gudpur Mile 0/-0/64330", 10.000 | 5% of Bid | 3,000 {24 7. Terms & Conditions
33 |Const: of road/Paver Block & Drains wilage Hussain Kalwar Taluka Pano Akl 10.000 | 5% of Bid | 3.000 (24 A -&. Undar lollowing condition bid will be rejected:-
34 [Const. of roed rom Komi Wah 10 Ghuinm Muriaza Shaikh Talka Pano Ak, 10,000 [ '5% of Bid | 3,000 |24 Months I: gzﬂﬁ:mﬂvﬂidﬂwﬁ‘ﬁd’tﬂﬂ@lﬁ% o i
a5 of raad from National b 1o Hussain Katwar vin Doyn Gaer Police Picket.| 10000 | 6% of Bid | 3,000 |24 Months - Bids ny P and form. -
| of Fiosd Paver Fiooring & Drainage i viage Lal Katwer, Adal Kaiwar, Hamal oo | oo oo & m“‘fﬁ:‘:"m"‘dm"‘“m [
v. The undersignad reserves the roht accapting'rejecting any or all tencers without sssigning any reason tharea!,
3 mndnmwrmsiauﬂminmrgrsm‘“ Oid Budh, Gt Mobammad| 4500 | 5% of Bid | 3,000 124 o Wi. 'rrubdummnwhwroa-nu.rmna,ans«.a.nummmwdsesmmammrs.mmneqpmm
o n P SBani Chacha:, Gindam A Mahesar, 5 tha Bid documents therein contractors /7 firms name refiects,
3'5“‘% mmn m"”w‘mw“m““m#mwm cireets UC Pano Ald Ghulam AL | 4500 | 5% ot Bid | 3,000 |24 Motrs vi.. The Procuring Agency shall not accept in Bank instrurment / Pay Order therein mwmn‘mmm
omu'ocmrmwmumm Wihals Mitte K0 vill. The Procuring agency reserves the right fo reject or accep! any or all Tenders under SPPRA Rules 2010,
30 “““M“'mmmmmwmwmwm 4500 |5%ofBid a.ooo]zam be - In case of firm consortium list of partnership deed, giving full particulars of Direclors/Proprietors or other connected
_E:uumdmhv-rfhuhaimcwuw Chachar, Motan _demmqhmdhmmmumw‘mmu‘-“ d
40 |Chachar, Din Mohammad Khoso, mmmmmmmmw 4500 | 5% of Bid a.m’mw S.No. PARTICULAR 15t ATTEMPT | 2nd AT
varous streal UG Bulls. 01. | Date of acceping ol sppicaton & issuance of Tenders (uplo 01:00 ﬁ[ Uplo 22.12.2017 08.01.2018
a1 mmuM|mmmmmmmmmmm 6500 | 5% of Bid 3.0@124% “lf. “ihdmglt;smgb:lfan:;nm“{%:&m L u;:;;lmn 08012018
1 tenders or their representatves may be pre openi tenders i 50 dasired (A1 their will).
Wum1mﬁumnﬂdlommﬂwwcwmw 5200 | 6% ol Bid | 9,000 |24 Month g
o Wass Fiosd 1o Ghantan War via Hallz Abdul Saml Mangrio M EXECUTIVE ENGINEER -
VS (1 kom dwm o 6.500 | 5% of Bid s.moizam |_U_r)_j|b; ;i.E| Say No 1o Carruption "'GH‘.;A“B’;‘MN
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AN GOVERNMENT OF SINDH
W% ) WORKS & SERVICES DEPARTMENT
==

Karachi dated 28" November, 2016.

NOTIFICATION

No.E&A(WES)3-9/2014 {Sukkur) : In partial modification of {his Deparfment’s Notification of even

number dated 02-07-2013 and with the approval of Competent Authorily, Procurement Commiliee. in
terms of Rule-7 of Sindh Public Procurement Rules-2010 (Amended 2013), is hereby consiituied for

procurement of “Goods / Works”™ in the Office of Executive Engineer, Highways Division, Sukkur
excluding. procurement involving forefgn exchange, with the foilowing composition:-

Executive Engineer, E’e-gﬁways Division, Sukkur t |

e B T . Chairman |

1 Assistant Engineer, Highways Sub-Division, Rohri ! ',
7 B : T I
| Assistant Engineer, Public Health Engineering Sub-Division, Rohri !

<3 Member |

2 The Functions & Responsibilities of the Commitiee will be same as specified in Rule-7

& 8 of Sindh Public Procurement Rules-2010.

SECRETARY TO GOVT. OF SINDH

No.E&A(WES)3-9/2014 (Sukkur) Karachi, dated the 28" November, 2016.

A copy is forwarded for information lo:-

The Accountant General, Sindh, Karachi

The Manzging Director, SPPRA, Karachi.

The Chief Engineer (Highways), Sukkur

The Chairman / Members of the Commiffee.

The Deputy Director (Monitoring), PM&E Cell, W&SD.
PS to Minister, Works & Services Sindh.

PS to Secrefary, W&S Depariment.

Notification file. 4 . LT L
/\Kﬁm@ - ﬂ\\nﬂ
e SECTION OFFICERTGENERAL)

FOR SECRETARY TO GOVT. OF SINDH
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) - DEPUTY COMMISSIONER/PD
SUKKUR

No.DC/suk-Dev/2013-24/- | B & suikur, dated D -3-2014

in pursuance of Rule 31 of Sindh Public Procurement Regulatory Authority Rules 2010, the

“ooiiin of Grisvances and settlement of Dispute Committee” is hereby constituted in the Works &

S20v ces Department Sukkur {Projects of District Development portfolios) with following composition:
| S.No. | Designation Position held
I8 1| Superintending Engineer Works & Services Sukkur Chairman ,
i ' District Accounts Officer Sukkur Member f
3 Additional Deputy Commissioner-ll of Deputy Commissioner Office Sukkur Member ‘
4 ixecutive Engineer Provincial Highway Division Sukkur Member
5 Executive Engineer of the Division concerned T Mamber

TERMS OF REFERENCE:

The Committee will hear the complzints of bidders against the decisions of procuring
agency.

i) Prohibit the procurement committee from acting or deciding in a manner, inconsistent with,
these rules and regulations;

iii} Annual in whole of ip pant, any.unautherized-oot.or decisien of the procurement commitice,
and

iv) Recommend to the Head of Department that the case be declared a mis-procurement il
material violation of Act, Rules, Regulations, orders, instructions or any other law relating to
public procurement, has been established.

v) Reverse any decision of the Procurement Committee or substitute its own decision for such
2 decision provided that the complaint Redressal Committee shall not make any decision to
sward the contracl.

W) The Complaint Redressal Committee shall announce its decision within seven days and
intimate the same to the bidder and the 2uthority within 3 working days.

/

(SHAHZAD TAHIR THAHEEM)
DEPUTY COMMISSIONER/PD

SUKKUR
Copy fwd: for information to:
The Superintending Engineer Works & Servi;es Sukkur.
The District Accounts Officer Sukkur

The Additional Deputy Commissioner-1l Sukkur
The Executive Engineer Provinefal Highways Division, Sukkur
The Executive Engineer Hi a'.vszm‘ldir}_gsjEducation Works & Public Heaith|Engineesing

L I

Divisions, Sukkur.

DEPUTY, COMMISSIONER/PD
KKUR




¢ ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN
EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

NAME OF WORK: - CONSTRUCTION OF ROAD FORM MUHAMMAD SALEH
MIRBAHAR MILE 0/0-0/5 (1 KM).

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR HELD ON
22.12.2017

SR.
NO.

1 |[M/S ZAWAR BHAMBHRO & CO ﬂ/{/

2 |M/S ALI BUILDERS /

NAME OF CONTRACTOR SIGNATURE

CHAIRMAN

e
(RAFIQUE A}y;%;mcm
EXECUTIVE ENGINEER
HIGHWAYS DIVISION

SUKKUR
MEMBER MEMBER
' \ \ . P “‘--.5\1
\ o Ly \
/ “’\' I
(WAHEED BUX QASMI) (ABDUL HAFEEZ MEMON)
ASSISTANT ENGINEER ASSISTANT ENGINEER

HIGHWAYS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI ROHRI




BID EVALUTION REPORT

) 1 [Name of Procuring Agency Executive Engineer Highways Division Sukkur
2 |Tender Reference No. N.LT No. EE/HW-D/TC/ 503 Dated. 04.12.2017
3 |Tender Description/ Name of Work/ [tem  |CONSTRUCTION OF ROAD FORM MUHAMMAD
SALEH MIRBAHAR MILE 0/0-0/5 (1 KM).
4 |Method of Procurement Single Stage (By Competitive Rate/ Bid)
5 |Tender Published Published in (i)Daily Awami Awaz Karachi Dated. 07.12.2017
(i) Daily Express Karachi Dated. 07.12.2017 (iii) Daily Dawn
Karachi Dated. 07.12.2017 (iv) Daily Sobh Karachi Dated.
07.12.2017
SPPRA ID NO:2147483647 S.No. 35535
Dated: 05-12-2017
6 |Total Document Sold 03 Nos.
7 |Total Bids Received 03 Nos.
8 |Technical Bid Opening Date -
(If Applicable)
9 [No of Bid Technically Qualified 01 No,
(If Applicable)
10 |Bids Rejected 01 Nos.
11 |Financial Bid Opening Date 22.12.2017
BID EVALUATION REPORT
COST RANKING IN|| COMPARISON REASONS FOR
SR #| NAME OF FIRM OF BIDDER | OFFERED BY | TERMS OF |WITH ESTIMATE| ACCEPTANCE/ | REMARKS
THE BIDDER COST COST (SAVING) REJECTION
1 [M/S ZAWAR BHAMBIHRO & 6421094| 1% Lowest 76796| Accepted Being
CO Lowest
2 |M/S ALI BUILDERS 6489192 2™ Higher 8698| Rejected Being
. Higher
SIGNATURE OF THE TENDERING COMMITTEE.
CHAIRMAN
%A;‘—-
(RAFIQUE AHME )
EXECUTI NGINEER
HIGHWAYS DIVISION
SUKKUR
MEMBER MEMBER

¢

(WAHEED BUX QASMI)
ASSISTANT ENGINEER
HIGHWAYS SUB-DIVISION
ROHRI

\ e
(ABDUL mé@ )

ASSISTANT EN EER
PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI




x A

e

L,

NAME OF WORK: - CONSTRUCTION OF ROAD FORM MUHAMMAD SALEH MIRBAHAR MILE 0/0-0/5 (1 KM).
= Jii/S ZAWAR BHAMBHRO & CO = |[M/S ALI BUILDERS
NO DESCRIPTION ESTIMATE
RATE | AMOUNT RATE T AMOUNT
PART "A" (ROAD WORK)
1 |Amount of Schedule "B” 6152168 6152168 6152168
2 |Add: 8% Above (+) 492173 7.10% Above (+) 436804 8.17% Above (+) 502632
3 |Ded: Diff Cost of Bitumen {-) 399221 399221 399221
TOTAL: A 6245120 6189751 6255579
PART "B" (3' SPAN CULVERTS)
1 |Amount of Schedule "B" | 172242 172242 172242
2 |Permium {-) 16% Above (=) 27559 17.15% Above (<] 29540
3 |Add: Cartage of Material {+) 28774
TOTAL: B 201016 199801 201782
PART "C" (PIPE CULVERTS)
1 [Amount of Schedule "B" 26285 26285 26285
2 [Permium (-) 20% Above (+) S52E57 21.10% Above (+) 5546
3 |Add: Cartage of Material ) 5469
TOTAL: C 31754 31542 31831
GRAND TOTAL A+B+C: - 6477890 6421094 6489192
ADD: CONTIGENCY (LUM-SUM) 20000
(A) Total Cost as per Estimate 6497890 The Lowest Rates Qouted By M/S ZAWAR BHAMBHRO & CO Government Contractor are:-
(B) Total as per Tender 6421094
Saving (A+B) 76796 PART "A" @ Rs. 7.10% Above (Rupees Seven Point Ten Percent Above)
Percentage Saving 1.18 PART "B" @ Rs. 16% Above (Rupees Sixteen Percent Above)
AA Amount 6500000 PART "C" @ Rs. 20% Above (Rupees Twenty Percent Above)
Lowest Tender Amount 6421094
_Saving Over A A 78906 Lowest Rates are Recommended for Approval
\M)\.(\"“
(ABDUL 14 — ~ aux 0 ““"““‘:"';'7
Mq,r? IAFEE Hemo (WAHEED BUX ECUTIVEETCINEER
PUBLIC g M T ENGINEER ASSISTANT | HIGHWAYS DIVISION

e : =3 :"UL; i_l-_-'l:_‘,lu-i MU—J
" ROHRI (UR



v

La

TENDER REFERENCE NO.
NAME OF PROCURING

NAME OF WORK

N.I.T No. EE/HW-D/TC/ 503 Dated. 04.12.2017

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

CONSTRUCTION OF ROAD FORM MUHAMMAD SALEH MIRBAHAR MILE 0/0-0/5 (1 KM).

SUKKUR

2 TURNOVER OF 05% TENDER FEE/
:2 NAME OF FIRM/ BIDDERS N.T.N Rr&?;“;é?n %H;DH HRARY RELEV&::E AT LEAST LAST :UND:,}; EARNEST || COST BIDDING
’ 2 RENERNE | BXERED THREE YEARS e MONEY DOCUMENT
|
1 |M/S ZAWAR BHAMBHRO & CO Available Registered Registered Available Avaiiable Available Available Deposited
2 |M/S ALl BUILDERS Available Registered Registered Available Available Available Available Deposited
CHAIRMAN MEMBER MEMBER
\
M
(RAFIQUE ) (WAHEED BUX QA#HI} o
EXEC ENGINEER ASSISTANT ENGINEER
HIGHWAYS DIVISION HIGHWAYS SUB-DIVISION
ROHRI




ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN
EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

NAME OF WORK: - CONSTRUCTION OF ROAD MANGANHAR NEAR 186 CHANNEL
0.60 KM AND CONSTRUCTION OF VARIOUS CULVERTS NEAR CHANNEL 186.

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR HELD ON
22.12.2017

SR,

NO. NAME OF CONTRACTOR SIGNATURE
1 |M/S LUTUFULLAH BHAMBHRO -
s Lutufullah Bhanbhro

Govt: Contract;/

2 |M/S HASSAN & SONS M
Z

CHAIRMAN

-
(RAFIQUE AH SHAIKH)
EXECUTIVE ENGINEER
HIGHWAYS DIVISION
SUKKUR

MEMBER MEMBER

O —

(WAHEED BUX QASMI) (ABDUL HAF E)z MEMON)
ASSISTANT ENGINEER ASSISTANT ENGINEER
HIGHWAYS SUB-DIVISION  PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI ROHRI




BID EVALUTION REPORT

#REF!
1 [(Name of Procuring Agency Executive Engineer Highways Division Sukkur
2 |Tender Reference No. N.L'T No. EE/HW-D/TC/ 503 Dated. 04.12.2017
3 |Tender Description/ Name of Work/ Item |[CONSTRUCTION OF ROAD MANGANHAR NEAR 186
CHANNEL 0.60 KM AND CONSTRUCTION OF
VARIOUS CULVERTS NEAR CHANNEL 186,
4 |Method of Procurement Single Stage (By Competitive Rate/ Bid)
5 |Tender Published Published in (i)Daily Awami Awaz Karachi Dated. 07.12.2017
(ii) Daily Express Karachi Dated. 07.12.2017 (iii) Daily Dawn
Karachi Dated. 07.12.2017 (iv) Daily Sobh Karachi Dated.
07.12.2017
SPPRA ID NO:2147483647 S.No. 35535
Dated: 05-12-2017
6 |Total Document Sold 03 Nos.
7 |Total Bids Received 03 Nos.
8 |Technical Bid Opening Date -
(If Applicable)
9 |No of Bid Technically Qualified 01 No.
(If Applicable)
10 |Bids Rejected 02 Nos.
11 |Financial Bid Opening Date 22.12.2017
BID EVALUATION REPORT
COST RANKING IN| COMPARISON REASONS FOR
SR #| NAME OF FIRM OF BIDDER OFFERED BY | TERMS OF | WITH ESTIMATE| ACCEPTANCE/ | REMARKS
THE BIDDER COST COST (SAVING) REJECTION
1 [(M/S LUTUFULLAH 5718362 1% Lowest 65428| Accepted Being
BHAMBHRO : Lowest :
2 |M/S HASSAN & SONS 5766362| 2™ Higher 17428| Rejected Being
Higher
SIGNATURE OF THE TENDERING COMMITTEE.
CHAIRMAN
i T
(RAFIQUE AHM KH)
EXECUT: NGINEER
HIGHWAYS DIVISION
SUKKUR
MEMBER MEMBER
- /'
(WAHEED BUX QAsHI) (ABDUL HAFEEZ MEMON)
ASSISTANT ENGINEER ASSISTANT EER
HIGHWAYS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI ROHRI




NAME OF WORK: - CONSTRUCTION OF ROAD MANGANHAR NEAR 186 CHANNEL 0.60 KM AND CONSTRUCTION OF
VARIOUS CULVERTS NEAR CHANNEL 186.
SR qﬁfs LUTUFULLAH BHAMBHRO EIS HASSAN & SONS
NO DESCRIPTION ESTIMATE
RATE | AMOUNT RATE | AMOUNT
PART "A" (ROAD WORK)
1 |Amount of Schedule "B" 3849359 3849359 3849359
2 |Add: 14% Above (+) 538910 13.10% Above (+) 504266 14% Above (+) 538910
3 |Ded: Diff Cost of Bitumen (-) 214079 214079 214079
PART "A" 4174190 4139546 4174190
PART "B" (3' SPAN CULVERTS)
1 |Amount of Schedule "B" 139572 139572 139572
2 |Permium -- 18% Above (+) 25123 19% Above (+) 26519
3 |Add: Cartage of Material (+) 26012
PART "B" 165584 164695 166091
x9 = 1490256 x 9 - 1482255 x 9 = 1494819
PART "C" (PIPE CULVERTS)
1 [Amount of Schedule "B" 26383 26383 26383
2 |Permium -- 22% Above (+) 5804 23% Above (+) 6068
3 |Add: Cartage of Material (+) 5965
PART "C" 32348 32187 32451
x3 = 97044 x 3 - 96561 x 3 = 97353
GRAND TOTAL A+B+C: - 5761490 5718362 5766362
ADD: CONTIGENCY (LUM-SUM) 22300
(A) Total Cost as per Estimate 5783790 The Lowest Rates Qouted By M/8 LUTUFULLAH BHAMBHRO Government Contractor are:-
(B) Total as per Tender 5718362
Saving (A+B) 65428 PART "A" @ Rs. 13.10% Above (Rupees Thirteen Point Ten Percent Above)
Percentage Saving 1.13 PART "B" @ Rs. 18% Above (Rupees Eighteen Percent Above)
A.A Amount 5800000 PART "C" @ Rs. 22% Above (Rupees Twenty Two Percent Above)
Lowest Tender Amount 5718362
Saving Over A.A 81638 Lowest Rates are Recommended for Approval
-
I - w b 2
(ABDUL HAF fo‘r‘r‘thM o EXECUTIVESXNGINEER
ASSISTANT EN umfFR (watf—'- ' HIGHWAYS DIVISION
PUBLIC HEALTH ENGG: SUB-DIVISION ASSISTANT E ~SUKKUR
ROHRI

HIGHWAYS SUL DI\HSM}‘J
ROH

HRI




BIDDERS QUALIFICATION REPORT

TENDER REFERENCE NO. N.I.T No. EE/HW-D/TC/ 503 Dated. 04.12.2017
NAME OF PROCURING EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR
NAME OF WORK CONSTRUCTION OF ROAD MANGANHAR NEAR 186 CHANNEL 0.60 KM AND CONSTRUCTION OF
VARIOUS CULVERTS NEAR CHANNEL 186.
TURNOVER OF 05% TENDER FEE/
g NAME OF FIRM/ BIDDERS nen | Forarne | o revene | sxeommence | AT LEAST LasT o er | EARNEST | cosT BIDDING
* i THREE YEARS MONEY DOCUMENT
1 [M/S LUTUFULLAH BHAMBHRO Available Registered Registered Available Available Available Available Deposited
2 |[M/S HASSAN & SONS Available Registered Registered Available Available Available Available Deposited
CHAIRMAN MEMBER MEMBER

- Ca
(RAFIQUE Am.[m.ﬂ]

EXECUTIVE ENGINEER
HIGHWAYS DIVISION
SUKKUR

//'\ %
3 P
(WAHEED BUX QA,S{
ASSISTANT ENGINEER
HIGHWAYS SUB-DIVISION
ROHRI

ER

PUBLIC HEALTH ENGG:‘SUE:BWISION

ROHRI




ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN
EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

NAME OF WORK: - CONSTRUCTION OF ROAD PAVER FLOORING & DRAINAGE AT
VILLAGE ADAL KALWAR LAL KALWAR HAMID KALWAR MILE UC NINDAPUR.

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR HELD ON
22.12.2017

SR.
NO.

1 |M/S NAZIR AHMED KALWAR (ﬁz/

2 |[M/S MALIK MUHAMMAD ISHAQUE

NAME OF CONTRACTOR SIGNATURE

CHAIRMAN

»
(RAFIQUE Aﬁy.;:?srmmm

EXECUTIVE ENGINEER
HIGHWAYS DIVISION

SUKKUR
MEMBER MEMBER
N ¢ AT
, 4 gﬂ )
(WAHEED BUX QASMI) (ABDUL HAF E /MEMON)
ASSISTANT ENGINEER ASSISTANT ENGINEER

HIGHWAYS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI ROHRI




BID EVALUTION REPORT

Name of Procuring Agency

Executive Engineer Highways Division Sukkur

Tender Reference No.

N.I.T No. EE/HW-D/TC/ 503 Dated. 04.12.2017

Tender Description/ Name of Work/ Item

CONSTRUCTION OF ROAD PAVER FLOORING &
DRAINAGE AT VILLAGE ADAL KALWAR LAL
KALWAR HAMID KALWAR MILE UC NINDAPUR.

Method of Procurement

Single Stage (By Competitive Rate/ Bid)

Tender Published

Published in (i)Daily Awami Awaz Karachi Dated. 07.12.2017
(ii) Daily Express Karachi Dated. 07.12.2017 (iii) Daily Dawn
Karachi Dated. 07.12.2017 (iv) Daily Sobh Karachi Dated.
07.12.2017

SPPRA ID NO:2147483647 S.No. 35535
Dated: 05-12-2017

6 |Total Document Sold 02 Nos.
7 |Total Bids Received 02 Nos.
8 |Technical Bid Opening Date --

(If Applicable)
9 |No of Bid Technically Qualified 01 No.

(If Applicable)
10 |Bids Rejected 01 Nos.
11 |Financial Bid Opening Date 22.12.2017

BID EVALUATION REPORT

COST RANKING IN| COMPARISON REASONS FOR
SR #|| NAME OF FIRM OF BIDDER | OFFERED BY | TERMS OF |WITH ESTIMATE| ACCEPTANCE/ | REMARKS
THE BIDDER COST COST (SAVING) REJECTION

1 |[M/S NAZIR AHMED 4449481] 1* Lowest 45110| Accepted Being

KALWAR Lowest
2 |M/S MALIK MUHAMMAD 4476829| 2™ Higher 17762| Rejected Being

ISHAQUE Higher

SIGNATURE OF THE TENDERING COMMITTEE.
CHAIRMAN
M
(RAFIQUE AHME IKH)
EXECUTIVE ENGINEER
HIGHWAYS DIVISION
SUKKUR
MEMBER MEMBER

(T EA

(WAHEED BUX QAS

-

bar

I)

ASSISTANT ENGINEER
HIGHWAYS SUB-DIVISION

ROHRI

(ABDUL HAFE@
ASSISTANT E
PUBLIC HEALTH EN

ROHRI

: SUB-DIVISION




NAME OF WORK: - CONSTRUCTION OF ROAD PAVER FLOORING & DRAINAGE AT VILLAGE ADAL KALWAR LAL KALWAR
HAMID KALWAR MILE UC NINDAPUR.
= JM/S NAZIR AHMED KALWAR |M7S MALIK MUHAMMAD ISHAQUE
DESCRIPTION ESTIMATE
*0 RATE T AMOUNT _ RATE T AMOUNT
PART "A" (ROAD WORK)
1 [Amount of Schedule "B" 3670177 3670177 3670177
Ded: 20% Below (on Paver Block 2 80% A 30%
2 |only) n Rs. 3048490/ ™ 609698 -80% Above (+) 102765 3.30% Above (+) 121116
3 |Add: Cartage of Material (-] 743584
PART "A" 3804063 3772942 3791293
PART "B" (MASONARY STRUCTURE)
1 |Amount of Schedule "B" 599769 599769 599769
2 |Permium -— 12.80% Above (+) 76770 14.30% Above (+) 85767
3 |Add: Cartage of Material (+) 80759
PART "B" 680528 676539 685536
GRAND TOTAL A, B: - 4484591 4449481 4476829
ADD: COﬁTIGENCY (LUM-SUM) 10000
(A) Total Cost as per Estimate 4494591 The Lowest Rates Qouted By M/S NAZIR AHMED KALWAR Government Contractor are:-
(B) Total as per Tender 4449481
Saving (A+B) 45110 PART "A" (@ Rs. 2.80% Above (Rupees Two Point Eighty Percent Above)
Percentage Saving 1.00 PART "B" @ Rs. 12.80% Above (Rupees Twelve Point Eighty Percent Above)
A.A Amount 4500000
Lowest Tender Amount 4449481
Saving QOver AA 50519 Lowest Rates are Recommended for Approval

e T

(ABDUL HAFE!Z'? ONj  TWAHEED BUX QASHY

ASBISTANT ENCT 22 |STAN [N(_H!".’ 2

i-ub{_.ll,r‘-l'.»"\l.]'h ENGG SUb-Utviumui ..-‘t'.:':“v'ﬁ'\':s SUli'UN1:"3“i’
~~~ROHRI e —<ROHRI




TENDER REFERENCE NO.
NAME OF PROCURING

NAME OF WORK

N.I.T No. EE/HW-D/TC/ 503 Dated. 04.12.2017

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

CONSTRUCTION OF ROAD PAVER FLOORING & DRAINAGE AT VILLAGE ADAL KALWAR LAL
KALWAR HAMID KALWAR MILE UC NINDAPUR.

TURNOVER OF 05% TENDER FEE/
i NAME OF FIRM/ BIDDERS N.T.N RE;E;?;‘;“; e o Egmz AT LEAST LAST m EARNEST | COST BIDDING
’ o THREE YEARS MONEY DOCUMENT
1 |M/S NAZIR AHMED KALWAR Available Registered Registered Available Available Available Available Deposited
2 |M/S MALIK MUHAMMAD ISHAQUE Available Registered Registered Available Available Available Available Deposited
CHAIRMAN MEMBER MEMBER
\Makf ‘
= " W
(RAFIQUE SHAIKH) (WAHEED BUX QASMI) (ABDUL HAFEE ON)
EXECUT ENGINEER ASSISTANT ENGINEER ASSISTANT EN R
HIGHWAYS DIVISION HIGHWAYS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
SUKKUR ROHRI ROHRI




ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN
EXECUTIVL: ENGINEER HIGHWAYS DIVISION SUKKUR

NAME OF WORK: - CONSTRUCTION OF ROAD FORM VILLAGE WAHID BUX
BEHAN VIA TAJ SHAIIZIl FARM DEH SALEHPAT MILE 0/0-0/5 (1 KM).

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR HELD ON
22.12.2018

SR.
NO.

NAME O CONTRACTOR SIGNATURE

1 [M/S NASEEM AHMED SHAH

2 |M/S ASHIQUI AL! ABBASI

CHAIRMAN

- C2
(RAFIQUE AHM HAIKH)

EXECUTIVE ENGINEER
HIGHWAYS DIVISION

SUKKUR
MEI\%B@Rv MEMBER
\ul) e n il
(WAHEED LUX QASMI) (ABDUL HAFEEZ )
ASSISTANT ENGINEER ASSISTANT INEER

HIGHWAYS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
ROIRI ROHRI




BID EVALUTION REPORT
1 |Name of Procuring Agency Executive Engineer Highways Division Sukkur
2 |Tender Reference No. N.I.'T No. EE/HW-D/TC/ 503 Dated. 04.12.2017
3 |Tender Description/ Name of Work/ Item |CONSTRUCTION OF ROAD FORM VILLAGE WAHID
BUX BEHAN VIA TAJ SHAIKH FARM DEH SALEHPAT
MILE 0/0-0/5 (1 KM).
4 |Method of Procurement Single Stage (By Competitive Rate/ Bid)
5 |Tender Published Published in (i)Daily Awami Awaz Karachi Dated. 07.12.2017
(ii) Daily Express Karachi Dated. 07.12.2017 (iii) Daily Dawn
Karachi Dated. 07.12.2017 (iv) Daily Sobh Karachi Dated.
07.12.2017
SPPRA ID NO:2147483647 S.No. 35535
Dated: 05-12-2017
6 |Total Document Sold 03 Nos.
7 |Total Bids Received 03 Nos.
8 |[Technical Bid Opening Date
(If Applicable)
9 |No of Bid Technically Qualified 01 No.
(If Applicable)
10 |Bids Rejected 02 Nos.
11 |Financial Bid Opening Date 22.12.2017
BID EVALUATION REPORT
COST RANKING IN|| COMPARISON REASONS FOR
SR # NAME OF FIRM OF BIDDER OFFERED BY | TERMS OF |WITH ESTIMATE| ACCEPTANCE/ REMARKS
THE BIDDER COST COST (SAVING) REJECTION
1 [M/S NASEEM AHMED 6394617( 1% Lowest 97383| Accepted Being
SHAH Lowest
2 |M/S ASHIQUE ALI ABBASI 6464435| 2™ Higher 27565| Rejected Being
Higher
SIGNATURE OF THE TENDERING COMMITTEE.
CHAIRMAN
> ‘&\-Q—
(RAFIQUE A HAIKH)
EXECUT ENGINEER
HIGHWAYS DIVISION
SUKKUR
MEMBER MEMBER
\\A.\J:\ : 2 '
&
f _—
(WAHEED BUX QASMI) (ABDUL HAFEEZ ME
ASSISTANT ENGINEER ASSISTANT EER

HIGHWAYS SUB-DIVISION

ROHRI

PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI

e



NAME OF WORK: -

CONSTRUCTION OF ROAD FORM VILLAGE WAHID BUX BEHAN VIA TAJ SHAIKH FARM DEH SALEHPAT
MILE 0/0-0/5 (1 KM).

= M/S NASEEM AHMED SHAH [M/S ASHIQUE ALI ABBASI
5o DESCRIPTION ESTIMATE
RATE I AMOUNT RATE Il AMOUNT
PART "A" (ROAD WORK)
1 |Amount of Schedule "B” 6127447 6127447 6127447
2 |Add: 8% Above (+) 490196 7.10% Above (+) 435049 8.17% Above (+) 500612
3 |Ded: Diff Cost of Bitumen (-] 399222 399222 399222
TOTAL: A 6218421 6163274 6228837
PART "B" (3' SPAN CULVERTS)
1 [Amount of Schedule "B" 172242 172242 172242
2 |Permium (-) ) 16% Above (+) 27559 18.15% Above [+) 31262
3 |Add: Cartage of Material (+) 29613
TOTAL: B 201855 199801 203504
PART "C" (PIPE CULVERTS)
1 |Amount of Schedule "B" 26285 26285 26285
2 |Permium (=) 20% Above (+) 5257 22.10% Above (+) 5809
3 |Add: Cartage of Material (+) 5539
TOTAL: C 31824 31542 32094
GRAND TOTAL A+B+C: - 6452100 6394617 6464435
ADD: CONTIGENCY (LUM-SUM) 40000
(A) Total Cost as per Esumate 6492000 The Lowest Rates Qouted By M/S NASEEM AHMED SHAH Government Contractor are:-
(B) Total as per Tender 6394617
Saving (A+B) 97383 PART "A" (@ Rs. 7.10% Above (Rupees Seven Point Ten Percent Above)
Percentage Saving 1.50 PART "B" @ Rs. 16% Above (Rupees Sixteen Percent Above]j
AA Amount 6500000 PART "C" @ Rs. 20% Above (Rupees Twenty Percent Above)
Lowest Tender Amount 6394617
Saving Over A.A 105383 Lowest Rates are Recommended for Approval

(ABDUL HAFE
ASSISTANT ENGINEER
PUBLIC HEALTHE SUB-DIVISION

e

(WI\HEED BUX QASM!)
ASSISTANT E ”%ﬁféfﬁgw
S suB- ¢
HIGHWEROHM

-
EXECUTIVE BNGINEER
MON) HIGHWAYS DIVISION

3




TENDER REFERENCE NO.

NAME OF PROCURING

NAME OF WORK

N.I.T No. EE/HW-D/TC/ 503 Dated. 04.12.2017

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

CONSTRUCTION OF ROAD FORM VILLAGE WAHID BUX BEHAN VIA TAJ SHAIKH FARM DEH
SALEHPAT MILE 0/0-0/5 (1 KM).

R =
EXECUTIVE ENGINEER

HIGHWAYS DIVISION
SUKKUR

TURNOVER OF 05% TENDER FEE/
E 18 ] EV NT
- _‘:E ! NAME OF FIRM/ BIDDERS . o D IRATION Sg‘;?;‘?:?: ' -1:?: ’ﬁé} AT LEAST LAST ¢ ;U;g:é EARNEST | COST BIDDING
B f ‘, e HASEREEAEE | THREE YEARS ' MONEY DOCUMENT
1 |M/S NASEEM AHMED SHAH ed | T Available Available | Available Deposited |
2 —\‘1_‘:, ASHIQUE ALI ABBASI Available Registered Registered Available | | Available Available Available Deposited
CHAIRMAN MEMBER MEMBER

\ _
(ABDUL m-!!%

(WAHEED BUX QASMI]

ASSISTANT ENGINEER ASSISTANT EN
HIGHWAYS SUB-DIVISION PUBLIC HEALTH EN UB- DIVISION
ROHRI ROHRI



ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN
EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

NAME OF WORK: - CONSTRUCTION OF ROAD/ PAVER AT VILLAGE NACHANPUR,
KHANPUR & BHOORAPUR UC TAMACHANI.

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR HELD ON
22.12.2017

Eg NAME OF CONTRACTOR SIGNATURE

1 [M/S AZHAR ALI MAHAR

=
b

2 |[M/S NAZIR AHMED

//

CHAIRMAN

P2
(RAFIQUE AEM%KH)

EXECUTIVE ENGINEER
HIGHWAYS DIVISION
SUKKUR
MEMBER MEMBER

AT ™

(WAHEED BUX QASMI) (ABDUL HAFEEZ MEMON)
ASSISTANT ENGINEER ASSISTANT ENGINEER
HIGHWAYS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI ROHRI



BID EVALUTION REPORT

Name of Procuring Agency

Executive Engineer Highways Division Sukkur

o]

Tender Reference No.

N.LT No. EE/HW-D/TC/ 503 Dated. 04.12.2017

3 |Tender Description/ Name of Work/ Item [CONSTRUCTION OF ROAD/ PAVER AT VILLAGE
NACHANPUR, KHANPUR & BHOORAPUR UC
TAMACHANI.
4 |Method of Procurement Single Stage (By Competitive Rate/ Bid)
5 |Tender Published Published in (i)Daily Awami Awaz Karachi Dated. 07.12.2017
(ii) Daily Express Karachi Dated. 07.12.2017 (iii) Daily Dawn
Karachi Dated. 07.12.2017 (iv) Daily Sobh Karachi Dated.
07.12.2017
SPPRA ID NO:2147483647 S.No. 35525
Dated: 05-12-2017
6 |Total Document Sold 03 Nos.
7 |Total Bids Received 03 Nos.
8 |Technical Bid Opening Date -
(If Applicable)
9 [No of Bid Technically Qualified 01 No.
(If Applicable)
10 |Bids Rejected 02 Nos.
11 |Financial Bid Opening Date 22.12.2017
BID EVALUATION REPORT
COST RANKING IN| COMPARISON REASONS FOR
SR | NAME OF FIRM OF BIDDER | OFFERED BY || TERMS OF |WITH ESTIMATE| ACCEPTANCE/ ||| REMARKS
THE BIDDER COST COST (SAVING) REJECTION
1 |M/S AZHAR ALI MAHAR 4868964 | 1 Lowest 118077 Accepted Being
Lowest
2 |M/S NAZIR AHMED 4909698| 2™ Higher 77343| Rejected Being
Higher
SIGNATURE OF THE TENDERING COMMITTEE.
CHAIRMAN
LA~
(RAFIQUE AHME KH)
EXECUTIV GINEER
HIGHWAYS DIVISION
SUKKUR
MEMBER ’ MEMBER
MV
) { ...--“‘”'_F_-__“_._._

(WAHEED BUX QASMI)
ASSISTANT ENGINEER
HIGHWAYS SUB-DIVISION

ROHRI

(ABDUL HAFEEZW
ASSISTANT EN EER

)

PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI



»8

‘ J
NAME OF WORK: - CONSTRUCTION OF ROAD/ PAVER AT VILLAGE NACHANPUR, KHANPUR & BHOORAPUR UC
TAMACHANI.
i M/S AZHAR ALI MAHAR [M7s NAZIR AHMED
%0 DESCRIPTION ESTIMATE
RATE I AMOUNT RATE Il AMOUNT

PART "A" (ROAD WORK])

1 |Amount of Schedule "B" 4792287 4792287 4792287
Ded: 20% Below (on Paver Block
2 - K 0 } 0,
Only) n Rs. 3667777 /- (-) 733555 1.60% Above (+) 76677 2.45% Above (+) 117411
3 |Add: Cartage of Material (+) 832464
GRAND TOTAL A, B, C: - 4891196 4868964 4909698
ADD: CONTIGENCY (LUM-SUM) 95845
(A) Total Cost as per Estimate 4987041 The Lowest Rates Qouted By M/S AZHAR ALI MAHAR Government Contractor are:-
(B) Total as per Tender 4868964
Saving (A+B) 118077 PART "A" @ Rs. 1.60% Above (Rupees One Point Sixty Percent Above
Percentage Saving 2.37
A.A Amount 5000000
Lowest Tender Amount 4868964
Saving Over A.A 131036 Lowest Rates are Recommended for Approval

i
BUX QASMI)
{T ENGINEER |
S SUB-DIVISION




TENDER REFERENCE NO. N.I.T No. EE/HW-D/TC/ 503 Dated. 04.12.2017
NAME OF PROCURING EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR
NAME OF WORK CONSTRUCTION OF ROAD/ PAVER AT VILLAGE NACHANPUR, KHANPUR & BHOORAPUR UC
TAMACHANI.
TURNOVER OF 05% TENDER FEE/
SR.
NO. NAME OF FIRM/ BIDDERS N.T.N Rﬁ;ﬂ;ﬁ&gl{(})ﬂ %ﬁmﬁ Eﬁm:lﬂ AT LEAST LAST m EARNEST || COST BIDDING
- THREE YEARS MONEY DOCUMENT
1 M/S AZHAR ALI MAHAR Available Registered Registered Available Available Available Available Deposited
2 M/S NAZIR AHMED Available Registered Registered Available Available Available Available Deposited
CHAIRMAN MEMBER MEMBER
[VVAY
— \\
( |
/ I\\ J/
(WAHEED BUX QASMI) (ABDUL HAFEEZ.&!‘EM_ON}-“’ =

a2
(RAFIQUE Ml
EXECUT NGINEER

HIGHWAYS DIVISION
SUKKUR

ASSISTANT ENGINEER
HIGHWAYS SUB-DIVISION
ROHRI

ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION

ROHRI




4

ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN
EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

NAME OF WORK: - CONSTRUCTION OF METTLED ROAD FROM SUKKUR
SHIKARPUR ROAD (NEAR SPORTS COMPLEX) TO VILLAGE QADIR BUX MAHAR
VIA GOTH MAZARI SHAIKH.

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR HELD ON

22.12.2017
sg NAME OF CONTRACTOR SI(QIATURE
: \

"\‘ \\ \ _‘A‘Eb Pla

\ .
'\l \"(..:‘\

1 [M/S SAAD KHOKHAR ENTERPRISES

T

2 |M/S BASHIR AHMED MAHAR

3 |[M/S HAMADULLAH ABBASI

CHAIRMAN

a2 —
(RAFIQUE l*A’I?;KAIKH}
EXECUT ENGINEER

HIGHWAYS DIVISION

SUKKUR
MEMBER MEMBER
V \mfl\ e
(WAHEED BUX QASMI) (ABDUL HAFEEZ l\*‘._[_@MON)“"J
ASSISTANT ENGINEER ASSISTANT ENGINEER

HIGHWAYS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI ROHRI



BID EVALUTION REPORT

SK-031

Name of Procuring Agency

Executive Engineer Highways Division Sukkur

2 |Tender Reference No. N.I.T No. EE/HW-D/TC/ 503 Dated. 04.12.2017
3 |Tender Description/ Name of Work/ Item |CONSTRUCTION OF METTLED ROAD FROM
SUKKUR SHIKARPUR ROAD (NEAR SPORTS
COMPLEX) TO VILLAGE QADIR BUX MAHAR VIA
GOTH MAZARI SHAIKH.
4 |Method of Procurement Single Stage (By Competitive Rate/ Bid)
S |Tender Published Published in (i)Daily Awami Awaz Karachi Dated. 07.12.2017
(ii) Daily Express Karachi Dated. 07.12.2017 (iii) Daily
Dawn Karachi Dated. 07.12.2017 (iv) Daily Sobh Karachi
Dated. 07.12.2017
SPPRA ID NO:2147483647 S.No. 35535
Dated: 05-12-2017
6 |Total Document Sold 03 Nos.
7 |Total Bids Received 03 Nos.
8 |Technical Bid Opening Date =
(If Applicable)
9 [No of Bid Technically Qualified 01 No.
(If Applicable)
10 |Bids Rejected 02 Nos,
11 |Financial Bid Opening Date 22.12.2017
BID EVALUATION REPORT
COST RANKING IN commson REASONS FOR
SR # NAME OF FIRM OF BIDDER OFFERED BY | TERMS OF ESTIMATE ACCEPTANCE/
THE BIDDER COST REJECTION
COST
1 [M/S SAAD KHOKHAR 4953517 1** Lowest 46483| Accepted Being
ENTERPRISES Lowest
2 |M/S BASHIR AHMED 5008912| ond Higher -8912| Rejected Being
MAHAR Higher
3 |M/S HAMADULLAH ABBASI 5051126| 3™ Highest -51126| Rejected Being
Highest
SIGNATURE OF THE TENDERING COMMITTEE.
HIGHWAYS DIVISION
SUKKUR
MEMBER MEMBER

AWITATV

(WAHEED BUX Qaeu(
ASSISTANT ENGINEER
HIGHWAYS SUB-DIVISION
ROHRI

(ABDUL HAFE
ASSISTANT E
PUBLIC HEALTH ENGG: SUB-DIVISION

ROHRI




e

SK-031
NAME OF WORK: - CONSTRUCTION OF METTLED ROAD FROM SUKKUR SHIKARPUR ROAD (NEAR SPORTS COMPLEX) TO
VILLAGE QADIR BUX MAHAR VIA GOTH MAZARI SHAIKH.
a [M/S SAAD KHOKHAR ENTERPRISES| ||M/S BASHIR AHMED MAHAR F/s HAMADULLAH ABBASI '
Ng DESCRIPTION ESTIMATE N |
. RATE | AmOUNT RATE I AMOUNT RATE | AMOUNT
PART "A" (ROAD WORK)
1 |Amount of Schedule "B" 4393630 4393630 4393630 4393630
2 |Add: 8% Above (+) 351490 7% Above (+) 307554 8.15% Above (+) 358081 9% Above (+) 395427
3 |Ded: Diff Cost of Bitumen (-) 278280 278280 278280 278280
PART "A" 4466840 4422904 4473431 4510777
PART "B” (10' SPAN CULVERTS
1 |Amount of Schedule "B" 486801 486801 486801 486801
2 |Permium - 9% Above (+) 43812 10% Above (+) 48680 11% Above (+) 53548
3 [Add: Cartage of Material (+) 47256
PART "B" 534057 530613 535481 540349
GRAND TOTAL A, B: - 5000897 4953517 5008912 5051126
ADD: CONTIGENCY (LUM-SUM) 0
(A) Total Cost as per Estimate 5000000 The Lowest Rates Qouted By M/S SAAD KHOKHAR ENTERPRISES Government Contractor are:-
(B) Total as per Tender 4953517
Saving (A+B) 46483 PART "A" @ Rs. 7% Above (Rupees Seven Percent Above)
Percentage Saving 0.93 PART "B" @ Rs. 9% Above (Rupees Nine Percent Above)
A.A Amount 5000000
Lowest Tender Amount 4953517
Saving Over A A 46483 Lowest Rates are Recommended for Approval
s " o
(ABDUL HAFEEZ MEMONT (WAHEE &rsmnl
o R A I i.. e o | \‘_|,]1)
PU!}'\J-' ANT ENGINEER ASSISTANT ENGINEER
BLIC HEALTH ENGG: SUB-DIVISION HIGHWAYS SUB-DIVISIO

ROHRI - ROHRI




XS

TENDER REFERENCE NO.

N.I.T No. EE/HW-D/TC/ 503 Dated. 04.12.2017

NAME OF PROCURING EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR
NAME OF WORK CONSTRUCTION OF METTLED ROAD FROM SUKKUR SHIKARPUR ROAD (NEAR SPORTS
COMPLEX) TO VILLAGE QADIR BUX MAHAR VIA GOTH MAZARI SHAIKH.
TURNOVER OF 05% TENDER FEE/
~ NAME OF FIRM/ BIDDERS NN | o o mevenve | xeomtence | ATLEAST LasT | TR0 | EARNEST | COST BIDDING
£ : THREE YEARS MONEY DOCUMENT
1 |M/S SAAD KHOKHAR ENTERPRISES Available Registered Registered Available Available Available Available Deposited
2 |M/S BASHIR AHMED MAHAR Available Registered Registered Available Available Available Available Deposited
3 |M/S HAMADULLAH ABBASI Available Registered Registered Available Available Available Available Deposited
CHAIRMAN MEMBER MEMBER

HIGHWAYS DIVISION
SUEKKUR

(WA

(WAHEED BUX QASMI)
ASSISTANT smmxm
HIGHWAYS SUB-DIVISION
ROHRI

(ABDUL mnﬁ m&m

ASSISTANT ENGINEER™
PUBLIC HEALTH ENGG: SUB-DIVISION

ROHRI




4

ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN
EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

NAME OF WORK: - IMPR: /RECDG: OF ROAD & CONST: OF ROAD ARRORE
BACHAL SHAH ROAD TO OLD JANOJI VIA SHAH MIR MANGSI MILE 0/0-1/5

(2.60 KM)

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR HELD ON

22.12.2017
SR.
NO. NAME OF CONTRACTOR SIGNATURE
1 |M/S PRODENTIAL CONSTRUCTION
COMPANY
/
2 |[M/S MAHAR & COMPANY CONSTRACTORS /
— g
3 |M/S RELIANT TRADE LINK %
CHAIRMAN
- L2
(RAFIQUE AMHAIKH}
EXECUTIVE ENGINEER
HIGHWAYS DIVISION
SUKKUR
MEMBER MEMBER
~ i s -~
(WAHEED BUX QASMI) (ABDUL HAFE MON)
ASSISTANT ENGINEER ASSISTANT ENGINEER

HIGHWAYS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION

ROHRI ROHRI




BID EVALUTION REPORT

SK-084

Name of Procuring Agency

Executive Engineer Highways Division Sukkur

Tender Reference No.

N.L'T No. EE/HW-D/TC/ 503 Dated. 04.12.2017

3 |Tender Description/ Name of Work/ Item |CONSTRUCTION OF ROAD PAVER FLOORING &
DRAINAGE AT VILLAGE ROOPAHAR MUHALLA
MITHA KHAN MAHAR QASIM MOCHI GARO DARO
FASOR GAGNAO MOCHI DARO AND VARIOUS
STREET UC ROOPAHAR.
4 |Method of Procurement Single Stage (By Competitive Rate/ Bid)
5 |Tender Published Published in (i)The Express Tribune Karachi Dated. 19.10.201%|
(i) Daily Sobh Karachi Dated. 19.10.2017 (iii) Daily Jang
Karachi Dated. 20.10.2017 (iv) Daily Nau 8ijh Dated.
19.10.2017
SPPRA ID NO:2147483647 S.No. 35535
Dated: 05-12-2017
6 |Total Document Sold 03 Nos.
7 |Total Bids Received 03 Nos.
8 |Technical Bid Opening Date -
(If Applicable)
9 |No of Bid Technically Qualified 01 No.
(If Applicable)
10 |Bids Rejected 02 Nos.
11 |Financial Bid Opening Date 22.12.2017
BID EVALUATION REPORT
COST RANKING IN || COMPARISON REASONS FOR
SR #| NAME OF FIRM OF BIDDER | OFFERED BY | TERMS OF |WITH ESTIMATE| ACCEPTANCE/ | REMARKS
THE BIDDER COST COST (SAVING) REJECTION
1 |M/S PRODENTIAL 4356446 1% Lowest 120718| Accepted Being
CONSTRUCTION COMPANY Lowest
2 |M/S MAHAR & COMPANY 4389858/ 2™ Higher 87306| Rejected Being
CONSTRACTORS Higher
3 |M/S RELIANT TRADE LINK 4474394 | grd Highest 2770| Rejected Being
Highest
F THE TENDE COMMITTEE.
CHAIRMAN
A<
(RAFIQUE AHME KH)
EXECUTIVE GINEER
HIGHWAYS DIVISION
SUKKUR
MEMBER MEMBER
| LY
L I
(WAHEED BUX QASHMI) (ABDUL Hknmz EMON) —
ASSISTANT ENGINEER ASSISTANT ER

HIGHWAYS SUB-DIVISION

PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI



SK-084

NAME OF WORK: - CONSTRUCTION OF ROAD PAVER FLOORING & DRAINAGE AT VILLAGE ROOPAHAR MUHALLA MITHA KHAN
MAHAR QASIM MOCHI GARO DARO FASOR GAGNAO MOCHI DARO AND VARIOUS STREET UC ROOPAHAR.
[M/S PRODENTIAL CONSTRUCTION| |M/S MAHAR & COMPANY| ||M/S RELIANT TRADE LINK
S DESCRIPTION ESTIMATE COMPANY CONSTRACTORS
No RATE [ Amount RATE [ AMOUNT RATE || AMOUNT
PART "A" (ROAD WORK)
1 |Amount of Schedule "B" 3824004 3824004 3824004 3824004
- |Ded: 20% Below (on Paver Block 220% Ab 3 il - % A S
2 Only) n Rs. 3176343 /- (+) 635269 2.20% Above (+) 84128 3% Above (+) 114720 5% Above (+) 191200
3 |Add: Cartage of Material (-) 761753
PART "A" 3950488 3908132 3938724 4015204
PART "B" (MASONARY STRUCTURE
Amount of Schedule "B" 402798 402798 \ 402798 402798
2 |Permium - 11.30% Above (+) 45516 12% Above (+) 48336 14% Above (+) 56392
3 |Add: Cartage of Material (+) 47398
PART "B" 450196 448314 451134 459190
GRAND TOTAL A, B: - 4400684 4356446 4389858 4474394
ADD: CONTIGENCY (LUM-SUM) 76480

(A) Total Cost as per Estimate
(B) Total as per Tender

4477164 The Lowest Rates Qouted By M/S PRODENTIAL CONSTRUCTION COMPANY Government Contractor are:-
4356446

Saving (A+B) 120718 PART "A" @ Rs. 2.20% Above (Rupees Two Point Twenty Percent Above)
Percentage Saving 2.70 PART "B" @ Rs. 11.30% Above (Rupees Eleven Point Thirty Percent Above)
A.A Amount 4500000
Lowest Tender Amount 4356446
Saving Over AA 143554 Lowest Rates are Recommended for Approval

f i
(ABDUL Hfs‘}:@_ (Brimar EXECUTIVE EMGCINEER
_Assis * HIGHWAYS DIVISION
UBLIC 11 SUKKUR

y _r_nr-.]}

'Eatsii]l
NEER
SUB-DIVISION

el [ ]
ROHRI




TENDER REFERENCE NO.

NAME OF PROCURING

N.I.T No. EE/HW-D/TC/ 503 Dated. 04.12.2017

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

CONSTRUCTION OF ROAD PAVER FLOORING & DRAINAGE AT VILLAGE ROOPAHAR MUHALLA

NAME OF WORK
MITHA KHAN MAHAR QASIM MOCHI GARO DARO FASOR GAGNAO MOCHI DARO AND VARIOUS
STREET UC ROOPAHAR.
TURNOVER OF 05% TENDER FEE/
lsqg NAME OF FIRM/ BIDDERS N.T.N RE“?I‘ETSII};'A;‘ ICON %Ignm Ei:IEP;ERIv};‘SCTE AT LEAST LAST m EARNEST || COST BIDDING
: A THREE YEARS MONEY DOCUMENT
1 M/S PRODENTIAL CONSTRUCTION Available Registered Registered Available Available Available Available Deposited
COMPANY
2 M/S MAHAR & COMPANY Available Registered Registered Availahble Available Available Available Deposited
CONSTRACTORS
3 |M/S RELIANT TRADE LINK Available Registered Registered Available Available Available Available Deposited
CHAIRMAN MEMBER MEMBER
L
I i
Z ¥ i (
—_— : 5 e
(RAFIQUE AHME KH) (WAHEED BUX QASMI) (ABDUL HAFEEZ ON) —
EXECUT NGINEER ASSISTANT ENGINEER ASSISTANT EN ER

HIGHWAYS DIVISION
SUKKUR

HIGHWAYS SUB-DIVISION
ROHRI

PUBLIC HEALTH EN

: SUB-DIVISION
ROHRI




ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN
g EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

NAME OF WORK: - CONSTRUCTION OF ROAD FORM FAKIRABAD ROAD TO
VILLAGE JIAND NAPPAR UC DHANDHI MILE 0/0-0/4 (0.80 KM).

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR HELD ON
22.12.2017

SR.

NO NAME OF CONTRACTOR SIGNATURE

1 (M/S NASEEM AHMED SHAH

2 |M/S HAJI SIKANDAR ALI KATO & SONS Of -
~

CHAIRMAN

-

(RAFIQUE MHAIKH)
EXECUTIVE ENGINEER
HIGHWAYS DIVISION
SUKKUR

MEMBER MEMBER

Lo "

)
(WAHEED BUX QASMI) (ABDUL HAFEEZQ MEMON)
ASSISTANT ENGINEER ASSISTANT ENGINEER

HIGHWAYS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI ROHRI




BID EVALUTION REPORT

Name of Procuring Agency

Executive Engineer Highways Division Sukkur

2 |Tender Reference No. N.I.T No. EE/HW-D/TC/ 503 Dated. 04.12.2017
3 |Tender Description/ Name of Work/ Item |CONSTRUCTION OF ROAD FORM FAKIRABAD ROAD
TO VILLAGE JIAND NAPPAR UC DHANDHI MILE 0/0-
0/4 (0.80 KM).
Method of Procurement Single Stage (By Competitive Rate/ Bid)
5 |Tender Published Published in (i)Daily Awami Awaz Karachi Dated. 07.12.2017
{ii) Daily Express Karachi Dated. 07.12.2017 (iii) Daily Dawn
Karachi Dated. 07.12.2017 (iv) Daily Sobh Karachi Dated.
07.12.2017
SPPRA ID NO:2147483647 S.No. 35535
Dated: 05-12-2017
6 |Total Document Sold 02 Nos.
7 |Total Bids Received 02 Nos.
8 [Technical Bid Opening Date -
(If Applicable)
9 |No of Bid Technically Qualified 01 No.
(If Applicable)
10 |Bids Rejected 01 Nos.
11 |Financial Bid Opening Date 22.12.2017
BID EVALUATION REPORT
COST RANKING IN || COMPARISON REASONS FOR
SR #| NAME OF FIRM OF BIDDER | OFFERED BY | TERMS OF |WITH ESTIMATE| ACCEPTANCE/ | REMARKS
THE BIDDER COST COST (SAVING) REJECTION
1 |M/S NASEEM AHMED 5099566| 1% Lowest 88434 | Accepted Being
SHAH Lowest
2 |M/S HAJI SIKANDAR ALl 5149479| 2™ Higher 38521 Rejected Being
KATO & SONS Higher
IGNA' F THE TENDERING CO
CHAIRMAN

M._'
(RAFIQUE ugm%mm
EXECUTIVE ENGINEER
HIGHWAYS DIVISION

MEMBER

Vo

(WAHEED BUX QASMI)
ASSISTANT ENGINEER
HIGHWAYS SUB-DIVISION
ROHRI

SUKKUR
MEMBER
(ABDUL mmw uo ION) —
ASSISTANT E
PUBLIC HEALTH ENGG: un nmsxon

ROHRI




FINANCIAL REVIEW / COMPARATIVE STATEMNT

NAME OF WORK: - CONSTRUCTION OF ROAD FORM FAKIRABAD ROAD TO VILLAGE JIAND NAPPAR UC DHANDHI MILE

0/0-0/4 (0.80 KM).

{ABDUL H%@%

1

(WAHEED BUX omsr.'n)‘i

ASSISTANT Z¢ |  ASSISTANT ENGINEER

PUBLIC HEALTH ENGG: SUS-DIVISION HIGHWAYS SUB-DIVISION
ROHRI : ROHRI

|M/S NASEEM AHMED SHAH [[M/S HAJI SIKANDAR ALI KATO & SONS '
gl; DESCRIPTION ESTIMATE
RATE I AMOUNT RATE I AMOUNT
PART "A" (ROAD WORK)
1 |Amount of Schedule "B" 4846875 4846875 4846875
2 |Add: 8% Above (+) 387750 7.20% Above (+) 348975 8.17% Above (+) 395990
3 |Ded: Diff Cost of Bitumen {-) 319423 319423 319423
PART "A" 4915202 4876427 4923442
PART "B" (3' SPAN CULVERTS)
1 |Amount of Schedule "B" 172242 172242 172242
2 |Permium - 12% Above (+) 20669 13.51% Abaove (+) 23270
3 |Add: Cartage of Material (+) 21656
PART "B" 193898 192911 195512
PART "C" (PIPE CULVERTS)
1 |Amount of Schedule "B" 26285 26285 26285
2 |Permium - 15% Above (+) 3943 16.13% Above (+) 4240
3 |Add: Cartage of Material (+) 4154
PART "C" 30439 30228 30525
GRAND TOTAL A+B+C: - 5139539 5099566 5149479
ADD: CONTIGENCY (LUM-SUM) 48468
(A) Total Cost as per Estimate 5188000 The Lowest Rates Qouted By M/S NASEEM AHMED SHAH Government Contractor are:-
(B) Total as per Tender 5099566
Saving (A+B) 88434 PART "A" @ Rs. 7.20% Above (Rupees Seven Point Twenty Percent Above)
Percentage Saving 1.70 PART "B" @ Rs. 12% Above (Rupees Twelve Percent Above
A.A Amount 5200000 PART "C" @ Rs. 15% Above (Rupees Fifteen Percent Above)
Lowest Tender Amount 5099566
Saving Over A.A 100434 Lowest Rates are Recommended for Approval
»
il *Uﬁ“
/ e \ [
~ M

EXECUTIVE ENGINEER
HIGHWAYS DIVISION,



N.I.T No. EE/HW-D/TC/ 503 Dated. 04.12.2017

TENDER REFERENCE NO.
NAME OF PROCURING EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR
NAME OF WORK CONSTRUCTION OF ROAD FORM FAKIRABAD ROAD TO VILLAGE JIAND NAPPAR UC DHANDHI
MILE 0/0-0/4 (0.80 KM).
TURNOVER OF 05% TENDER FEE/
by NAME OF FIRM/ BIDDERS = B il 1:“ s;:m m“:& AT LEAST LAST m EARNEST | COST BIDDING
’ - THREE YEARS MONEY DOCUMENT
1 |M/S NASEEM AHMED SHAH Available Registered Registered Available Available Available Available Deposited
2 M/S HAJI SIKANDAR ALI KATO & Available Registered Registered Available Available Available Available Deposited
SONS
CHAIRMAN MEMBER MEMBER
R .
. -2 o e g
(RAFIQUE %EZAIKHI (WAHEED BUX QASHI] (ABDUL HAFE. ON) _— '
EXECUT ENGINEER ASSISTANT ENGINEER ASSISTANT ENG ER-
HIGHWAYS DIVISION HIGHWAYS SUB-DIVISION PUBLIC HEALTH ENGG: -DIVISION
ROHRI RO

SUKKUR




-
-

ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN
EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

NAME OF WORK: - CONSTRUCTION OF ROAD & DRAINS AT VILLAGE HAJI

HASSAN MAHAR UC TAMACHANI.

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR HELD ON

22.12.2017

SR.

NO NAME OF CONTRACTOR

SIGNATURE

1 [M/S MUHAMMAD ZAFFAR MIRANI

W

2 |M/S ZAWAR BHAMBHRO & CO

T WZ
- |’r " I ."'gf, i :'I"b I"")" e
S EL {V/’ Lo
N . ‘-. L

CHAIRMAN
PN
(RAFIQUE AHMED SHAIKH)
EXECUTIVE ENGINEER
HIGHWAYS DIVISION
SUKKUR
MEMBER MEMBER
W\w : ) —
(WAHEED BUX QASMI) (ABDUL HAFEEZ MEMON)

ASSISTANT ENGINEER
HIGHWAYS SUB-DIVISION
ROHRI

ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI




BID EVALUTION REPORT

Name of Procuring Agency

Executive Engineer Highways Division Sukkur

2 |Tender Reference No. N.I'T No. EE/HW-D/TC/ 503 Dated. 04.12.2017
3 |Tender Description/ Name of Work/ Item [CONSTRUCTION OF ROAD & DRAINS AT VILLAGE
HAJI HASSAN MAHAR UC TAMACHANI.
4 |Method of Procurement Single Stage (By Competitive Rate/ Bid)
5 |Tender Published Published in (i)Daily Awami Awaz Karachi Dated. 07.12.2017
(ii) Daily Express Karachi Dated. 07.12.2017 (iii) Daily Dawn
Karachi Dated. 07.12.2017 (iv) Daily Sobh Karachi Dated.
07.12.2017
SPPRA ID NO:2147483647 S.No. 35525
Dated: 05-12-2017
6 |Total Document Sold 03 Nos.
7 |Total Bids Received 03 Nos.
8 |Technical Bid Opening Date --
(If Applicable)
9 [No of Bid Technically Qualified 01 No.
(If Applicable)
10 |Bids Rejected 02 Nos.
11 |Financial Bid Opening Date 22.12.2017
BID EVALUATION REPORT
COST RANKING IN| COMPARISON | REASONS FOR
SR #|| NAME OF FIRM OF BIDDER OFFERED BY | TERMS OF (|WITH ESTIMATE| ACCEPTANCE/ || REMARKS
THE BIDDER COST COST (SAVING) REJECTION
1 |[M/S MUHAMMAD ZAFFAR 4772510] 1* Lowest 126490] Accepted Being
MIRANI Lowest
2 |M/S ZAWAR BHAMBHRO & 4792462| 2" Higher 106538| Rejected Being
CoO Higher
NA' F THE TENDERING COMMITTEE.
CHAIRMAN
gt ~S2
(RAFIQUE AHMED KH)

EXECUTIVE-ENGINEER
HIGHWAYS DIVISION

MEMBER

(AT

|
(WAHEED BUX QASMI)
ASSISTANT ENGINEER
HIGHWAYS SUB-DIVISION
ROHRI

SUKKUR

MEMBER

. f
(ABDUL HAFEEZ MEMON]
ASSISTANT EN ER
PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI




NAME OF WORK: - CONSTRUCTION OF ROAD & DRAINS AT VILLAGE HAJI HASSAN MAHAR UC TAMACHANI.

- JM/S MUHAMMAD ZAFFAR MIRANI I[M/S ZAWAR BHAMBHRO & CO
DESCRIPTION ESTIMATE
- RATE Il AMOUNT RATE Il AMOUNT
PART "A" (ROAD WORK)
1 |Amount of Schedule "B” 4642519 4642519 4642519
Ded 20% Below (on Paver Block
- 2.80% Ab .23% Ab 4
2 |only Rs. 3101429/-) ) 620286 ove (+) 129991 3.23% Above (+) 149943
3 |Add: Cartage of Material (+) 783786
GRAND TOTAL A: - 4806019 4772510 4792442
ADD: CONTIGENCY (LUM-SUM) 92850
(A) Total Cost as per Estimate 4899000 The Lowest Rates Qouted By M/S MUHAMMAD ZAFFAR MIRANI Government Contracior are:-
(B) Total as per Tender 4772510
Saving (A+B) 126490 PART "A" @ Rs. 2.80% Above (Rupees Two Point Eighty Percent Above)
Percentage Saving 2.58
A.A Amount 5000000
Lowest Tender Amount 4772510
Saving Over A.A 227490 Lowest Rates are Recommended for Approval

.\‘\ v S \
[ABDUL HAFE'E'? EMON) (WAREEH

| ASSISTANT ENGINEER JASSIS U suu-DIVl
PUBLIC HEALTH ENGG: SUB-DIVISION gG_l_i‘\j‘_f: Eéﬁm -

ROHRI

'..l(
s10M




TENDER REFERENCE NO.
NAME OF PROCURING

NAME OF WORK

N.I.T No. EE/HW-D/TC/ 503 Dated. 04.12.2017

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

CONSTRUCTION OF ROAD & DRAINS AT VILLAGE HAJI HASSAN MAHAR UC TAMACHANI.

TURNOVER OF 05% TENDER FEE/
:g NAME OF FIRM/ BIDDERS N.T.N RE::‘;E'?I;A; LON %ﬂ;ﬂm ﬁmgﬂ AT LEAST LAST FUND:‘); EARNEST || COST BIDDING
! S g THREE YEARS SN MONEY DOCUMENT
1 M/S MUHAMMAD ZAFFAR MIRANI Available Registered Registered Available Available Available Available Deposited
2 M/S ZAWAR BHAMBHRO & CO Available Registered Registered Available Available Available Available Deposited
CHAIRMAN MEMBER MEMBER
\
\A o HAF&
(WAHEED BUX QASMI) (ABDUL #HON]
ASSISTANT ENGINEER ASSISTANT
HIGHWAYS DIVISION HIGHWAYS SUB-DIVISION PUBLIC HEALTH EN UB-DIVISION
SUKKUR ROHRI

ROHRI




o
'y

ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN
EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

NAME OF WORK: - CONSTRUCTION OF ROAD VILLAGE KASHMIR BROHI MILE
0/0-1/2 (2 KM).

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR HELD ON
22.12.2017

SR.

NO NAME OF CONTRACTOR SIGNATURE

1 [M/S MOLI DINO CHACHAR

uuuu

H____ .
> IM /S LAL KHAN BUGHTI & BROTHERS - .

CHAIRMAN

e
(RAFIQUE AH SHAIKH)
EXECUTIVE ENGINEER

HIGHWAYS DIVISION

SUKKUR
MEMBER MEMBER
-
\M i
(WAHEED BUX QASMI) (ABDUL HAFE!% MON)
ASSISTANT ENGINEER ASSISTANT NEER

HIGHWAYS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI ROHRI




BID EVALUTION REPORT

o
(8

I INamo of Procuring Agency - Exccutive Engmeer Highwavs Dwvision Sukkur
2 Tender Reference No, N.LT No. EE/HW-D/TC/ 303 Datwed. 04.12 2017
3 |Tender Description/ Name of Wark/ ltem [CONSTRUCTION OF ROAD VILLAGE KASHMIR
| BROHI MILE 0/0-1/2 (2 KM).
|
- ;\'Il"" ol of Prog oCurenien Single Stage H: Campetivne Rate/ Bad)
!
5 [Tender Published Published in (i)Daily Awami Awaz Karachi Dated. 07.12.2017
| (ii) Daily Express Karachi Dated. 07.12.2017 (iii) Daily Dawn
Karachi Dated. 07.12.2017 (iv) Daily Scbh Karachi Dated.
07.12.2017
l SPPRA ID NO:2147483647 S.No. 35535
, Dated: 05-12-2017
6 [Total Dacument Sold - Toz Nos - - 1
[
—?-ﬂ I_I:T"l |'\I L 6 & weed o R o o oz ‘{ll‘ﬁ - - e e
8 MTechmeal hid Openimg Dot
| {]I Applicable) o
[0 [No ol Bid Tec hiically E‘lu..llrtut (1 No.
(I Applicable) P
10 |Bids Rejected 01 Nos.
|.
{0 I"'i|1.|n:ﬁ1—li_|dUpriﬂ?}.ﬂ,l);lu- i 32122017 o B
BID EVALUATION REPORT
COST RANKING IN| COMPARISON | REASONS FOR
SR # NAME OF FIRM OF BIDDER | OFFERED BY | TERMS OF |WITH ESTIMATE | ACCEPTANCE/ REMARKS !
L . THE BIDDER | COST I COST [SAVING) ‘ REJECTION |
[T TMZS NIOLCDING. CHACHAR] 13207053 17 Lowest | 2T At | _'-..'_..--_}m-u Bug | _i
=== e ii— | B B —— ! B Lowest :
B o - . - - 1
i 2 IM/S LAL KHAN BUGHTI & 1 12251090 2" Higher | 231910 Rejecwed Being
| |BROTHERS. | R S |___ T ‘ Hhigher l
SIGNATURE OF THE TENDERING COMMITTEE.
CHAIRMAN
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FINANCIAL REVIEW / COMPARATIVE STATEMNT

NAME OF WORK: -

CONSTRUCTION OF ROAD VILLAGE KASHMIR BROHI MILE 0/0-1/2 (2 KM).

- - o ) F‘ms MOLI DINO CHACHAR [M7/SLAL KHAN BUGH1I & BROTHERS
s DESCRIPTION ESTIMATE [ SECS—_ e (. PR — i
RATE I AMOUNT | RATE i AMOUNT
___PART A" (ROAD WORK) _ T g o > i S o
I [ Amount of Schedule 18 122821749 12283179 [ 12 ‘\‘T 9
2 Al ¥ Yhove (*) 182654 Sy ) | ‘i'}h“‘*"\ 8 10" Abnwe Ug4uiy
3 I}i -1 ‘1 f' Cost of Bituimen () TORGTO "'lHﬁ. (0 I TURGTO
- ————————— S— = S — —— B -
PART A" 12467163 12442597 12479446
PART B (3 SPAN CULVERTS) = . B - T
L JAmount of Schedule "B 1722492 172242 { 172242
2 Do | HE 18947 | v Ay 20664
3 A Cartaee of Mutera! | 44 20233
' - PART B 192475 191189 192911
Therefor 4 = 769900 x 4 764756 x 4 771644
GRAND TOTAL A E: - 13237063 13207353 13251090
_ADD: CONTIGENCY (LUM-SUM) 245663 B - — et i
A} Total Cast s per bt 12183000 The Lo s+t =y M/S MOLI DINO CHACHAR (i1t osirmt st Canite o fons
(B) Totad is per Tt 1320723352
PR PO 2753647 PART "N B en Pomt Eighiy ereem Al
I T Y3 PAR ! P leven Percent Above
A AR 3500000
Lowest Tender As 13207353
S TR TATON A Y IHET Lowest Rates cre Hecommended tor Approval
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BIDDERSQUALIFICATION REPORT

TENDER REFERENCE NO. N.I.T No. EE/HW-D/TC/ 503 Dated. 04.12.2017
NAME OF PROCURING EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR
NAME OF WORK CONSTRUCTION OF ROAD VILLAGE KASHMIR BROHI MILE 0/0-1/2 (2 KM).
=T == — = == = r S s = — = r— — — .._1r_
f J F
i . TURNOVER OF 05", TENDER FEE/
= NAME OF FIRM/ BIDDERS I wmw PR l e aavears | sxscnrocy: | sxusastLasy| Funos! | Earnest | cosT BIDDING
: I o THREE YEARS MONEY | DOCUMENT
— ——m———— == —— _'i " e = e —————ae—a _:.:_-I_.
| M/5 MO TINGY H_-\(_']i-\i-‘_ i —l Ywailable Kegistered Wewisie e Al b Avarlahble _wr\_',.um'r';'u- Maithilale ! seposied
f
S P [ I 1 B TR N S S
2 AM/S EAL RHAN BUGHT! A BROVEHE = 1 Svallable Rewistesed Rerisieied L1 thib Avatlable | Asarlabie Aatlabile meprrsited
i
|
|
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