



OFFICE OF THE EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

PHONE NO. 071-9310751

NO. EE/HW-D/TC/602 OF 2018

xen.highwaysdivisionsuk@gmail.com

SUKKUR DATED: 09/01/2018

NOTICE INVITING TENDERS


1. Executive Engineer Highways Division Sukkur invites sealed tenders on item rates from interested contractors / firms for the following work (List Attached).
2. **Eligibility:** Registration with Pakistan Engineering Council for year 2017 in reflect above category(**Specialized Code CE-01**).
3. The applicant should be registered with Income Tax Department as well as Sindh Revenue Board and the same NTN and SRB certificates should be attached with the application, otherwise the application will not be entertained. Also copy of CNIC should be attached.
4. **QUALIFICATION:-**
 - i. List of two similar assignment under-taken over the past 7 years.
 - ii. Details of Equipment, machineries and transport owned by firm / contractor.
 - iii. Financial Statement (Summary) and income tax return for the last 3 years.
 - iv. List of litigation (if any) and natural of litigation.
 - v. Affidavit that firm has never been black listed.
5. **Method of Procurement** Single Stage Single Envelope.
6. **Bidding /Tender Documents:**

Issuance: Blank Tenders will be issued on any working day from the date of publication in newspaper on payment of tender price money in cash as shown against each work and the same can also be downloaded from SPPRA website.

 - ii)
7. **Terms & Conditions**
 - a) Under following condition bid will be rejected:-
 - i. Conditional and telegraphic bid/ tenders.
 - ii. Bids not accompanied by bid security of required amount and form.
 - iii. Bids received after specified date and time.
 - iv. Black listed firms.
 - v. The undersigned reserved the Right accepting/rejecting any or all tender without assigning a reason thereof.
 - vi. The bidder shall submit earnest money/ Bid Security @ the rate of 5% in Shape of Call Deposit /Security receipt with the Bid documents therein contractors /firms name reflects.
 - vii. The Procuring Agency shall not Accept in Bank instrument /Pay order therein no any Contractor /Firms reflects.
 - viii. The Procuring agency reserve the right to reject or accept any or all Tenders under SPPRA rules 2010.
 - ix. In case of firm consortium list of partnership deed, giving full particulars of Directors/Proprietors or other connected alongwith power of attorney. In case of being sole proprietors such undertaking on affidavit be furnished.

S.NO.	PARTICULAR	1 ST ATTEMPT	2 ND ATTEMPT
01.	Date of accept of application & issuance of Tenders (upto 01:00 PM)	Upto 26.01.2018	Upto 16.02.2018
02.	Date of receipt & Opening of Tenders (upto 02:00 PM)	Upto 26.01.2018	Upto 16.02.2018

Cont:.... P-1/2...


10/01/2018
R&I Incharge
Advertisement Section
Information Department
Govt. of Sindh, Karachi

The tenders or their representatives may be present at the time opening of tenders if they so desired (At their will).

[Signature]
EXECUTIVE ENGINEER
HIGHWAYS DIVISION
SUKKUR

Copy submitted with compliments to: -

1. The Worthy Deputy Commissioner, Sukkur.
2. The Secretary, Information Technology, and Government of Sindh Secretariat No: 6, @ Karachi, along with copies of N.I.T's for favour of information and placing them on the web site of Sindh Government.
3. The Director (A&F) SPPRA 3-15 Government of Sindh, Public Procurement Regulatory Authority, Planning & Development Department Karachi along with Soft & Hard copy of NIT for favour of information and placement on Web Site.
4. The Director, Information (Advertisement) Public Relation Advertising Department Karachi, for publication in 3 Nos. leading Newspaper "Sindhi", Urdu & English" (Kawaish, Jung, Down).
5. The Superintending Engineer, Works & Services, Sukkur, for favour of information.
6. The Executive Engineer, (Buildings / Education Works) Department Sukkur, for information for wide publicity.
7. Copy to notice board and drawing branch / HC (Local).
8. The Assistant Engineer, Public Health Engineering Sub-Division Rohri for information.
9. The Assistant Engineer, Highways Sub-Division Sukkur/Rohri/PanoA for information.

[Signature]
EXECUTIVE ENGINEER
HIGHWAYS DIVISION
SUKKUR

LIST OF WORKS

Cont: P-1/5


S. NO.	NAME OF SCHEMES	AMOUNT	ESTIMATED MONEY 5%	TENDER FEE	PERIOD
1	Construction of Paver block flooring & Drains @ village Jaffarbad UC Naseerabad (Remaining Works)	4.000	5% of Bid	3000	24 Months
2	Construction of Paver block flooring & Drains @ Mirani Muhalla Dreha (Remaining Works)	4.000	5% of Bid	3000	24 Months
3	Construction of Paver block flooring & Drains @ Qazi Muhalla village Dreha (Remaining Works) UC Nasirabad	2.000	5% of Bid	3000	24 Months
4	Construction of Paver block flooring & Drains @ Jamal Khan Lashari (Remaining Works) UC Tamachani	2.000	5% of Bid	3000	24 Months
5	Const. of Paver Block Flooring & Drains at village Pir Fazul Shah Jilani at Bagerji (Remaining Work) UC Tamachani	3.000	5% of Bid	3000	24 Months
6	Construction of Internal Paths of Graveyard Village Tamachani.	2.000	5% of Bid	3000	24 Months
7	Paver Block Flooring and Drains at Village Khamoso Khan Jogi Behind Subzi Mandi Sukkur.	3.000	5% of Bid	3000	24 Months
8	Const. of Paver Block Flooring & Drains at Bhutta road to Teer Chowk Sukkur	1.000	5% of Bid	3000	24 Months
9	Const. of Paver Block Flooring and Drains at Village Inayatullah Lakhan	2.200	5% of Bid	3000	24 Months
10	Const. of Paver Block Flooring and Drains at Village Mehar Khan Shar.	3.200	5% of Bid	3000	24 Months
11	Construction of Paver Block flooring & Drains @ village Qadir Bux Mahar UC Tamachani	4.000	5% of Bid	3000	24 Months
12	Construction of Paver Block flooring & Drains from Magsi Kanta Shikapur road to Chachar House Shikarpur road	1.500	5% of Bid	3000	24 Months
13	Construction of road from Gudpur to Gaji Jumani Mile 0/0-0/2.	3.000	5% of Bid	3000	24 Months
14	Const. of road from Sultanpur Thichratho road to Karamabad Shaikh Mile 0/0-0/2.	3.263	5% of Bid	3000	24 Months
15	Construction of road from N.H.Ways @ Point Shaikh Computer Kanta to Baiji Road at Sabzi Mandi	3.000	5% of Bid	3000	24 Months
16	Construction of road from Mubarakpur road to village Jam Ibrahim Mahtam Mile 0/0-0/3.	4.000	5% of Bid	3000	24 Months
17	Construction of road from Ghulam Nabi Bajkani Mile 0/0-0/2	2.850	5% of Bid	3000	24 Months
18	Construction of road from Sodho Kalhoro Nazir Kalhoro Mile 0/0-0/2	2.850	5% of Bid	3000	24 Months
19	Construction of road from Nawab Petrol pump to Latifi Imam Bargha Thichratho Mile 0/0-0/2	2.850	5% of Bid	3000	24 Months
20	Construction of road from Mochi daro school to village Haji Sawan Sodho Mile 0/0-0/2	2.850	5% of Bid	3000	24 Months
21	Construction of road from High School Moulali wah left side to village Mian Beg: Haji Mir Mahesar, village Khuda bux via Mohammad bux Mahesar Mile 0/0-0/2+330	3.500	5% of Bid	3000	24 Months

NAME OF SCHEMES	AMOUNT	EANT MONEY 5%	TENDER FEE	PERIOD
Const: of road from Gulshan Kalhoro to Raba dino Kalhoro Mile 0/0-0/2	2.850	5% of Bid	3000	24 Months
Construction of road from Ghahno Machhi Mile 0/0-0/2+330	3.200	5% of Bid	3000	24 Months
Re-construction of road from N.H Way to Rajib Bhutto Mile 0/0-0/3	2.500	5% of Bid	3000	24 Months
Construction of road from Pull at village Mohammad Hassan Pitafi Mile 750 FT	2.000	5% of Bid	3000	24 Months
Construction of road from Sangrar Minor to village Mohammad Hayat Shambani Mile 0/0-0/2	3.200	5% of Bid	3000	24 Months
Const: of road from Korai wah to village Janan Korai, Mohammad Khan Korai and Mohammad Azim Korai Mile 0/0-0/4	3.200	5% of Bid	3000	24 Months
Construction of road from Dubar Bilani road to Pir Kako Mile 0/0-0/3	3.200	5% of Bid	3000	24 Months
Construction of road from Salhani Minor to village Allah Jewayo Mirbahar Mile 0/0-0/3	2.900	5% of Bid	3000	24 Months
Construction of road from pul on wah at village Sadiq Shah and road Sadiq Shah to Golo Malano	2.500	5% of Bid	3000	24 Months
Repair of bridge over Korai wah at baiji police station i/c construction of 12 rft bridge 2 nos. over Sipo Minor	2.500	5% of Bid	3000	24 Months
Const: of road Junnas Minor to village Abdul Wahid Indhun Mile 0/0-0/3	2.900	5% of Bid	3000	24 Months
Construction of road Ural road to village Mitho Indhan Mile 0/0-0/3	2.900	5% of Bid	3000	24 Months
Construction of road from AbduHah Mirani and Sajan Sehto road to Otaq Kareem Dino Mirani Mile 0/0-0/3	2.850	5% of Bid	3000	24 Months
Construction of road from Mehro Minor to village Ali Dino Mahar Mile 0/0-0/3	2.900	5% of Bid	3000	24 Months
Construction of road from village Samo chachar to Muhalla Attaullah Chachar House Mile 0/0-0/3	2.500	5% of Bid	3000	24 Months
Construction of road from village Samo chachar to Sodho Chachar	2.900	5% of Bid	3000	24 Months
Re-Construction of road from Khalid Jo Khoh to Drib	2.900	5% of Bid	3000	24 Months
Const: of road from Chechro Rojo link road to street Yar Mohammad Mahesar, Mohammad Ramzan Mahesar, Abdul Ghafoor Mahesar Mile 0/0-0/3	2.900	5% of Bid	3000	24 Months
Construction of road from Mubarakpur High School road to Soomra Chowk via Ara Machine Mile 0/0-0/3	2.900	5% of Bid	3000	24 Months
Construction of road from Farukhpur Main Beg road to village Kheraj Mile 0/0-0/3	2.900	5% of Bid	3000	24 Months
Construction of Road Paver Flooring & Drainage at village Nouraja, Dildar Samejo, Sajan Bhutto, Mistry Mirbahar, Qabil Mirbahar, Khan Shah various streets village Nouraja	4.000	5% of Bid	3000	24 Months
Construction of Road Paver Flooring & Drainage at village Farukhpur	2.000	5% of Bid	3000	24 Months
Construction of Road Paver Flooring & Drainage at village Majjan Band, Mevo Indhar, Aziz Indhar Jamlo Yakeeb Indhar various streets UC Baiji	2.000	5% of Bid	3000	24 Months

	NAME OF SCHEMES	AMOUNT	EANT MONEY 5%	TENDER FEF	PERIOD
50	Const: of road for village new goth at uc Akbarapur Mile 0/0-0/3+330'	3.500	5% of Bid	3000	24 Months
51	Construction of Road From N.H.way to Village Ali Khan Jatoi Mile 880 Ft.	2.000	5% of Bid	3000	24 Months
52	Construction of road village dodhanko ustad Hubdar Hussain manghar Mile 0/0-0/2+330' (0.50 km).	3.500	5% of Bid	3000	24 Months
53	Construction of road from kandhra road to village Allah wasayo lund (darawahan) Mile 0/0-0/3 (0.60 km).	4.000	5% of Bid	3000	24 Months
54	Reconditioning /construction of road arrote bachal shah road to syed Ali bux shah Mile 0/0-0/3+330'.	3.500	5% of Bid	3000	24 Months
55	Construction of road from chundiko road to near village Mohammad islam bhanbhro Mile 0/0-0/3.	5.000	5% of Bid	3000	24 Months
56	Construction of road for village gul bahar bhanbhro uc khabri bhit Mile 0/0-0/1+330' (0.30 km).	2.100	5% of Bid	3000	24 Months
57	Const: of Paver Block Road from Shikarpur road to Shakra-e-Suleman near Yousuf Masjid (Tablegi Markaz)	1.000	5% of Bid	3000	24 Months
58	Const: of Road from Kalhori link road to Haji Hashim Jafirani UC: Wah Burira	1.000	5% of Bid	3000	24 Months
59	Const: of road from Salehpat Hakra Road to Nazir Chijjan	1.000	5% of Bid	3000	24 Months
60	Const: of Road @ Village Magan Shah	0.500	5% of Bid	3000	24 Months
61	Paver Block Flooring and Construction of Drains /C.C Topping at Eid-Gah Muhalla, Takkr Muhalla, PAro Shah Street and Dhora Line Ward No. 01 Rohri.	7.000	5% of Bid	3000	24 Months
62	Construction/ Repair of Drains and C.C Topping at Lala Gali, Hajna Shah, Warr Mubarak, Tanga Stand, Mirani Muhalla, Solangi Muhalla, Qazi Muhalla Ward NO. 02 Rohri.	8.000	5% of Bid	3000	24 Months
63	Construction Paver/Repair of Drains & CC Topping at Sat Hara, Bedil Chowk, Aastana Aliya Gali, Shahzadu Muhalla, Soonra Muhalla, Shaikh Muhalla, Dewan Street, Regal Cenima Ward No. 03 Rohri Bolan Shah Muhalla, Memon Muhalla, Ghanghoti Ground Muhalla and Various Streets Ward No. 04 Pathan Colony, Sultan Shah Colony, Kot Mir Yakoob Ali Shah, Guraj Muhalla Mahesar Muhalla Ward NO. 05.	21.000	5% of Bid	3000	24 Months
64	Paver Block Flooring and Construction of Drains/CC Topping at Rajab Dayo , Loco Shed 40 Chowk /Mumbrani Muhalla, Chohan Muhalla, Christian Colony, Mahtam Muhalla, and Various Streets of Ward No. 07 Ward No. 07 Rohri.	7.000	5% of Bid	3000	24 Months
65	Paver Block Flooring and Construction of Drains/CC Topping at Murad Shah Colony and Various Streets of Loco Shade Ward NO. 06 at Sanjrani Muhalla, Chohan Muhalla, T&T Colony, Bedil Becus Colony, Chachar Muhalla, Dinga Takri, Railways Colony Ward No. 08 at Chirchan Colony, Chand Masjid Colony, Sitara Masjid Jatoi, Colony Ali Sher Shaikh and Various Street of Newyard Ward No. 09 at Dewan Street Katpar Muhalla, Mehdi Jo Pir, Solangi Muhalla, Kandhra Naka Sakhani, Village Edan Shaikh, Village Ward No. 10.	32.000	5% of Bid	3000	24 Months

SR. NO.	NAME OF SCHEMES	AMOUNT	EANT MONEY 5%	TENDER FEE	PERIOD
61	Construction of Paver Block Flooring at Internal road of highways division sukkur.	0.500	5% of Bid	3000	24 Months
62	Construction of road Paver Flooring & Drainage at Village Drib , Lal Dino Katto, Atta Muhammad Katto, Saeed Ali Indher, Tali Qazi, IllahiBuxMangi, Muhammad Saleh Malik, Allah BuxArain U/c Drib, & Village Junas, FazulMangi, Jindo Bharo, Bado Shar, ChodiyoWagho, Nawab Wagho, Haleji U/c Junas& Village Nirch, Choudri Abdul Shakoor, SulmanKalhoro, Haji AlimKaloSoboLodhro, Gul Muhammad Metlo, Iqbal Shabani, GodhoShabani U/c Nirch.	25.000	5% of Bid	3000	24 Months
63	Construction of Road Paver Flooring & Drainage at Village Chunga.	5.000	5% of Bid	3000	24 Months
	Construction of Road Paver Flooring & Drainage at Village Dodloi.	5.000	5% of Bid	3000	24 Months
65	Construction of Road Paver Flooring & Drainage at Muhalla Mir Shaib U/c Pano Ghulam Ali.	4.000	5% of Bid	3000	24 Months
66	Construction of Road Paver Flooring & Drainage at Village Sarai Various Street U/C Nindapur.	5.000	5% of Bid	3000	24 Months
67	Construction of Road Paver Flooring & Drainage at Village Moula Ali, Thath Mahesar, Moto Mirbahar, Gharko, Pandhimo Jawar, Rojo Mahesar, Bago Sher, Pani U/c Moula Ali Mahesar.	5.000	5% of Bid	3000	24 Months
68	Construction of Road Paver Flooring & Drainage at Village Janan Korai, Muhammad Khan Korai, Muhammad Azim Korai and Muhalla Muneer Korai U/c Dodoli.	4.000	5% of Bid	3000	24 Months
69	Construction of Road Paver Flooring & Drainage at Village Jomo Katto, Akhtiar Indher, Mahboob Katto, Chakar Phulpoto, Din Muhammad Bhayo, Yaseen, Abdul Jagirani, Bhabo Almani, Pir Alalmani Various Street U/c Jangoro and U/c Sangi.	7.000	5% of Bid	3000	24 Months
70	Construction of Road Paver Flooring & Drainage at City PanoAkil Various Street.	40.000	5% of Bid	3000	24 Months
71	Impr./Recondg: of road Mustafa Chowk to Loco Shede Town Mile 0/7-1/4.	10.000	5% of Bid	3000	24 Months
72	Construction of road Paver Block Flooring & Drainage at Village SalhaniUcPanoAkil.	3.000	5% of Bid	3000	24 Months
73	Construction of road Paver Block Flooring & Drainage at Village Khairo Indher Us Sultanpur.	4.000	5% of Bid	3000	24 Months
74	Construction of road Paver Block Flooring & Drainage at Village Jalal Indher Us Sultanpur.	5.000	5% of Bid	3000	24 Months
75	Construction of road Paver Block Flooring & Drainage at Village HadiBuxMatloUc Sultanpur.	5.000	5% of Bid	3000	24 Months
76	Construction of road Paver Block Flooring & Drainage at Village Lal Kalwar Taluka PanoAkil.	5.000	5% of Bid	3000	24 Months
77	Reconditioning of road from N.H Way to Buxo Seelro Mile 0/0-0/5.	5.000	5% of Bid	3000	24 Months
78	Construction of road Paver Block Flooring & Drainage at Village Abdul Rehman BhangerUc Baiji.	3.000	5% of Bid	3000	24 Months

SR. NO.	NAME OF SCHEMES	AMOUNT	EANT MONEY 5%	TENDER FEE	PERIOD
79	Construction of Paver Blocks Flooring at Village Hussain Ali Chichan i/c Drains.	19.000	5% of Bid	3000	24 Months
80	Construction of Road & 20 RFT Bridge at Village Januji (Khaskhali Muhalla & Retaining Wall at Village Waru Bhambhro) Mile 0/0-0/1.	10.000	5% of Bid	3000	24 Months
81	Construction of Paving Blocks Flooring at Village Dodhanko & Manghwar Muhallah Bhit Noor Shah.	13.000	5% of Bid	3000	24 Months
82	Rehabilitation of Water Supply Schemes of Various village at Uc Dhandhi.	8.000	5% of Bid	3000	24 Months
83	Construction of 3 Reservoir at Taluka Rohri and Salehpat.	10.000	5% of Bid	3000	24 Months
84	Rehabilitation of Water Supply Schemes at Village Hyder Bux Laghari (Remaining Work) Taluka Salehpat.	7.000	5% of Bid	3000	24 Months
	Construction of Mandir at Village Kandri.	2.000	5% of Bid	3000	24 Months
86	Construction of Hall and Repairing of Masque at Dargah Muhammad Arif Faqeer Bhatti Uc Arrore.	5.000	5% of Bid	3000	24 Months
87	Construction /Renovation of Imam Bargah at Tharree.	3.000	5% of Bid	3000	24 Months
88	Construction /Renovation of Masjid (Lal Makan).	2.000	5% of Bid	3000	24 Months
89	Construction of CC Drain Paver and Reservoir at Syed Gul Hassan Shah Mohallah Town Salehpat.	19.000	5% of Bid	3000	24 Months
90	Construction CC Block, Paving Block, Drainage i/c Disposal in village Bhuro Taluka Rohri (Remaining Work)	5.500	5% of Bid	3000	24 Months
91	Construction of road from Thickrato road to Mohammad Bux Malik Mile 0/0-0/3+330' (Remaining Work)	6.500	5% of Bid	3000	24 Months
92	Construction of road from Sangrar road to Village Madan Shaikh mile 0/0-0/4. (Remaining Work)	6.000	5% of Bid	3000	24 Months
93	Const./Recondg: of road from Mari Janullah Shah to village Mohammad Ibrahim Tunio upto Bagmaji station file 0/0-1/0 (Remaining Work)	9.800	5% of Bid	3000	24 Months
94	Construction of Paving Block & Drainage Dubar City, Mirbahar Muhalla, Soomra Muhalla (Remaining Work)	5.000	5% of Bid	3000	24 Months
95	Construction of Paving Block & Drainage of Badlapur near Kandhra (Remaining Work)	10.000	5% of Bid	3000	24 Months
96	Construction of Paving Block road & Drains at Ali Bux Sirohi UC Arrore (Remaining Work)	10.000	5% of Bid	3000	24 Months
97	Const./Recondg:/Paver Block Abeloi to village Haji Dattar Dino Mangi & Raban Mahar i/c appr: of Latif Dino Palh Mile 0/0-0/6 (Remaining Work)	10.000	5% of Bid	3000	24 Months
98	M&R of Fly Over Bridge Near Shikarpur Phatak.	1.047	5% of Bid	3000	24 Months
99	Re-Decking of Slab for Pre-Stressed Bridge Over North West Canal (Kheer Thar Canal) Along Bagerji Jahano Road.	32.136	5% of Bid	3000	24 Months
100	M&R of Road from 4th No. of Railways Tunnel to Royal Road upto Numaish Chowki.	17.864	5% of Bid	3000	24 Months


EXECUTIVE ENGINEER
HIGHWAYS DIVISION
SUKKUR



HIGHWAYS DIVISION SUKKUR
DATED 09/01/2018

To,

The Director (A&F),
Sindh Public Procurement Regulatory Authority,
Karachi.

SUBJECT:- SUBMISSION OF THE REQUIRED DOCUMENTS AGAINST NIT NO. EE/HW-D/TC/602 DATED.09.01.2018.

Find enclosed herewith Bidding Documents contending as under.


N.I.T SUBMISSION (I)

S. No. Documents Required with NIT:-

01. Notice Inviting Tender
02. Notification of Procurement Committee
03. Notification of Complaint Redressal Committee
04. Bidding Documents
05. Annual Procurement Plan
06. Method of Receiving Courier

It is requested kindly hoisting the Bidding Documents as early as possible.


EXECUTIVE ENGINEER
HIGHWAYS DIVISION
SUKKUR



OFFICE OF THE EXECUTIVE ENGINEER NOTICE INVITING TENDERS

Senior Highways Division Sukkur invites sealed tenders on item rates from interested contractors / firms for the following works.

Registration with Pakistan Engineering Council for year 2017 in reflect above category (Specialized CE-01).

Tenders should be registered with Income Tax Department as well as Sindh Revenue Board and the same NTN and SRB certificates should be attached with the application, otherwise tenders should be attached.

- Conditions:
- i. Two similar assignment under-taken over the past 7 years.
 - ii. Assets of Equipment, machineries and transport owned by firm / contractor.
 - iii. Financial Statement (Summary) and Income Tax Return for the last 3 years.
 - iv. No litigation (if any) and nature of litigation.
 - v. Affidavit that firm has never been black listed.
 - vi. Mode of Procurement: Single Stage Single Envelope.

Blank Tenders will be issued on any working day from the date of publication in newspaper on payment of tender price money in cash as shown against each work and the same terms & Conditions.

Under following conditions will be rejected:-

- i. Conditional and Telegraphic bids/tenders.
- ii. Bids not accompanied by bid security of required amount and form.
- iii. Bids received after specified date and time.
- iv. Black listed firms.
- v. The undersigned reserves the right to accepting/rejecting any or all tenders without assigning a reason thereof.
- vi. The bidder shall submit earnest money/Bid Security at the rate of 5% in Shape of Call Deposit/Security Receipt with the Bid documents therein contractors/firms name reflects.
- vii. The Procuring Agency shall not Accept in Bank Instrument/Pay Order therein no any Contractor/Firms reflects.
- viii. The Procuring Agency reserves the right to reject or accept any or all Tenders under SPRA rules 2010.
- ix. In case of firm / consortium list of partnership deed, giving full particulars of Directors/Proprietors or other connected along with power of attorney. In case of being sole proprietor.

(The News International)
13-01-2018

Sl. No. Particular	1st Attempt	2nd Attempt	
Date of accept of application & issuance of Tenders (Up to 1:00 p.m.)	Up to 26-01-2018	Up to 16-02-2018	
Date of receipt & Opening of Tenders (up to 2:00 p.m.)	Up to 26-01-2018	Up to 16-02-2018	

The tenders or their representatives may be present at the time of opening of tenders if they so desired (at their will).

Sl. No. NAME OF SCHEMES	AMOUNT	EARNEST MONEY 5%	TENDER FEE	PERIOD	Sl. No. NAME OF SCHEMES
1. Construction of Paver block flooring & Drains at Village Jafferabad UC Naseerabad (Remaining Works)	4,000	5% of Bid	3000	24 Months	53. Paver Block Flooring and Construction of Drains/C.C Topping at Rajab Darya, Loco Shed of Mumbarani Muhalla, Chohan Muhalla, Christian Colony, Mianam Muhalla, and various Streets of Ward No. 07, Rohri.
2. Construction of Paver block flooring & Drains at Mirani Muhalla Doha (Remaining Works)	4,000	5% of Bid	3000	24 Months	60. Paver Block Flooring and Construction of Drains/C.C Topping at Munsaf Shah Colony and Loco Shade Ward No. 08 at Sanjari Muhalla, Chohan, Muhalla, T&T Colony, Sadiq Shah Chachar Muhalla, Dirga Taleri, Railways Colony Ward No. 05 at Christian Colony, Sitaras Masjid Jaleel, Colony Ali Sher Shaikh and Various Street of Naywar, Ward No. 03 Kalpar Muhalla, Mehdi Jo Pir, Solangi Muhalla, Kandhra Naka Sakhar, Village Bhanu UC Village Ward No. 10.
3. Construction of Paver block flooring & Drains at Dazi Muhalla Village Doha (Remaining Works) UC Naseerabad.	2,000	5% of Bid	3000	24 Months	61. Construction of Paver Block Flooring at Internal road of Highways Dhoro on Sakhar.
4. Construction of Paver block flooring & Drains at Jamal Khan Lashari (Remaining Works) UC Tamachani.	2,000	5% of Bid	3000	24 Months	62. Construction of road Paver Block Flooring and Drainage at Village Orbi, Las Dind Katto, Saeed Ali Indher, Tali Gazi, (Mehi Bux Mangi, Muhammad Saah, Mook, Alan Bux Village Junas, Fazal Mangi, Jindo Bhanu, Bado Shar, Choochoy Wagne, Nawaz, Village Nirch, Chourhi Abdul Shaikoo, Sulman Kathoro, H&S, Amr Kato Sabir, Lashari, Iqbal Shahard, Godho Shabani Ujo Nirch.
5. Construction of Paver block flooring & Drains at Village Pir Fazul Shah Jilani at Bageji (Remaining Works) UC Tamachani.	3,000	5% of Bid	3000	24 Months	63. Construction of Road Paver Flooring & Drainage at Village Dhanu.
6. Construction of Internal Paths of Graveyard Tamachani.	2,000	5% of Bid	3000	24 Months	64. Construction of Road Paver Flooring & Drainage at Village Dhanu.
7. Paver block flooring & Drains at Village Khamoso Khan Joal behind Subzi Mandi Sukkur.	3,000	5% of Bid	3000	24 Months	65. Construction of Road Paver Flooring & Drainage at Muhalla Mir Sahib Ujo Pir.
8. Construction of Paver block flooring & Drains at Shuita road to Teer Chowk Sukkur.	1,000	5% of Bid	3000	24 Months	66. Construction of Road Paver Flooring & Drainage at Village Sana Varnas Street UC of
9. Construction of Paver block flooring & Drains at Village Inayatalah Lakhani.	2,200	5% of Bid	3000	24 Months	67. Construction of Road Paver Flooring & Drainage at Village Mada Al, Thar, various Pandhirno Jewar, Rojo Mahesar, Bago Sher, Park Ujo Mada Al Mahesar.
10. Construction of Paver Block flooring & Drains at Village Mehar Khan Shar.	3,200	5% of Bid	3000	24 Months	68. Construction of Road Paver Flooring & Drainage of Village Sana, Kora, Mahesar, Muhammad Azim Koral and Muhalla Munser Koral Ujo Doda.
11. Construction of Paver block flooring & Drains at Village Qadir Bux Mahar UC Tamachani.	4,000	5% of Bid	3000	24 Months	69. Construction of Road Paver Flooring & Drainage at Village Jona, Kato, Mahesar and Dnaker Phulpo, Din Muhammad Bhayo, Yaseen, Abdul Jagan, Sabir, Koral Ujo Street Ujo Hongoro and Ujo Signal.
12. Construction of Paver block flooring & Drains from Magal Kanta Shikarpur road to Chachar Hara Shikarpur road.	1,500	5% of Bid	3000	24 Months	70. Construction of Road Paver Flooring & Drainage at City Pano Ad, various Streets.
13. Construction of road from Gudpur to Gaji Amrani Mile 0/0-0/2.	3,000	5% of Bid	3000	24 Months	71. Imp/Recon/ of road Mustafa Chowk to Loco Shade Town Mile 0/0-0/2.
14. Construction of road from Subtanpur Thackraho road to Karamabad Shaikh Mile 0/0-0/2.	3,263	5% of Bid	3000	24 Months	72. Construction of Road Paver Block Flooring & Drainage at Village Sana UC of
15. Construction of road from N.H. Ways at Point Shaikh Computer Kanta to Baj Road at Sabzi Mandi.	3,000	5% of Bid	3000	24 Months	73. Construction of Road Paver Block Flooring & Drainage at Village Koro, Koro, Ujo
16. Construction of road from Mubarakpur road to Village Jam Ibrahim Matham Mile 0/0-0/3.	4,000	5% of Bid	3000	24 Months	74. Construction of Road Paver Block Flooring & Drainage at Village Sana, Koro, Ujo
17. Construction of road from Ghulam Nabi Bajkari Mile 0/0-0/2.	2,850	5% of Bid	3000	24 Months	75. Construction of Road Paver Block Flooring & Drainage at Village Sana, Koro, Ujo
18. Construction of road from Sodho Kalhoro Nazir, Kalhoro Mile 0/0-0/2.	2,850	5% of Bid	3000	24 Months	76. Construction of Road Paver Block Flooring & Drainage at Village Sana, Koro, Ujo
19. Construction of road from Nayab Petrol Pump to Latifi Inam Bargha Thackraho Mile 0/0-0/2.	2,850	5% of Bid	3000	24 Months	77. Reconditioning of road from N.H Way to Bhanu Sana Mile 0/0-0/2.
20. Construction of road from Mochi Daro School to Village Haji Sawan Sodho Mile 0/0-0/2.	2,850	5% of Bid	3000	24 Months	78. Construction of Road Paver Block Flooring & Drainage at Village Sana, Koro, Ujo
21. Construction of road from High School Moulafi Wah left side to Village Main Beg, Haji Mir Mahesar, Village Khuda Bux va Mohammad Bux Mahesar Mile 0/0-0/2+330.	3,500	5% of Bid	3000	24 Months	79. Construction of Paver Block Flooring & at Village Sana, Koro, Ujo
22. Construction of road from Guleshan Kalhoro to Raba Dina Kalhoro Mile 0/0-0/2.	2,850	5% of Bid	3000	24 Months	80. Construction of Road & 20 Rft Bridge at Village Jona, Koro, Mahesar & Sana Village Wana Shambani Mile 0/0-0/1.
23. Construction of road from Chahno Machhi Mile 0/0-0/2+330.	3,200	5% of Bid	3000	24 Months	81. Construction of Paving Block Flooring at Village Dhanu & Khamoso Muhalla.
24. Construction of road from N.H Way to Rajab Bhanu Mile 0/0-0/3.	2,500	5% of Bid	3000	24 Months	82. Rehabilitation of Water Supply Schemes of Various Villages at UC Dhanu.
25. Construction of road from Puli at Village Mohammad Hassan Pitali Mile 750 ft.	2,000	5% of Bid	3000	24 Months	83. Construction of 3 Reservoirs at Taluka Rohri and Sana.
26. Construction of road from Sangrar Minoy to Village Mohammad Hayat Shambani Mile 0/0-0/2.	3,200	5% of Bid	3000	24 Months	84. Rehabilitation of Water Supply Schemes of Village Sana, Koro, Ujo, various Villages.
27. Construction of road from Kora wah to Village Janan Koral, Mohammad Khan Koral and Mohammad Azim Koral Mile 0/0-0/4.	3,200	5% of Bid	3000	24 Months	85. Construction of Mandir at Village Kanta.
28. Construction of road from Dugar Bhanu road to Pir Kato Mile 0/0-0/3.	3,200	5% of Bid	3000	24 Months	86. Construction of Hall and Repairing of Masjids at Village Sana, Koro, Ujo.
29. Construction of road from Salfah Minor to Village Afrah Jawayo Mirbatar Mile 0/0-0/3.	2,900	5% of Bid	3000	24 Months	87. Construction/Renovation of Imam Bargha at Village Sana, Koro, Ujo.
30. Construction of road from Puli on wah at Village Sadiq Shah and road Sadiq Shah to Golo Mahano.	2,500	5% of Bid	3000	24 Months	88. Construction/Renovation of Masjid at Village Sana, Koro, Ujo.
31. Construction of bridge from Koral wah at Bajji Police Station Ujo construction of 12 rft bridge 2 nos. over Sipo Minor.	2,500	5% of Bid	3000	24 Months	89. Construction of CC Drain Paver and Restroom at Village Sana, Koro, Ujo.
32. Construction of road from Jumanas Minor to Village Abdul Wahid Indhan Mile 0/0-0/3.	2,900	5% of Bid	3000	24 Months	90. Construction of CC Block, Paving Block, Drainage at Village Sana, Koro, Ujo.
33. Construction of road from Puli to Village Jilho Indhan Mile 0/0-0/3.	2,900	5% of Bid	3000	24 Months	91. Construction of road from Thakhar road to Mianamam Bhanu Wala Mile 0/0-0/2.
34. Construction of road from Abdulrah Mirani and Saljan Sehto road to Otag Kareem Dina Mirani Mile 0/0-0/3.	2,850	5% of Bid	3000	24 Months	92. Construction of road from Sangrar road to Village Sana, Koro, Ujo Mile 0/0-0/3+330.
35. Construction of road from Mehro Minor to Village Ali Dina Mahesar Mile 0/0-0/3.	2,900	5% of Bid	3000	24 Months	93. Construction / Reconditioning of road from Mianamam Bhanu Wala to Village Sana up to Bageji Station Mile 0/0-1/0 (Remaining Works).
36. Construction of road from Village Sana Chachar to Aluhalla Attaulah Chachar House Mile 0/0-0/3.	2,500	5% of Bid	3000	24 Months	94. Construction of Paving Block & Drainage at Village Sana, Koro, Ujo.
37. Construction of road from Village Sana Chachar to Sodho Chachar.	2,900	5% of Bid	3000	24 Months	95. Construction of Paving Block & Drainage of Bhanu Sana, Koro, Ujo (Remaining Works).
38. Rehabilitation of road from Khalid Jo Khoh to Orbi.	2,900	5% of Bid	3000	24 Months	96. Construction of Paving Block & Drains at Village Sana, Koro, Ujo.
39. Construction of road from Chetro Rojo Kirk road to Street Yar Mohammad Mahesar, Mohammad Ramzan Mahesar, Abdul Ghafoor Mahesar Mile 0/0-0/3.	2,900	5% of Bid	3000	24 Months	97. Construction of Paving Block & Drains at Village Sana, Koro, Ujo.
40. Construction of road from Mubarakpur High School road to Soomra Chowk via Ara Machine Mile 0/0-0/3.	2,900	5% of Bid	3000	24 Months	98. Construction of Paving Block & Drains at Village Sana, Koro, Ujo.
41. Construction of road from Farukpur Main Beg road to Village Khiraj Mile 0/0-0/3.	2,900	5% of Bid	3000	24 Months	99. Construction of Paving Block & Drains at Village Sana, Koro, Ujo.
42. Construction of road Paver Flooring & Drainage at Village Nouraja, Dider, Sarnaja, Sajon Bhanu, Mirbatar, Dabi Mirbatar, Khan Shah various streets Village Nouraja.	4,000	5% of Bid	3000	24 Months	100. Construction of Paving Block & Drains at Village Sana, Koro, Ujo.
43. Construction of road Paver Flooring & Drainage at Village Farukpur.	2,000	5% of Bid	3000	24 Months	101. Construction of Paving Block & Drains at Village Sana, Koro, Ujo.
44. Construction of road Paver Flooring & Drainage at Village Majan Band, Mero Indhar, Mero Indhar, Mero Indhar various streets UC Bari.	2,600	5% of Bid	3000	24 Months	102. Construction of Paving Block & Drains at Village Sana, Koro, Ujo.
45. Construction of road Village new gth at UC Akbarpur Mile 0/0-0/3+330.	3,500	5% of Bid	3000	24 Months	103. Construction of Paving Block & Drains at Village Sana, Koro, Ujo.
46. Construction of road from N.H. Way to Village Ali Khan Jaleel Mile 860 ft.	2,000	5% of Bid	3000	24 Months	104. Construction of Paving Block & Drains at Village Sana, Koro, Ujo.
47. Construction of road Village Doodhano Usad Hubdar Hussain Manghar Mile 0/0-0/3+330 (0.50 km).	3,500	5% of Bid	3000	24 Months	105. Construction of Paving Block & Drains at Village Sana, Koro, Ujo.
48. Construction of road from Kandhra road to Village Afrah Waseyo Lano (Barwahan) Mile 0/0-0/3 (0.50 km).	4,000	5% of Bid	3000	24 Months	106. Construction of Paving Block & Drains at Village Sana, Koro, Ujo.
49. Construction of road from Sarnaja road to Village Sana Chachar road to Syed Ali Bux Sana Mile 0/0-0/3+330.	3,500	5% of Bid	3000	24 Months	107. Construction of Paving Block & Drains at Village Sana, Koro, Ujo.
50. Construction of road from Chandro road to near Village Mohammad Islam Bhanu Mile 0/0-0/3.	5,000	5% of Bid	3000	24 Months	108. Construction of Paving Block & Drains at Village Sana, Koro, Ujo.
51. Construction of road from Village Ali Sana Bhanu UC Khadi Sheh Mile 0/0-0/3+330 (0.50 km).	2,100	5% of Bid	3000	24 Months	109. Construction of Paving Block & Drains at Village Sana, Koro, Ujo.
52. Construction of Paver Block road from Shikarpur road to Sarnaja-Suleman road.	1,000	5% of Bid	3000	24 Months	110. Construction of Paving Block & Drains at Village Sana, Koro, Ujo.
53. Construction of road from Sarnaja road to near Village Sana, Koro, Ujo.	1,000	5% of Bid	3000	24 Months	111. Construction of Paving Block & Drains at Village Sana, Koro, Ujo.
54. Construction of road from Sarnaja road to near Village Sana, Koro, Ujo.	1,000	5% of Bid	3000	24 Months	112. Construction of Paving Block & Drains at Village Sana, Koro, Ujo.
55. Construction of road from Sarnaja road to near Village Sana, Koro, Ujo.	1,000	5% of Bid	3000	24 Months	113. Construction of Paving Block & Drains at Village Sana, Koro, Ujo.
56. Construction of road from Sarnaja road to near Village Sana, Koro, Ujo.	1,000	5% of Bid	3000	24 Months	114. Construction of Paving Block & Drains at Village Sana, Koro, Ujo.
57. Construction of road from Sarnaja road to near Village Sana, Koro, Ujo.	1,000	5% of Bid	3000	24 Months	115. Construction of Paving Block & Drains at Village Sana, Koro, Ujo.
58. Construction of road from Sarnaja road to near Village Sana, Koro, Ujo.	1,000	5% of Bid	3000	24 Months	116. Construction of Paving Block & Drains at Village Sana, Koro, Ujo.
59. Construction of road from Sarnaja road to near Village Sana, Koro, Ujo.	1,000	5% of Bid	3000	24 Months	117. Construction of Paving Block & Drains at Village Sana, Koro, Ujo.
60. Construction of road from Sarnaja road to near Village Sana, Koro, Ujo.	1,000	5% of Bid	3000	24 Months	118. Construction of Paving Block & Drains at Village Sana, Koro, Ujo.
61. Construction of road from Sarnaja road to near Village Sana, Koro, Ujo.	1,000	5% of Bid	3000	24 Months	119. Construction of Paving Block & Drains at Village Sana, Koro, Ujo.
62. Construction of road from Sarnaja road to near Village Sana, Koro, Ujo.	1,000	5% of Bid	3000	24 Months	120. Construction of Paving Block & Drains at Village Sana, Koro, Ujo.

UJIVE ENGINEER HIGHWAYS DIVISION INVITING TENDERS

rates from interested contractors / firms for the following works.

reflect above category (Specialized CE-01).

as Sindh Revenue Board and the same NTN and SRB certificates should be attached with the application, otherwise the application will not be entertained. Also

The News International
13-01-2018

Contractor.
at 3 years.

date of publication in newspaper on payment of tender price money in cash as shown against each work and the same can also be downloaded from SPPRA website.

and form.

ing any or all tenders without assigning a reason thereof.

the rate of 5% in Shape of Call Deposit/Security Receipt with the Bid documents therein contractors/firms name reflects.

ment/Pay Order therein no any Contractor/Firms reflects.

accept any or all Tenders under SPPRA rules 2010.

giving full particulars of Directors/Proprietors or other connected along with power of attorney. In case of being sole proprietors such undertaking on affidavit be furnished.

1st Attempt

2nd Attempt

(Up to 1:00 p.m.)

Up to 26-01-2018

Up to 16-02-2018

(Up to 1:00 p.m.)

Up to 26-01-2018

Up to 16-02-2018

of opening of tenders if they so desired (at their will).

AMOUNT	EARNEST MONEY	TENDER 5%	FEE	PERIOD	SR. NO.	NAME OF SCHEMES	AMOUNT	EARNEST MONEY	TENDER 5%	FEE	PERIOD
4,000	5%	3000	24 Months			Rohit Bolan Shah Muhalla, Memon Muhalla, Ghanghohi Ground Muhalla and Various Streets Ward No. 04					
4,000	5%	3000	24 Months			Pathan Colony, Sultan Shah Colony, Kot Mir Yakoob Ali Shah, Guraj Muhalla Mahesar Muhalla	21,000	5%	3000	24 Months	
2,000	5%	3000	24 Months			Ward No. 05.					
2,000	5%	3000	24 Months		59.	Paver Block Flooring and Construction of Drains/C/C Topping at Rajab Dayo, Loco Shed 49 Chowk/					
						Mumbrani Muhalla, Chohan Muhalla, Christian Colony, Matam Muhalla, and various	7,000	5%	3000	24 Months	
						Streets of Ward No. 07, Rohit.					
3,000	5%	3000	24 Months		60.	Paver Block Flooring and Construction of Drains/C/C Topping at Murad Shah Colony and Various Streets of					
2,000	5%	3000	24 Months			Loco Shade Ward No. 06 at Sanjani Muhalla, Chohan, Muhalla, T&T Colony, Bedi Beous Colony,					
3,000	5%	3000	24 Months			Chachar Muhalla, Dinga Fakri, Railways Colony Ward No. 08 at Christian Colony, Chand Masjid Colony,					
1,000	5%	3000	24 Months			Sitara Masjid Jatoi, Colony Ali Sher Shaikh and Various Street of Heyward Ward No. 09 at Dewan Street					
2,200	5%	3000	24 Months			Katpar Muhalla, Mehdi Jo Pir, Solangi Muhalla, Kandhra Naka Sakhani, Village Edan Shaikh,	32,000	5%	3000	24 Months	
3,200	5%	3000	24 Months			Village Ward No. 10.					
4,000	5%	3000	24 Months		61.	Construction of Paver Block Flooring at Internal road of Highways Division Sukkur.	0,500	5%	3000	24 Months	
1,500	5%	3000	24 Months		62.	Construction of road Paver Block Flooring and Drainage at Village Drilo, Lal Dino Katto, Aza Muhammad					
3,000	5%	3000	24 Months			Katto, Saeed Ali Incher, Tali Qazi, Haki Bux Mangi, Muhammad Saleh Malik, Allah Bux Arain U/C Dnb &					
3,263	5%	3000	24 Months			Village Junas, Fazul Mangi, Jindo Bham, Bado Star, Chodiyoo Wagho, Nawab Wagho, Haleji U/C Junas &					
3,000	5%	3000	24 Months			Village Nirch, Choudri Abdul Shakoor, Sulman Kathoro, Haji Amin Kalo Sobo Lodhro, Gul Muhammad Misto,	25,000	5%	3000	24 Months	
4,000	5%	3000	24 Months			Iqbal Shabani, Godho Shabani U/C Nirch.					
2,850	5%	3000	24 Months		63.	Construction of Road Paver Flooring & Drainage at Village Chunga.	5,000	5%	3000	24 Months	
2,850	5%	3000	24 Months		64.	Construction of Road Paver Flooring & Drainage at Village Doodil.	5,000	5%	3000	24 Months	
2,850	5%	3000	24 Months		65.	Construction of Road Paver Flooring & Drainage at Muhalla Mir Sahib U/C Pano Ghulam Ali.	4,000	5%	3000	24 Months	
2,850	5%	3000	24 Months		66.	Construction of Road Paver Flooring & Drainage at Village Sarai Various Street UC Kindsapur.	5,000	5%	3000	24 Months	
					67.	Construction of Road Paver Flooring & Drainage at Village Mouta Ali, Thath Mahesar, Moto Murbhar, Gharko,					
						Pandhimo Jawar, Rojo Mahesar, Bago Sher, Pani U/C Mouta Ali Mahesar.	5,000	5%	3000	24 Months	
2,850	5%	3000	24 Months		68.	Construction of Road Paver Flooring & Drainage at Village Janan Korai, Muhammad Khan Korai,					
3,200	5%	3000	24 Months			Muhammad Azim Korai and Muhalla Murrer Korai U/C Doodil.	4,000	5%	3000	24 Months	
2,500	5%	3000	24 Months		69.	Construction of Road Paver Flooring & Drainage at Village Jomo Katto, Abdhar Incher, Mahsoob Katto,					
2,000	5%	3000	24 Months			Chakar Phulpota, Din Muhammad Bhayo, Yaseen, Abdul Jagirani, Bhabo Almani Pir Nalmani Various	7,000	5%	3000	24 Months	
3,200	5%	3000	24 Months			Street U/C Hongoro and U/C Sangi.					
3,200	5%	3000	24 Months		70.	Construction of Road Paver Flooring & Drainage at City Pano Aki Various Streets.	40,000	5%	3000	24 Months	
3,200	5%	3000	24 Months		71.	Imp/Recondg: of road Mustafa Chowk to Loco Shade Town Mile 077-1/4.	10,000	5%	3000	24 Months	
2,900	5%	3000	24 Months		72.	Construction of Road Paver Block Flooring & Drainage at Village Sahani U/C Pano Aki.	3,000	5%	3000	24 Months	
2,500	5%	3000	24 Months		73.	Construction of Road Paver Block Flooring & Drainage at Village Khairo Inher UC Sultapur.	4,000	5%	3000	24 Months	
2,500	5%	3000	24 Months		74.	Construction of Road Paver Block Flooring & Drainage at Village Jalal Incher UC Sultapur.	5,000	5%	3000	24 Months	
2,500	5%	3000	24 Months		75.	Construction of Road Paver Block Flooring & Drainage at Village Hadi Bux Matio UC Sultapur.	5,000	5%	3000	24 Months	
2,900	5%	3000	24 Months		76.	Construction of Road Paver Block Flooring & Drainage at Village Lal Kahwar Taluka Pano Aki.	5,000	5%	3000	24 Months	
2,900	5%	3000	24 Months		77.	Reconditioning of road from N.H Way to Buxo Seero Mile 070-0/5.	5,000	5%	3000	24 Months	
2,850	5%	3000	24 Months		78.	Construction of Road Paver Block Flooring & Drainage at Village Abdul Rehman Bhangar UC Balji.	3,000	5%	3000	24 Months	
2,900	5%	3000	24 Months		79.	Construction of Paver Block Flooring & at Village Hussain Ali Chichan U/C Drains.	19,000	5%	3000	24 Months	
2,500	5%	3000	24 Months		80.	Construction of Road & 2D Rft Bridge at Village Januji (Khashkhali Mahata & Retaining Wall at					
2,900	5%	3000	24 Months			Village Waru Bhambhro) Mile 070-0/1.	10,000	5%	3000	24 Months	
2,900	5%	3000	24 Months		81.	Construction of Paving Block Flooring at Village Dohanko & Manghar Muhatta Bht Noor Sheh.	15,000	5%	3000	24 Months	
					82.	Rehabilitation of Water Supply Schemes of Various Village at UC Ghuzdhi.	8,000	5%	3000	24 Months	
					83.	Construction of 3 Reservoirs at Taluka Rohi and Salehatp.	10,000	5%	3000	24 Months	
2,900	5%	3000	24 Months		84.	Rehabilitation of Water Supply Schemes at Village Hyder Bux Laghari (Remaining Work) Taluka Salehatp.	7,000	5%	3000	24 Months	
2,900	5%	3000	24 Months		85.	Construction of Mandir at Village Kandil.	2,000	5%	3000	24 Months	
					86.	Construction of Hall and Repairing of Mosque at Daigh Muhammad Arif Faqeer Shali UC Arre.	5,000	5%	3000	24 Months	
4,000	5%	3000	24 Months		87.	Construction/Renovation of Imam Bargah at Thare.	3,000	5%	3000	24 Months	
2,000	5%	3000	24 Months		88.	Construction/Renovation of Masjid (Lal Makan).	2,000	5%	3000	24 Months	
					89.	Construction of CC Drain Paver and Reservoir at Syed Gul Hassan Sheh Mohallah Town Salehatp.	19,000	5%	3000	24 Months	
2,000	5%	3000	24 Months		90.	Construction of CC Block, Paving Block, Drainage (to Disposal) in Village Bairo Taluka Rohi (Remaining Work).	5,500	5%	3000	24 Months	
3,500	5%	3000	24 Months		91.	Construction of road from Thokato road to Mohammad Bux Malik Mile 070-0/3+330' (Remaining Work).	6,500	5%	3000	24 Months	
2,000	5%	3000	24 Months		92.	Construction of road from Sangar road to Village Madan Shaikh Mile 070-0/4 (Remaining Work).	6,000	5%	3000	24 Months	
3,500	5%	3000	24 Months		93.	Construction / Reconditioning of road from Marj Janullah Shah to Village Mohammad Ibrahim Tunio					
4,000	5%	3000	24 Months			up to Bagmati Station Mile 070-1/0 (Remaining Work).	9,000	5%	3000	24 Months	
3,500	5%	3000	24 Months		94.	Construction of Paving Block & Drainage Dutar City, Mirbatar Muhalla, Soomra Muhalla (Remaining Work).	5,000	5%	3000	24 Months	
5,000	5%	3000	24 Months		95.	Construction of Paving Block & Drainage of Badapur near Kandhra (Remaining Work).	10,000	5%	3000	24 Months	
2,100	5%	3000	24 Months		96.	Construction of Paving Block, road & Drains at Ali Bux Srohi UC Arre (Remaining Work).	10,000	5%	3000	24 Months	
					97.	Const/Recondg/Paver Block Abetal to Village Haji Dattar Dingo Mangi & Raban Mahari (to app: of					
1,000	5%	3000	24 Months			Latif Dino Path Mile 070-0/6 (Remaining Work).	10,000	5%	3000	24 Months	
1,000	5%	3000	24 Months		98.	M&R of Fly Over Bridge near Shikapur Phatak.	1,047	5%	3000	24 Months	
1,000	5%	3000	24 Months		99.	Re-Decking of Slab for Pre-Stressed Bridge Over North West Canal (Kheer Thar Canal)					
0,500	5%	3000	24 Months			Along Sagerji Jahano Road.	32,136	5%	3000	24 Months	
					100.	M&R of road from 4th No. of Railway Tunnel to Royal Road up to Nazmalsh Chowk.	17,845	5%	3000	24 Months	

پیشکش شدہ زمینوں کی تفصیلات کے مطابق تیار کی گئی پیشکشیں مورخہ 2018-01-30 بوقت 11:00 بجے تک ذرا قبل کو جمع کروائیں۔
 اسلام آباد میں جانی جاگلنگ جوائنٹ ورکڈ 11:30 بجے تک جمع کروائیں۔
 www.ppra.org.pk سے ویب سائٹ پر سہولت حاصل کی جائے گی۔
 (چوہدری رمضان علی) (ایس ایم اے) فون: 051-9212601, 9104029۔ فیکس: 3213844۔

پیشکش شدہ زمینوں کی تفصیلات کے مطابق تیار کی گئی پیشکشیں مورخہ 2018-01-30 بوقت 11:00 بجے تک ذرا قبل کو جمع کروائیں۔
 اسلام آباد میں جانی جاگلنگ جوائنٹ ورکڈ 11:30 بجے تک جمع کروائیں۔
 www.ppra.org.pk سے ویب سائٹ پر سہولت حاصل کی جائے گی۔
 (چوہدری رمضان علی) (ایس ایم اے) فون: 051-9212601, 9104029۔ فیکس: 3213844۔

Sl. No.	Area	Size	Price	Description	Sl. No.	Area	Size	Price	Description
43	124	3000	59% پیشکش	2,000	43	124	3000	59% پیشکش	2,000
44	124	3000	59% پیشکش	2,000	44	124	3000	59% پیشکش	2,000
45	124	3000	59% پیشکش	3,500	45	124	3000	59% پیشکش	3,500
46	124	3000	59% پیشکش	2,000	46	124	3000	59% پیشکش	2,000
47	124	3000	59% پیشکش	3,500	47	124	3000	59% پیشکش	3,500
48	124	3000	59% پیشکش	4,000	48	124	3000	59% پیشکش	4,000
49	124	3000	59% پیشکش	3,500	49	124	3000	59% پیشکش	3,500
50	124	3000	59% پیشکش	5,000	50	124	3000	59% پیشکش	5,000
51	124	3000	59% پیشکش	2,100	51	124	3000	59% پیشکش	2,100
52	124	3000	59% پیشکش	1,000	52	124	3000	59% پیشکش	1,000
53	124	3000	59% پیشکش	1,000	53	124	3000	59% پیشکش	1,000
54	124	3000	59% پیشکش	1,000	54	124	3000	59% پیشکش	1,000
55	124	3000	59% پیشکش	0,500	55	124	3000	59% پیشکش	0,500
56	124	3000	59% پیشکش	7,000	56	124	3000	59% پیشکش	7,000
57	124	3000	59% پیشکش	8,000	57	124	3000	59% پیشکش	8,000
58	124	3000	59% پیشکش	21,000	58	124	3000	59% پیشکش	21,000
59	124	3000	59% پیشکش	7,000	59	124	3000	59% پیشکش	7,000
60	124	3000	59% پیشکش	22,000	60	124	3000	59% پیشکش	22,000
61	124	3000	59% پیشکش	0,500	61	124	3000	59% پیشکش	0,500
62	124	3000	59% پیشکش	25,000	62	124	3000	59% پیشکش	25,000
63	124	3000	59% پیشکش	5,000	63	124	3000	59% پیشکش	5,000
64	124	3000	59% پیشکش	5,000	64	124	3000	59% پیشکش	5,000
65	124	3000	59% پیشکش	4,000	65	124	3000	59% پیشکش	4,000
66	124	3000	59% پیشکش	5,000	66	124	3000	59% پیشکش	5,000
67	124	3000	59% پیشکش	5,000	67	124	3000	59% پیشکش	5,000
68	124	3000	59% پیشکش	4,000	68	124	3000	59% پیشکش	4,000
69	124	3000	59% پیشکش	7,000	69	124	3000	59% پیشکش	7,000
70	124	3000	59% پیشکش	4,000	70	124	3000	59% پیشکش	4,000

- 1- اعلیٰ درجہ کی زمینوں کی تفصیلات کے مطابق تیار کی گئی پیشکشیں مورخہ 2018-01-30 بوقت 11:00 بجے تک ذرا قبل کو جمع کروائیں۔
- 2- اسلام آباد میں جانی جاگلنگ جوائنٹ ورکڈ 11:30 بجے تک جمع کروائیں۔
- 3- www.ppra.org.pk سے ویب سائٹ پر سہولت حاصل کی جائے گی۔
- 4- (چوہدری رمضان علی) (ایس ایم اے) فون: 051-9212601, 9104029۔ فیکس: 3213844۔
- 5- (i) کوئٹہ میں زمینوں کی تفصیلات کے مطابق تیار کی گئی پیشکشیں مورخہ 2018-01-30 بوقت 11:00 بجے تک ذرا قبل کو جمع کروائیں۔
- 6- (ii) اسلام آباد میں جانی جاگلنگ جوائنٹ ورکڈ 11:30 بجے تک جمع کروائیں۔
- 7- (iii) www.ppra.org.pk سے ویب سائٹ پر سہولت حاصل کی جائے گی۔
- 8- (iv) (چوہدری رمضان علی) (ایس ایم اے) فون: 051-9212601, 9104029۔ فیکس: 3213844۔
- 9- (v) کوئٹہ میں زمینوں کی تفصیلات کے مطابق تیار کی گئی پیشکشیں مورخہ 2018-01-30 بوقت 11:00 بجے تک ذرا قبل کو جمع کروائیں۔
- 10- (vi) اسلام آباد میں جانی جاگلنگ جوائنٹ ورکڈ 11:30 بجے تک جمع کروائیں۔
- 11- (vii) www.ppra.org.pk سے ویب سائٹ پر سہولت حاصل کی جائے گی۔
- 12- (viii) (چوہدری رمضان علی) (ایس ایم اے) فون: 051-9212601, 9104029۔ فیکس: 3213844۔
- 13- (ix) کوئٹہ میں زمینوں کی تفصیلات کے مطابق تیار کی گئی پیشکشیں مورخہ 2018-01-30 بوقت 11:00 بجے تک ذرا قبل کو جمع کروائیں۔
- 14- (x) اسلام آباد میں جانی جاگلنگ جوائنٹ ورکڈ 11:30 بجے تک جمع کروائیں۔
- 15- (xi) www.ppra.org.pk سے ویب سائٹ پر سہولت حاصل کی جائے گی۔
- 16- (xii) (چوہدری رمضان علی) (ایس ایم اے) فون: 051-9212601, 9104029۔ فیکس: 3213844۔

Daily Express
 13-01-2017

R&I
 Advertisment
 Information
 Govt. of

OFFICE OF THE EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

NO. EE/HW-D/TC/ 2018
SUUKUR DTAED. / /2018

CORRIGENDUM

In continuation to this office corrigendum vide No. EE/HW-D/TC/602 dated. 09.01.2018, hosted on SPPRA website the period of bid validity further extended upto 90 days.


**EXECUTIVE ENGINEER
HIGHWAYS DIVISION
SUUKUR**

Copy submitted with compliments to: -

1. The Worthy Deputy Commissioner, Sukkur.
2. The Secretary, Information Technology, and Government of Sindh Secretariat No: 6, @ Karachi, along with copies of N.I.T's for favour of information and placing them on the web site of Sindh Government.
- ✓ 3. The Director (A&F) SPPRA 3-15 Government of Sindh, Public Procurement Regulatory Authority , Planning & Development Department Karachi along with Soft & Hard copy of NIT for favour of information and placement on Web Site.
4. The Director, Information (Advertisement) Public Relation Advertising Department Karachi, for publication in 3 Nos. leading Newspaper "Sindhi" , Urdu & English" (Kawaish, Jung, Down).
5. The Superintending Engineer, Works & Services, Sukkur, for favour of information.
6. The Executive Engineer, (Buildings / Education Works) Department Sukkur, for information for wide publicity.
8. Copy to notice board and drawing branch / HC (Local).


**EXECUTIVE ENGINEER
HIGHWAYS DIVISION
SUUKUR**

OFFICE OF THE EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

NO. EE/HW-D/TC/ 2018
SUKKUR DTAED. / /2018

CORRIGENDUM


Please refer to the NIT issued by this office vide this office letter No. EE/HW-D/TC/ 602 dated. 09.01.2018 published in various daily newspaper as well as hoisted on SPPRA website the period of bid validity referred in bidding data is treated as 90 days.

All the other terms and condition will remain as same.


**EXECUTIVE ENGINEER
HIGHWAYS DIVISION
SUKKUR**

Copy submitted with compliments to: -

1. The Worthy Deputy Commissioner, Sukkur.
2. The Secretary, Information Technology, and Government of Sindh Secretariat No: 6, @ Karachi, along with copies of N.I.T's for favour of information and placing them on the web site of Sindh Government.
3. The Director (A&F) SPPRA 3-15 Government of Sindh, Public Procurement Regulatory Authority , Planning & Development Department Karachi along with Soft & Hard copy of NIT for favour of information and placement on Web Site.
4. The Director, Information (Advertisement) Public Relation Advertising Department Karachi, for publication in 3 Nos. leading Newspaper "Sindhi" , Urdu & English" (Kawaish, Jung, Down).
5. The Superintending Engineer, Works & Services, Sukkur, for favour of information.*
6. The Executive Engineer, (Buildings / Education Works) Department Sukkur, for information for wide publicity.
7. Copy to notice board and drawing branch / HC (Local).


**EXECUTIVE ENGINEER
HIGHWAYS DIVISION
SUKKUR**

NIT NO. EE/HW-D/TC/ 602 DATED. 09.01.2018

**METHOD AND PROCEDURE OF NATIONAL COMPETITIVE BIDDING
PROCUREMENT (SINGLE STAGE-ONE ENVELOPE)**

MINUTES OF BID OPENING MEETING

A meeting of the procurement committee of this department was held on dated. **16.02.2018** for opening the bids received in respect of subject NIT: the deadline of supervision the meeting was attended by all following members of the procurement committee and the representative of bidders (**Attendance sheet is enclosed**).

The bids were opened at **02:00 PM** in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee. All the members of the procurement committee signed on each and every page of financial proposal /bids. The bids does not contain any over-writing or cutting (and mention cutting or over-writing if any), following are the details of bids announced.

The committee shall examine all the bids as per the Qualification/ eligibility criteria provided in the bidding documents arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to from the chair.

CHAIRMAN


**(RAFIQUE AHMED SHAIKH)
EXECUTIVE ENGINEER
HIGHWAYS DIVISION
SUKKUR**

MEMBER


**(WAHEED BUX QASMI)
ASSISTANT ENGINEER
HIGHWAYS SUB-DIVISION
ROHRI**



MEMBER


**(ABDUL HAFEEZ MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI**

**ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN
EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR**

**NAME OF WORK: - IMPROVEMENT_/RECONDITIONING OF ROAD MUSTAFA
CHOWK TO LOCO SHED TOWN MILE 0/7-1/4.**

**EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR HELD ON
16.02.2018**

SR. NO.	NAME OF CONTRACTOR	SIGNATURE
1	M/S BEDIL BECUS	
2	M/S SEHAR ENTERPRISES	

CHAIRMAN


**(RAFIQUE AHMED SHAIKH)
EXECUTIVE ENGINEER
HIGHWAYS DIVISION
SUKKUR**

MEMBER


**(WAHEED BUX QASMI)
ASSISTANT ENGINEER
HIGHWAYS SUB-DIVISION
ROHRI**

MEMBER


**(ABDUL HAFEEZ MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI**

BID EVALUATION REPORT

1	Name of Procuring Agency	Executive Engineer Highways Division Sukkur
2	Tender Reference No.	N.I.T No. EE/HW-D/TC/ 602 Dated. 09.01.2018
3	Tender Description/ Name of Work/ Item	IMPROVEMENT /RECONDITIONING OF ROAD MUSTAFA CHOWK TO LOCO SHED TOWN MILE 0/7-1/4.
4	Method of Procurement	Single Stage (By Competitive Rate/ Bid)
5	Tender Published	Published in (i)The News International Dated. 13.01.2018 (ii) Daily Kawish Hyderabad Dated. 13.01.2018 (iii) Daily Halal Pakistan Karachi Dated. 13.01.2018 (iv) Daily Express Karachi Dated. 13.01.2018. SPPRA ID NO:2147483647 S.No. 36094 Dated: 10.01.2018
6	Total Document Sold	02 Nos.
7	Total Bids Received	02 Nos.
8	Technical Bid Opening Date (If Applicable)	--
9	No of Bid Technically Qualified (If Applicable)	01 No.
10	Bids Rejected	01 Nos.
11	Financial Bid Opening Date	16.02.2018

BID EVALUATION REPORT

SR #	NAME OF FIRM OF BIDDER	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATE COST (SAVING)	REASONS FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/S BEDIL BECUS	9806085	1 st Lowest	159915	Accepted Being Lowest	
2	M/S SEHAR ENTERPRISES	9939484	2 nd Higher	26516	Rejected Being Higher	

SIGNATURE OF THE TENDERING COMMITTEE.

CHAIRMAN


(RAFIQUE AHMED SHAIKH)
EXECUTIVE ENGINEER
HIGHWAYS DIVISION
SUKKUR

MEMBER


(WAHEED BUX QASMI)
ASSISTANT ENGINEER
HIGHWAYS SUB-DIVISION
ROHRI

MEMBER


(ABDUL HAFEEZ MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI

FINANCIAL REVIEW / COMPARATIVE STATEMENT

NAME OF WORK: IMPROVEMENT / RECONDITIONING OF ROAD MUSTAFA CHOWK TO LOCO SHED TOWN MILE 0/7-1/4.

SR NO	DESCRIPTION	ESTIMATE	M/S BEDIL BECUS		M/S SEHAR ENTERPRISES	
			RATE	AMOUNT	RATE	AMOUNT
PART "A" (ROAD WORK)						
1	Amount of Schedule "B"	7450931		7450931		745
2	Add: 14% Above	1043130	13% Above (+)	968621	14% Above (+)	104
3	Ded: Diff. Cost of Bitumen	632968		632968		63
			PART "A"		786	
PART "B" (RETAINING WALL)						
1	Amount of Schedule "B"	1184796		1184796		118
2	Pernium	--	16% Above (+)	189567	17% Above (+)	20
3	Add: Cartage of Material	193595				
			PART "B"		138	
PART "C" (CC DRAIN & PAVER)						
1	Amount of Schedule "B"	672019		672019		67
2	Ded: 20% Below on Paver Block on Rs. 582322/-	116464	4% Below (-)	26881	3% Above (+)	2
3	Add: Cartage of Material	95966				
			PART "C"		69	
GRAND TOTAL A+B+C+D: -				9891005		9933
ADD: CONTINGENCY (LUM-SUM)				74509		
(A) Total Cost as per Estimate				9966000		
(B) Total as per Tender Saving (A+B)				9806085		
Percentage Saving				159915		
A.A Amount				1.60		
Lowest Tender Amount				10000000		
Saving Over A.A				9806085		
				193915		

The Lowest Rates Quoted By **M/S BEDIL BECUS** Government Contractor are:-
 PART "A" @ Rs. 13% Above (Rupees Thirteen Percent Above)
 PART "B" @ Rs. 16% Above (Rupees Sixteen Percent Above)
 PART "C" @ Rs. 4% Below (Rupees Four Percent Below)
 Lowest Rates are Recommended for Approval





BIDDERS QUALIFICATION REPORT

TENDER REFERENCE NO.

N.I.T No. EE/HW-D/TC/ 602 Dated. 09.01.2018

NAME OF PROCURING

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

NAME OF WORK

IMPROVEMENT / RECONDITIONING OF ROAD MUSTAFA CHOWK TO LOCO SHED TOWN MILE 0
1/4.

S.R. NO.	NAME OF FIRM / BIDDERS	N.T.N	REGISTRATION WITH P.E.C	SINDH BOARD OF REVENUE	RELEVANT EXPERIENCE	TURNOVER OF AT LEAST LAST THREE YEARS	FUNDS / BUDGET	05% EARNEST MONEY	TENDER F COST BIDD DOCUMENT
1	M/S BEDIL BECUS	Available	Registered	Registered	Available	Available	Available	Available	Deposit
2	M/S SEHAR ENTERPRISES	Available	Registered	Registered	Available	Available	Available	Available	Deposit

CHAIRMAN


(RAFIQUE AHMED SHAIKH)
EXECUTIVE ENGINEER
HIGHWAYS DIVISION
SUUKUR

MEMBER


(WAHEED BUX QASMI)
ASSISTANT ENGINEER
HIGHWAYS SUB-DIVISION
ROHRI

MEMBER


(ABDUL HAFEEZ MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI