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OFFICE OF THE EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

PHCNE NO. 071-9310751

« NO.EE/HW-D/TC/ [5G LOF 2018

zen highwaysdivisionsuk@gmail.com SUKKUR DATED. ol

) c? /G| /2018
NOTIGE INYITING TENDERS

1 Executive Engineer Highways Division Suldcur invites sealed
tenders on itern rates from interested contractors / firms for the
following work (List Attached).

2. Eligibility: Registration with Pakistan Engineering Council for
year 2017 in reflect above C&tLgOﬂ'{SpeCinlized Code CE- 01]

3. The applicant should be registered with lucome T+, Department as well a
Sindh Revenue Board and the same NTN and “.vfl_g certificates sliould be
attached with the application, otherwise the wupplication will not be
entertained. Also copy of CNIC should be attached.

4, QUALIFICATION:-

1. List of two similar assignment under-talken over the past 7 years.
ii. Details of Equipment, machineries and 't:rans;:aort owned by firm ;
contractor.

iii.  Financial Statement [Summar}) and income t2x rewrn for the last 3 yvears,

iv.  List of litigation (if any) and natural of litigation.
v.  Affidavit that firm has never been black listed.
S. Method of Procurement + Single Stage Single Envelope.
6. Bidding /Tender Documents:
Issuance: Blank Tenders will be'issued on any werking day from the datc
of publication in newspaper on payment of tender price money in cash as
shown against each work and the same can also be downloaded from
SPPRA website.
i)
7. Terms & Conditions ’
a)  Under following condition bid will be rejected:-
i. Conditional and tdegraphic bid/ tenders.

ii.  Bids not accompanied by bid security of required amount and ferm!

ii.  Bids received after specified date and time.

iv.  Black listed firms.

v.  The undersigned reserved the Right accepting /v« iing anv or all tender
wit'hout assigning a reason thereof,

vi.  The bidder shall submit earnest many,/ Bid Security @ the rate of 5% i
Shape of Call Deposit /Security receipt with the Bid documents therein
coniractors /firms name reflects.

Vi, The Procuring Agency shall not Accept in Bank mstrument /Pay order
therein no any Contractor / Firms reflects.

viil. The Procmmg agency reserve the right to rejecl or accept any or ali
Tenders under SPPRA rules 2010.

ix. Incase of firm consortium list of partnership de~d, giving full particulars
of Directors/Proprietors or other conmected alongwith power of attorney.
In case of being scle proprietors such ander taking on affidavit be
furnished.

S. NO. PARTICULAR _ FTATTEMPT 2" ATTEMET

0l Date of accept of application & Upto “Upto

issuance of Tenders (upto 01:00 PM; | 260170 _16.02.2018

02. Date of receipt & Opening of Tenders | T | Upta

(upto 02:00 PM) | osnlo L 16022013
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The tenders or their representatives mayv be present at the time

opening of tenders if they so desired {At their will).
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Copy submitted with complimendts fo: -
- /

The WoTthy Deputy Commissionér, Suklkur.

The Secretary, Information Technology, and Government of Sindh
Secretariat No: 6, @ Karachi, along with copies of N.LT's fu
favour of information and placing them on the web site of Sindh
Government.

The Director (A&F) SPPRA 3-15 Government of Sindh, Public
Procurement Regulatory Authority , Planning & Development
Department Karachi along with Soft & Hard copy of NIT for
favour of information and placement on Web Site,

The Director, Information (Advertisement) Public Relatio:
Advertising Department Karachi, for publicasion in 3 Nes. leading
Newspaper “Sindhi” , Urdu & Englisiv” (Kawaish, Jung, Down).

The Superintending Emgineer, Works & Services, Sukkur, for
favour ef informatior.

The Executive Engineer, (Buildings , Education Work:
Department Sukkur, for information for wicde publicity.

Copy to notice board and drawing branch / HC (Local).

The Assistant Engineer, Public Health Engincering Sub-Division
Rohri for information.

The Assistant Enginecr, Hirh-wavs Sub-Divisiv:
Sukkur/Rohri/PanoAkilfor information.
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LIST OF W

Cont: .1/

side to village Mian Beg: Haji Mir Mahesar, village Khuda
s via Mohammad bux Mahesar Mile 0/0-0/2+330

NAME OF SCHEMES AMOUNT | FBANT [TENDER[ PERIGD
MONEY | FEE
! 3% i
Construction of Paver block flooring & Drains @ village 4000 1 5% of Bid ‘ 3600 24 Months
jaffarbad UC Naseerabad (Remaining Works) L j R
Construction of Paver block flooring & Drains @ Mirani 4.000 ] 5% of Bid | 3000 24 Months
Muhalla Dreha (Remaining Works) i N
Construction of Paver block flooring & Drains @ Qazi 2.¢00 I 5% of Bid | 3000 24 Months
. Muhalla village Dreha (Remaining Works) UC Nasirabad e T
Construction of Paver block flooring & Drains @ Jamal 2.000 | 5% ol Bid 1, 3000 | 24 Muosths
* Khan Lashari (Remaining Works) UC Tamachani _i_ o ~ o
= Const: of Paver Block H ooring & Drains at village Pir 3.000 1 S ol Bid ;3000 24 Monihs
" Fazul Shah Jillani at Bagerji (Remaining Work) UC I \
Tamachani - |
: Construction of Internal Paths:of Graveyard Village 2.000 | 5% of Bid 1 3000 24 Months
Tamachani. ’ -
Paver Block Flooring and Drains at Village Khamoso 3.000 5% of Bid ] 3000 | 24 Montis
" Khan Jogi Behind Subzi Mandi Sukkur. ‘ L P . -
" Const: of Paver Block Flooring & Drains at Bhutta road to 1000 | BUwof Bid | 3000 24 Months
- Teer Chowk Suklur L |-
« Const: of Paver Block Flooring and Drains at Village 2.200 5% of Bid | 3000 24 Monihs
 Inayatullah Lakhan
* Const: of Paver Block Flooring and Drains at. Village 3200 | 5% of Bid 3000 24 Months
. Mehar Khan Shar. - o o
Construction of Paver Block flooring & Drains @ village 4.000 | 5% of Bid 3000 i 24 Mouihs
Qadir Bux Mahar UC Tamachani | o o
2 | Construction of Paver Block flooring & Drains from 1500 i 5o of Bid | 3000 24 Maonths
Magsi Kanta Shikapur road to Chachar House Shikarpur ‘ |
e xoad I S R
5 Tonstruction of road from Gudpur to Gaji Juman Mile 3.000 5% 0f Bid | 3000 24 Monlns
0/0-0/2. N U B B _
Const: of road from Sultanpur Thickhrathe road o 3.263 i 5% of Bid ‘l 3000 24 Months
Karamabad Shaikh Mile 0/0-0/2. | o ) -
Constructicn of rcad from N.H:#Ways @ Point Shaikh 3.000 | 5% of Bid 3000 24 Moeihs
Computer Kanta to Baiii Road at Sabzi Mandi s -
Construction of road from Mubarakpur road to village 4.000 % of Bid | 3000 24 Months
fam Ibrahim Mahtam Mile 0,/0-0/3. ) - L )
Construction of road from Ghulam Nabi Bajkani Mile 2.850 5% of Bid | 3000 24 Months
1 0/0-0/2 ' o
' Construction of road from Sodho Kalhoro Nazir Kalhoro 2.850 5% of Bid 3000 24 Months
‘ Mile 0/0-0/2
- Construction of road from Nawab Petrol pump to Latifi 2.850 5% ol Bid | 3000 24 Months
. imem Bargha Thickratho Mile0/00/2 ¢+ |~ o
Construction of road from Mochi daro school to village 2.850 5% of Bid . 3000 24 Months
&li Sawan Sodho Mile 0/0-0/2 7 B
Zonstruction of read from High School Moulali wah left 3.500 5% of Bid 3000 24 Months -~ =
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NAME OF SCHEMES

o

AMOUNT | EANT |[TENDER| PERIOD
MONEY FEE
5%
-znsk of road from Gulshan Kathoro to Raba dino 2.850 S%af Bid © 3000 2 Months
“zthoro Mile 0/0-0/2
;&-;strucnon of road from Ghahno Machhi Mile 0/0- 3.200 5% of Bid | 3000 24 Monihs
- 2+330
Zz-construction of road from N.H Way to Rajib Bhutto 2.500 5% of Bid | 3000 24 Months
Ltie 0/0-0/3 -
~onstruction of road from Pull at village Mohammad 2.000 5% of Bid 3000 24 Months
“assan Pitafi Mile 750 FT
Construction of rcad from Sangrar Minor to village 3.200 5% of Bid {3000 24 Months
Mohammad Hayat Shambani Mile 0/0-0/2 ‘ _
Const: of road from Koral wah to village Janan Korai, 3.200 5%% of Bid ‘l 3000 24 Months
oharmmad Khan Korai and Mohammad Azim Korai P
.uzle 0/0-0/4 |
* Construction of road from Dubar Bilani road to Pir Kako | 3.200 | 5% cfBid | 3000 24 Months
~ Mile 0/0-0/3
= Construction of road from Sathani Minor to village Allah 2.900 5% of Bid 3000 24 Months
- Jewayo Mirbahar Mile 0/0-0/3 .
2 - Construction of road from pul on wah at village Sadig 2.500 5% of Bicri 3000 24 Months
Shah and read Sadig Shah to Gole Malano o o
31 Repair of bridge over Korai wah at baiji police station 1/ c 2.500 5% of Bid T 3000 24 Months.
- construction of 12 rft bridge 2 nos. over Sipo Minor o
32 Const: of road Junnas Minor to village Abdul Wahid 2.500 5% of Bid 3000 24 Monlhs
: Indhun Mile 0/0-0/3 o
.33 § Constraction of road Ural road to village Mitho Inthan 2.900 5% of Bid 3000 24 Months
: 1 Mile 0/0-0/3 e o
3¢ | Construction of road from Abdudlah Mirani and Sajan 2.850 5% of Bid 3000 24 Maonils
 Sehto road to Otag Kareern Dino Mirani Mile 0/0-0/3 R R
© 35 Construction of road from Mehro Minor to village Ali 2.900 S%af Bid © 3000 24 Montihs
. Dino Mahar Mile 0/0-0/3 - o
{ Construction of road from village Samo chachar to 2.500 5% of Bid ¢ 3000 24 Monihs
~.i Muhalla Attaullah Chachar House Mile 0/0-0/3 P o
*fonstruction of road from village Samo chachar to Sodho 2.900 5% of Bid 3000 24 Months
| Chachar .
33 x Re-Construction of road from Khalid Je¢ Khoh to Drib 2.900 5% of Bid . 3000 24 Monihs
33 1 Const: of road from Chechro Rojo link road to street Yar 2.900 5V ol Bid { 3000 24 Months
Mohamunad Mahesar, Mohammad Ramzan Mahesar, !
Abdul Ghafoor Mahesar Mile 6/0-0/3 L k o
- 40 ! Construction of road from Mubarakpuar High School road 2.900 | 5% of Bid | 3000 24 Moxnths
. toSoomra Chowk via Ara MachineMite0/o-0/3 =~ . | | | 4+
41  Construction of road from Farukhpur Main Beg road to 2.900 5% of Bid 3000 24 Months
village Kheraj Mile 0/0-0/3 T o
22 Construction of Reoad Paver Flooring & Drainage at 4.000 5% of Bid 17 3000 24 Months
village Nouraja, Dildar Samncjo, Sajan Bhutto, Mistry l
Mirbahar, Qabil Mirbahar, Khan<Shal various streets
village Nouraja . 7
£ Censtruction of Road Paver Flooring & Drainage at 2.000 5% of Bid | 3000 24 Months
_ “iage Farukhpur ‘ -
% Copstruction of Road Paver Flooring & Drainage at 2.000 5% of Bid | 3000 24 Months
Majjan Band, Mevo Indhar, Aziz Indhar Jamlo ! -

% indhar varicus streets UC Baiji




PERIc:T

5/0-0/3+330

NAME OF SCHEMES AMOUNT | ©rANT | TENDER
MONEY " FEFE
Const. of read for village new goth at uc Akbarapur Mile 3.500 5% of Bid 3600

24 Months

- Construction of Road From N.H.way to Vﬂlége Ali Khan
Jatoi Mile 880 Ft.

2.000

5%, of Bid

Construction of read village dodhanko ustad Hubdar
. Hussain manghar Mile 0/0-9/2+330' (0.50 km).

3.500

3000

24 Months

5% of Bid |

3000

24 Months

# ¢ Construction of road from kandhra road to village Allah
wasayo lund (darawahan) Mile 0/0-0/3 (0.60 km).

4,000

5% of Bid

3000

24 Months

# | Reconditicning /construction of road arrore bachal shah
 road to syed Ali bux shah Mile 0/0-0/3+330".

3.500

5% of Bid

3000

24 Months

.. < Construction of road from chundike road to near villgge
i Mohammad islam bhanbhro Mile 0/0-0/3.

5.000

5% of Bid

3000

24 Months

351 | Construction of road for village gul bahar bhanbhro uc
khabri bhit Mile 0/0-0/1+330* (0.30 km).

2.100

5% of Bid

3006

24 Months

52 | Const: of Paver Block Road from Shikarpur road to
Shahra-e-Suleman near YVousuf Masjid (Tablegi Markaz)

1.000

5% al Bid

- 33 | Const: of Road from Kalhori link road to Haji Hashim
' Jafirani UC: Wah Burira

1.C00

3000

24 Manths

5% af Bid |

3000

24 Nanths

34 i Const: of road from Salelipat Hakra Road to Nazir Chijjan

1.000

5% of Bid

3000

24 Months

© 35 | Const: of Road @ Village Magan Shah

0.500

56 | Paver Block Flooring and Construction of Drains /C.C
Teping at Eid-Gah Muhalla, Takky Muhalla, PAro Shah
Street and Dhora Line Ward No, 01 Rohri,

7.000

5% of Bid

3000

24 Months

A% of Bid

3000

24 Months

7 | Construction/ Repair of Drains and C.C Toping at Lala Gali,
Hajna Shaly, Warr Mubarak, Tanga Stand, Mirani Muhalla,
.| Solangi Muhalla, Qazi Muhalla Ward NO. 02 Rohri.

§.000

504 of Bid

3000

24 Months

e ,'E’_f’unstruction Paver/Repair of Drains & CC Toppinrg at Sat Hara,
: Bedil Chowk, Aastana Aliya Gali, Shalwadu Muhalla, Scemea
Muhalla, Shaikh Muhalla, Dewan Street, Regal Cenima Ward
No. 03 Rolri Bolan Shah Mulalla, Memon Muhalla, Ghanghoti
Ground Muhalla and Various Streels Ward No. 04 Pathan
Colony, Sultan Shah Colony, Kot Mir Yakoob Ali Shah, Guraj
Muhalla Mahesar Muhalla Ward NO. 05.

21.000

i

L 5% of Bid

3000

24 Months

| 39 | Paver Blotk Flooring and Construction of Drains/CC Toping at
Rajab Daye , Loco Shed 40 Chowk /Mumbrani Muhalla,
Chohan Muhalla, Christan Colony, Mahtam Muhalla, and
Varicus Streets of Ward No. 7 Ward No. 07 Rolri.

7.000

5% af Bid

3000

24 Months

60 | Paver Black Flooring and Construction of Drains/CC Toping at
Murad Shah Colony and Various Streets of Loco Shade Ward
NO. 06 at Sanjrani Muhalla, Cholian Mubhalla, T&T Colony,
Bedil Becus Colony, Chachar Muhalia, Dinga Takri, Railways
Colony Ward No. D8 at Chirchan Colony, Chand Masjid Colony,
Sitara Masjid Jatoi, Colony Ali Sher Shaikh and Various Street of
¢ Newyard Ward No. 09 at Dewan Street Katpar Muhalla, Mehdi
- Jo Pir, Solangi Muhalla, Kandhra Naka Sakhani, Village Edan
Shaikh, Village Ward No. 10,

32.000

59% of Bid

3000

24 Mouths

-

421
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NAME OF SCHEMES

AMOUNT

EANT
MONEY
5%

TENDER
FEE

PERIOD

Construction of Paver Block Flooring at Internal road of
highways division sukkur.

0.500

5%, of Bid

3000

24 Months

Construction of road Paver Flooring & Drainage at
Village Drib , Lal Dino Katto, Atta Muhammad Katte,
Saeed Ali Indher, Tali Qazi, lllahiBuxMangi, Muhamimad
Saleh Malik, Allah BuxArain @/ c Drib, & Village Junas,
FazulMangi, Jindo Bharo, Bado Shar, ChodiyoWagho,
Nawab Wagho, Haleji U/ ¢ Junas& Village Nirch, Choudri
Abdul Shakoor, SulmanKalhoro, Haji
AlimKaloSoboLodhro, Gul Muhammad Meto, Igbal
Shabani, GodhoShabani U/< Nirch.

25.000 .

5% of Bid 3000

24 Months

Construction of Reoad Paver Flooring & Drainage at
Village Chunga.

5.000

3% of Bid 3000

24 Months

Construction of Road Paver Flooring & Drainage at
* Village Dodlel,

5.000

S% of Bid 3000 ,

24 Months

Construction of Road Paver Flooring &Draiange at
Muhalla Mir Shaib U/ ¢ Pano Ghulam Ali.

4.000

Construction of Road Paver Flooring & Drainage at
Village Sarai Various Street U/C Nindapur.

5.000

5% of Bid 3000

24 Munths

500 0f Bid | 3000

24 ﬂ'lcmths

Corstruction of Road Paver Flooring & Drainage at
Village Moula Ali, Thath Mahesar, Moto Mirbahar,
Gharko, Pandhimo Jawar, Rojo Mahesar, Bago Sher, Pani
U/c Moula Ali Mahesar.

5.000

5%, of Bid 3000

24 Months

Construction of Road Paver Flooring & Drainage at
Village Janan Korai, Muhanwnad Khan Korai,
Muhammad Azim Koral and Muhalla Muneer Korai U/c
Dedoli.

4.000

5%, of Bid 3000

24 Months

Construction of Road Paver Flooring & Drainage at
Village jomo Katto, Akhtiar Indher, Mahboob Katto,
+ Chakar Phulpote, Din Muhammad Bhayo, Yaseen, Abdul
Jngirani, Bhabo Almani, Pir Alalmani Various Street U/c

z.4ongoro and U/c Sangi,
i 28

7.000

=

vof Bid 3000

24 M onths

Construction of Road Paver Flooring & Drainage at City
PanoAkil Various Street.

40.000

59, of Bid 3000 .

71

Impr:/Recondg: of road Mustafa Chowk to Loco Shede
Town Mile 0/7-1/4.

10.000

24 Mo nths

3L 0f Bid | 3000

24 Months

72

Construction of road Paver Block Floering & Drainage at
Village SalhaniUcPanoAkil.

3000

5% of Bid | 3000

24 Months ~

73

Construction of road Paver Block Flooring & Drainage at
Village Khairo Indher Us Sultanpur.

4.000

5% of Bid 3000

24 f\'Tr;riths o

74

Construction of road Paver Block Flooring & Drainage at
Village Jalal Indher Us Sultanpur.

5.000

75

Construction of road Paver Block Flooring & Drainage at
Village HadiBuxMatloUc Sultanpur.

5.000

s el Bid

| 59, of Bid 3000

ZéT\E) :.1 ths

3000

24 ]\'iOnth

76

Construction of road Paver Black Flooring & Drainage at
Village Lal Kalwar Taluka PanoAkil.

5.000

5% of Bid 3000

24 Months

77

Reconditioning of road from N.H Way to Buxo Seelro
Mile 0/0-0/5.

5.000

78

Corstruction of road Paver Block Fleoring & Drainage at
Village Abdul Rehman BhangerlUc Baiji,

3.000

3% of Bid 3000

24 Months

5% ot Bid

3000

24 N ou_ths
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SR. NAME OF SCHEMES | AMOUNT | FANT | TENDER | PERIOD
NO. 5 . MONEY | FEE |
) { 5% "
79 | Construction of Paver Blocks Flooring at Village Hussain | 19.000 ! SV of Bid | 3000 | 21Months
Al Chichan i/ ¢ Drains. r
80 | Construction of Road & 20 RFT Bridge at Village Januji 10.000 i 5% of Bid | 8000 | 2% Months
(Khaskhali Muhaila & Retaining Walt at Village Waru L ‘-
Bhambhro) Mile 6/0-0/1.
81 | Construction of Paving Biocks Flooring at Willage | 13.000 | 3% of Bid | 3000 | 24 Meonths
Podhanko & Manghwar Muhallah Bhit Noor Shah, f : i a1 )
82 | Rehabilitation of Water Supply Schemes of Various TUBB00° I 5%wefBid | 3000 | 24 Months
village at Uc Dhandhi. ; i ] P
83 { Construction of 3 Reservior at Taluka Rohri and Salehpat. i 10000 | 5% of Bid 3000 1 24 Months
) {
l 84 | Rehabilitation of Water Supply Schemes at Village Hyder 7.000 | 5% of Bid 3000 | 2! Months
,,ﬂ«:i Bux Laghari (Remaining Work) Tajuka Salehpat. . B
f o ? Construction of Mandir at-Village Kandri. 2.000 i A of Bid | 3000 W‘ 71 Months
i i :
86 | Construction of Hall and Repairing of Masque at Dargah 5000 :—E{%—Oi“ T T 3000 P 24 Months
Muhammnad Arif Fageer Bhatti Uc Arrore. P L ) !
87 | Construction /Renovation of Invam Bargah at Tharree. | 3.000 il 5% of Bid 3600 iL " 23 Months
|
88 | Construction /Renocvation of Masjid (Lal Makan}. I 2000 i 5% of Bid 3000 | 24 Months
[ X i
89 | Construction of CC Drain Paver and Reservoir at Syed |  19.000 | Svao0f Bid | 3000 fﬁu..“%ﬁionths
Gul Hassan Shah Mohallah Town Salehpat., i e [ :
90 | Construction CC Block, Paving Block, Drainage i/c| 3300 | 5 Yo of Bid 3000 | 24 nonths
Disposal in village Bhiro Taluka Rehri {Rermnaining Work) - L : -
91 ; Construction of road from Thickrate rcad to Moharmmad 6,500 i 5% et Bid 2000 24 Months
Bux Malik Mile 0/0-0/3+330' (Remaining Work) i N o
92 | Construction of road from Sangrar road to Village Madan 6.000 I 5% of Bid 3000 23 Months
Shaikh mile 0/0-0/4. (Remaining Work) i -
93 | Const:;/Recondg: of ryoad from Mari Janullah Shah to 9.800 | 3% of Rid 3000 27 Alonths
. L- J-Jo‘liage Mohammad [rabim Tunio upte Bagmaji station 1 ;
w1 file 0/0-1/0 (Remaining Work) R 7
94 | Construction of Paving Bloek & Drainage Dubar City, 3.000 | 5% of Bid 3000 24 Months
Mirbahar Mubella, Scomra Muhella (Remaining Work) i o -
95 | Construction of Paving Block & Drainage of Badlapur 10000 | 5% of Bid 3000 22 Months
i near Kandhra (Remaining Work) . -
96 | Construction of Paving Block road & Drains at Ali Bux 10.000 ' 3% of Bid 3000 24 2lenths
i Sirohi UC Arrore{Remaining Work) ‘ L
97 | Const:/Recodg:/Paver Block Abeloi to village Haji Dattar 10060 3w ofBid | 3000 2¢ Aonths
' Dino Mangi & Raban Mahar i/c appr: of Lalif Dino Palh : -
{1 Mile0/0-0/6 (Remaining Work) i \
| 98 | M&R of Fly Over Bridge Near Shikarpur Phatak. 1.047 | SWof Bid | 3000 24 Mouths
99 [ Re-Decking of Slab for Pre-Stressed Bridge Over North 32136 | 3% wofBid | 3000 | 24 Months
. West Canal (Kheer Thar Canal) AIong Bagerji Jahano l E .
| Road, i ___f R
{ 100 ! M&R of Road from 4th No. of Railways Tunnel to Royal 17.864 | 3% o Bid ¢ 5000 24 Months
' Road upto Numaish Chowki. L o B
w&/—
- EXECUTIVE ENGINEER
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HIGHWAYS DIVISION SUKKUR
DATED O/ o / J 2018

To,

The Director (A&F),
Sindh Public Procurement Regulatory Authority,
Karachi. -

SUBJECT:- SUBMISSION OF THE REQUIRED DOCUMENTS AGAINST NIT
NO. EE/HW-D/TC/602 DATED.09.01.2018.

Find enclosed herewith Bidding Docllmentls contending as

o TR
under. o e TR

N.LT SUBMISSION (I}

=
I

S. No. Documents Required with NIT| N
' q\«}?"} /

‘01.  Notice Inviting Tender

02.  Notification of Procurement Committee

03.  Notification of Complaint Redressal
Committee

04.  Bidding Documents

05. Annual Procurement Plan
06. Method of Receiving Courier

-

It is requested kindly hoisting the Bidding Docurneiits as

early as possible.

7EXECUTIVE INEER

C HIGHW DIVISION
SUKKUR
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s should be aﬂachad.
Sems

2 of fiigation (if any) and nature of litigation. g
Favit that firn has never been biack listed, N

of Praguremant: S:ngie Stage Single Enveiopa
#ngfTender Documants

yms & Conditions
Uncer-foflowing conditions will be rejected:- . !-'.
Conditional and Telegraphlc Hidsftenders.

if.
¢ -Bids'recealved after speclﬂad date ng i
Black listed firmsr 5 = . 1o Wi

.Partleufar : i,

o R

b Paver Wock Booring & Dralne ar Miran) Mubaha Direha {Remalning Wiviss)

ﬂmmg&Dmxsa.B‘mhmamemGkaSuﬂw
sy ﬁPm:bhckm&DmaWu'iagemammabme
Tazsiocton of Paver Biock flooin & Dralns at Vilage Mehar Khan Shar
'ummm&mmmagem&w.mucm
mmﬂﬂgﬂmmxmm&mwmgﬂmwmmwm

’ "qm SE
Wr&wmvmmm it Mie

Pl o wahat Vilage Samsmnanammswmsmmsmmm R
construction of 12, Sko

i Mmawma&mu

Mebr Minor i Viiags A Ding Mahar Mie 0-G/1.

ol mad fin Vtage Sarno c:mn.::mmnammwmmm:mma

d afrpadﬁanaquanwcmdurmswmcm B

Dcion ot ndad from: KSwafid Jo Khohto Onb, .~ .- L .
Hmanfmmcnc:fwnﬁo[nmmmmsveet‘rarummmdlw
Tacnzan Mabesar, Alwdul E‘a‘foof Mzhesar Mite 0R-0/3. .

ruof mad trom Faruidpur Main Beg road 10 Ykos Kersj Mie 50003,
wlon o road Paver Fiaring & Dr2inag 2t Visags Nouraja, Didar Samaje, San s,
7 bickiior Dl Wrtabvar, Khan Shah vasious strests VEage Nowaiz,
Fecion ¢ foad Paver Rooling & Drainage &t Vilage Farudhput
20 pbroad Parver Flodvieg &Drma;-*ai\fézf;enam&m Meg b,
etk VoD wahar various sbeels UG B
md Yiage new oot &t US Akharagir hide Q"h&'s-f»&xs'
S o S N M Wiy %0 VEage AT Khan Jekei WEe 860 RL
ioa 18 s Viage Soghaim Ustad Fubrlar Hussah Manghar RSs B 0-T-387
2ot o Ny mad o e Ak Wizsewd et Rarwar, 2B G
giensraan & mad Anom Sachal Bughimac o Syed % Bas Seee Wie DO
*x"‘mcﬁcwkﬂaxmm.ﬂﬂ%nnkﬁzﬁ’
Ry "'&*3{5&.154:" “{?;3‘(.1:'"
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D st simsiar assignment under—iaken over 1he past 7 years
ol Equipment, machinerias and transport owned by firm / contracior.
sp) Staterment (Summary) and incame Tax Return for tha last 3 years.

Hids nat accompanied by bid sequrity of reqmred amount and forrn

Ua‘ia of accapt of application & issuance of Tenders (Up 6 1:00 p.m.)
D-a{e of racelplt & Opening of Tanders (up to 2:00 pm}  Up to 26-01-2018  Up to 16-02-2018

ders’ !heir representatives may be present attha time of opemng of tenders if ihey so desired (at their will).

bmm & Oraing t village Ja!faihaﬁ UG Nasstrabad fﬁunaklmwoﬂs)

4
Payes bloch fietring & Dralns 2t Qazt buhafa vilape Drghe [Remakring Woks) UGNwrabad 2060
Paver biock foering & Dring 2t Jarnal Khan Lashass (Remakaing Works) UG Tarachent. :
mmmwmmmemmsmmam(mmnm;

- Upto 26-01-2018

ERRKEST TENBER PERIOD
MONEY 5%

. 5% of Bl
- ot Bid
S §% ol Bl
¢ §%otBid
- 5% of Bt
D SRolBR

5% of 83
5% of 8d
5% ot 2d

5% ol Bl
%ol B

%ol Bid
5% gt aid
§% ol g

PSSttt : -
Fheer nghways Dlvisinn Smkkur lnvhes sealed tenders on itern rates from m!ares!ad contractors ! fans for tha fouuwmg wmks
. atfstration with Pakistan Engineering Councll for year 2017 in reflect abova category (Specialized CE-01).

-t shovld be reglstered with Inoame Tax Depa:tmantas wall as Sindh Revenue Board and the sams NTN and SRE certificatos shouid te attached with the apphcauon BL**&M!

81,
BE.

a2

89’

. Paver Block Roaring and Constiueton of Drins/T. CT"-“

. Censtiiction of Anad Pavet Piooring & Drainage &t

gy
SERER

. Consiruction of Roat Piver Roong & Draiage &
. Consruclion of Road Paver Roding & rainage 2LV

. Genstrution 6 Paver Biogk atring & 2t Vitag
. Canstraction of Road & 20 Rit Bridge &t Visage oo

. Construgtion of Paving Bloek Fioorng t Vg Loy Gl
. Rehabitaton of ko

. uo"suucm?enmm of im

. Constusyan ol CC Budk, Pev
1. Gonglruttion of road s Te
32, Conswuctan of fad fym S

samnce; Blank Tenders witl be issued on any worklng day fram the date of publication | in nawspapar on payment of tender price money ip cash as shnwn agamv( each work and the sa

“The undersigned roserves the ngh! 10 accepung.fra;ecung any or all tandars wathoul ass!gnmg a reason lhereof S e ' N
The bldder shalt submit eamest many/Bid Sacurty at the rate of 5% in Shape of Cali DeposivSdcurity Receipt with the Bud documents tharem mn(ractms'ﬁrm'a name refecs.
The Procuring Agency shall not Acce in Bank instrurnent/Pay Order thersin no any Contractor/Fims reflacts,
Vi, The Procuring agency reserves tha right to reject or accept any of alt Tenders under SPPRA sules 2010. '

¥ case of firm / consortium fist of pannership deed, glving full particulars of Directors/Propristors or other connectsd ziong wath power of a!tumay In caze of being sai e proscias
nd Attempt | :

Up o 16-02-2018

mmsmmmnmmashmmsm 2l 296 Yk S
Pathzn Cotony, %MMMWWWMM Gwa;).u‘-&emm
Ward v, 05, :

P Bicxﬁo«mwmmefmmccmﬂm

Sumbrand Mehatia, Chohan uhats, Gmsm Qumrty i
Streats of Ward Ho. §7, Rofed.

4 Murad &l Goers 3
3 |&Ti}m.3ﬁ§p
T:...-,..»-m —

Loca Shada Wagd No. 06 2t Sanirant Wuhalla, Chofian, b
Grachar Muhaha, Dinga Taked, Rabways Golony Ward Ho. 05 2t
i2ra Washd Julod, Cotony AD Shep Shakh and Vasions Steel !}

Fatpar Muhatia, Mehd Jo B, Svmp‘Mohaﬂa,Kani‘m s qséx)zz. g tna Sw

Viiage Wa Na, 10. .

Censtruttion af Faver Block Racdag at kmermial road of Highwivs S50 Sod

Mmummwkmmmme Ve o,

a1, Saced At indbher, Tah Qazi, {fahi Bus Mangs, Suhamorad S Msde T

‘ﬂ. i2e Junas, Fan Mangl, Jindo Bhany, Bado Shay, Cinciyo Wega, X

Vizge Nirth, Choudsi Abdul Shakoor Suiman Kaoo, Y

\qbal Shaband, Gosho Shehand e Mich, .

Consirucdon of Road Faver Roorng & Drainage at Vi
Canstructon, of Raad Paver oadng & Drabage &t 2
Coastuction of Road Paver Rooring & Drinage 3

Paradhimo Sawar, Rojo fahesar, Bagn Shey, Pard Uic

Nuhaminad Azm Ko and Muhalts Mumees Korl L7 Dod
Construeton of Road Paves Flobring & Tralnags 2t Voo o R, A T
Chakar Phalpio, Dhlmmwd&hmmm Abgad Jogma, et m"
Streat LY Hongoro ang UIC Sangl.
Donwmozamhvaﬁmng&umgww%..u cmm
Ienpe/Racoadq: of tead Mustalz Cliowk fa Looo Shatz Tows :
Constrouctianof Road Paver Biock Floopog & Orerage &3 m K *lwx
Canstruction’sf Road Paver Block FAoorng & : el

wiiage Wan: Bhanshiva) Mite 00-01.
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E (Up to 1:00 p.m.}

[Remaining 'Woris)
Worls)
Tainig Works) UG Nasirbad,
&4 Works) LG Tamachant.
duger {Remaining Works) .

f

£ Sukda,
wkkar,

Tarmachani,
15410 Chaghar

Mg 0/0-0/L
-:Foad at Saba Mandi
2 1/0-0/3,

0
2000

2000 -

2nd Attemnpt
Up to 26-01-2018

5% of Bid
- 5% ot Bid
5% of B
5% of B¢

5% of Bid
5% of B
kel EM
-8% of Bid
5% of 8l
5% of Bid
5% of 8id
5% of Bld
5% of Bid

5% of B
5% of Bid
%0l B¢
5% of Bid
% of Bl
5% of &

* 5% ol Bid
+ 5% of Bid
5% of 8id
5% of Bid

- B 0! id

§%of 8id
5% of B
+ S%ofbid

2900 S%etBd

" 5% ofBid

5$SufBld

CgRolBe

5% ot Bid

. S%otpid |
. 5% ofBid - .

. 5% ofBid
5% of Bid

5% of Bid

S%olBi -
S%ofDid -

0 sholBid -
“UEolEd
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C EnelRd
"Sﬁu!'sid,—

) Upto26-01-2018 Upto 16-02-2018
<z of opening of tenders if they so desired (at thelr wilt}.

- 24 Manths

refiect abcve calegory {Spacialized CE-01). +° . .14~ . ;
Slndh Revenue Boa:d and the same NN and SRB certlf' ca{as shou!d be anac.l'ned wim 9.he apphcanon olh&rwm:;e the appﬁca:m will not be entertained, Nsa

ing any or alt tenders wi!hout ass«gnmg areason the ‘ i ' i ‘
#hs rate of 5% in Shape of Call Deposit/Security Rec.e;pt w1th lhe Bld documents therem contractom'rrms name reﬂu‘l‘w
E.ment/Pay Ordar therein no any Contractor/Firms reflecis.

ccept any of all Tendars under SPPRA rules 2010, ) '
. civing full particuiars of Dlrectors/Propristors of other cormected aiong with power of attomey in case of being sole proprictors such undertaking on affidavit be fumished,
] 1st Attempt

Uptg 16-02-2018 : -

24 Months
24 Months
24 Months

" 24 Months

24 Months
24 Mocths
24 Morths
24 Monihs
24 84onths
24 Honths

24 Months
24 Morhs
24 Moaths
24 Months
24 Months
24 Months
24 Months
24 Months

. 24 Months

24 Monhs
24 Months
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24 Monihs
24 Motths
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an Botan Shanh a\.mua, Menwn Muha!a. Ghamh'.ﬂ Gra.md Muhalla and Various Streets Ward Ne, 4
mn Cu!&ny. Suiran Shals Golomr Knter‘akmb i Shah, Gural Muhatla Mahesar Huhz1z
i

: 21.000  SwnotBld 3005
59, Pavuamamwcmmﬂmﬂwﬂam,aumo Loco Shed 43 Chowk!
{ Mumbrand MubaBa, Chohan Muhaka, Ghristian Golony, Mabeam Muhala, and various -
" Bireats of Ward No, 07, Rohd. 7000 S%ofBid 3000 heans f
60, Faver Bock Hoing and Construction d&a«wccmamm&harcm, and Verioos Steets ot -
* Loco Shade Ward No, 0B at Sarjran! Mulpla, Chobian, Muhatla, T&T Cosony, Bedd Becus Caleny, Uk
Chathar Muhallz, Dinga Tak, Raways Colony Ward Ho, 08 at Cheistian Colony, Chand Masid Celony, i
Shara Masiid Jatod, Colomy Al Sher Shaii and Varlous Street of lieyward Ward Na. 08 at Dewan Strest . e Al
* mmum»wmmmmmvmm%m i -
Vilage Ward No. 10, ~ 2000 S%efBd” 3000 ZdMomhs |
61, Construction of Paver Block Flmmgallniem road of Highways D-wsm Sukkis, 0500 S%ofBd 3000 4domhs f o
2. Construction of rad Paver Block Feoring and Drainage at Vetage b, Lal Dine Katto, A2 Lichammad e
Katt, Saeed A Indher, Tah Qaz, Hatd Boc Mangg, Sfitammad Sateh Maflk, Aflah Bux Arsin (V0 Orib &
- Village Junas, Fanad Margi, Jindo Bharo, Bado Star, Chodiye Wagha, Nawab Viaghs, Haleji e Junas &
Vilage Nirch, C*mdﬁAhd:lSha&oor S:imanKam HaleE'nKaluSobo Lodh.u Gt Mizhaimimad Meto, . .
- fgbal Snabanl Godha Shabasl U/c Nich, -, - 5000 S%ofBd 300 2dkentse]
53, Gomudbnofﬁoad?averﬂwhq&nmmqeatwimeum& 5000 S%olBlr 3N 55 -
64, Consiuction of Road Paver Flooring & Crainage 2t VRiape odicl 5000 S%efBid 3000 "
5. Canstrocion af Road Paver Fooring & Dralnage at Muhalia Mir Sakib Léc Pano C:u-&'n Al 400  S%ofBd 2000 e
68, Censtruction of Road Paver Floorng & Drainage 2t Vilage Saral Varigus Street UC hindzpur, 5000 S%olBd 3000
7. Gonslructitn of Read Pavet Floorng & Dratnage 21 Vilage Moula AR, Tham Mahesas Mot Merhaha, Eaito,
Panghima Jawar, Rojn Mahesar, Bago Sher, Pani Ufe Mouta A7 #ahesar, 5400 I%olBd 3000 .
68, Congtryction of Hoad Paver Roofnd &Wﬂeaﬂﬁhw Janan Ko, Mahammad Khen Kezal, - i
urammad Azim Kok arid Munalta Muneer Xoré LG Dodei. 4000 S%ofBH 3000 %
69, Construction of Ruad Paver Flooriog & derinage ot Vikage Jome Katlo, Akttiar invet Mafonob aio, . N [ &
 Chakar Phufpote, Din Muhammad Bhayo, ‘ksetm Aot Jaurranl. Bhabo Almant Pir Alzimani Various ) : da
Stseet /G Hongoro and WG Sangi. -~ 000 5%ofBd 300
T0. Copstructon o!ﬂoadm«nmmwmmgeacwpamwwm Streels. 40000 S%efBld 2000
1. Imgr/Recandg: of road Mustat Chowk to Loco Shede Tawn Mie 07-1/4. W0WoHC  Shoffd 3000
72 Gonstructon of fioad Paver Block Fleating & Drainage ot Vilage Salhani UG Pana m. 3000 S%ofBiE 3000 X ;
73. Construction'of Roed Paver Block Flooring & Drainage at Vidage Xoaim Inher UG Sulasic 4007 S%hofBd 300 4 Monms i
4. Sonstriction of Rea Paver Biock ooring & Drainage @ Vilage Jalal ndnet 1AC Sutianca, 5000 S%elBid 3000 24 hontns 3.2
75. .Constniction of Road Paves Biock Pooring & Dralnage 2t Vitage Hadi Bux Matia LC Seanger 3000 S%olBd - 2006 A MowSele
75 Consiruction of Road Paver Block Rooring & Drgnage at Vilage Lal Kabwa Tauka Pans fidl. 5000 S%ofBd . 000 24 Menns” )
Freonditioning of road from RH Way to Bioo Seelm Mie (7005, 5000 S%otRid - 3000 24Momhs {4
7& Construction of Road Paver Blook Floesing & Dreinane at Vitage Abdul Redvman Bhanger UG Bali, 3500 SHolBd 3008 24 Mo § )
70 Constugtion of Paver Hock Flocing & s i A icen Do 900 SkalBd 3000 Zanwams o
f 0. commmmmm&zummmmgmmj (Khaskteli Nuata & Retiing 13 : . A
Village Wary Bhambhm} Mie (W0-01 10000 Shef3d 3600 MMaphs { o
; 81 Gmmdmﬁhmqshckﬂom r\ﬁliagabodharﬂw & Mangiwar Muhailzh Brét Noar Sheh, 15000 SRolBd - 3000 24Momnsi] T
82, " Rehabilitation of Water Supply Schemes of Varous vilage 2l UG Diendhi, 8000  S%olBid 200D Aontis <. § 4
3. Construction of 3 Reservoirs at Taluka Rt and Saietyal. 10600 S%ofBid 300 5
84, Rehabiltation of Water Supply Schemes at Vilzpe RydeerLagI‘a:imem:g Wark) Taia Sdehpat. 7000 S%hofBd 3030 X4 Moatd. flu
BS.  Canstruction of Mandy at Village Kandd. ; 2000 SROEE 3000 24w :
86, Consiruction of Hai ard Repaidng of Masque atuaruan Muhamenad Asif Fageer Bhatti US A, 5000 S%old 3003 :1 tantns” § 4t
81. ¢ Construction/Rendvation of Isam Sagah 2t Thares. 3000 S%oiBg 3000 26 MemnsTER
88 Consiruetion Renovation af Masid (L Maxan). 2000 S%clBW 2000 24 Months s F &
“; Gonstruction of 0 Braks Paver and Reservalr @t Syed Gut Hassan Shah Mcbalah Town Salehpal 10000 SholBd 3080 24 MotNOE
.+ Gonstruction of CL Biock, Pavig BiocK, Dranzge Vo Disposal in Vilage 1o Teika Rolvi (Remaining Work), 5500 S%ofBd 2000 24 Mont -6
91 Construction of mad fzom Thickaty rozd to Motamemad Bux Maik Mita (/D-0/3+ 330" (Remaining Work). 6500 S%olBd 3000 24 Hohs o hE
52, Consiriction of faed from Sangrar road to Vilage Madan Shaiit Mite §/0-0'4 (Rerrainlng Work). 6000 S%oiBW S0o0 2 h'on.hs d
93, Eommmﬂmfmmnimdkmmmmsmnmvme Moharnmat Ibr=him Tunio :
*_ upio Bagmak Station Ak 0/0-170 (Remalsing Werk), . . © 9800 S%ofBid 060 W .‘..o'ﬂh# i
4. Construption of Paving Block & Dranags Dubas Gy, Misbatrar Muheka, S00Mva funeia (Remaiming Wosk), 5000 S%OPBid 3000 24 Mol =
%5, Demm&nd%&mﬂbdt&ﬂtﬂmmmmr Kandhaa (Remaining Work). - T S%affid 3000 24 homthguge
8. Constraction of Paving Block road & Drains at A Bux Sioh UG Arare (Remalns lg\’\oz‘r() 0020 SRelbd 3000 24 MombaSR
§% ConstyRecadgyPaver Biock Abeiel I valage Ha Dattar Bino Mangi & Raban hizhar T anpriof | . ’ - e
* " Lafd Ding Palh M2e 6/0-0'6 (Remaining Wodk). 10060 S%elBRt 3060 -2 Monms TRt
98, IR of Fiy Over Rridge near Shikarpr Phatak. 1047 Cs%oled . 3000 24 Mondga o
99. Rg-Decking of Slab for Pre S:resseddeqeOveanrtM"cstCanal(meerTh:rCe 4} - be]
Fed Basers Jahano Read 32436 S%olBd 0 24 Months
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OFFICE OF THE EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

NO. EE/HW-D/TC/ 2018
SUKKUR DTAED. / /2018

CORRIGENDUM

el

-

In continuation to this office corrigendum vide No.
EE/HW-D/TC/602 dated. 09.01.2018, hosted on SPPRA website the
period of bid validity further extended upto 90 days.

ot S

EXECUTIVE ENG
HIGHWAYS DIVISION
SUKKUR
Copy submitted with compliments to: -
1. The Worthy Deputy Comimnissioner, Sukkur.
2, The Secretary, Information Technology, and Government of Sindh

Secretariat No: 6, @ Karachi, along with copies of N.I.T’s for favour
of information and” placing them on the web site of Sindh
Governmertt.

. The Director (A&F) SPPRA 3-15 Government of Sindh, Public
Procurement Regulatory Authority , Planning & Development
Department Karachi along with Soft & Hard copy of NIT for favour of
information and placement on Web Site.

; 4, The Director, Information (Advertisement) Public Relation
Advertising Department Karachi, for publication in 3 Nos. leading
Newspaper “Sindhi” , Urdu & English” (Kawaish, Jung, Down).

5. The Superintending Engineer, Works & Services, Sukkur, for favour
of information.

6. The Executive Engineer, (Buildings / Education Works) Department
Sukkur, for information for wide publi€ity.

-

8. Copy tornotice board and drawing branch / HC (Local).

EXECUTIVE ENGINEER
HIGHWAYS DIVISION
SUKKUR
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OFFICE OF THE EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

_ NO. EE/HW-D/TC/ 2018
SUKKUR DTAED. / /2018

CORRIGENDUM

Please refer to the NIT issued by this office vide this
office letter No. EE/HW-D/TC/ 602 dated. 09.01.2018 published in
various daily newspaper as well as hoisted on SPPRA website the

period of bid validity referred in bidding data is treated as 90 days.

All the other terms and condition will remain as

same. | _
TI%%ECUT E EN

SUKKUR
. Copy submitted with compliments to: -
1. The Worthy Deputy Commissioner, Sukkur.
2. The Secretary, Information Technology, and Government of Sindh

Secretariat No: 6, @ Karachi, along with copies of N.I.'T’s for favour
of information and placing them on the web site of Sindh

Government.
L ad

: The Director (A&F).SPPRA 3-15 Government of Sindh, Public
Procurement Regulatory Authority , Planning & Development
Department Karachi along with Soft & Hard copy of NIT for favour of
imformation and placement on Web Site.

4. The Director, Information (Advertisement) Public Relation
Advertising Department Karachi, for publication in 3 Nos. leading
Newspaper “Sindhi” , Urdu & English” (Kawaish, Jung, Down).

5, The Superintending Engineer, Works & Services, Sukkur, for favour
of information.*

6. The Executive Engineer, (Buildings / Education Works) Department
Sukkur, for information for wide publicity.

7. Copy to notice board and drawing branch / HC (Local).
L 4

| /

EXECUTIVE ENGINEER
- HIGHWAYS DIVISION
SUKKUR




NIT NO. EE/HW-D/TC/ 602 DATED. 09.01.2018

METHOD AND PROCEDURE OF NATIONAL COMPETITIVE BIDDING
PROCUREMENT (SINGLE STAGE-ONE ENVELOPE}

MINUTES OF PENIN EETI

A meeting of the procurement committee of this
department was held on dated. 16.02.2018 for opening the bids received in
respect of subject NIT: the deadline of supervision the meeting was attended
by all following members of the procurement committee and the

representative of bidders (Attendance sheet is enclosed).

The bids were opened at 02:00 PM in the presence of the
above mentioned participants and the rates quoted by bidders were read
aloud and encircled by Chairman of the Procurement Committee. All the
members of the procurement committee signed on each and every page of
financial proposal /bids. The bids does not contain any over-writing or
cutting (and mention cutting or over-writing if any), following are the details
of bids announced.

The committee shall examine ail the bids as per thec
Qualification/ eligibility criteria provided in the bidding documents
arithmetical checks and verify the documents and bid security submitted by
the bidders.

The meeting ended with the note of thanks to from the
chair.

CHAIRMAN

Mﬁag—

(RAFIQUE AHMEES?MKH)
EXECUTIVE ENGINEER
HIGHWAYS DIVISION
SUKKUR

MEMBER MEMBER

M% oy

- LA
(WAHEED BUX QASMI) (ABDUL HAFFEZ MEMON)
ASSISTANT ENGINEER ASSISTANT ENGINEER

HIGHWAYS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION

ROHRI ROHRI




ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN
EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

NAME OF WORK: - IMPROVEMENT ./ RECONDITIONING OF ROAD MUSTAFA
CHOWK TO LOCO SHED TOWN MILE 0/7-1/4.

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR HELD ON
16.02.2018

SK.

NG NAME OF CONTRACTOR SIGNATURE

| |[M/S BEDIL BECUS T

2 |M/S SEHAR ENTERPRISES

CHAIRMAN

-

&

(RAFIQUE A ME?I‘)’G}I,ZMKH)
' EXECUTIVE ENGINEER

HIGHWAYS DIVISION

SUKKUR
- MEMBER MEMBER
[ 2 T P
’ V //// " e
(WAHEED BUX QASMI) (ABDUL HAFEEZ MEMON)
ASSISTANT ENGINEER ASSISTANT ENGINEER

HIGHWAYS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI : ROHRI




. BID EVALUTION REPORT

1 |Name of Procuring Agency . Executive Engineer Highways Division Sukkur

6 2 |Tender Reference No. N.LT No. EE/HW-D/TC/ 602 Dated. 09.01.2018

Tender Description/ Name of Work/ Item |IMPROVEMENT  /RECONDITIONING OF ROAD
MUSTAFA CHOWK TO LOCO SHED TOWN MILE 0/7-

[

1/4.
4 |Method of Procurement Single Stage (By Competitive Rate/ Bid)
5 Tender Published Published in (i)The News International Dated. 13.01.2018

{ii) Daily Kawish Hyderabad Dated. 13.01.2018 (iii} Daily Halal
Pakistan Karachi Dated. 13.01.2018 (iv) Daily Express
Karachi Dated. 13.01,2018.

SPPRA ID NO:2147483647 S.No. 36094
Dated: 10.01.2018

o | Total Document Sold 02 Nos.

~1

-~ [Total Bids Received 02JNos.

8 |Technical Bid Opening Date --
(1t Applicable

9 |No of Bid Technically Qualified 01 No.
(If Applicable) )
10 | Bids Rejected ) 01 Nos.
11 IFinancial Bid Opening Date 16.02.2018

BID EVALUATION REPORT -

COST RANKING IN| COMPARISON REASONS FOR
SR # NAME OF FIRM OF BIDDER OFFERED BY | TERMS OF |[|WITH ESTIMATE ACCEPTANCE/ REMARKS
THE BIDDER COST COST (SAVING) REJECTION
1 [M/S BEDIL BECUS 9806085 15t Lowest 159915| Accepted Being
/ Lowest
2 |M/S SEI—EAR ENTERPRISES 9939484 pnd Higher 26516| Rejected Being
Higher

SIGNATURE OF THE TENDERING COMMITTEE.
CHAIRMAN

©

(RAFIQUf'AH!MEDWn

EXECUTIVE ENGINEER  _
HIGHWAYS DIVISION

SUKKUR
MEMEBER MEMBER
C _—
i’ i_.,c o ///‘:;_,_. ..
,f/ - /’}'/jf __4,,//- e e
(WAHEED BUX QASMI) (ABDUL HA¥EEZ MEMON)
ASSISTANT ENGINEER ASSISTANT ENGINEER
HIGHWAYS SUE-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION

TOLIRT ™™MATITT



. . . FINANCIAL REVIEW / COMPARATIVE STATENMNT

NAME OF WORK: - ° IMPROVEMENT /RECONDITIONING OF ROAD MUSTAFA CHOWK TO LOCO SHED TOWN MILE 0/7-1/4.
¢
M/S BEDIL BECUS M/S SEHAR ENTERPRISES
SR DESCRIPTION ESTIMATE
o RATE I AMOUNT RATE T AMOUNT
PART "A" (ROAD WORK) T T
1 |Amount of Schedule "B” 7450931 7450931 745
2 |Add: 14% Above (+) 1043130 13% Above (¥) 268621 14% Above (+) 104
3 11ed: Dif: Cost of Bitumen {-] 632968 632968 63
PART "A" 7861093 7786584 786
PART "B" (RETAINING WALL)
1 [Amount of Schedule "B" 1184756 . 1184796 ’ 118
2 |Permium -- 16% Above [+) 189567 17% Above [+] 20
3 |Add: Cartage of Material (+] 193595
PART "B" 1378391 1374363 138
PART "C" (CC DRAIN & PAVER)
1 1 |Amount of Schedule "B" ] 672019 3 672019 i 67
k] L] T
o |Ded: 20% Below on Paver Block | 116464 4% Below (-) 26881 3% Above (+) 2
on Rs, 582322/-
3 |Add: Cartage of Material (+) 95966
. PART "C" 651521 645138 69:
GRAND TOTAL A+B+C+D: - 9891005 9806085 993!
ADD: CONTIGENCY (LUM-SUM) 74509
k] 3 § L]
(A) Total Cost as per Estimate 9966000 The Lowest Rates Qouted By M/S BEDIL BECUS Government Contractor are:-
(B) Total as per Tender 9806085
Saving (A+B} 159915 PART "A" (i Rs. 13% Above (Rupees Thirteen Percent Above)
Percentage Saving 1.60 PART "B" @ Rs. 16% Above (Rupees Sixteen Percent Above)
A A Amount 10000000 PART "C" @ Rs. 4% Below (Rupees Four Percent Below)
Lowest Tender Amount 9806085
Saving Over A.A 193915 Lowest Rates are Recommended for Approval




TENDER REFERENCE NO.

NAME OF PROCURING

NAME OF WORK

N.LT No. EE/HW-D/TC/ 602 Dated. 09.01.2018

EXECUTIVE ENGINEER HIGHWAYS DIVISION SUKKUR

IMPROVEMENT /RECONDITIONING OF ROAD MUSTAFA CHOWK TO LOCO SHED TOWN MILE C

. 1/4. .
TURNOVER OF 05% TENDER F!
MM NAME OF FIRM/ EIDDERS N.T.N g%ﬂ“ﬂ“ﬂuz mﬂww_wwwmuﬂwmv HWMWM\MMMM AT LEAST LAST MMWNM% EARNEST | COST BIDD
S : R : THREE YEARS MONEY | . DOCUMEI
1 M/S BEDIL BECUS Available Registered Registered Available Available Available Available Depositc
] i 1 : i
2 . |M/S SEHAR ENTERPRISES Available Registered Registered Available . Available Available Available Deposite
4 s ¥
CHAIRMAN MEMBER MEMBER
”
o \% e
(RAFIQUE AHM SHAIKH) (WAHEED BUX QASMI) :pWUdHf. CEZ-MEMON)
EXECUTIVE'ENGINEER ASSISTANT ENGINEER ASSISTANFENGINEER
HIGHWAYS DIVISION HIGHWAYS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
SUKKUR ROHRI ROHRI
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