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BID EVALUATION REPORT

Name of Procuring Agency:: Executive Engineer (Education Works) Division
Kashmore @ Kandhkot.

Tender Reference No: N.I.T No.TC/G-55/ 212 dated: 05-04-2017.
Tender Description / REHABILITATION / IMPROVEMENT / RENOVATION &
PROVISION OF MISSING FACILITIES IN EXISTING
Name of Work / Item :- PRIMARY / ELEMENTARY SCHOOLS @ GMS ALI BAIG
NOONARI TALUKA TANGWANI DISTRICT KASHMORE
@ KANDHKOT ADP NO:186 OF 2016-17.
Method Procurement: SPPRA Website 2014
Tender Published Daily Nijat Sukkur 10-04-2017.
The Nation 09-04-2017.
Kawish Hyderabad 09-04-2017.
Total Bid Documents 03 Nos:
Total Bid Received 03 Nos:
Technical Bid Opening date Not Applicable

(If Applicable)

09. No. of Bid Technically qualified Not Applicable
(If Applicable)
10. Bid(s) Rejected -- Nil --
(If Applicable)
11. Financial Bid Opening date 09-05-2017.
12. Bid Evaluation Report
v
S.No|Name of Firm or| Cost offered Ranking in Fompa.rlson Reasans for
. Bidder by the Bidd terms of |with Estimated acceptance| Remarks
e BIReEE cost cost / rejection
01 02 03 04 05 06 07
1. 1,168,755 |1st: lowest [Part"A" 13.80% Abovq Qualified as
Mr. Teja Ram Part "B" At par pet
evaluation
Part "C" - criteria
9 1,169,227 [2ndt: lowest|Part "A" 13.85% Abovq Qualified as
Mr. Sikander Ali Part "B" At par e
evaluation
Part"C" - criteria
3. 1,169,699 |3rd: lowest [Part"A" 13.90% Abovq Qualified as
Mr. Hakim Ali Part "B" At par et
evaluation
Part "C" - criteria

Signatures of the Members of the Committee

: = \
%A W o
Assistant Engineer Assiﬂ{&e'«m? Executive ingineer,

Education Works Sub-Division Public Health Engineering & (Education Works) Division
Kandhkot Local Board Kandhkot Kashmore @ Kandhkot
MEMBER MEMBER CHAIRMAN




MINUTES OF MEETING

A meeting of procurement committee was held on 09-05-2017 under the
chairmen ship of Executive Engineer (Education Works) Division Kashmore @ Kandhkot in
. the office of Executive Engineer (Education Works) Division Kashmore @ Kandhkot, for
scrutinizing the financial proposals / Bids submitted by various contractors / Firms for
Executive Engineer (Education Works) Division Kashmore @ Kandhkot.

The Bids were opened by the procurement committee on
09-05-2017 at 01:00 PM in presence of the Contractors/ representatives of the firms. The
(03 Nos) Firms have purchased Bidding Documents for the above A92 Works up to
Deadline Viz 09-05-2017 offer their Bids. After Evaluation / Scrutinizing all the Bids
offered by various Contractors / Firms the following Position has been emerged.

S.# |[NAME OF CONTRACTOR / FIRMS BID AMOUNT

1. |Mr. Teja Ram Rs: 1,168,755 [=

2. |Mr. Sikander Ali Rs: 1,169,227 [=

3. |Mr. Hakim Ali Rs: 1,169,699 /=
As per Evaluation report Mr. Teja Ram has

offered lowest Bid at a bid price of | 1168755 / = and same is Recommended /
Approved by the procurement committee for further process.

' ™
Assi%ﬁgﬂ@ép Assi%eer ExecutivE Sngineer,

Education Works Sub-Division Public Health Engineering & (Education Works) Division
Kandhkot Local Board Kandhkot Kashmore @ Kandhkot
MEMBER MEMBER CHAIRMAN



BID EVALUATION REPORT

1 Name of Procuring Agency: Executive Engineer (Education Works) Division
Kashmore @ Kandhkot.
2, Tender Reference No: N.I.T No.TC/G-55/ 212 dated: 05-04-2017.
3 Tender Description / REHABILITATION / IMPROVEMENT / RENOVATION &
) PROVISION OF MISSING FACILITIES IN EXISTING
Name of Work / Item :- PRIMARY / ELEMENTARY SCHOOLS @ GMS ALI BAIG
NOONARI TALUKA TANGWANI DISTRICT KASHMORE
@ KANDHKOT ADP NO:186 OF 2016-17.
04. Method Procurement: SPPRA Website 2014
05. Tender Published Daily Nijat Sukkur 10-04-2017.
The Nation 09-04-2017.
Kawish Hyderabad 09-04-2017.
06. Total Bid Documents 03 Nos:
07. Total Bid Received 03 Nos:
08. Technical Bid Opening date Not Applicable
(If Applicable)
09. No. of Bid Technically qualified Not Applicable
(If Applicable)
10. Bid(s) Rejected == Nil --
(If Applicable)
11. Financial Bid Opening date 09-05-2017.
12. Bid Evaluation Report
v
. Ranking in | Comparison Reasons for
SiMitame = FEIrnYON) CRst Off.e o terms of |with Estimated acceptance| Remarks
: Bidder by the Bidder L
cost cost / rejection
01 02 03 04 05 06 07
: M 1,168,755 |1st: lowest |Part"A" 13.80% Abov{ Qualified as
Mr. Teja Ram Part "B" At par per.
evaluation
Part "C" criteria
p.] 1,169,227 |2ndt: lowest|Part "A" 13.85% Abovq Qualified as
Mr. Sikander Ali Part "B" At par per
evaluation
Part"C" - criteria
3. 1,169,699 |3rd: lowest |Part "A" 13.90% Abovq Qualified as
Mr. Hakim Ali Part "B" At par =l
evaluation
Part "C" criteria

Signatures of the Members of the Committee

-~

Assistant Engineer

Education Works Sub-Division

Kandhkot
MEMBER

N\
Assistan ineer

Public Health Engineering &
Local Board Kandhkot
MEMBER

Executive inglneer

(Education Works) Division
Kashmore @ Kandhkot
CHAIRMAN




OPENING STATEMENT

The financial bids for the work of REHABILITATION / IMPROVEMENT /

RENOVATION & PROVISION OF MISSING FACILITIES IN EXISTING PRIMARY /
* ELEMENTARY SCHOOLS @ GMS ALI BAIG NOONARI TALUKA TANGWANI DISTRICT
KASHMORE @ KANDHKOT ADP NO:186 OF 2016-17. have been opened by the
> Procurement Committee on 13-05-2017 at 01:00 PM in presence of the following
Contractor / representatives of the firms.

S.#

NAME OF REPRESENTATIVES / CONTRACTOR SIGNATURE

Mr. Teja Ram /L’ L)*//

1
2 [Mr. sikander Ali (}'ﬁ;&é’
3 [Mr. Hakim Ali AL

Assistant Engineer Assi ngineer Executive Engineer,

Education Works Sub-Division Public Health Engineering & (Education Works) Division
Kandhkot Local Board Kandhkot Kashmore @ Kandhkot
MEMBER MEMBER CHAIRMAN




-

ATTENDANCE SHEET

The financial bids for the work of REHABILITATION / IMPROVEMENT /
RENOVATION & PROVISION OF MISSING FACILITIES IN EXISTING PRIMARY /
. ELEMENTARY SCHOOLS @ GMS ALI BAIG NOONARI TALUKA TANGWANI DISTRICT
KASHMORE @ KANDHKOT ADP NO:186 OF 2016-17. have been opened by the
Procurement Committee on 09-05-2017 at 01:00 PM in presence of the following
Contractor / representatives of the firms.

h
S.#| NAME OF REPRESENTATIVES / CONTRACTOR SIGNATURE
1 |Mr. Teja Ram (p)/ ( o
1 ’
2 |Mr. Sikander Ali A&
3 [Mr. Hakim Ali N

ﬁz ) ) %éé e
Assistant Engineer Assi%r Executive Fugiheer,

Education Works Sub-Division Public Health Engineering & (Education Works) Division
Kandhkot Local Board Kandhkot Kashmore @ Kandhkot
MEMBER MEMBER CHAIRMAN




. BIDDERS QUALIFICATION REPORTS

. NAME OF WORK: REHABILITATION / IMPROVEMENT / RENOVATION & PROVISION

OF MISSING FACILITIES IN EXISTING PRIMARY / ELEMENTARY

SCHOOLS @ GMS ALI BAIG NOONARI

TALUKA TANGWANI

. DISTRICT KASHMORE @ KANDHKOT ADP NO:186 OF 2016-17.

REGISTRATIO AFFIDAVIT /
N WITH UNDERTAKIN
INCOME TAX, G
NAME OF BIDDERS | ENGINEERING CERTIFICATE ANN%@%;URN PROEV;ESRELNCI? i REGARDING
COUNCIL, SRB FIRM NEVER
CERTIFICATE BEEN BLACK
AND SALE TAX LISTED
. Yes Provided Provided Four Yes
Mr. Teja Ram
) Yes Provided | Four Years Years Provided
= 2 Yes Provided Provided Five Yes
Mr. Sikander Ali Yes >
e Provided | Three Years Years Provided
. z Yes Provided Provided Four Yes
Mr. Hakim Ali Yes ;
Provided | Four Years Years Provided

Assistant Engineer
Education Works Sub-Division
Kandhkot
MEMBER

"
Assi neer

Public Health Engineering &
Local Board Kandhkot
MEMBER

Executive Engineer;,

(Education Works) Division

Kashmore @ Kandhkot
CHAIRMAN
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Estimate Technically Sanctioned by Executive Engineer Education Works Circle Larkana.
COMPRATIVE STATEMENT

Name of Work:- REHABILITATION / IMPROVEMENT / RENOVATION & PROVISION OF MISSING FACILITIES IN EXISTING
PRIMARY / ELEMENTARY SCHOOLS @ GMS ALI BAIG NOONARI TALUKA TANGWANI DISTRICT KASHMORE @
KANDHKOT ADP NO:186 OF 2016-17.
S.NO: Discription Estimated Cost Mr. Teja Ram Mr. Sikander Ali Mr. Hakim Ali
Rate | Amount Rate | Amount Rate | Amount
PART "A" Civil Work
1 |Amount of Shedule B 944,102 /- 944,102 /- 944,102 /- I 944,102 /-
Add amount of Contigency 21,512 /-| 13.80% Above 21,512 /- | 13.85% Above 21,512 /- 13.90% Above 21,512 /-
2 JAdd: amount of Cartage 131,493 /- 130,286 /- 130,758 131,230 /-
TOTAL 1,097,107 /- | 1,095,900 /- | 1,006,372 /- | 1,006,844 /-
PART "B"W/S, & S/F
1 |Amount of Shedule B 45,355 /- 45,355 /- 45,355 /- | 45,355 /-
2 |Cost of Non- Schedule Item 27,500 /-| Atpar 27,500 /- | Atpar 27,500 /- At par Above 27,500 /-
TOTAL 72,855 /- 72,855 /- 72,855 /- 72,855 /-
G.TOTAL 1,169,962 /- 1,168,755 /- 1,169,227 /- 1,169,699 /-
FINANCIAL REVIEW
(A) Total Cost As pers Technical Sanction | 1,169,962 /- The Lowest Rates quoted by  Mr. Teja Ram are

Lowes Tender Amount

1,168,755 /-

Saving Over NetT.S

1,207 /-

13.80% Above

Below and Above rates are lowest within permissible limit hence approved.

Assi%ﬁﬁi\ﬁéer

Education Works Sub-Division

Kandhkot
Member

~

Assist

Kandhkot
Member

gineer
Public Health Engineering & Local Board

Executive EEineer,

(Education Works) Division

Kashmore @ Kandhkot

Chairman
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; BID EVALUATION REPORT
1 Name of Procuring Agency: Executive Engineer (Education Works) Division
Kashmore @ Kandhkot.
2 Tender Reference No: N.I.T No.TC/G-55/ 212 dated: 05-04-2017.
3 Tender Description / CONSTRUCTION OF BUILDING FOR SHELTERLESS
PRIMARY SCHOOLS @ GGPS MEERAL KHAN JAFFERI
i Name of Work / Item :- TALUKA TANGWANI OF DISTRICT KASHMORE @
f KANDHKOT (ADP NO. 215 OF 2016-17).
|
04. Method Procurement: SPPRA Website 2014
05. Tender Published Daily Nijat Sukkur 10-04-2017.
1 The Nation 09-04-2017.
Kawish Hyderabad 09-04-2017.
06. Total Bid Documents 03 Nos: ~
07. Total Bid Received 03 Nos:
~ 08. Technical Bid Opening date Not Applicable
| (If Applicable)
09. No. of Bid Technically qualified Not Applicable
‘ (If Applicable)
' 10. Bid(s) Rejected -- Nil --
| (If Applicable)
11. Financial Bid Opening date 09-05-2017.
. 12. Bid Evaluation Report
R Ranking in | Comparison Reasons for
S'PIO name °  Fivm o Cost off_e kgt terms of |with Estimated acceptance| Remarks
| Bidder by the Bidder R
! cost cost / rejection
01 02 03 04 05 06 07
}: 1. 3,740,577 |1st: lowest [Part "A" 9.05% Abov Qualified as
l Mr. Haki.m Ali Part "B" At par per
’ Banglani evaluation
! Part "C" - criteria
H 2 3,742,084 2ndt: lowestlPart "A"  9.10% Abovd Qualified as
t M. Abdiul Part "B" At par psr
! Hakeem . evaluation
i Part "C" criteria
i |3. 3,743,592 |3rd: lowest |[Part "A"  9:15% Abovq Qualified as
E Mr. Sikander Ali Part "B" At par per
! evaluation
! Part "C" criteria
i

Signatures of the Members of the Committee

Assista;t Engineer A

T Education Works Sub-Division
i Kandhkot
i MEMBER

F&G&‘gﬁiheer ""'E’k’em Engiveer,

Public Health Engineering & (Education Works) Division
Local Board Kandhkot Kashmore @ Kandhkot
MEMBER CHAIRMAN




INUTES OF MEETING

A meeting of procurement committee was held on 09-05-2017 under the
chairmen ship of Executive Engineer (Education Works) Division Kashmore @ Kandhkot in

' the office of Executive Engineer (Education Works) Division Kashmore @ Kandhkot, for

scrutinizing the financial proposals / Bids submitted by various contractors / Firms for
Executive Engineer (Education Works) Division Kashmore @ Kandhkot.

f The Bids were opened by the procurement committee on
09-05-2017 at 01:00 PM in presence of the Contractors/ representatives of the firms. The
(03 Nos) Firms have purchased Bidding Documents for the above A92 Works up to
Deadline Viz 09-05-2017 offer their Bids. After Evaluation / Scrutinizing all the Bids
offered by various Contractors / Firms the following Position has been emerged.

S.# |NAME OF CONTRACTOR / FIRMS BID AMOUNT

1. |Mr. Hakim Ali Banglani Rs: 3,740,577 [=

2. |Mr. Abdul Hakeem Rs: 3,742,084 [=

3. |Mr. Sikander Ali Rs: 3,743,592 [=
As per Evaluation report Mr. Hakim Ali Banglani has

offered lowest Bid at a bid price of I 3:740,577 | = 3nd same is Recommended /
Approved by the procurement committee for further process.

Assistant Engineer Asfiﬂ%ﬁeer Executiv :

Education Works Sub-Division Public Health Engineering & (Education Works) Division
Kandhkot Local Board Kandhkot Kashmore @ Kandhkot
MEMBER MEMBER CHAIRMAN




L
OPENING STATEMENT

The financial bids for the work of CONSTRUCTION OF BUILDING FOR
2 SHELTERLESS PRIMARY SCHOOLS @ GGPS MEERAL KHAN JAFFERI TALUKA TANGWANI

OF DISTRICT KASHMORE @ KANDHKOT (ADP NO. 215 OF 2016-17). have been opened by
- the Procurement Committee on 13-05-2017 at 01:00 PM in presence of the following

Contractor / representatives of the firms.

.

S.#| NAME OF REPRESENTATIVES / CONTRACTOR SIGNATURE
1 |Mr. Hakim Ali Banglani %AM"
)/
2 [Mr. Abdul Hakeem A - Mo~

3 |Mr. Sikander Ali dJ//‘Iﬁ,”

%N\’\\) 3
Assistant Engineer As‘si\%l%r ﬁ%‘

Education Works Sub-Division Public Health Engineering & (Education Works) Division
Kandhkot Local Board Kandhkot Kashmore @ Kandhkot
MEMBER MEMBER CHAIRMAN




: ATTENDANCE SHEET

The financial bids for the work of CONSTRUCTION OF BUILDING FOR

SHELTERLESS PRIMARY SCHOOLS @ GGPS MEERAL KHAN JAFFERI TALUKA TANGWANI
OF DISTRICT KASHMORE @ KANDHKOT (ADP NO. 215 OF 2016-17).. have been opened
by the Procurement Committee on 09-05-2017 at 01:00 PM in presence of the following

Contractor / representatives of the firms.

h

S.#| NAME OF REPRESENTATIVES / CONTRACTOR SIGNATURE
1 |Mr. Hakim Ali Banglani %,ws-
2 |Mr. Abdul Hakeem . P
3 [Mr. Sikander Ali M i

%\rﬁj 2 f—
Assistant Engineer Ass ineer i

Education Works Sub-Division Public Health Engineering & (Education Works) Division
Kandhkot Local Board Kandhkot Kashmore @ Kandhkot
MEMBER MEMBER CHAIRMAN




- BIDDERS QUALIFICATION REPORTS

} " NAME OF WORK:: CONSTRUCTION OF BUILDING FOR SHELTERLESS PRIMARY
SCHOOLS @ GGPS MEERAL KHAN JAFFERI TALUKA TANGWANI OF

DISTRICT KASHMORE @ KANDHKOT (ADP NO. 215 OF 2016-17).

REGISTRATIO AFFIDAVIT /
N WITH UNDERTAKIN
INCOME TAX, G
NAME OF BIDDERS | ENGINEERING CERTNIZ?CATE ANN%’?/LE;-URN PRO&EERELNCIE s REGARDING
COUNCIL, SRB FIRM NEVER
CERTIFICATE BEEN BLACK
AND SALE TAX LISTED
Mr. Hakim Ali Yes Yes Provided Provided Four Yes
~ |Banglani Provided | Four Years Years Provided
|
; Yes Provided Provided Five Yes
Mr. Abdul Hakeem
Yes Provided | Three Years Years Provided
= - Yes Provided Provided Four Yes
Mr. Sikander Ali Yes R
Provided | Four Years Years Provided

%w.) )
Assistant Engineer Assistarft“Engineer m
Education Works Sub-Division Public Health Engineering & (Education Works) Division

Kandhkot Local Board Kandhkot Kashmore @ Kandhkot
MEMBER MEMBER CHAIRMAN




<
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E,t/mate.echn/caﬁ;' Sanctioned b y Superff;te:nd/f;g -Engme;rufd&&étfor) Works Circle Larkana.

COMPRATIVE STATEMENT

T e

Name of Wos:- CONSTRUCTION OF BUILDING FOR SHELTERLESS PRIMARY SCHOOLS @ GGPS MEERAL KHAN JAFFERI
g TALUKA TANGWANI OF DISTRICT KASHMORE @ KANDHKOT (ADP NO. 215 OF 2016-17).
S.NOi| Discription Estimated Cost Mr. Hakim Ali Banglani Mr. Abdul Hakeem Mr. Sikander Ali
. Rate | Amount Rate Amount Rate | Amount
PART "A" Civil Work
1 |Amount of Shedule B 3,015,406 /- 3,015,406 /- 3,015,406 /- | 3,015,406 /
2 |Non-Schedule Item 324,806 /-| 9.05% Above 324,806 /- | 9.10% Above 324,806 /- 9.15% Above 324,806 /-
3 |Add amount of Contigency 37,076 /- 37,076 /- 37,076 /- 37,076 /-
4 |Add: amount of Cartage 277,016 /- 272,894 |- 274,402 275,910 /-
TOTAL 3,654,305 /- | 3,650,183 /- | 3,651,690 /- | 3,653,198 /-
PART "B" W/S, & S/F
1 |Amount of Shedule B 90,394 /- 90,394 /- 90,394 /- | 90,394 /-
2 |Cost of Non- Schedule Item - /-l Atpar - /- | Atpar - /- At par Above S
TOTAL 90,394 /- 90,394 /- 90,394 /- 90,394 /-
G.TOTAL 3,744,699 /- 3,740,577 |- 3,742,084 |- 3,743,592 /-
FINANCIAL REVIEW
(A) Total Cost As pers Technical Sanction | 3,744,699 /- The Lowest Rates quoted by  Mr. Hakim Ali Banglani are
Lowes Tender Amount 3,740,577 /- 9.05% Above
Saving Over NetT.S 4,122 /-
Below and Above rates are lowest within permissible limit hence approved.

Assistant Engineer
Education Works Sub-Division

-

Assis

gineer

Public Health Engineering & Local Board

Kandhkot
Member

ive \Endireer,

(Education Works) Division

Kashmore @ Kandhkot

Chairman
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BID EVALUATION REPORT

1 Name of Procuring Agency: Executive Engineer (Education Works) Division
Kashmore @ Kandhkot.
2 Tender Reference No: N.I.T No.TC/G-55/ 212 dated: 05-04-2017.
3 Tender Description / CONSTRUCTION OF BUILDING FOR SHELTERLESS
PRIMARY SCHOOLS @ VILLAGE SHAHAL KHAN
Name of Work / Item :- BIJARANI AND OTHERS TALUKAS OF DISTRICT
KASHMORE @ KANDHKOT @ GPS HAJI BAQA
MOHAMMAD U/C COLONY-1 TALUKA KASHMORE
(ADP NO. 216 OF 2016-17).
04. Method Procurement: SPPRA Website 2014
05. Tender Published Daily Nijat Sukkur 10-04-2017.
The Nation 09-04-2017.
Kawish Hyderabad 09-04-2017.
06. Total Bid Documents 03 Nos:
07. Total Bid Received 03 Nos:
08. Technical Bid Opening date Not Applicable
(If Applicable)
09. No. of Bid Technically qualified Not Applicable
(If Applicable)
10. Bid(s) Rejected == Nil -~
(If Applicable)
11. Financial Bid Opening date 09-05-2017.
12. Bid Evaluation Report
. Ranking in | Comparison Reasons for
S.ll'io Same .o ¢ Frm or| Cost off.e ed terms of |with Estimated acceptance| Remarks
Bidder by the Bidder P
cost cost / rejection
01 02 03 04 05 06 07
1. 3,739,048 |1st: lowest |Part "A" 9.00% Abovq Qualified as
Mr. Mashooque Part "B" At par per
Ali Khoso evaluation
Part "C" - criteria
& Mr. Irshad 3,740,555 |2ndt: lowest|Part "A" 9.05% Abovq Qualified as
Ahmed Part "B" At par T)ert.
i evaiuation
Bahalkani Part "C" -
3 3,742,063 |3rd: lowest [Part "A" 9.10% Abovq Qualified as
Mr. Raj Kumar Part "B" At par per
evaluation
Part "C" - criteria

Signatures of the Members of the Committee

Assistant Engine Assi Engineer Executive Engineer,

Education Works Sub-Division Public Health Engineering & (Education Works) Division
Kandhkot Local Board Kandhkot Kashmore @ Kandhkot
MEMBER MEMBER CHAIRMAN




MINUTES OF MEETING

A meeting of procurement committee was held on 09-05-2017 under the
chairmen ship of Executive Engineer (Education Works) Division Kashmore @ Kandhkot in
§ - th_e office of Executive Engineer (Education Works) Division Kashmore @ Kandhkot, for
sérutinizing the financial proposals / Bids submitted by various contractors / Firms for
Executive Engineer (Education Works) Division Kashmore @ Kandhkot.

The Bids were opened by the procurement committee on
09-05-2017 at 01:00 PM in presence of the Contractors/ representatives of the firms. The
(03 Nos) Firms have purchased Bidding Documents for the above A92 Works up to
Deadline Viz 09-05-2017 offer their Bids. After Evaluation / Scrutinizing all the Bids
offered by various Contractors / Firms the following Position has been emerged.

S.#|NAME OF CONTRACTOR / FIRMS BID AMOUNT

1. |Mr. Mashooque Ali Khoso Rs: 3,739,048 [=
2. |Mr. Irshad Ahmed Bahalkani Rs: 3,740,555 [=
3. |Mr. Raj Kumar Rs: 3,742,063 [=

As per Evaluation report Mr. Mashooque Ali Khoso has
offered lowest Bid at a bid price of I 3:739,048 | — 3nd same is Recommended /
Approved by the procurement committee for further process.

Assistant Engineer Assist ngineer V& eer,

Education Works Sub-Division Public Heaith Engineering & (Education Works) Division
Kandhkot Local Board Kandhkot Kashmore @ Kandhkot
MEMBER MEMBER CHAIRMAN
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OPENING STATEMENT
The financial bids for the work of CONSTRUCTION OF BUILDING FOR

* SHELTERLESS PRIMARY SCHOOLS @ VILLAGE SHAHAL KHAN BIJARANI AND OTHERS

TALUKAS OF DISTRICT KASHMORE @ KANDHKOT @ GPS HAJI BAQA MOHAMMAD U/C

. COLONY-1 TALUKA KASHMORE (ADP NO. 216 OF 2016-17). have been opened by the

Procurement Committee on 13-05-2017 at 01:00 PM in presence of the following
Contractor / representatives of the firms.

S.#| NAME OF REPRESENTATIVES / CONTRACTOR SIGNATURE

-

7
1 |Mr. Mashooque Ali Khoso M

2 |Mr. Irshad Ahmed Bahalkani }yg/kaéf /-%/_.(
3 |Mr. Raj Kumar %7//——/

b W N
Assistan 2 Assist: ngineer ecutive‘Engineer,

Education Works Sub-Division Public Health Engineering & (Education Works) Division
Kandhkot Local Board Kandhkot Kashmore @ Kandhkot
MEMBER MEMBER CHAIRMAN
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ATTENDANCE SHEET

< The financial bids for the work of CONSTRUCTION OF BUILDING FOR
SHELTERLESS PRIMARY SCHOOLS @ CONSTRUCTION OF BUILDING FOR SHELTERLESS

* PRIMARY SCHOOLS @ VILLAGE SHAHAL KHAN BIJARANI AND OTHERS TALUKAS OF

DISTRICT KASHMORE @ KANDHKOT @ GPS HAJI BAQA MOHAMMAD U/C COLONY-1
TALUKA KASHMORE (ADP NO. 216 OF 2016-17). have been opened by the Procurement
Committee on 09-05-2017 at 01:00 PM in presence of the following Contractor /
representatives of the firms.

h

S.#| NAME OF REPRESENTATIVES / CONTRACTOR SIGNATURE
1 |Mr. Mashooque Ali Khoso W
2 |Mr. Irshad Ahmed Bahalkani S 17of
3 |Mr. Raj Kumar /6"’7M

L b}
A%n\dﬁgr As%ﬁﬁ@lﬁineer Executive Egineer,
Education Works Sub-Division Public Health Engineering & (Education Works) Division
Kandhkot Local Board Kandhkot Kashmore @ Kandhkot
MEMBER MEMBER CHAIRMAN
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BIDDERS QUALIFICATION REPORTS

" NAME OF WORK:  CONSTRUCTION

OF BUILDING FOR SHELTERLESS PRIMARY

SCHOOLS @ VILLAGE SHAHAL KHAN BIJARANI AND OTHERS
TALUKAS OF DISTRICT KASHMORE @ KANDHKOT @ GPS HAJI
OLONY-1 TALUKA KASHMORE (ADP NO.

BAQA MOHAMMAD U

REGISTRATIO AFFIDAVIT /
N WITH UNDERTAKIN
INCOME TAX, G
NAME OF BIDDERS | ENGINEERING CER'I[QI-I[:—;\ICATE ANN%’?/LE;URN pRO;iEERI%KNéE Y REGARDING
COUNCIL, SRB FIRM NEVER
CERTIFICATE BEEN BLACK
AND SALE TAX LISTED
Mr. Mashooque Yes Yes Provided Provided Four Yes
Ali Khoso Provided | Four Years Years Provided
Mr. Irshad Ahmed e Yes Provided Provided Five Yes
Bahalkani Provided | Three Years Years Provided
. Yes Provided Provided Four Yes
Mr. Raj Kumar - ;
J res Provided | Four Years Years Provided

Ass%ﬁﬁ‘g’n“@'@s

Education Works Sub-Division
Kandhkot
MEMBER

\;km‘“
Assistarit Engineer

Public Health Engineering &
Local Board Kandhkot

MEMBER

é:u;we Egineer,

(Education Works) Division
Kashmore @ Kandhkot

CHAIRMAN
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Esﬁmati echnically Sanctioned by Superintending Engineer Education Works Circle Larkana.

Name of Work:-

COMPRATIVE STATEMENT

- e e e - = =

AND OTHERS TALUKAS OF DISTRICT KASHMORE @ KANDHKOT @ GPS HAJI BAQA MOHAMMAD U/C COLONY-

1 TALUKA KASHMORE (ADP NO. 216 OF 2016-17).

S.NO: Discription Estimated Cost Mr. Mashooque Ali Khoso Mr. Irshad Ahmed Bahalkani Mr. Raj Kumar
Rate | Amount Rate | Amount Rate | Amount

PART "A" Civil Work
1 |Amount of Shedule B 3,015,406 /- 3,015,406 /- 3,015,406 /- ] 3,015,406 /-
2 |Non-Schedule Item 324,806 /-| 9.00% Above 324,806 /- | 9.05% Above 324,806 /- 9.10% Above 324,806 /-
3 |Add amount of Contigency 37,055 /- 37,055 /- 37,055 /- 37,055 /-
4 |Add: amount of Cartage 274,871 /- 271,387 /- 272,894 274,402 /-
TOTAL 3,652,138 /- | 3,648,654 /- | 3,650,161 /- | 3,651,669 /-

PART "B" W/S, & S/F
1 |Amount of Shedule B 90,394 /- 90,394 /- 90,394 /- | 90,394 /-
2 |Cost of Non- Schedule Item - /-] Atpar - /- | Atpar - [ At par Above = f=
TOTAL 90,394 /- 90,394 /- 90,394 /- 90,394 /-
G.TOTAL 3,742,532 /- 3,739,048 /- 3,740,555 /- 3,742,063 /-

FINANCIAL REVIEW

(A)

Total Cost As pers Technical Sanction I

3,742,532 /-

Lowes Tender Amount

3,739,048 /-

Saving Over NetT.S

3,484 /-

The Lowest Rates quoted by are

9.00% Above

Mr. Mashooque Ali Khoso

Below and Above rates are lowest within permissible limit hence approved.

Assis%ﬁaﬁm%r

Education Works Sub-Division
Kandhkot
Member

. ‘
Assismﬁ‘%ineer Eﬁh’gl-neer,

Public Health Engineering & Local Board (Education Works) Division
Kandhkot Kashmore @ Kandhkot
Member Chairman




Q

‘ BID EVALUATION REPORT

i 1 Name of Procuring Agency: Executive Engineer (Education Works) Division
g Kashmore @ Kandhkot.

N.LT No.TC/G-55/ 212 dated: 05-04-2017.

2 Tender Reference No:

I 3 Tender Description / CONSTRUCTION OF BUILDING FOR SHELTERLESS
PRIMARY SCHOOLS @ VILLAGE SHAHAL KHAN
Name of Work / Item :- BIJARANI AND OTHERS TALUKAS OF DISTRICT
KASHMORE @ KANDHKOT @ GPS HIDAYATULLAH

. KHOSO TALUKA KASHMORE (ADP NO. 216 OF 2016-

' 17),

| 04. Method Procurement: SPPRA Website 2014

| 05. Tender Published Daily Nijat Sukkur 10-04-2017.

i The Nation 09-04-2017.

I Kawish Hyderabad 09-04-2017.

I .

| 06. Total Bid Documents 03 Nos:

| 07. Total Bid Received 03 Nos:

I .

| 08. Technical Bid Opening date Not Applicable

(If Applicable)

' 09. No. of Bid Technically qualified Not Applicable

| (If Applicable)

; 10. Bid(s) Rejected == Nil --

: (If Applicable)

| 11. Financial Bid Opening date 09-05-2017.

i 12. Bid Evaluation Report

i

| & .

, - Ranking in | Comparison Reasons for

i Sibvo Hame .o FEm or) Cost off.e el terms of |with Estimated acceptance| Remarks

i : Bidder by the Bidder e

| cost cost / rejection

1| o1 02 03 04 05 06 07

| |1 3,693,403 [1st: lowest [Part"A" 7.50% Abovq Qualified as

! S Part "B" At par per

| Hidayatullah evaluation

i Part "C" criteria

.* 3,604,911 - Part A" 7.55% AD ;

i 2 Mr. Jeevan 2ndt: lowest|Pa ° Abovd Qualified as

I Construction & Part "B" At par lpert_

I Builders. i evaluation

j Part "C criteria

l‘ 3 3,696,419 |3rd: lowest |Part "A" 7.60% Abovq Qualified as

! Mr. Veer ) Part "B" At par per

; Construction. evaluation

! Part "C" - criteria

Signatures of the Members of the Committee

Assis%ﬁam

Education Works Sub-Division
Kandhkot

MEMBER

Jg“w‘/
Assistant Engineer

Public Health Engineering &

Local Board Kandhkot
MEMBER

xecuti ngineer,

(Education Works) Division
Kashmore @ Kandhkot
CHAIRMAN




MINUTES OF MEETING

A meeting of procurement committee was held on 09-05-2017 under the
chairmen ship of Executive Engineer (Education Works) Division Kashmore @ Kandhkot in
the office of Executive Engineer (Education Works) Division Kashmore @ Kandhkot, for
si:rutinizing the financial proposals / Bids submitted by various contractors / Firms for
Executive Engineer (Education Works) Division Kashmore @ Kandhkot.

The Bids were opened by the procurement committee on
09-05-2017 at 01:00 PM in presence of the Contractors/ representatives of the firms. The
(03 Nos) Firms have purchased Bidding Documents for the above A92 Works up to
Deadline Viz 09-05-2017 offer their Bids. After Evaluation / Scrutinizing all the Bids
offered by various Contractors / Firms the following Position has been emerged.

S.# |NAME OF CONTRACTOR / FIRMS BID AMOUNT

1. |Mr. Hidayatullah Rs: 3,693,403 [=

2. |Mr. Jeevan Construction & Builde| Rs: 3,694,911 [=

3. |Mr. Veer Construction. Rs: 3,696,419 [=

As per Evaluation report Mr. Hidayatullah has
offered lowest Bid at a bid price of | 3693403 / = 3nd same is Recommended /
Approved by the procurement committee for further process.

... ) e
Assistant Engineer Ass%@r ecutive Engineer,

Education Works Sub-Division Public Health Engineering & (Education Works) Division
Kandhkot Local Board Kandhkot Kashmore @ Kandhkot
MEMBER MEMBER CHAIRMAN




®
OPENING STATEMENT

The financial bids for the work of CONSTRUCTION OF BUILDING FOR
SHELTERLESS PRIMARY SCHOOLS @ VILLAGE SHAHAL KHAN BIJARANI AND OTHERS
TALUKAS OF DISTRICT KASHMORE @ KANDHKOT @ GPS HIDAYATULLAH KHOSO TALUKA

. KASHMORE (ADP NO. 216 OF 2016-17). have been opened by the Procurement Committee

on 13-05-2017 at 01:00 PM in presence of the following Contractor / representatives of the
firms.

S.#| NAME OF REPRESENTATIVES / CONTRACTOR SIGNATURE
- / ]
1 |Mr. Hidayatullah /ﬁ_{J)/’

2 |Mr. Jeevan Construction & Builders.

Dt
3 |Mr. Veer Construction. %’/

Assistanffﬁa(n\ﬁ} Assi ngineer xecutive\Engineer,

Education Works Sub-Division Public Health Engineering & (Education Works) Division
Kandhkot Local Board Kandhkot Kashmore @ Kandhkot
MEMBER MEMBER CHAIRMAN




ATTENDANCE SHEET

The financial bids for the work of CONSTRUCTION OF BUILDING FOR
SHELTERLESS PRIMARY SCHOOLS @ VILLAGE SHAHAL KHAN BIJARANI AND OTHERS

* TALUKAS OF DISTRICT KASHMORE @ KANDHKOT @ GPS HIDAYATULLAH KHOSO TALUKA

KASHMORE (ADP NO. 216 OF 2016-17). have been opened by the Procurement Committee
on 09-05-2017 at 01:00 PM in presence of the following Contractor / representatives of the
firms.

h
S.#| NAME OF REPRESENTATIVES / CONTRACTOR SIGNATURE
1 |Mr. Hidayatullah 5’22 ’})’
2 |Mr. Jeevan Construction & Builders. Ju,ﬁz .
Mr. Veer Construction. &AMM ,
3 r. veer construction /

Assi%ﬁﬂﬁf) Assﬁ% éutlve Englneer
Education Works Sub-Division Public Health Engineering & (Education Works) Division
Kandhkot Local Board Kandhkot Kashmore @ Kandhkot

MEMBER - MEMBER CHAIRMAN




BIDDERS QUALIFICATION REPORTS

* NAME OF WORK: CONSTRUCTION OF BUILDING FOR SHELTERLESS PRIMARY
’ SCHOOLS @ VILLAGE SHAHAL KHAN BIJARANI AND OTHERS

TALUKAS OF DISTRICT KASHMORE @ KANDHKOT @ GPS
HIDAYATULLAH KHOSO TALUKA KASHMORE (ADP NO. 216 OF
REGISTRATIO AFFIDAVIT /
N WITH UNDERTAKIN
INCOME TAX, G
! NTN ANNUAL TURN |PROVIDE MINIMUM
NAME OF BIDDERS ENGINEERING REGARDING
OVER RIENCE
COUNCIL, SRB CERITEIONE Al FIRM NEVER
CERTIFICATE BEEN BLACK
AND SALE TAX LISTED
. Yes Provided Provided Four Yes
Mr. Hi liah )
dayatulia Yes Provided | Four Years Years Provided
T, Jeevan
. Yes Provided Provided Five Yes
Corlstructlon & Yes Provided | Three Years Years Provided
Builders,
Mr. Veer Ves Yes Provided Provided Four Yes
Construction. Provided | Four Years Years Provided
Assistant Engineer Assistvl%éér “Executive Engfneer, 7
Education Works Sub-Division Public Health Engineering & (Education Works) Division
Kandhkot Local Board Kandhkot Kashmore @ Kandhkot
MEMBER MEMBER CHAIRMAN




_—z’E—ét};n;D' ec/;hi_c;a//y Sanctioné-a—’ by Superintending Engineer-EFc}ucat/bn Wo;}(s Circle Larka.;?;
- COMPRATIVE STATEMENT

Name of Work:- CONSTRUCTION OF BUILDING FOR SHELTERLESS PRIMARY SCHOOLS @ VILLAGE SHAHAL KHAN BIJARANI

—_— e s —— e —

AND OTHERS TALUKAS OF DISTRICT KASHMORE @ KANDHKOT @ GPS HIDAYATULLAH KHOSO TALUKA

KASHMORE (ADP NO. 216 OF 2016-17).
s.NO:I_ Discription Estimated Cost Mr. Hidayatullah Mr. Jeevan Construction & Builders. Mr. Veer Construction.
Rate | Amount Rate | Amount Rate | Amount
PART "A" Civil Work
1 |Amount of Shedule B 3,015,406 /- 3,015,406 /- 3,015,406 /- | 3,015,406 /-
2 |Non-Schedule Item 324,806 /- 7.50% Above 324,806 /- | 7.55% Above 324,806 /- 7.60% Above 324,806 /-
3 |Add amount of Contigency 36,642 /- 36,642 /- 36,642 /- 36,642 /-
4 JAdd: amount of Cartage 233,559 /- 226,155 /- 227,663 229,171 /-
TOTAL 3,610,413 /- | 3,603,009 /- | 3,604,517 /- | 3,606,025 /-
PART "B" W/S, & S/F
1 |Amount of Shedule B 90,394 /- 90,394 /- 90,394 /- | 90,394 /-
2 |Cost of Non- Schedule Item - /-1 Atpar - /- | Atpar b - /- At par Above - [
TOTAL 90,394 /- 90,394 /- 90,394 /- 90,394 /-
G.TOTAL 3,700,807 /- 3,693,403 /- 3,694,911 /- 3,696,419 /-
FINANCIAL REVIEW
(A) Total Cost As pers Technical Sanction 3,700,807 /- The Lowest Rates quoted by  Mr. Hidayatullah are
Lowes Tender Amount 3,693,403 /- 7.50% Above
Saving Over NetT.S 7,404 /-
Below and Above rates are lowest within permissible limit hence approved.

‘ ) P
Assﬁ’mﬁjeer Assist&%éﬁeer Executive Engineer,

f Education Works Sub-Division Public Health Engineering & Local Board (Education Works) Division
‘ Kandhkot Kandhkot Kashmore @ Kandhkot
Member Member Chairman




; v

BID EVALUATION REPORT

1 Name of Procuring Agency: Executive Engineer (Education Works) Division
Kashmore @ Kandhkot.
2 Tender Reference No: N.I.T No.TC/G-55/ 212 dated: 05-04-2017.

3 Tender Description / CONSTRUCTION OF BUILDING FOR SHELTERLESS
PRIMARY SCHOOLS @ GPS MOHAMMAD HUSSAIN

Name of Work / Item :- DOMKI TALUKA KANDHKOT OF DISTRICT KASHMORE
@ KANDHKOT (ADP NO. 216 OF 2016-17).

04. Method Procurement: SPPRA Website 2014

05. Tender Published Daily Nijat Sukkur 10-04-2017.
The Nation 09-04-2017.
Kawish Hyderabad 09-04-2017.
06. Total Bid Documents 03 Nos:
07. Total Bid Received 03 Nos:
08. Technical Bid Opening date Not Applicable
(If Applicable)
09. No. of Bid Technically qualified Not Applicable
(If Applicable)
10. Bid(s) Rejected -= Nil --
(If Applicable)
11. Financial Bid Opening date 09-05-2017.

12. Bid Evaluation Report

S.No|Name of Firm or| Cost offered Rawixing in Fompa.rlson ResEuns toy
. ; terms of |with Estimated acceptance| Remarks
- Bidder by the Bidder il
cost cost / rejection
01 02 03 04 05 06 07
- 3,702,494 |1st: lowest |Part "A" 7.80% Abovdq Qualified as
Mr. Sajjad Part "B" At par per
Ahmed Brohi evaluation
Part "C" - criteria
2. 3,704,001 [2ndt: lowest|Part "A" 7.85% Abovq Qualified as
Mr. Mohammad g er
Part "B" At par P
Sallah Sabzoi = evaluation
Part "C" - criteria
3. 3,705,208 |3rd: lowest |Part "A" 7.89% Abovq Qualified as
Mr. Mir Beg. Part "B" At par per
Lo evaluation
Part "C - criteria

Signatures of the Members of the Committee

ﬁ . |
Assistant Engineer Assfs't‘aj%‘meer Exec%@

Education Works Sub-Division Public Health Engineering & (Education Works) Division
Kandhkot Local Board Kandhkot Kashmore @ Kandhkot
MEMBER MEMBER CHAIRMAN




MINUTES OF MEETING

A meeting of procurement committee was held on 09-05-2017 under the
chairmen ship of Executive Engineer (Education Works) Division Kashmore @ Kandhkot in
“ the office of Executive Engineer (Education Works) Division Kashmore @ Kandhkot, for
scrutinizing the financial proposals / Bids submitted by various contractors / Firms for
Executive Engineer (Education Works) Division Kashmore @ Kandhkot.

The Bids were opened by the procurement committee on
09-05-2017 at 01:00 PM in presence of the Contractors/ representatives of the firms. The
(03 Nos) Firms have purchased Bidding Documents for the above A92 Works up to
Deadline Viz 09-05-2017 offer their Bids. After Evaluation / Scrutinizing all the Bids
offered by various Contractors / Firms the following Position has been emerged.

S.# |NAME OF CONTRACTOR / FIRMS BID AMOUNT

1. |Mr. Sajjad Ahmed Brohi Rs: 3,702,494 [=
2. [Mr. Mohammad Sallah Sabzoi Rs: 3,704,001 /=
3. |Mr. Mir Beg. Rs: 3,705,208 /=

As per Evaluation report Mr. Sajjad Ahmed Brohi has
offered lowest Bid at a bid price of I 3702494 / = 3nd same is Recommended /
Approved by the procurement committee for further process.

. 3
Ass%r@(}r Assﬂjcﬁgineer Q;E%

Education Works Sub-Division Public Health Engineering & (Education Works) Division
Kandhkot Local Board Kandhkot Kashmore @ Kandhkot
MEMBER MEMBER CHAIRMAN




OPENING STATEMENT
The financial bids for the work of CONSTRUCTION OF BUILDING FOR

- > SHELTERLESS PRIMARY SCHOOLS @ GPS MOHAMMAD HUSSAIN DOMKI TALUKA

KANDHKOT OF DISTRICT KASHMORE @ KANDHKOT (ADP NO. 216 OF 2016-17). have

. “ been opened by the Procurement Committee on 13-05-2017 at 01:00 PM in presence of

the following Contractor / representatives of the firms.

S.#| NAME OF REPRESENTATIVES / CONTRACTOR SIGNATURE
1 |Mr. Sajjad Ahmed Brohi {\: b)//‘:
- N Y%
2 |Mr. Mohammad Sallah Sabzoi L /(K,_,,

3 |Mr. Mir Beg.

-

Education Works Sub-Division
Kandhkot
MEMBER

b}
Assi%cﬂ%@

Public Health Engineering &
Local Board Kandhkot
MEMBER

Exec;e ;nginEeE,

(Education Works) Division
Kashmore @ Kandhkot
CHAIRMAN



ATTENDANCE SHEET

: . The financial bids for the work of CONSTRUCTION OF BUILDING FOR
i SHELTERLESS PRIMARY SCHOOLS @ GPS MOHAMMAD HUSSAIN DOMKI TALUKA
' KANDHKOT OF DISTRICT KASHMORE @ KANDHKOT (ADP NO. 216 OF 2016-17). have

been opened by the Procurement Committee on 09-05-2017 at 01:00 PM in presence of

the following Contractor / representatives of the firms.

h
| |s.#| NAME OF REPRESENTATIVES / CONTRACTOR SIGNATURE
1 |Mr. Sajjad Ahmed Brohi M‘"M
2 |Mr. Mohammad Sallah Sabzoi Wty <°
3 |Mr. Mir Beg. @%

\
i \
Assistgi éngineer Aswﬂ‘J@%ineer ExecutivEEngineer,

Education Works Sub-Division Public Health Engineering & (Education Works) Division
Kandhkot Local Board Kandhkot Kashmore @ Kandhkot
MEMBER MEMBER CHAIRMAN



' NAME OF WORK::

 BIDDERS QUALIFICATION REPORTS

CONSTRUCTION
SCHOOLS @ GPS

MOHAMMAD

OF BUILDING FOR SHELTERLESS PRIMARY

HUSSAIN DOMKI TALUKA

KANDHKOT OF DISTRICT KASHMORE @ KANDHKOT (ADP NO. 216

OF 2016-17).
REGISTRATIO AFFIDAVIT /
N WITH UNDERTAKIN
INCOME TAX, G
NAME OF BIDDERS | ENGINEERING CERPI;?ICATE ANNL(J)@LE_RFURN PRO;;EEERI%NSE Wi REGARDING
COUNCIL, SRB FIRM NEVER
CERTIFICATE BEEN BLACK
AND SALE TAX LISTED
Mr. Sajjad Ahmed Yes Yes Provided Provided Four Yes
Brohi Provided | Four Years Years Provided
Mr. Mohammad s Yes Provided Provided Five Yes
Sallah Sabzoi Provided | Three Years Years Provided
. Yes Provided Provided Four Yes
Mr. Mir Beg. Yes -
9 e Provided | Four Years Years Provided

c‘ﬁ; e
Assistant Engineer

Education Works Sub-Division
Kandhkot
MEMBER

b
Mﬂgin&er

Public Health Engineering &
Local Board Kandhkot

MEMBER

Executive Enﬁneef,

(Education Works) Division
Kashmore @ Kandhkot
CHAIRMAN




Esﬁh&ate’echm?:é/]y Sanctioned b 14 Super/hfend/}}gr Engfneér Education Works Circle Larkana.
COMPRATIVE STATEMENT

Name of Work:- CONSTRUCTION OF BUILDING FOR SHELTERLESS PRIMARY SCHOOLS @ MOHAMMAD HUSSAIN DOMKI
TALUKA KANDHKOT OF DISTRICT KASHMORE @ KANDHKOT (ADP NO. 216 OF 2016-17).
S.NO: Discription Estimated Cost Mr. Sajjad Ahmed Brohi Mr. Mohammad Sallah Sabzoi Mr. Mir Beg.
Rate | Amount Rate | Amount Rate | Amount
PART "A" Civil Work
1 JAmount of Shedule B 3,015,406 /- 3,015,406 /- 3,015,406 /- | 3,015,406 /-
2 |Non-Schedule Item 324,806 /- 7.80% Above 324,806 /- 7.85% Above 324,806 /- 7.89% Above 324,806 /-
3 J|Add amount of Contigency 36,686 /- 36,686 /- 36,686 /- 36,686 /-
4 JAdd: amount of Cartage 238,012 /- 235,202 /- 236,709 237,916 /-
TOTAL 3,614,910 /- | 3,612,100 /- | 3,613,607 /- | 3,614,814 /-
PART "B"W/S, &S/F
1 |Amount of Shedule B 90,394 /- 90,394 /- 90,394 /- [ 90,394 /-
2 |Cost of Non- Schedule Item - /-1 Atpar - /- | Atpar - /- At par Above = -
TOTAL 90,394 /- 90,394 /- 90,394 /- 90,394 /-
G.TOTAL 3,705,304 /- 3,702,494 /- 3,704,001 /- 3,705,208 /-
FINANCIAL REVIEW
(A) Total Cost As pers Technical Sanction 3,705,304 /- The Lowest Rates quoted by  Mr. Sajjad Ahmed Brohi  are

Lowes Tender Amount

3,702,494 /-

Saving Over NetT.S

2,810 /-

7.80% Above

Below and Above rates are lowest within permissible limit hence approved.

Assis@nt Engineer

Education Works Sub-Division

Kandhkot
Member

Assis& ngineer

Public Health Engineering & Local Board

Kandhkot
Member

Ex;cu;we agineerl

(Education Works) Division

Kashmore @ Kandhkot

Chairman




BID EVALUATION REPORT

Name of Procuring Agency:- Executive Engineer (Education Works) Division

Tender Reference No:

Tender Description /

Name of Work

/ Item :-

Kashmore @ Kandhkot.
N.I.T No.TC/G-55/ 212 dated: 05-04-2017.

CONSTRUCTION OF BUILDING FOR SHELTERLESS
PRIMARY SCHOOLS @ GBPS NOOR MOHAMMAD
BANGWAR TALUKA KASHMROE OF DISTRICT
KASHMORE @ KANDHKOT (ADP NO. 216 OF 2016-17).

04. Method Procurement: SPPRA Website 2014
05. Tender Published Daily Nijat Sukkur 10-04-2017.
The Nation 09-04-2017.
| Kawish Hyderabad 09-04-2017.
| 06. Total Bid Documents 03 Nos:
| 07. Total Bid Received 03 Nos:
| 08. Technical Bid Opening date Not Applicable
(If Applicable)
09. No. of Bid Technically qualified Not Applicable
(If Applicable)
10. Bid(s) Rejected == Nil --
(If Applicable)
11. Financial Bid Opening date 09-05-2017.
12. Bid Evaluation Report
i : Ranking in | Comparison Reasons for
| (Salbieme 9 f Firm o) Cost off.e e terms of |with Estimated acceptance| Remarks
- Bidder by the Bidder s
cost cost / rejection
01 02 03 04 05 06 07
1. 3,701,761 |1st: lowest [Part"A" 7.50% Abov{ Qualified as
Mr. Rajib Ali Part "B" At par per'
evaluation
Part "C" - criteria
- 3,703,269 ; Part "A" 7.55% Abovg i
2 M/s Jeevan 2ndt: lowest Qualified as
Const & Part "B" At par per-
Builders -~ evaluation
Part "C criteria
3. 3,704,777 |3rd: lowest |Part"A" 7.60% Abovq Qualified as
Mr. Abdul Part "B" At par per
Haleem evaluation
Part "C" criteria

Signatures of the Members of the Committee

As%?ﬁﬁﬁﬁ?

Education Works Sub-Division
Kandhkot
MEMBER

A@%ineer Ek&ﬁﬁﬁr@neer,

Public Health Engineering & (Education Works) Division
Local Board Kandhkot Kashmore @ Kandhkot

MEMBER CHAIR

%é\



MINUTES OF MEETING

A meeting of procurement committee was held on 09-05-2017 under the
chairmen ship of Executive Engineer (Education Works) Division Kashmore @ Kandhkot in
the office of Executive Engineer (Education Works) Division Kashmore @ Kandhkot, for
scrutinizing the financial proposals / Bids submitted by various contractors / Firms for
Executive Engineer (Education Works) Division Kashmore @ Kandhkot.

The Bids were opened by the procurement committee on
09-05-2017 at 01:00 PM in presence of the Contractors/ representatives of the firms. The
(03 Nos) Firms have purchased Bidding Documents for the above A92 Works up to
Deadline Viz 09-05-2017 offer their Bids. After Evaluation / Scrutinizing all the Bids
offered by various Contractors / Firms the following Position has been emerged.

S.# |NAME OF CONTRACTOR / FIRMS BID AMOUNT

1. [Mr. Rajib Ali Rs: 3,701,761 /=

2. |M/s Jeevan Const & Builders Rs: 3,703,269 /=

3. [Mr. Abdul Haleem Rs: 3,704,777 [=
As per Evaluation report Mr. Rajib Ali has

offered lowest Bid at a bid price of I 3701761/ — 3nd same is Recommended /
Approved by the procurement committee for further process.

ﬁimu L —
Assistant Engineer Assﬁgﬁ;ineer Executive Engineer,

Education Works Sub-Division Public Health Engineering & (Education Works) Division
Kandhkot Local Board Kandhkot Kashmore @ Kandhkot
MEMBER MEMBER CHAIRMAN




OPENING STATEMENT

The financial bids for the work of CONSTRUCTION OF BUILDING FOR
SHELTERLESS PRIMARY SCHOOLS @ GBPS NOOR MOHAMMAD BANGWAR TALUKA
KASHMROE OF DISTRICT KASHMORE @ KANDHKOT (ADP NO. 216 OF 2016-17). have
been opened by the Procurement Committee on 13-05-2017 at 01:00 PM in presence of
the following Contractor / representatives of the firms.

S.#| NAME OF REPRESENTATIVES / CONTRACTOR SIGNATURE

1 |Mr. Rajib Ali Kool

2 |M/s Jeevan Const & Builders Sy,

3 |Mr. Abdul Haleem FUJ

Assistant Engineer AssTstA%neer m

Education Works Sub-Division Public Health Engineering & (Education Works) Division
Kandhkot Local Board Kandhkot Kashmore @ Kandhkot
MEMBER MEMBER CHAIRMAN



ATTENDANCE SHEET

The financial bids for the work of CONSTRUCTION OF BUILDING FOR
éHELTERLESS PRIMARY SCHOOLS @ GBPS NOOR MOHAMMAD BANGWAR TALUKA
KASHMROE OF DISTRICT KASHMORE @ KANDHKOT (ADP NO. 216 OF 2016-17). have
been opened by the Procurement Committee on 09-05-2017 at 01:00 PM in presence of

the following Contractor / representatives of the firms.

h

S.#| NAME OF REPRESENTATIVES / CONTRACTOR SIGNATURE
1 |Mr. Rajib Al LA
2 |M/s Jeevan Const & Builders W
3 |Mr. Abdul Haleem [(Uivj

Y
;&b@c‘m' S ——s
Assistant Engineer Assi ngineer ive Engineer,

Education Works Sub-Division Public Health Engineering & (Education Works) Division
Kandhkot Local Board Kandhkot Kashmore @ Kandhkot
MEMBER MEMBER CHAIRMAN



- BIDDERS QUALIFICATION REPORTS

NAME OF WORK:: CONSTRUCTION OF

BUILDING

FOR

SHELTERLESS

PRIMARY

SCHOOLS @ GBPS NOOR MOHAMMAD BANGWAR TALUKA
KASHMROE OF DISTRICT KASHMORE @ KANDHKOT (ADP NO. 216

OF 2016-17).
REGISTRATIO AFFIDAVIT /
N WITH UNDERTAKIN
INCOME TAX, G
NAME OF BIDDERS ENGINEERING CER'II'\'I-II:-II“CATE ANNLOJ};;;‘URN pROg;EERELNCIE/‘UM REGARDING
COUNCIL, SRB FIRM NEVER
CERTIFICATE BEEN BLACK
AND SALE TAX LISTED
s : Yes Provided Provided Four Yes
Mr. Rajib Ali .
) e Provided | Four Years Years Provided
M/s Jeevan Const Yes Yes Provided Provided Five Yes
& Builders Provided | Three Years Years Provided
Yes Provided Provided Four Yes
Mr. Abdul Haleem X "
Yes Provided | Four Years Years Provided

Assistant Engineer
Education Works Sub-Division

Kandhkot

MEMBER

Ass::ﬁ&kﬁg‘%’eer

Public Health Engineering &
Local Board Kandhkot

MEMBER

\—Em\Engineer,

(Education Works) Division
Kashmore @ Kandhkot
CHAIRMAN




-k

E ig/mate &chn/?:é//f/ Sanctioned by Superinéending Engineer Education Works Circle Larkana.
' COMPRATIVE STATEMENT

AR G WALOR = CONSTRUCTION OF BUILDING FOR SHELTERLESS PRIMARY SCHOOLS @ GBPS NOOR MOHAMMAD BANGWAR
TALUKA KASHMROE OF DISTRICT KASHMORE @ KANDHKOT (ADP NO. 216 OF 2016-17).
S.NO: Discription Estimated Cost Mr. Rajib Ali M/s Jeevan Const & Builders Mr. Abdul Haleem
. Rate | Amount Rate | Amount Rate | Amount
PART "A" Civil Work
1 JAmount of Shedule B 3,015,406 /- 3,015,406 /- 3,015,406 /- I 3,015,406 /-
2 |Non-Schedule Item 324,806 /-| 7.50% Above 324,806 /- | 7.55% Above 324,806 /- 7.60% Above 324,806 /-
3 JAdd amount of Contigency 45,000 /- 45,000 /- 45,000 /- 45,000 /
4 |Add: amount of Cartage 230,124 /- 226,155 /- 227,663 229,171 /-
TOTAL 3,615,336 /- | 3611367 /- [ 3,612,875 /- | 3614383 /-
PART "B"W/S, & S/F
Amount of Shedule B 90,394 /- 90,394 /- 90,394 /- | 90,394 /-
2 |Cost of Non- Schedule Item - /-| Atpar - /- | Atpar - /- At par Above - /|-
TOTAL 90,394 /- 90,394 /- 90,394 /- 90,394 /-
G.TOTAL 3,705,730 /- 3,701,761 /- 3,703,269 /- 3,704,777 |-
FINANCIAL REVIEW
(A) Total Cost As pers Technical Sanction | 3,705,730 /- The Lowest Rates quoted by ~ Mr. Rajib Ali are
Lowes Tender Amount 3,701,761 /- 7.50% Above

Saving Over NetT.S

3,969 /-

Below and Above rates are lowest within permissible limit hence approved.

Assisiant Engineer

Education Works Sub-Division
Kandhkot
Member

Assi§t§)nr\ukﬁ1§ineer

Public Health Engineering & Local Board

Kandhkot
Member

Ex

€ Engineér,

(Education Works) Division

Kashmore @ Kandhkot

Chairman
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1 Name of Procuring Agency: Executive Engineer (Education Works) Division
Kashmore @ Kandhkot.
. 2 Tender Reference No: N.I.T No.TC/G-55/ 212 dated: 05-04-2017.
~ 3 Tender Description / REHABILITATION / IMPROVEMENT / RENOVATION &
PROVISION OF MISSING FACILITIES IN EXISTING
Name of Work / Item :- HIGH /| HIGHER SECONDARY SCHOOL @ GBHSS
TANGWANI TALUKA TANGWANI DISTRICT
KASHMORE @ KANDHKOT ADP NO:332 OF 2016-17.
04. Method Procurement: SPPRA Website 2014
05. Tender Published Daily Nijat Sukkur 10-04-2017.
The Nation 09-04-2017.
Kawish Hyderabad 09-04-2017.
06. Total Bid Documents 03 Nos:
07. Total Bid Received 03 Nos:
08. Technical Bid Opening date Not Applicable
(If Applicable)
09. No. of Bid Technically qualified Not Applicable
(If Applicable)
10. Bid(s) Rejected -= Nil --
(If Applicable)
11. Financial Bid Opening date 09-05-2017.
12. Bid Evaluation Report
i Ranking in | Comparison Reasons for
S.No|Name of Firm or| Cost offered : :
§ Bidder by the Bidder terms of |with Estimated acce.ptal_'lce Remarks
cost cost / rejection
01 02 03 04 05 06 07
;i 17,962,440 |1st: lowest [Part "A" 12.50% Abovq Qualified as
Mr. Shahdad Part "B" At par per
Khan evaluation
Part "C" criteria
- 3 17,970,089 |2ndt: lowest|Part "A" 12.55% Abovq Qualified as
M/S Dahani Part "B" At par per
Const. Co. evaluation
Part "C" - criteria
L 17,977,739 [3rd: lowest |Part "A" 12.60% Abovq Qualified as
Mr. Mashooque ngy per
’ Part "B" At par
Ali Khoso ; evaluation
Part "C" = criteria

Signatures of the Members of the Committee

M

Assjgnt Engineer

Education Works Sub-Division
Kandhkot
MEMBER

(Education Works) Division
Kashmore @ Kandhkot
CHAIRMAN

Assi'stan't%hgineer
Public Health Engineering &
Local Board Kandhkot
MEMBER
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MINUTES OF MEETING

A meeting of procurement committee was held on 09-05-2017 under the
chairmen ship of Executive Engineer (Education Works) Division Kashmore @ Kandhkot in
the office of Executive Engineer (Education Works) Division Kashmore @ Kandhkot, for
scrutinizing the financial proposals / Bids submitted by various contractors / Firms for
Executive Engineer (Education Works) Division Kashmore @ Kandhkot.

The Bids were opened by the procurement committee on
09-05-2017 at 01:00 PM in presence of the Contractors/ representatives of the firms. The
(03 Nos) Firms have purchased Bidding Documents for the above A92 Works up to
Deadline Viz 09-05-2017 offer their Bids. After Evaluation / Scrutinizing all the Bids
offered by various Contractors / Firms the following Position has been emerged.

S.# [NAME OF CONTRACTOR / FIRMS BID AMOUNT

1. |Mr. Shahdad Khan Rs: 17,962,440 /=

2. |M/s Dahani Const. Co. Rs: 17,970,089 /=

3. |Mr. Mashooque Ali Khoso Rs: 17,977,739 [=
As per Evaluation report Mr. Shahdad Khan has

offered lowest Bid at a bid price of | 17,962,440 / = and same is Recommended /
Approved by the procurement committee for further process.

ﬁ i \

= f =

(N N o
Assistant Engineer Assistant Engineer ;u;ve Egmag

Education Works Sub-Division Public Health Engineering & (Education Works) Division
Kandhkot Local Board Kandhkot Kashmore @ Kandhkot
MEMBER MEMBER CHAIRMAN
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¢ OPENING STATEMENT

The financial bids for the work of REHABILITATION / IMPROVEMENT /
RENOVATION & PROVISION OF MISSING FACILITIES IN EXISTING HIGH / HIGHER
SECONDARY SCHOOL @ GBHSS TANGWANI TALUKA TANGWANI DISTRICT KASHMORE @
KANDHKOT ADP NO:332 OF 2016-17.. have been opened by the Procurement Committee
on 13-05-2017 at 01:00 PM in presence of the following Contractor / representatives of the

—

firms.
i
i
' |S.#| NAME OF REPRESENTATIVES / CONTRACTOR SIGNATURE
%} ,
i P
' | 1 |Mr. Shahdad Khan BYY il

: 2 |M/s Dahani Const. Co. W
i | 3 |Mr. Mashooque Ali Khoso \%.—

5 I
Assistant Engineer Assi—sftfa/r& lEjkrfn\t_f)ineer xecutive Engineer,

?E Education Works Sub-Division Public Health Engineering & (Education Works) Division
; Kandhkot Local Board Kandhkot Kashmore @ Kandhkot
MEMBER MEMBER CHAIRMAN

— 2 TR e =
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ATTENDANCE SHEET

The financial bids for the work of REHABILITATION / IMPROVEMENT /
RENOVATION & PROVISION OF MISSING FACILITIES IN EXISTING HIGH / HIGHER
SECONDARY SCHOOL @ GBHSS TANGWANI TALUKA TANGWANI DISTRICT KASHMORE @
KANDHKOT ADP NO:332 OF 2016-17. have been opened by the Procurement Committee
on 09-05-2017 at 01:00 PM in presence of the following Contractor / representatives of the

firms.

h

S.#| NAME OF REPRESENTATIVES / CONTRACTOR SIGNATURE
1 |Mr. Shahdad Khan J)/,,j"’
2 |M/s Dahani Const. Co. )[,M
3 |Mr. Mashooque Ali Khoso J}M

Assistant Engineer Assﬁé&%gineer Ekécutive gngineer,

Education Works Sub-Division Public Health Engineering & (Education Works) Division
Kandhkot Local Board Kandhkot Kashmore @ Kandhkot
MEMBER MEMBER CHAIRMAN




e R e et e At i~ S UL e

o

R BIDDERS QUALIFICATION REPORTS

NAME OF WORK: REHABILITATION / IMPROVEMENT / RENOVATION & PROVISION
OF MISSING FACILITIES IN EXISTING HIGH / HIGHER
SECONDARY SCHOOL @ GBHSS TANGWANI TALUKA TANGWANI
DISTRICT KASHMORE @ KANDHKOT ADP NO:332 OF 2016-17.

REGISTRATIO AFFIDAVIT /
N WITH UNDERTAKIN
INCOME TAX, G
NAME OF BIDDERS | ENGINEERING CERTIFI—IEII\'CATE ANN%T/LERTURN PRO;E[ERIDS\INCIS M recarome
COUNCIL, SRB FIRM NEVER
CERTIFICATE BEEN BLACK
AND SALE TAX LISTED
Yes Provided Provided Four Yes
Mr. Shahdad Khan
Ves Provided | Four Years Years Provided
M/s Dahani Y5 Yes Provided Provided Five Yes
Const. Co. Provided | Three Years Years Provided
Mr. Mashooque Yes Yes Provided Provided Four Yes
Ali Khoso Provided | Four Years Years Provided

Assi ngin Assistant Engineer xecutive Engineer,

Education Works Sub-Division Public Health Engineering & (Education Works) Division
Kandhkot Local Board Kandhkot Kashmore @ Kandhkot
MEMBER MEMBER CHAIRMAN
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Estimateqpechnically Sanctioned by Chief 'Engmeer Educatidn Works Sukkur. | - T
) COMPRATIVE STATEMENT

Name of Work:- REHABILITATION / IMPROVEMENT / RENOVATION & PROVISION OF MISSING FACILITIES IN EXISTING

—_— e e e —

KANDHKOT ADP NO:332 OF 2016-17.

S.NO: Discription Estimated Cost Mr. Shahdad Khan M/s Dahani Const. Co. Mr. Mashooque Ali Khoso .“
Rate | Amount Rate | Amount Rate | Amount 4
PART "A" Civil Work |
1 JAmount of Shedule B 15,299,916 /- 15,299,916 /- 15,299,916 /- I 15,299,916 /-
Add amount of Contigency 87,000 /-| 12.50% Above 87,000 /- | 12.55% Above 87,000 /- 12.60% Above 87,000 /-
2 |Add: amount of Cartage 1,931,984 /- 1,912,490 /- 1,920,139 1,927,789 /-
TOTAL 17,318,900 /- | 17,299,406 /- | 17,307,055 /- | 17,314,705 /-
PART "B"W/S, & S/F
1 |Amount of Shedule B 648,833 /- 648,833 /- 648,833 /- | 648,833 /-
2 |Cost of Non- Schedule Item 14,201 /- At par 14,201 /- At par 14,201 /- At par Above 14,201 /-
TOTAL 663,034 /- 663,034 /- 663,034 /- 663,034 /-
G.TOTAL 17,981,934 /- 17,962,440 /- 17,970,089 /- 17,977,739 |-
FINANCIAL REVIEW
(A) Total Cost As pers Technical Sanction | 17,981,934 /- The Lowest Rates quoted by ~ Mr. Shahdad Khan are
Lowes Tender Amount 17,962,440 /- 12.50% Above
Saving Over Net T.S 19,495 /-
Below and Above rates are lowest within permissible limit hence approved.

Ass%\'ﬁr@geer Ass%a@&%gineer %m,

Education Works Sub-Division Public Health Engineering & Local Board (Education Works) Division
Kandhkot Kandhkot Kashmore @ Kandhkot
Member Member Chairman



BID EVALUATION REPORT

1 Name of Procuring Agency: Executive Engineer (Education Works) Division
Kashmore @ Kandhkot.

N.LI.T No.TC/G-55/ 212 dated: 05-04-2017.

2 Tender Reference No:

3 Tender Description / (ILMI INFRASTRUCTURE DEVELOPMENT LARKANA

DIVISION) @ GBPS DILIJAN @ SADIQUE MAZARI
Name of Work / Item :- TALUKA KASHMORE DISTRICT KASHMORE @
KANDHKOT ADP NO, 481 OF 2016-17.
04. Method Procurement: SPPRA Website 2014
05. Tender Published Daily Nijat Sukkur 10-04-2017.
The Nation 09-04-2017.
Kawish Hyderabad 09-04-2017.
06. Total Bid Documents 03 Nos:
07. Total Bid Received 03 Nos:
08. Technical Bid Opening date Not Applicable
(If Applicable)
09. No. of Bid Technically qualified Not Applicable
(If Applicable)
10. Bid(s) Rejected -=- Nil --
(If Applicable)
11. Financial Bid Opening date 09-05-2017.
12. Bid Evaluation Report
g Ranking in | Comparison Reasons for
S.fdo same oy £ Fimon) Cost off.e ed terms of |with Estimated acceptance| Remarks
Bidder by the Bidder g
cost cost / rejection
01 02 03 04 05 06 07
1. 1,299,823 |1st: lowest |Part "A" 15.70% Abovq Qualified as
Mr. Mohammad Part "B"- per
Sadique evaluation
Part "C" - criteria
2 1,300,277 |2ndt: lowest|Part "A" 15.75% AbOVT Qualified as
Mr. Teja Ram Part "B" - per.
. evaluation
Part "C = criteria
3. 1,300,731 |3rd: lowest |[Part"A" 15.80% Abovq Qualified as
Mr. Arbab Ali
P rt lIBII = per
Shah e evaluation
Part "C" criteria

Signatures of the Members of the Committee

As%

Education Works Sub-Division
Kandhkot
MEMBER

A@l&%@fr@er

Public Health Engineering &
Local Board Kandhkot
MEMBER

g

Executive Ef:wgineer,

(Education Works) Division
Kashmore @ Kandhkot
CHAIRMAN




MINUTES OF MEETING

A meeting of procurement committee was held on 09-05-2017 under the
chairmen ship of Executive Engineer (Education Works) Division Kashmore @ Kandhkot in
the office of Executive Engineer (Education Works) Division Kashmore @ Kandhkot, for
sérutinizing the financial proposals / Bids submitted by various contractors / Firms for
Executive Engineer (Education Works) Division Kashmore @ Kandhkot.

The Bids were opened by the procurement committee on
09-05-2017 at 01:00 PM in presence of the Contractors/ representatives of the firms. The
(03 Nos) Firms have purchased Bidding Documents for the above A92 Works up to
Deadline Viz 09-05-2017 offer their Bids. After Evaluation / Scrutinizing all the Bids
offered by various Contractors / Firms the following Position has been emerged.

S.# |NAME OF CONTRACTOR / FIRMS BID AMOUNT

1. [Mr. Mohammad Sadique Rs: 1,299,823 /=

2. |Mr. Teja Ram Rs: 1,300,277 /=

3. |Mr. Arbab Ali Shah Rs: 1,300,731 /=
As per Evaluation report Mr. Mohammad Sadique has

offered lowest Bid at a bid price of I 1,299,823 / = and same is Recommended /
Approved by the procurement committee for further process.

Assistant Engineer Assiiﬁl@@iheer m

Education Works Sub-Division Public Health Engineering & (Education Works) Division
Kandhkot Local Board Kandhkot Kashmore @ Kandhkot
MEMBER MEMBER CHAIRMAN




R
OPENING STATEMENT

The financial bids for the work of (ILMI INFRASTRUCTURE

DEVELOPMENT LARKANA DIVISION) @ GBPS DILIJAN @ SADIQUE MAZARI TALUKA
KASHMORE DISTRICT KASHMORE @ KANDHKOT ADP NO, 481 OF 2016-17. have been
opened by the Procurement Committee on 13-05-2017 at 01:00 PM in presence of the
fdllowing Contractor / representatives of the firms.

S.#| NAME OF REPRESENTATIVES / CONTRACTOR SIGNATURE

1 |Mr. Mohammad Sadique W/éi/

2 |Mr. Teja Ram

AN
3 [Mr. Arbab Ali Shah Ay ks,
! //

4. s 'S
Assistant Engineer AsskmLéﬁ@ﬁeer Executive Endineer,

Education Works Sub-Division Public Health Engineering & (Education Works) Division
Kandhkot Local Board Kandhkot Kashmore @ Kandhkot
MEMBER MEMBER CHAIRMAN




ATTENDANCE SHEET

The financial bids for the work of(ILMI INFRASTRUCTURE
ISEVELOPMENT LARKANA DIVISION) @ GBPS DILIJAN @ SADIQUE MAZARI TALUKA
KASHMORE DISTRICT KASHMORE @ KANDHKOT ADP NO, 481 OF 2016-17. have been
opened by the Procurement Committee on 09-05-2017 at 01:00 PM in presence of the

following Contractor / representatives of the firms.

h
;
S.#| NAME OF REPRESENTATIVES / CONTRACTOR SIGNATURE
1 |[Mr. Mohammad Sadique M
2 |Mr. Teja Ram L,Qf;
3 |Mr. Arbab Ali Shah \ ﬁ,:;@r_,

" \
Assi%@) Asksw?&%\éineer ﬁ%

Education Works Sub-Division Public Health Engineering & (Education Works) Division
i Kandhkot Local Board Kandhkot Kashmore @ Kandhkot
j-' MEMBER MEMBER CHAIRMAN




BIDDERS QUALIFICATION REPORTS

1 NAME OF WORK: (ILMI INFRASTRUCTURE DEVELOPMENT LARKANA DIVISION) @

GBPS DILIJAN @ SADIQUE MAZARI TALUKA KASHMORE DISTRICT

KASHMORE @ KANDHKOT ADP NO, 481 OF 2016-17.

REGISTRATIO AFFIDAVIT /
N WITH UNDERTAKIN
INCOME TAX G
1 AN R MINIM
| NAME OF BIDDERS | ENGINEERING CERTD;E?CATE Nl(J)CLE;'U N PRO;;EERIENCE e REGARDING
COUNCIL, SRB FIRM NEVER
4 CERTIFICATE BEEN BLACK
! AND SALE TAX LISTED
Mr. Mohammad Yes Yes Provided Provided Four Yes
Sadique Provided | Four Years Years Provided
. Yes Provided Provided Five Yes
! |Mr. Teja Ram Y
] ) i Provided | Three Years Years Provided
Mr. Arbab Ali Yes Yes Provided Provided Four Yes
Shah Provided | Four Years Years Provided

“
Ass%ﬁﬁ&rﬁ§J

Education Works Sub-Division
Kandhkot
MEMBER

\

]
AssistantEngineer
Public Health Engineering &
Local Board Kandhkot
MEMBER

Executive EEgingr,

(Education Works) Division
Kashmore @ Kandhkot
CHAIRMAN




p Estifate —Technica//ygghctfoned b y— Super/'ni‘endir;g

Engineer (Education Works O‘rc:}é) Larkana.

COMPRATIVE STATEMENT

ame of Woyk: (ILMI INFRASTRUCTURE DEVELOPMENT LARKANA DIVISION) @ GBPS DILIJAN @ SADIQUE MAZARI
TALUKA KASHMORE DISTRICT KASHMORE @ KANDHKOT ADP NO, 481 OF 2016-17.
S.NO: Discription Estimated Cost Mr. Mohammad Sadique Mr. Teja Ram Mr. Arbab Ali Shah
Rate | Amount Rate | Amount Rate | Amount
PART "A" Civil Work
1 |Amount of Shedule B 907,985 /- 907,985 /- 907,985 /- | 907,985 /-
Cost of Non- Schedule Item 249,284 /-| 15.70% Above 249,284 /- | 15.75% Above 249,284 /- 15.80% Above 249,284 /-
2 JAdd: amount of Cartage 143,477 /- 142,554 /- 143,008 143,462 /-
G.TOTAL 1,300,746 /- | 1,299,823 /- | 1,300,277 /- | 1,300,731 /-
FINANCIAL REVIEW
(A) Total Cost As pers Technical Sarl 1,300,746 /- The Lowest Rates quoted by ~ Mr. Mohammad Sadique are

Lowes Tender Amount

1,299,823 /-

Saving Over NetT.S

923 /-

15.70% Above

Below and Above rates are lowest within permissible limit hence approved.

Assistant Engineer

Education Works Sub-Division

Kandhkot
Member

Assist%ol%%‘ﬁgineer

Public Health Engineering & Local Board
Kandhkot
Member

Exeﬁ:er,

(Education Works) Division
Kashmore @ Kandhkot

Chairman




BID EVALUATION REPORT

.1 Name of Procuring Agency: Executive Engineer (Education Works) Division
Kashmore @ Kandhkot.
.2 Tender Reference No: N.I.T No.TC/G-55/ 212 dated: 05-04-2017.
3 Tender Description / (ILMI INFRASTRUCTURE DEVELOPMENT LARKANA
DIVISION) @ RENOVATION / REHABILITATION OF
Name of Work / Item :- GBPS HAFEEZULLAH KHOSO TALUKA KASHMORE ADP
NO, 481 OF 2016-17.
04. Method Procurement: SPPRA Website 2014
05. Tender Published Daily Nijat Sukkur 10-04-2017.
The Nation 09-04-2017.
Kawish Hyderabad 09-04-2017.
06. Total Bid Documents 03 Nos:
07. Total Bid Received 03 Nos:
08. Technical Bid Opening date Not Applicable
(If Applicable)
09. No. of Bid Technically qualified Not Applicable
(If Applicable)
10. Bid(s) Rejected -- Nil --
(If Applicable)
11. Financial Bid Opening date 09-05-2017.
12. Bid Evaluation Report
) . Cost offered | Ranking in | Comparison Reasons for
&'qu Ndmg::: d'::m i by the terms of with acceptance | Remarks
' Bidder cost Estimated cost / rejection
01 02 03 04 05 06 07
i 1,442,278 |1st: lowest [Part "A" 7.85% Abovq Qualified as
Mr. Imamuddin Part "B" At par per
Khoso ) evaluation
Part "C" criteria
2. . 1,442,929 |2ndt: lowest|Part "A"  7.90% Abovq Qualified as
Razzaque Part "B" At par =y
Mazari L evaluation
Part "C " criteria
3. 1,443,580 |3rd: lowest [Part "A" 7.95% Abovq Qualified as
Mr. Sahib Dino Part "B" At par il
evaluation
Parl‘{"u criteria
. i

Signatures of the Members of the Committee

\

\
\ssistant Engineer Assi neer Exem“
Cducation Works Sub-Division Public Health Engineering & {Education Works) Division
Kandhkot Local Board Kandhkot Kashmore @ Kandhkot

CHAIRMAN

MEMBER MEMBER




® MINUTES OF MEETING

A meeting of procurement committee was held on 09-05-2017 under the
chairmen ship of Executive Engineer (Education Works) Division Kashmore @ Kandhkot in
the office of Executive Engineer (Education Works) Division Kashmore @ Kandhkot, for
scrutinizing the financial proposals / Bids submitted by various contractors / Firms for
Executive Engineer (Education Works) Division Kashmore @ Kandhkot.

The Bids were opened by the procurement committee on
09-05-2017 at 01:00 PM in presence of the Contractors/ representatives of the firms. The
(03 Nos) Firms have purchased Bidding Documents for the above A92 Works up to
Deadline Viz 09-05-2017 offer their Bids. After Evaluation / Scrutinizing all the Bids
offered by various Contractors / Firms the following Position has been emerged.

S.# |NAME OF CONTRACTOR / FIRMS BID AMOUNT

1. |Mr. Imamuddin Khoso Rs: 1,442,278 [=

2. |Mr. Abdul Razzaque Mazari Rs: 1,442,929 [=

3. |Mr. Sahib Dino Rs: 1,443,580 [=
As per Evaluation report Mr. Imamuddin Khoso has

offered lowest Bid at a bid price of | 1,442,278 [ = gnd same is Recommended /
Approved by the procurement committee for further process.

Assistant Engineer Asﬁ%neer m

Education Works Sub-Division Public Health Engineering & (Education Works) Division
Kandhkot Local Board Kandhkot Kashmore @ Kandhkot
MEMBER MEMBER CHAIRMAN
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¢ OPENING STATEMENT

The financial bids for the work of (ILMI INFRASTRUCTURE
DEVELOPMENT LARKANA DIVISION) @ RENOVATION / REHABILITATION OF GBPS

HAFEEZULLAH KHOSO TALUKA KASHMORE ADP NO, 481 OF 2016-17. have been opened
by the Procurement Committee on 13-05-2017 at 01:00 PM in presence of the following

Contractor / representatives of the firms.

S.#| NAME OF REPRESENTATIVES / CONTRACTOR SIGNATURE

1 |Mr. Imamuddin Khoso Q///DU/

/
2 |Mr. Abdul Razzaque Mazari /%7,4&!«\4

=
3 |Mr. Sahib Dino g.,av

%Wl) ,

Assistant Engineer AS«;BHJ’{’]‘E{H:;I;EEF ﬁr&éer,_

Education Works Sub-Division Public Health Engineering & (Education Works) Division
Kandhkot Local Board Kandhkot Kashmore @ Kandhkot

MEMBER MEMBER CHAIRMAN




. ATTENDANCE SHEET

The financial bids for the work of(ILMI INFRASTRUCTURE
D.EVELOPMENT LARKANA DIVISION) @ RENOVATION / REHABILITATION OF GBPS
HAFEEZULLAH KHOSO TALUKA KASHMORE ADP NO, 481 OF 2016-17. have been opened
by the Procurement Committee on 09-05-2017 at 01:00 PM in presence of the following

Contractor / representatives of the firms.
h

S.#| NAME OF REPRESENTATIVES / CONTRACTOR SIGNATURE
1 |Mr. Imamuddin Khoso C'J’)’)/ (o
2 |Mr. Abdul Razzaque Mazari /P%%W_
3 |Mr. Sahib Dino g -

< g i " -~
Assistant Engineer Ass‘stag L\r!wgineer ExecutivelEngineer,

Education Works Sub-Division Public Health Engineering & (Education Works) Division
Kandhkot Local Board Kandhkot Kashmore @ Kandhkot
MEMBER MEMBER CHAIRMAN
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BIDDERS QUALIFICATION REPORTS

NAME OF WORK: (ILMI INFRASTRUCTURE DEVELOPMENT LARKANA DIVISION) @
RENOVATION / REHABILITATION OF GBPS HAFEEZULLAH KHOSO
TALUKA KASHMORE ADP NO, 481 OF 2016-17.

REGISTRATIO AFFIDAVIT /
N WITH UNDERTAKIN
INCOME TAX, G
NAME OF BIDDERS ENGINEERING CER'II'VI.IL-?CATE ANN%C'E;URN PRO;;EERII\;LN(?EUM REGARDING
COUNCIL, SRB FIRM NEVER
CERTIFICATE BEEN BLACK
AND SALE TAX LISTED
Mr. Imamuddin Yes Yes Provided Provided Four Yes
Khoso Provided | Four Years Years Provided
Mr. Abdul Yes Yes Provided Provided Five Yes
Razzaque Mazari Provided | Three Years Years Provided
) : Yes Provided Provided Four Yes
Mr. Sahib Dino Yes ; ;
Provided | Four Years Years Provided
{
s c"fﬁ&ﬁ
Assistant Engineer Ass:siaak\?gi‘ﬁéer Executive Endinegr, _

Education Works Sub-Division
Kandhkot

MEMBI

Public Health Engineering &
Local Board Kandhkot
‘R MEMBER

(Education Works) Division
Kashmore @ Kandhkot
CHAIRMAN




- Estimate Technically Sanctioned by Superintending Engineer (Education Works Circle) Larkana.
- COMPRATIVE STATEMENT

~ Name of Work:- (TLMI INFRASTRUCTURE DEVELOPMENT LARKANA DIVISION) @ RENOVATION / REHABILITATION OF

GBPS HAFEEZULLAH KHOSO TALUKA KASHMORE ADP NO, 481 OF 2016-17.

= g
=
S.NO: Discription Estimated Cost Mr. Imamuddin Khoso Mr. Abdul Razzaque Mazari Mr. Sahib Dino
- Rate | Amount Rate | Amount Rate | Amount
PART "A" Civil Work
1 |Amount of Shedule B 1,302,415 / 1,302,415 /- 1,302,415 /- I 1,302,415 /-
/-| 7.85% Above - /- | 7.90% Above = 7.95% Above =
2 JAdd: amount of Cartage 104,997 /- 102,240 /- 102,891 103,542 /-
TOTAL 1,407,412 /- | 1,404,655 /- | 1,405,306 /- | 1,405,957 /-
PART "B" W/S, & S/F
1 |Amount of Shedule B 23,422 /- 23,422 /- 23,422 |- I 23,422 /-
2 |Cost of Non- Schedule Item 14,201 /-] -Atpar 14,201 /- | Atpar 14,201 /- At par Above 14,201 /-
TOTAL 37,623 /- 37,623 |- 37,623 /- 37,623 /-1,
G.TOTAL 1,445,035 /- 1,442,278 |- 1,442,929 /- 1,443,580 /-
FINANCIAL REVIEW
(A) Total Cost As pers Technical Saq 1,445,035 /- The Lowest Rates quoted by ~ Mr. Imamuddin Khoso are
Lowes Tender Amount 1,442,278 /- 7.85% Above
Saving Over NetT.S 2,757 /-
Below and Above rates are lowest within permissible limit hence approved.

Assistant Engineer Asskgk"g%ineer @‘r

Education Works Sub-Division Public Health Engineering & Local Board (Education Works) Division

Kandhkot Kandhkot Kashmore @ Kandhkot
Member Member Chairman
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