



**OFFICE OF THE EXECUTIVE ENGINEER SAIFULLAH  
MAGSI BRANCH DIVISION SHAHDADKOT**

No: TC/G-55/

of 2015

Shahdadtot Dated

/2015






NIT NO: TC/G-55/372 DATED 12.05.2015

Method & Procedure of Procurement:-

National Competitive Bidding  
(Single Stage & Single Envelope)

**MINUTES OF BID OPENING MEETING**

A meeting of procurement committee of this Division was held on 30.06.2015 for opening bid received in respect of subject NIT till the dead lines of submission. The meeting was attended by the following members of procurement committee and representative of bidders (Attendance sheet is enclosed).

- |  |                           |   |
|--|---------------------------|---|
| 1. <b>Mr. Bhai Khan Lakho</b><br>Superintending Engineer<br>Saifullah Magsi Branch Circle<br>Larkana                 | <b>Chairman</b>           |   |
| 2. <b>Mr. Muhammad Bux Seeru</b><br>Executive Engineer<br>Saifullah Magsi Branch Division<br>Shahdadtot              | <b>Member</b>             |  |
| 3. <b>Mr. Mukhtiar Ahmed Abro</b><br>Executive Engineer<br>Shahdadtot Irrigation Division<br>Shahdadtot              | <b>Member</b>             |  |
| 4. <b>Mr. Abdul Wahab Sahto</b><br>Executive Engineer<br>Public Health Engineering Division<br>Larkana               | <b>Member</b>             |  |
| 5. <b>Mr. Dilawar Hussain Junejo</b><br>Divisional Accounts Officer<br>Saifullah Magsi Branch Division<br>Shahdadtot | <b>Member / Secretary</b> |  |

The following bidders submitted their bid till the deadline submission.






1. **M/S United Communication Constructing Co.**
2. **M/S Rising Sun**
3. **M/S Noor Muhammad & Brothers**
4. **M/S Ghulam Nabi & Co.**
5. **M/S H.A.M Const Co.**

## ATTENDANCE SHEET OF PARTICIPANTS

NIT NO: TC/G-55/372 DATED 12.05.2015

### Procurement Committee

S#	Name with Designation	Mob/Telephone No:	Signature
1	Mr. Bhai Khan Lakho	0307-3962800	
2	Mr. Muhammad Bux Seeru	0333-7507235	
3	Mr. Mukhtiar Ahmed Abro	03003109707	
4	Mr. Abdul Wahab Sahto	074-9410326	
5	Mr. Dilawar Hussain Junejo	0333-7172422	

S#	Name of Bidders / Contractors	Mob/Telephone No:	Signature
1	M/S United Communication Const Co.	0333-7563764	
2	M/S Ghulam Nabi & Co.	0300-3424928	
3	M/S Rising Sun	0300-3453354	
4	M/S H.A.M Const Co.	0333-4733170	
5	M/S Noor Muhammad & Brothers	0300-3432260	

## BID EVALUATION REPORT

- |   |  |
|---|--|
| 1. Name of Procuring Agency:                            | Executive Engineer, Saifullah Magsi Branch<br>Division Shahdadkot  |
| 2. Tender Reference No:                                 | NIT NO: TC/G-55/372 DATED 12.05.2015   |
| 3. Tender Description / Name of work / Item:-           | <b>PACKAGE-1</b><br>DESILTING ALONG SM BRANCH FROM RD 125 TO 149,<br>EARTH WORK ALONG SM BRANCH FROM RD 125 TO 149<br>AND PROVIDING STONE PITCHING ALONG SM BRANCH<br>FROM RD 222 TO 224 |
| 4. Method Procurement:                                  | Single Stage on single envelope Procurement  |
| 5. Tender Published:                                    | SPPRA Website No: <u>24195</u><br>Daily Kawish dated <u>21-6</u> /2015   |
| 6. Total bid documents:                                 | 03 Nos   |
| 7. Total bid received:                                  | 03 Nos   |
| 8. Technical bid opening date (If applicable)           | N/A  |
| 9. No: of bid technically qualified<br>(If applicable): | N/A  |
| 10. Bid (S) rejected (If applicable):                   | -NIL-  |
| 11. Financial Bid opening date:                         | <u>30.06.2015</u>  |
| 12. Bid Evaluation report:                              |  |


S#	Name of Firm or Bidders	Cost offered by the bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance / rejection	Remarks
1	M/S Ghulam Nabi & Co.	43,772,079	1 <sup>st</sup> lowest	13.12% above	Responsive	Being 1 <sup>st</sup> lowest bid recommended for award of contract
2	M/S Rising Sun	44,262,326	2 <sup>nd</sup> lowest	14.39% above	Responsive	--
3	M/S Noor Muhammad & Brothers	44,752,573	3 <sup>rd</sup> lowest	15.66% above	Responsive	--

*Signature of the Members of the Procurement Committee.*

  
Muhammad Ali Seeru  
Member  
Executive Engineer  
Saifullah Magsi Branch Division  
Shahdadkot

  
Mukhtiar Ahmed Abro  
Member  
Executive Engineer  
Shahdadkot Irrigation Division  
Shahdadkot

  
Abdul Wahab Sahto  
Member  
Executive Engineer  
Public Health Engineering Division  
Larkana

  
Dilwar Hussain Junjo  
Member / Secretary  
Divisional Accounts Officer  
SMB Division Shahdadkot

  
Bhai Khan Lakho  
CHAIRMAN  
Superintending Engineer  
Saifullah Magsi Branch Circle  
Larkana

# FINANCIAL REVIEW / COMPARATIVE STATEMENT

**NAME OF WORK: PACKAGE-1**

Desilting along SM Branch from RD 125 to 149, earth work along SM Branch from RD 125 to 149 and Providing Stone pitching along SM Branch from RD 222 to 224

Estimate sanctioned by: Chief Engineer Sukkur Barrage Right Bank Region Larkana vide No: CDO/RBR/SMBC/

dated


ADP 1144/2014-15


S#	ITEM OF WORK	AMOUNT	RATES BY CONTRACTORS		
			M/S Ghulam Nabi & Co.	M/S Rising Sun	M/S Noor Muhammad & Brothers
			<b>1</b>	<b>2</b>	<b>3</b>
1	Scheduled Amount PART-A	22,833,410	Part-A Schedule "B" 22,833,410 14.80 % above	Part-A Schedule "B" 22,833,410 16.30 % Above	Part-A Schedule "B" 22,833,410 17.80 % above
2	Scheduled Amount PART-B	3,610,365	Part-A Schedule "B" 3,610,365 14.80 % above	Part-A Schedule "B" 3,610,365 16.30 % Above	Part-A Schedule "B" 3,610,365 17.80 % above
3	Scheduled Amount PART-C Cartage Amount	6,239,361 6,010,699	Part-B Schedule "C" 6,239,361 115.00 % above	Part-B Schedule "C" 6,239,361 116.50 % Above	Part-B Schedule "C" 6,239,361 118.00 % above
<b>Estimated Cost (Excluding Contingency &amp; M.E) Rs:</b>		<b>38,693,835</b>	<b>Tender Cost</b>	<b>44,262,326</b>	<b>44,752,573</b>
			<b>13.12 % Above</b>	<b>14.39 % Above</b>	<b>15.66 % Above</b>

Estimated Cost **38693835** (-) Cost Agreement = 5078244 /- Financial Review **5078244** x100 **13.12 %** above estimate  
**38693835**


**NOTE:** The rates quoted by **M/S Ghulam Nabi & Co.** **13.12 %** above the estimate being the lowest rate is reasonable. Hence recommended for approval.

  
**Mukhtar Ahmed Airo**  
 Member  
 Executive Engineer  
 Shahdadkot Irrigation Division  
 Shahdadkot

  
**Abdul Wahab Sahito**  
 Member  
 Executive Engineer  
 Public Health Engineering Division  
 Larkana

  
**Dilawar Hussain Junejo**  
 Member / Secretary  
 Divisional Accounts Officer  
 Saifullah Magsi Branch Division  
 Shahdadkot

  
**Mufazzal Raza Seenu**  
 Member  
 EXECUTIVE ENGINEER  
 Saifullah Magsi Branch Division  
 Shahdadkot

  
**Ghani Khan Larkho**  
 CHAIRMAN  
 Superintending Engineer  
 Saifullah Magsi Branch Circle  
 Larkana

## BID EVALUATION REPORT

1. Name of Procuring Agency: Executive Engineer, Saifullah Magsi Branch  
Division Shahdadkot
2. Tender Reference No: NIT NO: TC/G-55/372 DATED 12.05.2015
3. Tender Description / Name of work / Item:- **PACKAGE-2**  
DESILTING ALONG SM BRANCH FROM RD 150 TO 157, EARTH  
WORK ALONG SM BRANCH FROM RD 150 TO 157 AND  
PROVIDING STONE PITCHING ALONG SM BRANCH FROM RD  
150 TO 157
4. Method Procurement: Single Stage on single envelope Procurement
5. Tender Published: SPPRA Website No: 24195  
Daily Kawish dated 21-6 /2015
6. Total bid documents: 03 Nos
7. Total bid received: 03 Nos
8. Technical bid opening date (If applicable) N/A
9. No: of bid technically qualified  
(If applicable): N/A
10. Bid (S) rejected (If applicable): -NIL-
11. Financial Bid opening date: 30.06.2015
12. Bid Evaluation report:


S#	Name of Firm or Bidders	Cost offered by the bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance / rejection	Remarks
1	M/S Ghulam Nabi & Co.	40,604,281	1 <sup>st</sup> lowest	11.83 % above	Responsive	Being 1 <sup>st</sup> lowest bid recommended for award of contract
2	M/S Rising Sun	40,938,525	2 <sup>nd</sup> lowest	12.75 % above	Responsive	--
3	M/S Noor Muhammad & Brothers	41,272,770	3 <sup>rd</sup> lowest	13.67 % above	Responsive	--

*Signature of the Members of the Procurement Committee.*

  
Muhammad Bux Seeru  
Member  
Executive Engineer  
Saifullah Magsi Branch Division  
Shahdadkot

  
Mukhtiar Ahmed Abro  
Member  
Executive Engineer  
Shahdadkot Irrigation Division  
Shahdadkot

  
Abdul Wahab Sahto  
Member  
Executive Engineer  
Public Health Engineering Division  
Larkana

  
Dilawar Hussain Junejo  
Member / Secretary  
Divisional Accounts Officer  
SMB Division Shahdadkot

  
Bhai Khas Larkho  
CHAIRMAN  
Superintending Engineer  
Saifullah Magsi Branch Circle  
Larkana

# FINANCIAL REVIEW / COMPARATIVE STATEMENT

**PACKAGE-2**

Desilting along SM Branch from RD 150 to 157, earth work along SM Branch from RD 150 to 157 and Providing Stone pitching along SM Branch from RD 150 to 157


Estimate sanctioned by: Chief Engineer Sukkur Barrage Right Bank Region Larkana vide No: CDO/RBR/SMBC/ dated


ADP 1144/2014-15


S#	ITEM OF WORK	AMOUNT			RATES BY CONTRACTORS		
		M/S Ghulam Nabi & Co.	M/S Rising Sun	M/S Noor Muhammad & Brothers	M/S Ghulam Nabi & Co.	M/S Rising Sun	M/S Noor Muhammad & Brothers
1	Scheduled Amount PART-A	6,669,838	6,669,838	6,669,838	Part-A Schedule "B" 19.50 % above	Part-A Schedule "B" 21.00 % Above	Part-A Schedule "B" 22.50 % above
2	Scheduled Amount PART-B	1,054,594	1,054,594	1,054,594	Part-A Schedule "B" 19.50 % above	Part-A Schedule "B" 21.00 % Above	Part-A Schedule "B" 22.50 % above
3	Scheduled Amount PART-C Cartage Amount	14,558,508 14,024,965	14,558,508 16,815,077	14,558,508 17,033,455	Part-B Schedule "C" 115.50 % above	Part-B Schedule "C" 117.00 % Above	Part-B Schedule "C" 118.50 % above
<b>Estimated Cost (Excluding Contingency &amp; M.E) Rs:</b>		<b>36,307,905</b>	<b>40,604,281</b>	<b>40,938,525</b>	<b>11.83 % Above</b>	<b>12.75 % Above</b>	<b>13.67 % Above</b>

Estimated Cost (-) Cost Agreement = 4296376 /- Financial Review = 4296376 x100 = 11.83 % above estimate  
**36307905** **40604281** **36307905**


**NOTE:** The rates quoted by M/S Ghulam Nabi & Co. 11.83 % above estimate being the lowest rate is reasonable. Hence recommended for approval.

  
**Mukhtar Ahmed Abro**  
 Member  
 Executive Engineer  
 Shahdadkot Irrigation Division  
 Shahdadkot

  
**Abdul Wahab Satrio**  
 Member  
 Executive Engineer  
 Public Health Engineering Division  
 Larkana

  
**Dinarwan Hussain Jamro**  
 Member / Secretary  
 Divisional Accounts Officer  
 Saifullah Magasi Branch Division  
 Shahdadkot

  
**Muhammad Bux Seera**  
 Member  
 EXECUTIVE ENGINEER  
 Saifullah Magasi Branch Division  
 Shahdadkot

  
**Ghias Khan Larkana**  
 CHAIRMAN  
 Superintending Engineer  
 Saifullah Magasi Branch Circle  
 Larkana

# FINANCIAL REVIEW / COMPARATIVE STATEMENT

**PACKAGE-3**

Desilting along SM Branch from RD 158 to 165, earth work along SM Branch from RD 158 to 165 and Providing Stone pitching along SM Branch from RD 158 to 165

Estimate sanctioned by: Chief Engineer Sukkur Barrage Right Bank Region Larkana vide No: CDO/RBR/SMBC/

dated

ADP 1144/2014-15


S#	ITEM OF WORK	AMOUNT	RATES BY CONTRACTORS		
			M/S Ghulam Nabi & Co.	M/S Rising Sun	M/S Noor Muhammad & Brothers
			<b>1</b>	<b>2</b>	<b>3</b>
1	Scheduled Amount PART-A	7,642,669	Part-A Schedule "B" 19.30 % above 7,642,669	Part-A Schedule "B" 20.80 % Above 7,642,669	Part-A Schedule "B" 22.30 % above 7,642,669
2	Scheduled Amount PART-B	1,206,038	Part-A Schedule "B" 19.30 % above 1,206,038	Part-A Schedule "B" 20.80 % Above 1,206,038	Part-A Schedule "B" 22.30 % above 1,206,038
3	Scheduled Amount PART-C Cartage Amount	14,558,508 13,408,965	Part-B Schedule "C" 111.60 % above 14,558,508 16,247,295	Part-B Schedule "C" 113.10 % Above 14,558,508 16,465,673	Part-B Schedule "C" 114.60 % above 14,558,508 16,684,050
<b>Estimated Cost (Excluding Contingency &amp; M.E) Rs:</b>		<b>36,816,180</b>	<b>41,362,311</b>	<b>41,713,419</b>	<b>42,064,527</b>
			<b>12.35</b> % Above	<b>13.30</b> % Above	<b>14.26</b> % Above

Estimated Cost **36816180** (-) Cost Agreement = 4546131 /- Financial Review **4546131** x100 **12.35** % above estimate  
**36816180**

**NOTE:** The rates quoted by **M/S Ghulam Nabi & Co.** **12.35** % above the estimate being the lowest rate is reasonable. Hence recommended for approval.

  
**Makhfiar Ahmed Abro**  
 Member  
 Executive Engineer  
 Shahdadkot Irrigation Division  
 Shahdadkot

  
**Ahsan Habib Saito**  
 Member  
 Executive Engineer  
 Public Health Engineering Division  
 Larkana

  
**Dilwar Hussain Ghejro**  
 Member / Secretary  
 Divisional Accounts Officer  
 Saifullah Magasi Branch Division  
 Shahdadkot

  
**Muhammad Bux Seera**  
 Member  
 EXECUTIVE ENGINEER  
 Saifullah Magasi Branch Division  
 Shahdadkot

  
**Bhatt Khan Larkana**  
 CHAIRMAN  
 Superintending Engineer  
 Saifullah Magasi Branch Circle  
 Larkana

## BID EVALUATION REPORT


1. Name of Procuring Agency: Executive Engineer, Saifullah Magsi Branch  
Division Shahdadkot
2. Tender Reference No: NIT NO: TC/G-55/372 DATED 12.05.2015
3. Tender Description / Name of work / Item:- **PACKAGE-4**  
DESILTING ALONG SM BRANCH FROM RD 166 TO 173, EARTH  
WORK ALONG SM BRANCH FROM RD 166 TO 173 AND  
PROVIDING STONE PITCHING ALONG SM BRANCH FROM RD  
166 TO 173
4. Method Procurement: Single Stage on single envelope Procurement
5. Tender Published: SPPRA Website No: 24195  
Daily Kawish dated 21-6- /2015
6. Total bid documents: 03 Nos
7. Total bid received: 03 Nos
8. Technical bid opening date (If applicable) N/A
9. No: of bid technically qualified  
(If applicable): N/A
10. Bid (S) rejected (If applicable): -NIL-
11. Financial Bid opening date: 30.06.2015
12. Bid Evaluation report:


S#	Name of Firm or Bidders	Cost offered by the bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance / rejection	Remarks
1	M/S United Communication Const Co.	41,615,528	1 <sup>st</sup> lowest	12.33 % above	Responsive	Being 1 <sup>st</sup> lowest bid recommended for award of contract
2	M/S Rising Sun	41,970,093	2 <sup>nd</sup> lowest	13.29 % above	Responsive	--
3	M/S Noor Muhammad & Brothers	42,324,659	3 <sup>rd</sup> lowest	14.25 % above	Responsive	--

*Signature of the Members of the Procurement Committee.*

  
Muhammad Bux Seeru  
Member  
Executive Engineer  
Saifullah Magsi Branch Division  
Shahdadkot

  
Mukhtiar Ahmed Abro  
Member  
Executive Engineer  
Shahdadkot Irrigation Division  
Shahdadkot

  
Abdul Wahab Sahto  
Member  
Executive Engineer  
Public Health Engineering Division  
Larkana

  
Dilawar Hussain Junejo  
Member / Secretary  
Divisional Accounts Officer  
SMB Division Shahdadkot

  
Bhai Khan Laffio  
CHAIRMAN  
Superintending Engineer  
Saifullah Magsi Branch Circle  
Larkana



# FINANCIAL REVIEW / COMPARATIVE STATEMENT

## PACKAGE-4

Desilting along SM Branch from RD 166 to 173, earth work along SM Branch from RD 166 to 173 and Providing Stone pitching along SM Branch from RD 166 to 173

NAME OF WORK:

Estimate sanctioned by: Chief Engineer Sukkur Barrage Right Bank Region Larkana vide No: CDO/RBR/SMBC/

ADP 1144/2014-15

dated


S#	ITEM OF WORK	AMOUNT			RATES BY CONTRACTORS		
		M/S United Communication Const Co.	M/S Rising Sun	M/S Noor Muhammad & Brothers	1	2	3
1	Scheduled Amount PART-A	7,842,111	7,842,111	7,842,111	Part-A Schedule "B" 20.40 % Above	Part-A Schedule "B" 21.90 % above	Part-A Schedule "B" 21.90 % above
2	Scheduled Amount PART-B	1,237,086	1,237,086	1,237,086	Part-A Schedule "B" 18.90 % above	Part-A Schedule "B" 20.40 % Above	Part-A Schedule "B" 21.90 % above
3	Scheduled Amount PART-C Cartage Amount	14,558,508 13,408,965	14,558,508 16,261,854	14,558,508 16,480,231	Part-B Schedule "C" 111.70 % above	Part-B Schedule "C" 113.20 % Above	Part-B Schedule "C" 114.70 % above
<b>Estimated Cost (Excluding Contingency &amp; M.E) Rs:</b>		<b>37,046,671</b>	<b>41,615,528</b>	<b>41,970,093</b>	<b>12.33 % Above</b>	<b>13.29 % Above</b>	<b>14.25 % Above</b>

Estimated Cost	(-) Cost Agreement	=	4568857 /-	Financial Review	4568857	x100	12.33 % above estimate
<b>37046671</b>	<b>41615528</b>				<b>37046671</b>		

**NOTE:** The rates quoted by M/S United Communication Const Co. 12.33 % above the estimate being the lowest rate is reasonable. Hence recommended for approval.

  
**Mukhtar Ahmed Abro**  
 Member  
 Executive Engineer  
 Shahdadkot Irrigation Division  
 Shahdadkot

  
**Abdul Wahab Sahro**  
 Member  
 Executive Engineer  
 Public Health Engineering Division  
 Larkana

  
**Dilawar Hussain Dinjo**  
 Member / Secretary  
 Divisional Accounts Officer  
 Saifullah Magsi Branch Division  
 Shahdadkot

  
**Muhammad Buz Seenu**  
 Member  
 EXECUTIVE ENGINEER  
 Saifullah Magsi Branch Division  
 Shahdadkot

  
**Ghazi Khan Laffio**  
 CHAIRMAN  
 Superintending Engineer  
 Saifullah Magsi Branch Circle  
 Larkana

# FINANCIAL REVIEW / COMPARATIVE STATEMENT

NAME OF WORK:

## PACKAGE-5

Desilting along SM Branch from RD 174 to 181, earth work along SM Branch from RD 174 to 181 and Providing Stone pitching along SM Branch from RD 174 to 181

Estimate sanctioned by: Chief Engineer Sukkur Barrage Right Bank Region Larkana vide No: CDO/RBR/SMBC/

dated


ADP 1144/2014-15


S#	ITEM OF WORK	AMOUNT			RATES BY CONTRACTORS		
		M/S H.A.M Const. Co.	M/S Ghulam Nabi & Co.	M/S Noor Muhammad & Brothers	1	2	3
1	Scheduled Amount PART-A	8,538,918	8,538,918	8,538,918	Part-A Schedule "B" 19.00 % above	Part-A Schedule "B" 20.50 % Above	Part-A Schedule "B" 22.00 % above
2	Scheduled Amount PART-B	1,345,561	1,345,561	1,345,561	Part-A Schedule "B" 19.00 % above	Part-A Schedule "B" 20.50 % Above	Part-A Schedule "B" 22.00 % above
3	Scheduled Amount PART-C Cartage Amount	14,558,508 13,408,965	14,558,508 16,218,178	14,558,508 16,436,556	Part-B Schedule "C" 111.40 % above	Part-B Schedule "C" 112.90 % Above	Part-B Schedule "C" 114.40 % above
<b>Estimated Cost (Excluding Contingency &amp; M.E) Rs:</b>		<b>37,851,952</b>	<b>42,539,216</b>	<b>42,905,861</b>	<b>12.38 % Above</b>	<b>13.35 % Above</b>	<b>14.32 % Above</b>

Estimated Cost **37851952** (-) Cost Agreement = 4687264 /- Financial Review **4687264** x100 **12.38 %** above estimate  
**37851952**

**NOTE:** The rates quoted by M/S H.A.M Const Co. **12.38 %** above the estimate being the lowest rate is reasonable. Hence recommended for approval.

  
**Muhiyar Ahmed Abro**  
 Member  
 Executive Engineer  
 Shahdadkot Irrigation Division  
 Shahdadkot

  
**Abdul Wahab Sahito**  
 Member  
 Executive Engineer  
 Public Health Engineering Division  
 Larkana

  
**Shaukat Hussain Jungo**  
 Member / Secretary  
 Divisional Accounts Officer  
 Saifullah Magasi Branch Division  
 Shahdadkot

  
**Muhammad Bux Seera**  
 Member  
 EXECUTIVE ENGINEER  
 Saifullah Magasi Branch Division  
 Shahdadkot

  
**Ghias Khan Darfiq**  
 CHAIRMAN  
 Superintending Engineer  
 Saifullah Magasi Branch Circle  
 Larkana

## BID EVALUATION REPORT

1. Name of Procuring Agency: Executive Engineer, Saifullah Magsi Branch  
Division Shahdadkot
2. Tender Reference No: NIT NO: TC/G-55/372 DATED 12.05.2015
3. Tender Description / Name of work / Item:- **PACKAGE-5**  
DESILTING ALONG SM BRANCH FROM RD 174 TO 181, EARTH  
WORK ALONG SM BRANCH FROM RD 174 TO 181 AND  
PROVIDING STONE PITCHING ALONG SM BRANCH FROM RD  
174 TO 181
4. Method Procurement: Single Stage on single envelope Procurement
5. Tender Published: SPPRA Website No: 24195  
Daily Kawish dated 21-6 /2015
6. Total bid documents: 03 Nos
7. Total bid received: 03 Nos
8. Technical bid opening date (If applicable) N/A
9. No: of bid technically qualified  
(If applicable): N/A
10. Bid (S) rejected (If applicable): -NIL-
11. Financial Bid opening date: 30.06.2015
12. Bid Evaluation report:


S#	Name of Firm or Bidders	Cost offered by the bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance / rejection	Remarks
1	M/S HAM Const Co.	42,539,216	1 <sup>st</sup> lowest	12.38 % above	Responsive	Being 1 <sup>st</sup> lowest bid recommended for award of contract
2	M/S Ghulam Nabi & Co.	42,905,861	2 <sup>nd</sup> lowest	13.35 % above	Responsive	--
3	M/S Noor Muhammad & Brothers	43,272,506	3 <sup>rd</sup> lowest	14.32 % above	Responsive	--

*Signature of the Members of the Procurement Committee.*

  
Muhammad Bux Seeru  
Member  
Executive Engineer  
Saifullah Magsi Branch Division  
Shahdadkot

  
Mukhtiar Ahmed Abro  
Member  
Executive Engineer  
Shahdadkot Irrigation Division  
Shahdadkot

  
Abdul Wahab Sahto  
Member  
Executive Engineer  
Public Health Engineering Division  
Larkana

  
Dilwar Hussain Junejo  
Member / Secretary  
Divisional Accounts Officer  
SMB Division Shahdadkot

  
Bhai Khan Lakhio  
CHAIRMAN  
Superintending Engineer  
Saifullah Magsi Branch Circle  
Larkana

## BID EVALUATION REPORT

1. Name of Procuring Agency: Executive Engineer, Saifullah Magsi Branch  
Division Shahdadkot
2. Tender Reference No: NIT NO: TC/G-55/372 DATED 12.05.2015
3. Tender Description / Name of work / Item:- **PACKAGE-6**  
DESILTING ALONG SM BRANCH FROM RD 182 TO 189, EARTH  
WORK ALONG SM BRANCH FROM RD 182 TO 189 AND  
PROVIDING STONE PITCHING ALONG SM BRANCH FROM RD  
182 TO 189
4. Method Procurement: Single Stage on single envelope Procurement
5. Tender Published: SPPRA Website No: 24195  
Daily Kawish dated 24-6 /2015
6. Total bid documents: 03 Nos
7. Total bid received: 03 Nos
8. Technical bid opening date (If applicable) N/A
9. No: of bid technically qualified  
(If applicable): N/A
10. Bid (S) rejected (If applicable): -NIL-
11. Financial Bid opening date: 30.06.2015
12. Bid Evaluation report:


S#	Name of Firm or Bidders	Cost offered by the bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance / rejection	Remarks
1	M/S HAM Const Co.	39,299,160	1 <sup>st</sup> lowest	11.82 % above	Responsive	Being 1 <sup>st</sup> lowest bid recommended for award of contract
2	M/S Ghulam Nabi & Co.	39,625,191	2 <sup>nd</sup> lowest	12.75 % above	Responsive	--
3	M/S Noor Muhammad & Brothers	39,951,223	3 <sup>rd</sup> lowest	13.68 % above	Responsive	--

*Signature of the Members of the Procurement Committee.*

  
Muhammad Ali Seeru  
Member  
Executive Engineer  
Saifullah Magsi Branch Division  
Shahdadkot

  
Mukhtiar Ahmed Abro  
Member  
Executive Engineer  
Shahdadkot Irrigation Division  
Shahdadkot

  
Abdul Wahab Sahto  
Member  
Executive Engineer  
Public Health Engineering Division  
Larkana

  
Dilawar Hussain Junejo  
Member / Secretary  
Divisional Accounts Officer  
SMB Division Shahdadkot

  
Bhai Khan Lakho  
CHAIRMAN  
Superintending Engineer  
Saifullah Magsi Branch Circle  
Larkana

# FINANCIAL REVIEW / COMPARATIVE STATEMENT

**PACKAGE-6**

Desilting along SM Branch from RD 182 to 189, earth work along SM Branch from RD 182 to 189 and Providing Stone pitching along SM Branch from RD 182 to 189

Estimate sanctioned by: Chief Engineer Sukkur Barrage Right Bank Region Larkana vide No: CDO/RBR/SMB/C/


dated

ADP 1144/2014-15


S#	ITEM OF WORK	AMOUNT			RATES BY CONTRACTORS		
		M/S H.A.M Const Co.	M/S Ghulam Nabi & Co.	M/S Noor Muhammad & Brothers	1	2	3
1	Scheduled Amount PART-A	6,196,066	6,196,066	6,196,066	Part-A Schedule "B" 18.85 % above	Part-A Schedule "B" 20.35 % Above	Part-A Schedule "B" 21.85 % above
2	Scheduled Amount PART-B	980,840	980,840	980,840	Part-A Schedule "B" 18.85 % above	Part-A Schedule "B" 20.35 % Above	Part-A Schedule "B" 21.85 % above
3	Scheduled Amount PART-C Cartage Amount	14,558,508 13,408,965	14,558,508 16,210,899	14,558,508 16,429,276	Part-B Schedule "C" 111.35 % above	Part-B Schedule "C" 112.85 % Above	Part-B Schedule "C" 114.35 % above
Estimated Cost (Excluding Contingency & M.E) Rs:		35,144,379	39,299,160	39,625,191	11.82 % Above	12.75 % Above	13.68 % Above


Estimated Cost	(-) Cost Agreement	=	4154781 /-	Financial Review	4154781	x100	11.82 %	above estimate
<b>35144379</b>	<b>39299160</b>				<b>35144379</b>			


**NOTE:** The rates quoted by M/S H.A.M Const Co. 11.82 % above the estimate being the lowest rate is reasonable. Hence recommended for approval.

  
**Muzkiar Ahmed Abro**  
 Member  
 Executive Engineer  
 Shahdadkot Irrigation Division  
 Shahdadkot

  
**Abdu Wahab Saito**  
 Member  
 Executive Engineer  
 Public Health Engineering Division  
 Larkana

  
**Dilawar Hussain Juggo**  
 Member / Secretary  
 Divisional Accounts Officer  
 Saifullah Magasi Branch Division  
 Shahdadkot

  
**Muhammad Bux Seera**  
 Member  
 EXECUTIVE ENGINEER  
 Saifullah Magasi Branch Division  
 Shahdadkot

  
**Chaudhry Khan Qadir**  
 CHAIRMAN  
 Superintending Engineer  
 Saifullah Magasi Branch Circle  
 Larkana

## BID EVALUATION REPORT

1. Name of Procuring Agency: Executive Engineer, Saifullah Magsi Branch  
Division Shahdadkot
2. Tender Reference No: NIT NO: TC/G-55/372 DATED 12.05.2015
3. Tender Description / Name of work / Item:- **PACKAGE-7**  
DESILTING ALONG SM BRANCH FROM RD 190 TO 197, EARTH  
WORK ALONG SM BRANCH FROM RD 190 TO 197 AND  
PROVIDING STONE PITCHING ALONG SM BRANCH FROM RD  
190 TO 197
4. Method Procurement: Single Stage on single envelope Procurement
5. Tender Published: SPPRA Website No: 24195  
Daily Kawish dated 21-6- /2015
6. Total bid documents: 03 Nos
7. Total bid received: 03 Nos
8. Technical bid opening date (If applicable) N/A
9. No: of bid technically qualified  
(If applicable): N/A
10. Bid (S) rejected (If applicable): -NIL-
11. Financial Bid opening date: 30.06.2015
12. Bid Evaluation report:


S#	Name of Firm or Bidders	Cost offered by the bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance / rejection	Remarks
1	M/S Rising Sun	37,038,699	1 <sup>st</sup> lowest	11.47 % above	Responsive	Being 1 <sup>st</sup> lowest bid recommended for award of contract
2	M/S Noor Muhammad & Brothers	37,335,987	2 <sup>nd</sup> lowest	12.36 % above	Responsive	--
3	M/S HAM Const Co.	37,633,274	3 <sup>rd</sup> lowest	13.26 % above	Responsive	--

*Signature of the Members of the Procurement Committee.*

  
Muhammad Bux Seeru  
Member  
Executive Engineer  
Saifullah Magsi Branch Division  
Shahdadkot

  
Mukhtiar Ahmed Abro  
Member  
Executive Engineer  
Shahdadkot Irrigation Division  
Shahdadkot

  
Abdul Wahab Sahto  
Member  
Executive Engineer  
Public Health Engineering Division  
Larkana

  
Dilwar Hussain Junejo  
Member / Secretary  
Divisional Accounts Officer  
SMB Division Shahdadkot

  
Bhai Khan Lakho  
CHAIRMAN  
Superintending Engineer  
Saifullah Magsi Branch Circle  
Larkana

# FINANCIAL REVIEW / COMPARATIVE STATEMENT

NAME OF WORK: **PACKAGE-7**

Desilting along SM Branch from RD 190 to 197, Earth work along SM Branch from RD 190 to 197 and Providing Stone pitching along SM Branch from RD 190 to 197


Estimate sanctioned by: Chief Engineer Sukkur Barrage Right Bank Region Larkana vide No: CDO/RBR/SMBR/ dated


ADP 1144/2014-15


S#	ITEM OF WORK	AMOUNT			RATES BY CONTRACTORS		
		M/S Rising Sun	M/S Noor Muhammad & Brothers	M/S H.A.M Const Co.	1	2	3
1	Scheduled Amount PART-A	4,544,796	4,544,796	4,544,796	Part-A Schedule "B" 19.45 % above	Part-A Schedule "B" 20.95 % Above	Part-A Schedule "B" 22.45 % above
2	Scheduled Amount PART-B	715,858	715,858	715,858	Part-A Schedule "B" 19.45 % above	Part-A Schedule "B" 20.95 % Above	Part-A Schedule "B" 22.45 % above
3	Scheduled Amount PART-C Cartage Amount	14,558,508 13,408,965	14,558,508 16,196,340	14,558,508 16,414,718	Part-B Schedule "C" 111.25 % above	Part-B Schedule "C" 112.75 % Above	Part-B Schedule "C" 114.25 % above
<b>Estimated Cost (Excluding Contingency &amp; M.E) Rs:</b>		<b>33,228,127</b>	<b>37,038,699</b>	<b>37,335,987</b>	<b>11.47 % Above</b>	<b>12.36 % Above</b>	<b>13.26 % Above</b>

Estimated Cost **33228127** (-) Cost Agreement = 3810573 /- Financial Review **37038699**  $\frac{3810573}{33228127} \times 100$  **11.47 %** above estimate


**NOTE:** The rates quoted by **M/S Rising Sun** **11.47 %** above the estimate being the lowest rate is reasonable. Hence recommended for approval.

  
Mukhtar Ahmed Abro  
Member  
Executive Engineer  
Shahdadkot Irrigation Division  
Shahdadkot

  
Abdul Wahab Sahito  
Member  
Executive Engineer  
Public Health Engineering Division  
Larkana

  
Dilawar Hussain Junjo  
Member / Secretary  
Divisional Accounts Officer  
Saifullah Magsi Branch Division  
Shahdadkot

  
Mufhammad Bux Seeru  
Member  
EXECUTIVE ENGINEER  
Saifullah Magsi Branch Division  
Shahdadkot

  
CHAIRMAN  
Superintending Engineer  
Saifullah Magsi Branch Circle  
Larkana



## BID EVALUATION REPORT

1. Name of Procuring Agency: Executive Engineer, Saifullah Magsi Branch  
Division Shahdadkot
2. Tender Reference No: NIT NO: TC/G-55/372 DATED 12.05.2015
3. Tender Description / Name of work / Item:- **PACKAGE-8**  
DESILTING ALONG SM BRANCH FROM RD 198 TO 205, EARTH  
WORK ALONG SM BRANCH FROM RD 198 TO 205 AND  
PROVIDING STONE PITCHING ALONG SM BRANCH FROM RD  
198 TO 205
4. Method Procurement: Single Stage on single envelope Procurement
5. Tender Published: SPPRA Website No: 24195  
Daily Kawish dated 21-6- /2015
6. Total bid documents: 03 Nos
7. Total bid received: 03 Nos
8. Technical bid opening date (If applicable) N/A
9. No: of bid technically qualified  
(If applicable): N/A
10. Bid (S) rejected (If applicable): -NIL-
11. Financial Bid opening date: 30.06.2015
12. Bid Evaluation report:


S#	Name of Firm or Bidders	Cost offered by the bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance / rejection	Remarks
1	M/S Rising Sun	39,029,228	1 <sup>st</sup> lowest	12.05 % above	Responsive	Being 1 <sup>st</sup> lowest bid recommended for award of contract
2	M/S Noor Muhammad & Brothers	39,350,559	2 <sup>nd</sup> lowest	12.98 % above	Responsive	--
3	M/S HAM Const Co.	39,671,891	3 <sup>rd</sup> lowest	13.90 % above	Responsive	--


*Signature of the Members of the Procurement Committee.*

  
Muhammad Bilal Seeru  
Member  
Executive Engineer  
Saifullah Magsi Branch Division  
Shahdadkot

  
Mukhtiar Ahmed Abro  
Member  
Executive Engineer  
Shahdadkot Irrigation Division  
Shahdadkot

  
Abdul Wafiq Sahto  
Member  
Executive Engineer  
Public Health Engineering Division  
Larkana

  
Dilawar Hussain Junejo  
Member / Secretary  
Divisional Accounts Officer  
SMB Division Shahdadkot

  
Bhai Khan Lakho  
CHAIRMAN  
Superintending Engineer  
Saifullah Magsi Branch Circle  
Larkana



# FINA

NAME OF WORK: **PACKAGE-8**  
Desilting along SM Branch from  
pitching along SM Branch from

Estimate sanctioned by: Chief Engineer Sukkur Barrage Riq

S#	ITEM OF WORK	AMOL	
1	Scheduled Amount PART-A		
2	Scheduled Amount PART-B		
3	Scheduled Amount PART-C Cartage Amount		
<b>Estimated Cost (Excluding Contingency &amp; M</b>			

<u>Estimated Cost</u>	<u>(-) Cost Agreement</u>	=	4198154 /-
<b>34831073</b>	<b>39029228</b>		

  
*Mukhtiar Ahmed Abro*  
Member  
Executive Engineer  
Shahdadkot Irrigation Division  
Shahdadkot

Pi

## BID EVALUATION REPORT

- |   |  |
|---|--|
| 1. Name of Procuring Agency:                            | Executive Engineer, Saifullah Magsi Branch<br>Division Shahdadkot  |
| 2. Tender Reference No:                                 | NIT NO: TC/G-55/372 DATED 12.05.2015   |
| 3. Tender Description / Name of work / Item:-           | <b>PACKAGE-9</b><br>DESILTING ALONG SM BRANCH FROM RD 206 TO 213, EARTH<br>WORK ALONG SM BRANCH FROM RD 206 TO 213 AND<br>PROVIDING STONE PITCHING ALONG SM BRANCH FROM RD<br>206 TO 213 |
| 4. Method Procurement:                                  | Single Stage on single envelope Procurement  |
| 5. Tender Published:                                    | SPPRA Website No: <u>24195</u><br>Daily Kawish dated <u>24-6-</u> /2015  |
| 6. Total bid documents:                                 | 03 Nos   |
| 7. Total bid received:                                  | 03 Nos   |
| 8. Technical bid opening date (If applicable)           | N/A  |
| 9. No: of bid technically qualified<br>(If applicable): | N/A  |
| 10. Bid (S) rejected (If applicable):                   | -NIL-  |
| 11. Financial Bid opening date:                         | 30.06.2015   |
| 12. Bid Evaluation report:                              |  |


S#	Name of Firm or Bidders	Cost offered by the bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance / rejection	Remarks
1	M/S Rising Sun	38,886,310	1 <sup>st</sup> lowest	12.02 % above	Responsive	Being 1 <sup>st</sup> lowest bid recommended for award of contract
2	M/S Noor Muhammad & Brothers	39,205,890	2 <sup>nd</sup> lowest	12.94 % above	Responsive	--
3	M/S HAM Const Co.	39,525,470	3 <sup>rd</sup> lowest	13.86 % above	Responsive	--

*Signature of the Members of the Procurement Committee.*

  
*Muhammad Bux Seeru*  
Member  
Executive Engineer  
Saifullah Magsi Branch Division  
Shahdadkot

  
*Mukhtiar Ahmed Abro*  
Member  
Executive Engineer  
Shahdadkot Irrigation Division  
Shahdadkot

  
*Abdul Wahab Sahto*  
Member  
Executive Engineer  
Public Health Engineering Division  
Larkana

  
*Dilawar Hussain Junejo*  
Member / Secretary  
Divisional Accounts Officer  
SMB Division Shahdadkot

  
*Bhai Khan Lakho*  
CHAIRMAN  
Superintending Engineer  
Saifullah Magsi Branch Circle  
Larkana

# FINANCIAL REVIEW / COMPARATIVE STATEMENT

**PACKAGE-9**

Desilting along SM Branch from RD 206 to 213, earth work along SM Branch from RD 206 to 213 and Providing Stone pitching along SM Branch from RD 206 to 213


Estimate sanctioned by: Chief Engineer Sukkur Barrage Right Bank Region Larkana vide No: CDO/RBR/SMBC/ dated


ADP 1144/2014-15


S#	ITEM OF WORK	AMOUNT			RATES BY CONTRACTORS		
		M/S Rising Sun	M/S Noor Muhammad & Brothers	M/S H.A.M Const Co.	M/S Rising Sun	M/S Noor Muhammad & Brothers	M/S H.A.M Const Co.
1	Scheduled Amount PART-A	5,823,901	5,823,901	5,823,901	Part-A Schedule "B" 19.66 % above	Part-A Schedule "B" 21.16 % Above	Part-A Schedule "B" 22.66 % above
2	Scheduled Amount PART-B	922,904	922,904	922,904	Part-A Schedule "B" 19.66 % above	Part-A Schedule "B" 21.16 % Above	Part-A Schedule "B" 22.66 % above
3	Scheduled Amount PART-C Cartage Amount	14,558,508 13,408,965	14,558,508 16,254,574	14,558,508	Part-B Schedule "C" 111.65 % above	Part-B Schedule "C" 113.15 % Above	Part-B Schedule "C" 114.65 % above
<b>Estimated Cost (Excluding Contingency &amp; M.E) Rs:</b>		<b>34,714,279</b>	<b>38,886,310</b>	<b>39,205,890</b>	<b>12.02 % Above</b>	<b>12.94 % Above</b>	<b>13.86 % Above</b>

Estimated Cost (-) Cost Agreement = 4172032 /- Financial Review = 4172032 x100 = 12.02 % above estimate  
**34714279** **38886310** **34714279**


**NOTE:** The rates quoted by **M/S Rising Sun** 12.02 % above the estimate being the lowest rate is reasonable. Hence recommended for approval.

  
**Muzaffar Ahmed Abro**  
 Member  
 Executive Engineer  
 Shahdadkot Irrigation Division  
 Shahdadkot

  
**Abdul Wahab Saifto**  
 Member  
 Executive Engineer  
 Public Health Engineering Division  
 Larkana

  
**Dilawar Hussain Jinnah**  
 Member / Secretary  
 Divisional Accounts Officer  
 Saifullah Magasi Branch Division  
 Shahdadkot

  
**Muhammad Bux Seera**  
 Member  
 EXECUTIVE ENGINEER  
 Saifullah Magasi Branch Division  
 Shahdadkot

  
**Ghani Khan Lakho**  
 CHAIRMAN  
 Superintending Engineer  
 Saifullah Magasi Branch Circle  
 Larkana

## BID EVALUATION REPORT

1. Name of Procuring Agency: Executive Engineer, Saifullah Magsi Branch  
Division Shahdadkot
2. Tender Reference No: NIT NO: TC/G-55/372 DATED 12.05.2015
3. Tender Description / Name of work / Item:- **PACKAGE-10**  
DESILTING ALONG SM BRANCH FROM RD 213 TO 221, EARTH  
WORK ALONG SM BRANCH FROM RD 213 TO 221 AND  
PROVIDING STONE PITCHING ALONG SM BRANCH FROM RD  
213 TO 221
4. Method Procurement: Single Stage on single envelope Procurement
5. Tender Published: SPPRA Website No: 24195  
Daily Kawish dated 21-6- /2015
6. Total bid documents: 03 Nos
7. Total bid received: 03 Nos
8. Technical bid opening date (If applicable) N/A
9. No: of bid technically qualified  
(If applicable): N/A
10. Bid (S) rejected (If applicable): -NIL-
11. Financial Bid opening date: 30.06.2015
12. Bid Evaluation report:


S#	Name of Firm or Bidders	Cost offered by the bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance / rejection	Remarks
1	M/S Rising Sun	37,345,806	1 <sup>st</sup> lowest	11.59 % above	Responsive	Being 1 <sup>st</sup> lowest bid recommended for award of contract
2	M/S Noor Muhammad & Brothers	37,64,6674	2 <sup>nd</sup> lowest	12.49 % above	Responsive	--
3	M/S HAM Const Co.	37,947,541	3 <sup>rd</sup> lowest	13.39 % above	Responsive	--

*Signature of the Members of the Procurement Committee.*

  
Muhammad Bilal Seeru  
Member  
Executive Engineer  
Saifullah Magsi Branch Division  
Shahdadkot

  
Mukhtiar Ahmed Abro  
Member  
Executive Engineer  
Shahdadkot Irrigation Division  
Shahdadkot

  
Abdul Wahab Sahto  
Member  
Executive Engineer  
Public Health Engineering Division  
Larkana

  
Dilawar Hussain Junejo  
Member / Secretary  
Divisional Accounts Officer  
SMB Division Shahdadkot

  
Bhai Khan Qasbi  
CHAIRMAN  
Superintending Engineer  
Saifullah Magsi Branch Circle  
Larkana

# FINANCIAL REVIEW / COMPARATIVE STATEMENT

## PACKAGE-10

Desilting along SM Branch from RD 213 to 221, earth work along SM Branch from RD 213 to 221 and Providing Stone pitching along SM Branch from RD 213 to 221

Estimate sanctioned by: Chief Engineer Sukkur Barrage Right Bank Region Larkana vide No: CDO/RBR/SMBC/

dated

ADP 1144/2014-15

S#	ITEM OF WORK	AMOUNT			RATES BY CONTRACTORS		
		M/S Rising Sun	M/S Noor Muhammad & Brothers	M/S H.A.M. Const Co.	M/S Noor Muhammad & Brothers	M/S Noor Muhammad & Brothers	M/S H.A.M. Const Co.
1	Scheduled Amount PART-A	4,744,470	4,744,470	4,744,470	20.45 % Above	21.95 % above	21.95 % above
2	Scheduled Amount PART-B	754,865	754,865	754,865	18.95 % above	20.45 % Above	21.95 % above
3	Scheduled Amount PART-C Cartage Amount	14,558,508 13,408,965	14,558,508 16,245,839	14,558,508 16,464,217	111.59 % above	113.09 % Above	114.59 % above
<b>Estimated Cost (Excluding Contingency &amp; M.E) Rs:</b>		<b>33,466,808</b>	<b>37,345,806</b>	<b>37,646,674</b>	<b>11.59 % Above</b>	<b>12.49 % Above</b>	<b>13.39 % Above</b>

Estimated Cost **33466808** (-) Cost Agreement = 3878998 /- Financial Review **3878998** x100 **11.59** % above estimate  
**37345806** **33466808**

**NOTE:** The rates quoted by M/S Rising Sun 11.59 % above the estimate being the lowest rate is reasonable. Hence recommended for approval.

*Mukhtiar Ahmed Abo*  
 Member  
 Executive Engineer  
 Shahdadkot Irrigation Division  
 Shahdadkot

*Abdul Wahab Saito*  
 Member  
 Executive Engineer  
 Public Health Engineering Division  
 Larkana

*Dilawar Hussain Jinnah*  
 Member / Secretary  
 Divisional Accounts Officer  
 Saifullah Magi Branch Division  
 Shahdadkot

*Muhammad Qasim Seenu*  
 Member  
 EXECUTIVE ENGINEER  
 Saifullah Magi Branch Division  
 Shahdadkot

*Bhai Khan Lakho*  
 CHAIRMAN  
 Superintending Engineer  
 Saifullah Magi Branch Circle  
 Larkana

# FINANCIAL REVIEW / COMPARATIVE STATEMENT

NAME OF WORK:

**PACKAGE-8**

Desilting along SM Branch from RD 198 to 205, earth work along SM Branch from RD 198 to 205 and Providing Stone pitching along SM Branch from RD 198 to 205

Estimate sanctioned by: Chief Engineer Sukkur Barrage Right Bank Region Larkana vide No: CDO/RBR/SMBC/


dated

ADP 1144/2014-15


S#	ITEM OF WORK	AMOUNT			RATES BY CONTRACTORS		
		M/S Rising Sun	M/S Noor Muhammad & Brothers	M/S H.A.M Const Co.	M/S Noor Muhammad & Brothers	M/S Noor Muhammad & Brothers	M/S H.A.M Const Co.
1	Scheduled Amount PART-A	5,924,964	5,924,964	5,924,964	Part-A Schedule "B"	Part-A Schedule "B"	Part-A Schedule "B"
		19.60 % above	1,161,293	21.10 % Above	22.60 % above	22.60 % above	22.60 % above
2	Scheduled Amount PART-B	938,637	938,637	938,637	Part-A Schedule "B"	Part-A Schedule "B"	Part-A Schedule "B"
		19.60 % above	183,973	21.10 % Above	22.60 % above	22.60 % above	22.60 % above
3	Scheduled Amount PART-C Cartage Amount	14,558,508 13,408,965	14,558,508 16,261,854	14,558,508 16,480,231	Part-B Schedule "C"	Part-B Schedule "C"	Part-B Schedule "C"
		111.70 % above	113.20 % Above	113.20 % Above	114.70 % above	114.70 % above	114.70 % above
	Estimated Cost (Excluding Contingency & M.E) Rs:	34,831,073	39,029,228	39,350,559			
			12.05 % Above	12.98 % Above			13.90 % Above

Estimated Cost 34831073 (-) Cost Agreement = 4198154 /- Financial Review 4198154 x100 12.05 % above estimate  
39029228 34831073

NOTE: The rates quoted by M/S Rising Sun 12.05 % above the estimate being the lowest rate is reasonable. Hence recommended for approval.

  
Mukhtar Ahmed Abro  
Member  
Executive Engineer  
Shahdadkot Irrigation Division  
Shahdadkot

  
Abdul Wahab Sahico  
Member  
Executive Engineer  
Public Health Engineering Division  
Larkana

  
Ghazanfar Hussain Jinnah  
Member / Secretary  
Divisional Accounts Officer  
Saifullah Magasi Branch Division  
Shahdadkot

  
Muhammad Bux Seeru  
Member  
EXECUTIVE ENGINEER  
Saifullah Magasi Branch Division  
Shahdadkot

  
Ghaiqan Larkana  
CHAIRMAN  
Superintending Engineer  
Saifullah Magasi Branch Circle  
Larkana