BID EVOLUTION REPORT

01. Name of Procuring Agency:- Larkana Municipal Corporation Larkano
02. Tender Reference Number :- No. GB/Estt/LAR/3933 Dated: 05.03.2018
03. Tender Description Name of Work Construction of C.C Drain C.C Block & Paver block in
Item:- various streets of union committee No.03 Wards No. 04
Larkana city.
04. Method Procurement:- Single stage one envelop procurement
05. Tender Published :- SPPRA website 2018
Express Urdu 12 March 2018.
The Nation News 12 March 2018
Ibrat Sindhi 13 March 2018
06. Total Bid Documents:- 05
07. Total Received:- 05
08. Technical Bid Opening Date Not applicable
If Applicable:-
09. No. of Bid Opening Date Not applicable
If Applicable :-
10. Bid (s) Rejected:- -
11. Financial Bid Opening Date:- 18.04.2018
12. Bid Evaluation Report:-
@ S.No. 05
Estimate Cost Rs. 5312000
S . Comparison Ranking in Reasons for Remarks
# Hame 9f.B'dd" with Estimate Terms of Cost °‘.r““’ by Acceptance /
Participant Cost Cost the Bidders Reiecti
jection
01 | M/S Qadri Ayaz Ali 05% Below | 1" Lowest | 3851997 26 | Being Lowest
hence accepted
02 | M/S Saeed Jatoi & co 05% Above | 2™ Lowest | 406-16.45 | Being Highest
hence rejected
03 M/S Chawila construction 10.42% 3™ Lowest 4452051.35 | Being Highest
company Above hence rejected
04 M/s Mujeeburehman & co | 15% Above 4™ Lowest 4274743.,57 | Being Highest
hence rejected
05 | M/s Asif Ali Abbasi 8.00% Above | 5™ Lowest | 4181056.92 | Being Highest
hence rejected
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ASSISTANT EXECUTE‘J EN ER ACC FFICER EXECUTIVE ENGINEER
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LARKANA LARKANA LARKANA
MEMBER MEMBER CHAIRMAN




e Name of Procuring Agency:
e Tender Reference Number:
e Method of Procurement:

[ BIDDERS QUALIFICATION REPORT |

Larkana Municipal corporation Larkana
No.GB/ Estt/LRK 3933 Dated: 05.03.2018

single Stage — One Envelope Procedure

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

Eligibilit ualification criteria:
S. No Work serial No.05 BIDDERS NAME
M/s M/s M/s M/S Asif Ali
M/s Qadri Ayaz Saeed Mujeeb-u- Chawala Abbasi
ELIGIBILIY / Ali Ahmed | Rehman& | Constructi
QUALIFICATION CRITERIA ma e
Jatoi & Co Co Co
01 02 03 04 05

01. Registration with P.E.C Yes Yes Yes Yes Yes
02. NTN Yes Yes Yes Yes Yes
03. Sales tax registration (FBR). Yes Yes Yes Yes Yes
04. Registration with Sindh

revenue board (SRB). e L e 5 b
05. Tender fee / Cost of

Bidding document. b e s 4as T
06. Earnest money (5% of bid). Yes Yes Yes Yes Yes
07. Firm has not been

blacklisted executing Yes Yes Yes Yes Yes

agency.
08. All documents /

information furnished are Yes Yes Yes Yes Yes

true & correct.
09. Qualified / Disqualified. Qualified Qualified Qualified Qualified Qualified
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ALI AKBAR ZULF LI ABRO ABDUL HAMEED
ASSISTANT EXEGL}*IVE ENGINEER ACCO OFFICER EXECUTIVE ENGINEER
'PUBLIC HEALTH DEPARTMENT LARKANA MUNICIPAL CORPORATION LARKANA MUNICIPAL CORPORATION
" Member LARKANA LARKANA
Member

Chairman




COMPARATIVE STATEMENT 4

Name of work

S.No: 05

Larkana city

Construction of C.C Drain C.C Block & Paver Block in various streets union committee no.03 ward 04 of

No.GB/Esst: 3933

Dated: 05.03.2018

Head of A/C

Saving of Larkana Municipal Corporation Funds Larkana

Date of issue:- 03.04.2018

Estimated Technical Sanctioned by S.E , Public Health engg: Department Government of Sindh Larkana for amounting to Rs. 5312000/-

Date of Opening:- 18.04.2018

Estimated Cost Provision

Amount of schedule B

Name of Contractors

- - . 7 M/s Saeed Ahmed Jatoi |M/s Mujecb-u-Rehman & |M/s Chawala T 3
Details Schedule items 3871349.0|M/s Qadri Ayaz Ali & Co Co St i M/s Asif Ali Abbasi
Amount of sch: B 3871349.0|Non Sch: items 4000.0! 5.00% 5.00% 15.00% 10.42% 8.00%
N.Sch: Items 4000.0 Total 3875349.0 Below Above Above Above Above
Cartage 1440651.0{Schedule “B” 3871349.0 3871349.0 3871349.0 3871349.0 3871349.0
Total 5316000.0|Add: premium (Below & Above) 193567.5 193567.5 580702.4 403394.6 309707.9
Ceilling Q.0)Total. .oonimausun 3677781.55 4064916.45 4452051.35 4274743.57 4181056.92
Total 0.0|Non Sch: Item 4000.0 4000.0 4000.0 4000.0 4000.0
Phy. Contg. 0.0|Tender Cost 3681781.6 4068916.5 4456051.4 4278743.6 4185056.9
1% TPV 0.0[Estimated Cost (-) 5312000.0 5312000.0 5312000.0 5312000.0 5312000.0
G.Total 5316000.0|Difference (-) Savings: 1630218.5 1243083.6 855948.7 1033256.4 1126943.1
Say 5312000.0
The Premium quoted by M/s Qadri Ayaz Ali Government Contractors Larkana i.e5.00% Below are found in lowest in
the competition. Hence Lowest rate if approved & work order issued to him.
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Public Health-Department Executive Engineer LMC
Larkana Larkana
Member Member Chairman




In

BID EVOLUTION REPORT

01. Name of Procuring Agency:-
02. Tender Reference Number :-

03. Tender Description Name of Work
ltem:-

04. Method Procurement:-

05. Tender Published :-

06. Total Bid Documents:-
07. Total Received:-
08. Technical Bid Opening Date

Larkana Municipal Corporation Larkano
No. GB/Estt/LAR/3933 Dated: 05.03.2018

Construction of C.C Drain C.C Block & Paver block in
various streets of union committee No.03 Wards No. 04
Larkana city.

Single stage one envelop procurement

SPPRA website 2018

Express Urdu 12 March 2018
The Nation News 12 March 2018
Ibrat Sindhi 13 March 2018

03
03
Not applicable

If Applicable:-
09. No. of Bid Opening Date Not applicable
If Applicable :-
10. Bid (s) Rejected:- -
11. Financial Bid Opening Date:- 18.04.2018
12. Bid Evaluation Report:-
@ S.No. 06
Estimate Cost Rs. 4471000
s Name of Bidder Comparison with Ranking in Cost offered by Reasons for Keemaris
§ Participant Estimate Cost Fermiol the Bidders Aeicprance
p Cost Rejection
01 | P.C Chawala & Co 15.67% Below | I""Lowest | 2750725,70 | Being Lowest
hence accepted
02 Yar Muhammad Mahar 10% Below 2°° Lowest 2935673.10 | Being Highest
hence rejected
03 M/S Abra construction 37% Above 3% Lowest 4468746.83 | Being Highest
hence rejected
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LARKANA LARKANA LARKANA
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e Name of Procuring Agency:
e Tender Reference Number:

e Method of Procurement:

[ BIDDERS QUALIFICATION REPORT |

Larkana Municipal corporation Larkana
No.GB/ Estt/LRK 3933 Dated: 05.03.2018

single Stage — One Envelope Procedure

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

Eligibility / qualification criteria:

S. No Work serial No.06 BIDDERS NAME
M/s Yaar M/s Abra
M/s P.C Chawala & Co Muhammad Construction
ELIGIBILITY / QUALIFICATION CRITERIA
Mahar Company
01 02 03

01. Registration with P.E.C Yes Yes Yes
02. NTN Yes Yes Yes
03. Sales tax registration (FBR). Yes Yes Yes
04. Registration with Sindh revenue board Yes Vil Y

(SRB).
05. Tender fee / Cost of Bidding document. Yes Yes Yes
06. Earnest money (5% of bid). Yes Yes
07. Firm has not been blacklisted executing Yes Yes Yes

agency.
08. All documents / information furnished Yes Yes Yes

are true & correct.
09. Qualified / Disqualified. Qualified Qualified Qualified
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LI AKB \\ ZULF LI ABRO ABDUL HAMEED
A§SI§TANT EXECUh E ENGINEER ACCOUNTS'OFFICER EXECUTIVE ENGINEER
PUBI.'ICHEﬁI’H DEPARTMENT LARKANA MU PAL CORPORATION LARKANA MUNICIPAL CORPORATION
Member LARKANA LARKANA
Member

Chairman




COMPARATIVE STATEMENT

Name of work

S.No: 06

of Larkana city

Construction of C.C Drain C.C Block & Paver Block in various streets union committee no.03 ward 04

No.GB/Esst: 3933

Dated: 05.03.2018

Head of A/C

Saving of Larkana Municipal Corporation Funds Larkana

Date of issue:- 03.04.2018

Estimated Technical Sanctioned by S.E , Public Health Engg: Department Government of Sindh Larkana for amounting to Rs. 4471000/-

Date of Opening:- 18.04.2018

Estimated Cost Provision

Amount of schedule B

Name of Contractors

Details Schedule items 3261859.0]M/s P.C Chawala & Co M/s Yaar Muhammad Mahar M/s Abra Construction Company
Amount of sch: B 3261859.0|Non Sch: items h_ooo.o_ 15.67% 10.00% 37.00%
N.Sch: Items 4000.0 Total 3265859.0] Below Below Above
Cartage 1209141.0|Schedule “B” 3261859.0 3261859.0 3261859.0]
Total 4475000.0|Add: premium (Below & Above) 511133.3 326185.9 1206887.8
Ceilling 0.0|Total........... 2750725.69 2935673.10 4468746.83
Total 0.0|Non Sch: Item 4000.0 4000.0 4000.0}
Phy. Contg. 0.0|Tender Cost 2754725.7 2939673.1 4472746.8
1% TPV 0.0|Estimated Cost (-) 4471000.0 4471000.0 4471000.0]
G.Total 4475000.0|Difference (-) Savings: 1716274.3 1531326.9 -1746.8
Say 4471000.0
The Premium quoted by M/s P.C Chawala & Co. Larkana i.e 15.67% Below are found in lowest
in the competition. Hence Lowest rate if approved & work order issued to him.
/.
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Ali Akbar /

Assistant mxmncg@m m.:mmn.m.m_,
Public Health Department

Larkana
Member

Accounts Offjcer LMC

Larkana
Member

Abdul Hameed Memon
Executive Engineer LMC
Larkana
Chairman



BID EVOLUTION REPORT

01. Name of Procuring Agency:- Larkana Municipal Corporation Larkano
02. Tender Reference Number :- No. GB/Estt/LAR/3933 Dated: 05.03.2018
03. Tender Description Name of Work Construction of C.C Drain C.C Block & Paver block in
Item:- various streets of union committee No.07 Wards No. 01,
02 & 04 Larkana city.
04. Method Procurement:- Single stage one envelop procurement
05. Tender Published :- SPPRA website 2018
Express Urdu 12 March 2018
The Nation News 12 March 2018
lbrat Sindhi 13 March 2018
06. Total Bid Documents:- 01
07. Total Received:- 01
08. Technical Bid Opening Date Not applicable
If Applicable:-
09. No. of Bid Opening Date Not applicable
If Applicable :-
10. Bid (s) Rejected:- -
11. Financial Bid Opening Date:- 18.04.2018
12. Bid Evaluation Report:-
@ S.No. 11
Estimate Cost Rs. 4300000
g Name of Bidder Comparison with R;nking if" Cost offered by r::esotl;sngrl Fesria
Participant Estimate Cost e(‘;’o“s"" the Bidders Rej&on
01 | M/S Abra construction 15.75% Above | 1°" Lowest | 3165800.70 | Being Lowest
hence accepted
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\ ALI AKBAR ABDUL HAMEED
ASSISTANT-EXECUTIVE ENGINEER EXECUTIVE ENGINEER
PUBLIC HEALTH DEPARTMENT LARKANA MUNICIPAL CORPORATION LARKANA MUNICIPAL CORPORATION
LARKANA LARKANA LARKANA
MEMBER MEMBER CHAIRMAN
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* Name of Procuring Agency:
e Tender Reference Number:
e Method of Procurement:

[BIDDERS QUALIFICATION REPORT]

Larkana Municipal corporation Larkana
No.GB/ Estt/LRK 3933 Dated: 05.03.2018
single Stage — One Envelope Procedure

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

Eligibility / qualification criteria:

S. No Work serial No.011 BIDDERS NAME
ELIGIBILITY / QUALIFICATION CRITERIA Mis Abra Con:)a;tructmn %o
01. Registration with P.E.C Yes
02. | NTN Yes
03. | Sales tax registration (FBR). Yes
04. | Registration with Sindh revenue board (SRB). Yes
05. | Tender fee / Cost of Bidding document. Yes
06. | Earnest money (5% of bid). Yes
07. Firm has not been blacklisted executing agency. Yes
08. | All documents / information furnished are true & Yes
correct.
09. | Qualified / Disqualified. Qualified

Member LARKANA

Member

ZULFI | ABRO

ACCO OFFICER
LARKANA MUNICIPAL CORPORATION

ABDUL HAMEED
EXECUTIVE ENGINEER
LARKANA MUNICIPAL CORPORATION
LARKANA
Chairman




COMPARATIVE STATEMENT

Name of work S.No: 11

Construction of C.C Drain C.C Block & Paver Blocks in various streets union committee no.07 ward 01 ,
02 & 04 of Larkana city

No.GB/Esst: 3933

Dated: 05.03.2018

Head of A/C

Saving of Larkana Municipal Corporation Funds Larkana

Date of issue:- 03.04.2018

Estimated Technical Sanctioned by S.E ,

Public Health Engg: Department Government of Sindh Larkana for amounting to Rs. 4300000/-

Date of Opening:- 18.04.2018

Estimated Cost Provision Amount of schedule B Name of Contractors
Details Schedule items 2735033.0 M/s Abra Construction & Co
Amount of sch: B 2735033.0{Non Sch: items 4000.0| 15.75%
N.Sch: Items 4000.0 Total 2739033.0 Above
Cartage 1564967.0|Schedule “B” 2735033.0
Total 4304000.0{Add: premium |(Below & Above) 430767.7
Ceilling 0.0|Total...... omeas 3165800.70
Total 0.0|Non Sch: Item 4000.0
Phy. Contg. 0.0 Tender Cost 3169800.7
1% TPV 0.0|Estimated Cost (-) 4300000.0
G.Total 4304000.0|Difference (-) Savings: 1130199.3
Say 4300000.0
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public Health Departrent
Larkana
Member

Ali >w
Assistant mxmnc M:m_:mmq

The Premium quoted by M/s Abra Construction & Co. Government Contractors Larkana i.e
15.75% Above are found in lowest in the competition. Hence Lowest rate if approved & work

order issued to him.

Abdul Hameed Memon
Executive Engineer LMC
Larkana
Chairman




01.

02.

03.

04.

05.

06.
07.
08.

09.

Name of Procuring Agency:-
Tender Reference Number :-

Tender Description Name of Work

ltem:-

Method Procurement:-

Tender Published :-

Total Bid Documents:-

Total Received:-

Technical Bid Opening Date

If Applicable:-

No. of Bid Opening Date

If Applicable :-

BID EVOLUTION REPORT

Larkana Municipal Corporation Larkano

No. GB/Estt/LAR/3933 Dated: 05.03.2018

fd..

Construction of C.C Drain C.C Block & Paver block in

various streets of union committee No.07 Wards No. 02

Larkana city.

Single stage one envelop procurement

SPPRA website 2018
Express Urdu 12 March 2018

The Nation News 12 March 2018

Ibrat Sindhi 13 March 2018
01

01

Not applicable

Not applicable

10. Bid (s) Rejected:-

11. Financial Bid Opening Date:-
12. Bid Evaluation Report:-

18.04.2018

@ S.No. 12
Estimate Cost Rs. 5150000
. Name of Bidder Comparisonwith | KPR | Cost offered by f:::gt'f“ff/ Rran
Participant Estimate Cost Cost the Bidders Rejection
01 M/S Abra construction 56.65% Above 1°T Lowest | 5136512.77 | Being Lowest
hence accepted

LARKANA
MEMBER

MEMBER

ABDUL HAMEED

EXECUTIVE ENGINEER

LARKANA MUNICIPAL CORPORATION
LARKANA
CHAIRMAN




[ BIDDERS QUALIFICATION REPORT |

e Name of Procuring Agency: Larkana Municipal corporation Larkana
e Tender Reference Number: No.GB/ Estt/LRK 3933 Dated: 05.03.2018

¢ Method of Procurement: single Stage — One Envelope Procedure

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

Eligibility / qualification criteria:

S.No Work serial No.12 BIDDERS NAME
M/s Abra Construction & Co
ELIGIBILITY / QUALIFICATION CRITERIA / 01

01. Registration with P.E.C Yes

02. NTN Yes

03. Sales tax registration (FBR). Yes

04. Registration with Sindh revenue board Yes
(SRB).

05. Tender fee / Cost of Bidding document. Yes

06. Earnest money (5% of bid). Yes

07. Firm has not been blacklisted executing Yes
agency.

08. All documents / information furnished are Viei
true & correct.

09. Qualified / Disqualified. Qualified
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ASSIS'{ANT EXECU EENGINEER ACCOUNTS OFFICER
PUBLIG HEALTH DEPARTMENT LARKANA MUNICIPAL CORPORATION
Member LARKANA

Member

ABDUL HAMEED
EXECUTIVE ENGINEER
LARKANA MUNICIPAL CORPORATION
LARKANA
Chairman




COMPARATIVE STATEMENT

W af-wark S No: 12 Construction of C.C Drain C.C Block & Paver Blocks in .<E.mo=m streets union committee no.07 ward 02 [No.GB/Esst: 3933
of Larkana city Dated: 05.03.2018
Head of A/C Saving of Larkana Municipal Corporation Funds Larkana Date of issue:- 03.04.2018
Estimated Technical Sanctioned by S.E , Public Health Engg: Department Government of Sindh Larkana for amounting to Rs.5150000/- Date of Opening:- 18.04.2018
Estimated Cost Provision Amount of schedule B Name of Contractors
Details Schedule items 3278974.0 M/s Abra Construction & Co
Amount of sch: B 3278974.0|Non Sch: items 4000.0 56.65%
N.Sch: Items 4000.0 Total 3282974.0 Above
Cartage 1871026.0|Schedule “B” 3278974.0
Total 5154000.0{Add: premium (Below & Above) 1857538.8
Ceilling 0.0|Total.............. 5136512.77
Total 0.0|Non Sch: Item 4000.0
Phy. Contg. 0.0|Tender Cost 5140512.8
1% TPV 0.0|Estimated Cost (-) 5150000.0
G.Total 5154000.0|Difference (-) Savings: 9487.2
Say 5150000.0

The Premium quoted by M/s Abra Construction & Co. Government Contractors Larkana i.e 56.65%
Above are found in lowest in the competition. Hence Lowest rate if approved & work order issued

to him.

Abdul Hameed Mewon
Executive Engineer LMC
Larkana
Chairman

Public Health Departmént
Larkana
Member




BID EVOLUTION REPORT

01. Name of Procuring Agency:-
02. Tender Reference Number :-

03. Tender Description Name of Work
ltem:-

04 Larkana city.

04. Method Procurement:-

05. Tender Published :-

SPPRA website 2018
Express Urdu 12 March 2018

Larkana Municipal Corporation Larkano

No. GB/Estt/LAR/3933 Dated: 05.03.2018

Single stage one envelop procurement

The Nation News 12 March 2018

Ibrat Sindhi 13 March 2018.

06. Total Bid Documents:- 03

07. Total Received:- 03

08. Technical Bid Opening Date Not applicable
If Applicable:-

09. No. of Bid Opening Date Not applicable
If Applicable :-

10. Bid (s) Rejected:- -

\\

Construction of C.C Drain C.C Block & Paver block in
various streets of union committee No.10 Wards No. 01 &

11. Financial Bid Opening Date:- 18.04.2018
12. Bid Evaluation Report:-
@ S.No. 17
Estimate Cost Rs.4300000
S 4 i A Ranking in Reasons for Remarks
4 Name ?I‘B:dder CoEmParlsonCW|th Terms of C(:;t oé‘i_‘;l;,ed by Acceptance /
Participant stimate Cost Cost e Bidders Rejection
01 | M/S Qadeer Hussain 01.01% Below | 1°" Lowest 2714291.94 | Being Lowest
Tunio hence accepted
02 Deedar Ali Chandio 10% Above 2™ Lowest 3016184.60 | Being Highest
hence rejected
03 M/S Abra construction 52% Above 3™ Lowest 4167818.72 | Being Highest

hence rejected

ASSISTANT EXECU
PUBLIC HEALTH DEPARTMENT

g/ \
AK \

LARKANA
MEMBER

E ENGINEER

FFICER
LARKANA MUNICIPAL CORPORATION
LARKANA
MEMBER

ABDUL HAMEED

LARKANA
CHAIRMAN

EXECUTIVE ENGINEER
LARKANA MUNICIPAL CORPORATION



[ BIDDERS QUALIFICATION REPORT |

e Name of Procuring Agency: Larkana Municipal corporation Larkana
e Tender Reference Number: No.GB/ Estt/LRK 3933 Dated: 05.03.2018
e Method of Procurement: single Stage — One Envelope Procedure

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

Eligibility / qualification criteria:

S. No Work serial No.17 BIDDERS NAME
; ; M/s Abra
M/s Qadeer Hussain M/s Deedar Ali / -
ELIGIBILITY / QUALIFICATION Tuni Chandi Construction
CRITERIA we aneo Company
01 02 03
01. Registration with P.E.C Yes Yes Yes
02. NTN Yes Yes Yes
03. Sales tax registration (FBR). Yes Yes Yes
04. Registration with Sindh revenue
board (SRB). Yes Yes Yes
05. Tender fee / Cost of Bidding Yes Vet Yo
document.
06. Earnest money (5% of bid). Yes Yes Yes
07. Firm h§s not been blacklisted Yes Vs Yes
executing agency.
08. All documents / information
furnished are true & correct. s b e
09. Qualified / Disqualified. Qualified Qualified Qualified
il
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AH—A(B;tz_ \ ZULFI ABRO ABDUL HAMERD
ASS]STANT EXECUTIVI ENGIPJEER ACCOUNTS QFFICER EXECUTIVE ENGINEER
PUBLIC"H&MEPARTMENT LARKANA MUNICIPAL CORPORATION LARKANA MUNICIPAL CORPORATION
Member LARKANA LARKANA

Member Chairman




COMPARATIVE STATEMENT

Name of work S.No: 17

01 & 04 of Larkana city

Construction of C.C Drain C.C Block & Paver Blocks in various streets union committee no.10 ward

No.GB/Esst: 3933

Dated: 05.03.2018

Head of A/C

Saving of Larkana Municipal Corporation Funds Larkana

Date of issue:- 03.04.2018

Estimated Technical Sanctioned by S.E , Public Health engg: Department Government of Sindh Larkana for amounting to Rs. 4300000/-

Date of Opening:- 18.04.2018

Estimated Cost Provision Amount of schedule B Name of Contractors
Details Schedule items 2741986.0]M/s Qadeer Hussain Tunio M/s Deedar Ali Chandio M/s Abra Construction Company
Amount of sch: B 2741986.0(Non Sch: items 4000.0 01.01% 10.00% 52.00%
N.Sch: Items 4000.0 Total 2745986.0 Below Above Above
Cartage 1558014.0|Schedule “B” 2741986.0 2741986.0} 2741986.0
Total 4304000.0{Add: premium (Below & Above) 27694.1 274198.6 1425832.7
Ceilling 0.0|Total.............. 2714291.94 3016184.60 4167818.72
Total 0.0|Non Sch: Item 4000.0 4000.0 4000.0
Phy. Contg. 0.0| Tender Cost 2718291.9 3020184.6 4171818.7
1% TPV 0.0|Estimated Cost (-) 4300000.0 4300000.0 4300000.0
G.Total 4304000.0|Difference (-) Savings: 1581708.1 1279815.4 128181.3
Say 4300000.0
The Premium quoted by M/s Qadeer Hussain Tunio Government Contractors Larkanai.e
At 01.01% Below are found in lowest in the competition. Hence Lowest rate if approved & work
\ | \ order issued to him.
|
e il
Ali Akbar /|

Assistant Executive Engineer
Public Health Departmeént
Larkana
Member

Abdul Hameed Méemon
Executive Engineer LMC
Larkana
Chairman




BID EVOLUTION REPORT

01. Name of Procuring Agency:-

02. Tender Reference Number :-

03. Tender Description Name of Work
ltem:-

04. Method Procurement:-

05. Tender Published :-

06. Total Bid Documents:-

07. Total Received:-

08. Technical Bid Opening Date
If Applicable:-

09. No. of Bid Opening Date
If Applicable :-

10. Bid (s) Rejected:-

11. Financial Bid Opening Date:-

12. Bid Evaluation Report:-

@ S.No. 18

Estimate Cost Rs.5275000

Larkana Municipal Corporation Larkano
No. GB/Estt/LAR/3933 Dated: 05.03.2018

Construction of C.C Drain C.C Block & in various streets of
union committee No.10 Wards No. 01 Larkana city.

Single stage one envelop procurement

SPPRA website 2018

Express Urdu 12 March 2018
The Nation News 12 March 2018
Ibrat Sindhi 13 March 2018

01

01
Not applicable

Not applicable

18.04.2018

— =
S Name of Bidder Comparison with Ranking in Cost offered by Reasons for Remar
# i : C Terms of the Bidd Acceptance /
Participant Estimate Cost Cost e Bidders Rejeotlon
01 | M/S Abra construction 5.99% Above | 1°" Lowest | 4091749.25 | Being Lowest
hence accepted
1l
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| ALL \ ZULF LI ABRO ABDULHAMEED
ISTANT EXECUTIVE ENGINEER ACC FFICER EXECUTIVE
ASPSUBLIC EALTH ARTMENT LARKANA MU IPAL CORPORATION LARKANA MUNICIPAL CORPORATION
LARKAN LAR A LARKANA
MEMBER MEMBER CHAIRMAN




e Name of Procuring Agency:
¢ Tender Reference Number:
e Method of Procurement:

[ BIDDERS QUALIFICATION REPORT |

Larkana Municipal corporation Larkana
No.GB/ Estt/LRK 3933 Dated: 05.03.2018

single Stage — One Envelope Procedure

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

Eligibility / qualification criteria:

S.No Work serial No.18 BIDDERS NAME
M/s Abra Construction & Co
ELIGIBILITY / QUALIFICATION CRITERIA 01
01. Registration with P.E.C Yes
02. NTN Yes
03. Sales tax registration (FBR). Yes
04. Registration with Sindh revenue board
Yes
(SRB).
05. Tender fee / Cost of Bidding document. Yes
06. Earnest money (5% of bid). Yes
07. Firm has not been blacklisted executing Yes
agency.
08. All documents / information furnished are Ve
true & correct.
09. Qualified / Disqualified. Qualified

! '\

: aminy
ALl AKBAR
ASSISTANT Exr-:cugLNE ENGINEER

PUBLIC HEALTH DEPARTMENT
Member

ZULFI ABRO
ACCO S OFFICER
LARKANA MUNICIPAL CORPORATION
LARKANA
Member

ABDUL HAMEED
EXECUTIVE ENGINEER
LARKANA MUNICIPAL CORPORATION
LARKANA
Chairman




COMPARATIVE STATEMENT

Naise st work S.No: 18 Construction of C.C Drain C.C Block & Paver Blocks in .ﬁiocm streets union committee no.10 ward 01 |No.GB/Esst: 3933
of Larkana city Dated: 05.03.2018
Head of A/C Saving of Larkana Municipal Corporation Funds Larkana Date of issue:- 03.04.2018
Fstirnat - - - - - . : - -
stimated Technical Sanctioned by Chief Engineer Public Health Engineering Department Government of Sindh Sukkur for amounting to Rs. Date of Opening:- 18.04.2018
5275000/-
Estimated Cost Provision Amount of schedule B Name of Contractors
Details Schedule items 3860505.0 M/s Abra Construction & Co
Amount of sch: B 3860505.0[Non Sch: items 4000.0] 5.99%
N.Sch: Items 4000.0 Total 3864505.0] Above
Cartage 1414495.0|Schedule “B” 3860505.0
Total 5279000.0|Add: premium (Below & Above) 231244.2
Ceilling 0.0[Total.............. 4091749.25
Total 0.0|Non Sch: Item 4000.0
Phy. Contg. 0.0 Tender Cost 4095749.2
1% TPV 0.0|Estimated Cost (-) 5275000.0
G.Total 5279000.0|Difference (-) Savings: 1179250.8
Say 5275000.0

;

/
Assistant mxmn ive E m/ neer
Public Health Department
Larkana
Member

The Premium quoted by M/s Abra Construction & Co. Government Contractors Larkana i.e
5.99% Above are found in lowest in the competition. Hence Lowest rate if approved & work

order issued to him.

Abdul Hamégd Memon
Executive Engineer LMC
Larkana
Chairman




BID EVOLUTION REPORT

/21:

01. Name of Procuring Agency:- Larkana Municipal Corporation Larkano
02. Tender Reference Number :- No. GB/Estt/LAR/3933 Dated: 05.03.2018
03. Tender Description Name of Work Construction of C.C Drain C.C Block & Paver block in
Item:- various streets of union committee No.13 Wards No. 02 &
03 Larkana city.
04. Method Procurement:- Single stage one envelop procurement
05. Tender Published :- SPPRA website 2018
Express Urdu 12 March 2018
The Nation News 12 March 2018
Ibrat Sindhi 13 March 2018
06. Total Bid Documents:- 02
07. Total Received:- 02
08. Technical Bid Opening Date Not applicable
If Applicable:-
09. No. of Bid Opening Date Not applicable
If Applicable :-
10. Bid (s) Rejected:- -
11. Financial Bid Opening Date:- 18.04.2018
12. Bid Evaluation Report:-
@ S.No. 23
Estimate Cost Rs.4225000
S : - g Ranking in Reasons for Remarks
Name of Bidder Comparison with Cost offered by
" Participant Estimate Cost Teg;:sslol' the Bidders Ar::ixzt;il:)c:l
01 | Pak Technology 10% Below I"Lowest | 2828509.20 | Being Lowest
hence accepted
02 M/S Abra construction 42% Above 2™ Lowest 4462758.96 | Being Highest
hence rejected
l
—_— “ |
N |
ALLAKBAR \ ZULFIQARJALI ABRO ABDUL HAMEED
ASSISTANT EXECU% ENGINEER ACCOUN FICER EXECUTIVE ENGINEER
PUBLIC HEALTH DEP RT@NT LARKANA MUNIGIPAL CORPORATION ~ LARKANA MUNICIPAL CORPORATION
“—LARKANA LARKANA LARKANA
MEMBER MEMBER CHAIRMAN




[ BIDDERS QUALIFICATION REPORT |

Name of Procuring Agency:
Tender Reference Number:
Method of Procurement:

Larkana Municipal corporation Larkana
No.GB/ Estt/LRK 3933 Dated: 05.03.2018
single Stage — One Envelope Procedure

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

Eligibilit ualification criteria:
S. No Work serial No.23 BIDDERS NAME
M/s Abra
ELIGIBILITY / QUALIFICATION M/s Pak Technology Construction
CRITERIA Company
01 02
01. Registration with P.E.C Yes Yes
02. NTN Yes Yes
03. Sales tax registration (FBR). Yes Yes
04, Registration with Sindh revenue
Y.
board (SRB). s il
05. Tender fee / Cost of Bidding Yes Yes
document.
06. Earnest money (5% of bid). Yes Yes
07. Firm h.'.as not been blacklisted Yes Yes
executing agency.
08. All documents / information Yes Yes
furnished are true & correct.
09. Qualified / Disqualified. Qualified Qualified
\
E
| |
! !
N
| r_,j_
O W AR HAMEE
~—ALI AKBAR | ZULFIQA | ABRO ABDUL
ASSISTANT EXECUTIVE ENGINEER ACCOUNTS OFFICER EXECUTIVE ENGINEER
PUBLIC HEALTH PARTﬁENT LARKANA MUNICIPAL CORPORATION LARKANA MUNICIPAL CORPORATION
~Member LARKANA LARKANA
Member

Chairman



COMPARATIVE STATEMENT

A

Y,
Ali-Akbar |,

Eﬂﬂm:ﬁ Executive | :mm:m/wq

,_./

Public Health Dépa menf

Larkana
Member

. Construction of C.C Drain C.C Block & Paver Block in various streets union committee no.13 ward 02 & |No.GB/Esst: 3933
Name of work S.No: 23 ;
03 of Larkana city Dated: 05.03.2018
Head of A/C Saving of Larkana Municipal Corporation Funds Larkana Date of issue:- 03.04.2018
Estimated Technical Sanctioned by S.E , Public Health Engg: Department Government of Sindh Larkana for amounting to Rs. 4225000/ Date of Opening:- 18.04.2018
Estimated Cost Provision Amount of schedule B Name of Contractors
Details Schedule items 3142788.0]M/s Pak Technology IMm/s Abra Construction Company |-
Amount of sch: B 3142788.0|Non Sch: items 4000.0 10.00% 42.00%
N.Sch: Items 4000.0 Total 3146788.0 Below Above
Cartage 1082212.0{Schedule “B” 3142788.0 3142788.0
Total 4229000.0|Add: premium (Below & Above) 314278.8 1319971.0}
Ceilling 0.0|Total.............. 2828509.20 4462758.96
Total 0.0|Non Sch: Item 4000.0 4000.0
Phy. Contg. 0.0|Tender Cost 2832509.2 4466759.0
1% TPV 0.0|Estimated Cost (-) Amwmooo.ok 4225000.0
G.Total 4229000.0|Difference (-) Savings: 1392490.8 -241759.0
Say 4225000.0

The Premium quoted by M/s Pak Technology Government Contractors Larkana i.e 10.00% Below
are found in lowest in the competition. Hence Lowest rate if approved & work order issued to

him.

Abdul Ha d Memon
Executive Engineer LMC
Larkana
Chairman




BID EVOLUTION REPORT

N

01. Name of Procuring Agency:- Larkana Municipal Corporation Larkano
02. Tender Reference Number :- No. GB/Estt/LAR/3933 Dated: 05.03.2018
03. Tender Description Name of Work Construction of C.C Drain C.C Block in various streets of
ltem:- union committee No.13 Wards No. 01 & 03 Larkana city.
04. Method Procurement:- Single stage one envelop procurement
05. Tender Published :- SPPRA website 2018
Express Urdu 12 March 2018
The Nation News 12 March 2018
Ibrat Sindhi 13 March 2018
06. Total Bid Documents:- 02
07. Total Received:- 02
08. Technical Bid Opening Date Not applicable
If Applicable:-
09. No. of Bid Opening Date Not applicable
If Applicable :-
10. Bid (s) Rejected:- -
11. Financial Bid Opening Date:- 18.04.2018
12. Bid Evaluation Report:-
@ S.No. 24
Estimate Cost Rs.4240000
i Name (.)f‘Bidder Com!)arisnn with R’;‘l:rlzlr;go}n Cost olTered by f::::t:i‘t::r, Rematks
Participant Estimate Cost Cost the Bidders Rejection
01 | Royal Indus Enterprise 10% Above I* Lowest 3474664.60 | Being Lowest
hence accepted
02 M/S Abra construction 43% Above 2% Lowest 4517063.98 | Being Highest
hence rejected
A | |
|/ |
“ATAKBAK | ABDUL HAMEED
ASSISTANT EXEC ENGINEER EXECUTIVE ENGINEER

PUBLIC HEALTH DEPAR!

LARKANA
MEMBER

LARKANA MUNICIPAL CORPORATION
LARKANA
CHAIRMAN




Name of Procuring Agency:
Tender Reference Number:
Method of Procurement:

[ BIDDERS QUALIFICATION REPORT |

Larkana Municipal corporation Larkana
No.GB/ Estt/LRK 3933 Dated: 05.03.2018
single Stage — One Envelope Procedure

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

Eligibility / qualification criteria:

S. No Work serial No.24 BIDDERS NAME
M/s Abra
M/s Royal Indus / b
ELIGIBILITY / QUALIFICATION Entriprise Construction
CRITERIA Ly Company
01 02

01. Registration with P.E.C Yes Yes
02. NTN Yes Yes
03. Sales tax registration (FBR). Yes Yes
04, Registration with Sindh revenue

board (SRB). e b
05. Tender fee / Cost of Bidding Yes Yes

document.
06. Earnest money (5% of bid). Yes Yes
07. Firm h?s not been blacklisted Yes Vg

executing agency.
08. All documents / information

furnished are true & correct. ¥es 1es
09. Qualified / Disqualified. Qualified Qualified

|
|
M/ \
\ A/L[,AK'BAR _ \ ZULI LI ABRO ABDUL HAME
ASSISTANT 'Exzcd‘h" £ ENGINEER ACCOUNTS OFFICER EXECUTIVE ENGINEER
PUBLIC-HEALTH-DERARTMENT LARKANA MUNTICIPAL CORPORATION LARKANA MUNICIPAL CORPORATION
Member LARKANA LARKANA
Member

Chairman



COMPARATIVE STATEMENT

Name of work

S.No: 24

& 03 of Larkana city

Construction of C.C Drain C.C Block & Paver Block in various streets union committee no.13 ward 01

No.GB/Esst: 3933

Dated: 05.03.2018

Head of A/C

Saving of Larkana Municipal Corporation Funds Larkana

Date of issue:- 03.04.2018

Estimated Technical Sanctioned by S.E , Public Health Engg: Department Government of Sindh Larkana for amounting to Rs. 4240000/-

Date of Opening:- 18.04.2018

Estimated Cost Provision

Amount of schedule B

Name of Contractors

Details Schedule items 3158786.0|M/s Royal Indus Entriprise M/s Abra Construction Company
Amount of sch: B 3158786.0[Non Sch: items 4000.0) 10.00% 43.00%
N.Sch: Items 4000.0 Total 3162786.0 Above Above
Cartage 1081214.0|Schedule “B” 3158786.0 3158786.0
Total 4244000.0|Add: premium (Below & Above) 315878.6 1358278.0
Ceilling 0.0|Total........... 3474664.60 4517063.98
Total 0.0[Non Sch: Item 4000.0 4000.0
Phy. Contg. 0.0|Tender Cost 3478664.6 4521064.0
1% TPV 0.0|Estimated Cost (-) 4240000.0 4240000.0
G.Total 4244000.0|Difference (-) Savings: 761335.4 -281064.0
Say 4240000.0
The Premium quoted by M/s Royal Indus Entriprise Government Contractors Larkanai.e
10.00% Above are found in lowest in the competition. Hence Lowest rate if approved & work
Al N order issued to him.
| |
Ali >_arq \
Assistant mxmncﬁ?Lm:mm:mmﬁ Abdul Hameed Memon
Public Health Umnmaam}ﬁ Executive Engineer LMC
Larkana Larkana
Chairman

Member




BID EVOLUTION REPORT

01. Name of Procuring Agency:- Larkana Municipal Corporation Larkano
02. Tender Reference Number :- No. GB/Estt/LAR/3933 Dated: 05.03.2018
03. Tender Description Name of Work Construction of C.C Drain C.C Block & Paver block in
Iitem:- various streets of union committee No.16 Wards No. 03 &
04 Larkana city.
04. Method Procurement:- Single stage one envelop procurement
05. Tender Published :- SPPRA website 2018
Express Urdu 12 March 2018
The Nation News 12 March 2018
Ibrat Sindhi 13 March 2018
06. Total Bid Documents:- 02
07. Total Received:- 02
08. Technical Bid Opening Date Not applicable
If Applicable:-
09. No. of Bid Opening Date Not applicable
If Applicable :-
10. Bid (s) Rejected:- -
11. Financial Bid Opening Date:- 18.04.2018
12. Bid Evaluation Report:-
@ S.No. 30
Estimate Cost Rs.5300000
S = : 5 Ranking in Reasons for Remarks
Name of Bidder Comparison with Cost offered by
" Participant Estimate Cost TeET:tOf the Bidders A;:ic:jle':i':)c:’
01 | Fahad Ali Enterprise 36.20% Above | I' Lowest 5259146.44 | Being Lowest
hence accepted
02 | M/S Abra construction 56% Above 2 Lowest | §023691.96 | Being Highest
hence rejected

\ |
\ [ 1] /\
| ALIAKBAR/ |
ASSISTANT EXECUTIVE ENGINEER

PUBLIE HEALTH

)

|

\

I\

\ [ \

RTMENT
“~EARKANA
MEMBER

ABDUL H

EXECUTIVE ENGINEER

LARKANA MUNICIPAL CORPORATION
LARKANA
CHAIRMAN




[ BIDDERS QUALIFICATION REPORT |

e Name of Procuring Agency:
Tender Reference Number:

Method of Procurement:

Larkana Municipal corporation Larkana

No.GB/ Estt/LRK 3933 Dated: 05.03.2018
single Stage — One Envelope Procedure

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

Eligibility / qualification criteria:

S. No Work serial No.30 BIDDERS NAME
M/s Abra
M/s Fahad Ali / 4
ELIGIBILITY / QUALIFICATION Ent s Construction
CRITERIA orpaes Company
01 02
01. Registration with P.E.C Yes Yes
02. NTN Yes Yes
03. Sales tax registration (FBR). Yes Yes
04. Registration with Sindh revenue y Yes
board (SRB). &
05. Tender fee / Cost of Bidding Yes Yes
document.
06. Earnest money (5% of bid). Yes Yes
07. Firm has not been blacklisted
; Yes Yes
executing agency.
08. All documents / information
furnished are true & correct. 16 b
09. Qualified / Disqualified. Qualified Qualified
f \
Al
— |
I\
ﬁ f '| \
1/ \
/A‘/AK \R "-\ ZULFI Lf ABRO ABDUL HAMEE

ASSISTANT EXECUTIVE ENGINEER
PUBLIC HEALTH DEPARTMENT
Member

ACCOUNTS QFFICER
LARKANA MUNICIPAL CORPORATION

EXECUTIVE ENGINEER
LARKANA MUNICIPAL CORPORATION
LARKANA
Chairman

LARKANA
Member




COMPARATIVE STATEMENT

) N . Construction of C.C Drain C.C Block & Paver Blocks in various streets union committee no.16 ward 03 & [No.GB/Esst: 3933
ame of work S.No: 30 .
04 of Larkana city Dated: 05.03.2018
Head of A/C Saving of Larkana Municipal Corporation Funds Larkana Date of issue:- 03.04.2018
Estimated Technical Sanctioned by Chief Engineer Public Health Engineering Department Government of Sindh Sukkur for amounting to Rs. Date of Opening:- 18.04.2018
5300000/-
Estimated Cost Provision Amount of schedule B Name of Contractors
Details Schedule items 3861341.0|M/s Fahad Ali Enterprises M/s Abra Construction Company
Amount of sch: B 3861341.0|Non Sch: items 4000.0 36.20% 56.00%
N.Sch: Items 4000.0 Total 3865341.0 Above Above
Cartage 1438659.0|Schedule “B” 3861341.0} 3861341.0}
Total 5304000.0(Add: premium (Below & Above) 1397805.4 N_mwuﬂ.o—
Ceilling 0.0|Total.......... 5259146.44 6023691.96
Total 0.0|Non Sch: Item 4000.0 4000.0
Phy. Contg. 0.0|Tender Cost 5263146.4 6027692.0
1% TPV 0.0|Estimated Cost (-) 5300000.0 5300000.0
G.Total 5304000.0|Difference (-) Savings: 36853.6 -727692.0
Say 5300000.0
A The Premium quoted by M/s Fahad Ali Enterprises Government Contractors Larkana i.e 36.20%
\ \ _,f Above are found in lowest in the competition. Hence Lowest rate if approved & work order
f / issued to him.
|
g B;\_&ma _
Assistant mxmntmm.m Engineer Abdul Hamded Memon
” Public Health Dm_umn:.,m.:ﬂ Executive Engineer LMC
Larkana Larkana
Member Chairman




BID EVOLUTION REPORT

01. Name of Procuring Agency:-
02. Tender Reference Number :-

03. Tender Description Name of Work
Item:-

04. Method Procurement:-

05. Tender Published :-

06. Total Bid Documents:-

07. Total Received:-

08. Technical Bid Opening Date
If Applicable:-

09. No. of Bid Opening Date
If Applicable :-

10. Bid (s) Rejected:-

11. Financial Bid Opening Date:-

12. Bid Evaluation Report:-

Larkana Municipal Corporation Larkano
No. GB/Estt/LAR/3933 Dated: 05.03.2018

Construction of C.C Drain C.C Block & Paver block in
various streets of union committee No.16 Wards No. 03 &
04 Larkana city.

Single stage one envelop procurement

SPPRA website 2018

Express Urdu 12 March 2018
The Nation News 12 March 2018
Ibrat Sindhi 13 March 2018

01
01
Not applicable

Not applicable

18.04.2018

@ S.No. 31
Estimate Cost Rs. 4325000
S £ ; . Ranking in Cost offered Reasons for Remarks
# Nal:l.ne {:11'.B|dder C(émtli)arltsoncmtth Terms of by the Acceptance /
articipant A Cost Bidders Rejection
01 | M/S Abra construction 34% Above 1°T Lowest | 4292593.52 | Being Lowest
hence accepted
\ [{ ]
1/ |
T
\ \
I
a A \ ZULFI LI ABRO ABDUL HAMEED
ASSISTANT EXECU 1Y E NEER ACCO FFICER EXECUTIVE ENGINEER
PUBLIC HEALTH LARKANA MUNICIPAL CORPORATION LARKANA MUNICIPAL CORPORATION
LARKANA LARKANA LARKANA
MEMBER MEMBER CHAIRMAN




[ BIDDERS QUALIFICATION REPORT |

e Name of Procuring Agency: Larkana Municipal corporation Larkana
¢ Tender Reference Number: No.GB/ Estt/LRK 3933 Dated: 05.03.2018
¢ Method of Procurement: single Stage — One Envelope Procedure

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

Eligibility / qualification criteria:

S.No Work serial No.31 BIDDERS NAME
M/s Abra Construction & Co
ELIGIBILITY / QUALIFICATION CRITERIA o1

01. Registration with P.E.C Yes
02. NTN Yes
03. Sales tax registration (FBR). Yes
04. Registration with Sindh revenue board Yes

(SRB).
05. Tender fee / Cost of Bidding document. Yes
06. Earnest money (5% of bid). Yes
07. Firm has not been blacklisted executing Yes

agency.
08. All documents / information furnished are Yes

true & correct.
09. Qualified / Disqualified. Qualified

[/]
rl { ;
ABDUL HAME
NGINEER EXECUTIVE ENGINEER
PUBLIC HEALTH DEPARTMENT LARKANA MUNICIPAL CORPORATION LARKANA MUNICIPAL CORPORATION
Member LARKANA LARKANA

Member

Chairman




COMPARATIVE STATEMENT

Name of work S.No: 31

Construction of C.C Drain C.C Block & Paver Blocks in various streets union committee no.16

No.GB/Esst: 3933

ward 03 & 04 of Larkana city

Dated: 05.03.2018

Head of A/C

Saving of Larkana Municipal Corporation Funds Larkana

Date of issue:- 03.04.2018

Estimated Technical Sanctioned by S.E , Public Health Engg: Department Government of Sindh Larkana for amounting to Rs. 4325000/-

Date of Opening:- 18.04.2018

Estimated Cost Provision

Amount of schedule B

Name of Contractors

Details Schedule items 3203428.0 M/s Abra Construction & Co
Amount of sch: B 3203428.0|Non Sch: items 4000.0) 34.00%
N.Sch: Items 4000.0 Total 3207428.0 Above
Cartage 1121572.0|Schedule “B™ 3203428.0
Total 4329000.0{Add: premium (Below & Above) 1089165.5
Ceilling 0.0|Total.............. 4292593.52
Total 0.0|Non Sch: Item 4000.0
Phy. Contg. 0.0|Tender Cost 4296593.5
1% TPV 0.0|Estimated Cost (-) 4325000.0
G.Total 4329000.0|Difference (-) Savings: 28406.5
Say| | 4325000.0
| “ The Premium quoted by M/s Abra Construction & Co. Government Contractors Larkana
| \ i.e 34.00% Above are found in lowest in the competition. Hence Lowest rate if approved
, & work order issued to him.
| ™
Al \
.‘.. W , /.,,
AliAkbar = | \/
Assistant Execu Emﬁmsm&mmq Abdul Hameed Memon
Public Health Department Executive Engineer LMC
Larkana Larkana
Chairman

Member




BID EVOLUTION REPORT

01. Name of Procuring Agency:-
02. Tender Reference Number :-

03. Tender Description Name of Work
Iltem:-

04. Method Procurement:-

05. Tender Published :-

06. Total Bid Documents:-
07. Total Received:-
08. Technical Bid Opening Date

Lo

Larkana Municipal Corporation Larkano
No. GB/Estt/LAR/3933 Dated: 05.03.2018

Construction of C.C Drain C.C Block & Paver block in
various streets of union committee No.19 Wards No. 03 &
04 Larkana city.

Single stage one envelop procurement

SPPRA website 2018

Express Urdu 12 March 2018
The Nation News 12 March 2018
Ibrat Sindhi 13 March 2018

04
04
Not applicable

If Applicable:-
09. No. of Bid Opening Date Not applicable
If Applicable :-
10. Bid (s) Rejected:- -
11. Financial Bid Opening Date:- 18.04.2018
12. Bid Evaluation Report:-
@ S.No. 40
Estimate Cost Rs.4650000
S + 5 ’ Ranking in Reasons for Remarks
Name of Bidder Comparison with Cost offered by
# Participant Estimate Cost Teg:sstof the Bidders A;::cejggir:,c:l
01 | UK Enterprise 13.05% Below | I’" Lowest 3075805.1 | Being Highest
hence accepted
02 | MJ/S Abdul Sattar Soomro | 01.09% Below | 2% Lowest | 3517085,30 | Being Lowest
hence rejected
03 | M/S Muhammadi 13.79% Above | 3° Lowest | 4046194.9 | Being Lowest
Engineer hence rejected
04 | M/S Abra construction 32% Above 4™ Lowest | 4693714.1 | Being Highest
hence rejected

BAR |
ASSISTANT EXECUTIVE ENGINEER
PUBLIC HEALTH RTMENT
L A

|\
ALFAKBAR | \

MEMBER

ABDULH

EXECUTIVE ENGINEER

LARKANA MUNICIPAL CORPORATION
LARKANA
CHAIRMAN



[ BIDDERS QUALIFICATION REPORT |

e Name of Procuring Agency: Larkana Municipal corporation Larkana
e Tender Reference Number: No.GB/ Estt/LRK 3933 Dated: 05.03.2018
e Method of Procurement: single Stage — One Envelope Procedure

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

Eligibility / qualification criteria:

S. No Work serial No.40 BIDDERS NAME
M/s
M/s M/s Abra
M/s U.K Abdul /s | Mijadbn
ELIGIBILITY / Enitarbrias SEbar Muhammadi | Construction
QUALIFICATION CRITERIA P Engineers Company
Soomro
01 02 03 04
01. Registration with P.E.C Yes Yes Yes Yes
02. NTN Yes Yes Yes Yes
03. Sales tax registration (FBR). Yes Yes Yes Yes
04. Registration with Sindh
revenue board (SRB). Yes ves Yes ves
05. Tender fee / Cost of
Bidding document. Yes Yes 158 Yes
06. Earnest money (5% of bid). Yes Yes Yes Yes
07. Firm has not been
blacklisted executing Yes Yes Yes Yes
agency.
08. All documents /
information furnished are Yes Yes Yes Yes
true & correct.
09. Qualified / Disqualified. Qualified Qualified Qualified Qualified
d 1R
| |
| [
N |
."; \,\‘_1
| AUAKBAR ABDUL HAME
. | \

{ |} /\
ASSISTANT EXECUTIVE ENGINEER EXECUTIVE ENGINEER
PUBLIC HEALTH DEPARTMENT LARKANA MUNICIPAL CORPORATION
ember LARKANA LARKANA

Member Chairman



COMPARATIVE STATEMENT

Name of work S.No: 40

city

Construction of C.C Drain C.C Block & Paver Blocks in various streets union committee no.19 ward 03 & 04 of Larkana

No.GB/Esst: 3933

Dated: 05.03.2018

Head of A/C

Saving of Larkana Municipal Corporation Funds Larkana

Date of issue:- 03.04.2018

Estimated Technical Sanctioned by S.E , Public Health Engg: Department Government of Sindh Larkana for amounting to Rs. 4650000/

Date of Opening:- 18.04.2018

Estimated Cost Provision

Amount of schedule B

Name of Contractors

/ \
AliAkban | |
Assistant Executivel Enginéer

Public Health Dep iam(:w

Larkana
Member

Details Schedule items 3555844.0]M/s U K Enterprises M/s Abdul Sattar Soomro M/s Muhammadi Engineers M/s Abra Construction Company
Amount of sch: B 3555844.0{Non Sch: items 4000.0 13.50% 1.09% 13.79% 32.00%
N.Sch: Items 4000.0 Total 3559844.0 Below Below Above Above
Cartage 1094156.0{Schedule “B” 3555844.0 3555844.0 3555844.0 3555844.0
Total 4654000.0(Add: premium (Below & Above) 480038.9 38758.7 Aoommo.o‘ 1137870.1
Ceilling 0.0{Total.............. 3075805.06 3517085.30 aoamsab_ 4693714.1
Total 0.0{Non Sch: Item 4000.0 4000.0 kEoc.c_ 4000.0}
Phy. Contg. 0.0 Tender Cost 3079805.1 3521085.3 4050194.9| 4697714.1
1% TPV 0.0(Estimated Cost (-) 4650000.0] 4650000.0 4650000.0 4650000.0]
G.Total 4654000.0|Difference (-) Savings: 1570194.9 1128914.7 599805.1 -47714.1
~4650000.0

The Premium quoted by M/s U.K Enterprises Government Contractors Larkana i.e 13.50% Below are found in lowest
in the competition. Hence Lowest rate if approved & work order issued to him.

Abdul Hamedd Memon
Executive Engineer LMC
Larkana
Chairman




01.

02.

03.

04.

05,

BID EVOLUTION REPORT

Name of Procuring Agency:-

Tender Reference Number :-

Tender Description Name of Work

Item:-

Method Procurement:-

Tender Published :-

06. Total Bid Documents:-

07. Total Received:-

08. Technical Bid Opening Date
If Applicable:-

09. No. of Bid Opening Date
If Applicable :-

10. Bid (s) Rejected:-

11. Financial Bid Opening Date:-

12. Bid Evaluation Report:-

@ S.No. 41

Estimate Cost Rs.5190000

Larkana Municipal Corporation Larkano

No. GB/Estt/LAR/3933 Dated: 05.03.2018

Construction of C.C Drain C.C Block & Paver block in
various streets of union committee No.20 Wards No. 01 &

02 Larkana city.
Single stage one envelop procurement

SPPRA website 2018

Express Urdu 12 March 2018
The Nation News 12 March 2018
Ibrat Sindhi 13 March 2018

06
06
Not applicable

Not applicable

18.04.2018

$ Name of Bidder Comparison with Faubiog in Cost offered by Keasans for Remarks
& Participant Estimate Cost Tesmu o the Bidders Artepbanes |
i o Cost Rejection
01 Arbab Ali Tunio 20% Below I°T Lowest 3201377.6 | Being Lowest
hence accepted
02 Ali Hassan Junejo 12.12% Below | 2°° Lowest | 3516713.3 | Being Highest
hence rejected
03 | M/S Engineer Riaz 2% Below 3 Lowest | 4081756.4 | Being Highest
Hussain hence rejected
04 | Janib Ali & co 10% Below 4™ Lowest | 4401894.2 | Being Highest
hence rejected
05 | M/s Abra Construction 29% Below 5™ Lowest | 5162221.4 | Being Highest
Company hence rejected
06 | M/s Pak Technology 45% Below 6" Lowest | 5802496.9 | Being Highest
hence rejected
]
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ASSISTANT EXECY

PUBLIC HEALTH DEPARTMENT
“LARKAN
MEMBER

E ENGINEER

LARKANA MUNIEIPAL CORPORATION

EXECUTIVE ENGINEER
LARKANA MUNICIPAL CORPORATION
LARKANA LARKANA
MEMBER CHAIRMAN



Name of Procuring Agency:
-.m:amq Reference Number:
Method of Procurement:

Eligibility / qualification criteria:

[ BIDDERS QUALIFICATION REPORT |

Larkana Municipal corporation Larkana
No.GB/ Estt/LRK 3933 Dated: 05.03.2018
single Stage — One Envelope Procedure

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

S. Work serial No.41 BIDDERS NAME
No M/s Abra
M/s Arbab Ali . ] M/s Engr: Riaz . . M/s Pak
/ . M/s Ali Hassan Junejo / . & M/s Janab Ali & Co Construction /
ELIGIBILITY / QUALIFICATION CRITERIA Tunio Hussain Langha Technology
Company
01 02 03 04 05 06
01. | Registration with P.E.C Yes Yes Yes Yes Yes Yes
02. [ NTN Yes Yes Yes Yes Yes Yes
03. | Sales tax registration (FBR). Yes Yes Yes Yes Yes Yes
04. | Registration with Sindh revenue board (SRB). Yes Yes Yes Yes Yes Yes
05. | Tender fee / Cost of Bidding document. Yes Yes Yes Yes Yes Yes
06. | Earnest money (5% of bid). Yes Yes Yes Yes Yes Yes
07. | Firm has not been a_mmr:mnma executing agency. Yes Yes Yes Yes Yes Yes
08. | All documents / infort memo: furnished are true & correct. Yes Yes Yes Yes Yes Yes
09. | Qualified / Disqualified. H ,,m Qualified Qualified Qualified Qualified Qualified Qualified
- ] _,,
p. 7 ...fh
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i ASSISTANT -EX nrﬁ?m ENGINEER ACCOU OFFICER EXECUTIVE ENGINEER
\
PUBLIC HEALTH ..%;_w ENT LARKANA MUNICIPAL CORPORATION LARKANA LARKANA MUNICIPAL CORPORATION LARKANA
Membe Member Chairman



COMPARATIVE STATEMENT

Name of work S.No: 41 Construction of C.C Drain C.C Block & Paver Block in various streets union committee no.20 ward 03 of Larkana city M%nm_wwwmwu w%ow_um
Head of A/C Saving of Larkana Municipal Corporation Funds Larkana Date of issue:- 03.04.2018

Estimated Technical Sanctioned by S.E , Public Health engg: Department Government of Sindh Larkana for amounting to Rs. 5190000/-

Date of Opening:- 18.04.2018

Estimated Cost Provision

Amount of schedule B

Name of Contractors

M/s Engr: Riaz Hussain

M/s Abra Construction

Details Schedule items 4001722.0{M/s Arbab Ali Tunio M/s Ali Hassan Juncjo M/s Janab Ali & Co M/s Pak Technology
Langha Company
Amount of sch: B 4001722.0|Non Sch: items 4000.0| 20.00% 12.12% 2.00% 10.00% 29.00% 45.00%
N.Sch: Items 4000.0 Total 4005722.0 Below Below Below Below Above Above
Cartage 1188278.0{Schedule “B” 4001722.0 4001722.0 4001722.0} 4001722.0 4001722.0 4001722.0
Total 5194000.0|Add: premium (Below & Above) 800344.4 485008.7 80034.4 400172.2 1160499.4 1800774.9
Ceilling 00ITotal. ... sueiivvn 3201377.60 3516713.29 3921687.6 3601549.8 51622214 5802496.9
Total 0.0{Non Sch: Item 4000.0 4000.0 4000.0} 4000.0 4000.0 4000.0
Phy. Contg. 0.0| Tender Cost 3205377.6 3520713.3 3925687.6 3605549.8 5166221.4 5806496.9
1% TPV 0.0|Estimated Cost (-) 5190000.0 5190000.0 5190000.0} 5190000.0 5190000.0 5190000.0
G.Total 5194000.0|Difference (-) Savings: 1984622 .4 1669286.7 1264312.4 1584450.2 23778.6 -616496.9
Say 5190000.0
The Premium quoted by M/s Arbab Ali Tunio Government Contractors Larkana i.e 20.00% Below are found in lowest in the competition.
Hence Lowest rate if approved & work order issued to him.
| .
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