OFFICE OF THE LARKANA MUNICIPAL CORPORATION LARKANA

MINUTES OF PROCUREMENT COMMITTEE

A meeting of the Procurement Committee was held on 18-04-2018 for Bids
Called upon vide NIT NO. G.B/Esst/lrk 3933 Dated: 05.03.2018 (SPPRA Sr No. 37191) the
meeting was chaired by the Larkana Municipal Corporation Larkana & the held on the office
while attended by the following officials of procurement committee.

S.No. Name & Designation Responsibility

01.  Abdul Hameed Memon
Assistant/ Executive Engineer

Larkana Municipal Corporation Larkana/ AT
02.  Zulfigar Ali Abro

é::i?a!;rgsi\dotmz?;al Corporation Larkana AR
03.  Ali Akbar Metlo

Assistant Executive Engineer MEMBER

Public Health Department

The chairman desired that frequent setting (s) of the procurement committee shall
be held to further scuttling and evaluate the bid by preparing Bid evaluation report, comparative
statement & bidder qualification / eligibility of procurement within bid validity period.

( Meeting ended within a vote of thanks to and from the chair.
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. OFFICE OF THE LARKANA MUNICIPAL CORPORATION LARKANA

NIT NO. G.B/Esst/Irk 3933 Dated: 05.03.2018 (SPPRA Sr No. 37191)
Serial No. 01 To 42

Office of The Larkana Municipal Corporation Larkana
Held on 18.04.2018

LARKANA MUNICIPAL CORPORATION LARKANA
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ACCOUNT OFFICER
LARKANA MUNICIPAL CORPORATION LARKANA

03.

ALTAKBAR
ASSISTANT EXECUTIVE ENGINEER
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BID EVOLUTION REPORT

6 D,

. 01.

02. Tender Reference Number :-

Name of Procuring Agency:- Larkana Municipal Corporation Larkano

03. Tender Description Name of Work

No. GB/Estt/LAR/3933 Dated: 05.03.2018

Construction of C.C Drain C.C Block in various streets of

ltem:- union committee No.01 Wards No. 02 & 04 Larkana city.
04. Method Procurement:- Single stage one envelop procurement
05. Tender Published :- SPPRA website 2018
Express Urdu 12 March 2018
The Nation News 12 March 2018
Ibrat Sindhi 13 March 2018
06. Total Bid Documents:- 04
07. Total Received:- 04
08. Technical Bid Opening Date Not applicable
If Applicable:-
09. No. of Bid Opening Date Not applicable
If Applicable :-
10. Bid (s) Rejected:- 0
11. Financial Bid Opening Date:- 18.04.2018
12. Bid Evaluation Report:-
@ S.No. 01
Estimate Cost Rs.4240000
S N fBidd Comparison Ranking i Cost offered by the Reasons for Remarks
# a[:ne(‘J‘ MR with Estimate AR el - Acceptance /
articipant Cost Terms of Cost Bidders Rejection
01 M/S Jameel Akhtar Junejo 11.11% Below 15T Lowest 2393189.91 Being Lowest
hence accepted
02 Memon construction & co 2% Below 2" Lowest 2638458.9 Being Highest
hence rejected
03 M/S saced Jatoi & co 18% Above 3™ Lowest 3176919.9 Being Highest
hence rejected
04 M/S View Y & Co. 35% Above 4™ Lowest 3634611.8 Being Highest
hence rejected

ABDUL HAMEED

ASSISTA‘NT EXE IVE ENGINEER EXECUTIVE ENGINEER
PUBLIC HEALT EPﬁﬁTMENT LARKANA MUNICIPAL CORPORATION
LARKANA LARKANA
MEMBER CHAIRMAN




e Name of Procuring Aéency: '
e Tender Reference Number:
e Method of Procurement:

[ BIDDERS QUALIFICATION REPORT |

Larkana Municipal corporation Larkana

No.GB/ Estt/LRK 3933 Dated: 05.03.2018

single Stage — One Envelope Procedure

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

Eligibility / qualification criteria:

S. No Work serial No.01 BIDDERS NAME
M/s Memon
M/s Jameel Akhtar / i M/s Saeed
ELIGIBILITY / QUALIFICATION P construction Iatel s o Vew Y & Co
CRITERIA ] & co :
01 02 03 04
01. Registration with P.E.C Yes Yes Yes Yes
02. NTN Yes Yes Yes Yes
03. Sales tax registration (FBR). Yes Yes Yes Yes
04. Registration with Sindh
revenue board (SRB). i ves ves Yes
05. Tender fee / Cost of Bidding Yes Yes Yes Yes
document.
06. Earnest money (5% of bid). Yes Yes Yes Yes
07. Firm h;.ss not been blacklisted Vsl Vs Yes Yiis
executing agency.
08. All documents / information
furnished are true & correct. Yes e b yes
08. Qualified / Disqualified. Qualified Qualified Qualified Qualified
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ASSISTANT -EXECUTIVE ENGINEER ACCOUN FFICER EXECUTIVE ENGINEER
PUBLIC HEALTH DEPARTMENT LARKANA MUNICIPAL CORPORATION LARKANA MUNICIPAL CORPORATION
Member LARKANA LARKANA
Member

Chairman



COMPARATIVE STATEMENT

Name of work

S.No: 01

Construction of C.C Drain C.C Block & Paver Blocks in various streets union committee no.01 ward 02 & 04 of

Larkana city

No.GB/Esst: 3933

Dated: 05.03.2018

Date of issue:- 03.04.2018

Head of A/C Saving of Larkana Municipal Corporation Funds Larkana
Estimated Technical Sanctioned by S.E , Public Health engg: Department Government of Sindh Larkana for amounting to Rs. 4240000/- Date of Opening:- 18.04.2018
Estimated Cost Provision Amount of schedule B Name of Contractors
Details Schedule items 2692305.0|M/s Jameel Akhtar Junejo  |M/s Memon construction & co  |M/s Saced Jatoi & Co. [M/s View Y & Co.
Amount of sch: B 2692305.0{Non Sch: items 4000.0 11.11% 2.00% 18.00% 35.00%
N.Sch: Items 4000.0 Total 2696305.0 Below Below Above Above
Cartage 1547695.0(Schedule “B” 2692305.00 2692305.00 2692305.0 2692305.0
Total 4244000.0|Add: premium Below & Above 299115.1 53846.1 484614.9 942306.8
Ceilling 0.0[Total.............. 2393189.91 2638458.9 3176919.9 3634611.8
Total 0.0|Non Sch: Item 4000.0 4000.0 4000.0 4000.0
Phy. Contg,. 0.0|Tender Cost 2397189.9 2642458.9 3180919.9 3638611.8
1% TPV 0.0|Estimated Cost (-) 4240000.0 4240000.0 4240000.0] 4240000.0
G.Total 4244000.0|Difference (-) Savings: 1842810.1 1597541.1 1059080.1 601388.3
Say 4240000.0
The Premium quoted by M/s Jameel Akhtar Junejo Government Contractors Larkana i.e 11.11% Below are
found in lowest in the competition. Hence Lowest rate if approved & work order issued to him.
/%
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'
. Al/Akbar ’
Assitant mwmnw_,_l.{m Engineer Zulfigar Ali Abro Abdul Hameed Memon
Public Health Emumw::,_m:ﬁ Accounts Officer LMC Executive Engineer LMC
_.marm:(w_ Larkana Larkana
Member Member Chairman




BID EVOLUTION REPORT

01. Name of Procuring Agency:-
02. Tender Reference Number :-

03. Tender Description Name of Work
Item:-

04. Method Procurement:-

05. Tender Published :-

06. Total Bid Documents:-
07. Total Received:-
08. Technical Bid Opening Date

@

,

Larkana Municipal Corporation Larkano
No. GB/Estt/LAR/3933 Dated: 05.03.2018

Construction of C.C Drain C.C Block in various streets of
union committee No.01 Wards No. 01 & 03 Larkana city.

Single stage one envelop procurement

SPPRA website 2018
Express Urdu 12 March 2018.

The Nation 12 March 2018.
Ibrat Sindhi 13 March 2018
01

01

Not applicable

If Applicable:-
09. No. of Bid Opening Date Not applicable

If Applicable :-
10. Bid (s) Rejected:- -
11. Financial Bid Opening Date:- 18.04.2018
12. Bid Evaluation Report:-
@ S.No. 02
Estimate Cost Rs.4650000
S 5 Comparison Ranking in Reasons for Remarks
# Na[:: f-:iJ:iB::::" with Estimate Terms of Cost ‘g‘i.;;ﬁsby s Acceptance /

P Cost Cost Rejection

01 M/S Abra Construction 55.75 Above 13T Lowest 4633146.6 Being Lowest

Company hence accepted

‘ ' ZULFIQ ABRO ABDUL HAMEED
ASSISTANT EXECUTIVE ENGINEER ACCOU ICER EXECUTIVE ENGINEER
PUBLIC HEALTH ART LARKANA MUNI CORPORATION LARKANA MUNICIPAL CORPORATION

L
MEMBER

LAR A
MEMBER

LARKANA
CHAIRMAN




e Name of Procuring Agency:
e Tender Reference Number:
¢ Method of Procurement:

[ BIDDERS QUALIFICATION REPORT |

Larkana Municipal corporation Larkana
No.GB/ Estt/LRK 3933 Dated: 05.03.2018
single Stage — One Envelope Procedure

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

Eligibilit ualification criteria:
S.No Work serial No.02 BIDDERS NAME
M/s Abr nstruction &
ELIGIBILITY / QUALIFICATION CRITERIA /S Bra'Ce Uslt uchio ko
01. Registration with P.E.C Yes
02. NTN Yes
03. Sales tax registration (FBR). Yes
04. Registration with Sindh revenue board Vs
(SRB).
05. Tender fee / Cost of Bidding document. Yes
06. Earnest money (5% of bid). Yes
07. Firm has not been blacklisted executing Yes
agency.
08. All documents / information furnished are Vi
true & correct.
09. Qualified / Disqualified. Qualified
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ALl A‘i:JAR " ABDUL HAMEED

ASSISTANT EXECUTIVE ENblNEER
PUBLIC HEALTH DEPARTMENT

Member

LARKANA
Member

LARKANA MUNICIPAL CORPORATION

EXECUTIVE ENGINEER
LARKANA MUNICIPAL CORPORATION
LARKANA
Chairman




COMPARATIVE STATEMENT

Name of work S.No: 02

Construction of C.C Drain C.C Block & Paver Blocks in various streets union committee no.01 ward

No.GB/Esst: 3933

01 & 03 of Larkana city

Dated: 05.03.2018

Date of issue:- 03.04.2018

Head of A/C Saving of Larkana Municipal Corporation Funds Larkana
Estimated Technical Sanctioned by S.E , Public Health Engg: Department Government of Sindh Larkana for amounting to Rs. 4650000/- Date of Opening:- 18.04.2018
Estimated Cost Provision Amount of schedule B Name of Contractors
Details Schedule items 2974733.0 M/s Abra Construction & Co
Amount of sch: B 2974733.0|Non Sch: items 4000.0 55.75%
N.Sch: Items 4000.0 Total 2978733.0 Above
Cartage 1675267.0(Schedule “B” 2974733
Total 4654000.0|Add: premium Below & Above 1658413.6
Ceilling 0.0|Total.... o000 4633146.60
Total 0.0|Non Sch: Item 4000.0
Phy. Contg. 0.0|Tender Cost 4637146.60
1% TPV 0.0[Estimated Cost (-) 4650000.0
G.Total 4654000.0|Difference (-) Savings: 12853.40
Say 4650000.0
The Premium quoted by M/s Abra Construction & Co. Government Contractors Larkana i.e
A 55.75% Above are found in lowest in the competition. Hence Lowest rate if approved & work
& 1A order issued to him.
il |
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Ali Akbar |
Assistant Executi _,m:mm:mm* Zulfigar AlilAbro Abdul Hameed Memon
Public Health De .m_.:sm% AccountsOfficer LMC Executive Engineer LMC
Larkana J Larkana Larkana
Member Member Chairman




BID EVOLUTION REPORT

®

01. Name of Procuring Agency:- Larkana Municipal Corporation Larkano
02. Tender Reference Number :- No. GB/Estt/LAR/3933 Dated: 05.03.2018
03. Tender Description Name of Work Construction of C.C Drain C.C Block & Paver block in
ltem:- various streets of union committee No.02 Wards No. 01 &
02 Larkana city.
04. Method Procurement:- Single stage one envelop procurement
05. Tender Published :- SPPRA website 2018
Express Urdu 12 March 2018.
The Nation News 12 March 2018
Ibrat Sindhi 13 March 2018
06. Total Bid Documents:- 08
07. Total Received:- 08
08. Technical Bid Opening Date Not applicable
If Applicable:-
09. No. of Bid Opening Date Not applicable
If Applicable :-
10. Bid (s) Rejected:- -
11. Financial Bid Opening Date:- 18.04.2018
12. Bid Evaluation Report:-
@ S.No. 03
Estimate Cost Rs.5000000
S = Comparison Ranking in Reasons for Remarks
# Na}:ne ?r.B'dd" with Estimate Terms of Co;t ogzl;:d by Acceptance /
AfTcipant Cost Cost tHe NS Rejection
01 | Wakeel Ahmed Khokhar | 10% Below | 17 Lowest 3404618.1 | Being Lowest
hence accepted
02 | Agha Saced Ahmed Pathan | 7.55% Below | 2 Lowest 3497299.4 | Being Highest
hence rejected
03 Muhammad Ilyas Rind 5% Above 3" Lowest 3972054.5 | Being Highest
hence rejected
04 M/s Ali Raza Khokhar 10% Above 4 4161199.90 | Being Highest
hence rejected
05 M/s Mujeeb-u-Rehman & | 15% Above 5T 4350345.35 | Being Highest
Co hence rejected
06 | M/s Mashooque Ali Bhutto | 20% Above 6" 4539490.80 | Being Highest
A \ hence rejected
07 | M/s Shaha 7i rothers 40% Above = 5296072.60 | Being Highest
hence rejected
08 | M/s Abra Qonstruction co. | 40% Above 5296072.60 | Being Highest
i I | hence rejected
.‘(\ kA
- M 7A
ALI AKBAR ZULFQ ABDUL MMEED
ASSISTANT EXECUTIVE ENGINEER EXECUTIVE ENGINEER
PUBLIC HI PARTMENT LARKANA MUNICIPAL CORPORATION  LARKANA MUNICIPAL CORPORATION
" LARKANA LARKANA
MEMBER CHAIRMAN




COMPARATIVE STATEMENT

Name of work

S.No: 03

Construction of C.C Drain C.C Block & Paver Blocks in various streets union committee no.02 ward 01 & 02 of Larkana city

No.GB/Esst: 3933

Dated: 05.03.2018

Head of A/C

Saving of Larkana Municipal Corporation Funds Larkana

Date of issue:- 03.04.2018

Estimated Technical Sanctioned by S.E , Public Health engg: Department Government of Sindh Larkana for amounting to Rs. 5000000/-

Date of Opening:- 18.04.2018

Estimated Cost Provision

Amount of schedule B

Name of Contractors

7

Rw@m:ﬂ Exect Engineer
Public Health Department
Larkana

Member

. 5 M/s Wakeel M/s Agha Saeed |M/s M. Ilyas M/s Ali Raza M/s Mujeeb-u- |M/s Mashooque |M/s Shahani M/s Abra
Ehtals Schiedite e AR Ahmed Khokhar JAhmed Pathan Rind Baloch Khokhar Rehman & Co  JAli Bhutto Brothers Construction co.

Amount of sch: B 3782909.0|Non Sch: items hooo.o_ 10.00% 7.55% 5.00% 10.00% 15.00% 20.00% 40.00% 40.00%

N.Sch: Items 4000.0 Total 3786909.0| Below Below Above Above Above Above Above Above
Cartage 1217091.0|Schedule “B” 3782909.0 3782909.0} 3782909.0 3782909.0 3782909.0) 3782909.0 3782909.0 3782909.0
Total 5004000.0|Add: premium |(Below & Above) 378290.9 285609.6 189145.5 378290.9 567436.4 756581.8 1513163.6 1513163.6
Ceilling 0.0|Total........... 3404618.10 3497299.4 3972054.5 4161199.90 4350345.35 4539490.80, 5296072.60 5296072.60
Total 0.0|Non Sch: Item 4000.0] 4000.0} 4000.0| 4000.0 4000.0} 4000.0 4000.0 4000.0
Phy. Contg. 0.0|Tender Cost 3408618.1 3501299.4 3976054.5 fmm_wcb_ 43543454 4543490.8 5300072.6 5300072.6
1% TPV 0.0|Estimated Cost (-) 5000000.04 5000000.0 5000000.0 moooooo.o_ 5000000.01 5000000.0 5000000.0 5000000.0
G.Total 5004000.0|Difference (-) Savings: 1591381.9 1498700.6 1023945.6 834800.1 645654.7 456509.2 -300072.6 -300072.6

Say 5000000.0

The Premium quoted by M/s Wakeel Ahmed Khokhar Government Contractors Larkana i.e 10.00% Below are found in lowest in the
competition. Hence Lowest rate if approved & work order issued to him.

Larkana
Member

Abdul Ham€ed Memon
Executive Engineer LMC

Larkana
Chairman




; . [ BIDDERS QUALIFICATION REPORT |

¢ Name of Procuring Agency: Larkana Municipal corporation Larkana
Qﬂmsnm_. Reference Number:. No.GB/ Estt/LRK 3933 Dated: 05.03.2018
e Method of Procurement: single Stage — One Envelope Procedure

: BIDDERS ELIGIBILITY / QUALIFICATION REPORT

Eligibility / qualification criteria:

S. Work serial No.03 BIDDERS NAME
No M/s .
Wakeel M/s Agha Saeed | M/s M. llyas M/s Ali Raza M/sMajeste il M/s Shahani /s >5.m
ELIGIBILITY / QUALIFICATION CRITERIA Ahmed Ahmed Pathan Rind Baloch Khokhar B _<_m.m antus Brothers Crnsthiuction
Co Ali Bhutto co.
Khokhar

01 02 03 04 05 06 07 08
01. | Registration with P.E.C Yes Yes Yes Yes Yes Yes Yes Yes
02. NTN Yes Yes Yes Yes Yes Yes Yes Yes
03. | Sales tax registration (FBR). Yes Yes Yes Yes Yes Yes Yes Yes
04. | Registration with Sindh revenue board (SRB). Yes Yes Yes Yes Yes Yes Yes Yes
05. | Tender fee / Cost of Bidding document. Yes Yes Yes Yes Yes Yes Yes Yes
06. | Earnest money (5% of bid). Yes Yes Yes Yes Yes Yes Yes Yes
07. Firm has not been blacklisted executing agency. Yes Yes Yes Yes Yes Yes Yes Yes
08. M__nwwm._nﬂm:nm / information furnished are true Yol Yes Yes Yes Yes Vi Yes Vs
09. | Qualified / Disqualified. Qualified Qualified Qualified Qualified Qualified Qualified Qualified Qualified
- i
. TN \
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ALTAKBAR | ZULFIQAR AL ABRO ABDUL HAMEED
ASSISTANT EXECUTIVE ENGINEER ACCOUNTS OFFICER EXECUTIVE ENGINEER
PUBLIC HEALTH DERARTMENT LARKANA MUNICIPAL CORPORATION LARKANA LARKANA MUNICIPAL CORPORATION LARKANA

Member Member Chairman



BID EVOLUTION REPORT

01. Name of Procuring Agency:- Larkana Municipal Corporation Larkano
02. Tender Reference Number :- No. GB/Estt/LAR/3933 Dated: 05.03.2018
03. Tender Description Name of Work Construction of C.C Drain C.C Block & Paver block in
Item:- various streets of union committee No.02 Wards No. 03 &
04 Larkana city.
04. Method Procurement:- Single stage one envelop procurement
05. Tender Published :- SPPRA website 2018
Express Urdu 12 March 2018.
The Nation News 12 March 2018
Ibrat Sindhi 13 March 2018
06. Total Bid Documents:- 05
07. Total Received:- 05
08. Technical Bid Opening Date Not applicable
If Applicable:-
09. No. of Bid Opening Date Not applicable
If Applicable :-
10. Bid (s) Rejected:- -
11. Financial Bid Opening Date:- 18.04.2018
12. Bid Evaluation Report:-
@ S.No. 04
Estimate Cost Rs.5600000
3 Name of Bidder Comparison with R_l:}nking i Cost offered by Bensons l‘urf e
Participant Estimate Cost erms of the Bidders Accc.pta_nce
Cost Rejection
01 Riaz A Mahar & co 10% Below 15T Lowest 3805451.10 | Being Lowest
hence accepted
02 Khadim Hussain & 0.5% Below 2" Lowest 4207137.61 | Being Highest
Traders hence rejected
03 | Mujeeburehman 4.98% Above | 3" Lowest | 4438847.29 | Being Highest
hence rejected
04 | M/s Abdul Fatah Soomro | 20.00% Above | 4'" Lowest 5073934.80 | Being Highest
hence rejected
05 | M/s Abra Constr: 32.00% Above | 5" Lowest | 558132828 | Being Highest
Company hence rejected
\ ~\
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ALI A¥ ." R\ ZULFI LI ABRO ABDUL HAMEED
ASSISTANT Exsc}%}e ENGINEER ACCO FICER EXECUTIVE ENGINEER
PUBLIC HEALTH DEPARTMENT LARKANA MUNICIPAL CORPORATION  LARKANA MUNICIPAL CORPORATION

LARKANA
MEMBER

LARKANA
MEMBER

LARKANA
CHAIRMAN




Name of Procuring Agency:

Tender Reference Numb
Method of Procurement

| BIDDERS QUALIFICATION REPORT |

er:

Larkana Municipal corporation Larkana
No.GB/ Estt/LRK 3933 Dated: 05.03.2018
single Stage — One Envelope Procedure

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

Eligibility / qualification criteria:

S. No Work serial No.04 BIDDERS NAME
M/s Abra
M/s Mujeeb- | M/s Abdul .
M/s Raiz A Mahar | Khadim / ) /s Construction
ELIGIBILITY / & Co H in & u-Rehman & Fatah Cortii
QUALIFICATION CRITERIA 3 Co R, pany
Traders
01 02 03 04 05
01. Registration with P.E.C Yes Yes Yes Yes Yes
02. NTN Yes Yes Yes Yes Yes
03. Sales tax registration (FBR). Yes Yes Yes Yes Yes
04, Registration with Sindh
revenue board (SRB). s b b Yes Yas
05. Tender fee / Cost of Bidding - - Yes Ves Yes
document.
06. Earnest money (5% of bid). Yes Yes Yes Yes Yes
07. Firm has not been
blacklisted executing Yes Yes Yes Yes Yes
agency.
08. All documents / information
furnished are true & Yes Yes Yes Yes Yes
correct.
09. Qualified / Disqualified. Qualified Qualified Qualified Qualified Qualified
|/ A
‘;I‘ ‘..\‘.
AL AKBAR ZULFI LI ABRO ABDUL HAMEED
ASSIST_A_NT EXECUTTIVE ENGINEER ACCO OFFICER EXECUTIVE ENGINEER
PUBLIC HEALTH DEPARTMENT LARKANA MUNICIPAL CORPORATION LARKANA MUNICIPAL CORPORATION
Member

Chairman




COMPARATIVE STATEMENT

Name of work

S.No: 04

Construction of C.C Drain C.C Block & Paver Blocks in various streets union committee no.02 ward 03

& 04 of Larkana city

No.GB/Esst: 3933

Dated: 05.03.2018

Head of A/C

Saving of Larkana Municipal Corporation Funds Larkana

Date of issue:- 03.04.

2018

Estimated Technical Sanctioned by S.E , Public Health engg: Department Government of Sindh Larkana for amounting to Rs. 5600000/-

Date of Opening:- 18.04.2018

Estimated Cost Provision

Amount of schedule B

Name of Contractors

Ali b,\_n__,&ma,

\

Assitant Executive m:mm:mvmq
Public Health Department

Larkana

Member

Details e dnleiiams 4228279.0 M/s Raiz A Mahar & |M/s Khadim Hussain &|M/s Mujeeb-u-Rehman |M/s Abdul Fatah M/s Abra Constr:
Co Traders & Co Soomro Company
Amount of sch: B 4228279.0|Non Sch: items 4000.0 10.00% 0.50% 4.98% 20.00% 32.00%
N.Sch: Items 4000.0 Total 4232279.0 Below Below Above Above Above
Cartage 1371721.0|Schedule “B” 4228279.0 4228279.0 4228279.0 4228279.0 4228279.0
Total 5604000.0{Add: premium (Below & Above) 4228279 211414 210568.3 845655.8 1353049.3
Ceilling 0.0 Totali.ssssssomsin 3805451.10 4207137.61 4438847.29 5073934.80 5581328.28
Total 0.0{Non Sch: Item 4000.0 4000.0 4000.0 4000.0} 4000.0
Phy. Contg. 0.0|Tender Cost 3809451.1 4211137.6 44428473 5077934.8 5585328.3
1% TPV 0.0|Estimated Cost (-) 5600000.0} 5600000.0 5600000.0 5600000.0 5600000.0
G.Total 5604000.0|Difference (-) Savings: 1790548.9 1388862.4 11571527 522065.2 14671.7
Say 5600000.0

The Premium quoted by M/s Raiz A Mahar & Co Government Contractors Larkana i.e 10.00% Below are
found in lowest in the competition. Hence Lowest rate if approved & work order issued to him.

Member

Abdul Hameed

emon

Executive Engineer LMC

Larkana
Chairman




BID EVOLUTION REPORT

01. Name of Procuring Agency:- Larkana Municipal Corporation Larkano
02. Tender Reference Number :- No. GB/Estt/LAR/3933 Dated: 05.03.2018
03. Tender Description Name of Work Construction of C.C Drain C.C Block & Paver block in
Item:- various streets of union committee No.04 Wards No. 01 &
02 Larkana city.
04. Method Procurement:- Single stage one envelop procurement
05. Tender Published :- SPPRA website 2018
Express Urdu 12 March 2018
The Nation News 12 March 2018
Ibrat Sindhi 13 March 2018
06. Total Bid Documents:- 04
07. Total Received:- 04
08. Technical Bid Opening Date Not applicable
If Applicable:-
09. No. of Bid Opening Date Not applicable
If Applicable :-
10. Bid (s) Rejected:- -
11. Financial Bid Opening Date:- 18.04.2018
12. Bid Evaluation Report:-
@ S.No. 07
Estimate Cost Rs.7600000
S § e Remarks
. Comparison Ranking in Reasons for
. Nal:n 5 tt')l‘.Bch?er with Estimate Terms of C(:;t ‘;gfl;ed by Acceptance /
ArfCEa Cost Cost e Rejection
01 Meesum Construction co 10.25 Below | I° Lowest 5372612.71 | Being Lowest
hence accepted
02 | Saced & Co 01% Below | 2" Lowest | 5926336.02 | Being Highest
hence rejected
03 | Mujeeburehman & Co 4.99% Above | 3" Lowest | §284909.28 | Being Highest
hence rejected
04 | M/S Akhtar Ali 20% Above | 47 Lowest | 718343760 | Being Lowest
hence accepted
| N
11/ |
1
\ L1 aAKEAR ()N_E ABDUL HAMEE
ASSISTANT-EXECUTIVE ENGINEER

PUBLIC HEALTH Di
LARKANA
MEMBER

ARTMENT

LARKANA MUNICIPAL CORPORATION

LARKANA
MEMBER

EXECUTIVE ENGINEER

LARKANA MUNICIPAL CORPORATION
LARKANA

CHAIRMAN




e Name of Procuring Agency:
e Tender Reference Number:
e Method of Procurement:

[BIDDERS QUALIFICATION REPORT |

Larkana Municipal corporation Larkana
No.GB/ Estt/LRK 3933 Dated: 05.03.2018
single Stage — One Envelope Procedure

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

Eligibility / qualification criteria:

S. No Work serial No.07 BIDDERS NAME
M/s
M/s Mujeeb-
ELIGIBILITY / M/sMossam Seu u i!ehmjam & M/s
QUALIFICATION CRITERIA Construction :Co Ah.med Co Akhtar Ali
Jatoi & Co
01 02 03 04
01. Registration with P.E.C Yes Yes Yes Yes
02. NTN Yes Yes Yes Yes
03. Sales tax registration (FBR). Yes Yes Yes Yes
04, Registration with Sindh
revenue board (SRB). ¥es Yiosi Yes Yas
05. Tender fee / Cost of Bidding Yes Yes Vi Yes
document.
06. Earnest money (5% of bid). Yes Yes Yes Yes
07. Firm has not been
blacklisted executing Yes Yes Yes Yes
agency.
08. All documents / information
furnished are true & Yes Yes Yes Yes
correct.
09. Qualified / Disqualified. Qualified Qualified Qualified Qualified
J (
| /]
A1/ |
"—A‘JAI*B R \-. ZULFIQAR ABRO ABDUL HAMEED
ASSISTANT EXECUTIVE E&GINEER ACCOU FICER EXECUTIVE ENGINEER
PUBLIC-HEALTH DEPARTMENT LARKANA MUNICIPAL CORPORATION LARKANA MUNICIPAL CORPORATION
Member LARKANA LARKANA
Member

Chairman




) COMPARATIVE STATEMENT

Name of work S.No: 07 Construction of C.C Drain C.C Block & Paver Block in various streets union committee no.04 ward 01 & 02 of Larkana city WM_Mmﬁmeuuwwwm
i Head of A/C Saving of Larkana Municipal Corporation Funds Larkana Date of issue:- 03.04.2018
Estimated Technical Sanctioned by Chief Engincer Public Health Engineering Department Government of Sindh Sukkur for amounting to Rs. 7600000/~ Dato of Opening:- 18,04.2018
Estimated Cost Provision Amount of schedule B Name of Contractors
Details Schedule items 5986198.0]M/s Meesam Construction :Co M/s Saeed Ahmed Jatoi & Co M/s Mujeeb-u-Rehman & Co M/s Akhtar Ali
Amount of sch: B 5986198.0|Non Sch: items 4000.0 10.25% 1.00% 4.99% 20.00%
N.Sch: Items 4000.0 Total 5990198.0 Below Below Above Above
Cartage 1613802.0|Schedule “B” 5986198.0 5986198.0 5986198.0) 5986198.0
Total 7604000.0|Add: premium (Below & Above) 6135853 59862.0 298711.3 1197239.6
Ceilling 0.0|Total... 5372612.7 5926336.02 6284909.28 7183437.60
Total 0.0[Non Sch: Item 4000.0 4000.0 4000.0} 4000.0
Phy. Contg. 0.0[Tender Cost 5376612.7 5930336.0 6288909.3 7187437.6
1% TPV 0.0[Estimated Cost (-) 7600000.0 7600000.0 7600000.0 7600000.0
G.Total 7604000.0|Difference (-) Savings: 22233873 1669664.0 1311090.7 412562.4
Say 7600000.0
The Premium quoted by M/s Meesam Construction :Co Government Contractors Larkana i.e 10.25% Below are found in lowest in the
/ competition. Hence Lowest rate if approved & work order issued to him.
|
|
|
‘
.k,, .,i_,, i
. Al _,Lq T
Assistant mxmncm#.,.m_,m.mm:mm_‘ Zulfigpr AH Abro Abdul Hameed Menion
Public Health mmmm%m: Accounts, Officer LMC Executive Engineer LMC
Larkana Larkan Larkana
Member Member Chairman




BID EVOLUTION REPORT

@,

/

01. Name of Procuring Agency:- Larkana Municipal Corporation Larkano
02. Tender Reference Number :- No. GB/Estt/LAR/3933 Dated: 05.03.2018
03. Tender Description Name of Work Construction of C.C Drain C.C Block in various streets of
ltem:- union committee No.04 Wards No. 03 & 04 Larkana city.
04. Method Procurement:- Single stage one envelop procurement
05. Tender Published :- SPPRA website 2018
Express Urdu 12 March 2018
The Nation News 12 March 2018
Ibrat Sindhi 13 March 2018
06. Total Bid Documents:- 04
07. Total Received:- 04
08. Technical Bid Opening Date Not applicable
If Applicable:-
09. No. of Bid Opening Date Not applicable
If Applicable :-
10. Bid (s) Rejected:- -
11. Financial Bid Opening Date:- 18.04.2018
12. Bid Evaluation Report:-
@ S.No. 08
Estimate Cost Rs.5250000
S : ; ¢ Ranking in Reasons for Remarks
Name of Bidder Comparison with Cost offered by
= Participant Estimate Cost Teg:sstof the Bidders Ag:}g:’:i':’c[f/
01 | Saced Ahmed Dahot 20% Below 1> Lowest 2649861.60 | Being Lowest
hence accepted
02 | Mujeeburehman co 4.99% Above 2% Lowest | 4140408.75 | Being Highest
hence rejected
03 | Eng: Riaz Hussain Langah | 25% Above 3" Lowest 3477612.12 | Being Highest
& co hence rejected
04 | Abra construction 39.95% Above 4™ Lowest | 4535601.64 | Being Lowest
hence accepted
L\
f
LI ABRO ABDUL HAMEED
EXECUTIVE ENGINEER

ZULFIQAR)
ACCQUNTOFFICER
LARKANA M PAL CORPORATION

LARKANA MUNICIPAL CORPORATION

LARKANA
MEMBER

LARKANA
MEMBER

LARKANA
CHAIRMAN




COMPARATIVE STATEMENT

Name of work S.No: 08 Construction of C.C Drain C.C Block & Paver Block in various streets union committee no.04 ward 03 & 04 of Larkana city Mw%am\wmw%wwwm
Head of A/C Saving of Larkana Municipal Corporation Funds Larkana Date of issue:- 03.04.2018

Estimated Technical Sanc

tioned by Chief Engineer Public Health Enginecring Department Government of Sindh Sukkur for amounting to Rs. 5250000/-

Date of Opening;:- 18.04.2018

Estimated Cost Provision Amount of schedule B Name of Contractors
Details Schedule items 3312327.0|M/s Saced Ahmed Dahot M/s Mujeeb-u-Rehman & Co M/s Eng; Riaz Hussain Langah & |M/s Abra construction
Amount of sch: B 3312327.0|Non Sch: items 4000.0 20.00% 25.00% 4.99% 39.95%
N.Sch: Items 4000.0 Total 3316327.0 Below Above Above Above
Cartage 1937673.0|Schedule “B” 3312327.0} 3312327.0 3312327.0 33123270
Total 5254000.0|Add: premium (Below & Above) 6624654 828081.8 165285.1 1323274.6
Ceilling 0.0{Total...... 2649861.60 4140408.75 3477612.12 4635601.64
Total 0.0[Non Sch: Item 4000.0 4000.0 4000.0 4000.0
Phy. Contg. 0.0|Tender Cost 2653861.6 4144408.8 3481612.1 4639601.6
1% TPV 0.0|Estimated Cost (-) 5250000.0 5250000.0 5250000.0 5250000.0
G.Total 5254000.0|Difference (-) Savings: 2596138.4 1105591.3 1768387.9 610398.4
Say 5250000.0
The Premium quoted by M/s Saeed Ahmed Dahot Government Contractors Larkana i.e 20.00% Below are found in lowest in the
competition. Hence Lowest rate if approved & work order issued to him.
A
|
/
h p Iy "
Ali Akbar ||/ \
Assistant Executi .m_:mu_. Abdul Hameed Memon
Public Health De| m_.r.:m,_._w Executive Engineer LMC

Larkana
Member

Larkana
Chairman




¢ Name of Procuring Agency:
..m:nmﬂ Reference Number:
e Method of Procurement:

Eligibility / qualification criteria:

[BIDDERS QUALIFICATION REPORT |

Larkana Municipal corporation Larkana
No.GB/ Estt/LRK 3933 Dated: 05.03.2018
single Stage — One Envelope Procedure

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

S. Work serial No.08 BIDDERS NAME
No M/s Mujeeb-u-Rehman M/s Eng: Riaz Hussain .
ELIGIBILITY / QUALIFICATION CRITERIA T ! _ & Co / _.mmmmr & co b4 5:Abva constmiction

01 02 03 04

01. | Registration with P.E.C Yes Yes Yes Yes

02. | NTN Yes Yes Yes Yes

03. | Sales tax registration (FBR). Yes Yes Yes Yes

04. | Registration with Sindh revenue board (SRB). Yes Yes Yes Yes

05. | Tender fee / Cost of Bidding document. Yes Yes Yes Yes

06. | Earnest money (5% of bid). Yes Yes Yes Yes

07. | Firm has not been blacklisted executing agency. Yes Yes Yes Yes

08. | All documents / information furnished are true & correct. Yes Yes Yes Yes

09. | Qualified / Disqualified. Qualified Qualified Qualified Qualified

'y
ALVAKBAR)/
ASSISTANT EXECUTIVE ENGINEER
PUBLIC HEALTH DEPARTMENT

Zmﬂmm

LARKANA MUNICIPAL CORPORATION LARKANA

Member

ABDUL HAMEED
EXECUTIVE ENGINEER
LARKANA MUNICIPAL CORPORATION LARKANA

Chairman



01.

02.

03.

04.

05.

06.
07.
08.

BID EVOLUTION REPORT

Name of Procuring Agency:-
Tender Reference Number :-

Tender Description Name of Work
Item:-

Method Procurement:-

Tender Published :-

Total Bid Documents:-
Total Received:-

Technical Bid Opening Date
If Applicable:-

Larkana Municipal Corporation Larkano
No. GB/Estt/LAR/3933 Dated: 05.03.2018

Construction of C.C Drain C.C Block & Paver block in
various streets of union committee No.05 Wards No. 01 &
03 Larkana city.

Single stage one envelop procurement

SPPRA website 2018
Express Urdu 12 March 2018

The Nation News 12 March 2018
Ibrat Sindhi 13 March 2018

01

01

Not applicable

09. No. of Bid Opening Date Not applicable
If Applicable :-
10. Bid (s) Rejected:- -
11. Financial Bid Opening Date:- 18.04.2018
12. Bid Evaluation Report:-
@ S.No. 09
Estimate Cost Rs. 5300000
3 Name of Bidder Comparison with R.;“kmg |rn Cost offered by feam“s rur/ Remaris
Participant Estimate Cost s 0 the Bidders cce.pta'nce
Cost Rejection
]
01 M/S Abra construction 37.10% Above 1°T Lowest | 5293898.51 Being Lowest
hence accepted

| \

I ! |

|

VAL ABDUL HAMEE
ASS!STANT EC I E E GINEER EXECUTIVE ENGINEER
PUBLIC HEALTH ARTMENT LARKANA MUNICIPAL CORPORATION
LARKANA

. LARK
™~ BER

CHAIRMAN



e Name of Procuring Agency:
e Tender Reference Number:
e Method of Procurement:

[ BIDDERS QUALIFICATION REPORT |

Larkana Municipal corporation Larkana
No.GB/ Estt/LRK 3933 Dated: 05.03.2018
single Stage — One Envelope Procedure

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

Eligibility / qualification criteria:

S. No Work serial No.09 BIDDERS NAME
Abr ruction & Co
ELIGIBILITY / QUALIFICATION CRITERIA M/S bt Cogsit e

01. Registration with P.E.C Yes

02. NTN Yes

03. | Sales tax registration (FBR). Yes

04. | Registration with Sindh revenue board (SRB). Yes

05. | Tender fee / Cost of Bidding document. Yes

06. | Earnest money (5% of bid). Yes

07. Firm has not been blacklisted executing Yes

agency.
08. All documents / information furnished are Yes
true & correct.
09. | Qualified / Disqualified. Qualified
!
fl \ /
J",\ j("_
\_ALFAKB \ ZULF LI ABRO ABDUL HAMEED
ASSISTANT-EXECUTIVE ENGINEER ACCO OFFICER EXECUTIVE ENGINEER
PUBLIC HEALTH DEPARTMENT LARKANA MUNICIPAL CORPORATION LARKANA MUNICIPAL CORPORATION
Member LARKANA LARKANA
Member

Chairman




COMPARATIVE STATEMENT

T— S.No: 09 Construction of C.C Drain C.C Block & Paver Blocks in various streets union committee no.05 ward 01 & |No.GB/Esst: 3933
T 03 of Larkana city Dated: 05.03.2018
Head of A/C Saving of Larkana Municipal Corporation Funds Larkana Date of issue:- 03.04.2018
Estimated Technical Sanctioned by Chief Engineer Public Health Engineering Department Government of Sindh Sukkur for amounting to Rs. Date of Opening:- 18.04.2018
5300000/-
Estimated Cost Provision Amount of schedule B Name of Contractors
Details Schedule items 3861341.0 M/s Abra Construction & Co
Amount of sch: B 3861341.0{Non Sch: items 4000.0 37.10%
N.Sch: Items 4000.0 Total 3865341.0 Above
Cartage 1438659.0{Schedule “B” 3861341.0
Total 5304000.0{Add: premium ﬂmn_os. & Above) 1432557.5
Ceilling 0.0|Total.............. 5293898.5
Total 0.0|Non Sch: Item 4000.0
Phy. Contg. 0.0|Tender Cost 5297898.5
1% TPV 0.0|Estimated Cost (-) 5300000.0
G.Total 5304000.0|Difference (-) Savings: 2101.5
Say 5300000.0

The Premium quoted by M/s Abra Construction & Co. Government Contractors Larkana i.e 37.10%
Above are found in lowest in the competition. Hence Lowest rate if approved & work order issued

to him.

d \ J, N\
Ali Akbar/ /,
Assistant mxmnc‘...?m_,_/m:mm:muq

Public Health' Departmen
Larkana
Member

AbdulHam

Executive Engineer LMC

Larkana
Chairman




LY

BID EVOLUTION REPORT

01. Name of Procuring Agency:-
02. Tender Reference Number :-

03. Tender Description Name of Work
ltem:-

04. Method Procurement:-

05. Tender Published :-

06. Total Bid Documents:-

07. Total Received:-

08. Technical Bid Opening Date
If Applicable:-

09. No. of Bid Opening Date
If Applicable :-

10. Bid (s) Rejected:-

@

Larkana Municipal Corporation Larkano
No. GB/Estt/LAR/3933 Dated: 05.03.2018

Construction of C.C Drain C.C Block & Paver block in
various streets of union committee No.05 Wards No. 02 &
04 Larkana city.

Single stage one envelop procurement

SPPRA website 2018

Express Urdu 12 March 2018

The Nation News 12 March 2018
Ibrat Sindhi 13 March 2018

03

03

Not applicable

Not applicable

11. Financial Bid Opening Date:- 18.04.2018
12. Bid Evaluation Report:-
@ S.No. 10
Estimate Cost Rs. 6300000
S . Comparison Ranking in Reasons for Remarks
# N%’::g:f;‘::" with Estimate Terms of C?ﬁ:‘;}f{fl:]ee(::y Acceptance /
P Cost Cost Rejection
01 Mujeeburehman & co 4.75% Above | I°" Lowest 4855573.1 Being Lowest
hence accepted
02 | M/S Saeed Jatoi & Co 05% Above | 27 Lowest | 4867161.6 | Being Highest
hence rejected
03 | M/S Abra construction 40.75% Above | 3™ Lowest 6524314.2 | Being Highest
hence rejected
A i \
—~ Y |
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ALl AKBAR _ ZULF ALl ABRO ABDUL HAMEED
ASSISTANT EXE IVE ENGINEER ACC OFFICER EXECUTIVE ENGINEER
PUBLIC HEALTH DEPARTMENT LARKANA MUNICIPAL CORPORATION LARKANA MUNICIPAL CORPORATION
'LARKANA LARKANA LARKANA
MEMBER MEMBER CHAIRMAN




[ BIDDERS QUALIFICATION REPORT |

Name of Procuring Agency:
Tender Reference Number:
Method of Procurement:

Larkana Municipal corporation Larkana
No.GB/ Estt/LRK 3933 Dated: 05.03.2018
single Stage — One Envelope Procedure

BIDDERS ELIGIBILITY / QUALIFICATION REPORT
Eligibility / qualification criteria:
S. No Work serial No.10 BIDDERS NAME
M/s
M/s Abra
ELIGIBILITY / Ns Mhijastor Sesed cOnitruction
Rehman & Co Ahmed
QUALIFICATION CRITERIA : Compan
Jatoi & Co pany
01 02 03
01. Registration with P.E.C Yes Yes Yes
02. NTN Yes Yes Yes
03. Sales tax registration (FBR). Yes Yes Yes
04. Registration with Sindh
revenue board (SRB). WS Yo i
0s. Tender fee / Cost of Bidding Yes Yes Yes
document.
06. Earnest money (5% of bid). Yes Yes Yes
07. Firm has not been
blacklisted executing Yes Yes Yes
agency.
08. All documents / information
furnished are true & Yes Yes Yes
correct.
09. Qualified / Disqualified. Qualified Qualified Qualified
|
\//_\‘
|
N
~ _M BAR ABDUL HAMEED
\ A\
ASSISTA_NT EX TIVE ENGINEER ACCOUNTS/OFFICER EXECUTIVE ENGINEER
PUBLIC HEALTH DEPARTMENT LARKANA MUNICIPAL CORPORATION LARKANA MUNICIPAL CORPORATION
Member LARKANA LARKANA
Member

Chairman




COMPARATIVE STATEMENT

Name of work S.No: 10

04 of Larkana city

Construction of C.C Drain C.C Block & Paver Blocks in various streets union committee no.05 ward 02 &

No.GB/Esst: 3933

Dated: 05.03.2018

Head of A/C

Saving of Larkana Municipal Corporation Funds Larkana

Date of issue:- 03.04.2018

Estimated Technical Sanctioned by Chief Engineer Public Health Engineering Department Government of Sindh Sukkur for amounting to Rs.

Date of Opening:- 18.04.2018

6300000/-
Estimated Cost Provision Amount of schedule B Name of Contractors
Details Schedule items 4635392.0]M/s Mujeeb-u-Rehman & Co M/s Saeed Ahmed Jatoi & Co M/s Abra Construction Company
Amount of sch: B 4635392.0{Non Sch: items 4000.0 4.75% 5.00% 40.75%
N.Sch: Items 4000.0 Total 4639392.0 Above Above Above
Cartage 1664608.0|Schedule “B” 4635392.0 4635392.0 4635392.0
Total 6304000.0{Add: premium (Below & Above) 220181.1 231769.6 1888922.2
Ceilling 0.0|Total......... 4855573.12 4867161.60 6524314.24
Total 0.0[Non Sch: Item 4000.0 4000.0 4000.0
Phy. Contg. 0.0|Tender Cost 4859573.1 4871161.6 6528314.2
1% TPV 0.0|Estimated Cost (-) 6300000.0 6300000.0 6300000.0
G.Total 6304000.0|Difference (-) Savings: 1440426.9 1428838.4 -228314.2
Say 6300000.0
The Premium quoted by M/s Mujeeb-u-Rehman & Co Government Contractors Larkana i.e 4.75%
Above are found in lowest in the competition. Hence Lowest rate if approved & work order issued
to him.
)
,
7 \ /
AliAKbar /|

Assistant Executiyé Enginegr
Public Health Department
Larkana

Member

Member

Abdul Hameed Memon
Executive Engineer LMC
Larkana
Chairman




BID EVOLUTION REPORT

@’h

01. Name of Procuring Agency:-

02. Tender Reference Number :-

03. Tender Description Name of Work
Item:-

04. Method Procurement:-

05. Tender Published :-

06. Total Bid Documents:-

07. Total Received:-

08. Technical Bid Opening Date
If Applicable:-

09. No. of Bid Opening Date
If Applicable :-

10. Bid (s) Rejected:-

11. Financial Bid Opening Date:-

12. Bid Evaluation Report:-

@ S.No. 13

Estimate Cost Rs.5000000

Larkana Municipal Corporation Larkano
No. GB/Estt/LAR/3933 Dated: 05.03.2018

Construction of C.C Drain C.C Block & Paver block in
various streets of union committee No.08 Wards No. 01 &
02 Larkana city

Single stage one envelop procurement

SPPRA website 2018

Express Urdu 12 March 2018

The Nation News 12 March 2018
Ibrat Sindhi 13 March 2018

01

01

Not applicable

Not applicable

18.04.2018

3 Name of Bidder Comparison with R,: ":::‘“sg ifn Cost offered by :e““t"snrur, Rt
Participant Estimate Cost e the Bidders i g
Cost Rejection
01 | Inayatullah Junejo 28.80% Above | 1°" Lowest | 4938698.18 | Being Lowest
hence accepted
1 [
/M (&
. ‘.\‘
\
ZULFIQAR Afl ABRO ABDUL HAMEED
ACC FFICER EXECUTIVE ENGINEER
LARKANA MUNICIPAL CORPORATION LARKANA MUNICIPAL CORPORATION
LARKANA LARKANA
MEMBER CHAIRMAN




e Name of Procuring Agency:
e Tender Reference Number:
e Method of Procurement:

[BIDDERS QUALIFICATION REPORT |

Larkana Municipal corporation Larkana
No.GB/ Estt/LRK 3933 Dated: 05.03.2018
single Stage — One Envelope Procedure

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

Eligibility / qualification criteria:

S.No Work serial No.13 BIDDERS NAME
M/s Inayat-u-llah Junejo
ELIGIBILITY / QUALIFICATION CRITERIA 01
01. Registration with P.E.C Yes
02. NTN Yes
03. Sales tax registration (FBR). Yes
04. Registration with Sindh revenue board y
es
(SRB).
0s. Tender fee / Cost of Bidding document. Yes
06. Earnest money (5% of bid). Yes
07. Firm has not been blacklisted executing Yes
agency.
08. All documents / information furnished are
Yes
true & correct.
09. Qualified / Disqualified. Qualified
[ |
1}
:f‘
7\LI AK \\ ZULFI R‘ | ABRO ABDUL HAMEE

ASSISTANT EXECU j E ENG NEER
PUBLIC HEAL]'HDE ARTMENT

“Member

LARKANA
Member

ACCOUNTS OFFICER
LARKANA MUNICIPAL CORPORATION

EXECUTIVE ENGINEER
LARKANA MUNICIPAL CORPORATION
LARKANA
Chairman




COMPARATIVE STATEMENT

T, S No: 13 Construction of C.C Drain C.C Block & Paver Blocks in various streets union committee no.08 ward |No.GB/Esst: 3933
C 01 & 02 of Larkana city Dated: 05.03.2018
Head of A/C Saving of Larkana Municipal Corporation Funds Larkana Date of issue:- 03.04.2018
Estimated Technical Sanctioned by S.E , Public Health Engg: Department Government of Sindh Larkana for amounting to Rs. 5000000/ Date of Opening:- 18.04.2018
Estimated Cost Provision Amount of schedule B Name of Contractors
Details Schedule items 3834393.0 M/s Inayat-u-llah Junejo
Amount of sch: B 3834393.0|Non Sch: items 4000.0 28.80%
N.Sch: Items 4000.0 Total 3838393.0 Above
Cartage 1165607.0{Schedule “B” 3834393.0
Total 5004000.0| Add: premium (Below & Above) 1104305.2
Ceilling 0.0|Total........... 4938698.18
Total 0.0|Non Sch: Item 4000.0
Phy. Contg. 0.0[{Tender Cost 4942698.2
1% TPV 0.0|Estimated Cost (-) 5000000.0
G.Total 5004000.0|Difference (-) Savings: 57301.8
Say 5000000.0

The Premium quoted by M/s Inayat-u-llah Junejo Government Contractors Larkana i.e 28.80%
Above are found in lowest in the competition. Hence Lowest rate if approved & work order

issued to him.

ﬁ 1.ﬁ_ \

\

mﬁ gma

Assistant Executi ngineer Abdul Hameed Memon

v:ﬁéu pditment Executive Engineer LMC
Larkana Larkana
Member Chairman




BID EVOLUTION REPORT

01. Name of Procuring Agency:- Larkana Municipal Corporation Larkano
02. Tender Reference Number :- No. GB/Estt/LAR/3933 Dated: 05.03.2018
03. Tender Description Name of Work Construction of C.C Drain C.C Block in various streets of
Item:- union committee No.08 Wards No. 03 Larkana city.
04. Method Procurement:- Single stage one envelop procurement
05. Tender Published :- SPPRA website 2018
Express Urdu 12 March 2018
The Nation News 12 March 2018
Ibrat Sindhi 13 March 2018
06. Total Bid Documents:- 02
07. Total Received:- 02
08. Technical Bid Opening Date Not applicable
If Applicable:-
09. No. of Bid Opening Date Not applicable
If Applicable :-
10. Bid (s) Rejected:- -
11. Financial Bid Opening Date:- 18.04.2018
12. Bid Evaluation Report:-
@ S.No. 14
Estimate Cost Rs.4550000
S i . z 5 Ranking in Reasons for Remarks
Name of Bidder Comparison with Cost offered by
$ Participant Estimate Cost e of the Bidders Af{é‘:'ﬁ‘:?ﬂ":"
01 Inayatullah Junejo 30% Pavar 21% | 1°" Lowest | 2034140.19 | Being Lowest
C.C Block hence accepted
02 | M/s Manzoor Ali Qadri 30% Above 2"P Lowest | 4691620.70 | Being Highest
hence rejected

/ |

N ‘ALM\IISBAR

ASSISTANT EXECUTTVE ENGINEER
PUBLIC HEALTH DEPARTMENT
LARKANA
MEMBER

ABDUL HAMEED
EXECUTIVE ENGINEER
LARKANA MUNICIPAL CORPORATION
LARKANA
CHAIRMAN

MEMBER



¢ Tender Reference Number:
Method of Procurement:

Name of Procuring Agency:

[BIDDERS QUALIFICATION REPORT |

Larkana Municipal corporation Larkana
No.GB/ Estt/LRK 3933 Dated: 05.03.2018
single Stage — One Envelope Procedure

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

Eligibility / qualification criteria:

S. No Work serial No.14 BIDDERS NAME
M/s Manzoor
M/s Inayat-u-llah Junejo : ;
ELIGIBILITY / QUALIFICATION CRITERIA / y ) Ali Qadri
01 02
01. Registration with P.E.C Yes Yes
02. NTN Yes Yes
03. Sales tax registration (FBR). Yes Yes
04. Registration with Sindh revenue board
Yes Yes
(SRB).
05. Tender fee / Cost of Bidding document. Yes Yes
06. Earnest money (5% of bid). Yes Yes
07. Firm has not been blacklisted executing
Yes Yes
agency.
08. All documents / information furnished
Yes Yes
are true & correct.
09. Qualified / Disqualified. Qualified Qualified

ALTAK
ASSISTANT EXECUTIVE ENGINEER
PUBLIC-HEALTH-DEPARTMENT
Member

Tr R, “\ ZULFI

LI ABRO
ACCOUNTS OFFICER

LARKANA MUNICIPAL CORPORATION
LARKANA

Member

ABDUL HAMEED
EXECUTIVE ENGINEER
LARKANA MUNICIPAL CORPORATION
LARKANA
Chairman



COMPARATIVE STATEMENT

Name of work S.No: 14

Construction of C.C Drain C.C Block & Paver Blocks in various streets union committee no.08 ward 03

No.GB/Esst: 3933

/A !

Ali Akbar |\
Assistant Execulti M\.msmm,ammq

Public Health Def mnamj_ﬁ
Larkana )
Member

of Larkana city Dated: 05.03.2018
Head of A/C Saving of Larkana Municipal Corporation Funds Larkana Date of issue:- 03.04.2018
Estimated Technical Sanctioned by S.E , Public Health Engg: Department Government of Sindh Larkana for amounting to Rs. 4550000/- Date of Opening:- 18.04.2018
Estimated Cost Provision Amount of schedule B Name of Contractors
Details CC.B+Drain (540046 - 113410)|M/s Inayat-u-llah Junejo M/s Manzoor Ali Qadri -
Amount of sch: B 3608939.0|Pever (3068893 - 920668) 21.00% + 30.00% 30.00% -
N.Sch: Items 4000.0| (113410 + 920668) 1034078.0 Below (1034078) Above -
941061.0|Schedule “B” 2574861.0 3608939.0}
Total 4554000.0|Add: premium |(Below & Above) 540720.8 1082681.7 -
Ceilling 0.0|Total.............. 2034140.19] 4691620.70] -
Total 0.0|Non Sch: Item 4000.0} 4000.0] -
Phy. Contg. 0.0|Tender Cost 2038140.2 4695620.7 -
1% TPV 0.0|Estimated Cost (-) 4550000.01 4550000.0 -
G.Total 4554000.0|Difference (-) Savings: 2511859.8 -145620.7 -
Say 4550000.0

The Premium quoted by M/s Inayat-u-llah Junejo Government Contractors Larkana i.e 21.00%
+30.00 % Below are found in lowest in the competition. Hence Lowest rate if approved & work
order issued to him.

Abdul Hameed Memon
Executive Engineer LMC
Larkana
Chairman




BID EVOLUTION REPORT

A

01. Name of Procuring Agency:- Larkana Municipal Corporation Larkano
02. Tender Reference Number :- No. GB/Estt/LAR/3933 Dated: 05.03.2018
03. Tender Description Name of Work Construction of C.C Drain C.C Block in various streets of
Item:- union committee No.09 Wards No. 03 & 04 Larkana city.
04. Method Procurement:- Single stage one envelop procurement
05. Tender Published :- SPPRA website 2018
Express Urdu 12 March 2018
The Nation News 12 March 2018
Ibrat Sindhi 13 March 2018
06. Total Bid Documents:- 02
07. Total Received:- 02
08. Technical Bid Opening Date Not applicable
If Applicable:-
09. No. of Bid Opening Date Not applicable
If Applicable :-
10. Bid (s) Rejected:- -
11. Financial Bid Opening Date:- 18.04.2018
12. Bid Evaluation Report:-
@ S.No. 15
Estimate Cost Rs. 5200000
S : ” 5 Ranking in Reasons for Remarks
Name of Bidder Comparison with Cost offered by
’ Participant Estimate Cost T"'g;‘;“ the Bidders A:{;‘;‘:;‘:’
01 | M/S Abra construction 43% Above PTLowest | 1861107.57 | Being Lowest
hence accepted
02 | Nabi Builders 45% Above 2% Lowest | 1795805.55 | Being Highest
hence rejected
\
= !
1)\
\ ALIA ! ABDUL HAMEED
ASSISTANT EXECUTIVE ENGINEER EXECUTIVE ENGINEER
PUBLIC HEALTH DEPARTMENT LARKANA MUNICIPAL CORPORATION
LARKANA LARKANA LARKANA
MEMBER MEMBER CHAIRMAN




Name of Procuring Agency:
Tender Reference Number:
Method of Procurement:

[ BIDDERS QUALIFICATION REPORT |

Larkana Municipal corporation Larkana
No.GB/ Estt/LRK 3933 Dated: 05.03.2018
single Stage —One Envelope Procedure

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

Eligibility / qualification criteria:

S. No Work serial No.15 BIDDERS NAME
M/s Abra Construction M/s Nabi
ELIGIBILITY / QUALIFICATION CRITERIA Company Builders
01 02
01. Registration with P.E.C Yes Yes
02. NTN Yes Yes
03. Sales tax registration (FBR). Yes Yes
04. Registration with Sindh revenue board
Yes Yes
(SRB).
05. Tender fee / Cost of Bidding document. Yes Yes
06. Earnest money (5% of bid). Yes Yes
07. Firm has not been blacklisted executing
Yes Yes
agency.
08. All documents / information furnished
Yes Yes
are true & correct.
0s. Qualified / Disqualified. Qualified Qualified

ALIAKBAR |
ASSIS‘I:ANT EXEC‘:%!XE ENG\IS\IEER
PUBLIC HEALTH' DERARTMENT
Member

ZULFI | ABRO
ACCOUNTS OFFICER
LARKANA MUNICIPAL CORPORATION
LARKANA
Member

ABDUL HAMEED
EXECUTIVE ENGINEER
LARKANA MUNICIPAL CORPORATION
LARKANA
Chairman



Name of work S.No: 15

04 of Larkana city

Construction of C.C Drain C.C Block & Paver Blocks in various streets union committee no.09 ward 03 &

No.GB/Esst: 3933

Dated: 05.03.2018

Head of A/C

Saving of Larkana Municipal Corporation Funds Larkana

Date of issue:- 03.04.2018

Estimated Technical Sanctioned by

Chief Engineer Public Health Engineering Department Government of Sindh Sukkur for amounting to Rs.

Date of Opening:- 18.04.2018

5200000/-
Estimated Cost Provision Amount of schedule B Name of Contractors
Details Schedule items 3265101.0M/s Abra Construction Company  |M/s Nabi Builders -
Amount of sch: B 3265101.0|Non Sch: items 4000.0} 43.00% 45.00% 0.00%
N.Sch: Items 4000.0 Total 3269101.0] Above Below -
Cartage 1934899.0|Schedule “B” 3265101.0) 3265101.0
Total 5204000.0|Add: premium |(Below & Above) 1403993.4 1469295.5 0.0
Ceilling 0.0|Total.............. 1861107.57 1795805.55 0
Total 0.0|Non Sch: Item 4000.0 4000.0 0.0
Phy. Contg. 0.0[Tender Cost 1865107.6 1799805.6 0.0
1% TPV 0.0]|Estimated Cost (-) 5200000.0 5200000.0 0.0
G.Total 5204000.0|Difference (-) Savings: 3334892.4 -3400194.5 0.0
Say 5200000.0
The Premium quoted by M/s Abra Construction & Co. Government Contractors Larkana i.e 43.00%
Above are found in lowest in the competition. Hence Lowest rate if approved & work order issued to
him.
._ :
\
b
'
Ali-Akbar /
Assistant mxmn&n m:@.:mm_‘ Abdul Hamegd Memon
Public xmm::‘ e m_,nSm:ﬂ Executive Engineer LMC
Larkana Larkana
Chairman

Member




BID EVOLUTION REPORT

B

01. Name of Procuring Agency:- Larkana Municipal Corporation Larkano
02. Tender Reference Number :- No. GB/Estt/LAR/3933 Dated: 05.03.2018
03. Tender Description Name of Work Construction of C.C Drain C.C Block & Paver block in
ltem:- various streets of union committee No.09 Wards No. 02
Larkana city.
04. Method Procurement:- Single stage one envelop procurement
05. Tender Published :- SPPRA website 2018
Express Urdu 12 March 2018
The Nation News 12 March 2018
Ibrat Sindhi 13 March 2018.
06. Total Bid Documents:- 03
07. Total Received:- 03
08. Technical Bid Opening Date Not applicable
If Applicable:-
09. No. of Bid Opening Date Not applicable
If Applicable :-
10. Bid (s) Rejected:- -
11. Financial Bid Opening Date:- 18.04.2018
12. Bid Evaluation Report:-
@ S.No. 16
Estimate Cost Rs. 7600000
: Name (‘)f‘Bidder Com[_)arison with R;:rkr:ll]sgoll'n Cost ol‘!'ered by ,}:::::::;snzirj Rewaris
Participant Estimate Cost Cost the Bidders Rejection
01 M/S Jameel Akhtar 11.11% Below | I°T Lowest 5267521.84 | Being Lowest
hence accepted
02 | Ghulam Asghar Metlo 10% Above 2™ Lowest | 6518476.80 | Being Highest
hence rejected
03 | Mir Hassan Buriro 20% Above 3 Lowest | 7111065.60 | Being Highest
hence rejected

ﬂ"
“ALTA ;
ASSISTANT EXEC %VF&ENGINEER

PUBLIC HEALTH DEPARTMENT

I/

LARKANA
MEMBER

ZULFIQAR ALI ABRO

LARKANA
MEMBER

IPAL CORPORATION

ABDUL EBD
EXECUTIVE ENGINEER

LARKANA MUNICIPAL CORPORATION

LARKANA
CHAIRMAN




| BIDDERS QUALIFICATION REPORT |

Name of Procuring Agency:
Tender Reference Number:
Method of Procurement:

Larkana Municipal corporation Larkana
No.GB/ Estt/LRK 3933 Dated: 05.03.2018
single Stage — One Envelope Procedure

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

Eligibility / qualification criteria:

S. No Work serial No.16 BIDDERS NAME
R — M/s Jameel Akhtar M/s Ghulam M/s Mir Hassan
CRITERIA Junejo Asghar Metlo Buriro
01 02 03
01. Registration with P.E.C Yes Yes Yes
02. NTN Yes Yes Yes
03. Sales tax registration (FBR). Yes Yes Yes
04. Registration with Sindh revenue
Yi Yi Y
board (SRB). = = =
05. Tender fee / Cost of Bidding Yes Yes Yes
document.
06. Earnest money (5% of bid). Yes Yes Yes
07. Firm has not been blacklisted
: Yes Yes Yes
executing agency.
08. All documents / information
furnished are true & correct. o b Yes
09. Qualified / Disqualified. Qualified Qualified Qualified

' \/A{ AKBAR |

ASSISTANT EXEQK

PUB

/

ZULFI | ABRO

ABDUL HAMEED

M IVEﬁNGlNEER ACCOUNTS OFFICER EXECUTIVE ENGINEER
T PARTMENT LARKANA MUNICIPAL CORPORATION LARKANA MUNICIPAL CORPORATION
Member LARKANA LARKANA
Member

Chairman




COMPARATIVE STATEMENT

Name of work S.No: 16

ward 02 of Larkana city

Construction of C.C Drain C.C Block & Paver Blocks in various streets union committee no.09

No.GB/Esst: 3933

Dated: 05.03.2018

Head of A/C

Saving of Larkana Municipal Corporation Funds Larkana

Date of issue:- 03.04.2018

Estimated Technical Sanctioned byCh

Rs. 7600000/-

ief Engineer Public Health Engineering Department Government of Sindh Sukkur for amounting to

Date of Opening:- 18.04.2018

Estimated Cost Provision Amount of schedule B Name of Contractors
Details Schedule items 5925888.0]M/s Jameel Akhtar Junejo  |M/s Ghulam Asghar Metlo M/s Mir Hassan Buriro
Amount of sch: B 5925888.0/Non Sch: items 4000.0] 11.11% 10.00% 20.00%
N.Sch: Items 4000.0 Total 5929888.0 Below Above Above
Cartage 1674112.0|Schedule “B” 5925888.0 5925888.0 5925888.0
Total 7604000.0{Add: premium (Below & Above) 658366.2 592588.8 1185177.6
Ceilling 0.0 Total....onawswass 5267521.84 6518476.80 7111065.60]
Total 0.0{Non Sch: Item 4000.0 4000.0 4000.0]
Phy. Contg. 0.0|Tender Cost 5271521.8 6522476.8 7115065.6
1% TPV 0.0|Estimated Cost (-) 7600000.0 7600000.0] 7600000.0
G.Total 7604000.0|Difference (-) Savings: 2328478.2 1077523.2 484934 .4
Say 7600000.0
i ir The Premium quoted by M/s Jameel Akhtar Junejo Government Contractors Larkana i.e
| \ 11.11% Below are found in lowest in the competition. Hence Lowest rate if approved &
m work order issued to him.
.\.,, /
‘\ {
Ali Akbar

Assistant Executive Engineer
Public Health Department
Larkana
Member

Zulfiga
Accou

Abdul Hameefl Memon
Executive Engineer LMC
Larkana

Chairman



BID EVOLUTION REPORT

01. Name of Procuring Agency:-

02. Tender Reference Number :-

03. Tender Description Name of Work

Item:-

04. Method Procurement:-

05. Tender Published :-

06. Total Bid Documents:-

07. Total Received:-
08. Technical Bid Opening Date

Larkana Municipal Corporation Larkano

No. GB/Estt/LAR/3933 Dated: 05.03.2018

Construction of C.C Drain C.C Block & Paver block in
various streets of union committee No.11 Wards No. 01 &

03 Larkana city.
Single stage one envelop procurement

SPPRA website 2018

Express Urdu 12 March 2018
The Nation News 12 March 2018
Ibrat Sindhi 13 March 2018

01
01
Not applicable

If Applicable:-
09. No. of Bid Opening Date Not applicable
If Applicable :-
10. Bid (s) Rejected:- -
11. Financial Bid Opening Date:- 18.04.2018
12. Bid Evaluation Report:-
@ S.No. 19
Estimate Cost Rs. 4975000
5 Name of Bidder Comparison with Ranking in Cost offered by Rearanng for Remarks
# 1% : Terms of X Acceptance /
Participant Estimate Cost C the Bidders e
ost Rejection
01 M/S SMZ Construction 35.60% Above | 17 Lowest 4960669.72 | Being Highest
hence rejected
A
[ A
I\
."‘r |
h \
\
| k|
1
yd A
ALI AKBAR \ ZULFI 1 ABRO ABDUL HAMEE
ASSISTANT EXE UTWE ENGINEER ACCOUNTIOFFICER EXECUTIVE ENGINEER
PUBLIG, HEAL EPARTMENT LARKANA MUNIGIPAL CORPORATION ~ LARKANA MUNICIPAL CORPORATION
L A LARKANA
MEMBER MEMBER CHAIRMAN




¢ Name of Procuring Agency:
e Tender Reference Number:
¢ Method of Procurement:

[BIDDERS QUALIFICATION REPORT |

Larkana Municipal corporation Larkana
No.GB/ Estt/LRK 3933 Dated: 05.03.2018
single Stage — One Envelope Procedure

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

Eligibility / qualification criteria:

S.No Work serial No.19 BIDDERS NAME
M/s SMZ Construction
ELIGIBILITY / QUALIFICATION CRITERIA 01
01. Registration with P.E.C Yes
02. NTN Yes
03. Sales tax registration (FBR). Yes
04. Registration with Sindh revenue board v
(SRB). e
0s. Tender fee / Cost of Bidding document. Yes
06. Earnest money (5% of bid). Yes
07. Firm has not been blacklisted executing y
agency. &
08. All documents / information furnished are
Yes
true & correct.
09. Qualified / Disqualified. Qualified
i
|
i [ |
V:‘“:\\“ ll‘
IR
" l
At A (BAR \ ZULFI BRO ABDUL HAWIEE
ASSISTANT EXE {I’IVE ENGINEER ACCOUNTS OFFICER EXECUTIVE ENGINEER
PUBLIC HEALTH DEPARTMENT LARKANA MUNICIPAL CORPORATION LARKANA MUNICIPAL CORPORATION
" Member LARKANA LARKANA
Member

Chairman




COMPARATIVE STATEMENT

Name of work S.No: 19

ward

01 & 03 of Larkana city

Construction of C.C Drain C.C Block & Paver Blocks in various streets union committee no.11

No.GB/Esst: 3933

Dated: 05.03.2018

Head of A/C Saving of Larkana Municipal Corporation Funds Larkana Date of issue:- 03.04.2018
Estimated Technical Sanctioned by S.E , Public Health Engg: Department Government of Sindh Larkana for amounting to Rs. 4975000/~  |Date of Opening:- 18.04.2018
Estimated Cost Provision Amount of schedule B Name of Contractors
Details Schedule items 3658311.0]M/s SMZ Construction
Amount of sch: B 3658311.0[Non Sch: items 4000.0 35.60%
N.Sch: Items 4000.0 Total 3662311.0 Above
Cartage 1316689.0|Schedule “B” 3658311.0]
Total 4979000.0| Add: premium (Below & Above) 1302358.7
Ceilling 0.0|Total............ 4960669.72
Total 0.0|Non Sch: Item 4000.0]
Phy. Contg. 0.0{Tender Cost 4964669.7
1% TPV 0.0|Estimated Cost (-) 4975000.0]
G.Total 4979000.0|Difference (-) Savings: 10330.3
Say 4975000.0
The Premium quoted by M/s SMZ Construction Government Contractors Larkana i.e
35.60% Above are found in lowest in the competition. Hence Lowest rate if approved &
work order issued to him.
| A
A | _
\ |/ |
w
Il ,
/Ul
Ali Akbar \ /
Assistant Execitive Engineer Abdul Hameed Memon
Public Health D vm;lm:ﬂ Executive Engineer LMC
Larkana Larkana Larkana
Member Member Chairman



BID EVOLUTION REPORT

01. Name of Procuring Agency:- Larkana Municipal Corporation Larkano
02. Tender Reference Number :- No. GB/Estt/LAR/3933 Dated: 05.03.2018
03. Tender Description Name of Work Construction of C.C Drain C.C Block & in various streets of
ltem:- union committee No.11 Wards No. 02 & 04 Larkana city.
04. Method Procurement:- Single stage one envelop procurement
05. Tender Published :- SPPRA website 2018
Express Urdu 12 March 2018
The Nation News 12 March 2018
Ibrat Sindhi 13 March 2018
06. Total Bid Documents:- 02
07. Total Received:- 02
08. Technical Bid Opening Date Not applicable
If Applicable:-
09. No. of Bid Opening Date Not applicable
If Applicable :-
10. Bid (s) Rejected:- -
11. Financial Bid Opening Date:- 18.04.2018
12. Bid Evaluation Report:-
@ S.No. 20
Estimate Cost Rs.4200000
i Name of Bidder Comparison with R;:rl::;go}n Cost offered by ::c?utl;sn?:r/ Remarks
Participant Estimate Cost C the Bidders L
ost Rejection
01 | M/S Niaz Ali Brohi 31.75% Above | I'"Lowest | 4158883.74 | Being Lowest
hence accepted
02 | M/S Abra construction 39% Above 2% Lowest | 4387740.72 | Being Highest
hence rejected

ASSISTANT EXEC
PUBLIC HEALTH

} )
E ENGINEER
ARTMENT

LARKANA
MEMBER

LARKANA MUNIGAPAL CORPORATION

LARKANA
MEMBER

ABDUL H

EXECUTIVE ENGINEER

LARKANA MUNICIPAL CORPORATION
LARKANA
CHAIRMAN




[ BIDDERS QUALIFICATION REPORT |

e Name of Procuring Agency: Larkana Municipal corporation Larkana
e Tender Reference Number: No.GB/ Estt/LRK 3933 Dated: 05.03.2018
o Method of Procurement: single Stage — One Envelope Procedure

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

Eligibility / qualification criteria:

S. No Work serial No.20 BIDDERS NAME
M/s Abra
ELIGIBILITY / QUALIFICATION M/s Niaz Ali Brohi Construction
CRITERIA Company
01 02
01. Registration with P.E.C Yes Yes
02. NTN Yes Yes
03. Sales tax registration (FBR). Yes Yes
04. Registration with Sindh revenue Vil Yes
board (SRB).
05. Tender fee / Cost of Bidding Ve Yes
document.
06. Earnest money (5% of bid). Yes Yes
07. Firm has not been blacklisted
: Yes Yes
executing agency.
08. All documents / information Y y
furnished are true & correct. = -
09. Qualified / Disqualified. Qualified Qualified
ZULFI BRO ABDUL HAMEE
ACCOUNTS ORFICER EXECUTIVE ENGINEER
LARKANA MUNICIPAL CORPORATION LARKANA MUNICIPAL CORPORATION
Member LARKANA LARKANA

Member Chairman




COMPARATIVE STATEMENT

Name of work S.No: 20

Construction of C.C Drain C.C Block & Paver Blocks in various streets union committee no.11 ward

02

& 04 of Larkana city

No.GB/Esst: 3933

Dated: 05.03.2018

Head of A/C

Saving of Larkana Municipal Corporation Funds Larkana

Date of issue:- 03.04.2018

Estimated Technical Sanctioned by S.E , Public Health Engg: Department Government of Sindh Larkana for amounting to Rs. 4200000/

Date of Opening:- 18.04.2018

Estimated Cost Provision

Amount of schedule B

Name of Contractors

Details Schedule items 3156648.0 M/s Niaz Ali Brohi M/s Abra Construction Company |-
Amount of sch: B 3156648.0(Non Sch: items 4000.0 31.75% 39.00%
N.Sch: Items 4000.0 Total 3160648.0) Above Above
Cartage 1043352.0|Schedule “B” 3156648.0] 3156648.0
Total 4204000.0{Add: premium (Below & Above) 1002235.7 1231092.7
Ceilling 0.0|Total.............. 4158883.74 4387740.72
Total 0.0[Non Sch: Item 4000.0} 4000.0
Phy. Contg. 0.0|Tender Cost 4162883.7 4391740.7
1% TPV 0.0|Estimated Cost (-) 4200000.0 4200000.0
G.Total 4204000.0|Difference (-) Savings: 37116.3 -191740.7
Say 4200000.0
The Premium quoted by M/s Niaz Ali Brohi Government Contractors Larkana i.e 31.75%
Above are found in lowest in the competition. Hence Lowest rate if approved & work order
p issued to him.
1 [ A
1/
i |
Ali Akbar

Assistant Execlitjve Engineer
Public Health Umum;_ms_.;
Larkana
Member

Abdul Hameed Memon
Executive Engineer LMC
Larkana
Chairman



BID EVOLUTION REPORT

N

01. Name of Procuring Agency:-
02. Tender Reference Number :-

03. Tender Description Name of Work
Item:-

04. Method Procurement:-

05. Tender Published :-

06. Total Bid Documents:-

07. Total Received:-

08. Technical Bid Opening Date
If Applicable:-

09. No. of Bid Opening Date
If Applicable :-

10. Bid (s) Rejected:-

Larkana Municipal Corporation Larkano
No. GB/Estt/LAR/3933 Dated: 05.03.2018

Construction of C.C Drain C.C Block & Paver block in
various streets of union committee No.12 Wards No. 02
03 & 04 Larkana city.

Single stage one envelop procurement

SPPRA website 2018

Express Urdu 12 March 2018
The Nation News 12 March 2018
Ibrat Sindhi 13 March 2018

01
01
Not applicable

Not applicable

11. Financial Bid Opening Date:- 18.04.2018
12. Bid Evaluation Report:-
@ S.No. 21
Estimate Cost Rs.5200000
S i ” 2 v Ranking in Cost offered Reasons for Remarks
# MP“;: t?:il:::::er COE';?:‘;"S:'&:S':" Terms of by the Acceptance /
Cost Bidders Rejection
01 | M/S Abra construction 58.75% Above | 1°" Lowest | 5183347.84 | Being Lowest
hence accepted
| A
| i/ "\‘.
‘ AL.H(K \\ ABDUL
ASSISTANT EXECUTWE ENGINEER EXECUTIVE ENGINEER
PUBLIC-HEALT ARTMENT LARKANA MUNICIPAL CORPORATION

LARKAN

MEMBER

MEMBER

LARKANA
CHAIRMAN




. [BIDDERS QUALIFICATION REPORT |

e Name of Procuring Agency: Larkana Municipal corporation Larkana
] e Tender Reference Number: No.GB/ Estt/LRK 3933 Dated: 05.03.2018
e Method of Procurement: single Stage — One Envelope Procedure

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

Eligibility / qualification criteria:

S. No Work serial No.21 BIDDERS NAME
M/s Abra Construction & Co
ELIGIBILITY / QUALIFICATION CRITERIA o
01. Registration with P.E.C Yes
02. NTN Yes
03. Sales tax registration (FBR). Yes
04. Registration with Sindh revenue board y
(SRB). =
05. Tender fee / Cost of Bidding document. Yes
06. Earnest money (5% of bid). Yes
07. Firm has not been blacklisted executing Yéis
agency.
08. All documents / information furnished are
Yes
true & correct.
09. Qualified / Disqualified. Qualified
o { A
L\
| \/
),
L 1 / \\
| AKBA 3 X\ ABDUL WMAMEED

ASSISTANT EXECUFIVE ENGINEER
PUBLIC-HEALTH DEPARTMENT
Member

EXECUTIVE ENGINEER

LARKANA
Chairman

Member

LARKANA MUNICIPAL CORPORATION



COMPARATIVE STATEMENT

Construction of C.C Drain C.C Block & Paver Blocls in various streets union committee no.12 ward

S.No: 21 02, 03 & 04 of Larkana city

Name of work

No.GB/Esst: 3933

Dated: 05.03.2018

Head of A/C Saving of Larkana Municipal Corporation Funds Larkana

Date of issue:- 03.04.2018

Estimated Technical Sanctioned by Chief Engineer Public Health Engineering Department Government of Sindh Sukkur for amounting to
Rs. 5200000/-

Date of Opening:- 18.04.2018

Estimated Cost Provision Amount of schedule B Name of Contractors
Details Schedule items 3265101.0 M/s Abra Construction & Co
Amount of sch: B 3265101.0|Non Sch: items 4000.0 58.75%
N.Sch: Items 4000.0 Total 3269101.0 Above
Cartage 1934899.0|Schedule “B” 3265101.0
Total 5204000.0|Add: premium (Below & Above) 1918246.8
Ceilling 0.0|Total............ 5183347.84
Total 0.0|Non Sch: Item 4000.0
Phy. Contg. 0.0|Tender Cost 5187347.8
1% TPV 0.0|Estimated Cost (-) 5200000.0
G.Total 5204000.0|Difference (-) Savings: 12652.2
Say 5200000.0
The Premium quoted by M/s Abra Construction & Co. Government Contractors Larkana i.e
58.75% Above are found in lowest in the competition. Hence Lowest rate if approved &
,,N __ work order issued to him.
| | N\
A
AN
Afi AkHar| |\
Assistant Executjve m:mjmm_‘ Abdul Hameed Memon
Public Health-Dep JBJ-; Executive Engineer LMC
Larkana N Larkana
Chairman

Member




BID EVOLUTION REPORT

01. Name of Procuring Agency:-

02. Tender Reference Number :-

03. Tender Description Name of Work
Iltem:-

04. Method Procurement:-

05. Tender Published :-

06. Total Bid Documents:-

07. Total Received:-

08. Technical Bid Opening Date
If Applicable:-

09. No. of Bid Opening Date
If Applicable :-

10. Bid (s) Rejected:-

11. Financial Bid Opening Date:-

12. Bid Evaluation Report:-

@ S.No. 22

Estimate Cost Rs. 4700000

Larkana Municipal Corporation Larkano
No. GB/Estt/LAR/3933 Dated: 05.03.2018

Construction of C.C Drain C.C Block & Paver block in
various streets of union committee No.12 Wards No. 01
Larkana city.

Single stage one envelop procurement

SPPRA website 2018

Express Urdu 12 March 2018
The Nation News 12 March 2018
Ibrat Sindhi 13 March 2018

01
01
Not applicable

Not applicable

18.04.2018

9%

: Name of Bidder Comparison with Ranking in Cor;)t utfrhered :ensotns forj Wemacks
Participant Estimate Cost Terms of Cost . e i A
Bidders Rejection
01 | M/S Shaikh Brohters 33.5 Above 1°" Lowest | 4650740.84 | Being Lowest
hence accepted

ASSISTANT EXECU
PUBLIC HEALTH'DEPART T

ALMAK

/E ENGINEER

T LARKANA
MEMBER

ABDUL HAMEED
EXECUTIVE ENGINEER
LARKANA MUNICIPAL CORPORATION
LARKANA
CHAIRMAN




e Name of Procuring Agency:
e Tender Reference Number:
e Method of Procurement:

[ BIDDERS QUALIFICATION REPORT |

Larkana Municipal corporation Larkana
No.GB/ Estt/LRK 3933 Dated: 05.03.2018
single Stage — One Envelope Procedure

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

Eligibility / qualification criteria:

S.No Work serial No.22 BIDDERS NAME
M/s Shaikh Brothers
ELIGIBILITY / QUALIFICATION CRITERIA 01
01. Registration with P.E.C Yes
02. NTN Yes
03. Sales tax registration (FBR). Yes
04. Registration with Sindh revenue board Yes
(SRB).
05. Tender fee / Cost of Bidding document. Yes
06. Earnest money (5% of bid). Yes
07. Firm has not been blacklisted executing Yes
agency.
08. All documents / information furnished are
Yes
true & correct.
09. Qualified / Disqualified. Qualified
\l
‘ ‘
Il |
— |
N
M Y /
M/ W /\ . /
. ZULFI | ABRO ABDUL HAMEE

ASSISTANT EXECU WE ENG NEER
PUBLIC HEALTH BEPART
—Meémbe

ACCOUNTS'OFFICER
LARKANA MUNICIPAL CORPORATION
LARKANA
Member

EXECUTIVE ENGINEER
LARKANA MUNICIPAL CORPORATION
LARKANA
Chairman




COMPARATIVE STATEMENT

Name of work S.No: 22

Construction of C.C Drain C.C Block & Paver Blocks in various streets union committee no.12
ward 01 of Larkana city

No.GB/Esst: 3933

Dated: 05.03.2018

Head of A/C

Saving of Larkana Municipal Corporation Funds Larkana

Date of issue:- 03.04.2018

Estimated Technical Sanctioned by S.E , Public Health Engg: Department Government of Sindh Larkana for amounting to Rs. 7600000/

Date of Opening:- 18.04.2018

Estimated Cost Provision

Amount of schedule B

Name of Contractors

Details Schedule items 3483701.0 M/s Shaikh Brothers
Amount of sch: B 3483701.0{Non Sch: items 4000.0 33.50%
N.Sch: Items 4000.0 Total 3487701.0 Above
Cartage 1216299.0|Schedule “B” 3483701.0
Total 4704000.0| Add: premium (Below & Above) 1167039.8
Ceilling 0.0|Total.............. 4650740.84
Total 0.0|Non Sch: Item 4000.0
Phy. Contg. 0.0|Tender Cost 4654740.8
1% TPV 0.0|Estimated Cost (-) 4700000.0
G.Total 4704000.0|Difference (-) Savings: 45259.2
Say 4700000.0
The Premium quoted by M/s Shaikh Brothers Government Contractors Larkana i.e
33.50% Above are found in lowest in the competition. Hence Lowest rate if approved &
A s work order issued to him.
A\ \
_.\_,, ‘
Ali Akbar |
Assistant mxmn:ﬁ<w_ Engineer Abdul Hameéd Memon
Public Health _u\.mvmni.mrn Executive Engineer LMC
Larkana Larkana
Chairman

Member




BID EVOLUTION REPORT

01. Name of Procuring Agency:- Larkana Municipal Corporation Larkano
02. Tender Reference Number :- No. GB/Estt/LAR/3933 Dated: 05.03.2018
03. Tender Description Name of Work Construction of C.C Drain C.C Block & Paver block in
ltem:- various streets of union committee No.12 Wards No. 01
Larkana city.
04. Method Procurement:- Single stage one envelop procurement
05. Tender Published :- SPPRA website 2018
Express Urdu 12 March 2018
The Nation News 12 March 2018
Ibrat Sindhi 13 March 2018
06. Total Bid Documents:- 05
07. Total Received:- 05
08. Technical Bid Opening Date Not applicable
If Applicable:-
09. No. of Bid Opening Date Not applicable
If Applicable :-
10. Bid (s) Rejected:- -
11. Financial Bid Opening Date:- 18.04.2018
12. Bid Evaluation Report:-
@ S.No. 25
Estimate Cost Rs.4560000
3 Nal:ne (.Jf.Bidder Com?arison with R,;.’::;::;golf" Cost offercd by ::::;I:sni?! Remarks
articipant Estimate Cost C the Bidders B
ost Rejection
01 | M/S Panjtani construction | 15% Below PTLowest | 2794326.55 | Being Lowest
hence accepted
02 Khadim Hussain Jamali 1.17% Below | 2™ Lowest 3325906.08 | Being Highest
hence rejected
03 Lutufullah Shaikh 5% Above 3% Lowest 3451815.15 | Being Highest
hence rejected
04 | Sajid Traders 14.60% Above | 4™ Lowest | 3767409.68 | Being Highest
hence rejected
05 Sajid Traders 14.60% Above | 4™ Lowest | 3767409.68 | Being Highest
A I hence rejected
1B
1]
11
] |
,r"\i
AM/ I
4 A%ﬂﬁ g ZULFIQRRKLI ABRO ABDUL HAMEED
ASSISTANT EXE€ E ENGINEER ACCOUW 3 EXECUTIVE ENGINEER
PUBLIC HEALTH DEPARTMENT LARKANA MUNICIPAL CORPORATION ~ LARKANA MUNICIPAL CORPORATION

LARKANA
MEMBER

LARKANA
CHAIRMAN




(>

Eligibility / qualification criteria:

Name of Procuring Agency:
Tender Reference Number:
Method of Procurement:

[BIDDERS QUALIFICATION REPORT |

Larkana Municipal corporation Larkana

No.GB/ Estt/LRK 3933 Dated: 05.03.2018

single Stage — One Envelope Procedure

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

S. No Work serial No.25 BIDDERS NAME
M/s M/S Abra
. / M/s Panjitani Khadim | M/s Lutif-u- | M/s Sajid | construction
ELIGIBILITY . F .
QUALIFICATION CRITERIA Enterprises Hussal'n llah Shaikh Traders company
Jamali
01 02 03 04 05
01. Registration with P.E.C Yes Yes Yes Yes Yes
02. NTN Yes Yes Yes Yes Yes
03. Sales tax registration (FBR). Yes Yes Yes Yes Yes
04. Registration with Sindh
revenue board (SRB). ¥es ¥es VoS b Yes
05. Tender fee / Cost of
Bidding document. b e b b e
06. Earnest money (5% of bid). Yes Yes Yes Yes Yes
07. Firm has not been
blacklisted executing Yes Yes Yes Yes Yes
agency.
08. All documents /
information furnished are Yes Yes Yes Yes Yes
true & correct.
0s. Qualified / Disqualified. Qualified Qualified Qualified Qualified Qualified
ZULFI ALl ABRO ABDUL HAMEED

Member

ACCOUNTS OFFICER

LARKANA MUNICIPAL CORPORATION
LARKANA
Member

EXECUTIVE ENGINEER

LARKANA MUNICIPAL CORPORATION
LARKANA
Chairman




COMPARATIVE STATEMENT

Name of work

S.No: 25

Larkana city

Construction of C.C Drain C.C Block & Paver Blocks in various streets union committee no.13 ward 04 of

No.GB/Esst: 3933

Dated: 05.03.2018

Head of A/C

Saving of Larkana Municipal Corporation Funds Larkana

Date of issue:- 03.04.2018

Estimated Technical Sanctioned by S.E , Public Health engg: Department Government of Sindh Larkana for amounting to Rs. 4560000/-

Date of Opening:- 18.04.2018

Estimated Cost Provision

Amount of schedule B

Name of Contractors

Details Schedule items 3287443.0|M/s Panjitani Enterprises s _A.:m&_.: Higgail Z\m.rcz?c-:m: M/s Sajid Traders Bl ik Corstpufion
Jamali Shaikh Company
Amount of sch: B 3287443.0|Non Sch: items 4000.0! 15.00% 1.17% 5.00% 14.60% 43.00%
N.Sch: Items 4000.0 Total 3291443.0] Drain 4,6,7 - 406802 At par Above Above Above Above
Cartage 1272557.0|Schedule “B” 2880641.0] 3287443.0 3287443.0 3287443.0] 3287443.0
Total 4564000.0( Add: premium (Below & Above) |15% Below 432096 38463.1 164372.2 479966.7 1413600.5
Ceilling 0.0|Total.............. 406802+2448544=2855346 3325906.08 3451815.15 3767409.68 4701043.49
Total 0.0|Non Sch: Item 4000.0} 4000.0 4000.0 4000.0 4000.0
Phy. Contg. 0.0| Tender Cost mmmowao.o_ 3329906.1 3455815.2 3771409.7 4705043.5
1% TPV 0.0|Estimated Cost (-) 4560000.0 4560000.0 4560000.0 4560000.0 4560000.0
G.Total 4564000.0|Difference (-) Savings: _qocoma.o_ 1230093.9 1104184.9 788590.3 -145043.5
Say 4560000.0 |
The Premium quoted by M/s Panjtani Enterprises Government Contractors Larkana i.e 15.00% Below are found in
lowest in the competition. Hence Lowest rate if approved & work order issued to him.
N \
Ali ar \ /

Assitant Executive m:m._mwmﬂ
Public Health Department

Larkana

Member

Zulfigar
Account:

bro
er LMC
Larkaha
Member

Abdul Hameed Memon
Executive Engineer LMC
Larkana
Chairman




BID EVOLUTION REPORT

01. Name of Procuring Agency:-
02. Tender Reference Number :-

03. Tender Description Name of Work
Item:-

04. Method Procurement:-

05. Tender Published :-

SPPRA website 2018

Larkana Municipal Corporation Larkano

No. GB/Estt/LAR/3933 Dated: 05.03.2018

Express Urdu 12 March 2018
The Nation News 12 March 2018

Ibrat Sindhi 13 March 2018

Construction of C.C Drain C.C Block & Paver block in
various streets of union committee No.14 Wards No. 04
Larkana city.

Single stage one envelop procurement

06. Total Bid Documents:- 04
07. Total Received:- 04
08. Technical Bid Opening Date Not applicable
If Applicable:-
09. No. of Bid Opening Date Not applicable
If Applicable :-
10. Bid (s) Rejected:- -
11. Financial Bid Opening Date:- 18.04.2018
12. Bid Evaluation Report:-
@ S.No.26
Estimate Cost Rs.7550000
ﬁ Name of Bidder Comparison with R']s‘mkiug o Cost offered by Reasous for Remaris
Participant Estimate Cost erms of the Bidders Acce'pla'ncef
Cost Rejection
01 | Ghulam Mustafa 17% Below I Lowest | 5074464.79 | Being Highest
Construction hence rejected
02 Najamuddin Chandio 11.09% Below | 2 Lowest 5435791.14 | Being Lowest
hence accepted
03 | Jatoi & Company 3.99% Above | 3" Lowest | §724582.92 | Being Highest
hence rejected
04 Om Parkash & Kundnani 14.99% Above | 4" Lowest 7030273.57 | Being Lowest

hence accepted

ALTAKBAR
ASSISTANT EXEC ﬁ\ENG}NEER

PUBLIC HEALTH D RTMENT LARKANA MUN
LARKANA LARKANA
MEMBER MEMBER

AL CORPORATION

ABDUL HAME

EXECUTIVE ENGINEER

LARKANA MUNICIPAL CORPORATION
LARKANA
CHAIRMAN




Name of Procuring Agency:
Tender Reference Number:

Method of Procurement:

[ BIDDERS QUALIFICATION REPORT |

Larkana Municipal corporation Larkana
No.GB/ Estt/LRK 3933 Dated: 05.03.2018

single Stage — One Envelope Procedure

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

Eligibility / qualification criteria:

S. No Work serial No.26 BIDDERS NAME
M/s M/s Om
M/s Ghulam Najam-u- | M/s Jatoi & Parkash
ELGIBILITY / Mustafa Constr: ddin Compan M
QUALIFICATION CRITERIA SR S A gany .
Chandio Kundnani
01 02 03 04
01. Registration with P.E.C Yes Yes Yes Yes
02. NTN Yes Yes Yes Yes
03. Sales tax registration (FBR). Yes Yes Yes Yes
04. Registration with Sindh
revenue board (SRB). ¥es Yes Yes ¥es
0s. Tender fee / Cost of Bidding Yes Yes Yes Vs
document.
06. Earnest money (5% of bid). Yes Yes Yes Yes
07. Firm has not been
blacklisted executing Yes Yes Yes Yes
agency.
08. All documents / information
furnished are true & Yes Yes Yes Yes
correct.
09. Qualified / Disqualified. Qualified Qualified Qualified Qualified
!
. | |
N M E R \ ZULFI LI ABRO ABDUL HAMEED
ASSISTANT EXEC (VE EQQINEER ACCO S OFFICER EXECUTIVE ENGINEER
PUBLIC HEALTH DEPARTMENT LARKANA MUNICIPAL CORPORATION LARKANA MUNICIPAL CORPORATION
Member LARKANA LARKANA
Member

Chairman



COMPARATIVE STATEMENT

Name of work S.No: 26 Construction of C.C Drain C.C Block & Paver Blocks in various streets union committee no.14 ward 04 of Larkana city WMMA_EMWM%MNW
Head of A/C Saving of Larkana Municipal Corporation Funds Larkana Date of issue:- 03.04.2018
Estimated Technical Sanctioned by Chief Engineer Public Health Engineering Department Government of Sindh Sukkur , for amounting to Rs. 7550000/- Date of Opening:- 18.04.2018
Estimated Cost Provision Amount of schedule B Name of Contractors
Details Schedule items 6113813.0]M/s Ghulam Mustafa Constr: |M/s Najam-u-ddin Chandio M/s Jatoi & Company M/s Om Parkash M. Kundnani
Amount of sch: B 6113813.0{Non Sch: items 4000.0 17.00% 11.09% 9.99% 14.99%
N.Sch: Items 4000.0 Total 6117813.0 Below Below Above Above
Cartage 1436187.0{Schedule “B” 6113813.0 6113813.0 6113813.0 6113813.0
Total 7554000.0)]Add: premium (Below & Above) 1039348.2 678021.9 610769.9 916460.6
Ceilling 0.0[Total.............. 5074464.79 5435791.14 6724582.92 7030273.57
Total 0.0[Non Sch: Item 4000.0} 4000.0} 4000.0 4000.0
Phy. Contg. 0.0]|Tender Cost 5078464.8 5439791.1 67285829 7034273.6
1% TPV 0.0|Estimated Cost (-) 7550000.0} 7550000.0 7550000.0 7550000.0
G.Total 7554000.0| Difference (-) Savings: 2471535.2 m__owom.o_ 821417.1 5157264
Say 7550000.0 L

N
Ali brm r
Assistant mxmn:zﬂ.
Public Health De! _mzama
atfana ¥ N

Member

uw:mm.ammq

The Premium quoted by M/s Ghulam Mustafa Constr: Government Contractors Larkana i.e 17.00% Below are found in
lowest in the competition. Hence Lowest rate if approved & work order issued to him.

Abdul Hameed Memon
Executive Engineer LMC
Larkana
Chairman




BID EVOLUTION REPORT

2

01. Name of Procuring Agency:-
02. Tender Reference Number :-

03. Tender Description Name of Work
Item:-

04. Method Procurement:-

05. Tender Published :-

06. Total Bid Documents:-

07. Total Received:-

08. Technical Bid Opening Date
If Applicable:-

09. No. of Bid Opening Date
If Applicable :-

10. Bid (s) Rejected:-

11. Financial Bid Opening Date:-

12. Bid Evaluation Report:-

=

Larkana Municipal Corporation Larkano
No. GB/Estt/LAR/3933 Dated: 05.03.2018

Construction of C.C Drain C.C Block & Paver block in
various streets of union committee No.13 Wards No. 04
Larkana city.

Single stage one envelop procurement

SPPRA website 2018

Express Urdu 12 March 2018
The Nation News 12 March 2018
Ibrat Sindhi 13 March 2018

04
04
Not applicable

Not applicable

18.04.2018

@ S.No. 27
Estimate Cost Rs.4850000
& Name of Bidder Comparison with Ranking In Cost offered by Reasons for Remarks
# Ak 3 Terms of 2 Acceptance /
Participant Estimate Cost the Bidders i
Cost Rejection
01 Global construction 21% Below 1I°T Lowest 2890435.471 | Being Lowest
Company hence accepted
02 | ARB Technology 20.50% Below | 2 Lowest | 2908729.31 | Being Highest
hence rejected
03 Ghulam Mustafa 13% Below 3% Lowest 3183137.73 | Being Highest
construction hence rejected
04 M/s Abra Construction 38% Above 4™ Lowest | 5049115.02 Feing Highesc:
Compaﬂy ence TEJCC[C
] g
/]
|
M
Y
ALIAKBAR ABDUL HAMEED
ASSISTANT EXECUTIVE ENGINEER EXECUTIVE ENGINEER
PUBLIC HEALTH DEPARTMENT LARKANA MUNICIPAL CORPORATION
LAR \ LARKANA

A
~—~MEMBER N

CHAIRMAN




Name of Procuring Agency:
Tender Reference Number:

Method of Procurement:

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

[BIDDERS QUALIFICATION REPORT |

Larkana Municipal corporation Larkana
No.GB/ Estt/LRK 3933 Dated: 05.03.2018

single Stage — One Envelope Procedure

Eligibility / qualification criteria:

S. No Work serial No.27 BIDDERS NAME
M/s Ghulam M/S Abra
M/s Golobal M/s ARB / / -
ELIGIBILITY / COnEHEBON T Tachisol Mustafa construction
QUALIFICATION CRITERIA | =© ORELD.. | 1OSMONO8Y | vt company
01 02 03 04
01. Registration with P.E.C Yes Yes Yes Yes
02. NTN Yes Yes Yes Yes
03. Sales tax registration
(FBR). Yes Yes Yes Yes
04. Registration with Sindh
revenue board (SRB). e o b .
05. Tender fee / Cost of
Bidding document. i 1o Ye ves
06. Earnest money (5% of bid). Yes Yes Yes Yes
07. Firm has not been
blacklisted executing Yes Yes Yes Yes
agency.
08. All documents /
information furnished are Yes Yes Yes Yes
true & correct.
09. Qualified / Disqualified. Qualified Qualified Qualified Qualified
[ /]
|
— i !
\ N/
NN
'wA{I/A {BAR ABDUL HAME

ASSISTANT EXECUTIVE ENéjNEER

ACCOUNTS OFFICER

PUBLIC HEALTH

PARTMENT
Member

LARKANA MUNICIPAL CORPORATION
LARKANA
Member

EXECUTIVE ENGINEER

LARKANA MUNICIPAL CORPORATION

LARKANA
Chairman



COMPARATIVE STATEMENT

Name of work

S.No: 27

city

Construction of C.C Drain C.C Block & Paver Blocks in various streets union committee no.14 ward 02 & 03 of Larkana

No.GB/Esst: 3933

Dated: 05.03.2018

Head of A/C

Saving of Larkana Municipal Corporation Funds Larkana

Date of issue:- 03.04.2018

Estimated Technical Sanctioned by S.E , Public Health engg: De

partment Government of Sindh Larkana for amounting to Rs. 4850000/-

Date of Opening:- 18.04.2018

Estimated Cost Provision

Amount of schedule B

Name of Contractors

Details Schedule items 3658779.0|M/s Golobal Construction Co.  |M/s ARB Technology |M/s Ghulam Mustafa Const: Co  |M/s Abra Construction Company
Amount of sch: B 3658779.0|Non Sch: items 4000.0 21.00% 20.50% 13.00% 38.00%
N.Sch: Items 4000.0 Total 3662779.0 Below Below Below Above
Cartage 1191221.0|Schedule “B” 3658779.0 3658779.0 3658779.0 3658779.0
Total 4854000.0|Add: premium ﬁﬁwm_oé & Above) 768343.6 750049.7 475641.3 1390336.0
Ceilling 0.0|Total.............. 2890435.41 2908729.31 3183137.73 5049115.02
Total 0.0|Non Sch: Item 4000.0 4000.0 4000.0 4000.0}
Phy. Contg. 0.0|Tender Cost 2894435.4 2912729.3 31871377 5053115.0
1% TPV 0.0|Estimated Cost (-) 4850000.0 4850000.0 4850000.0 4850000.0
G.Total 4854000.0|Difference (-) Savings: 1955564.6 1937270.7 1662862.3 -203115.0
Say 4850000.0
. The Premium quoted by M/s Golobal Construction Co. Government Contractors Larkana i.e 21.00% Below are found
x\._w d \ in lowest in the competition. Hence Lowest rate if approved & work order issued to him.
R |
= | |
W/

ar
Assitant mxmncw\m Engineer

/ f i
A
/

Ali Al

\
\

Public Health Department

Larkana
Member

Larkana
Member

Abdul Hameed Memon
Executive Engineer LMC
Larkana
Chairman



s

BID EVOLUTION REPORT

01. Name of Procuring Agency:- Larkana Municipal Corporation Larkano
02. Tender Reference Number :- No. GB/Estt/LAR/3933 Dated: 05.03.2018
03. Tender Description Name of Work Construction of C.C Drain C.C Block & Paver block in
Item:- various streets of union committee No.15 Wards No. 01
& 03 Larkana city.
04. Method Procurement:- Single stage one envelop procurement
05. Tender Published :- SPPRA website 2018
Express Urdu 12 March 2018
The Nation News 12 March 2018
Ibrat Sindhi 13 March 2018
06. Total Bid Documents:- 02
07. Total Received:- 02
08. Technical Bid Opening Date Not applicable
If Applicable:-
09. No. of Bid Opening Date Not applicable
If Applicable :-
10. Bid (s) Rejected:- -
11. Financial Bid Opening Date:- 18.04.2018
12. Bid Evaluation Report:-
@ S.No. 28
Estimate Cost Rs.4730000
g Name of Bidder Comparison with R;:Irk:]zgoirn Cost offered by f:::otns for/ Bemacks
Participant Estimate Cost the Bidders FEIANEE
Cost Rejection
01 | M/S Abra construction 31.50% I*TLowest | 4689355.75 | Being Lowest
hence accepted
02 | New Ali Hyder 35.75% 2™ Lowest 4778150.40 | Being Highest
hence rejected
| “' "\
\ =X :\}%{ Q ZULFI 1 ABRO ABDUL MAMEED
ASSISTANT EXECYT|VE ENGINEER ACCO FICER EXECUTIVE ENGINEER
PUBLIC'HEALTH DEPARTMENT

LARKANA
MEMBER

LARKANA MUNIKIP,

CORPORATION LARKANA MUNICIPAL CORPORATION
LARKANA

CHAIRMAN

LAR
MEMBER




[ BIDDERS QUALIFICATION REPORT |

Name of Procuring Agency:
Tender Reference Number:
Method of Procurement:

Larkana Municipal corporation Larkana
No.GB/ Estt/LRK 3933 Dated: 05.03.2018
single Stage — One Envelope Procedure

BIDDERS ELIGIBILITY / QUALIFICATION REPORT
Eligibilit ualification criteria:
S. No Work serial No.28 BIDDERS NAME
M/s Abra
ELIGIBILITY / QUALIFICATION Construction M/s New Ali Hyder
CRITERIA Company
01 02
01. Registration with P.E.C Yes Yes
02. NTN Yes Yes
03. Sales tax registration (FBR). Yes Yes
04. Registration with Sindh revenue Y Yes
board (SRB). =
05. Tender fee / Cost of Bidding Yes Yes
document.
06. Earnest money (5% of bid). Yes Yes
07. Firm has not been blacklisted
) Yes Yes
executing agency.
08. All documents / information Vs Yes
furnished are true & correct.
09. Qualified / Disqualified. Qualified Qualified
| |
1A
1 ;
/ L'f\ |
—Af(AK R \ ZULFI LI ABRO ABDUL HAMEED
ASSISTANT EXECU{ E ENglNEER ACCOUNTS OFFICER EXECUTIVE ENGINEER
PUBLIC HEALTH DEPARTMENT LARKANA MUNICIPAL CORPORATION LARKANA MUNICIPAL CORPORATION
Member

Chairman



COMPARATIVE STATEMENT

Construction of C.C Drain C.C Block & Paver Blocks in various streets union committee no.14 ward 04 [No.GB/Esst: 3933
Name of work S.No: 28 :
of Larkana city Dated: 05.03.2018
Head of A/C Saving of Larkana Municipal Corporation Funds Larkana Date of issue:- 03.04.2018
Estimated Technical Sanctioned by S.E , Public Health Engg: Department Government of Sindh Larkana for amounting to Rs. 4730000/ Date of Opening:- 18.04.2018
Estimated Cost Provision Amount of schedule B Name of Contractors
Details Schedule items 3566050.0]M/s Abra Construction M/s New Ali Hyder
Amount of sch: B 3566050.0|Non Sch: items 4000.0 31.50% 35.75%
N.Sch: Items 4000.0 Total 3570050.0 Above Above
Cartage 1163950.0|Schedule “B” 3566050.0 3566050.0]
Total 4734000.0|Add: premium (Below & Above) 1123305.8 1274862.9
Ceilling 0.0|Total........ e 4689355.75 4840912.88
Total 0.0{Non Sch: Item 4000.0] 4000.0
Phy. Contg. 0.0|Tender Cost 4693355.8 4844912.9
1% TPV 0.0|Estimated Cost (-) 4730000.0 4730000.0
G.Total 4734000.0|Difference (-) Savings: 36644.3 -114912.9
Say 4730000.0

The Premium quoted by M/s Abra Construction t Government Contractors Larkanai.e 31.50%

issued to him.

)

“ Above are found in lowest in the competition. Hence Lowest rate if approved & work order
L
s

[
g\
X

|
h, | 1\
gi

Ali Akhar
Assistant Execugiv msaymmﬁ

Public Health Department Executive Engineer LMC
Larkana Larkana
Member Member Chairman

Abdul Hameed Memon




BID EVOLUTION REPORT

>4

01. Name of Procuring Agency:- Larkana Municipal Corporation Larkano
02. Tender Reference Number :- No. GB/Estt/LAR/3933 Dated: 05.03.2018
03. Tender Description Name of Work Construction of C.C Drain C.C Block & Paver block in
Item:- various streets of union committee No.15 Wards No. 02 &
04 Larkana city.
04. Method Procurement:- Single stage one envelop procurement
05. Tender Published :- SPPRA website 2018
Express Urdu 12 March 2018
The Nation News 12 March 2018
Ibrat Sindhi 13 March 2018
06. Total Bid Documents:- 03
07. Total Received:- 03
08. Technical Bid Opening Date Not applicable
If Applicable:-
09. No. of Bid Opening Date Not applicable
If Applicable :-
10. Bid (s) Rejected:- E
11. Financial Bid Opening Date:- 18.04.2018
12. Bid Evaluation Report:-
@ SNo. 29
Estimate Cost Rs.6320000
: Nal:ne l?f.Biddcl' Comparison with R;:rk:‘:go;" Cost of_rered by :::::;snizr/ Remarka
articipant Estimate Cost C the Bidders e
ost Rejection
01 | M/S Jatoi & co 04% Below I*T Lowest 4464414.72 | Being Lowest
hence accepted
02 | M/S Engineer Riaz 05% Above 2% Lowest | 4882953.60 | Being Highest
Hussain hence rejected
03 M/S Najamuddin Chandio | 38% Above 3% Lowest 6417596.16 | Being Highest
hence rejected
Al
— | [
\ 1 /\ L
\ A ZULFIQAR\ALI ABRO ABDUL HAMEED
ASSISTANT EXEC E ENGINEER ACCO FICER EXECUTIVE ENGINEER
PUBLICHEALTH PEPARTMENT LARKANA MUNIGIPAL CORPORATION  LARKANA MUNICIPAL CORPORATION
LARKANA LARKANA

MEMBER

MEMBER CHAIRMAN




[ BIDDERS QUALIFICATION REPORT |

e Name of Procuring Agency:
e Tender Reference Number:
e Method of Procurement:

BIDDE

Larkana Municipal corporation Larkana
No.GB/ Estt/LRK 3933 Dated: 05.03.2018
single Stage — One Envelope Procedure

RS ELIGIBILITY / QUALIFICATION REPORT

Eligibility / qualification criteria:

| \l/
ASSISTANT EXEC?HVE ENC)INEER
PUBLIC HEALWEPARTMENT
“— —Meémber

ACCOWUNTS/OFFICER
LARKANA MUNICIPAL CORPORATION
LARKANA
Member

S.No Work serial No.29 BIDDERS NAME
. M/s Eng: Raiz M/s Najam-u-ddin
ELIGIBILITY / QUALIFICATION M/s Jatoi & Co :
CRITERIA Hussain Langha Chandio
01 02 03
01. Registration with P.E.C Yes Yes Yes
02. NTN Yes Yes Yes
03. Sales tax registration (FBR). Yes Yes Yes
04, Registration with Sindh revenue
board (SRB). Yes Yes Yes
05. Tender fee / Cost of Bidding Y Yes Yes
document.
06. Earnest money (5% of bid). Yes Yes Yes
07. Firm has not been blacklisted
; Yes Yes Yes
executing agency.
08. All documents / information Vs Vs Yes
furnished are true & correct.
09. Qualified / Disqualified. Qualified Qualified Qualified
AN
[{/ |
/|
\ |
|
A
hil \
| | \\
\Act‘/ | 3
AII(BZ{'-\R \' ZULFI | ABRO ABDUL HAMEE

EXECUTIVE ENGINEER
LARKANA MUNICIPAL CORPORATION
LARKANA
Chairman




COMPARATIVE STATEMENT

Name of work S.No: 29

02 & 04 of Larkana city

Construction of C.C Drain C.C Block & Paver Blocks in various streets union committee no.15 ward

No.GB/Esst: 3933

Dated: 05.03.2018

Head of A/C

Saving of Larkana Municipal Corporation Funds Larkana

Date of issue:- 03.04.2018

Estimated Technical Sanctioned by Chief Engineer Public Health Engineering Department Government of Sindh Sukkur for amounting to

Date of Opening:- 18.04.2018

Rs. 6320000/-
Estimated Cost Provision Amount of schedule B Name of Contractors
Details Schedule items 4650432.0]M/s Jatoi & Co M/s Eng: Raiz Hussain Langha |M/s Najam-u-ddin Chandio
Amount of sch: B 4650432.0|Non Sch: items 4000.0 4.00% 5.00% 38.00%
N.Sch: Items 4000.0 Total 4654432.0 Below Above Above
Cartage 1669568.0|Schedule “B” 4650432.0] 4650432.0} 4650432.0
Total 6324000.0{Add: premium (Below & Above) 186017.3 232521.6 1767164.2
Ceilling 0.0|Total.............. 4464414.72 4882953.60] 6417596.16
Total 0.0|Non Sch: Item 4000.0 4000.0| 4000.0]
Phy. Contg. 0.0| Tender Cost 4468414.7 4886953.6 6421596.2
1% TPV 0.0|Estimated Cost (-) 6320000.0 6320000.0 6320000.0
G.Total 6324000.0|Difference (-) Savings: 1851585.3 1433046.4 -101596.2
Say 6320000.0
; The Premium quoted by M/s Jatoi & Co Government Contractors Larkana i.e 4.00% Below are
A | found in lowest in the competition. Hence Lowest rate if approved & work order issued to him.
{1l /)
M\
AliAkbar | /
Assistant Executiv m:msmoq Zulfigar‘adi Abro Abdul Hameéd Mémon
Public Health Omﬁmnimgﬁ Accoun icer LMC Executive Engineer LMC

Larkana
Member

Larkana
Chairman



BID EVOLUTION REPORT

01. Name of Procuring Agency:-
02. Tender Reference Number :-

03. Tender Description Name of Work
Item:-

04. Method Procurement:-

05. Tender Published :-

06. Total Bid Documents:-

07. Total Received:-

08. Technical Bid Opening Date
If Applicable:-

09. No. of Bid Opening Date
If Applicable :-

10. Bid (s) Rejected:-

11. Financial Bid Opening Date:-

12. Bid Evaluation Report:-

Q Lr

o

Larkana Municipal Corporation Larkano
No. GB/Estt/LAR/3933 Dated: 05.03.2018

Construction of C.C Drain C.C Block & Paver block in
various streets of union committee No.06 Wards No. 01
Larkana city.

Single stage one envelop procurement

SPPRA website 2018

Express Urdu 12 March 2018
The Nation News 12 March 2018
Ibrat Sindhi 13 March 2018

02
02
Not applicable

Not applicable

18.04.2018

@ S.No. 32
Estimate Cost Rs.4325000
z Name of Bidder Comparison with R_Fnkmg | Cost offered by Reassas for Remurns
i . erms of 2 Acceptance /
Participant Estimate Cost C the Bidders =
ost Rejection
0l AB Construction 2.25% Below I°T Lowest 3131350.87 | Being Lowest
Company hence accepted
02 M/S Abra Construction 33% Above 2" Lowest 4260559.24 | Being Highest
hence rejected
ll{/] F

ASSISTANT EXECU ENGINEER
PUBLIC HEALTH

1\
\ t/
\ | \
| “~AETAKB

RTMENT
-~ LARKANA
MEMBER

ZULFIQAR
ACCOUNT OFFICER
LARKANA MUNIEIPAL CORPORATION

LARKANA
MEMBER

ABDUL HAMEED
EXECUTIVE ENGINEER

LARKANA MUNICIPAL CORPORATION
LARKANA
CHAIRMAN




[ BIDDERS QUALIFICATION REPORT |

¢ Name of Procuring Agency:
Tender Reference Number:

Method of Procurement:

BIDDE

Larkana Municipal corporation Larkana
No.GB/ Estt/LRK 3933 Dated: 05.03.2018
single Stage — One Envelope Procedure

RS ELIGIBILITY / QUALIFICATION REPORT

Eligibility / qualification criteria:

S. No Work serial No.32 BIDDERS NAME
: M/s Abra
M/s AB Construction / :
ELIGIBILITY / QUALIFICATION Compan Construction
CRITERIA pany Company
01 02
01 Registration with P.E.C Yes Yes
02. NTN Yes Yes
03. Sales tax registration (FBR). Yes Yes
04. Registration with Sindh revenue Yes Yes
board (SRB).
05. Tender fee / Cost of Bidding Yes Yes
document.
06. Earnest money (5% of bid). Yes Yes
07. Firm has not been blacklisted
; Yes Yes
executing agency.
08. All documents / information Yes Ve
furnished are true & correct.
03. Qualified / Disqualified. Qualified Qualified
N
\ ‘.‘
" |
h Y \
X \
‘!‘ Y
/ i\ Y +
< I\ Y \
~ALI AKBAR ZULFI | ABRO ABDUL HAMEE

ASSISTANT EXECUTIVE ENGINEER
PUBLIC HEALTH DEPARTMENT
Member

LARKANA MUNICIPAL CORPORATION

ACCOUNTS OFFICER EXECUTIVE ENGINEER

LARKANA
Member

LARKANA
Chairman

LARKANA MUNICIPAL CORPORATION



COMPARATIVE STATEMENT

Name of work S.No: 32

Construction of C.C Drain C.C Block & Paver Blocks in various streets union committee no.06 ward 01 of|No.GB/Esst: 3933

Larkana city Dated: 05.03.2018

Head of A/C Saving of Larkana Municipal Corporation Funds Larkana Date of issue:- 03.04.2018
Estimated Technical Sanctioned by S.E , Public Health Engg: Department Government of Sindh Larkana for amounting to Rs. 4325000/- Date of Opening:- 18.04.2018
Estimated Cost Provision Amount of schedule B Name of Contractors
Details Schedule items 3203428.0|M/s AB Construction Company M/s Abra Construction Company
Amount of sch: B 3203428.0(Non Sch: items 4000.0 2.25% 33.00%
N.Sch: Items 4000.0 Total 3207428.0] Below Above
Cartage 1121572.0|Schedule “B” 3203428.0 3203428.0
Total 4329000.0|Add: premium |(Below & Above) 72077.1 1057131.2
Ceilling 0.0|Total........ 3131350.87 4260559.24
Total 0.0{Non Sch: Item 4000.0 4000.0}
Phy. Contg. 0.0|Tender Cost 3135350.9 4264559.2
1% TPV 0.0|Estimated Cost (-) 4325000.0} 4325000.0
G.Total 4329000.0|Difference (-) Savings: 1189649.1 60440.8
say| /1 / 4325000.0
, ” , The Premium quoted by M/s AB Construction Company Government Contractors Larkana i.e
o ,_ | 2.25% Below are found in lowest in the competition. Hence Lowest rate if approved & work
| order issued to him
NN |
,
Ali-Akba

Assistant mxmnc&qw m:m._“._mm_.
Public Health Department
Larkana
Member

Zulfiga Abdul Hamaéd Memon

Accountg Officer LMC Executive Engineer LMC
Larkana
Chairman



BID EVOLUTION REPORT

01. Name of Procuring Agency:- Larkana Municipal Corporation Larkano
02. Tender Reference Number :- No. GB/Estt/LAR/3933 Dated: 05.03.2018
03. Tender Description Name of Work Construction of C.C Drain C.C Block & Paver block in
Item:- various streets of union committee No.17 Wards No. 01,
02 & 03 Larkana city.
04. Method Procurement:- Single stage one envelop procurement
05. Tender Published :- SPPRA website 2018
Express Urdu 12 March 2018
The Nation News 12 March 2018
Ibrat Sindhi 13 March 2018
06. Total Bid Documents:- 03
07. Total Received:- 03
08. Technical Bid Opening Date Not applicable
If Applicable:-
09. No. of Bid Opening Date Not applicable
If Applicable :-
10. Bid (s) Rejected:- -
11. Financial Bid Opening Date:- 18.04.2018
12. Bid Evaluation Report:-
@ S.No. 33
Estimate Cost Rs.6670000
3 Name of Bidder Comparison with | RPN Cogt offered by :::::t';sni‘:" / Rimaris
articipant Estimate Cost C the Bidders i
ost Rejection
01 | Wazir Hussain Shaikh 15.09% Below | I°" Lowest 4397077.94 | Being Lowest
hence accepted
02 | Najamuddin Chandio 1.50% Below | 27" Lowest | 5256193,74 | Being Highest
hence rejected
03 Ishfaq Electric Service 12.60% Above | 3 Lowest 5831009.02 | Being Lowest
hence accepted
I ’)
T l r‘
g
‘ ‘ 7\
AL AKBA Q ABDUL HAMEED
ASSISTANT EXECUTVE ENGINEER EXECUTIVE ENGINEER
PUBLIC HEALTH DEPARTMENT

LARKANA
MEMBER

LARKANA
CHAIRMAN

LARKANA MUNICIPAL CORPORATION




[BIDDERS QUALIFICATION REPORT |

e Name of Procuring Agency: Larkana Municipal corporation Larkana
e Tender Reference Number: No.GB/ Estt/LRK 3933 Dated: 05.03.2018
¢ Method of Procurement: single Stage — One Envelope Procedure

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

Eligibility / qualification criteria:

S. No Work serial No.33 BIDDERS NAME
: P— M/s Wazir Hussain M/s Najam-u-ddin M/s Ashfaque
ELAGIBILITY. /O 2 Shaikh Chandio Electric Service
CRITERIA
01 02 03
01. Registration with P.E.C Yes Yes Yes
02. NTN Yes Yes Yes
03. Sales tax registration (FBR). Yes Yes Yes
04. Registration with Sindh revenue
board (SRE). i e -
05. Tender fee / Cost of Bidding Yes Vi Yes
document.
06. Earnest money (5% of bid). Yes Yes Yes
07. Firm has not been blacklisted
: Yes Yes Yes
executing agency.
08. All documents / information
furnished are true & correct. Yes Yes b
09. Qualified / Disqualified. Qualified Qualified Qualified
|
1/
Iy
I8
| ;“ I'X
| AKBAR \ ZULFI LI ABRO ABDUL HAMEE
ASSIST:ANT EXECU?E‘E ENGINEER ACCO S QFFICER EXECUTIVE ENGINEER
PUBLIC HEALTH-DEPARTMENT LARKANA MUNICIPAL CORPORATION LARKANA MUNICIPAL CORPORATION
. ‘—IVI/ember LARKANA LARKANA
Member

Chairman




COMPARATIVE STATEMENT

Marms 6F work S.No: 33 Construction of C.C Drain C.C Block & Paver Blocks in various streets union committee no.17 [No.GB/Esst: 3933
=i ward 01 , 02 & 03 of Larkana city Dated: 05.03.2018
Head of A/C Saving of Larkana Municipal Corporation Funds Larkana Date of issue:- 03.04.2018
mm:_:mﬁ.nﬁ_ Technical Sanctioned by Chief Engineer Public Health Engineering Department Government of Sindh Sukkur for Date of Opening:- 18.04.2018
amounting to Rs. 6670000/-
Estimated Cost Provision Amount of schedule B Name of Contractors
Details Schedule items 5178516.0]M/s Wazir Hussain Shaikh |M/s Najam-u-ddin Chandio  |M/s Ashfaque Electric Service
Amount of sch: B 5178516.0|Non Sch: items 4000.0] 15.09% 1.50% 12.60%
N.Sch: Items 4000.0 Total mnmuw;.c_ Below Below Above
Cartage 1491484.0|Schedule “B” 5178516.0] 5178516.0] 5178516.0
Total 6674000.0(Add: premium (Below & Above) 781438.1 77677.7 652493.0
Ceilling 0.0|Total.............. 4397077.94 5256193.74 5831009.02
Total 0.0{Non Sch: Item 4000.0} 4000.0 4000.0
Phy. Contg. 0.0|Tender Cost ﬁo_cjbﬂ 5260193.7 5835009.0
1% TPV 0.0|Estimated Cost (-) 6670000.0 6670000.0 6670000.0
G.Total 6674000.0|Difference (-) Savings: 2268922.1 1409806.3 834991.0
Say 6670000.0
m The Premium quoted by M/s Wazir Hussain Shaikh Government Contractors Larkana
| [ i.e 15.09% Below are found in lowest in the competition. Hence Lowest rate if
., approved & work order issued to him.
| |
Ali Akbar |

Assistant Execut m\‘ :mimﬂ.
Public Health @\mm ment)
tarkana
Member

Zulfigar
Accounts

Abdul Hame emon
Executive Engineer LMC
Larkana
Chairman




BID EVOLUTION REPORT

2 Y
A

01. Name of Procuring Agency:- Larkana Municipal Corporation Larkano
02. Tender Reference Number :- No. GB/Estt/LAR/3933 Dated: 05.03.2018
03. Tender Description Name of Work Construction of C.C Drain C.C Block & Paver block in
Item:- various streets of union committee No.16 Wards No. 03 &
04 Larkana city.
04. Method Procurement:- Single stage one envelop procurement
05. Tender Published :- SPPRA website 2018
Express Urdu 12 March 2018
The Nation News 12 March 2018
Ibrat Sindhi 13 March 2018
06. Total Bid Documents:- 06
07. Total Received:- 06
08. Technical Bid Opening Date Not applicable
If Applicable:-
09. No. of Bid Opening Date Not applicable
If Applicable :-
10. Bid (s) Rejected:- -
11. Financial Bid Opening Date:- 18.04.2018
12. Bid Evaluation Report:-
@ S.No. 34
Estimate Cost Rs. 4450000
S . i g " RanKing in Reasons for Remarks
Name of Bidder Comparison with Cost offered by
¢ Participant Estimate Cost T“g::t"f the Bidders A;{égi’:ﬂ)‘:’
01 | M/S MB Builders 22% Below I’ Lowest | 2495348.70 | Being Lowest
hence accepted
02 | Wazir Hussain Shaikh 14.11% Below | 2™ Lowest | 2747762.82 | Being Highest
hence rejected
03 | M/s SM Engineer 8% Above ™ Lowest | 3455098.20 | Being Highest
hence rejected
04 | M/S Abdul Jabbar jatoi 10% Above 4MLowest [ 3519081.50 | Being Highest
hence rejected
05 M/s Ahmed Hussain 19% Above 5™ Lowest 3807006.35 | Being Highest
Soomro hence rejected
06 | M/s Abra Constr: 31% Above 6™ Lowest | 4190906.15 | Being Highest
Company \ T‘ 3\ hence rejected
1]
| 1' N fl

ASSISTANT EXECUTT

PUBLIC HEALTH
—LARKANA
MEMBER

LARKANA MUNICIPA

LARKANA
MEMBER

CORPORATION

ABDUL HAMEED
EXECUTIVE ENGINEER

LARKANA MUNICIPAL CORPORATION
LARKANA
CHAIRMAN



COMPARATIVE STATEMENT

Name of work

S.No: 34

Construction of C.C Drain C.C Block & Paver Blocks in various streets union committee no.l17 ward 04 of Larkana city

No.GB/Esst: 3933

Dated: 05.03.2018

Head of A/C

Saving of Larkana Municipal Corporation Funds Larkana

Date of issue:-

03.04.2018

Estimated Technical Sanctioned by S.E , Public Health engg: De

partment Government of Sindh Larkana for amounting to Rs. 4450000/-

Date of Opening:- 18.04.2018

Estimated Cost Provision

Amount of schedule B

Name of Contractors

Details Siehedfinle fians 3199165.0lM/s MB Builders Z\m.imw.:. Hussain Nt S Bngineer Z\w.>_un__.__ Jabbar 7,\5 Ahmed Hussain |M/s Abra Constr:
Shaikh Jatoi Soomro Company
Amount of sch: B 3199165.0|Non Sch: items 4000.0 22.00% 14.11% 8.00% 10.00% 19.00% 31.00%
N.Sch: Items 4000.0 Total 3203165.0 Below Below Above Above Above Above
Cartage 1250835.0|Schedule “B™ 3199165.0} 3199165.0) 3199165.0 3199165.0 3199165.0 3199165.0]
Total 4454000.0|Add: premium (Below & Above) 703816.3 451402.2 255933.2 319916.5 607841.4 991741.2
Ceilling 0.0|Total.............. 2495348.70) 2747762.82 3455098.20 3519081.50 3807006.35 4190906.15
Total 0.0{Non Sch: Item 4000.0 4000.0§ 4000.0 4000.0 4000.0} 4000.0]
Phy. Contg. 0.0|Tender Cost 2499348.7 2751762.8 3459098.2 3523081.5 3811006.4 4194906.2
1% TPV 0.0|Estimated Cost (-) 4450000.0 4450000.04 4450000.0 4450000.0 4450000.0} ﬁmoooob_
G.Total 4454000.0(Difference (-) Savings: 1950651.3 1698237.2 990901.8 926918.5 638993.7 255093.9]
Say 4450000.0
The Premium quoted by M/s MB Builders Government Contractors Larkana i.e 22.00% Below are found in lowest in the
\ competition. Hence Lowest rate if approved & work order issued to him.
, Ali }r,_umq \ '
Assitant mxmnrm?m. m:,mm:mmﬂ Zulfiqar-Ali Abro Abdul Hameed Memon
Public Health Department AccountsOfficer LMC Executive Engineer LMC
Larkana Larkana Larkana
Member Member Chairman



e __ Name of Procuring Agency:
"*Tender Reference Number:
e Method of Procurement:

Eligibility / qualification criteria:

[ BIDDERS QUALIFICATION REPORT |

Larkana Municipal corporation Larkana
No.GB/ Estt/LRK 3933 Dated: 05.03.2018
single Stage — One Envelope Procedure

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

S. Work serial No.34 BIDDERS NAME
No M/s MB M/s Wazir Hussain . M/s Abdul Jabbar M/s Ahmed M/s Abra Constr:
ELIGIBILITY / QUALIFICATION CRITERIA Builders Shaikh M55 Engineer Jatoi Hussain Soomro Company
01 02 03 04 05 06
01. | Registration with P.E.C Yes Yes Yes Yes Yes Yes
02. | NTN Yes Yes Yes Yes Yes Yes
03. | Sales tax registration (FBR). Yes Yes Yes Yes Yes Yes
04. | Registration with Sindh revenue board (SRB). Yes Yes Yes Yes Yes Yes
05. | Tender fee / Cost of Bidding document. Yes Yes Yes Yes Yes Yes
06. | Earnest money (5% of bid). Yes Yes Yes Yes Yes Yes
07. | Firm has not been blacklisted executing agency. Yes Yes Yes Yes Yes Yes
08. | All documents / information furnished are true & correct. Yes Yes Yes Yes Yes Yes
09. | Qualified / Disqualified. Qualified Qualified Qualified Qualified Qualified Qualified
__,_
| f
k_ |
- ) ,_ ,,/@
,, _ ), ﬂqq
: AKBAR ZULFIQAR ALY ABRO ABDUL HAMBED
ASSISTANT EXECU Z_Mm ENGINEER ACCOU FICER EXECUTIVE ENGINEER
PUBLIC HEALTH DEPARTMENT LARKANA MUNICIPAL CORPORATION LARKANA LARKANA MUNICIPAL CORPORATION LARKANA
Member Chairman

Member L




BID EVOLUTION REPORT

S'\
3/

01. Name of Procuring Agency:-
02. Tender Reference Number :-

03. Tender Description Name of Work
Item:-

04. Method Procurement:-

05. Tender Published :-

06. Total Bid Documents:-

07. Total Received:-

08. Technical Bid Opening Date
If Applicable:-

09. No. of Bid Opening Date
If Applicable :-

10. Bid (s) Rejected:-

&

Larkana Municipal Corporation Larkano
No. GB/Estt/LAR/3933 Dated: 05.03.2018

Construction of C.C Drain C.C Block & Paver block in
various streets of union committee No.06 Wards No.03
Larkana city.

Single stage one envelop procurement

SPPRA website 2018

Express Urdu 12 March 2018
The Nation News 12 March 2018
Ibrat Sindhi 13 March 2018

01
01
Not applicable

Not applicable

11. Financial Bid Opening Date:- 18.04.2018
12. Bid Evaluation Report:-
@ S.No. 35
Estimate Cost Rs.4350000
S 3 " . . Ranking in Cost offered Reasons for Remarks
# ]\al:ne‘l_)f_Bld(:er C;":Pa:tsozm:h Terms of by the Acceptance /
articipan MO8 Cost Bidders Rejection
01 | Zahid Hussain Bhangar 33.50% Above | 1°" Lowest | 4331511.63 | Being Lowest
hence accepted
A
Al'l /
F
/ \
\ “ALM/\ ABDUL HAMEED
ASSISTANT EXEC EXECUTIVE ENGINEER
PUBLIC-HEALT: LARKANA MUNICIPAL CORPORATION
LARKANA LARKANA
MEMBER CHAIRMAN




e Name of Procuring Agency:
e Tender Reference Number:
e Method of Procurement:

[BIDDERS QUALIFICATION REPORT |

Larkana Municipal corporation Larkana
No.GB/ Estt/LRK 3933 Dated: 05.03.2018
single Stage — One Envelope Procedure

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

Eligibility / qualification criteria:

S. No Work serial No.35 BIDDERS NAME
M/s Zahid Hussain Bhangar
ELIGIBILITY / QUALIFICATION CRITERIA 01

01. Registration with P.E.C Yes
02. NTN Yes
03. Sales tax registration (FBR). Yes
04. Registration with Sindh revenue board Yes

(SRB).
0s. Tender fee / Cost of Bidding document. Yes
06. Earnest money (5% of bid). Yes
07. Firm has not been blacklisted executing Vs

agency.
08. All documents / information furnished are Yes

true & correct.
09. Qualified / Disqualified. Qualified

/
\
ZULFI ABRO ABDUL HAMEED
ASSISTANT EXEEJ_,UTIJ_’(IVE ENGINEER ACCOU FICER EXECUTIVE ENGINEER
PUBLIC HEALTH bEPA}RTMENT LARKANA MUNICIPAL CORPORATION LARKANA MUNICIPAL CORPORATION
Member LARKANA LARKANA
Member

Chairman




COMPARATIVE STATEMENT

Name of work

S.No: 35

Construction of C.C Drain C.C Block & Paver Blocks in various streets union committee no.06 ward 03 of

No.GB/Esst: 3933

Larkana city Dated: 05.03.2018

Head of A/C

Saving of Larkana Municipal Corporation Funds Larkana

Date of issue:- 03.04.2018

Estimated Technical Sanctioned by S.E , Public Health Engg: Department Government of Sindh Larkana for amounting to Rs. 4560000/-

Date of Opening:- 18.04.2018

Estimated Cost Provision

Amount of schedule B

Name of Contractors

Details Schedule items 3244578.0 M/s Zahid Hussain Bhangar
Amount of sch: B 3244578.0|Non Sch: items 4000.0 33.50%
N.Sch: Items 4000.0 Total 3248578.0} Above
Cartage 1105422.0{Schedule “B” 3244578.0
Total 4354000.0{Add: premium (Below & Above) 1086933.6
Ceilling 0.0|Total....... 4331511.63
Total 0.0{Non Sch: Item 4000.0
Phy. Contg. 0.0|Tender Cost 4335511.6
1% TPV 0.0|Estimated Cost (-) 4350000.0
G.Total 4354000.0|Difference (-) Savings: 14488.4
Say| | , 4350000.0
\l | \ The Premium quoted by M/s Zahid Hussain Bhangar Government Contractors Larkana i.e
,_ | 33.50% Below are found in lowest in the competition. Hence Lowest rate if approved & work
P _ order issued to him.
[ ‘
Ali-Akbar ,

) |

Assistant Executi m\m,..am_.:mw.‘
Public Health Department
Larkana
Member

Abdul Hameéed Memon
Executive Engineer LMC
Larkana
Chairman




BID EVOLUTION REPORT

e

01. Name of Procuring Agency:- Larkana Municipal Corporation Larkano e
02. Tender Reference Number :- No. GB/Estt/LAR/3933 Dated: 05.03.2018
03. Tender Description Name of Work Construction of C.C Drain C.C Block & Paver block in
ltem:- various streets of union committee No.18 Wards No. 01
Larkana city.
04. Method Procurement:- Single stage one envelop procurement
05. Tender Published :- SPPRA website 2018
Express Urdu 12 March 2018
The Nation News 12 March 2018
Ibrat Sindhi 13 March 2018
06. Total Bid Documents:- 03
07. Total Received:- 03
08. Technical Bid Opening Date Not applicable
If Applicahle:-
09. No. of Bid Opening Date Not applicable
If Applicable :-
10. Bid (s) Rejected:- -
11. Financial Bid Opening Date:- 18.04.2018
12. Bid Evaluation Report:-
@ S.No. 36
Estimate Cost Rs.4350000
: Na[;ne tllf.Bidder Comparison with R;:::l:;go;n Cost uf!'ered by f::::;snzirf arinsie
articipant Estimate Cost Cost the Bidders Rejection
01 Noorullah Abro 13% Above 1> Lowest 3666373.14 | Being Lowest
hence accepted
02 | Abdul Jabbar Jatoi 15% Above 2 Lowest | 3731264.70 | Being Highest
hence rejected
03 | M/S Abra construction 32% Above 3™ Lowest | 4282842.96 | Being Lowest
hence rejected

¥

A
| FI
i/

: \
\
|\ ALIAKBAR/
ASSISTANT EXECUTIYE ENGINEER
PUBLIC HEALTH-DEPARTMENT

LARKANA
MEMBER

ZULFI I ABRO ABDUL HAMEED
ACCO ICER EXECUTIVE ENGINEER
LARKANA MUNIC|PAL CORPORATION  LARKANA MUNICIPAL CORPORATION
LAR A LARKANA
MEMBER CHAIRMAN




[ BIDDERS QUALIFICATION REPORT |

¢ Name of Procuring Agency:
e Tender Reference Number:
¢ Method of Procurement:

Larkana Municipal corporation Larkana
No.GB/ Estt/LRK 3933 Dated: 05.03.2018
single Stage — One Envelope Procedure

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

Eligibilit ualification criteria:

S. No Work serial No.36 BIDDERS NAME
M/s Abra
M/s Abdul Jabbar / .
ELIGIBILITY / QUALIFICATION M/s Noor-u-llah Abro . Construction
Jatoi
CRITERIA Company
01 02 03
01. Registration with P.E.C Yes Yes Yes
02. NTN Yes Yes Yes
03. Sales tax registration (FBR). Yes Yes Yes
04. Registration with Sindh revenue
board (SRB). Yes Yes Yes
05. Tender fee / Cost of Bidding Yes Yes Vo
document.
06. Earnest money (5% of bid). Yes Yes Yes
07. Firm has not been blacklisted
; Yes Yes Yes
executing agency.
08. All documents / information i i Yes
furnished are true & correct.
09. Qualified / Disqualified. Qualified Qualified Qualified

A1
|

)

N

X
\

ALTAKBAR |
ASSISTANT EXECUTIVE ENGINEER
PUBLIC HEALTH DEPARTMENT
Member

ZU LI ABRO
ACC TS OFFICER
LARKANA MUNICIPAL CORPORATION
LARKANA
Member

ABDUL HAMEED
EXECUTIVE ENGINEER
LARKANA MUNICIPAL CORPORATION
LARKANA
Chairman



COMPARATIVE STATEMENT

Name of work S.No: 36 Construction of C.C Drain C.C Block & Paver Blocks in various streets union committee |No.GB/Esst: 3933
T no.18 ward 01 of Larkana city Dated: 05.03.2018
Head of A/C Saving of Larkana Municipal Corporation Funds Larkana Date of issue:- 03.04.2018
Estimated Technical Sanctioned by S.E , Public Health engg: Department Government of Sindh Larkana for amounting to Rs. Date of Opening:- 18.04.2018
Estimated Cost Provision Amount of schedule B Name of Contractors
Details Schedule items 3244578.0]M/s Noor-u-llah Abro M/s Abdul Jabbar Jatoi M/s Abra Construction Company
Amount of sch: B 3244578.0|Non Sch: items 4000.0 13.00% 15.00% 32.00%
N.Sch: Items 4000.0 Total 3248578.0| Above Above Above
Cartage 1105422.0{Schedule “B” 3244578.0 3244578.0 3244578.0
Total 4354000.0|Add: premium (Below & Above) 421795.1 486686.7 1038265.0
Ceilling 0.0|Total.............. 3666373.14 3731264.70 4282842.96
Total 0.0|Non Sch: Item 4000.0 4000.0 4000.0
Phy. Contg. 0.0| Tender Cost 3670373.1 3735264.7 4286843.0]
1% TPV 0.0|Estimated Cost (-) 4350000.0 4350000.0 4350000.0)
G.Total 4354000.0(Difference (-) Savings: 679626.9 6147353 63157.0
Say 4350000.0
The Premium quoted by M/s Noor-u-llah Abro Government Contractors Larkana i.e
13.00% Above are found in lowest in the competition. Hence Lowest rate if
anoroved & work order issued to him.
|
\
Ali Akbar |/

Assitant Executive Engineer
Public Health Department
Larkana
Member

Larkana
Member

Abdul Hameed Memon
Executive Engineer LMC
Larkana
Chairman




BID EVOLUTION REPORT

g}

01. Name of Procuring Agency:- Larkana Municipal Corporation Larkano
02. Tender Reference Number :- No. GB/Estt/LAR/3933 Dated: 05.03.2018
03. Tender Description Name of Work Construction of C.C Drain C.C Block & Paver block in
Iltem:- various streets of union committee No.18 Wards No.
02Larkana city.
04. Method Procurement:- Single stage one envelop procurement
05. Tender Published :- SPPRA website 2018
Express Urdu 12 March 2018
The Nation News 12 March 2018
Ibrat Sindhi 13 March 2018
06. Total Bid Documents:- 02
07. Total Received:- 02
08. Technical Bid Opening Date Not applicable
If Applicable:-
09. No. of Bid Opening Date Not applicable
If Applicable :-
10. Bid (s) Rejected:- =
11. Financial Bid Opening Date:- 18.04.2018
12. Bid Evaluation Report:-
@ S.No. 37
Estimate Cost Rs.4790000
S ; i i : Ranking in Cost offered Reasons for Remarks
# l\n‘:nel?f‘Bldt:er CoEmt!)an'sm(l:mtth Terms of by the Acceptance /
ik o R Cost Bidders Rejection
01 | Muhammad Ayoob Shaikh | 15% Below 1I°T Lowest 3101299.8 | Being Lowest
hence accepted
02 | Noman Builders 40% Above 2™ Lowest 5108023.2 | Being Highest
hence rejected

Lj\

ABDUL HAMEED

ASSISTANT EXECWTIVE ENGINEER EXECUTIVE ENGINEER
PUBLIC'HEAETH DEPARTMENT LARKANA MUNICIPAL CORPORATION LARKANA MUNICIPAL CORPORATION
LARKANA LARKANA LARKANA

MEMBER MEMBER CHAIRMAN




[ BIDDERS QUALIFICATION REPORT |

Name of Procuring Agency:
Tender Reference Number:
Method of Procurement:

Larkana Municipal corporation Larkana
No.GB/ Estt/LRK 3933 Dated: 05.03.2018
single Stage — One Envelope Procedure

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

Eligibilit ualification criteria:
S. No Work serial No.37 BIDDERS NAME
ELIGIBILITY / QUALIFICATION Mis Butiammed Nifs Naman
CRITERIA Ayoub Shaikh Builders
01 02
01. Registration with P.E.C Yes Yes
02. NTN Yes Yes
03. Sales tax registration (FBR). Yes Yes
04. Registration with Sindh revenue Yes s
board (SRB).
05. Tender fee / Cost of Bidding Yes Yk
document.
06. Earnest money (5% of bid). Yes Yes
07. Firm has not been blacklisted
. Yes Yes
executing agency.
08. All documents / information Yes Yes
furnished are true & correct.
09. Qualified / Disqualified. Qualified Qualified
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—_AUA BAR Zu LI ABRO ABDUL HAMEED
ASSISTANT EXECUTIVE ENGINEER AC TSSOFFICER EXECUTIVE ENGINEER
PUBLIEﬁEAt? EPARTMENT LARKANA MUNICIPAL CORPORATION LARKANA MUNICIPAL CORPORATION
Member LARKANA LARKANA
Member

Chairman



COMPARATIVE STATEMENT

anna Btk S.No: 37 Construction of C.C Drain C.C Block & Paver Blocks in various streets union committee no.18 ward 02 |No.GB/Esst: 3933
T of Larkana city Dated: 05.03.2018
Head of A/C Saving of Larkana Municipal Corporation Funds Larkana Date of issue:- 03.04.2018

Estimated Technical Sanctioned by S.E , Public Health Engg: Department Government of Sindh Larkana for amounting to Rs. 4790000/-

Date of Opening:- 18.04.2018

Estimated Cost Provision

Amount of schedule B

Name of Contractors

Details Schedule items 3648588.0|M/s Muhammad Ayoub Shaikh  |M/s Noman Builders
Amount of sch: B 3648588.0(Non Sch: items N_ooo.o_ 15.00% 40.00%
N.Sch: Items 4000.0 Total 3652588.0| Below Above
Cartage 1141412.0{Schedule “B” 3648588.0] 3648588.0
Total 4794000.0{Add: premium (Below & Above) 547288.2 1459435.2
Ceilling 0.0|Total.............. 3101299.80| 5108023.2
Total 0.0[Non Sch: Item 4000.0| 4000.0
Phy. Contg. 0.0|Tender Cost 3105299.8 5112023.2
1% TPV 0.0|Estimated Cost (-) 4790000.0} 4790000.0
G.Total 4794000.0|Difference (-) Savings: 1684700.2 -322023.2
Say|4 }  4790000.0
A The Premium quoted by M/s Muhammad Ayoub Shaikh Government Contractors Larkana i.e
15.00% Below are found in lowest in the competition. Hence Lowest rate if approved & work
U] order issued to him.
_ _
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Assistant mxmn:?m Engineer \ Abdul Ha d Memon
Public Health Department Accounts Officer LMC Executive Engineer LMC
Larkana Larkana Larkana
Member Member Chairman




BID EVOLUTION REPORT

28

01. Name of Procuring Agency:- Larkana Municipal Corporation Larkano
02. Tender Reference Number :- No. GB/Estt/LAR/3933 Dated: 05.03.2018
03. Tender Description Name of Work Construction of C.C Drain C.C Block & Paver block in
Item:- various streets of union committee No.18 Wards No. 02
Larkana city.
04. Method Procurement:- Single stage one envelop procurement
05. Tender Published :- SPPRA website 2018
Express Urdu 12 March 2018
The Nation News 12 March 2018
Ibrat Sindhi 13 March 2018
06. Total Bid Documents:- 06
07. Total Received:- 06
08. Technical Bid Opening Date Not applicable
If Applicable:-
09. No. of Bid Opening Date Not applicable
If Applicable :-
10. Bid (s) Rejected:- -
11. Financial Bid Opening Date:- 18.04.2018
12. Bid Evaluation Report:-
@ S.No. 38
Estimate Cost Rs. 5000000
S 3 . " = Ranking in Reasons for Remarks
Name of Bidder Comparison with Cost offered by
# Participant Estimate Cost Teé?)tsslol' the Bidders A;c;g:;c:f
01 | Jawed Akhtar 12% Below I*" Lowest | 3236880.24 | Being Lowest
hence accepted
02 | M/S Ali Sher Chandio 6.99% Below | 2™ Lowest | 3421161.72 | Being Highest
hence rejected
03 | Noman Builders 18% Above 3 Lowest | 4340362.1 | Being Highest
hence rejected
04 | S.MAK Engineering 18% Above 4™ Lowest | 4340362.1 | Being Highest
hence rejected
05 | M/s Ali Muhammad & 18.95% Above | 5" Lowest | 4375305.7 | Being Highest
Sons hence rejected
06 | M/s Abra Construction 38% Above 5" Lowest | 5076016.7 | Being Highest

hence rejected
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[BIDDERS QUALIFICATION REPORT|

«.Zm:,_m of Procuring Agency: Larkana Municipal corporation Larkana
¢« Tender Reference Number: No.GB/ Estt/LRK 3933 Dated: 05.03.2018
e Method of Procurement: single Stage — One Envelope Procedure

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

Eligibility / qualification criteria:

S. Work serial No.38 BIDDERS NAME
No M/s Ali M/s Abra
b= laved M/s Ali Sher Chandio M5 SMAK fsHNoman _s::m“s_,:ma & nonmﬁ_.cnzo:
ELIGIBILITY / QUALIFICATION CRITERIA Akhtar Engineerings Builders
Sons Company
01 02 03 04 05 06
01. | Registration with P.E.C Yes Yes Yes Yes Yes Yes
02. | NTN Yes Yes Yes Yes Yes Yes
03. | Sales tax registration (FBR). Yes Yes Yes Yes Yes Yes
04. | Registration with Sindh revenue board (SRB). Yes Yes Yes Yes Yes Yes
05. | Tender fee / Cost of Bidding document. Yes Yes Yes Yes Yes Yes
06. | Earnest money (5% of bid). Yes Yes Yes Yes Yes Yes
07. | Firm has not been blacklisted executing agency. Yes Yes Yes Yes Yes Yes
08. | All documents / information furnished are true & correct. Yes Yes Yes Yes Yes Yes
09. | Qualified / Disqualified. Qualified Qualified Qualified Qualified Qualified Qualified
/ ﬂ \
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ALl L.\px \ ABDUL HAMEED
ASSISTANT EXECI TIVE ENGINEER ACCOUNTS OFFICER EXECUTIVE ENGINEER
PUBLIC HEALTH @mm}#ﬁgmz._. LARKANA MUNICIPAL CORPORATION LARKANA LARKANA MUNICIPAL CORPORATION LARKANA

Member Member Chairman



COMPARATIVE STATEMENT

Name of work S.No: 38 Construction of C.C Drain C.C Block & Paver Blocks in various streets union committee no.06 ward 03 of Larkana city Whnmaw%mw_u Www_w
Head of A/C Saving of Larkana Municipal Corporation Funds Larkana Date of issue:- 03.04.2018
Estimated Technical Sanctioned by S.E , Public Health engg: Department Government of Sindh Larkana for amounting to Rs. 5000000/~ Date of Opening:- 18.04.2018
Estimated Cost Provision Amount of schedule B Name of Contractors
Details Schedule items 3678273.0|M/s Javed Akhtar M/s Ali Sher Chandio | ° SMAK __éw NomanBeildesy [ v AWMubmimad & | JMis Aes Constriiction
Engineerings Sons Company
Amount of sch: B 3678273.0|Non Sch: items 4000.0} 12.00% 6.99% 18.00% 18.00% 18.95% 38.00%
N.Sch: Items 4000.0 Total 3682273.0 Below Below Above Above Above Above
Cartage 1321727.0|Schedule “B” 3678273.0] 3678273.0 3678273.0} 3678273.0 3678273.0 3678273.0]
Total 5004000.0| Add: premium |(Below & Above) 441392.8 2571113 662089.1 662089.1 697032.7 1397743.7
Ceilling 0.0|Total.............. 3236880.24 3421161.72 4340362.1 4340362.1 4375305.7 5076016.7
Total 0.0|Non Sch: Item 4000.0 4000.0] 4000.0} 4000.0 4000.0 4000.0)
Phy. Contg. 0.0| Tender Cost 3240880.2 3425161.7 4344362.1 4344362.1 4379305.7 5080016.7
1% TPV 0.0|Estimated Cost (-) 5000000.0 5000000.0} 5000000.0 5000000.0 5000000.0 5000000.0}
G.Total 5004000.0|Difference (-) Savings: 1759119.8 1574838.3 655637.9 655637.9 620694.3 -80016.7
Say 5000000.0
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Ali &»_1 /)
Assitant Exec _W.m:mm eer

Public Health Department

Larkana
Member

The Premium quoted by M/s Javed Akhtar Government Contractors Larkana i.e 12.00% Below are found in lowest in the competition. Hence

Lowest rate if approved & work order issued to him.

Accounts Officer LMC
Larkana
Member

Abdul Hameed Memon
Executive Engineer LMC
Larkana
Chairman




BID EVOLUTION REPORT )
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01. Name of Procuring Agency:- Larkana Municipal Corporation Larkano
02. Tender Reference Number :- No. GB/Estt/LAR/3933 Dated: 05.03.2018

03. Tender Description Name of Work Construction of C.C Drain C.C Block & Paver block in

Item:- various streets of union committee No.19 Wards No. 02
Larkana city.
04. Method Procurement:- Single stage one envelop procurement
05. Tender Published :- SPPRA website 2018

Express Urdu 12 March 2018
The Nation News 12 March 2018
lbrat Sindhi 13 March 2018

06. Total Bid Documents:- 02

07. Total Received:- 02

08. Technical Bid Opening Date Not applicable
If Applicable:-

09. No. of Bid Opening Date Not applicable
If Applicable :-

10. Bid (s) Rejected:- -

11. Financial Bid Opening Date:- 18.04.2018

12. Bid Evaluation Report:-

@ S.No. 39

Estimate Cost Rs. 4550000

: Name of Bidder Comparison with R.F::::;go;." Cost offered by ::::o:;snlci:rl Remascks
Participant Estimate Cost Cast the Bidders Rejl;ction

01 | Nazeer Ahmed Shaikh AT PAR " Lowest | 3217221.00 | Being Lowest

hence accepted

02 M/S Abra construction 42% Above 2™ Lowest 4568453.8 | Being Highest
hence rejected

-
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ABDUL HAMEED
EXECUTIVE ENGINEER
LARKANA MUNICIPAL CORPORATION
LARKANA
CHAIRMAN

PUBLIC HEALTH DEP TMlgtT
LARKANA
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e Name of Procuring Agency:
e Tender Reference Number:
e Method of Procurement:

[BIDDERS QUALIFICATION REPORT |

Larkana Municipal corporation Larkana
No.GB/ Estt/LRK 3933 Dated: 05.03.2018

single Stage — One Envelope Procedure

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

Eligibility / qualification criteria:

S. No Work serial No.39 BIDDERS NAME
. M/s Abra
M/s Nazir Ahmed / ;
ELIGIBILITY / QUALIFICATION Shaikh Construction
CRITERIA Company
01 02
01. Registration with P.E.C Yes Yes
02. NTN Yes Yes
03. Sales tax registration (FBR). Yes Yes
04, Registration with Sindh revenue s s
board (SRB).
05. Tender fee / Cost of Bidding Yes Yes
document.
06. Earnest money (5% of bid). Yes Yes
07. Firm has not been blacklisted
Yes Yes
executing agency.
08. All documents / information Yes Yes
furnished are true & correct.
0s. Qualified / Disqualified. Qualified Qualified
[ /)
i
— T
',J? XJ‘
ALl AKBAR | ZULFIQAR Aly ABRO ABDUL HAMEED
z \
ASSISTANT EXE IVE ENGINEER ACCOU OFFICER EXECUTIVE ENGINEER
PUBLIC HEALTH DEPARTMENT LARKANA MUNICIPAL CORPORATION LARKANA MUNICIPAL CORPORATION
Member - LARKANA LARKANA
Member

Chairman



COMPARATIVE STATEMENT

Name of work S.No: 39

Construction of C.C Drain C.C Block & Paver Blocks in various streets union committee no.19 ward 02

of Larkana city

No.GB/Esst: 3933

Dated: 05.03.2018

Head of A/C

Saving of Larkana Municipal Corporation Funds Larkana

Date of issue:- 03.04.2018

Estimated Technical Sanctioned by S.E , Public Health Engg: Department Government of Sindh Larkana for amounting to Rs. 4550000/-

Date of Opening:- 18.04.2018

Estimated Cost Provision

Amount of schedule B

Name of Contractors

Details Schedule items 3217221.0|M/s Nazir Ahmed Shaikh M/s Abra Construction Company
Amount of sch: B 3217221.0|Non Sch: items 4000.0 0.00% 42.00%
N.Sch: Items 4000.0 Total 3221221.0 AT PAR Above
Cartage 1332779.0|Schedule “B” 3217221.0} 3217221.0)
Total 4554000.0|Add: premium (Below & Above) 0.0 1351232.8
Ceilling 0.0|Total.............. 3217221.00} 4568453.8
Total 0.0|Non Sch: Item 4000.0] 4000.0)
Phy. Contg. 0.0 Tender Cost 3221221.0] 4572453.8
1% TPV 0.0[Estimated Cost (-) 4550000.0 Auuoooc.oﬁ
G.Total 4554000.0(Difference (-) Savings: -1328779.0| -22453.8
Say|, 4550000.0
N The Premium quoted by M/s Nazir Ahmed Shaikh Government Contractors Larkana i.e 0.00%
, AT PAR are found in lowest in the competition. Hence Lowest rate if approved & work order
. issued to him.
_
|| ™
A | Y
FiR T
Ali Akbar, /| |

Public Health Department
Larkana
Member

Assistant mxmncmm‘,\m.m:m.@mmﬂ

Ldrkana
Member

Abdul Hameed Memon
Executive Engineer LMC
Larkana
Chairman




BID EVOLUTION REPORT

2.

Mz

01. Name of Procuring Agency:- Larkana Municipal Corporation Larkano
02. Tender Reference Number :- No. GB/Estt/LAR/3933 Dated: 05.03.2018
03. Tender Description Name of Work Construction of C.C Drain C.C Block in various streets of
[tem:- union committee No.20 Wards No. 03 & 04 Larkana city.
04. Method Procurement:- Single stage one envelop procurement
05. Tender Published :- SPPRA website 2018
Express Urdu 12 March 2018
The Nation News 12 March 2018
Ibrat Sindhi 13 March 2018
06. Total Bid Documents:- 01
07. Total Received:- 01
08. Technical Bid Opening Date Not applicable
If Applicable:-
09. No. of Bid Opening Date Not applicable
If Applicable :-
10. Bid (s) Rejected:- -
11. Financial Bid Opening Date:- 18.04.2018
12. Bid Evaluation Report:-
@ S.No. 42
Estimate Cost Rs.5100000
S . " . ; RankKing in Cost offered Reasons for Remarks
# Meme f‘Jf‘Bldder Compnrlson i Termsgol' by the Acceptance /
Participant Estimate Cost Cost Bidders Rejection
01 Rashdi Construction 54.50% Above | 1°T Lowest | 5021432.3 | Being Lowest
hence accepted

ASSISTANT EXEC
PUBLIC HEALTH DE

%
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ABDUL HAMEED
EXECUTIVE ENGINEER
LARKANA MUNICIPAL CORPORATION

LARKANA
MEMBER

LARKANA
MEMBER

LARKANA
CHAIRMAN



[BIDDERS QUALIFICATION REPORT |

e Name of Procuring Agency: Larkana Municipal corporation Larkana
e Tender Reference Number: No.GB/ Estt/LRK 3933 Dated: 05.03.2018
e Method of Procurement: single Stage — One Envelope Procedure

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

Eligibility / qualification criteria:

S. No Work serial No.42 BIDDERS NAME
i ruction
ELIGIBILITY / QUALIFICATION CRITERIA M/S RaShdloclonSt
01. Registration with P.E.C Yes
02. NTN Yes
03. Sales tax registration (FBR). Yes
04. Registration with Sindh revenue board Vi
(SRB).
05. Tender fee / Cost of Bidding document. Yes
06. Earnest money (5% of bid). Yes
07. Firm has not been blacklisted executing Vi
agency.
08. All documents / information furnished are Yes
true & correct.
09. Qualified / Disqualified. Qualified
|
| A
I |
—] |
| h
WY
___AUIAKBAR'\ ZULFIQARJALI ABRO ABDUL HAMEED
ASSISTANT EXECUﬁ'IVE ENGINEER ACCOUNTS'OFFICER EXECUTIVE ENGINEER
PUBLIC HEALT Pf\@EPARTMENT LARKANA MUMICIPAL CORPORATION LARKANA MUNICIPAL CORPORATION
_Member ) LARKANA LARKANA

Member Chairman



COMPARATIVE STATEMENT

Construction of C.C Drain C.C Block & Paver Blocks in various streets union committee no.20 ward
: ; No. 5
Name of work S No: 42 03 & 04 of Larkana Gity OM:MWW\MMW 3933
Head of A/C Saving of Larkana Municipal Corporation Funds Larkana Date o.n. . m%d_ 8
x . . 5 1ssue:- 03,
Estimated Technical Sanctioned by Chief Engineer Public Health Engineering Department Government of Sindh Sukkur for amounting to Rs. 282018
5100000/- Date of Opening:- 18.04.2012
/
Estimated Cost Provision Amount of schedule B Name of Contractors i
Details Schedule items 3250118.0 M/s Rashdi Construction ..\F
[ Amount of sch: B 3250118.0[Non Sch: items 4000.0 54.50% 4
N.Sch: Items 4000.0 Total 3254118.0 Above
Cartage 1849882.0|Schedule “B” 3250118.0
Total 5104000.0|Add: premium (Below & Above) 1771314.3
Ceilling 0.0|Total..... 5021432.3
Total 0.0|Non Sch: Item 4000.0
Phy. Contg. 0.0] Tender Cost 5025432.3
1% TPV 0.0|Estimated Cost (-) 5100000.0
G.Total 5104000.0|Difference (-) Savings: 74567.7
Say 5100000.0
A \ The Premium quoted by M/s Rashdi Construction Government Contractors Larkana i.e
|l _ 54.50% Above are found in lowest in the competition. Hence Lowest rate if approved & work
’ | order issued to him.

\_,, |
\
AliAkbar

Assistant Execu <mpm:m.5m,m« Abdul Hame&d Memon

Executive Engineer LMC
Larkana
Chairman

§
Public Health Departmen

Larkana
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No. GB/Estt:/LMC-L/3933/0f/2018
SAY NO TO CORRUPTION

Invitation for Bids

OFFICE OF THE LARKANA MUNICIPAL CORPORATION LARKANA

Larkana dated: 05- 3-2018

‘special
ol Dry_Ration. items ‘can be
(BuppoﬂlAD)lfHudqull

oL Name of Work / Scheme and Location Estimated | Earnest Tender Time foe
s iiion, | "R " | wimen | SomPeten
- {Construction of CC Drains, C.C Blocks & Paver Blacks in various streets of Union Commitiee No. 01 Ward No. 02 & 04 Larkano Clty 4240 212000 0.0050 04 Months *
: 3 (Construction of CC Drains, C.C Blocks & Paver Blocks in various streets of Unioa Committee No. 0 Ward No. 0] & 03 Larkano City 4.650 232500 0.0050 04 Months
; [Construction of CC Drains. C.C Blocks & Paver Blocks in various streets of Union Commitice No. 02 Ward No. 01 & 02 Larkano City 5000 .| 250000 0.0050 | 04 Months
i Qansmli;n‘ofcc Druios, C.C Blocks & Paver Blocks in various sircets of Union Commitice No. 02 Ward No, 03 & 04 Larkano City 5,600 280000 0.0060 | 04 Months
ICanstructipn of CC Drains, C,C Blocks & Paver Blocks in various streets of Union Commiitee No. 03 Ward No. 04 Larkago City 5312 265600 0.0060 04 Months .
" |Constructjon of GC' Drains, C.C Blocks & Paver Blocks in vanious trets of Union Commitice No. 03 Ward No. 04 Larkano City 4471 223550 | 0.0050 | 04Mouths | 1
FCon nof CC %CﬂmeﬂmofU&me@ 04 Ward No. 01 & 02 Larkano City . 1600 380000 00060 | 04 Moaths
Capstruction of CC Drains, C.C Blocks & Paver Blocks in various streets of Union Committce No. 04 Ward No. 03 & 04 Larkano City 5.250 260000 0.0060 | 04 Months
- 9.." |Construction of CC Drains, C.C Blocks & Paver Blocks in various streets of Union Commitiee No. 05 Ward No. 01 & 03 Larkano City 5.300 265000 0.0060 | 04 Months
IQ. = Conquuni?nnfCCﬂrgkn.C.CB]ndx&Paquloch invarious streets of Union Committee No. 05 Ward No, 02 & 04 Larkano City 6.300 315000 0.0060 04 Months *
I fgommﬁilﬁ;quCDrlh&C.CBIoch&Pml}_lnchi:wlﬁouulrcﬂﬂol'UmnnL'nmmi“tan.D?W:udNu.ﬂl.t]l&(Hl.:rk:nncily 4300 215000 0.0050 04 Months
12. 4Construction of CC Drains, C.C Blocks & Paver Blocks in vanous strects of Union Committee No. 07 Ward No. 02 Larkano City 5.150 257500 0.0060 04 Months
13, [Construction of CCDrains, C.C Blocks & Paver Blocks in various strects of Union Committee No. 08 Ward No. 01 & 02 Larkano City 5.000 250000 0.0050 MMDH&II
14, CnéqfudioﬂofCCDnim C.C Blocks & Paver Blocks in yarious streets of Union Committee No. 08 Ward No. 03 Larkano City 4.550 227500 0.0050 | 04 Months™ |
15.  |Construction of CC Drains, C.C Blocks & Paver Blocks in various strects of Union Commitiee No. 09 Ward No, 03 & 04 Larkano City 5.200 260000 0.0060 | 04 Months
!b. ~ [Construction of CC Drains, C.C Blocks & Paver Blocks in vanioys streets of Union Commifiee No. 09 Ward No. 02 Larkano City 7.600 380000 0.0060 04 Months
17.  |Construction of CC Drains, C.C Blocks & Paver Blocks in various streets of Unioa Committee No. 10 Ward No. 01 & 04 Larkano City 4.300 215000 0.0050 04 Months
Consfruction of CC Drins, C.C Blocks & Paver Blocks in various streets of Union Commitiec Ne. 10 Ward No. 01 Larkano City 5275 263800 0.0060 | 04 Months
fuc myl;ECszu, C.CBlocks & l’averBlo‘?gﬂm‘ﬂfmmvmnionmmmilm No. 11 Ward No. 01 & 03 Larkano City 4975 248800 0.0050 | 04 Months
Cpistn ction of CC Drlins, C.C Blocks & Paver ulof}’j_‘m _\:no?'l"_lirtm ofUnion Committee No. 11 Ward No. 02 & 04 Larkano City 4.200 210000 0.0050 | 04 Months
*HConstruction ¢ CC Drains, C.C Blocks & Paver Blocks in various strects of Union Commitice No. 12 Ward No. 02,03 & 04 LarkanoCity |  ,5.200 260000 | 00060 | 04 Months
wa'ucﬁnnn_fCCDnhs.C.(‘ Blocks & Paver Blocks in various streets of Union Committee No. 12 Ward No. 01 Larkano City 4,700 235000 0.0050 | 04 Months
(Construction of CC Drains, C.C Blocks & Paver Blocks in various strects of Union Commitiee No. 13 Ward No. 02 & 03 Larkano City 4.225 211300 0.0050 04 Months
. |Construction of CC Drains, C.C Blocks & Paver Blocks in various sircets of Union Commitice No. IJ\VuElNo.OI & 03 Larkano City 4.240 212000 0.0050 | 04 Months
+ |Construction of CC Drains, C.C Blocks & Paver Blocks in various streets of Union Commitice No. UWmdl‘Vo,m Larkano City 4,560 228000 0.0050 | 04 Months
[Coastruction of CC Dains, C-€ Blocks & Paver Blocks i treets of Union C No. IJWMJ‘NHAO-‘ Larkano City 7.550 377500 0.0060 04 Mounths
- |Construction of CC Drains, C.CBlocks & Paver Blocks 1 vafious strects of Union Commirtee No. 14Wud.Nn.02&DJ Larkano City 4,850 242500 00050 | 04 Months
[Coustruction of CC Drains, C.C Blocks & Paver Blocks in various strects of Union Committe No. 15 Ward No. 01 & 03 Larkano City 4.730 236500 0.0050 | 04 Moaths
- [Construction of C€ Prains, C.C Blocks & Paver Blocks in vari fUnion C No, 15 Ward No. 02 & 04 Larkano City 6.320 236000 00850 | 04 Months
. |Construction of CC Drains, C.C Blocks & Paver Blocks in various streets of Union Commitice No. 16 Ward No. 03 & (4 Larkano City 5.300 265000 0.0060 | 04 Months
1 Cwlu:imo!'f.t-brlh\s.c.c Blocks & Paver Blocksin ofUnion Ci ¢ No. 16 Ward No. 03 & 04 Larkano City 4,325 21,6100 9.0050 04 Moaths
- 4 |Coustr fCQ Drins, C.C Blocks & Paver Blocks in fUnion C No.16Ward No.01,02& 04 LarkanoCity | 4.325 216300 | 00050 | 04Mouths
» _Co&ql}ﬂonuf(rmc.('mwh&?l\amochm“ i trects of Union C No. 17 Ward Ng. 01,02 & 03 Larkano City 6.670 333500 0.0060 04 Manths
. .Cbnl}li\tﬂmul'CC.Dmins.C.(‘ Blocks & Paver Blocks in various streets of Union Committee No. 17 Ward No, 04 Larkano City 4.450 222500 |“70.0050 | 04 Mouths
[Construction of CC Drains, C.C Blocks & Paver Blocks in various strects of Union Committce No. 18 Ward No. 03 & 04 Larkano City 4350 217500 0.0050 | 04 Months *
Cmmmut':OCDnhs.C.C Blocks & Paver Blocks in various strects of Union Committee No. 18 Ward No. 01 Larkano City 4350 217500 00050 | 04 Months
. _ |Construction of CC Drains, C.C Blocks & Paver Blocks in vanous streets of Union Commutiee No. 18 Ward No. 02 Larkano City - 4.790 239500 0.0050 " | 04 Monibs
s thufmmf.cﬂmh&h\uﬂlominv:.nousst:rcuul'UruonCurrl.rnnl:c No. 19 Ward No. 01 Larkano City 5.000 250000 0.0050 04 Months
|Construction of CC Drains, C.C Blocks & Paver Blocks in various strects of Union Commitiee No. 19 Ward No. 02 Larkano City 4550 227500 0.0050 *| 04 Months”
; CmmnfC.CBl;oc-h& Paver Blocks in various strects of Union Committee No. 19 Ward No. 03 & 04 Larkano City 4650 232500 |~ 0.0050 ‘_ 04 Months ™
|Construction of C.C Blocks & Paver Blocks in various streets of Union Commuttee No. 19 Ward No.03 Larkano City 5.190 259500 0.0060 | 04 Months. T
(Construction of CC Drains, C.C Blocks & Paver Blocks in vari sof Union C No. 20 Ward No. 03 & 04 Larkano City 5.100 255000 |~ 00060 | 04 Months "

INF-KRY:1319/18

_ Interested eligible bidders may obtain further information and bidding documents from office of the undersigned

leo he d 1

ded from SPPRA website.

Eligibility criteria for intending participants is as under.

satisfactory completion showing date of start and completion from employer.
~ Listofworks and copy of Letter of Award/ Work Order of equivalent cost orabove.
List of machinery and equipment available with documentary proof of its ownership.

m

‘TheBid documents will be received back on 02-04-2018 upto 1.30 P.M & will be opened on same date @ 2.00 PM in presence of tender op
Office of the Mayor Larkana Municipal Corporation Larkhna and bidders or their authorized representatives whosoever be present.:
If the undersigned remains out of Head Quarter on the next date of issue will commence from 03-04-2018to 17-04-2018, till 2.30 EM™>
The bid documents will be received back on 18-04-2018 upto 1.30 P.M & will be opened on same date (@ 2.0 P.Mrespectively.

g/ev

o —

Thc interested participants can purchase the tender documents on payment of tender fee for the work with effect from 16-03-2018 up o 30-03-2018 till 1.00 PM the bidding

luation C ittee in

undersign, pay order & demand draft is not considered.

Certificate of Bank showing credit worthiness along with last three years audited Bank Statement.
Affidavit to the effect that Firm has not been black-listed previously by any Executing Agency.
Affidavitto the effect that all documents/ particulars/ information furnished are true and correct.
Conditional Tenders will not be entertained.

Registration with Pakistan Engineering Committee (PEC) in Category C-6 (CE-09) National Tax Number (NTN), Sindh Revenue Board (SRB) andcogyquN‘lC.

X1
The undersigned and other competent authority reserves the right toreject any oncaralrlthcﬁ‘:dsaspcr?mvisionofSPPR.-\ Rules.

Mayor

Larkana Municipal Corporation
Larkana 0749410276

- Documentary evidence of works of same nature (PWD related works) of equivalent cost or above, executed during last three years, along with cemﬁwe uf Bl

Undertaking on stamp paper that Firm is not involved in any litigation, Departmental rift, has abandoned or made gary delay in completion of any work in r.he
Gavernment Departments. . : -

The application shall pany along with tender fec as shown against cach work for purchase of bidding d . E
“This 5% camest money shall be submitted in the shape of Call Deposit issued from scheduled bank at the time of st of bidding d inﬁvorof-

Phone # (21-99512059 of on
880
Headquarters So
National Sta

. Phone # 021

e MNatzion
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