


OFFICE OF THE DISTRICT ENGINEER DISTRICT COUNCIL KARACHI


ATTENDANCE SHEET


Subject:- N.I.T. Ref No.DCK/Administrator/57/2015 Dated 09/07/2015

Date Of Opening: - 28-07-2015

Sr. No.	Name of Firm	Signature
1.	M/S Sana Builders & Developers	
2.	M/S Samma Construction Company	
3.	M/S Noorani Construction Company	
4.	M/S Multi Tech Enterprises	
5.	M/S Al-Faiz Construction Company	
6.	M/S Yasrab Construction Company	


Khan Mohammad Malik
(Member)
Accounts Officer,
District Council Karachi.


Liaquat Ali Mughal (Member)
Assistant Executive Engineer,
DMC Malir Karachi.


Shakeel Ahmed Memon (Chairman)
District Engineer,
District Council Karachi.

DISTRICT COUNCIL KARACHI

Bid Evaluation Report


(Work No. 01)
NIT-03 Works (Tender Notice 57)


1	Name of Procuring Agency:	District Council Karachi
2	Tender Reference No	Tender Notice No. D.C.K / Administrator / 57 / 2015, Dated 09-07-2015.
3	Tender Description/name of Work / item	Improvement of road sides i/c removing bushes at different places of main roads of UC Songal
4	Method of Procurement	Single Stage (one envelop)
5	Tender Published:	Through SPPRA website
6	Total Bid documents Sold:	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening date (if applicable):	N/A
9	No. of Bid technically qualified (if applicable)	N/A
10	Bid(s) Rejected	(Nil)
11	Financial Bid Opening date	28-07-2015


1. Bid Evaluation Report:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1	M/S Sana Builders & Developers	9,93,856/=	1 st lowest	0.40% Below	Substantially Responsive	Pay order No. 100942698 Amount Rs. 20,000/= MCB Bank Karachi
2	M/S Sama Construction Co	9,94,854/=	2 nd Lowest	0.30% Below	Substantially Responsive	Pay order No.00130022 Amount Rs. 20,000/= Bank AL. Habib
3	M/S Multi Tech Enterprise	9,95,852/=	3 rd Lowest	0.20% Below	Substantially Responsive	Pay order No.11878234 Amount Rs. 20,000/= Habib Bank

- The all concerned bidder are being informed accordingly.
- The E.E concerned for compliance of rule 45 of SPPRA-2010 M/S **Sana Builders & Developers** declared has the lowest responsive bidder by the committee and recommended for sanctioned form Competent Authority.


Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi


Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
D.M.C Malir


Mr. Shakeel Ahmed Memon (Chairman)
District Engineer
District Council Karachi


DISTRICT COUNCIL KARACHI


EVALUATION CRITERIA


Eligibility / Qualification Criteria:

Name of Work: Improvement of road sides i/c removing bushes at different places of main roads of UC Songal

S. No.	Eligibility Criteria	M/S Sana Builders & Developers	M/S Samma Construction Company	M/S Multi Tech Enterprises
1.	NTN	Available	Available	Available
2.	Sales Tax Registration	N.A	N.A	N.A
3.	Professional Tax	N.A	N.A	N.a
4.	Registration certificate with Sindh Revenue Board	Available	Available	Available
	<u>QUALIFICATION CRITERIA:</u>			
5	Minimum Two year's experience of relevant field.	Yes	Yes	Yes
6	Turnover of at least last three years	Available	Available	Available
7	Required Bid Security is attached.	Attached	Attached	Attached
8	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter.	Yes	Yes	Yes
9	Qualified / Disqualified	Qualified	Qualified	Qualified


Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi


Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
D.M.C Malir


Mr. Shakeel Ahmed Memon (Chairman)
District Engineer
District Council Karachi

DISTRICT COUNCIL KARACHI

COMPARATIVE STATEMENT

Work No. 01

N.I.T - 03 Works
Tender Notice 57 / 15

SUBJECT: - Improvement of road sides i/c removing bushes at different places of UC Songal

Sr No	Description of Work	Engineer's Estimate			M/S Sana Builders & Developers		M/S Samma Construction Company		M/S Multi Tech Enterprises		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Hiring of Tractor machinery with labour for removal of Jungle / dense bushes upto 100 ft lead etc complete	264 Hours	1447/=	P Hour	3,82,008/=	1447/=	3,82,008/=	1447/=	3,82,008/=	1447/=	3,82,008/=
2	Hiring of Shawal / Dumper machinery with labour for removal of jungle / dense bushes upto 100 ft lead etc complete	120 Hours	5132/=	P Hour	6,15,840/=	5132/=	6,15,840/=	5132/=	6,15,840/=	5132/=	6,15,840/=
					9,97,848/=		9,97,848/=		9,97,848/=		9,97,848/=
					Total amount of Schedule Rate	0.40% Below	3,991/=	0.30% Below	2,994/=	0.20% Below	1,996/=
					Total Amount:-		9,93,856/=		9,94,854/=		9,95,832/=

Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi

Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
D.M.C Malir

Mr. Shakeel Ahmed Memon (Chairman)
District Engineer
District Council Karachi

DISTRICT COUNCIL KARACHI

Bid Evaluation Report


(Work No. 02)


1	Name of Procuring Agency:	District Council Karachi
2	Tender Reference No	Tender Notice No. D.C.K / Administrator / 57 / 2015, Dated 09-07-2015.
3	Tender Description/name of Work / item	Cleaning & Desilting of underground sewer system at Haji Shafi Muhammad Mohallah.,Bapra & Zargar Mohallah UC Murad
4	Method of Procurement	Single Stage (one envelop)
5	Tender Published:	Through SPPRA website
6	Total Bid documents Sold:	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening date (if applicable):	N/A
9	No. of Bid technically qualified (if applicable)	N/A
10	Bid(s) Rejected	(Nil)
11	Financial Bid Opening date	28-07-2015


1. Bid Evaluation Report:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1	M/S Yasrab Construction Co	9,96,690/=	1 st lowest	17.40% Above	Substantially Responsive	Pay order No. 263611 Amount Rs. 20,000/= Sindh Bank
2	M/S Sana Builders & Developers	9,97,115/=	2 nd Lowest	17.45% Above	Substantially Responsive	Pay order No. 247628 Amount Rs. 20,000/= Sindh Bank
3	M/S AL-Faiz Construction Company	9,98,813/=	3 rd Lowest	17.65% Below	Substantially Responsive	Pay order No. 6403188 Amount Rs. 20,000/= Bank Al - Habib

- The all concerned bidder are being informed accordingly.
- The E.E concerned for compliance of rule 45 of SPPRA-2010 **M/S Yasrab Construction Company** declared has the lowest responsive bidder by the committee and recommended for sanctioned form Competent Authority.


Mr.Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi


Mr.Liaquat Ali Mughal (Member)
Assistant Executive Engineer
D.M.C Malir


Mr.Shakeel Ahmed Memon (Chairman)
District Engineer
District Council Karachi


DISTRICT COUNCIL KARACHI

EVALUATION CRITERIA


Eligibility / Qualification Criteria:

Name of Work: Cleaning & Desilting of underground sewer system at Haji Shafi Muhammad Mohallah, Bapra & Zargar Mohallah UC Murad

S. No.	Eligibility Criteria	M/S Yasrab Construction Co	M/S Sana Builders & Developers	M/S Al Faiz Construction Company
1.	NTN	Available	Available	Available
2.	Sales Tax Registration	N.A	N.A	N.A
3.	Professional Tax	N.A	N.A	N.a
4.	Registration certificate with Sindh Revenue Board	Available	Available	Available
	<u>QUALIFICATION CRITERIA:</u>			
5	Minimum Two year's experience of relevant field.	Yes	Yes	Yes
6	Turnover of at least last three years	Available	Available	Available
7	Required Bid Security is attached.	Attached	Attached	Attached
8	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter.	Yes	Yes	Yes
9	Qualified / Disqualified	Qualified	Qualified	Qualified


Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi


Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
D.M.C Malir


Mr. Shakeel Ahmed Memon (Chairman)
District Engineer
District Council Karachi

DISTRICT COUNCIL KARACHI

COMPARATIVE STATEMENT

Work No. 02


N.I.T - 03 Works.
Tender Notice 57 / 15

SUBJECT: - Cleaning & Desilting of underground sewer system at Haji Shafi Muhammad Mohallah, Bapra & Zargar Mohallah UC Murad

Sr No	Description of Work	Engineer's Estimate			M/S Yasrab Construction Co		M/S Sana Builders & Developers		M/S Al Faiz Construction Company		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Schedule Items. Cleaning inside sewerage lines completely restoring original silt free space / diameter of pipe lines by labour and equipment (Mechanically / electrically driven including accessories like pulley's steel rope bucket and draggers sizing from 6" to 18". Their to and fro pulling action (No of passes shall be as many as required) would be taken in two phases (First phase entire length from down stream to up stream) bringing down peak hours sewerage to flow inside pipe line (as free flow) and in second phase from up stream to down stream of entire length ensuring no silt is observed in buckets (6" dia to 18" dia) except only sewage waster and finally passing a steel ball of dia 12" lesser than the diameter of pipe but not exceeding 48" ball enen for larger dia pipe to ensure perfect cleaning. The job includes all the hire / cost of equipment and accessories of above winching machine / devices along with engines with winching drum set having steel rope pully mounted over it, steel bucket fro 6" to 18" dia hooks and other protection likes safety barriers, traffic signs, traffic cones ensuring no damage to pipe along with ensuring safety to about and other public property / lives and removal of silts sold during desilting and clearance of site etc complete as per full satisfaction of site Engineer. (W.S.S & Sanitary Sch P-30/1-(i & ii)	5000.00	80/50	P Rft	4,02,500/=	80/50	4,02,500/=	80/50	4,02,500/=	80/50	4,02,500/=
2	Cleaning and De-silting of manhall inspection chambers i/c cleaning and rodding of connected sewers (Average 50'-0) per manhole reconing sewage and solid wastes and throwing outside KMC limits (G.Schedule 2012 P-109/item 96)	125	474/83	P.M hole	59,354/=	474/83	59,354/=	474/83	59,354/=	474/83	59,354/=
3	Excavation of pipe line in trenches and pits in all kind of soils i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joints holes and disposal of surplus earth within a one chain as directed by Engineer Incharge providing fence guards lights flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft & lead upto one chain (PHED Sch P.No.47/5)	5250.00	4650.00	%Cft	24,413/=	4650.00	24,413/=	4650.00	24,413/=	4650.00	24,413/=
4	Providing R.C.C pipes of rubbering joints and fixing in trenches i/c cutting fitting and jointing with rubber ring i/c testing with water to specified pressure (PHED Sch P-18/b(2) (i,ii,iii))	500.00	367.00	P Rft	1,83,500/=	367.00	1,83,500/=	367.00	1,83,500/=	367.00	1,83,500/=
5	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete (PHED Sch P-No. 53/24)	4725.00	2760.00	%Cft	13,041/=	2760.00	13,041/=	2760.00	13,041/=	2760.00	13,041/=

Sr No	Description of Work	Engineer's Estimate				M/S Yasrab Construction Co		M/S Sana Builders & Developers		M/S Al Faiz Construction Company	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount
6	Schedule Items. Construction of Manhole 4 ft dia 5 ft depth (inner dimension) as per approved design of K.W & S.B including the cost of excavation, 6 inch thick C.C 1:4:8 using stone ballast 2 inch and done gauge 9 inch thick C.C. 1:2:4 plain walls with finishing refilling the excavated stuff around structure curing etc complete as per directed engineer incharge	03 Nos	13707/=	Each	41,121/=	13707/=	41,121/=	13707/=	41,121/=	13707/=	41,121/=
7	Add or less depth beyond 5 ft depth in manhole etc complete (Less depth (Less depth	4.50 Rft 23.33 Rft	3046/= 3046/=	P Rft P Rft	(-) 13,707/= (+) 71,063/=	3046/= 3046/=	(-) 13,707/= (+) 71,063/=	3046/= 3046/=	(-) 13,707/= (+) 71,063/=	3046/= 3046/=	(-) 13,707/= (+) 71,063/=
8	Manufacturing and supplying of precast RCC ring slab of 21" dia inner side and 36" dia outer side 7.5" width and 6" thick i/c 3/8" dia 8 Nos. cross link bars welded and two sunk type hooks casted in 1:1/2:3 concrete with embedded 15kg CI frame in perfect position i/c transportation charges of average lead of 20km per trip from casting yard to town offices (a minimum of 25 slabs per trip will be transported)(PHED) Sch P-No. 30/2)	24 Nos	1906.60	Each	45,758/=	1906.60	45,758/=	1906.60	45,758/=	1906.60	45,758/=
9	Manufacturing and supplying manhole cover cast in 1:2:4 concrete ration 3" deep at center, reinforced with 3/8" dia tor steel bars at 4" C.C welded to 1/8" thick 2.5" deep MS plate i/c curing, stacking and transportation within 10 miles. (W.S. Sch P-27 / 1(a) 21" dia	24 Nos	913/63	Each	21,927/=	913/63	21,927/=	913/63	21,927/=	913/63	21,927/=
		Total Amount of Schedule Rate			8,48,970/=		8,48,970/=		8,48,970/=		8,48,970/=
		Add 20% Above except item # 6 & 7			1,50,099/=	17.40% Above	1,47,721/=	17.45% Above	1,48,145/=	17.65% Above	1,49,843/=
		Total Amount Rs.			9,99,069/=		9,96,690/=		9,97,115/=		9,98,813/=


Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi


Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
D.M.C Malir


Mr. Shakeel Ahmed Memon (Chairman)
District Engineer
District Council Karachi

DISTRICT COUNCIL KARACHI

Bid Evaluation Report

(Work No. 03)


NIT-03 Works (Tender Notice 57)


1	Name of Procuring Agency:	District Council Karachi
2	Tender Reference No	Tender Notice No. D.C.K / Administrator / 57 / 2015, Dated 09-07-2015.
3	Tender Description/name of Work / item	Improvement of road side berms i/c removing bushes at different places of main roads of UC Darsano Channo
4	Method of Procurement	Single Stage (one envelop)
5	Tender Published:	Through SPPRA website
6	Total Bid documents Sold:	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening date (if applicable):	N/A
9	No. of Bid technically qualified (if applicable)	N/A
10	Bid(s) Rejected	(Nil)
11	Financial Bid Opening date	28-07-2015


1. Bid Evaluation Report:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1	M/S Sana Builders & Developers	9,94,135/=	1 st lowest	0.60% Below	Substantially Responsive	Pay order No. 263612 Amount Rs. 20,000/= Sindh Bank
2	M/S Yasrab Construction Company	9,95,134/=	2 nd Lowest	0.40% Below	Substantially Responsive	Pay order No. 4084886 Amount Rs. 20,000/= MCB Bank
3	M/S Noorani Construction Company	9,96,633/=	3 rd Lowest	0.25% Below	Substantially Responsive	Pay order No. 11489984 Amount Rs. 20,000/= HBL Bank

- The all concerned bidder are being informed accordingly.
- The E.E concerned for compliance of rule 45 of SPPRA-2010 **M/S Sana Builders & Developers** declared has the lowest responsive bidder by the committee and recommended for sanctioned form Competent Authority.


Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi


Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
D.M.C Malir


Mr. Shakeel Ahmed Memon (Chairman)
District Engineer
District Council Karachi


DISTRICT COUNCIL KARACHI


EVALUATION CRITERIA


Eligibility / Qualification Criteria:

Name of Work: Improvement of road side berms i/c removing bushes at different places of main roads of UC Darsano Channo

S. No.	Eligibility Criteria	M/S Sana Builders & Developers	M/S Yasrab Construction Company	M/S Noorani Construction Company
1.	NTN	Available	Available	Available
2.	Sales Tax Registration	N.A	N.A	N.A
3.	Professional Tax	N.A	N.A	N.a
4.	Registration certificate with Sindh Revenue Board	Available	Available	Available
	<u>QUALIFICATION CRITERIA:</u>			
5	Minimum Two year's experience of relevant field.	Yes	Yes	Yes
6	Turnover of at least last three years	Available	Available	Available
7	Required Bid Security is attached.	Attached	Attached	Attached
8	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter.	Yes	Yes	Yes
9	Qualified / Disqualified	Qualified	Qualified	Qualified


Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi


Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
D.M.C Malir


Mr. Shakeel Ahmed Memon (Chairman)
District Engineer
District Council Karachi

DISTRICT COUNCIL KARACHI

COMPARATIVE STATEMENT


Work No. 03


N.I.T - 03 Works.
Tender Notice 57 / 15

SUBJECT: - Improvement of road side berms i/c removing bushes at different places of main roads of UC Darsano Channo

Sr No	Description of Work Schedule Items.	Engineer's Estimate			M/S Sana Builders & Developers		M/S Yasrab Construction Company		M/S Noorani Construction Company		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Hiring of Tractor machinery with labour for removal of Jungle / dense bushes upto 100 ft lead etc complete	264 Hours	1447/=	P Hour	3,82,008/=	1447/=	3,82,008/=	1447/=	3,82,008/=	1447/=	3,82,008/=
2	Hiring of Shawal / Dumper machinery with labour for removal of jungle / dense bushes upto 100 ft lead etc complete	120.25 Hours	5132/=	P Hour	6,17,123/=	5132/=	6,17,123/=	5132/=	6,17,123/=	5132/=	6,17,123/=
		Total Cost of Schedule									
		Total amount of Schedule Rate			9,99,131/=		9,99,131/=		9,99,131/=		9,99,131/=
		Total Amount:-			9,99,131/=	0.60% Below	4,996/=	0.40% Below	3,997/=	0.25% Below	2,498/=
		Total Amount:-			9,99,131/=		9,94,135/=		9,95,134/=		9,96,634/=

Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi


Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
D.M.C Malir


Mr. Shakeel Ahmed Wajid (Chairman)
District Engineer
District Council Karachi