



# OFFICE OF THE MUNICIPAL COMMITTEE KAMBER

## MINUTES OF TENDERING PROCESS

A meeting of the procurement Committee was held on 20-04-2018 at 03:00 PM to inside out scrutinized the received and open the bids of the contractors for the NIT invited under No: MCK/ENG-BR/01 of 2018, Kamber dated: 02-04-2018 the Meeting was chaired by the undersigned while attended by the following notified members.

01. Chief Municipal Officer Municipal Committee Kamber (Chairman)
02. Accounts Officer Municipal Committee Kamber (Member)
- 03 Municipal Engineer Municipal Committee Kamber (Member)
- 04 Assistant Executive Engineer Public Health Distt: Kamber Shahdadkot @ Kamber (Member)
- 05 Assistant Executive Engineer Buildings Works & Services Deptt: Kamber Shdkt: @ Kamber (Member)

The contractors took part in the competition and quoted the rates, the rates quoted by the contractors were opened before the Procurement Committee and announced loudly.

In the light of tenders received a bid evolution report for the bid shall be prepared and finalized to be proceeding ahead.

(Shah Bux Khaskheli)  
Assistant Executive Engineer  
P.H.E.D Kamber  
(Member)

(Dileep Kumar Ochani)  
Accounts Officer  
Municipal Committee Kamber  
(Member)

(Abdul Hafeez Jagirani)  
Assistant Executive Engineer  
Building works & Services Deptt: Kamber  
(Member)

(Ali Nawaz Brohi)  
Municipal Engineer  
Municipal Committee Kamber  
(Member)

(Bashir Ahmed Lashari)  
Chief Municipal Officer  
Municipal Committee Kamber  
(Chairman)



# OFFICE OF THE MUNICIPAL COMMITTEE KAMBER

## ATTENDANCE SHEET OF PROCURMENT COMMITTEE

NIT. NO: MCK/ENG-BR/01 OF 2018 KAMBER DATED: 02/04/2018

OPENING ON 20/04/2018

S.No	Name of Officer	Committee's Chairman / Member	Signature
01	(Bashir Ahmed Lashari) Chief Municipal Officer Municipal Committee Kamber	Chairman	
02	(Shah Bux Khaskheli) Assistant Executive Engineer (PHED) Distt: Kamber	Member	
03	(Abdu Hafeez Jagirani ) Assistant Executive Engineer, Buildings, Works & Service Department Kamber	Member	
04	(Dileep Kumar Ochani) Accounts Officer Municipal Committee Kamber	Member	
05	(Ali Nawaz Brohi) Municipal Engineer Municipal Committee Kamber	Member	



# OFFICE OF THE MUNICIPAL COMMITTEE KAMBER

## BIDDER'S ELIGIBILITY / QUALIFICATION REPORT

S.NO:01

01. Name of Procuring Agency: -

**MUNICIPAL COMMITTEE KAMBER**

02. Tender Description / Name of Work / Item:-

**Construction of C.C drains, C.C block & Paver block in Street of Manzoor Shaikh & Faisal Colony Masjid at Faisal Colony Ward-01 Kamber City.**

S.NO	ELIGIBILITY / QUALIFICATION CRITERIA	Mr. Zahoor Ahmed Tunio	Mr. Maqsood Ali	M/s Riaz A.Mahar & Co
1	Is envelope	Yes	Yes	Yes
2	Required amount of Bid Security	Yes	Yes	Yes
3	Alternate Bid	No	No	No
4	Required PEC registration where applicable	N/A	N/A	N/A
5	Registration in SRB & I. Tax (FBR) & CNIC	Yes	Yes	Yes
6	Affidavit regarding any litigation or blacklisting / documents genuine.	Yes	Yes	Yes
7	List of Machinery & equipments provided	Yes	Yes	Yes
8	Documents showing same relevant work experience(3Y)	Yes	Yes	Yes
9	Financial statement viz: Bank statement / turnover of last 03 years	Yes	Yes	Yes
10	Work order copy	Yes	Yes	Yes
11	Any over writing tenders dropped received	No	No	No
12	Any conditional telegraphic Bid	No	No	No
13	Tender fee received.	Yes	Yes	Yes
<b>Qualified / Disqualified</b>		<b>Qualified</b>	<b>Qualified</b>	<b>Qualified</b>

(Shah Bux Khaskheli)  
Assistant Executive Engineer  
P.H.E.D Kamber  
(Member)

(Dileep Kumar Ochani)  
Accounts Officer  
Municipal Committee Kamber  
(Member)

(Abdul Hafeez Jagirani)  
Assistant Executive Engineer  
Building works & Services Deptt: Kamber  
(Member)

(Ali Nawaz Brohi)  
Municipal Engineer  
Municipal Committee Kamber  
(Member)

(Bashir Ahmed Lashari)  
Chief Municipal Officer  
Municipal Committee Kamber  
(Chairman)


# BID EVALUTION REPORT

S.NO:01


01. Name of Procuring Agency Municipal Committee Kamber  
02. Tender reference No: NIT No: MCK/ENG-BR/01 of 2018 Kamber Dated: 02/04/2018  
03. Tender Description / Name of work / Item **Construction of C.C drains, C.C block & Paver block in Street of Manzoor Shaikh & Faisal Colony Masjid at Faisal Colony Ward-01 Kamber City.**  
04. Method procurement Single stage- one Envelop Procedure  
05. Tender Published: 01. Daily Kawish, Dated: 04/04/2018  
02. Daily Express Dated: 04/4/2018.  
03. Daily Sindh Sujag Dated: 05/4/2018  
04. Daily Dawn Dated: 07/4/2018  
SPPRA S.No: 37483 hoisted on 03/04/2018  
06. Total Bid document sold: 03 Nos:  
07. Total Bid Received 03 Nos:  
08. Technical Bid opening date (If Applicable) Not Applicable.  
09. No. of bid Technically Qualified (If Applicable) Not Applicable  
10. Bid (s) Rejected (If Applicable) Nil  
11. Date of Financial Bid opening 20-04-2018

S.NO	NAME OF CONTRACTOR / FIRM	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	2	3	4	5	6	7
01	Mr. Zahoor Ahmed Tunio	19,96,717/-	01 <sup>st</sup> Lowest	(-)0.16 % below from estimated cost	Being lowest rates qualified as per criteria hence accepted	Recommended for award of contract being lowest rates
02	Mr. Maqsood Ali	20,12,929/-	02 <sup>nd</sup> lowest	(+) 0.64% above from Estimated cost	Being Higher rates hence rejected	Not recommended for award due to higher rates
03	M/S Riaz A.Mahar & Co.	20,26,439/-	03 <sup>rd</sup> lowest	(+) 1.32% above from Estimated cost	Being Highest rates hence rejected	Not recommended for award due to highest rates

## Signature of Chairman / Members of Committee

  
(Shan Bux Khaskheli)  
Assistant Executive Engineer  
P.H.E.D Kamber  
(Member)

  
(Dileep Kumar Ochani)  
Accounts Officer  
Municipal Committee Kamber  
(Member)

  
(Abdul Hafeez Jagirani)  
Assistant Executive Engineer  
Building works & Services Deptt: Kamber  
(Member)

  
(Ali Nawaz Brohi)  
Municipal Engineer  
Municipal Committee Kamber  
(Member)

  
(Bashir Ahmed Lashari)  
Chief Municipal Officer  
Municipal Committee Kamber  
(Chairman)

## COMPRATIVE STATEMENT / FINANCIAL REVIEW

S.NO: 01

**Name of Scheme:-**

Construction of C.C drains , C.C block & Paver block in Street of Manzoor Shaikh & Faisal Colony Masjid at Faisal Colony Ward-01 Kamber City.

Head of A/C:- Under OZT Share

NIT No: MCK/ENG-Br/01 of 2018  
 Kamber Dated : 02/04/2018  
 Date of Issuance upto:- 19/04/2018  
 Date Of Opening:- 20/04/2018

Estimated Cost Provision	Schedule B		Name of Contractor
	Schedule Items		
Total Cartage:-	06,09,446/-	13,50,959/-	<b>Mr. Maqsood Ali</b> (49.0 % Above)
Schedule Items	13,50,959/-	13,54,959/-	<b>Mr. Zahoor ahmed Tunio</b> (47.80% Above)
Non-Schedule Items	4000/-		
Ceiling 10%	36,080/-		
Estimated Cost:-	20,00,485/-		
<b>Say Rs:</b>	<b>20,00,000/-</b>		
		Schedule "B"	
		Add: Premium	13,50,959/-
		Non Schedule Items	6,45,758/-
		Tender Cost	4000/-
		Estimated Cost (-)	20,00,000/-
		<b>Difference</b>	
			(-) 0.16 % Below From Estimated Cost
			(+) 12,929/-
			0.64 % Above from Estimated Cost
			13,50,959/-
			6,75,480/-
			4000/-
			20,26,439/-
			<b>20,00,000/-</b>
			(+) 26,439/-
			1.32 % Above from Estimated Cost


The Lowest rates quoted by **Mr. Zahoor Ahmed Tunio** Government contractor Kamber at **Rs:47.80% above** the schedule items is found lowest which comes to **Rs: 0.16 % Below** the estimated cost are found lowest in the competition, is hereby approved. No premium will be allowed on Non Schedule items


**Note:-**

  
**(Dileep Kumar Ochani)**  
 Accounts Officer  
 Municipal Committee Kamber  
**(Member)**

  
**(Bashir Ahmed Kashari)**  
 Chief Municipal Officer  
 Municipal Committee Kamber  
**(Chairman)**

  
**(Shah Bux Khaskheli)**  
 Assistant Executive Engineer  
 PHED Kamber  
**(Member)**

  
**(Ali Nawaz Brohi)**  
 Municipal Engineer  
 Municipal Committee Kamber  
**(Member)**

  
**(Abdul Hafeez Jagirani)**  
 Assistant Executive Engineer  
 Buildings, Works & Service Deptt: Kamber  
**(Member)**



# OFFICE OF THE MUNICIPAL COMMITTEE KAMBER

## BIDDER'S ELIGIBILITY / QUALIFICATION REPORT

S.NO:02


01. Name of Procuring Agency: -

MUNICIPAL COMMITTEE KAMBER


02. Tender Description / Name of Work / Item:-


Construction of C.C drains & C.C block from Ashaba Masjid upto Sain Hassan Shah Masjid Via Muhammad Farooque Tunio House in Ward-02 Kamber City.


S.NO	ELIGIBILITY / QUALIFICATION CRITERIA	M/s Abdul Hafeez Kalhoro	AMK Construction Company	M/s Zaheer Abbas Shahani
1	Is envelope	Yes	Yes	Yes
2	Required amount of Bid Security	Yes	Yes	Yes
3	Alternate Bid	No	No	No
4	Required PEC registration where applicable	N/A	N/A	N/A
5	Registration in SRB & I. Tax (FBR) & CNIC	Yes	Yes	Yes
6	Affidavit regarding any litigation or blacklisting / documents genuine.	Yes	Yes	Yes
7	List of Machinery & equipments provided	Yes	Yes	Yes
8	Documents showing same relevant work experience (3Y)	Yes	Yes	Yes
9	Financial statement viz: Bank statement / turnover of last 03 years	Yes	Yes	Yes
10	Work order copy	Yes	Yes	Yes
11	Any over writing tenders dropped received	No	No	No
12	Any conditional telegraphic Bid	No	No	No
13	Tender fee received.	Yes	Yes	Yes
<b>Qualified / Disqualified</b>		<b>Qualified</b>	<b>Qualified</b>	<b>Qualified</b>

  
(Shah Bux Khaskheli)  
Assistant Executive Engineer  
P.H.E.D Kamber  
(Member)

  
(Dileep Kumar Ochani)  
Accounts Officer  
Municipal Committee Kamber  
(Member)

  
(Abdul Hafeez Jagirani)  
Assistant Executive Engineer  
Building works & Services Deptt: Kamber  
(Member)

  
(Ali Nawaz Brohi)  
Municipal Engineer  
Municipal Committee Kamber  
(Member)

  
(Bashir Ahmed Lashari)  
Chief Municipal Officer  
Municipal Committee Kamber  
(Chairman)

# BID EVALUATION REPORT

S.NO:02

01. Name of Procuring Agency Municipal Committee Kamber  
02. Tender reference No: NIT No: MCK/ENG-BR/01 of 2018  
Kamber Dated: 02/04/2018  
03. Tender Description / Name of work / Item Construction of C.C drains & C.C block from Ashaba Masjid upto Sain Hassan Shah Masjid via Muhammad Farooque Tunio House in Ward-02 Kamber City.  
04. Method procurement Single stage- one Envelop Procedure  
05. Tender Published: 01. Daily Kawish, Dated: 04/04/2018  
02. Daily Express Dated: 04/4/2018.  
03. Daily Sindh Sujag Dated: 05/4/2018  
04. Daily Dawn Dated: 07/4/2018  
SPPRA S.No: 37483 hoisted on 03/04/2018  
06. Total Bid document sold: 03 Nos:  
07. Total Bid Received 03 Nos:  
08. Technical Bid opening date (If Applicable) Not Applicable.  
09. No. of bid Technically Qualified (If Applicable) Not Applicable  
10. Bid (s) Rejected (If Applicable) Nil  
11. Date of Financial Bid opening 20-04-2018

S.NO	NAME OF CONTRACTOR / FIRM	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	2	3	4	5	6	7
01	Mr. Abdul Hafeez Kalhoro	9,96,233/-	01 <sup>st</sup> Lowest	(-) 0.37 % below from estimated cost	Being lowest qualified as per criteria hence accepted	Recommended for award of contract being lowest
02	AMK Construction Company	10,07,640/-	02 <sup>nd</sup> lowest	(+) 0.76% above from Estimated cost	Being Higher hence rejected	Not recommended for award due to higher rates
03	M/S Zaheer Abbas Shahani	10,20,315/-	03 <sup>rd</sup> lowest	(+) 2.03% above from Estimated cost	Being Highest hence rejected	Not recommended for award due to highest rates


## Signature of Chairman / Members of Committee

  
(Shah Bux Khaskheli)  
Assistant Executive Engineer  
P.H.E.D Kamber  
(Member)

  
(Dileep Kumar Ochani)  
Accounts Officer  
Municipal Committee Kamber  
(Member)

  
(Abdul Hafeez Jagirani)  
Assistant Executive Engineer  
Building works & Services Deptt: Kamber  
(Member)

  
(Ali Nawaz Brohi)  
Municipal Engineer  
Municipal Committee Kamber  
(Member)

  
(Bashir Ahmed Lashari)  
Chief Municipal Officer  
Municipal Committee Kamber  
(Chairman)







# OFFICE OF THE MUNICIPAL COMMITTEE KAMBER

## BIDDER'S ELIGIBILITY / QUALIFICATION REPORT

S.NO:03

01. Name of Procuring Agency: -

MUNICIPAL COMMITTEE KAMBER

02. Tender Description / Name of Work / Item:-

Construction of C.C drains & C.C block from  
Mustafa Masjid upto Khan Soomro house via Abud  
Ali Kalhoro house in Ward-02 Kamber City.

S.NO	ELIGIBILITY / QUALIFICATION CRITERIA	M/s M.Yousif & Co.	M/s Atif Imam & Co.	M/s Dombki Construction Company
1	Is envelope	Yes	Yes	Yes
2	Required amount of Bid Security	Yes	Yes	Yes
3	Alternate Bid	No	No	No
4	Required PEC registration where applicable	N/A	N/A	N/A
5	Registration in SRB & I. Tax (FBR) & CNIC	Yes	Yes	Yes
6	Affidavit regarding any litigation or blacklisting / documents genuine.	Yes	Yes	Yes
7	List of Machinery & equipments provided	Yes	Yes	Yes
8	Documents showing same relevant work experience (3.7)	Yes	Yes	Yes
9	Financial statement viz: Bank statement / turnover of last 03 years	Yes	Yes	Yes
10	Work order copy	Yes	Yes	Yes
11	Any over writing tenders dropped received	No	No	No
12	Any conditional telegraphic Bid	No	No	No
13	Tender fee received.	Yes	Yes	Yes
<b>Qualified / Disqualified</b>		<b>Qualified</b>	<b>Qualified</b>	<b>Qualified</b>

(Shah Dux Khaskheli)  
Assistant Executive Engineer  
P.H.E.D Kamber  
(Member)

(Dileep Kumar Ochani)  
Accounts Officer  
Municipal Committee Kamber  
(Member)

(Abdul Hafeez Jagirani)  
Assistant Executive Engineer  
Building works & Services Deptt: Kamber  
(Member)

(Ali Nawaz Brohi)  
Municipal Engineer  
Municipal Committee Kamber  
(Member)

(Bashir Ahmed Lashari)  
Chief Municipal Officer  
Municipal Committee Kamber  
(Chairman)

# BID EVALUATION REPORT

S.NO:03

01. Name of Procuring Agency: Municipal Committee Kamber  
02. Tender reference No: NIT No: MCK/ENG-BR/01 of 2018  
Kamber Dated: 02/04/2018  
03. Tender Description / Name of work / Item: Construction of C.C drains & C.C block from Mustafa Masjid upto Khan Soomro house via Abud Ali Kalhoro house in ward-02 Kamber City.  
04. Method procurement: Single stage- one Envelop Procedure  
05. Tender Published: 01. Daily Kawish, Dated: 04/04/2018  
02. Daily Express Dated: 04/4/2018.  
03. Daily Sindh Sujag Dated: 05/4/2018  
04. Daily Dawn Dated: 07/4/2018  
SPPRA S.No: 37483 hoisted on 03/04/2018  
06. Total Bid document sold: 03 Nos:  
07. Total Bid Received: 03 Nos:  
08. Technical Bid opening date: Not Applicable.  
(If Applicable)  
09. No. of bid Technically Qualified: Not Applicable  
(If Applicable)  
10. Bid (s) Rejected: Nil  
(If Applicable).  
11. Date of Financial Bid opening: 20-04-2018

S.NO	NAME OF CONTRACTOR / FIRM	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	2	3	4	5	6	7
01	M/s M.Yousif & Co.	9,96,017/-	01 <sup>st</sup> Lowest	(-)0.39 % below from estimated cost	Being lowest qualified as per criteria hence accepted	Recommended for award of contract being lowest
02	M/s Atif Imam & Co.	10,08,706/-	02 <sup>nd</sup> lowest	(+) 0.87% above from Estimated cost	Being Higher hence rejected	Not recommended for award due to higher rates
03	M/S Dombki Construction Company	10,27,738/-	03 <sup>rd</sup> lowest	(+) 2.77% above from Estimated cost	Being Highest hence rejected	Not recommended for award due to highest rates


## Signature of Chairman / Members of Committee



(Shah Bux Khaskheli)  
Assistant Executive Engineer  
P.H.E.D Kamber  
(Member)




(Dileep Kumar Ochari)  
Accounts Officer  
Municipal Committee Kamber  
(Member)



(Abdul Hafeez Jagirani)  
Assistant Executive Engineer  
Building works & Services Deptt: Kamber  
(Member)



(Ali Nawaz Brohi)  
Municipal Engineer  
Municipal Committee Kamber  
(Member)



(Bashir Ahmed Lashari)  
Chief Municipal Officer  
Municipal Committee Kamber  
(Chairman)

## COMPRATIVE STATEMENT / FINANCIAL REVIEW

**S.NO: 03**

Name of Scheme:-

Construction of C.C drains, C.C block from Mustafa Masjid upto Khan Soomro house via Abud Ali Kalhoro house in Ward-02 Kamber City.

Head of A/C:- Under OZT Share

NIT No: MCK/ENG-Br/01 of 2018  
Kamber Dated : 02/04/2018  
Date of Issuance upto:- 19/04/2018  
Date Of Opening:- 20/04/2018

Estimated Cost Provision	Schedule B		Name of Contractor	
	Schedule Items		M/s M. Yousif & Co. (57.0 % Above)	M/s Dombki Construction Company (62.0% Above)
Total Cartage:-	3,42,912/-	6,34,406/-		
Schedule Items	06,34,406/-	4000/-		
Non-Schedule Items	4000/-	6,38,406/-		
Ceiling 10%	18,998/-			
Estimated Cost:-	10,00,316/-			
<b>Say Rs:</b>	<b>10,00,000/-</b>			
		Schedule "B"		
		Add: Premium	6,34,406/-	6,34,406/-
		Non Schedule Items	3,61,611/-	3,74,300/-
		Tender Cost	4000/-	4000/-
		Estimated Cost (-)	9,96,017/-	10,08,706/-
		<b>Difference</b>	<b>10,00,000/-</b>	<b>10,00,000/-</b>
			(-) 0.39% Below From Estimated Cost	(+) 8,706/-
				0.87% Above from Estimated Cost
				2.77% Above from Estimated Cost

The Lowest rates quoted by **M/s M. Yousif & Co.** Government contractor Kamber at **Rs: 57.0% above** the schedule items is found lowest which comes to **Rs: 0.39% Below** the estimated cost are found lowest in the competition, is hereby approved. No premium will be allowed on Non Schedule items

**Note:-**

  
**(Dileep Kumar Ochani)**  
Accounts Officer  
Municipal Committee Kamber  
**(Member)**

  
**(Bashir Ahmed Lashari)**  
Chief Municipal Officer  
Municipal Committee Kamber  
**(Chairman)**

  
**(Shah Bux Khaskheili)**  
Assistant Executive Engineer  
PHED Kamber  
**(Member)**

  
**(Ali Nawaz Brohi)**  
Municipal Engineer  
Municipal Committee Kamber  
**(Member)**

  
**(Abdul Hafeez Jagirani)**  
Assistant Executive Engineer  
Buildings, Works & Service Deptt: Kamber  
**(Member)**



# OFFICE OF THE MUNICIPAL COMMITTEE KAMBER

## BIDDER'S ELIGIBILITY / QUALIFICATION REPORT

S.NO:04

01. Name of Procuring Agency: -

**MUNICIPAL COMMITTEE KAMBER**

02. Tender Description / Name of Work / Item:-

**Construction of C.C drains & C.C block from Ali Hassan Brohi house upto Ishaque Hakro shop via Imamuddin Kalhoro house in Ward-02 Kamber City.**

S.NO	ELIGIBILITY / QUALIFICATION CRITERIA	M/s Mir Bilawal Khan	M/s Mashooque Ali Haslo	Haji Muhammad Aslam Shahwani
1	Is envelope	Yes	Yes	Yes
2	Required amount of Bid Security	Yes	Yes	Yes
3	Alternate Bid	No	No	No
4	Required PEC registration where applicable	N/A	N/A	N/A
5	Registration in SRB & I. Tax (FBR) & CNIC	Yes	Yes	Yes
6	Affidavit regarding any litigation or blacklisting / documents genuine.	Yes	Yes	Yes
7	List of Machinery & equipments provided	Yes	Yes	Yes
8	Documents showing same relevant work experience (3, 4)	Yes	Yes	Yes
9	Financial statement viz: Bank statement / turnover of last 03 years	Yes	Yes	Yes
10	Work order copy	Yes	Yes	Yes
11	Any over writing tenders dropped received	No	No	No
12	Any conditional telegraphic Bid	No	No	No
13	Tender fee received.	Yes	Yes	Yes
<b>Qualified / Disqualified</b>		<b>Qualified</b>	<b>Qualified</b>	<b>Qualified</b>

(Shah Bux Khaskheli)  
Assistant Executive Engineer  
P.H.E.D Kamber  
(Member)

(Dileep Kumar Ochani)  
Accounts Officer  
Municipal Committee Kamber  
(Member)

(Abdul Hafeez Jagirani)  
Assistant Executive Engineer  
Building works & Services Deptt: Kamber  
(Member)

(Ali Nawaz Brohi)  
Municipal Engineer  
Municipal Committee Kamber  
(Member)

(Bashir Ahmed Hashmi)  
Chief Municipal Officer  
Municipal Committee Kamber  
(Chairman)

# BID EVALUTION REPORT

S.NO:04


01. Name of Procuring Agency Municipal Committee Kamber  
02. Tender reference No: NIT No: MCK/ENG-BR/01 of 2018  
Kamber Dated: 02/04/2018  
03. Tender Description / Name of work / Item Construction of C.C drains & C.C block from Ali Hassan Brohi house upto Ishaque Hakro shop via Imamuddin Kalhoro house in Ward-02 Kamber City.  
04. Method procurement Single stage- one Envelop Procedure  
05. Tender Published: 01. Daily Kawish, Dated: 04/04/2018  
02. Daily Express Dated: 04/4/2018.  
03. Daily Sindh Sujag Dated: 05/4/2018  
04. Daily Dawn Dated: 07/4/2018  
SPPRA S.No: 37483 hoisted on 03/04/2018  
06. Total Bid document sold: 03 Nos:  
07. Total Bid Received 03 Nos:  
08. Technical Bid opening date (If Applicable) Not Applicable.  
09. No. of bid Technically Qualified (If Applicable) Not Applicable  
10. Bid (s) Rejected (If Applicable). Nil  
11. Date of Financial Bid opening 20-04-2018

S.NO	NAME OF CONTRACTOR / FIRM	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	2	3	4	5	6	7
01	M/s Mir Bilawal Khan	9,96,991/-	01 <sup>st</sup> Lowest	(-)0.30 % below from estimated cost	Being lowest rates qualified as per criteria hence accepted	Recommended for award of contract being lowest rates
02	M/s Mashooque Ali Haslo	10,01,428/-	02 <sup>nd</sup> lowest	(+) 0.14% above from Estimated cost	Being Higher rates hence rejected	Not recommended for award due to higher rates
03	Haji Muhammad Aslam Shahwani	10,20,442/-	03 <sup>rd</sup> lowest	(+) 2.04% above from Estimated cost	Being Highest rates hence rejected	Not recommended for award due to highest rates


## Signature of Chairman / Members of Committee



(Shan Bux Khaskheli)  
Assistant Executive Engineer  
P.H.E.D Kamber  
(Member)



(Dileep Kumar Ochani)  
Accounts Officer  
Municipal Committee Kamber  
(Member)



(Abdul Hafeez Jagirani)  
Assistant Executive Engineer  
Building works & Services Deptt: Kamber  
(Member)



(Ali Nawaz Brohi)  
Municipal Engineer  
Municipal Committee Kamber  
(Member)



(Bashir Ahmed Lashari)  
Chief Municipal Officer  
Municipal Committee Kamber  
(Chairman)

## COMPRATIVE STATEMENT / FINANCIAL REVIEW

S.NO: 04

NIT No: MCK/ENG-Br/01 of 2018

Kamber Dated : 02/04/2018

Date of Issuance upto:- 19/04/2018

Date Of Opening:- 20/04/2018

Construction of C.C drains, C.C block from Ali Hassan Brohi house upto Ishaque Hakro shop via Imamuddin Kalhoro house in Ward-02 Kamber City.

Head of A/C:- Under OZT Share

Name of Scheme:-

Estimated Cost Provision	Schedule B		Name of Contractor	
	Schedule Items		M/S Mashooque Ali Haslo (58.0 % Above)	Haji Muhammad Aslam Shahwani (61.0% Above)
Total Cartage:-	3,42,515/-	6,33,815/-	6,33,815/-	6,33,815/-
Schedule Items	06,33,815/-	4000/-	3,63,176/-	3,86,627/-
Non-Schedule Items	4000/-	6,37,815/-	4000/-	4000/-
Ceiling 10%	19,522/-			
Estimated Cost:-	09,99,852/-		9,96,991/-	10,20,442/-
Say Rs:	10,00,000/-		10,00,000/-	10,00,000/-
			(-) 0.30% Below From Estimated Cost	(+) 0.14% Above from Estimated Cost
				2.04% Above from Estimated Cost


The Lowest rates quoted by M/s Mir Bilawal Khan Government contractor Kamber at Rs: 57.30% above the schedule items is found lowest which comes to Rs: 0.30% Below the estimated cost are found lowest in the competition, is hereby approved. No premium will be allowed on Non Schedule items

Note:-

  
(Dileep Kumar Ochani)  
Accounts Officer  
Municipal Committee Kamber  
(Member)

  
(Bashir Ahmed Lashari)  
Chief Municipal Officer  
Municipal Committee Kamber  
(Chairman)

  
(Shah Bux Khaskheili)  
Assistant Executive Engineer  
PHED Kamber  
(Member)

  
(Ali Nawaz Brohi)  
Municipal Engineer  
Municipal Committee Kamber  
(Member)

  
(Abdul Hafeez Jagirani)  
Assistant Executive Engineer  
Buildings, Works & Service Deptt: Kamber  
(Member)



# OFFICE OF THE MUNICIPAL COMMITTEE KAMBER

## BIDDER'S ELIGIBILITY / QUALIFICATION REPORT

S.NO:05

01. Name of Procuring Agency: -

MUNICIPAL COMMITTEE KAMBER

02. Tender Description / Name of Work / Item:-

Construction of C.C drains ,C.C block & Paver block from Sardar Mugheri house to Sachal Soomro house via Qurban Khokhar house Ali Khan Muhalla Ward-03 Kamber City.

S.NO	ELIGIBILITY / QUALIFICATION CRITERIA	Mr. Mehtab Hussain	M/s Ghulam Murtaza Jatoi	M/s Atif Imam & Co.
1	Is envelope	Yes	Yes	Yes
2	Required amount of Bid Security	Yes	Yes	Yes
3	Alternate Bid	No	No	No
4	Required PEC registration where applicable	N/A	N/A	N/A
5	Registration in SRB & I. Tax (FBR) & CNIC	Yes	Yes	Yes
6	Affidavit regarding any litigation or blacklisting / documents genuine.	Yes	Yes	Yes
7	List of Machinery & equipments provided	Yes	Yes	Yes
8	Documents showing same relevant work experience (3.Y)	Yes	Yes	Yes
9	Financial statement viz: Bank statement / turnover of last 03 years	Yes	Yes	Yes
10	Work order copy	Yes	Yes	Yes
11	Any over writing tenders dropped received	No	No	No
12	Any conditional telegraphic Bid	No	No	No
13	Tender fee received.	Yes	Yes	Yes
<b>Qualified / Disqualified</b>		<b>Qualified</b>	<b>Qualified</b>	<b>Qualified</b>

(Shah Bux Khaskheli)  
Assistant Executive Engineer  
P.H.E.D Kamber  
(Member)

(Dileep Kumar Ochani)  
Accounts Officer  
Municipal Committee Kamber  
(Member)

(Abdul Hafeez Jagirani)  
Assistant Executive Engineer  
Building works & Services Deptt: Kamber  
(Member)

(Ali Nawaz Brohi)  
Municipal Engineer  
Municipal Committee Kamber  
(Member)

(Bashir Ahmed Lashari)  
Chief Municipal Officer  
Municipal Committee Kamber  
(Chairman)

# BID EVALUATION REPORT

S.NO:05

01. Name of Procuring Agency: Municipal Committee Kamber  
02. Tender reference No: NIT No: MCK/ENG-BR/01 of 2018  
Kamber Dated: 02/04/2018  
03. Tender Description / Name of work / Item: Construction of C.C drains, C.C block & Paver block from Sardar Mugheri house to Sachal Soomro house via Qurban Khokhar house Ali Khan Muhalla Ward-03 Kamber City.  
04. Method procurement: Single stage- one Envelop Procedure  
05. Tender Published: 01. Daily Kawish, Dated: 04/04/2018  
02. Daily Express Dated: 04/4/2018.  
03. Daily Sindh Sujag Dated: 05/4/2018  
04. Daily Dawn Dated: 07/4/2018  
SPPRA S.No: 37483 hoisted on 03/04/2018  
06. Total Bid document sold: 03 Nos:  
07. Total Bid Received: 03 Nos:  
08. Technical Bid opening date (If Applicable): Not Applicable.  
09. No. of bid Technically Qualified (If Applicable): Not Applicable  
10. Bid (s) Rejected (If Applicable): Nil  
11. Date of Financial Bid opening: 20-04-2018

S.NO	NAME OF CONTRACTOR / FIRM	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	2	3	4	5	6	7
01	Mr. Mehtab Hussain	19,95,640/-	01 <sup>st</sup> Lowest	(-)0.21 % below from estimated cost	Being lowest rates, qualified as per criteria hence accepted	Recommended for award of contract being lowest rates
02	M/s Ghulam Murtaza Jatoi	20,25,345/-	02 <sup>nd</sup> lowest	(+) 1.26% above from Estimated cost	Being Higher rates hence rejected	Not recommended for award due to higher rates
03	M/S Atif Imam & Co.	20,52,350/-	03 <sup>rd</sup> lowest	(+) 2.61% above from Estimated cost	Being Highest hence rejected	Not recommended for award due to highest rates


## Signature of Chairman / Members of Committee

  
(Shan Bux Khaskheli)  
Assistant Executive Engineer  
P.H.E.D Kamber  
(Member)

  
(Dileep Kumar Ochari)  
Accounts Officer  
Municipal Committee Kamber  
(Member)

  
(Abdul Hafeez Jagirani)  
Assistant Executive Engineer  
Building works & Services Deptt: Kamber  
(Member)

  
(Ali Nawaz Brohi)  
Municipal Engineer  
Municipal Committee Kamber  
(Member)

  
(Bashir Ahmed Lashari)  
Chief Municipal Officer  
Municipal Committee Kamber  
(Chairman)



## COMPRATIVE STATEMENT / FINANCIAL REVIEW

**S.NO: 05**

Construction of C.C drains, C.C block & Paver block from Sardar Mugheri House to Sachal Soomro house via Qurban Khokhar house Ali Khan Muhalla Ward-03 Kamber City.

Head of A/C:- Under OZT Share

**Name of Scheme:-**

NIT No: MCK/ENG-Br/01 of 2018  
Kamber Dated : 02/04/2018  
Date of Issuance upto:- 19/04/2018  
Date Of Opening:- 20/04/2018

Estimated Cost Provision	Schedule B		Name of Contractor		
	Schedule Items		Mr. Mehtab Hussain (47.80 % Above)	M/S Ghulam Murtaza Jatoi (50.0 % Above)	M/s Atif Imam & Co. (52.0% Above)
Total Cartage:-	6,09,134/-	13,50,230/-	13,50,230/-	13,50,230/-	13,50,230/-
Schedule Items	13,50,230/-				
Non-Schedule Items	4000/-				
Ceiling 10%	36,016/-				
Estimated Cost:-	19,99,380/-				
<b>Say Rs:</b>	<b>20,00,000/-</b>				
		Schedule "B"			
		Add: Premium	6,45,410/-	6,75,115/-	7,02,120/-
		Non Schedule Items	4000/-	4000/-	4000/-
		Tender Cost	19,95,640/-	20,25,345/-	20,52,350/-
		Estimated Cost (-)	<b>20,00,000/-</b>	<b>20,00,000/-</b>	<b>20,00,000/-</b>
		<b>Difference</b>	(-) 4,360/-	(+) 25,345/-	(+) 52,350/-
			(-) 0.21% Below From Estimated Cost	1.26% Above from Estimated Cost	2.61% Above from Estimated Cost

**Note:-** The Lowest rates quoted by **Mr. Mehtab Hussain** Government contractor Kamber at **Rs: 47.80% above** the schedule items is found lowest which comes to **Rs: 0.21% Below** the estimated cost are found lowest in the competition, is hereby approved. No premium will be allowed on Non Schedule items

  
**(Dileep Kumar Ochani)**  
Accounts Officer  
Municipal Committee Kamber  
**(Member)**

  
**(Bashir Ahmed Lashari)**  
Chief Municipal Officer  
Municipal Committee Kamber  
**(Chairman)**

  
**(Shah Bux Khaskheli)**  
Assistant Executive Engineer  
PHED Kamber  
**(Member)**

  
**(Ali Nawaz Brohi)**  
Municipal Engineer  
Municipal Committee Kamber  
**(Member)**

  
**(Abdul Hafeez Jagirani)**  
Assistant Executive Engineer  
Buildings, Works & Service Deptt: Kamber  
**(Member)**



# OFFICE OF THE MUNICIPAL COMMITTEE KAMBER

## BIDDER'S ELIGIBILITY / QUALIFICATION REPORT

S.NO:06

01. Name of Procuring Agency: -

02. Tender Description / Name of Work / Item:-

**MUNICIPAL COMMITTEE KAMBER**  
**Construction of C.C drains ,C.C block & Paver**  
**block from Asif Ali Abbasi house to Dr. Ayoob**  
**Burriro house via National Bank of Pakistan**  
**Kamber Ali Khan Muhalla Ward-03 Kamber**  
**City.**

S.NO	ELIGIBILITY / QUALIFICATION CRITERIA	M/s Abdul Sattar Soomro	M/s Tanveer Ahmed	M/s Muhammad Punhal
1	Is envelope	Yes	Yes	Yes
2	Required amount of Bid Security	Yes	Yes	Yes
3	Alternate Bid	No	No	No
4	Required PEC registration where applicable	N/A	N/A	N/A
5	Registration in SRB & I. Tax (FBR) & CNIC	Yes	Yes	Yes
6	Affidavit regarding any litigation or blacklisting / documents genuine.	Yes	Yes	Yes
7	List of Machinery & equipments provided	Yes	Yes	Yes
8	Documents showing same relevant work experience (3-4)	Yes	Yes	Yes
9	Financial statement viz: Bank statement / turnover of last 03 years	Yes	Yes	Yes
10	Work order copy	Yes	Yes	Yes
11	Any over writing tenders dropped received	No	No	No
12	Any conditional telegraphic Bid	No	No	No
13	Tender fee received.	Yes	Yes	Yes
<b>Qualified / Disqualified</b>		<b>Qualified</b>	<b>Qualified</b>	<b>Qualified</b>

(Shah Bux Khaskheli)  
Assistant Executive Engineer  
P.H.E.D Kamber  
(Member)

(Dileep Kumar Ochari)  
Accounts Officer  
Municipal Committee Kamber  
(Member)

(Abdul Hafeez Jagirani)  
Assistant Executive Engineer  
Building works & Services Deptt: Kamber  
(Member)

(Ali Nawaz Brohi)  
Municipal Engineer  
Municipal Committee Kamber  
(Member)

(Bashir Ahmed Lashari)  
Chief Municipal Officer  
Municipal Committee Kamber  
(Chairman)


# BID EVALUATION REPORT

S.NO:06

01. Name of Procuring Agency: Municipal Committee Kamber  
02. Tender reference No: NIT No: MCK/ENG-BR/01 of 2018  
Kamber Dated: 02/04/2018  
03. Tender Description / Name of work / Item: Construction of C.C drains ,C.C block & Paver block from Asif Ali Abbasi house to Dr. Ayoob Burriri house via National Bank of Pakistan Kamber Ali Khan Muhalla Ward-03 Kamber City.  
04. Method procurement: Single stage- one Envelop Procedure  
05. Tender Published: 01. Daily Kawish, Dated: 04/04/2018  
02. Daily Express Dated: 04/4/2018.  
03. Daily Sindh Sujag Dated: 05/4/2018  
04. Daily Dawn Dated: 07/4/2018  
SPPRA S.No: 37483 hoisted on 03/04/2018  
06. Total Bid document sold: 03 Nos:  
07. Total Bid Received: 03 Nos:  
08. Technical Bid opening date (If Applicable): Not Applicable.  
09. No. of bid Technically Qualified (If Applicable): Not Applicable  
10. Bid (s) Rejected (If Applicable): Nil  
11. Date of Financial Bid opening: 20-04-2018

S.NO	NAME OF CONTRACTOR / FIRM	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	2	3	4	5	6	7
01	M/s Abdul Sattar Soomro	9,95,786/-	01 <sup>st</sup> Lowest	(-)0.42 % below from estimated cost	Being lowest rates, qualified as per criteria hence accepted	Recommended for award of contract being lowest
02	M/s Tanveer Ahmed	10,02,606/-	02 <sup>nd</sup> lowest	(+) 0.26% above from Estimated cost	Being Higher rates hence rejected	Not recommended for award due to higher rates
03	M/s Muhammad Punhal	10,23,068/-	03 <sup>rd</sup> lowest	(+) 2.30% above from Estimated cost	Being Highest rates hence rejected	Not recommended for award due to highest rates


## Signature of Chairman / Members of Committee

  
(Shan Bux Khaskheli)  
Assistant Executive Engineer  
P.H.E.D Kamber  
(Member)

  
(Dileep Kumar Ochani)  
Accounts Officer  
Municipal Committee Kamber  
(Member)

  
(Abdul Hafeez Jagirani)  
Assistant Executive Engineer  
Building works & Services Deptt: Kamber  
(Member)

  
(Ali Nawaz Brohi)  
Municipal Engineer  
Municipal Committee Kamber  
(Member)

  
(Bashir Ahmed Lashari)  
Chief Municipal Officer  
Municipal Committee Kamber  
(Chairman)





# OFFICE OF THE MUNICIPAL COMMITTEE KAMBER

## BIDDER'S ELIGIBILITY / QUALIFICATION REPORT

S.NO:07

01. Name of Procuring Agency: -

MUNICIPAL COMMITTEE KAMBER

02. Tender Description / Name of Work / Item:-

Construction of C.C drains & C.C block from  
A.Ghani shop via Jamia Masjid Aqsa via Haji  
Habibullah Brohi shop to Rehmatullah Brohi  
house Ward-04 Kamber City.

S.NO	ELIGIBILITY / QUALIFICATION CRITERIA	Mr. Abdul Jabbar Siyal	M/s Memon Construction	M/s Khadim Hussain Jamali
1	Is envelope	Yes	Yes	Yes
2	Required amount of Bid Security	Yes	Yes	Yes
3	Alternate Bid	No	No	No
4	Required PEC registration where applicable	N/A	N/A	N/A
5	Registration in SRB & I. Tax (FBR) & CNIC	Yes	Yes	Yes
6	Affidavit regarding any litigation or blacklisting / documents genuine.	Yes	Yes	Yes
7	List of Machinery & equipments provided	Yes	Yes	Yes
8	Documents showing same relevant work experience (3.4)	Yes	Yes	Yes
9	Financial statement viz: Bank statement / turnover of last 03 years	Yes	Yes	Yes
10	Work order copy	Yes	Yes	Yes
11	Any over writing tenders dropped received	No	No	No
12	Any conditional telegraphic Bid	No	No	No
13	Tender fee received.	Yes	Yes	Yes
<b>Qualified / Disqualified</b>		<b>Qualified</b>	<b>Qualified</b>	<b>Qualified</b>

(Shah Bux Khaskheli)  
Assistant Executive Engineer  
P.H.E.D Kamber  
(Member)

(Dileep Kumar Ochani)  
Accounts Officer  
Municipal Committee Kamber  
(Member)

(Abdul Hafeez Jagirani)  
Assistant Executive Engineer  
Building works & Services Deptt: Kamber  
(Member)

(Ali Nawaz Brohi)  
Municipal Engineer  
Municipal Committee Kamber  
(Member)

(Bashir Ahmed Lashari)  
Chief Municipal Officer  
Municipal Committee Kamber  
(Chairman)


# BID EVALUTION REPORT

S.NO:07

01. Name of Procuring Agency Municipal Committee Kamber  
02. Tender reference No: NIT No: MCK/ENG-BR/01 of 2018  
Kamber Dated: 02/04/2018  
03. Tender Description / Name of work / Item Construction of C.C drains & C.C block from A.Ghani shop via Jamia Masjid Aqsa via Haji Habibullah Brohi shop to Rehmatullah Brohi house Ward-04 Kamber City.  
04. Method procurement Single stage- one Envelop Procedure  
05. Tender Published: 01. Daily Kawish, Dated: 04/04/2018  
02. Daily Express Dated: 04/4/2018.  
03. Daily Sindh Sujag Dated: 05/4/2018  
04. Daily Dawn Dated: 07/4/2018  
SPPRA S.No: 37483 hoisted on 03/04/2018  
06. Total Bid document sold: 03 Nos:  
07. Total Bid Received 03 Nos:  
08. Technical Bid opening date (If Applicable) Not Applicable.  
09. No. of bid Technically Qualified (If Applicable) Not Applicable  
10. Bid (s) Rejected (If Applicable). Nil  
11. Date of Financial Bid opening 20-04-2018

S.NO	NAME OF CONTRACTOR / FIRM	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	2	3	4	5	6	7
01	Mr. Abdul Jabbar Siyal	19,96,359/-	01 <sup>st</sup> Lowest	(-)0.18 % below from estimated cost	Being lowest rates, qualified as per criteria hence accepted	Recommended for award of contract being lowest rates
02	M/s Memon Construction & Co.	20,19,365/-	02 <sup>nd</sup> lowest	(+) 0.96% above from Estimated cost	Being Higher rates hence rejected	Not recommended for award due to higher rates
03	M/s Khadim Hussain Jamali	20,44,926/-	03 <sup>rd</sup> lowest	(+) 2.24% above from Estimated cost	Being Highest rates hence rejected	Not recommended for award due to highest rates


## Signature of Chairman / Members of Committee

  
(Shah Bux Khaskhehi)  
Assistant Executive Engineer  
P.H.E.D Kamber  
(Member)

  
(Dileep Kumar Ochani)  
Accounts Officer  
Municipal Committee Kamber  
(Member)

  
(Abdul Hafeez Jagirani)  
Assistant Executive Engineer  
Building works & Services Deptt: Kamber  
(Member)

  
(Ali Nawaz Brohi)  
Municipal Engineer  
Municipal Committee Kamber  
(Member)

  
(Bashir Ahmed Lashari)  
Chief Municipal Officer  
Municipal Committee Kamber  
(Chairman)

## COMPRATIVE STATEMENT / FINANCIAL REVIEW

S.NO: 07

NIT No: MCK/ENG-Br/01 of 2018  
Kamber Dated : 02/04/2018  
Date of Issuance upto:- 19/04/2018  
Date Of Opening:- 20/04/2018

Construction of C.C drains, C.C block from A.Ghani shop via Jamia Masjid  
Aqsa via Haji Habibullah Brohi shop to Rehmatullah Brohi house Ward-04  
Kamber City.

Head of A/C:- Under OZT Share

Estimated Cost Provision	Schedule B		Name of Contractor	
	Schedule Items	Non Schedule Items	Mr.Abdul Jabbar Siyal (56.20% Above)	M/S Memon Construction (58.0 % Above)
Total Cartage:-	6,72,624/-	4000/-	12,78,079/-	12,78,079/-
Schedule Items	12,78,079/-	12,82,079/-	12,78,079/-	12,78,079/-
Non-Schedule Items	4000/-		7,18,280/-	7,66,847/-
Ceiling 10%	46,175/-		4000/-	4000/-
Estimated Cost:-	20,00,878/-		19,96,359/-	20,19,365/-
<b>Say Rs:</b>	<b>20,00,000/-</b>		<b>20,00,000/-</b>	<b>20,00,000/-</b>
			(-) 3,641/- From Estimated Cost	(+) 19,365/- from Estimated Cost
			(-) 0.18 % Below From Estimated Cost	0.96% Above from Estimated Cost
				2.24% Above from Estimated Cost

The Lowest rates quoted by **Mr. Abdul Jabbar Siyal** Government contractor Kamber at  
Rs: **56.20% above** the schedule items is found lowest which comes to **Rs: 0.18% Below** the  
estimated cost are found lowest in the competition, is hereby approved. No premium will be allowed  
on Non Schedule items

**Note:-**

  
**(Dileep Kumar Ochani)**  
Accounts Officer  
Municipal Committee Kamber  
**(Member)**

  
**(Bashir Ahmed Lashani)**  
Chief Municipal Officer  
Municipal Committee Kamber  
**(Chairman)**

  
**(Shah Bux Khaskheili)**  
Assistant Executive Engineer  
PHED Kamber  
**(Member)**

  
**(Ali Nawaz Brohi)**  
Municipal Engineer  
Municipal Committee Kamber  
**(Member)**

  
**(Abdul Hafeez Jagirani)**  
Assistant Executive Engineer  
Buildings, Works & Service Deptt: Kamber  
**(Member)**



# OFFICE OF THE MUNICIPAL COMMITTEE KAMBER

## BIDDER'S ELIGIBILITY / QUALIFICATION REPORT

S.NO:08

01. Name of Procuring Agency: -

MUNICIPAL COMMITTEE KAMBER

02. Tender Description / Name of Work / Item:-

Construction of C.C drains ,C.C block & Paver Block from Ghulam Nabi to Anwar House via Ishaque Brohi house Brohi Muhalla Ward-05 Kamber City.

S.NO	ELIGIBILITY / QUALIFICATION CRITERIA	M/s Khadim Hussain Jamali	Mr. Abdul Sattar Soomro	M/s Wajid Ali Chandio
1	Is envelope	Yes	Yes	Yes
2	Required amount of Bid Security	Yes	Yes	Yes
3	Alternate Bid	No	No	No
4	Required PEC registration where applicable	N/A	N/A	N/A
5	Registration in SRB & I. Tax (FBR) & CNIC	Yes	Yes	Yes
6	Affidavit regarding any litigation or blacklisting / documents genuine.	Yes	Yes	Yes
7	List of Machinery & equipments provided	Yes	Yes	Yes
8	Documents showing same relevant work experience (3.7)	Yes	Yes	Yes
9	Financial statement viz: Bank statement / turnover of last 03 years	Yes	Yes	Yes
10	Work order copy	Yes	Yes	Yes
11	Any over writing tenders dropped received	No	No	No
12	Any conditional telegraphic Bid	No	No	No
13	Tender fee received.	Yes	Yes	Yes
<b>Qualified / Disqualified</b>		<b>Qualified</b>	<b>Qualified</b>	<b>Qualified</b>

(Shan Bux Khaskheli)  
Assistant Executive Engineer  
P.H.E.D Kamber  
(Member)

(Dileep Kumar Ochani)  
Accounts Officer  
Municipal Committee Kamber  
(Member)

(Abdul Hafeez Jagirani)  
Assistant Executive Engineer  
Building works & Services Deptt: Kamber  
(Member)

(Ali Nawaz Brohi)  
Municipal Engineer  
Municipal Committee Kamber  
(Member)

(Bashir Ahmed Lashari)  
Chief Municipal Officer  
Municipal Committee Kamber  
(Chairman)




# BID EVALUATION REPORT

S.NO:08

01. Name of Procuring Agency: Municipal Committee Kamber  
02. Tender reference No: NIT No: MCK/ENG-BR/01 of 2018  
Kamber Dated: 02/04/2018  
03. Tender Description / Name of work / Item: **Construction of C.C drains ,C.C block & Paver Block from Ghulam Nabi to Anwar House via Ishaque Brohi house Brohi Muhalla Ward-05 Kamber City.**  
04. Method procurement: Single stage- one Envelop Procedure  
05. Tender Published: 01. Daily Kawish, Dated: 04/04/2018  
02. Daily Express Dated: 04/4/2018.  
03. Daily Sindh Sujag Dated: 05/4/2018  
04. Daily Dawn Dated: 07/4/2018  
SPPRA S.No: 37483 hoisted on 03/04/2018  
06. Total Bid document sold: 03 Nos:  
07. Total Bid Received: 03 Nos:  
08. Technical Bid opening date: Not Applicable.  
(If Applicable)  
09. No. of bid Technically Qualified: Not Applicable  
(If Applicable)  
10. Bid (s) Rejected: Nil  
(If Applicable).  
11. Date of Financial Bid opening: 20-04-2018

S.NO	NAME OF CONTRACTOR / FIRM	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	2	3	4	5	6	7
01	M/s Khadim Hussain Jamali	19,96,156/-	01 <sup>st</sup> Lowest	(-)0.19 % below from estimated cost	Being lowest rates, qualified as per criteria hence accepted	Recommended for award of contract being lowest
02	Mr. Abdul Sattar Soomro	20,15,089/-	02 <sup>nd</sup> lowest	(+) 0.75% above from Estimated cost	Being Higher rates hence rejected	Not recommended for award due to higher rates
03	M/s Wajid Ali Chandio	20,42,138/-	03 <sup>rd</sup> lowest	(+) 2.10% above from Estimated cost	Being Highest rates hence rejected	Not recommended for award due to highest rates


## Signature of Chairman / Members of Committee

  
(Shah Bux Khaskheli)  
Assistant Executive Engineer  
P.H.E.D Kamber  
(Member)

  
(Dileep Kumar Ochani)  
Accounts Officer  
Municipal Committee Kamber  
(Member)

  
(Abdul Hafeez Jagirani)  
Assistant Executive Engineer  
Building works & Services Deptt: Kamber  
(Member)

  
(Ali Nawaz Brohi)  
Municipal Engineer  
Municipal Committee Kamber  
(Member)

  
(Bashir Ahmed Lashari)  
Chief Municipal Officer  
Municipal Committee Kamber  
(Chairman)

## COMPRATIVE STATEMENT / FINANCIAL REVIEW

**S.NO: 08**

NIT No: MCK/ENG-Br/01 of 2018

Kamber Dated : 02/04/2018

Date of Issuance upto:- 19/04/2018

Date Of Opening:- 20/04/2018

Construction of C.C drains, C.C block & Paver block from Ghulam Nabi to Anwar house via Ishaque Brohi house Brohi Muhalla Ward-05 Kamber City.

Head of A/C:- Under OZT Share

**Name of Scheme:-**

Estimated Cost Provision	Schedule B		Name of Contractor	
	Schedule Items		M/s Khadim Hussain Jamali (47.60% Above)	M/s Wajid Ali Chandio (51.0% Above)
Total Cartage:-	6,11,521/-	13,52,409/-	13,52,409/-	13,52,409/-
Schedule Items	13,52,409/-	Total:-	6,43,747/-	6,89,729/-
Non-Schedule Items	4000/-	Schedule "B"	4000/-	4000/-
Ceiling 10%	32,892/-	Add: Premium	19,96,156/-	20,42,138/-
Estimated Cost:-	20,00,822/-	Non Schedule Items	20,00,000/-	20,00,000/-
<b>Say Rs:</b>	<b>20,00,000/-</b>	Tender Cost	(-) 3,844/-	(+) 42,138/-
		Estimated Cost (-)	0.75% Above from Estimated Cost	2.10% Above from Estimated Cost
		<b>Difference</b>		

**Note:-** The Lowest rates quoted by **Mr. Khadim Hussain Jamali** Government contractor Kamber at Rs: **47.60% above** the schedule items is found lowest which comes to Rs: **0.19 % Below** the estimated cost are found lowest in the competition, is hereby approved. No premium will be allowed on Non Schedule items

**(Ali Nawaz Brohi)**

Municipal Engineer

Municipal Committee Kamber  
(Member)

**(Shah Bux Khaskheli)**

Assistant Executive Engineer

PHED Kamber  
(Member)

**(Bashir Ahmed Lashari)**

Chief Municipal Officer

Municipal Committee Kamber  
(Chairman)

**(Dileep Kumar Ochani)**

Accounts Officer

Municipal Committee Kamber  
(Member)

**(Abdul Hafeez Jagirani)**

Assistant Executive Engineer

Buildings, Works & Service Deptt: Kamber  
(Member)



# OFFICE OF THE MUNICIPAL COMMITTEE KAMBER

## BIDDER'S ELIGIBILITY / QUALIFICATION REPORT

S.NO:09

01. Name of Procuring Agency: -

MUNICIPAL COMMITTEE KAMBER

02. Tender Description / Name of Work / Item:-

Construction of C.C drains ,C.C block & Paver  
Block in Beer road Muhalla Ward-06 Kamber  
City.

S.NO	ELIGIBILITY / QUALIFICATION CRITERIA	M/s Abdul Razaque Tunio	M/s Wajid Hameed Construction & Co.	Mr. Aamir Hussain Laghari
1	Is envelope	Yes	Yes	Yes
2	Required amount of Bid Security	Yes	Yes	Yes
3	Alternate Bid	No	No	No
4	Required PEC registration where applicable	N/A	N/A	N/A
5	Registration in SRB & I. Tax (FBR) & CNIC	Yes	Yes	Yes
6	Affidavit regarding any litigation or blacklisting / documents genuine.	Yes	Yes	Yes
7	List of Machinery & equipments provided	Yes	Yes	Yes
8	Documents showing same relevant work experience (3-4)	Yes	Yes	Yes
9	Financial statement viz: Bank statement / turnover of last 03 years	Yes	Yes	Yes
10	Work order copy	Yes	Yes	Yes
11	Any over writing tenders dropped received	No	No	No
12	Any conditional telegraphic Bid	No	No	No
13	Tender fee received.	Yes	Yes	Yes
<b>Qualified / Disqualified</b>		<b>Qualified</b>	<b>Qualified</b>	<b>Qualified</b>

(Shah Bux Khaskheli)  
Assistant Executive Engineer  
P.H.E.D Kamber  
(Member)

(Dileep Kumar Ochani)  
Accounts Officer  
Municipal Committee Kamber  
(Member)

(Abdul Hafeez Jagirani)  
Assistant Executive Engineer  
Building works & Services Deptt: Kamber  
(Member)

(Ali Nawaz Brohi)  
Municipal Engineer  
Municipal Committee Kamber  
(Member)

(Bashir Ahmed Lashari)  
Chief Municipal Officer  
Municipal Committee Kamber  
(Chairman)


# BID EVALUATION REPORT

S.NO:09


01. Name of Procuring Agency Municipal Committee Kamber  
02. Tender reference No: NIT No: MCK/ENG-BR/01 of 2018  
Kamber Dated: 02/04/2018  
03. Tender Description / Name of work / Item Construction of C.C drains ,C.C block & Paver Block in Beer road Muhalla Ward-06 Kamber City.  
04. Method procurement Single stage- one Envelop Procedure  
05. Tender Published: 01. Daily Kawish, Dated: 04/04/2018  
02. Daily Express Dated: 04/4/2018.  
03. Daily Sindh Sujag Dated: 05/4/2018  
04. Daily Dawn Dated: 07/4/2018  
SPPRA S.No: 37483 hoisted on 03/04/2018  
06. Total Bid document sold: 03 Nos:  
07. Total Bid Received 03 Nos:  
08. Technical Bid opening date Not Applicable.  
(If Applicable)  
09. No. of bid Technically Qualified Not Applicable  
(If Applicable)  
10. Bid (s) Rejected Nil  
(If Applicable).  
11. Date of Financial Bid opening 20-04-2018

S.NO	NAME OF CONTRACTOR / FIRM	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	2	3	4	5	6	7
01	M/s Abdul Razaque Tunio	19,94,909/-	01 <sup>st</sup> Lowest	(-)0.25 % below from estimated cost	Being lowest rates, qualified as per criteria hence accepted	Recommended for award of contract being lowest rates
02	M/s Wajid Hameed Construction & Co.	20,15,197/-	02 <sup>nd</sup> lowest	(+) 0.76% above from Estimated cost	Being Higher rates hence rejected	Not recommended for award due to higher rates
03	Mr. Aamir Hussain Laghari	20,42,246/-	03 <sup>rd</sup> lowest	(+) 2.11% above from Estimated cost	Being Highest rates hence rejected	Not recommended for award due to highest rates


## Signature of Chairman / Members of Committee

  
(Shah Bux Khaskheni)  
Assistant Executive Engineer  
P.H.E.D Kamber  
(Member)

  
(Dileep Kumar Ochani)  
Accounts Officer  
Municipal Committee Kamber  
(Member)

  
(Abdul Hafeez Jagirani)  
Assistant Executive Engineer  
Building works & Services Deptt: Kamber  
(Member)

  
(Ali Nawaz Brohi)  
Municipal Engineer  
Municipal Committee Kamber  
(Member)

  
(Bashir Ahmed Lashari)  
Chief Municipal Officer  
Municipal Committee Kamber  
(Chairman)

## COMPRATIVE STATEMENT / FINANCIAL REVIEW

**S.NO: 09**

**Name of Scheme:-**

Construction of C.C drains, C.C block & Paver block in Beer road Muhalla  
Ward-06 Kamber City.

Head of A/C:- Under OZT Share

NIT No: MCK/ENG-Br/01 of 2018  
Kamber Dated : 02/04/2018  
Date of Issuance upto:- 19/04/2018  
Date Of Opening:- 20/04/2018

Estimated Cost Provision	Schedule B		Name of Contractor	
	Schedule Items		M/s Wajid Hameed Construction & Co. (49.0 % Above)	Aamir Hussain Laghari (51.0% Above)
Total Cartage:-	6,11,583/-	13,52,481/-	13,52,481/-	13,52,481/-
Schedule Items	13,52,841/-		6,42,428/-	6,89,765/-
Non-Schedule Items	4000/-		4000/-	4000/-
Ceiling 10%	32,109/-			
Estimated Cost:-	20,00,533/-		19,94,909/-	20,42,246/-
<b>Say Rs:</b>	<b>20,00,000/-</b>		<b>20,00,000/-</b>	<b>20,00,000/-</b>
			(-) 5,091/-	(+) 42,246/-
			(-) 0.25 % Below From Estimated Cost	0.76% Above from Estimated Cost
				2.11% Above from Estimated Cost

**Note:-** The Lowest rates quoted by **Mr. Khadim Hussain Jamali** Government contractor Kamber at **Rs: 47.60% above** the schedule items is found lowest which comes to **Rs: 0.25 % Below** the estimated cost are found lowest in the competition, is hereby approved. No premium will be allowed on Non Schedule items

  
**(Dileep Kumar Ochani)**  
Accounts Officer  
Municipal Committee Kamber  
**(Member)**

  
**(Bashir Ahmed Lashari)**  
Chief Municipal Officer  
Municipal Committee Kamber  
**(Chairman)**

  
**(Shah Bukht Khaskheli)**  
Assistant Executive Engineer  
PHED Kamber  
**(Member)**

  
**(Ali Nawaz Brohi)**  
Municipal Engineer  
Municipal Committee Kamber  
**(Member)**

  
**(Abdul Hafeez Jagirani)**  
Assistant Executive Engineer  
Buildings, Works & Service Deptt: Kamber  
**(Member)**



# OFFICE OF THE MUNICIPAL COMMITTEE KAMBER

## BIDDER'S ELIGIBILITY / QUALIFICATION REPORT

S.NO:10

01. Name of Procuring Agency: -

MUNICIPAL COMMITTEE KAMBER

02. Tender Description / Name of Work / Item:-

Construction of C.C drains ,C.C block & Paver Block in Street of Meer Gopang & house of Habibullah to Raheem Solangi house via Salahuddin house ward-07 Kamber City.

S.NO	ELIGIBILITY / QUALIFICATION CRITERIA	Mr. Naseerudin Humayon Wadho	M/s Ahmed Ali & Co.	M/s Rabbi Traders
1	Is envelope	Yes	Yes	Yes
2	Required amount of Bid Security	Yes	Yes	Yes
3	Alternate Bid	No	No	No
4	Required PEC registration where applicable	N/A	N/A	N/A
5	Registration in SRB & I. Tax (FBR) & CNIC	Yes	Yes	Yes
6	Affidavit regarding any litigation or blacklisting / documents genuine.	Yes	Yes	Yes
7	List of Machinery & equipments provided	Yes	Yes	Yes
8	Documents showing same relevant work experience (3.1)	Yes	Yes	Yes
9	Financial statement viz: Bank statement / turnover of last 03 years	Yes	Yes	Yes
10	Work order copy	Yes	Yes	Yes
11	Any over writing tenders dropped received	No	No	No
12	Any conditional telegraphic Bid	No	No	No
13	Tender fee received.	Yes	Yes	Yes
<b>Qualified / Disqualified</b>		<b>Qualified</b>	<b>Qualified</b>	<b>Qualified</b>

(Shah Bux Khaskheli)  
Assistant Executive Engineer  
P.H.E.D Kamber  
(Member)

(Dileep Kumar Ochani)  
Accounts Officer  
Municipal Committee Kamber  
(Member)

(Abdul Hafeez Jagirani)  
Assistant Executive Engineer  
Building works & Services Deptt: Kamber  
(Member)

(Ali Nawaz Brohi)  
Municipal Engineer  
Municipal Committee Kamber  
(Member)

(Bashir Ahmed Lashari)  
Chief Municipal Officer  
Municipal Committee Kamber  
(Chairman)


# BID EVALUATION REPORT


S.NO:10

01. Name of Procuring Agency Municipal Committee Kamber  
02. Tender reference No: NIT No: MCK/ENG-BR/01 of 2018  
Kamber Dated: 02/04/2018  
03. Tender Description / Name of work / Item Construction of C.C drains ,C.C block & Paver Block in Street of Meer Gopang & house of Habibullah to Raheem Solangi house via Salahuddin house ward-07 Kamber City.  
04. Method procurement Single stage- one Envelop Procedure  
05. Tender Published: 01. Daily Kawish, Dated: 04/04/2018  
02. Daily Express Dated: 04/4/2018.  
03. Daily Sindh Sujag Dated: 05/4/2018  
04. Daily Dawn Dated: 07/4/2018  
SPPRA S.No: 37483 hoisted on 03/04/2018  
06. Total Bid document sold: 03 Nos:  
07. Total Bid Received 03 Nos:  
08. Technical Bid opening date (If Applicable) Not Applicable.  
09. No. of bid Technically Qualified (If Applicable) Not Applicable  
10. Bid (s) Rejected (If Applicable) Nil  
11. Date of Financial Bid opening 20-04-2018

S.NO	NAME OF CONTRACTOR / FIRM	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	2	3	4	5	6	7
01	Mr. Naseerudin Humayon Wadho	19,95,952/-	01 <sup>st</sup> Lowest	(-)0.20 % below from estimated cost	Being lowest rates, qualified as per criteria hence accepted	Recommended for award of contract being lowest rates
02	M/s Ahmed Ali & Co.	20,05,532/-	02 <sup>nd</sup> lowest	(+) 0.27% above from Estimated cost	Being Higher rates hence rejected	Not recommended for award due to higher rates
03	M/s Rabbi Traders	20,18,306/-	03 <sup>rd</sup> lowest	(+) 0.91% above from Estimated cost	Being Highest rates hence rejected	Not recommended for award due to highest rates


## Signature of Chairman / Members of Committee

  
(Shah Bux Khaskheli)  
Assistant Executive Engineer  
P.H.E.D Kamber  
(Member)

  
(Dileep Kumar Ochari)  
Accounts Officer  
Municipal Committee Kamber  
(Member)

  
(Abdul Hafeez Jagirani)  
Assistant Executive Engineer  
Building works & Services Deptt: Kamber  
(Member)

  
(Ali Nawaz Brohi)  
Municipal Engineer  
Municipal Committee Kamber  
(Member)

  
(Bashir Ahmed Lashari)  
Chief Municipal Officer  
Municipal Committee Kamber  
(Chairman)

## COMPRATIVE STATEMENT / FINANCIAL REVIEW

**S.NO: 10**

NIT No: MCK/ENG-Br/01 of 2018

Construction of C.C drains, C.C block & Paver block in street of Meer  
Gopang & house of Habibullah to Raheem Solangi house via Salahuddin  
house Ward-07 Kamber City.

Kamber Dated : 02/04/2018

Date of Issuance upto:- 19/04/2018

Date Of Opening:- 20/04/2018

Head of A/C:- Under OZT Share

Estimated Cost Provision	Schedule B		Name of Contractor
	Schedule Items	Schedule B	
Total Cartage:-	6,72,596/-	12,77,409/-	M/s Ahmed Ali & Co. (57.0 % Above)
Schedule Items	12,77,409/-	4000/-	Mr. Naseerudin Humayon Wadho (56.25% Above)
Non-Schedule Items	4000/-	12,81,409/-	
Ceiling 10%	46,270/-		
Estimated Cost:-	20,00,275/-		
<b>Say Rs:</b>	<b>20,00,000/-</b>		
		Schedule "B"	
		Add: Premium	12,77,409/-
		Non Schedule Items	7,18,543/-
		Tender Cost	4000/-
		Estimated Cost (-)	19,95,952/-
		<b>Difference</b>	<b>20,00,000/-</b>
			(-) 0.20 % Below From Estimated Cost
			(+) 0.27% Above from Estimated Cost
			<b>20,00,000/-</b>
			(+) 0.91% Above from Estimated Cost
			<b>20,18,306/-</b>
			<b>7,40,897/-</b>
			<b>4000/-</b>
			<b>20,18,306/-</b>

The Lowest rates quoted by **Mr. Naseerudin Humayon Wadho** Government contractor Kamber at  
Rs: **56.25% above** the schedule items is found lowest which comes to **Rs: 0.20 % Below** the  
estimated cost are found lowest in the competition, is hereby approved. No premium will be allowed  
on Non Schedule items

**Note:-**

  
**(Dileep Kumar Ochani)**  
Accounts Officer  
Municipal Committee Kamber  
**(Member)**

  
**(Bashir Ahmed Lashari)**  
Chief Municipal Officer  
Municipal Committee Kamber  
**(Chairman)**

  
**(Shah Bux Khaskheili)**  
Assistant Executive Engineer  
PHED Kamber  
**(Member)**

  
**(Ali Nawaz Brohi)**  
Municipal Engineer  
Municipal Committee Kamber  
**(Member)**

  
**(Abdul Hafeez Jagirani)**  
Assistant Executive Engineer  
Buildings, Works & Service Deptt: Kamber  
**(Member)**





# OFFICE OF THE MUNICIPAL COMMITTEE KAMBER

## BIDDER'S ELIGIBILITY / QUALIFICATION REPORT

S.NO:11

01. Name of Procuring Agency: -

MUNICIPAL COMMITTEE KAMBER

02. Tender Description / Name of Work / Item:-

Construction of C.C drains ,C.C block & Paver Block in Street of Dawood Chandio ward-07 Kamber City.

S.NO	ELIGIBILITY / QUALIFICATION CRITERIA	Mr. Naseerudin Humayon Wadho	M/s MRC Builders & Developers	Al-Riaz Builders
1	Is envelope	Yes	Yes	Yes
2	Required amount of Bid Security	Yes	Yes	Yes
3	Alternate Bid	No	No	No
4	Required PEC registration where applicable	N/A	N/A	N/A
5	Registration in SRB & I. Tax (FBR) & CNIC	Yes	Yes	Yes
6	Affidavit regarding any litigation or blacklisting / documents genuine.	Yes	Yes	Yes
7	List of Machinery & equipments provided	Yes	Yes	Yes
8	Documents showing same relevant work experience (3-7)	Yes	Yes	Yes
9	Financial statement viz: Bank statement / turnover of last 03 years	Yes	Yes	Yes
10	Work order copy	Yes	Yes	Yes
11	Any over writing tenders dropped received	No	No	No
12	Any conditional telegraphic Bid	No	No	No
13	Tender fee received.	Yes	Yes	Yes
<b>Qualified / Disqualified</b>		<b>Qualified</b>	<b>Qualified</b>	<b>Qualified</b>

(Shah Bux Khaskheli)  
Assistant Executive Engineer  
P.H.E.D Kamber  
(Member)

(Dileep Kumar Ochani)  
Accounts Officer  
Municipal Committee Kamber  
(Member)

(Abdul Hafeez Jagirani)  
Assistant Executive Engineer  
Building works & Services Deptt: Kamber  
(Member)

(Ali Nawaz Brohi)  
Municipal Engineer  
Municipal Committee Kamber  
(Member)

(Bashir Ahmed Vashari)  
Chief Municipal Officer  
Municipal Committee Kamber  
(Chairman)


# BID EVALUTION REPORT

S.NO:11


01. Name of Procuring Agency Municipal Committee Kamber  
02. Tender reference No: NIT No: MCK/ENG-BR/01 of 2018  
Kamber Dated: 02/04/2018  
03. Tender Description / Name of work / Item **Construction of C.C drains ,C.C block & Paver Block in Street of Dawood Chandio ward-07 Kamber City**  
04. Method procurement Single stage- one Envelop Procedure  
05. Tender Published: 01. Daily Kawish, Dated: 04/04/2018  
02. Daily Express Dated: 04/4/2018.  
03. Daily Sindh Sujag Dated: 05/4/2018  
04. Daily Dawn Dated: 07/4/2018  
SPPRA S.No: 37483 hoisted on 03/04/2018  
06. Total Bid document sold: 03 Nos:  
07. Total Bid Received 03 Nos:  
08. Technical Bid opening date (If Applicable) Not Applicable.  
09. No. of bid Technically Qualified (If Applicable) Not Applicable  
10. Bid (s) Rejected (If Applicable) Nil  
11. Date of Financial Bid opening 20-04-2018

S.NO	NAME OF CONTRACTOR / FIRM	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	2	3	4	5	6	7
01	Mr. Naseerudin Humayon Wadho	9,96,707/-	01 <sup>st</sup> Lowest	(-)0.33 % below from estimated cost	Being lowest rates, qualified as per criteria hence accepted	Recommended for award of contract being lowest rates
02	M/s MRC Builders & Developers	10,09,669/-	02 <sup>nd</sup> lowest	(+) 0.96% above from Estimated cost	Being Higher rates hence rejected	Not recommended for award due to higher rates
03	Al-Riaz Builders	10,30,136/-	03 <sup>rd</sup> lowest	(+) 3.0 % above from Estimated cost	Being Highest rates hence rejected	Not recommended for award due to highest rates


## Signature of Chairman / Members of Committee

  
(Shah Bux Khaskheli)  
Assistant Executive Engineer  
P.H.E.D Kamber  
(Member)

  
(Dileep Kumar Ochan)  
Accounts Officer  
Municipal Committee Kamber  
(Member)

  
(Abdul Hafeez Jagirani)  
Assistant Executive Engineer  
Building works & Services Deptt: Kamber  
(Member)

  
(Ali Nawaz Brohi)  
Municipal Engineer  
Municipal Committee Kamber  
(Member)

  
(Bashir Ahmed Lashari)  
Chief Municipal Officer  
Municipal Committee Kamber  
(Chairman)





# OFFICE OF THE MUNICIPAL COMMITTEE KAMBER

## BIDDER'S ELIGIBILITY / QUALIFICATION REPORT

S.NO:12

01. Name of Procuring Agency: -

MUNICIPAL COMMITTEE KAMBER

02. Tender Description / Name of Work / Item:-

Construction of C.C drains & C.C block from house of Niaz Gopang to Dr.Abdul Ghani Burrira Colony ward-08 Kamber City.

S.NO	ELIGIBILITY / QUALIFICATION CRITERIA	Mr.Siraj-u-ddin Chandio	M/s Qureshi Traders	Mr. Abdul Sattar Soomro
1	Is envelope	Yes	Yes	Yes
2	Required amount of Bid Security	Yes	Yes	Yes
3	Alternate Bid	No	No	No
4	Required PEC registration where applicable	N/A	N/A	N/A
5	Registration in SRB & I. Tax (FBR) & CNIC	Yes	Yes	Yes
6	Affidavit regarding any litigation or blacklisting / documents genuine.	Yes	Yes	Yes
7	List of Machinery & equipments provided	Yes	Yes	Yes
8	Documents showing same relevant work experience(3.4)	Yes	Yes	Yes
9	Financial statement viz: Bank statement / turnover of last 03 years	Yes	Yes	Yes
10	Work order copy	Yes	Yes	Yes
11	Any over writing tenders dropped received	No	No	No
12	Any conditional telegraphic Bid	No	No	No
13	Tender fee received.	Yes	Yes	Yes
<b>Qualified / Disqualified</b>		<b>Qualified</b>	<b>Qualified</b>	<b>Qualified</b>

(Shah Bux Khaskheli)  
Assistant Executive Engineer  
P.H.E.D Kamber  
(Member)

(Dileep Kumar Ochari)  
Accounts Officer  
Municipal Committee Kamber  
(Member)

(Abdul Hafeez Jagirani)  
Assistant Executive Engineer  
Building works & Services Deptt: Kamber  
(Member)

(Ali Nawaz Brohi)  
Municipal Engineer  
Municipal Committee Kamber  
(Member)

(Bashir Ahmed Lashari)  
Chief Municipal Officer  
Municipal Committee Kamber  
(Chairman)

# BID EVALUATION REPORT

S.NO:12

01. Name of Procuring Agency: Municipal Committee Kamber  
02. Tender reference No: NIT No: MCK/ENG-BR/01 of 2018  
Kamber Dated: 02/04/2018  
03. Tender Description / Name of work / Item: Construction of C.C drains & C.C block from house of Niaz Gopang to Dr.Abdul Ghani Burrira Colony ward-08 Kamber City.  
04. Method procurement: Single stage- one Envelop Procedure  
05. Tender Published: 01. Daily Kawish, Dated: 04/04/2018  
02. Daily Express Dated: 04/4/2018.  
03. Daily Sindh Sujag Dated: 05/4/2018  
04. Daily Dawn Dated: 07/4/2018  
SPPRA S.No: 37483 hoisted on 03/04/2018  
06. Total Bid document sold: 03 Nos:  
07. Total Bid Received: 03 Nos:  
08. Technical Bid opening date (If Applicable): Not Applicable.  
09. No. of bid Technically Qualified (If Applicable): Not Applicable  
10. Bid (s) Rejected (If Applicable): Nil  
11. Date of Financial Bid opening: 20-04-2018

S.NO	NAME OF CONTRACTOR / FIRM	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	2	3	4	5	6	7
01	Mr. Siraj-u-ddin Chandio	19,94,988/-	01 <sup>st</sup> Lowest	(-)0.25 % below from estimated cost	Being lowest rates, qualified as per criteria hence accepted	Recommended for award of contract being lowest rates
02	M/s Qureshi Traders	20,03,923/-	02 <sup>nd</sup> lowest	(+) 0.20% above from Estimated cost	Being Higher rates hence rejected	Not recommended for award due to higher rates
03	Mr. Abdul Sattar Soomro	20,29,451/-	03 <sup>rd</sup> lowest	(+) 1.47 % above from Estimated cost	Being Highest rates hence rejected	Not recommended for award due to highest rates

## Signature of Chairman / Members of Committee



(Shah Bux Khaskheli)  
Assistant Executive Engineer  
P.H.E.D Kamber  
(Member)




(Dileep Kumar Ochani)  
Accounts Officer  
Municipal Committee Kamber  
(Member)



(Abdul Hafeez Jagirani)  
Assistant Executive Engineer  
Building works & Services Deptt: Kamber  
(Member)



(Ali Nawaz Brohi)  
Municipal Engineer  
Municipal Committee Kamber  
(Member)



(Bashir Ahmed Lashari)  
Chief Municipal Officer  
Municipal Committee Kamber  
(Chairman)

## COMPRATIVE STATEMENT / FINANCIAL REVIEW

S.NO: 12

NIT No: MCK/ENG-Br/01 of 2018

Construction of C.C drains & C.C block from house of Niaz Gopang to  
Dr. Abdul Ghani Clinic Burrira Colony Ward-08 Kamber City.

Kamber Dated : 02/04/2018

Date of Issuance upto:- 19/04/2018

Date Of Opening:- 20/04/2018

**Name of Scheme:-**

Head of A/C:- Under OZT Share

Estimated Cost Provision	Schedule B		Name of Contractor		
	Schedule Items		Mr. Siraj-u-ddin Chandio (56.30% Above)	M/s Qureshi Traders (57.0 % Above)	Abdul Sattar Soomro (59.0% Above)
Total Cartage:-	6,73,174/-	12,76,384/-	12,76,384/-	12,76,384/-	12,76,384/-
Schedule Items	12,76,384/-	12,80,384/-	12,76,384/-	12,76,384/-	12,76,384/-
Non-Schedule Items	4000/-		4000/-	4000/-	4000/-
Ceiling 10%	45,861/-		7,18,604/-	7,27,539/-	7,53,067/-
Estimated Cost:-	1,9,99,419/-		4000/-	4000/-	4000/-
<b>Say Rs:</b>	<b>20,00,000/-</b>		19,94,988/-	20,03,923/-	20,29,451/-
			<b>20,00,000/-</b>	<b>20,00,000/-</b>	<b>20,00,000/-</b>
			(-) 5,012./-	(+) 03,923/-	(+) 29,451/-
			<b>(-) 0.25 % Below From Estimated Cost</b>	<b>0.20% Above from Estimated Cost</b>	<b>1.47% Above from Estimated Cost</b>

The Lowest rates quoted by **Mr. Siraj-u-ddin Chandio** Government contractor Kamber at  
**Rs: 56.30% above** the schedule items is found lowest which comes to **Rs: 0.25 % Below** the  
estimated cost are found lowest in the competition, is hereby approved. No premium will be allowed  
on Non Schedule items


**Note:-**

  
**(Dileep Kumar Ochani)**  
Accounts Officer  
Municipal Committee Kamber  
**(Member)**

  
**(Bashir Ahmed Lashari)**  
Chief Municipal Officer  
Municipal Committee Kamber  
**(Chairman)**

  
**(Shah Bux Khaskheili)**  
Assistant Executive Engineer  
PHED Kamber  
**(Member)**

  
**(Ali Nawaz Brohi)**  
Municipal Engineer  
Municipal Committee Kamber  
**(Member)**

  
**(Abdul Hafeez Jagirani)**  
Assistant Executive Engineer  
Buildings, Works & Service Deptt: Kamber  
**(Member)**



# OFFICE OF THE MUNICIPAL COMMITTEE KAMBER

## BIDDER'S ELIGIBILITY / QUALIFICATION REPORT

S.NO:13

01. Name of Procuring Agency: -

MUNICIPAL COMMITTEE KAMBER

02. Tender Description / Name of Work / Item:-

Construction of C.C drains & C.C block from Ameer Chandio house via Naseem Totani to Ghulam Hyder Gopang house Chandia Muhalla Kamber City.

S.NO	ELIGIBILITY / QUALIFICATION CRITERIA	M/s Ali Sher Chandio	M/s Naseerudin Chandio	M/s Khalil Jibran & Co.
1	Is envelope	Yes	Yes	Yes
2	Required amount of Bid Security	Yes	Yes	Yes
3	Alternate Bid	No	No	No
4	Required PEC registration where applicable	N/A	N/A	N/A
5	Registration in SRB & I. Tax (FBR) & CNIC	Yes	Yes	Yes
6	Affidavit regarding any litigation or blacklisting / documents genuine.	Yes	Yes	Yes
7	List of Machinery & equipments provided	Yes	Yes	Yes
8	Documents showing same relevant work experience (3.4)	Yes	Yes	Yes
9	Financial statement viz: Bank statement / turnover of last 03 years	Yes	Yes	Yes
10	Work order copy	Yes	Yes	Yes
11	Any over writing tenders dropped received	No	No	No
12	Any conditional telegraphic Bid	No	No	No
13	Tender fee received.	Yes	Yes	Yes
<b>Qualified / Disqualified</b>		<b>Qualified</b>	<b>Qualified</b>	<b>Qualified</b>

(Shah Bux Khaskheli)  
Assistant Executive Engineer  
P.H.E.D Kamber  
(Member)

(Dileep Kumar Ochani)  
Accounts Officer  
Municipal Committee Kamber  
(Member)

(Abdul Hafeez Jagirani)  
Assistant Executive Engineer  
Building works & Services Deptt: Kamber  
(Member)

(Ali Nawaz Brohi)  
Municipal Engineer  
Municipal Committee Kamber  
(Member)

(Bashir Ahmed Lashari)  
Chief Municipal Officer  
Municipal Committee Kamber  
(Chairman)


# BID EVALUATION REPORT

S.NO:13

01. Name of Procuring Agency: Municipal Committee Kamber  
02. Tender reference No: NIT No: MCK/ENG-BR/01 of 2018  
Kamber Dated: 02/04/2018  
03. Tender Description / Name of work / Item: Construction of C.C drains & C.C block from Ameer Chandio house via Naseem Totani to Ghulam Hyder Gopang house Chandia Muhalla Kamber City.  
04. Method procurement: Single stage- one Envelop Procedure  
05. Tender Published: 01. Daily Kawish, Dated: 04/04/2018  
02. Daily Express Dated: 04/4/2018.  
03. Daily Sindh Sujag Dated: 05/4/2018  
04. Daily Dawn Dated: 07/4/2018  
SPPRA S.No: 37483 hoisted on 03/04/2018  
06. Total Bid document sold: 03 Nos:  
07. Total Bid Received: 03 Nos:  
08. Technical Bid opening date (If Applicable): Not Applicable.  
09. No. of bid Technically Qualified (If Applicable): Not Applicable  
10. Bid (s) Rejected (If Applicable): Nil  
11. Date of Financial Bid opening: 20-04-2018

S.NO	NAME OF CONTRACTOR / FIRM	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	2	3	4	5	6	7
01	M/s Ali Sher Chandio	9,96,220/-	01 <sup>st</sup> Lowest	(-)0.37 % below from estimated cost	Being lowest rates, qualified as per criteria hence accepted	Recommended for award of contract being lowest rates
02	M/s Naseerudin Chandio	10,02,565/-	02 <sup>nd</sup> lowest	(+) 0.25 % above from Estimated cost	Being Higher rates hence rejected	Not recommended for award due to higher rates
03	M/s Kahlil Jibrán & Co.	10,08,911/-	03 <sup>rd</sup> lowest	(+) 0.89 % above from Estimated cost	Being Highest rates hence rejected	Not recommended for award due to highest rates


## Signature of Chairman / Members of Committee

  
(Shah Bux Khaskheli)  
Assistant Executive Engineer  
P.H.E.D Kamber  
(Member)

  
(Dileep Kumar Ochani)  
Accounts Officer  
Municipal Committee Kamber  
(Member)

  
(Abdul Hafeez Jagirani)  
Assistant Executive Engineer  
Building works & Services Deptt: Kamber  
(Member)

  
(Ali Nawaz Brohi)  
Municipal Engineer  
Municipal Committee Kamber  
(Member)

  
(Bashir Ahmed Lashari)  
Chief Municipal Officer  
Municipal Committee Kamber  
(Chairman)







# OFFICE OF THE MUNICIPAL COMMITTEE KAMBER

## BIDDER'S ELIGIBILITY / QUALIFICATION REPORT

S.NO:14

01. Name of Procuring Agency: -

MUNICIPAL COMMITTEE KAMBER

02. Tender Description / Name of Work / Item:-

Construction of C.C drains, C.C block & Paver block from Bukhari Masjid to Imdad Wakeel Shaikh house, from M.Tarique Shaikh house to Habib Khan Rajput house, from Zakrullah Shaikh house to Moti Chowk & Zulifqar Ali Mugheri house to Wazir Ali Burriro House Kamber City.

S.NO	ELIGIBILITY / QUALIFICATION CRITERIA	Mr. Abdul Sattar Soomro	Mr. Abdul Manan Chandio	Mr. Nazeer Ahmed Lashari
1	Is envelope	Yes	Yes	Yes
2	Required amount of Bid Security	Yes	Yes	Yes
3	Alternate Bid	No	No	No
4	Required PEC registration where applicable	N/A	N/A	N/A
5	Registration in SRB & I. Tax (FBR) & CNIC	Yes	Yes	Yes
6	Affidavit regarding any litigation or blacklisting / documents genuine.	Yes	Yes	Yes
7	List of Machinery & equipments provided	Yes	Yes	Yes
8	Documents showing same relevant work experience (3.4)	Yes	Yes	Yes
9	Financial statement viz: Bank statement / turnover of last 03 years	Yes	Yes	Yes
10	Work order copy	Yes	Yes	Yes
11	Any over writing tenders dropped received	No	No	No
12	Any conditional telegraphic Bid	No	No	No
13	Tender fee received.	Yes	Yes	Yes
<b>Qualified / Disqualified</b>		<b>Qualified</b>	<b>Qualified</b>	<b>Qualified</b>

(Shah Bux Khaskheli)  
Assistant Executive Engineer  
P.H.E.D Kamber  
(Member)

(Dileep Kumar Ochani)  
Accounts Officer  
Municipal Committee Kamber  
(Member)

(Abdul Hafeez Jagirani)  
Assistant Executive Engineer  
Building works & Services Deptt: Kamber  
(Member)

(Ali Nawaz Brohi)  
Municipal Engineer  
Municipal Committee Kamber  
(Member)

(Bashir Ahmed Lashari)  
Chief Municipal Officer  
Municipal Committee Kamber  
(Chairman)


# BID EVALUATION REPORT

S.NO:14

01. Name of Procuring Agency: Municipal Committee Kamber  
02. Tender reference No: NIT No: MCK/ENG-BR/01 of 2018  
Kamber Dated: 02/04/2018  
03. Tender Description / Name of work / Item: Construction of C.C drains, C.C block & Paver block from Bukhari Masjid to Imdad Wakeel Shaikh house, from M.Tarique Shaikh house to Habib Khan Rajput house, from Zakrullah Shaikh house to Moti Chowk & Zulifgar Ali Mugheri house to Wazir Ali Burriri House Kamber City.  
04. Method procurement: Single stage- one Envelop Procedure  
05. Tender Published: 01. Daily Kawish, Dated: 04/04/2018  
02. Daily Express Dated: 04/4/2018.  
03. Daily Sindh Sujag Dated: 05/4/2018  
04. Daily Dawn Dated: 07/4/2018  
SPPRA S.No: 37483 hoisted on 03/04/2018  
06. Total Bid document sold: 03 Nos:  
07. Total Bid Received: 03 Nos:  
08. Technical Bid opening date (If Applicable): Not Applicable.  
09. No. of bid Technically Qualified (If Applicable): Not Applicable  
10. Bid (s) Rejected (If Applicable): Nil  
11. Date of Financial Bid opening: 20-04-2018

S.NO	NAME OF CONTRACTOR / FIRM	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	2	3	4	5	6	7
01	Mr. Abdul Sattar Soomro	19,96,003/-	01 <sup>st</sup> Lowest	(-)0.20 % below from estimated cost	Being lowest rates, qualified as per criteria hence accepted	Recommended for award of contract being lowest rates
02	M/s Abdul Manan Chandio	20,13,571/-	02 <sup>nd</sup> lowest	(+) 0.67% above from Estimated cost	Being Higher rates hence rejected	Not recommended for award due to higher rates
03	Mr. Nazeer Ahmed Lashari	20,54,113/-	03 <sup>rd</sup> lowest	(+) 2.70 % above from Estimated cost	Being Highest rates hence rejected	Not recommended for award due to highest rates


## Signature of Chairman / Members of Committee

  
(Shah Bux Khaskheli)  
Assistant Executive Engineer  
P.H.E.D Kamber  
(Member)

  
(Dileep Kumar Ochani)  
Accounts Officer  
Municipal Committee Kamber  
(Member)

  
(Abdul Hafeez Jagirani)  
Assistant Executive Engineer  
Building works & Services Deptt: Kamber  
(Member)

  
(Ali Nawaz Brohi)  
Municipal Engineer  
Municipal Committee Kamber  
(Member)

  
(Bashir Ahmed Lashari)  
Chief Municipal Officer  
Municipal Committee Kamber  
(Chairman)

## COMPRATIVE STATEMENT / FINANCIAL REVIEW

S.NO: 14

NIT No: MCK/ENG-Br/01 of 2018  
Kamber Dated : 02/04/2018  
Date of Issuance upto:- 19/04/2018  
Date Of Opening:- 20/04/2018

Construction of C.C drains , C.C block & Paver Block from Bukhari Masjid to Imdad Wakeel Shaikh house , from M.Tarique Shaikh house to Habib Khan Rajput house, from Zakrullah Shaikh house to Moti Chowk & Zulfiqar Ali Mugheri house to Wazir Ali Burriro House Kamber City.

Head of A/C:- Under OZT Share

**Name of Scheme:-**

Estimated Cost Provision	Schedule B		Name of Contractor	
	Schedule Items			
Total Cartage:-	6,09,439/-	13,51,390/-	Mr. Abdul Sattar Soomro (47.70% Above)	Mr. Nazeer Ahmed Lashari (52.0% Above)
Schedule Items	13,51,390/-	13,55,390/-		
Non-Schedule Items	4000/-			
Ceiling 10%	35,862/-			
Estimated Cost:-	20,00,691/-			
<b>Say Rs:</b>	<b>20,00,000/-</b>			
		Schedule "B"		
		Add: Premium	13,51,390/-	13,51,390/-
		Non Schedule Items	6,44,613/-	7,02,723/-
		Tender Cost	4000/-	4000/-
		Estimated Cost (-)	19,96,003/-	20,54,113/-
		<b>Difference</b>	<b>20,00,000/-</b>	<b>20,00,000/-</b>
			(-) 0.20 % Below From Estimated Cost	(+) 13,571/-
				0.67 % Above from Estimated Cost
				2.70 % Above from Estimated Cost

**Note:-** The Lowest rates quoted by **Mr. Abdul Sattar Soomro** Government contractor Kamber at **Rs: 47.70% above** the schedule items is found lowest which comes to **Rs: 0.20 % Below** the estimated cost are found lowest in the competition, is hereby approved. No premium will be allowed on Non Schedule items

  
**(Dileep Kumar Ochani)**  
Accounts Officer  
Municipal Committee Kamber  
**(Member)**

  
**(Bashir Ahmed Lashari)**  
Chief Municipal Officer  
Municipal Committee Kamber  
**(Chairman)**

  
**(Shah Bux Faras Khan)**  
Assistant Executive Engineer  
PHED Kamber  
**(Member)**

  
**(Ali Nawaz Brohi)**  
Municipal Engineer  
Municipal Committee Kamber  
**(Member)**

  
**(Abdul Hafeez Jagirani)**  
Assistant Executive Engineer  
Buildings, Works & Service Deptt: Kamber  
**(Member)**



# OFFICE OF THE MUNICIPAL COMMITTEE KAMBER

## BIDDER'S ELIGIBILITY / QUALIFICATION REPORT

S.NO:15

01. Name of Procuring Agency: -

MUNICIPAL COMMITTEE KAMBER

02. Tender Description / Name of Work / Item:-

Construction of C.C drains, C.C block & Paver block at Lal Chand Street Baghri Muhalla Ward-10 Kamber City.

S.NO	ELIGIBILITY / QUALIFICATION CRITERIA	Mr. Naseerudin Humayon Wadho	M/s Shaikh Brothers Construction Co.	Mr. Anwar & Ali Associates
1	Is envelope	Yes	Yes	Yes
2	Required amount of Bid Security	Yes	Yes	Yes
3	Alternate Bid	No	No	No
4	Required PEC registration where applicable	N/A	N/A	N/A
5	Registration in SRB & I. Tax (FBR) & CNIC	Yes	Yes	Yes
6	Affidavit regarding any litigation or blacklisting / documents genuine.	Yes	Yes	Yes
7	List of Machinery & equipments provided	Yes	Yes	Yes
8	Documents showing same relevant work experience (3.Y)	Yes	Yes	Yes
9	Financial statement viz: Bank statement / turnover of last 03 years	Yes	Yes	Yes
10	Work order copy	Yes	Yes	Yes
11	Any over writing tenders dropped received	No	No	No
12	Any conditional telegraphic Bid	No	No	No
13	Tender fee received.	Yes	Yes	Yes
<b>Qualified / Disqualified</b>		<b>Qualified</b>	<b>Qualified</b>	<b>Qualified</b>

(Shah Bux Khaskheli)  
Assistant Executive Engineer  
P.H.E.D Kamber  
(Member)

(Dileep Kumar Ochani)  
Accounts Officer  
Municipal Committee Kamber  
(Member)

(Abdul Hafeez Jagirani)  
Assistant Executive Engineer  
Building works & Services Deptt: Kamber  
(Member)

(Ali Nawaz Brohi)  
Municipal Engineer  
Municipal Committee Kamber  
(Member)

(Bashir Ahmed Laghari)  
Chief Municipal Officer  
Municipal Committee Kamber  
(Chairman)


# BID EVALUTION REPORT

S.NO:15


01. Name of Procuring Agency: Municipal Committee Kamber  
02. Tender reference No: NIT No: MCK/ENG-BR/01 of 2018  
Kamber Dated: 02/04/2018  
03. Tender Description / Name of work / Item: Construction of C.C drains, C.C block & Paver block at Lal Chand Street Baghri Muhalla Ward-10 Kamber City.  
04. Method procurement: Single stage- One Envelop Procedure  
05. Tender Published: 01. Daily Kawish, Dated: 04/04/2018  
02. Daily Express Dated: 04/4/2018.  
03. Daily Sindh Sujag Dated: 05/4/2018  
04. Daily Dawn Dated: 07/4/2018  
SPPRA S.No: 37483 hoisted on 03/04/2018  
06. Total Bid document sold: 03 Nos:  
07. Total Bid Received: 03 Nos:  
08. Technical Bid opening date: Not Applicable.  
(If Applicable)  
09. No. of bid Technically Qualified: Not Applicable  
(If Applicable)  
10. Bid (s) Rejected: Nil  
(If Applicable).  
11. Date of Financial Bid opening: 20-04-2018

S.NO	NAME OF CONTRACTOR / FIRM	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	2	3	4	5	6	7
01	Mr. Naseerudin Humayon Wadho	9,96,254/-	01 <sup>st</sup> Lowest	(-)0.37 % below from estimated cost	Being lowest rates, qualified as per criteria hence accepted	Recommended for award of contract being lowest rates
02	M/s Shaikh Brothers Construction Co.	10,09,902/-	02 <sup>nd</sup> lowest	(+) 0.99 % above from Estimated cost	Being Higher rates hence rejected	Not recommended for award due to higher rates
03	Mr. Anwar & Ali Associates	10,23,549/-	03 <sup>rd</sup> lowest	(+) 2.35 % above from Estimated cost	Being Highest rates hence rejected	Not recommended for award due to highest rates


## Signature of Chairman / Members of Committee

  
(Shaukat Bux Khaskheli)  
Assistant Executive Engineer  
P.H.E.D Kamber  
(Member)

  
(Dileep Kumar Ochani)  
Accounts Officer  
Municipal Committee Kamber  
(Member)

  
(Abdul Hafeez Jagirani)  
Assistant Executive Engineer  
Building works & Services Deptt: Kamber  
(Member)

  
(Ali Nawaz Brohi)  
Municipal Engineer  
Municipal Committee Kamber  
(Member)

  
(Bashir Ahmed Lashari)  
Chief Municipal Officer  
Municipal Committee Kamber  
(Chairman)

## COMPRATIVE STATEMENT / FINANCIAL REVIEW

**S.NO: 15**

**Name of Scheme:-**

Construction of C.C drains , C.C block & Paver Block at Lal Chand Street  
Baghri Muhalla Ward-10 Kamber City.

Head of A/C:- Under OZT Share

NIT No: MCK/ENG-Br/01 of 2018  
Kamber Dated : 02/04/2018  
Date of Issuance upto:- 19/04/2018  
Date Of Opening:- 20/04/2018

Estimated Cost.Provision	Schedule B		Name of Contractor	
	Schedule Items	Non Schedule Items	Mr.Naseerudin Humayon Wadho (46.0% Above)	M/s Shaikh Brothers Construction Co. (48.0 % Above)
Total Cartage:-	2,99,454/-	4000/-	6,82,366/-	6,82,366/-
Schedule Items	06.82,366/-	Total:-	6,86,366/-	6,82,366/-
Non-Schedule Items	4000/-	Schedule "B"	6,82,366/-	6,82,366/-
Ceiling 10%	14,231/-	Add: Premium	3,13,888/-	3,27,536/-
Estimated Cost:-	10,00,051/-	Non Schedule Items	4000/-	4000/-
<b>Say Rs:</b>	<b>10,00,000/-</b>	Tender Cost	9,96,254/-	10,09,902/-
		Estimated Cost (-)	<b>10,00,000/-</b>	<b>10,00,000/-</b>
		<b>Difference</b>	(-) 3,746/-	(+) 09,902/-
			<b>(-) 0.37 % Below From Estimated Cost</b>	<b>0.99 % Above from Estimated Cost</b>
				<b>2.35 % Above from Estimated Cost</b>
				<b>Mr. Anwar &amp; Ali Associates (50.0% Above)</b>

The Lowest rates quoted by **Mr. Naseerudin Humayon Wadho** Government contractor Kamber at **Rs:46.0% above** the schedule items is found lowest which comes to **Rs: 0.37 % Below** the estimated cost are found lowest in the competition, is hereby approved. No premium will be allowed on Non Schedule items

**Note:-**

  
**(Dileep Kumar Ochani)**  
Accounts Officer  
Municipal Committee Kamber  
**(Member)**

  
**(Bashir Ahmed Lashari)**  
Chief Municipal Officer  
Municipal Committee Kamber  
**(Chairman)**

  
**(Shah Bux Khaskheili)**  
Assistant Executive Engineer  
PHED Kamber  
**(Member)**

  
**(Ali Nawaz Brohi)**  
Municipal Engineer  
Municipal Committee Kamber  
**(Member)**

  
**(Abdul Hafeez Jagirani)**  
Assistant Executive Engineer  
Buildings, Works & Service Deptt: Kamber  
**(Member)**



# OFFICE OF THE MUNICIPAL COMMITTEE KAMBER

## BIDDER'S ELIGIBILITY / QUALIFICATION REPORT

S.NO:16

01. Name of Procuring Agency: -

MUNICIPAL COMMITTEE KAMBER

02. Tender Description / Name of Work / Item:-

Construction of C.C drains, C.C block & Paver block in Street of Atta Muhammad Gadhi, Din Muhammad Shah, Tajal & Haji Ghulam Fareed Chandio Ahmdani Muhalla Ward-10 Kamber City.

S.NO	ELIGIBILITY / QUALIFICATION CRITERIA	Mr. Imamuddin Chandio	Haji Ali Muhammad & Sons	M/s Mehboob Ali Mugheri
1	Is envelope	Yes	Yes	Yes
2	Required amount of Bid Security	Yes	Yes	Yes
3	Alternate Bid	No	No	No
4	Required PEC registration where applicable	N/A	N/A	N/A
5	Registration in SRB & I. Tax (FBR) & CNIC	Yes	Yes	Yes
6	Affidavit regarding any litigation or blacklisting / documents genuine.	Yes	Yes	Yes
7	List of Machinery & equipments provided	Yes	Yes	Yes
8	Documents showing same relevant work experience (3-4)	Yes	Yes	Yes
9	Financial statement viz: Bank statement / turnover of last 03 years	Yes	Yes	Yes
10	Work order copy	Yes	Yes	Yes
11	Any over writing tenders dropped received	No	No	No
12	Any conditional telegraphic Bid	No	No	No
13	Tender fee received.	Yes	Yes	Yes
<b>Qualified / Disqualified</b>		<b>Qualified</b>	<b>Qualified</b>	<b>Qualified</b>

(Shah Bux Khaskheli)  
Assistant Executive Engineer  
P.H.E.D Kamber  
(Member)

(Dileep Kumar Ochari)  
Accounts Officer  
Municipal Committee Kamber  
(Member)

(Abdul Hafeez Jagirani)  
Assistant Executive Engineer  
Building works & Services Deptt: Kamber  
(Member)

(Ali Nawaz Brohi)  
Municipal Engineer  
Municipal Committee Kamber  
(Member)

(Bashir Ahmed Lashari)  
Chief Municipal Officer  
Municipal Committee Kamber  
(Chairman)




# BID EVALUATION REPORT

S.NO:16


01. Name of Procuring Agency Municipal Committee Kamber  
02. Tender reference No: NIT No: MCK/ENG-BR/01 of 2018  
Kamber Dated: 02/04/2018  
03. Tender Description / Name of work / Item Construction of C.C drains, C.C block & Paver block in Street of Atta Muhammad Gadhi, Din Muhammad Shah, Tajal & Haji Ghulam Fared Chandio Ahmdani Muhalla Ward-10 Kamber City.  
04. Method procurement Single stage- One Envelop Procedure  
05. Tender Published: 01. Daily Kawish, Dated: 04/04/2018  
02. Daily Express Dated: 04/4/2018.  
03. Daily Sindh Sujag Dated: 05/4/2018  
04. Daily Dawn Dated: 07/4/2018  
SPPRA S.No: 37483 hoisted on 03/04/2018  
06. Total Bid document sold: 03 Nos:  
07. Total Bid Received 03 Nos:  
08. Technical Bid opening date (If Applicable) Not Applicable.  
09. No. of bid Technically Qualified (If Applicable) Not Applicable  
10. Bid (s) Rejected (If Applicable) Nil  
11. Date of Financial Bid opening 20-04-2018

S.NO	NAME OF CONTRACTOR / FIRM	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	2	3	4	5	6	7
01	Mr. Imamuddin Chandio	19,96,156/-	01 <sup>st</sup> Lowest	(-)0.19 % below from estimated cost	Being lowest rates, qualified as per criteria hence <i>accepted</i>	Recommended for award of contract being lowest rates
02	Haji Ali Muhammad & Sons	20,01,565/-	02 <sup>nd</sup> lowest	(+) 0.08 % above from Estimated cost	Being Higher rates hence rejected	Not recommended for award due to higher rates
03	M/s Mehboob Ali Mugheri	20,28,614/-	03 <sup>rd</sup> lowest	(+) 1.43 % above from Estimated cost	Being Highest rates hence rejected	Not recommended for award due to highest rates


## Signature of Chairman / Members of Committee

  
(Shah Bux Khaskheli)  
Assistant Executive Engineer  
P.H.E.D Kamber  
(Member)

  
(Dileep Kumar Ochani)  
Accounts Officer  
Municipal Committee Kamber  
(Member)

  
(Abdul Hafeez Jagirani)  
Assistant Executive Engineer  
Building works & Services Deptt: Kamber  
(Member)

  
(Ali Nawaz Brohi)  
Municipal Engineer  
Municipal Committee Kamber  
(Member)

  
(Bashir Ahmed Lashari)  
Chief Municipal Officer  
Municipal Committee Kamber  
(Chairman)

## COMPRATIVE STATEMENT / FINANCIAL REVIEW

**S.NO: 16**

**Name of Scheme:-**

Construction of C.C drains , C.C block & Paver Block in street of Atta Muhammad Gadhi, Din Muhammad Shah, Tajal & Haji Ghulam Fareed Chandio Ahmedani Muhalla Ward-10 Kamber City.

**Head of A/C:-** Under OZT Share

NIT No: MCK/ENG-Br/01 of 2018  
Kamber Dated : 02/04/2018  
Date of Issuance upto:- 19/04/2018  
Date Of Opening:- 20/04/2018

Estimated Cost Provision	Schedule B		Name of Contractor	
	Schedule Items	Non Schedule Items	Mr. Imamuddin Chandio (47.60% Above)	Haji Ali Muhammad & Sons (48.0 % Above)
Total Cartage:-	6,11,521/-	13,52,409/-	13,52,409/-	M/s Mehboob Ali Mugheri (50.0% Above)
Schedule Items	13,52,409/-	4000/-	13,52,409/-	
Non-Schedule Items	4000/-	13,56,409/-	6,43,747/-	
Ceiling 10%	32,892/-		4000/-	
Estimated Cost:-	20,00,822/-		19,96,156/-	
<b>Say Rs:</b>	<b>20,00,000/-</b>		<b>20,00,000/-</b>	
			Schedule "B"	
			Add: Premium	
			Non Schedule Items	
			Tender Cost	
			Estimated Cost (-)	
			<b>Difference</b>	
			(-) 0.19 % Below From Estimated Cost	
			(+) 0.08 % Above from Estimated Cost	
			(-) 3,844./-	
			(+) 01,565/-	
			13,52,409/-	
			6,76,205/-	
			4000/-	
			20,28,614/-	
			<b>20,00,000/-</b>	
			(+) 28,614/-	
			<b>1.43 % Above from Estimated Cost</b>	

The Lowest rates quoted by M/s Khadim Hussain Jamali Government contractor Kamber at Rs:47.60% above the schedule items is found lowest which comes to Rs: 0.19 % Below the estimated cost are found lowest in the competition, is hereby approved. No premium will be allowed on Non Schedule items

**Note:-**

  
**(Dileep Kumar Ochani)**  
Accounts Officer  
Municipal Committee Kamber  
**(Member)**

  
**(Bashir Ahmed Lashari)**  
Chief Municipal Officer  
Municipal Committee Kamber  
**(Chairman)**

  
**(Shah Bux Khaskheili)**  
Assistant Executive Engineer  
PHED Kamber  
**(Member)**

  
**(Ali Nawaz Brohri)**  
Municipal Engineer  
Municipal Committee Kamber  
**(Member)**

  
**(Abdul Hafeez Jagirani)**  
Assistant Executive Engineer  
Buildings, Works & Service Deptt: Kamber  
**(Member)**



# OFFICE OF THE MUNICIPAL COMMITTEE KAMBER

## BIDDER'S ELIGIBILITY / QUALIFICATION REPORT

S.NO:17

01. Name of Procuring Agency: -

MUNICIPAL COMMITTEE KAMBER

02. Tender Description / Name of Work / Item:-

Construction of C.C drains, C.C block & Paver block in Sirai Liaqat Ali Gopang Muhalla Ward-11 Kamber City.

S.NO	ELIGIBILITY / QUALIFICATION CRITERIA	Mr. Qadeer Hussain Tunio	Mr. Zahid Hussain Bhangar	Mr. Siraj-u-ddin Chandio
1	Is envelope	Yes	Yes	Yes
2	Required amount of Bid Security	Yes	Yes	Yes
3	Alternate Bid	No	No	No
4	Required PEC registration where applicable	N/A	N/A	N/A
5	Registration in SRB & I. Tax (FBR) & CNIC	Yes	Yes	Yes
6	Affidavit regarding any litigation or blacklisting / documents genuine.	Yes	Yes	Yes
7	List of Machinery & equipments provided	Yes	Yes	Yes
8	Documents showing same relevant work experience (3-4)	Yes	Yes	Yes
9	Financial statement viz: Bank statement / turnover of last 03 years	Yes	Yes	Yes
10	Work order copy	Yes	Yes	Yes
11	Any over writing tenders dropped received	No	No	No
12	Any conditional telegraphic Bid	No	No	No
13	Tender fee received.	Yes	Yes	Yes
<b>Qualified / Disqualified</b>		<b>Qualified</b>	<b>Qualified</b>	<b>Qualified</b>

(Shah Bux Khaskheli)  
Assistant Executive Engineer  
P.H.E.D Kamber  
(Member)

(Dileep Kumar Ochani)  
Accounts Officer  
Municipal Committee Kamber  
(Member)

(Abdul Hafeez Jagirani)  
Assistant Executive Engineer  
Building works & Services Deptt: Kamber  
(Member)

(Ali Nawaz Brohi)  
Municipal Engineer  
Municipal Committee Kamber  
(Member)

(Bashir Ahmed Lashari)  
Chief Municipal Officer  
Municipal Committee Kamber  
(Chairman)

# BID EVALUATION REPORT

S.NO:17

01. Name of Procuring Agency Municipal Committee Kamber  
02. Tender reference No: NIT No: MCK/ENG-BR/01 of 2018  
Kamber Dated: 02/04/2018  
03. Tender Description / Name of work / Item Construction of C.C drains, C.C block & Paver block in Sirai Liaqat Ali Gopang Muhalla Ward-11 Kamber City.  
04. Method procurement Single stage- One Envelop Procedure  
05. Tender Published: 01. Daily Kawish, Dated: 04/04/2018  
02. Daily Express Dated: 04/4/2018.  
03. Daily Sindh Sujag Dated: 05/4/2018  
04. Daily Dawn Dated: 07/4/2018  
SPPRA S.No: 37483 hoisted on 03/04/2018  
06. Total Bid document sold: 03 Nos:  
07. Total Bid Received 03 Nos:  
08. Technical Bid opening date (If Applicable) Not Applicable.  
09. No. of bid Technically Qualified (If Applicable) Not Applicable  
10. Bid (s) Rejected (If Applicable) Nil  
11. Date of Financial Bid opening 20-04-2018

S.NO	NAME OF CONTRACTOR / FIRM	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	2	3	4	5	6	7
01	Mr. Qadeer Hussain Tunio	19,95,242/-	01 <sup>st</sup> Lowest	(-)0.24 % below from estimated cost	Being lowest rates, qualified as per criteria hence accepted	Recommended for award of contract being lowest rates
02	Mr. Zahid Hussain Bhangar	20,12,804/-	02 <sup>nd</sup> lowest	(+) 0.64 % above from Estimated cost	Being Higher rates hence rejected	Not recommended for award due to higher rates
03	Mr. Siraj-u-ddin Chandio	20,26,313/-	03 <sup>rd</sup> lowest	(+) 1.31 % above from Estimated cost	Being Highest rates hence rejected	Not recommended for award due to highest rates


## Signature of Chairman / Members of Committee

  
(Shah Bux Khaskheli)  
Assistant Executive Engineer  
P.H.E.D Kamber  
(Member)

  
(Dileep Kumar Ochani)  
Accounts Officer  
Municipal Committee Kamber  
(Member)

  
(Abdul Hafeez Jagirani)  
Assistant Executive Engineer  
Building works & Services Deptt: Kamber  
(Member)

  
(Ali Nawaz Brohi)  
Municipal Engineer  
Municipal Committee Kamber  
(Member)

  
(Bashir Ahmed Lashari)  
Chief Municipal Officer  
Municipal Committee Kamber  
(Chairman)

## COMPRATIVE STATEMENT / FINANCIAL REVIEW

**S.NO: 17**

**Name of Scheme:-**

Construction of C.C drains , C.C block & Paver Block in Sirai Liaqat Ali  
Gopang Muhalla Ward-11 Kamber City.

**Head of A/C:- Under OZT Share**

NIT No: MCK/ENG-Br/01 of 2018  
Kamber Dated : 02/04/2018  
Date of Issuance upto:- 19/04/2018  
Date Of Opening:- 20/04/2018

Estimated Cost Provision	Schedule B		Name of Contractor	
	Schedule Items			
Total Cartage:-	6,13,562/-	13,50,875/-	<b>Mr. Gadeer Hussain Tunio (47.70% Above)</b>	<b>Zahid Hussain Bhangar (49.0 % Above)</b>
Schedule Items	13,50,875/-	13,54,875/-	13,50,875/-	13,50,875/-
Non-Schedule Items	4000/-		4000/-	4000/-
Ceiling 10%	32,196/-		6,44,367/-	6,75,438/-
Estimated Cost:-	20,00,633/-		4000/-	4000/-
<b>Say Rs:</b>	<b>20,00,000/-</b>		19,95,242/-	20,12,804/-
			<b>20,00,000/-</b>	<b>20,00,000/-</b>
			(-) 4,758./-	(+) 12,804/-
			<b>(-) 0.24 % Below From Estimated Cost</b>	<b>0.64 % Above from Estimated Cost</b>
				<b>1.31 % Above from Estimated Cost</b>

The Lowest rates quoted by **Mr. Gadeer Hussain Tunio** Government contractor Kamber at  
**Rs:47.70% above** the schedule items is found lowest which comes to **Rs: 0.24 % Below** the  
estimated cost are found lowest in the competition, is hereby approved. No premium will be allowed  
on Non Schedule items

**Note:-**

  
**(Dileep Kumar Ochani)**  
Accounts Officer  
Municipal Committee Kamber  
**(Member)**

  
**(Bashir Ahmed Lashari)**  
Chief Municipal Officer  
Municipal Committee Kamber  
**(Chairman)**

  
**(Shah Bux Khaskheli)**  
Assistant Executive Engineer  
PHED Kamber  
**(Member)**

  
**(Ali Nawaz Brohi)**  
Municipal Engineer  
Municipal Committee Kamber  
**(Member)**

  
**(Abdul Hafeez Jagirani)**  
Assistant Executive Engineer  
Buildings, Works & Service Deptt: Kamber  
**(Member)**



# OFFICE OF THE MUNICIPAL COMMITTEE KAMBER

## BIDDER'S ELIGIBILITY / QUALIFICATION REPORT

S.NO:18

01. Name of Procuring Agency: -

MUNICIPAL COMMITTEE KAMBER

02. Tender Description / Name of Work / Item:-

Construction of C.C drains, C.C block & Paver block in street of Gada Hussain Gopang & Abdul Ghafoor street at Bagho Dero Muhalla Ward-12 Kamber City.

S.NO	ELIGIBILITY / QUALIFICATION CRITERIA	Abdul Razaque Tunio	Bukhari & Sons	Raja Mehran Khan Chandio
1	Is envelope	Yes	Yes	Yes
2	Required amount of Bid Security	Yes	Yes	Yes
3	Alternate Bid	No	No	No
4	Required PEC registration where applicable	N/A	N/A	N/A
5	Registration in SRB & I. Tax (FBR) & CNIC	Yes	Yes	Yes
6	Affidavit regarding any litigation or blacklisting / documents genuine.	Yes	Yes	Yes
7	List of Machinery & equipments provided	Yes	Yes	Yes
8	Documents showing same relevant work experience (3-7)	Yes	Yes	Yes
9	Financial statement viz: Bank statement / turnover of last 03 years	Yes	Yes	Yes
10	Work order copy	Yes	Yes	Yes
11	Any over writing tenders dropped received	No	No	No
12	Any conditional telegraphic Bid	No	No	No
13	Tender fee received.	Yes	Yes	Yes
<b>Qualified / Disqualified</b>		<b>Qualified</b>	<b>Qualified</b>	<b>Qualified</b>

(Shah Bux Khaskheli)  
Assistant Executive Engineer  
P.H.E.D Kamber  
(Member)

(Dileep Kumar Ochani)  
Accounts Officer  
Municipal Committee Kamber  
(Member)

(Abdul Hafeez Jagirani)  
Assistant Executive Engineer  
Building works & Services Deptt: Kamber  
(Member)

(Ali Nawaz Brohi)  
Municipal Engineer  
Municipal Committee Kamber  
(Member)

(Bashir Ahmed Lashari)  
Chief Municipal Officer  
Municipal Committee Kamber  
(Chairman)

# BID EVALUATION REPORT

S.NO:18

01. Name of Procuring Agency: Municipal Committee Kamber  
02. Tender reference No: NIT No: MCK/ENG-BR/01 of 2018  
Kamber Dated: 02/04/2018  
03. Tender Description / Name of work / Item: Construction of C.C drains, C.C block & Paver block in street of Gada Hussain Gopang & Abdul Ghafoor street at Bagho Dero Muhalla Ward-12 Kamber City.  
04. Method procurement: Single stage- One Envelop Procedure  
05. Tender Published: 01. Daily Kawish, Dated: 04/04/2018  
02. Daily Express Dated: 04/4/2018.  
03. Daily Sindh Sujag Dated: 05/4/2018  
04. Daily Dawn Dated: 07/4/2018  
SPPRA S.No: 37483 hoisted on 03/04/2018  
06. Total Bid document sold: 03 Nos:  
07. Total Bid Received: 03 Nos:  
08. Technical Bid opening date (If Applicable): Not Applicable.  
09. No. of bid Technically Qualified (If Applicable): Not Applicable  
10. Bid (s) Rejected (If Applicable): Nil  
11. Date of Financial Bid opening: 20-04-2018


S.NO	NAME OF CONTRACTOR / FIRM	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	2	3	4	5	6	7
01	Abdul Razaque Tunio	19,96,741/-	01 <sup>st</sup> Lowest	(-) 0.16 % below from estimated cost	Being lowest rates, qualified as per criteria hence accepted	Recommended for award of contract being lowest rates
02	Bukhari & Sons	20,10,232/-	02 <sup>nd</sup> higher	(+) 0.51 % above from Estimated cost	Being Higher rates hence rejected	Not recommended for award due to higher rates
03	Raja Mehran Khan	20,37,215/-	03 <sup>rd</sup> Highest	(+) 1.86 % above from Estimated cost	Being Highest rates hence rejected	Not recommended for award due to highest rates


## Signature of Chairman / Members of Committee

  
(Shah Bux Khaskheli)  
Assistant Executive Engineer  
P.H.E.D Kamber  
(Member)

  
(Dileep Kumar Ochani)  
Accounts Officer  
Municipal Committee Kamber  
(Member)

  
(Abdul Hafeez Jagirani)  
Assistant Executive Engineer  
Building works & Services Deptt: Kamber  
(Member)

  
(Ali Nawaz Brohi)  
Municipal Engineer  
Municipal Committee Kamber  
(Member)

  
(Bashir Ahmed Lashari)  
Chief Municipal Officer  
Municipal Committee Kamber  
(Chairman)







# OFFICE OF THE MUNICIPAL COMMITTEE KAMBER

## BIDDER'S ELIGIBILITY / QUALIFICATION REPORT

S.NO:19

01. Name of Procuring Agency: -

MUNICIPAL COMMITTEE KAMBER

02. Tender Description / Name of Work / Item:-

Construction of C.C drains, C.C block & Paver block from School to Abdul Rehman house D.C office Muhalla Ward-13 Kamber City.

S.NO	ELIGIBILITY / QUALIFICATION CRITERIA	Mir Hassan Magsi	Tarique Ali Mirjat	Anwar & Ali Associates
1	Is envelope	Yes	Yes	Yes
2	Required amount of Bid Security	Yes	Yes	Yes
3	Alternate Bid	No	No	No
4	Required PEC registration where applicable	N/A	N/A	N/A
5	Registration in SRB & I. Tax (FBR) & CNIC	Yes	Yes	Yes
6	Affidavit regarding any litigation or blacklisting / documents genuine.	Yes	Yes	Yes
7	List of Machinery & equipments provided	Yes	Yes	Yes
8	Documents showing same relevant work experience (3.4)	Yes	Yes	Yes
9	Financial statement viz: Bank statement / turnover of last 03 years	Yes	Yes	Yes
10	Work order copy	Yes	Yes	Yes
11	Any over writing tenders dropped received	No	No	No
12	Any conditional telegraphic Bid	No	No	No
13	Tender fee received.	Yes	Yes	Yes
<b>Qualified / Disqualified</b>		<b>Qualified</b>	<b>Qualified</b>	<b>Qualified</b>

(Shah Dux Khaskheli)  
Assistant Executive Engineer  
P.H.E.D Kamber  
(Member)

(Dileep Kumar Ochani)  
Accounts Officer  
Municipal Committee Kamber  
(Member)

(Abdul Hafeez Jagirani)  
Assistant Executive Engineer  
Building works & Services Deptt: Kamber  
(Member)

(Ali Nawaz Brohi)  
Municipal Engineer  
Municipal Committee Kamber  
(Member)

(Bashir Ahmed Lashari)  
Chief Municipal Officer  
Municipal Committee Kamber  
(Chairman)


# BID EVALUATION REPORT

S.NO:19

01. Name of Procuring Agency: Municipal Committee Kamber  
02. Tender reference No: NIT No: MCK/ENG-BR/01 of 2018  
Kamber Dated: 02/04/2018  
03. Tender Description / Name of work / Item: Construction of C.C drains, C.C block & Paver block from School to Abdul Rehman house D.C office Muhalla Ward-13 Kamber City  
04. Method procurement: Single stage- One Envelop Procedure  
05. Tender Published: 01. Daily Kawish, Dated: 04/04/2018  
02. Daily Express Dated: 04/4/2018.  
03. Daily Sindh Sujag Dated: 05/4/2018  
04. Daily Dawn Dated: 07/4/2018  
SPPRA S.No: 37483 hoisted on 03/04/2018  
06. Total Bid document sold: 03 Nos:  
07. Total Bid Received: 03 Nos:  
08. Technical Bid opening date (If Applicable): Not Applicable.  
09. No. of bid Technically Qualified (If Applicable): Not Applicable  
10. Bid (s) Rejected (If Applicable): Nil  
11. Date of Financial Bid opening: 20-04-2018

S.NO	NAME OF CONTRACTOR / FIRM	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	2	3	4	5	6	7
01	Mir Hassan Magsi	19,98,403/-	01 <sup>st</sup> Lowest	(-)0.08 % below from estimated cost	Being lowest rates, qualified as per criteria hence accepted	Recommended for award of contract being lowest rates
02	Tarique Ali Mirjat	20,25,408/-	02 <sup>nd</sup> lowest	(+) 1.27 % above from Estimated cost	Being Higher rates hence rejected	Not recommended for award due to higher rates
03	Anwar & Ali Associates	20,38,911/-	03 <sup>rd</sup> lowest	(+) 1.94 % above from Estimated cost	Being Highest rates hence rejected	Not recommended for award due to highest rates


## Signature of Chairman / Members of Committee

  
(Shan Bux Khaskheli)  
Assistant Executive Engineer  
P.H.E.D Kamber  
(Member)

  
(Dileep Kumar Ochani)  
Accounts Officer  
Municipal Committee Kamber  
(Member)

  
(Abdul Hafeez Jagirani)  
Assistant Executive Engineer  
Building works & Services Deptt: Kamber  
(Member)

  
(Ali Nawaz Brohi)  
Municipal Engineer  
Municipal Committee Kamber  
(Member)

  
(Bashir Ahmed Lashari)  
Chief Municipal Officer  
Municipal Committee Kamber  
(Chairman)

## COMPRATIVE STATEMENT / FINANCIAL REVIEW

**S.NO: 19**

**Name of Scheme:-**

Construction of C.C drains , C.C block & Paver Block from School to Abdul Rehman house D.C office Muhalla Ward -13 Kamber City.

Head of A/C:- Under OZT Share

NIT No: MCK/ENG-Br/01 of 2018  
Kamber Dated : 02/04/2018  
Date of Issuance upto:- 19/04/2018  
Date Of Opening:- 20/04/2018

Estimated Cost Provision	Schedule B		Name of Contractor		
	Schedule Items		Mir Hassan Magsi (48.0% Above)	Tarique Ali Mirjat (50.0 % Above)	Anwar & Ali Associates (51.0% Above)
Total Cartage:-	6,13,852/-	13,50,272/-	13,50,272/-	13,50,272/-	13,50,272/-
Schedule Items	13,50,272/-	Total:-	13,54,272/-	4000/-	6,88,639/-
Non-Schedule Items	4000/-		Schedule "B"	4000/-	4000/-
Ceiling 10%	31,726/-		Add: Premium	4000/-	20,38,911/-
Estimated Cost:-	19,99,850/-		Non Schedule Items	4000/-	20,00,000/-
<b>Say Rs:</b>	<b>20,00,000/-</b>		Tender Cost	20,25,408/-	<b>20,00,000/-</b>
			Estimated Cost (-)	<b>20,00,000/-</b>	<b>20,00,000/-</b>
			<b>Difference</b>	(-) 1,597/-	(+) 38,911/-
				<b>1.27 % Above from Estimated Cost</b>	<b>1.94 % Above from Estimated Cost</b>

The Lowest rates quoted by **Mr. Mir Hassan Magsi** Government contractor Kamber at **Rs:48.0% above** the schedule items is found lowest which comes to **Rs: 0.08 % Below** the estimated cost are found lowest in the competition, is hereby approved. No premium will be allowed on Non Schedule items

**Note:-**

  
**(Dileep Kumar Ochani)**  
Accounts Officer  
Municipal Committee Kamber  
**(Member)**

  
**(Bashir Ahmed Lashari)**  
Chief Municipal Officer  
Municipal Committee Kamber  
**(Chairman)**

  
**(Shah Bux Khaskheli)**  
Assistant Executive Engineer  
PHED Kamber  
**(Member)**

  
**(Ali Nawaz Brohi)**  
Municipal Engineer  
Municipal Committee Kamber  
**(Member)**

  
**(Abdul Hafeez Jagirani)**  
Assistant Executive Engineer  
Buildings, Works & Service Deptt: Kamber  
**(Member)**



# OFFICE OF THE MUNICIPAL COMMITTEE KAMBER

## BIDDER'S ELIGIBILITY / QUALIFICATION REPORT

S.NO:20

01. Name of Procuring Agency: -

MUNICIPAL COMMITTEE KAMBER

02. Tender Description / Name of Work / Item:-

Construction of C.C drains, C.C block & Paver block in Muhammad Safdar Khanzada street at Ibrahim Shah Muhalla Ward-14 Kamber City.

S.NO	ELIGIBILITY / QUALIFICATION CRITERIA	M/s Raja Zahid Construction Company	M/s S.Latif & Sons	Mr. Ali Gohar Chandio
1	Is envelope	Yes	Yes	Yes
2	Required amount of Bid Security	Yes	Yes	Yes
3	Alternate Bid	No	No	No
4	Required PEC registration where applicable	N/A	N/A	N/A
5	Registration in SRB & I. Tax (FBR) & CNIC	Yes	Yes	Yes
6	Affidavit regarding any litigation or blacklisting / documents genuine.	Yes	Yes	Yes
7	List of Machinery & equipments provided	Yes	Yes	Yes
8	Documents showing same relevant work experience (3.4)	Yes	Yes	Yes
9	Financial statement viz: Bank statement / turnover of last 03 years	Yes	Yes	Yes
10	Work order copy	Yes	Yes	Yes
11	Any over writing tenders dropped received	No	No	No
12	Any conditional telegraphic Bid	No	No	No
13	Tender fee received.	Yes	Yes	Yes
<b>Qualified / Disqualified</b>		<b>Qualified</b>	<b>Qualified</b>	<b>Qualified</b>

(Shah Bux Khaskheli)  
Assistant Executive Engineer  
P.H.E.D Kamber  
(Member)

(Dileep Kumar Ochani)  
Accounts Officer  
Municipal Committee Kamber  
(Member)

(Abdul Hafeez Jagirani)  
Assistant Executive Engineer  
Building works & Services Deptt: Kamber  
(Member)

(Ali Nawaz Brohi)  
Municipal Engineer  
Municipal Committee Kamber  
(Member)

(Bashir Ahmed Lashari)  
Chief Municipal Officer  
Municipal Committee Kamber  
(Chairman)


# BID EVALUATION REPORT

S.NO:20

01. Name of Procuring Agency: Municipal Committee Kamber  
02. Tender reference No: NIT No: MCK/ENG-BR/01 of 2018  
Kamber Dated: 02/04/2018  
03. Tender Description / Name of work / Item: Construction of C.C drains, C.C block & Paver block in Muhammad Safdar Khanzada street at Ibrahim Shah Muhalla Ward-14 Kamber City.  
04. Method procurement: Single stage- One Envelop Procedure  
05. Tender Published: 01. Daily Kawish, Dated: 04/04/2018  
02. Daily Express Dated: 04/4/2018.  
03. Daily Sindh Sujag Dated: 05/4/2018  
04. Daily Dawn Dated: 07/4/2018  
SPPRA S.No: 37483 hoisted on 03/04/2018  
06. Total Bid document sold: 03 Nos:  
07. Total Bid Received: 03 Nos:  
08. Technical Bid opening date: Not Applicable.  
(If Applicable)  
09. No. of bid Technically Qualified: Not Applicable  
(If Applicable)  
10. Bid (s) Rejected: Nil  
(If Applicable).  
11. Date of Financial Bid opening: 20-04-2018

S.NO	NAME OF CONTRACTOR / FIRM	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	2	3	4	5	6	7
01	M/s Raja Zahid Construction Company	9,96,025/-	01 <sup>st</sup> Lowest	(-)0.39 % below from estimated cost	Being lowest rates, qualified as per criteria hence accepted	Recommended for award of contract being lowest rates
02	M/s S.Latif & Sons	10,09,669/-	02 <sup>nd</sup> lowest	(+) 0.96 % above from Estimated cost	Being Higher rates hence rejected	Not recommended for award due to higher rates
03	Mr. Ali Gohar Chandio	10,30,136/-	03 <sup>rd</sup> lowest	(+) 3.01 % above from Estimated cost	Being Highest rates hence rejected	Not recommended for award due to highest rates


## Signature of Chairman / Members of Committee

  
(Shah Dux Khaskhafi)  
Assistant Executive Engineer  
P.H.E.D Kamber  
(Member)

  
(Dileep Kumar Ochani)  
Accounts Officer  
Municipal Committee Kamber  
(Member)

  
(Abdul Hafeez Jagirani)  
Assistant Executive Engineer  
Building works & Services Deptt: Kamber  
(Member)

  
(Ali Nawaz Brohi)  
Municipal Engineer  
Municipal Committee Kamber  
(Member)

  
(Bashir Ahmed Lashari)  
Chief Municipal Officer  
Municipal Committee Kamber  
(Chairman)

## COMPRATIVE STATEMENT / FINANCIAL REVIEW

**S.NO: 20**

NIT No: MCK/ENG-Br/01 of 2018  
Kamber Dated : 02/04/2018  
Date of Issuance upto:- 19/04/2018  
Date Of Opening:- 20/04/2018

Construction of C.C drains , C.C block & Paver Block in Muhammad Safdar  
Khanzada street at Ibrahim Shah Muhalla Ward-14 Kamber City.

Head of A/C:- Under OZT Share

Estimated Cost Provision	Schedule B		Name of Contractor
	Schedule Items	Non Schedule Items	
Total Cartage:-	3,00,893/-	06,82,209/-	<b>M/s S.Latif &amp; Sons</b> (48.0 % Above)
Schedule Items	06,82,209/-	4000/-	
Non-Schedule Items	4000/-	06,82,209/-	
Ceiling 10%	13,773/-	3,13,816/-	<b>M/s Raja Zahid Construction Company</b> (46.0% Above)
Estimated Cost:-	10,00,875/-	4000/-	
<b>Say Rs:</b>	<b>10,00,000/-</b>	<b>10,09,669/-</b>	<b>Ali Gohar Chandio</b> (51.0% Above)
		Add: Premium	06,82,209/-
		Non Schedule Items	3,27,460/-
		Tender Cost	4000/-
		Estimated Cost (-)	10,00,000/-
		<b>Difference</b>	(+ ) 09,669/-
			0.96 % Above from Estimated Cost
			3.01 % Above from Estimated Cost

**Note:-** The Lowest rates quoted by **M/s Raja Zahid Construction Company** Government contractor Kamber at **Rs:46.0% above** the schedule items is found lowest which comes to **Rs: 0.39 % Below** the estimated cost are found lowest in the competition, is hereby approved. No premium will be allowed on Non Schedule items

  
**(Dileep Kumar Ochani)**  
Accounts Officer  
Municipal Committee Kamber  
(Member)

  
**(Bashir Ahmed Hashari)**  
Chief Municipal Officer  
Municipal Committee Kamber  
(Chairman)

  
**(Shah Bux Khaskheli)**  
Assistant Executive Engineer  
PHED Kamber  
(Member)

  
**(Ali Nawaz Brohi)**  
Municipal Engineer  
Municipal Committee Kamber  
(Member)

  
**(Abdul Hafeez Jagirani)**  
Assistant Executive Engineer  
Buildings, Works & Service Deptt: Kamber  
(Member)



# OFFICE OF THE MUNICIPAL COMMITTEE KAMBER

## BIDDER'S ELIGIBILITY / QUALIFICATION REPORT

S.NO:21

01. Name of Procuring Agency: -

MUNICIPAL COMMITTEE KAMBER

02. Tender Description / Name of Work / Item:-

Construction of C.C drains, C.C block & Paver block from Pipul Chowk to Gul Hassan Gopang house Ward-14 Kamber City.

S.NO	ELIGIBILITY / QUALIFICATION CRITERIA	M/s Malala Construction Co.	M/s Manzoor Ali Qadri	Mr. Javed Akhtar Khuhawar
1	Is envelope	Yes	Yes	Yes
2	Required amount of Bid Security	Yes	Yes	Yes
3	Alternate Bid	No	No	No
4	Required PEC registration where applicable	N/A	N/A	N/A
5	Registration in SRB & I. Tax (FBR) & CNIC	Yes	Yes	Yes
6	Affidavit regarding any litigation or blacklisting / documents genuine.	Yes	Yes	Yes
7	List of Machinery & equipments provided	Yes	Yes	Yes
8	Documents showing same relevant work experience (3-7)	Yes	Yes	Yes
9	Financial statement viz: Bank statement / turnover of last 03 years	Yes	Yes	Yes
10	Work order copy	Yes	Yes	Yes
11	Any over writing tenders dropped received	No	No	No
12	Any conditional telegraphic Bid	No	No	No
13	Tender fee received.	Yes	Yes	Yes
<b>Qualified / Disqualified</b>		<b>Qualified</b>	<b>Qualified</b>	<b>Qualified</b>

(Shah Bux Khaskheli)  
Assistant Executive Engineer  
P.H.E.D Kamber  
(Member)

(Dileep Kumar Ochari)  
Accounts Officer  
Municipal Committee Kamber  
(Member)

(Abdul Hafeez Jagirani)  
Assistant Executive Engineer  
Building works & Services Deptt: Kamber  
(Member)

(Ali Nawaz Brohi)  
Municipal Engineer  
Municipal Committee Kamber  
(Member)

(Bashir Ahmed Lashari)  
Chief Municipal Officer  
Municipal Committee Kamber  
(Chairman)


# BID EVALUTION REPORT

S.NO:21

01. Name of Procuring Agency: Municipal Committee Kamber  
02. Tender reference No: NIT No: MCK/ENG-BR/01 of 2018  
Kamber Dated: 02/04/2018  
03. Tender Description / Name of work / Item: Construction of C.C drains, C.C block & Paver block from Pipul Chowk to Gul Hassan Gopang house Ward-14 Kamber City.  
04. Method procurement: Single stage- One Envelop Procedure  
05. Tender Published: 01. Daily Kawish, Dated: 04/04/2018  
02. Daily Express Dated: 04/4/2018.  
03. Daily Sindh Sujag Dated: 05/4/2018  
04. Daily Dawn Dated: 07/4/2018  
SPPRA S.No: 37483 hoisted on 03/04/2018  
06. Total Bid document sold: 03 Nos:  
07. Total Bid Received: 03 Nos:  
08. Technical Bid opening date (If Applicable): Not Applicable.  
09. No. of bid Technically Qualified (If Applicable): Not Applicable  
10. Bid (s) Rejected (If Applicable): Nil  
11. Date of Financial Bid opening: 20-04-2018

S.NO	NAME OF CONTRACTOR / FIRM	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	2	3	4	5	6	7
01	M/s Malala Construction Co.	19,96,094/-	01 <sup>st</sup> Lowest	(-)0.20 % below from estimated cost	Being lowest rates, qualified as per criteria hence accepted	Recommended for award of contract being lowest rates
02	M/s Manzoor Ali Qadri	20,09,581/-	02 <sup>nd</sup> lowest	(+) 0.47 % above from Estimated cost	Being Higher rates hence rejected	Not recommended for award due to higher rates
03	Mr. Javed Akhtar Khuhawar	20,36,555/-	03 <sup>rd</sup> lowest	(+) 1.82 % above from Estimated cost	Being Highest rates hence rejected	Not recommended for award due to highest rates


## Signature of Chairman / Members of Committee

  
(Shah Bux Khaskheli)  
Assistant Executive Engineer  
P.H.E.D Kamber  
(Member)

  
(Dileep Kumar Ochani)  
Accounts Officer  
Municipal Committee Kamber  
(Member)

  
(Abdul Hafeez Jagirani)  
Assistant Executive Engineer  
Building works & Services Deptt: Kamber  
(Member)

  
(Ali Nawaz Brohi)  
Municipal Engineer  
Municipal Committee Kamber  
(Member)

  
(Bashir Ahmed Lashari)  
Chief Municipal Officer  
Municipal Committee Kamber  
(Chairman)



## COMPRATIVE STATEMENT / FINANCIAL REVIEW

S.NO: 21

NIT No: MCK/ENG-Br/01 of 2018

Construction of C.C drains , C.C block & Paver Block from Pipul Chowk to Gul Hassan Gopang house Ward-14 Kamber City.

Kamber Dated : 02/04/2018

Date of issuance upto:- 19/04/2018

Date Of Opening:- 20/04/2018

**Name of Scheme:-**

Head of A/C:- Under OZT Share

Estimated Cost Provision	Schedule B		Name of Contractor	
	Schedule Items		M/s Malala Construction Co. (48.0% Above)	M/s Manzoor Ali Qadri (49.0 % Above)
Total Cartage:-	6,16,145/-	13,48,712/-	13,48,712/-	Javed Akhtar Khuwawar (51.0% Above)
Schedule Items	13,48,712/-	4000/-	6,47,382/-	
Non-Schedule Items	4000/-	13,52,712/-	4000/-	
Ceiling 10%	30,859/-		4000/-	
Estimated Cost:-	19,99,716/-		19,96,094/-	
<b>Say Rs:</b>	<b>20,00,000/-</b>		<b>20,00,000/-</b>	<b>20,00,000/-</b>
			(-) 3,906/-	(+) 09,581/-
			(-) 0.20 % Below From Estimated Cost	0.47 % Above from Estimated Cost
				1.82 % Above from Estimated Cost

The Lowest rates quoted by **M/s Malal Construction Co.** Government contractor Kamber at **Rs:48.0% above** the schedule items is found lowest which comes to **Rs: 0.20 % Below** the estimated cost are found lowest in the competition, is hereby approved. No premium will be allowed on Non Schedule items

**Note:-**

  
**(Dileep Kumar Ochani)**  
Accounts Officer  
Municipal Committee Kamber  
**(Member)**

  
**(Bashir Ahmed Lashari)**  
Chief Municipal Officer  
Municipal Committee Kamber  
**(Chairman)**

  
**(Shah Bux Khaskheli)**  
Assistant Executive Engineer  
PHED Kamber  
**(Member)**

  
**(Ali Nawaz Brohi)**  
Municipal Engineer  
Municipal Committee Kamber  
**(Member)**

  
**(Abdul Hafeez Jagirani)**  
Assistant Executive Engineer  
Buildings, Works & Service Deptt: Kamber  
**(Member)**



# OFFICE OF THE MUNICIPAL COMMITTEE KAMBER

## BIDDER'S ELIGIBILITY / QUALIFICATION REPORT

S.NO:22

01. Name of Procuring Agency: -

MUNICIPAL COMMITTEE KAMBER

02. Tender Description / Name of Work / Item:-

Construction of C.C drains & C.C block from  
Surhia Masjid to Dr. Nanik Ram clinic  
Ward-14 Kamber City.

S.NO	ELIGIBILITY / QUALIFICATION CRITERIA	M/s Magsi Construction Company	M/s Qadri Ayaz Ali	Mr. Masroor Tunio
1	Is envelope	Yes	Yes	Yes
2	Required amount of Bid Security	Yes	Yes	Yes
3	Alternate Bid	No	No	No
4	Required PEC registration where applicable	N/A	N/A	N/A
5	Registration in SRB & I. Tax (FBR) & CNIC	Yes	Yes	Yes
6	Affidavit regarding any litigation or blacklisting / documents genuine.	Yes	Yes	Yes
7	List of Machinery & equipments provided	Yes	Yes	Yes
8	Documents showing same relevant work experience (3-4)	Yes	Yes	Yes
9	Financial statement viz: Bank statement / turnover of last 03 years	Yes	Yes	Yes
10	Work order copy	Yes	Yes	Yes
11	Any over writing tenders dropped received	No	No	No
12	Any conditional telegraphic Bid	No	No	No
13	Tender fee received.	Yes	Yes	Yes
<b>Qualified / Disqualified</b>		<b>Qualified</b>	<b>Qualified</b>	<b>Qualified</b>

(Shah Bux Khaskheli)  
Assistant Executive Engineer  
P.H.E.D Kamber  
(Member)

(Dileep Kumar Ochani)  
Accounts Officer  
Municipal Committee Kamber  
(Member)

(Abdul Hafeez Jagirani)  
Assistant Executive Engineer  
Building works & Services Deptt: Kamber  
(Member)

(Ali Nawaz Brohi)  
Municipal Engineer  
Municipal Committee Kamber  
(Member)

(Bashir Ahmed Lashari)  
Chief Municipal Officer  
Municipal Committee Kamber  
(Chairman)


# BID EVALUTION REPORT

S.NO:22


01. Name of Procuring Agency Municipal Committee Kamber  
02. Tender reference No: NIT No: MCK/ENG-BR/01 of 2018  
Kamber Dated: 02/04/2018  
03. Tender Description / Name of work / Item **Construction of C.C drains & C.C block from Surhia Masjid to Dr. Nanik Ram clinic Ward-14 Kamber City.**  
04. Method procurement Single stage- One Envelop Procedure  
05. Tender Published: 01. Daily Kawish, Dated: 04/04/2018  
02. Daily Express Dated: 04/4/2018.  
03. Daily Sindh Sujag Dated: 05/4/2018  
04. Daily Dawn Dated: 07/4/2018  
SPPRA S.No: 37483 hoisted on 03/04/2018  
06. Total Bid document sold: 03 Nos:  
07. Total Bid Received 03 Nos:  
08. Technical Bid opening date (If Applicable) Not Applicable.  
09. No. of bid Technically Qualified (If Applicable) Not Applicable  
10. Bid (s) Rejected (If Applicable). Nil  
11. Date of Financial Bid opening 20-04-2018

S.NO	NAME OF CONTRACTOR / FIRM	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	2	3	4	5	6	7
01	M/s Magsi Construction Company.	9,96,014/-	01 <sup>st</sup> Lowest	(-)0.39 % below from estimated cost	Being lowest rates, qualified as per criteria hence accepted	Recommended for award of contract being lowest rates
02	M/s Qadri Ayaz Ali	10,08,702/-	02 <sup>nd</sup> lowest	(+) 0.87 % above from Estimated cost	Being Higher rates hence rejected	Not recommended for award due to higher rates
03	Mr. Masroor Tunio	10,21,390/-	03 <sup>rd</sup> lowest	(+) 2.13 % above from Estimated cost	Being Highest rates hence rejected	Not recommended for award due to highest rates


## Signature of Chairman / Members of Committee

  
(Shah Bux Khaskheli)  
Assistant Executive Engineer  
P.H.E.D Kamber  
(Member)

  
(Dileep Kumar Ochani)  
Accounts Officer  
Municipal Committee Kamber  
(Member)

  
(Abdul Hafeez Jagirani)  
Assistant Executive Engineer  
Building works & Services Deptt: Kamber  
(Member)

  
(Ali Nawaz Brohi)  
Municipal Engineer  
Municipal Committee Kamber  
(Member)

  
(Bashir Ahmed Lashari)  
Chief Municipal Officer  
Municipal Committee Kamber  
(Chairman)

## COMPARATIVE STATEMENT / FINANCIAL REVIEW

S.NO: 22

NIT No: MCK/ENG-Br/01 of 2018  
Kamber Dated : 02/04/2018  
Date of Issuance upto:- 19/04/2018  
Date Of Opening:- 20/04/2018

Construction of C.C drains & C.C block from Surahia Masjid to Dr. Nanik  
Ram Clinic Ward-14 Kamber City.

**Name of Scheme:-**

Head of A/C:- Under OZT Share

Estimated Cost Provision	Schedule B		Name of Contractor	
	Schedule Items		M/s Magsi Construction Company (57.0% Above)	M/s Qadri Ayaz Ali (59.0 % Above)
Total Cartage:-	3,42,912/-	06,34,404/-	06,34,404/-	06,34,404/-
Schedule Items	06,34,404/-	06,38,404/-	06,34,404/-	06,34,404/-
Non-Schedule Items	4000/-		4000/-	4000/-
Ceiling 10%	18,998/-		3,61,610/-	3,74,298/-
Estimated Cost:-	10,00,314/-		4000/-	4000/-
<b>Say Rs:</b>	<b>10,00,000/-</b>		9,96,014/-	10,08,702/-
			<b>10,00,000/-</b>	<b>10,00,000/-</b>
			(-) 3,986/-	(+) 08,702/-
			<b>(-) 0.39 % Below From Estimated Cost</b>	<b>0.87 % Above from Estimated Cost</b>
				<b>2.13 % Above from Estimated Cost</b>

The Lowest rates quoted by **M/s Magsi Construction Company** Government contractor Kamber at **Rs:57.0% above** the schedule items is found lowest which comes to **Rs: 0.39 % Below** the estimated cost are found lowest in the competition. is hereby approved. No premium will be allowed on Non Schedule items

**Note:-**

  
**(Dileep Kumar Ochani)**  
Accounts Officer  
Municipal Committee Kamber  
**(Member)**

  
**(Bashir Ahmed Lashari)**  
Chief Municipal Officer  
Municipal Committee Kamber  
**(Chairman)**

  
**(Shah Bux Khaskheli)**  
Assistant Executive Engineer  
PHED Kamber  
**(Member)**

  
**(Ali Nawaz Brohi)**  
Municipal Engineer  
Municipal Committee Kamber  
**(Member)**

  
**(Abdul Hafeez Jagirani)**  
Assistant Executive Engineer  
Buildings, Works & Service Deptt: Kamber  
**(Member)**



# OFFICE OF THE MUNICIPAL COMMITTEE KAMBER

## BIDDER'S ELIGIBILITY / QUALIFICATION REPORT

S.NO:23

01. Name of Procuring Agency: -

MUNICIPAL COMMITTEE KAMBER

02. Tender Description / Name of Work / Item:-

Construction of C.C drains & C.C block from  
Dr. Nanik Ram clinic to Gul Hassan Gopang  
house Ward-14 Kamber City.

S.NO	ELIGIBILITY / QUALIFICATION CRITERIA	Mr. Mukhtiar Ahmed Chandio	Mr. Muhammad Ali Chandio	M/s Al Faraz & Builders
1	Is envelope	Yes	Yes	Yes
2	Required amount of Bid Security	Yes	Yes	Yes
3	Alternate Bid	No	No	No
4	Required PEC registration where applicable	N/A	N/A	N/A
5	Registration in SRB & I. Tax (FBR) & CNIC	Yes	Yes	Yes
6	Affidavit regarding any litigation or blacklisting / documents genuine.	Yes	Yes	Yes
7	List of Machinery & equipments provided	Yes	Yes	Yes
8	Documents showing same relevant work experience (3. 7)	Yes	Yes	Yes
9	Financial statement viz: Bank statement / turnover of last 03 years	Yes	Yes	Yes
10	Work order copy	Yes	Yes	Yes
11	Any over writing tenders dropped received	No	No	No
12	Any conditional telegraphic Bid	No	No	No
13	Tender fee received.	Yes	Yes	Yes
<b>Qualified / Disqualified</b>		<b>Qualified</b>	<b>Qualified</b>	<b>Qualified</b>

(Shah Bux Khaskheli)  
Assistant Executive Engineer  
P.H.E.D Kamber  
(Member)

(Dileep Kumar Ochani)  
Accounts Officer  
Municipal Committee Kamber  
(Member)

(Abdul Hafeez Jagirani)  
Assistant Executive Engineer  
Building works & Services Deptt: Kamber  
(Member)

(Ali Nawaz Brohi)  
Municipal Engineer  
Municipal Committee Kamber  
(Member)

(Bashir Ahmed Lashari)  
Chief Municipal Officer  
Municipal Committee Kamber  
(Chairman)


# BID EVALUATION REPORT

S.NO:23

01. Name of Procuring Agency: Municipal Committee Kamber  
02. Tender reference No: NIT No: MCK/ENG-BR/01 of 2018  
Kamber Dated: 02/04/2018  
03. Tender Description / Name of work / Item: Construction of C.C drains & C.C block from Dr. Nanik Ram clinic to Gul Hassan Gopang house Ward-14 Kamber City.  
04. Method procurement: Single stage- One Envelop Procedure  
05. Tender Published: 01. Daily Kawish, Dated: 04/04/2018  
02. Daily Express Dated: 04/4/2018.  
03. Daily Sindh Sujag Dated: 05/4/2018  
04. Daily Dawn Dated: 07/4/2018  
SPPRA S.No: 37483 hoisted on 03/04/2018  
06. Total Bid document sold: 03 Nos:  
07. Total Bid Received: 03 Nos:  
08. Technical Bid opening date (If Applicable): Not Applicable.  
09. No. of bid Technically Qualified (If Applicable): Not Applicable  
10. Bid (s) Rejected (If Applicable): Nil  
11. Date of Financial Bid opening: 20-04-2018

S.NO	NAME OF CONTRACTOR / FIRM	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	2	3	4	5	6	7
01	Mr. Mukhtiar Ahmed Chandio	9,96,220/-	01 <sup>st</sup> Lowest	(-)0.37 % below from estimated cost	Being lowest rates, qualified as per criteria hence accepted	Recommended for award of contract being lowest rates
02	Mr. Muhammad Ali Chandio	10,15,256/-	02 <sup>nd</sup> lowest	(+) 1.52 % above from Estimated cost	Being Higher rates hence rejected	Not recommended for award due to higher rates
03	M/s Al Faraz & Builders	10,21,601/-	03 <sup>rd</sup> lowest	(+) 2.16 % above from Estimated cost	Being Highest rates hence rejected	Not recommended for award due to highest rates


## Signature of Chairman / Members of Committee

  
(Shah Dux Khaskheli)  
Assistant Executive Engineer  
P.H.E.D Kamber  
(Member)

  
(Dileep Kumar Ochani)  
Accounts Officer  
Municipal Committee Kamber  
(Member)

  
(Abdul Hafeez Jagirani)  
Assistant Executive Engineer  
Building works & Services Deptt: Kamber  
(Member)

  
(Ali Nawaz Brohi)  
Municipal Engineer  
Municipal Committee Kamber  
(Member)

  
(Bashir Ahmed Lashari)  
Chief Municipal Officer  
Municipal Committee Kamber  
(Chairman)

## COMPARATIVE STATEMENT / FINANCIAL REVIEW

S.NO: 23

### Name of Scheme:-

Construction of C.C drains & C.C block from Dr. Nanik Ram Clinic to Gul Hassan Gopang house Ward-14 Kamber City.

Head of A/C:- Under OZT Share

NIT No: MCK/ENG-Br/01 of 2018  
Kamber Dated : 02/04/2018  
Date of Issuance upto:- 19/04/2018  
Date Of Opening:- 20/04/2018

Estimated Cost Provision	Schedule B		Name of Contractor	
	Schedule Items			
Total Cartage:-	3,42,714/-	06,34,535/-	<b>Mr. Mukhtiar Ahmed Chandio</b> (57.0% Above)	<b>Mr. Muhammad Ali Chandio</b> (60.0 % Above)
Schedule Items	06,34,535/-	06,34,535/-		
Non-Schedule Items	4000/-	4000/-		
Ceiling 10%	19,235/-			
Estimated Cost:-	10,00,484/-			
<b>Say Rs:</b>	<b>10,00,000/-</b>			
		Schedule "B"		
		Add: Premium		
		Non Schedule Items		
		Tender Cost		
		Estimated Cost (-)		
		<b>Difference</b>		
			(-) 0.37 % Below From Estimated Cost	(+) 15,256/-
				10,00,000/-
				10,15,256/-
				4000/-
				3,80,721/-
				06,34,535/-
				10,21,601/-
				10,00,000/-
				(+) 21,601/-
				2.16 % Above from Estimated Cost

The Lowest rates quoted by **Mr. Mukhtiar Ahmed Chandio** Government contractor Kamber at **Rs:57.0% above** the schedule items is found lowest which comes to **Rs: 0.37 % Below** the estimated cost are found lowest in the competition, is hereby approved. No premium will be allowed on Non Schedule items

### Note:-

  
(Dileep Kumar Ochari)

Accounts Officer  
Municipal Committee Kamber  
(Member)

  
(Bashir Ahmed Lashari)

Chief Municipal Officer  
Municipal Committee Kamber  
(Chairman)

  
(Shah Bux Khaskheili)

Assistant Executive Engineer  
PHED Kamber  
(Member)

  
(Ali Nawaz Brohi)

Municipal Engineer  
Municipal Committee Kamber  
(Member)

  
(Abdul Hafeez Jagirani)

Assistant Executive Engineer  
Buildings, Works & Service Deptt: Kamber  
(Member)



# OFFICE OF THE MUNICIPAL COMMITTEE KAMBER

## BIDDER'S ELIGIBILITY / QUALIFICATION REPORT

S.NO:24

01. Name of Procuring Agency: -

MUNICIPAL COMMITTEE KAMBER

02. Tender Description / Name of Work / Item:-

Construction of C.C drains & Paver block  
from Maqsood Memon house to Ayoob Wadho  
house Kamber City.

S.NO	ELIGIBILITY / QUALIFICATION CRITERIA	Mr. Naseerudin Humayon Wadho	Mr. Saeed Ahmed Chandio	Mr. Mehran Khan Chandio
1	Is envelope	Yes	Yes	Yes
2	Required amount of Bid Security	Yes	Yes	Yes
3	Alternate Bid	No	No	No
4	Required PEC registration where applicable	N/A	N/A	N/A
5	Registration in SRB & I. Tax (FBR) & CNIC	Yes	Yes	Yes
6	Affidavit regarding any litigation or blacklisting / documents genuine.	Yes	Yes	Yes
7	List of Machinery & equipments provided	Yes	Yes	Yes
8	Documents showing same relevant work experience(3.Y)	Yes	Yes	Yes
9	Financial statement viz: Bank statement / turnover of last 03 years	Yes	Yes	Yes
10	Work order copy	Yes	Yes	Yes
11	Any over writing tenders dropped received	No	No	No
12	Any conditional telegraphic Bid	No	No	No
13	Tender fee received.	Yes	Yes	Yes
<b>Qualified / Disqualified</b>		<b>Qualified</b>	<b>Qualified</b>	<b>Qualified</b>

(Shah Bux Khaskheli)  
Assistant Executive Engineer  
P.H.E.D Kamber  
(Member)

(Dileep Kumar Ochani)  
Accounts Officer  
Municipal Committee Kamber  
(Member)

(Abdul Hafeez Jagirani)  
Assistant Executive Engineer  
Building works & Services Deptt: Kamber  
(Member)

(Ali Nawaz Brohi)  
Municipal Engineer  
Municipal Committee Kamber  
(Member)

(Bashir Ahmed Lashari)  
Chief Municipal Officer  
Municipal Committee Kamber  
(Chairman)




# BID EVALUATION REPORT

S.NO:24

01. Name of Procuring Agency: Municipal Committee Kamber  
02. Tender reference No: NIT No: MCK/ENG-BR/01 of 2018  
Kamber Dated: 02/04/2018  
03. Tender Description / Name of work / Item: Construction of C.C drains & Paver block from Maqsood Memon house to Ayoob Wadho house Kamber City.  
04. Method procurement: Single stage- One Envelop Procedure  
05. Tender Published: 01. Daily Kawish, Dated: 04/04/2018  
02. Daily Express Dated: 04/4/2018.  
03. Daily Sindh Sujag Dated: 05/4/2018  
04. Daily Dawn Dated: 07/4/2018  
SPPRA S.No: 37483 hoisted on 03/04/2018  
06. Total Bid document sold: 03 Nos:  
07. Total Bid Received: 03 Nos:  
08. Technical Bid opening date (If Applicable): Not Applicable.  
09. No. of bid Technically Qualified (If Applicable): Not Applicable  
10. Bid (s) Rejected (If Applicable): Nil  
11. Date of Financial Bid opening: 20-04-2018


S.NO	NAME OF CONTRACTOR / FIRM	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	2	3	4	5	6	7
01	Mr. Naseerudin Humayon Wadho	6,96,888/-	01 <sup>st</sup> Lowest	(-)0.45 % below from estimated cost	Being lowest rates, qualified as per criteria hence accepted	Recommended for award of contract being lowest rates
02	Mr. Saeed Ahmed Chandio	7,02,128/-	02 <sup>nd</sup> lowest	(+) 0.30 % above from Estimated cost	Being Higher rates hence rejected	Not recommended for award due to higher rates
03	Mr. Mehran Khan Chandio	7,12,607/-	03 <sup>rd</sup> lowest	(+) 1.80 % above from Estimated cost	Being Highest rates hence rejected	Not recommended for award due to highest rates


## Signature of Chairman / Members of Committee

  
(Shah Bux Khaskheli)  
Assistant Executive Engineer  
P.H.E.D Kamber  
(Member)

  
(Dileep Kumar Ochani)  
Accounts Officer  
Municipal Committee Kamber  
(Member)

  
(Abdul Hafeez Jagirani)  
Assistant Executive Engineer  
Building works & Services Deptt: Kamber  
(Member)

  
(Ali Nawaz Brohi)  
Municipal Engineer  
Municipal Committee Kamber  
(Member)

  
(Bashir Ahmed Lashari)  
Chief Municipal Officer  
Municipal Committee Kamber  
(Chairman)

# COMPRATIVE STATEMENT / FINANCIAL REVIEW

S.NO: 24

**Name of Scheme:-**

Construction of C.C drains & Paver block from Maqsood Memon house to Ayoob Wadho house Kamber City.

Head of A/C:- Under OZT Share

NIT No: MCK/ENG-Br/01 of 2018  
Kamber Dated : 02/04/2018  
Date of Issuance upto:- 19/04/2018  
Date Of Opening:- 20/04/2018

Estimated Cost Provision	Schedule B		Name of Contractor
	Schedule Items	Non Schedule Items	
Total Cartage:-	1,39,551/-	4000/-	<b>Mr. Saeed Ahmed Chandio</b> (34.0 % Above)
Schedule Items	05,23,976/-	05,27,976/-	<b>Mr. Naseerudin Humayon Wadho</b> (33.0% Above)
Non-Schedule Items	4000/-	4000/-	
Ceiling 10%	32,062/-		
Estimated Cost:-	06,99,589/-		
<b>Say Rs:</b>	<b>07,00,000/-</b>		
	Schedule "B"	05,23,976/-	05,23,976/-
	Add: Premium	1,72,912/-	1,78,152/-
	Non Schedule Items	4000/-	4000/-
	Tender Cost	6,96,888/-	7,02,128/-
	Estimated Cost (-)	07,00,000/-	07,00,000/-
	<b>Difference</b>	(-) 3,112/-	(+) 02,128/-
		<b>From Estimated Cost</b>	<b>0.30 % Above from Estimated Cost</b>
			<b>1.80 % Above from Estimated Cost</b>

**Note:-** The Lowest rates quoted by **M/s Naseerudin Humayon Wadho** Government contractor Kamber at **Rs:33.0% above** the schedule items is found lowest which comes to **Rs: 0.45 %** Below the estimated cost are found lowest in the competition, is hereby approved. No premium will be allowed on Non Schedule items

  
**(Dileep Kumar Ochani)**  
Accounts Officer  
Municipal Committee Kamber  
**(Member)**

  
**(Bashir Ahmed Lashari)**  
Chief Municipal Officer  
Municipal Committee Kamber  
**(Chairman)**

  
**(Shah Bux Khaskheili)**  
Assistant Executive Engineer  
PHED Kamber  
**(Member)**

  
**(Ali Nawaz Brohi)**  
Municipal Engineer  
Municipal Committee Kamber  
**(Member)**

  
**(Abdul Hafeez Jagirani)**  
Assistant Executive Engineer  
Buildings, Works & Service Deptt: Kamber  
**(Member)**



# OFFICE OF THE MUNICIPAL COMMITTEE KAMBER

## BIDDER'S ELIGIBILITY / QUALIFICATION REPORT

S.NO:25

01. Name of Procuring Agency: -

MUNICIPAL COMMITTEE KAMBER

02. Tender Description / Name of Work / Item:-

Construction of C.C drains & C.C block from  
Ateeque Shah house to Larkana road Kamber  
City.

S.NO	ELIGIBILITY / QUALIFICATION CRITERIA	Mr. Ahsan Ahmed Tunio	Mr. Riaz Hussain Chandio	Mr. Nazir Ahmed Tunio
1	Is envelope	Yes	Yes	Yes
2	Required amount of Bid Security	Yes	Yes	Yes
3	Alternate Bid	No	No	No
4	Required PEC registration where applicable	N/A	N/A	N/A
5	Registration in SRB & I. Tax (FBR) & CNIC	Yes	Yes	Yes
6	Affidavit regarding any litigation or blacklisting / documents genuine.	Yes	Yes	Yes
7	List of Machinery & equipments provided	Yes	Yes	Yes
8	Documents showing same relevant work experience(3-4)	Yes	Yes	Yes
9	Financial statement viz: Bank statement / turnover of last 03 years	Yes	Yes	Yes
10	Work order copy	Yes	Yes	Yes
11	Any over writing tenders dropped received	No	No	No
12	Any conditional telegraphic Bid	No	No	No
13	Tender fee received.	Yes	Yes	Yes
<b>Qualified / Disqualified</b>		<b>Qualified</b>	<b>Qualified</b>	<b>Qualified</b>

(Shah Bux Khaskheli)  
Assistant Executive Engineer  
P.H.E.D Kamber  
(Member)

(Dileep Kumar Ochani)  
Accounts Officer  
Municipal Committee Kamber  
(Member)

(Abdul Hafeez Jagirani)  
Assistant Executive Engineer  
Building works & Services Deptt: Kamber  
(Member)

(Ali Nawaz Brohi)  
Municipal Engineer  
Municipal Committee Kamber  
(Member)

(Bashir Ahmed Lashari)  
Chief Municipal Officer  
Municipal Committee Kamber  
(Chairman)


# BID EVALUTION REPORT

S.NO:25

01. Name of Procuring Agency: Municipal Committee Kamber  
02. Tender reference No: NIT No: MCK/ENG-BR/01 of 2018  
Kamber Dated: 02/04/2018  
03. Tender Description / Name of work / Item: Construction of C.C drains & C.C block from Ateeque Shah house to Larkana road Kamber City.  
04. Method procurement: Single stage- One Envelop Procedure  
05. Tender Published: 01. Daily Kawish, Dated: 04/04/2018  
02. Daily Express Dated: 04/4/2018.  
03. Daily Sindh Sujag Dated: 05/4/2018  
04. Daily Dawn Dated: 07/4/2018  
SPPRA S.No: 37483 hoisted on 03/04/2018  
06. Total Bid document sold: 03 Nos:  
07. Total Bid Received: 03 Nos:  
08. Technical Bid opening date: Not Applicable.  
(If Applicable)  
09. No. of bid Technically Qualified: Not Applicable  
(If Applicable)  
10. Bid (s) Rejected: Nil  
(If Applicable).  
11. Date of Financial Bid opening: 20-04-2018

S.NO	NAME OF CONTRACTOR / FIRM	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	2	3	4	5	6	7
01	Mr. Ahsan Ahmed Tunio	9,96,220/-	01 <sup>st</sup> Lowest	(-)0.37 % below from estimated cost	Being lowest rates, qualified as per criteria hence accepted	Recommended for award of contract being lowest rates
02	Mr. Riaz Hussain Chandio	10,02,565/-	02 <sup>nd</sup> lowest	(+) 0.25 % above from Estimated cost	Being Higher rates hence rejected	Not recommended for award due to higher rates
03	Mr. Nazir Ahmed Tunio	10,15,256/-	03 <sup>rd</sup> lowest	(+) 1.52 % above from Estimated cost	Being Highest rates hence rejected	Not recommended for award due to highest rates


## Signature of Chairman / Members of Committee

  
(Shah Bux Khaskheli)  
Assistant Executive Engineer  
P.H.E.D Kamber  
(Member)

  
(Dileep Kumar Ochani)  
Accounts Officer  
Municipal Committee Kamber  
(Member)

  
(Abdul Hafeez Jagirani)  
Assistant Executive Engineer  
Building works & Services Deptt: Kamber  
(Member)

  
(Ali Nawaz Brohi)  
Municipal Engineer  
Municipal Committee Kamber  
(Member)

  
(Bashir Ahmed Lashari)  
Chief Municipal Officer  
Municipal Committee Kamber  
(Chairman)

# COMPRATIVE STATEMENT / FINANCIAL REVIEW

S.NO: 25

**Name of Scheme:-**

Construction of C.C drains & C.C block from Ateeque Shah house to Larkana road Kamber City.

Head of A/C:- Under OZT Share

NIT No: MCK/ENG-Br/01 of 2018  
Kamber Dated : 02/04/2018  
Date of Issuance upto:- 19/04/2018  
Date Of Opening:- 20/04/2018

Estimated Cost Provision	Schedule B		Name of Contractor	
	Schedule Items	Non Schedule Items	Mr. Ahsan Ahmed Tunio (57.0% Above)	Mr. Nazir Ahmed Tunio (60.0% Above)
Total Cartage:-	3,42,714/-	4000/-	6,34,535/-	6,34,535/-
Schedule Items	06,34,535/-	6,38,535/-	6,34,535/-	6,34,535/-
Non-Schedule Items	4000/-		4000/-	4000/-
Ceiling 10%	19,235/-		3,68,030/-	3,80,721/-
Estimated Cost:-	10,00,484/-		10,00,000/-	10,00,000/-
<b>Say Rs:</b>	<b>10,00,000/-</b>		<b>(+) 02,565/-</b>	<b>(+) 15,256/-</b>
			<b>0.25 % Above from Estimated Cost</b>	<b>1.52 % Above from Estimated Cost</b>
			<b>(-) 0.37 % Below From Estimated Cost</b>	
			<b>10,00,000/-</b>	<b>10,00,000/-</b>
			<b>9,96,220/-</b>	<b>10,15,256/-</b>
			<b>4000/-</b>	<b>4000/-</b>
			<b>3,61,685/-</b>	<b>3,80,721/-</b>
			<b>6,34,535/-</b>	<b>6,34,535/-</b>
			<b>Schedule "B"</b>	
			<b>Add: Premium</b>	
			<b>Non Schedule Items</b>	
			<b>Tender Cost</b>	
			<b>Estimated Cost (-)</b>	
			<b>Difference</b>	

**Note:-** The Lowest rates quoted by **Mr. Ahsan Ahmed Tunio** Government contractor Kamber at **Rs:57.0%** above the schedule items is found lowest which comes to **Rs: 0.37 % Below** the estimated cost are found lowest in the competition, is hereby approved. No premium will be allowed on Non Schedule items

  
**(Dileep Kumar Ochani)**  
Accounts Officer  
Municipal Committee Kamber  
**(Member)**

  
**(Bashir Ahmed Lashari)**  
Chief Municipal Officer  
Municipal Committee Kamber  
**(Chairman)**

  
**(Shah Bux Khaskheli)**  
Assistant Executive Engineer  
PHED Kamber  
**(Member)**

  
**(Ali Nawaz Brohi)**  
Municipal Engineer  
Municipal Committee Kamber  
**(Member)**

  
**(Abdul Hafeez Jagirani)**  
Assistant Executive Engineer  
Buildings, Works & Service Deptt: Kamber  
**(Member)**



# OFFICE OF THE MUNICIPAL COMMITTEE KAMBER

## BIDDER'S ELIGIBILITY / QUALIFICATION REPORT

S.NO:26

01. Name of Procuring Agency: -

MUNICIPAL COMMITTEE KAMBER

02. Tender Description / Name of Work / Item:-

Construction of C.C drains & C.C block from  
Wazir Chandio house to Larkana road  
Kamber City.

S.NO	ELIGIBILITY / QUALIFICATION CRITERIA	M/s M.A Baloach Construction works	Mr. Siraj-uddin Chandio	Mr. Anwar & Ali Associates
1	Is envelope	Yes	Yes	Yes
2	Required amount of Bid Security	Yes	Yes	Yes
3	Alternate Bid	No	No	No
4	Required PEC registration where applicable	N/A	N/A	N/A
5	Registration in SRB & I. Tax (FBR) & CNIC	Yes	Yes	Yes
6	Affidavit regarding any litigation or blacklisting / documents genuine.	Yes	Yes	Yes
7	List of Machinery & equipments provided	Yes	Yes	Yes
8	Documents showing same relevant work experience (3.4)	Yes	Yes	Yes
9	Financial statement viz: Bank statement / turnover of last 03 years	Yes	Yes	Yes
10	Work order copy	Yes	Yes	Yes
11	Any over writing tenders dropped received	No	No	No
12	Any conditional telegraphic Bid	No	No	No
13	Tender fee received.	Yes	Yes	Yes
<b>Qualified / Disqualified</b>		<b>Qualified</b>	<b>Qualified</b>	<b>Qualified</b>

(Shah Bux Khaskhefi)  
Assistant Executive Engineer  
P.H.E.D Kamber  
(Member)

(Dileep Kumar Ochani)  
Accounts Officer  
Municipal Committee Kamber  
(Member)

(Abdul Hafeez Jagirani)  
Assistant Executive Engineer  
Building works & Services Deptt: Kamber  
(Member)

(Ali Nawaz Brohi)  
Municipal Engineer  
Municipal Committee Kamber  
(Member)

(Bashir Ahmed Lashari)  
Chief Municipal Officer  
Municipal Committee Kamber  
(Chairman)

# BID EVALUATION REPORT

S.NO:26

01. Name of Procuring Agency: Municipal Committee Kamber  
02. Tender reference No: NIT No: MCK/ENG-BR/01 of 2018  
Kamber Dated: 02/04/2018  
03. Tender Description / Name of work / Item: Construction of C.C drains & C.C block from Wazir Chandio house to Larkana road Kamber City.  
04. Method procurement: Single stage- One Envelop Procedure  
05. Tender Published: 01. Daily Kawish, Dated: 04/04/2018  
02. Daily Express Dated: 04/4/2018.  
03. Daily Sindh Sujag Dated: 05/4/2018  
04. Daily Dawn Dated: 07/4/2018  
SPPRA S.No: 37483 hoisted on 03/04/2018  
06. Total Bid document sold: 03 Nos:  
07. Total Bid Received: 03 Nos:  
08. Technical Bid opening date: Not Applicable.  
(If Applicable)  
09. No. of bid Technically Qualified: Not Applicable  
(If Applicable)  
10. Bid (s) Rejected: Nil  
(If Applicable).  
11. Date of Financial Bid opening: 20-04-2018

S.NO	NAME OF CONTRACTOR / FIRM	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	2	3	4	5	6	7
01	M/s M.A Baloach Construction works	9,96,663/-	01 <sup>st</sup> Lowest	(-) 0.33 % below from estimated cost	Being lowest rates, qualified as per criteria hence accepted	Recommended for award of contract being lowest rates
02	Mr.Siraj-u-ddin Chandio	10,03,011/-	02 <sup>nd</sup> lowest	(+) 0.30 % above from Estimated cost	Being Higher rates hence rejected	Not recommended for award due to higher rates
03	Mr. Anwar & Ali Associates	10,09,359/-	03 <sup>rd</sup> lowest	(+) 0.92 % above from Estimated cost	Being Highest rates hence rejected	Not recommended for award due to highest rates

## Signature of Chairman / Members of Committee




(Shah Bux Khaskheli)  
Assistant Executive Engineer  
P.H.E.D Kamber  
(Member)



(Dileep Kumar Ochani)  
Accounts Officer  
Municipal Committee Kamber  
(Member)



(Abdul Hafeez Jagirani)  
Assistant Executive Engineer  
Building works & Services Deptt: Kamber  
(Member)



(Ali Nawaz Brohi)  
Municipal Engineer  
Municipal Committee Kamber  
(Member)



(Bashir Ahmed Lashari)  
Chief Municipal Officer  
Municipal Committee Kamber  
(Chairman)







# OFFICE OF THE MUNICIPAL COMMITTEE KAMBER

## BIDDER'S ELIGIBILITY / QUALIFICATION REPORT

S.NO:27

01. Name of Procuring Agency: -

MUNICIPAL COMMITTEE KAMBER

02. Tender Description / Name of Work / Item:-

Construction of C.C drains & C.C block from  
Sher Chandio house to Larkana road Kamber  
City.

S.NO	ELIGIBILITY / QUALIFICATION CRITERIA	Mr. Ahsan Ahmed Tunio	Mr. Parvez Ali Chandio	Mr. H.Bashir Ahmed Tunio
1	Is envelope	Yes	Yes	Yes
2	Required amount of Bid Security	Yes	Yes	Yes
3	Alternate Bid	No	No	No
4	Required PEC registration where applicable	N/A	N/A	N/A
5	Registration in SRB & I. Tax (FBR) & CNIC	Yes	Yes	Yes
6	Affidavit regarding any litigation or blacklisting / documents genuine.	Yes	Yes	Yes
7	List of Machinery & equipments provided	Yes	Yes	Yes
8	Documents showing same relevant work experience (3.4)	Yes	Yes	Yes
9	Financial statement viz: Bank statement / turnover of last 03 years	Yes	Yes	Yes
10	Work order copy	Yes	Yes	Yes
11	Any over writing tenders dropped received	No	No	No
12	Any conditional telegraphic Bid	No	No	No
13	Tender fee received.	Yes	Yes	Yes
<b>Qualified / Disqualified</b>		<b>Qualified</b>	<b>Qualified</b>	<b>Qualified</b>

(Shah Bux Khaskheli)  
Assistant Executive Engineer  
P.H.E.D Kamber  
(Member)

(Dileep Kumar Ochani)  
Accounts Officer  
Municipal Committee Kamber  
(Member)

(Abdul Hafeez Jagirani)  
Assistant Executive Engineer  
Building works & Services Deptt: Kamber  
(Member)

(Ali Nawaz Brohi)  
Municipal Engineer  
Municipal Committee Kamber  
(Member)

(Bashir Ahmed Lashari)  
Chief Municipal Officer  
Municipal Committee Kamber  
(Chairman)


# BID EVALUATION REPORT


S.NO:27

01. Name of Procuring Agency Municipal Committee Kamber  
02. Tender reference No: NIT No: MCK/ENG-BR/01 of 2018  
Kamber Dated: 02/04/2018  
03. Tender Description / Name of work / Item Construction of C.C drains & C.C block from Sher Chandio house to Larkana road Kamber City.  
04. Method procurement Single stage- One Envelop Procedure  
05. Tender Published: 01. Daily Kawish, Dated: 04/04/2018  
02. Daily Express Dated: 04/4/2018.  
03. Daily Sindh Sujag Dated: 05/4/2018  
04. Daily Dawn Dated: 07/4/2018  
SPPRA S.No: 37483 hoisted on 03/04/2018  
06. Total Bid document sold: 03 Nos:  
07. Total Bid Received 03 Nos:  
08. Technical Bid opening date (If Applicable) Not Applicable.  
09. No. of bid Technically Qualified (If Applicable) Not Applicable  
10. Bid (s) Rejected (If Applicable) Nil  
11. Date of Financial Bid opening 20-04-2018

S.NO	NAME OF CONTRACTOR / FIRM	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	2	3	4	5	6	7
01	Mr.Ahsan Ahmed Tunio	9,96,663/-	01 <sup>st</sup> Lowest	(-)0.33 % below from estimated cost	Being lowest rates, qualified as per criteria hence accepted	Recommended for award of contract being lowest rates
02	Mr.Parvez Ali Chandio	10,03,011/-	02 <sup>nd</sup> lowest	(+) 0.30 % above from Estimated cost	Being Higher rates hence rejected	Not recommended for award due to higher rates
03	Mr. H.Bashir Ahmed Tunio	10,09,359/-	03 <sup>rd</sup> lowest	(+) 0.92 % above from Estimated cost	Being Highest rates hence rejected	Not recommended for award due to highest rates


## Signature of Chairman / Members of Committee

  
(Shahbaz Khaskheli)  
Assistant Executive Engineer  
P.H.E.D Kamber  
(Member)

  
(Dileep Kumar Ochani)  
Accounts Officer  
Municipal Committee Kamber  
(Member)

  
(Abdul Hafeez Jagirani)  
Assistant Executive Engineer  
Building works & Services Deptt: Kamber  
(Member)

  
(Ali Nawaz Brohi)  
Municipal Engineer  
Municipal Committee Kamber  
(Member)

  
(Bashir Ahmed Lashari)  
Chief Municipal Officer  
Municipal Committee Kamber  
(Chairman)

## COMPRATIVE STATEMENT / FINANCIAL REVIEW

S.NO: 27

NIT No: MCK/ENG-Br/01 of 2018  
 Kamber Dated : 02/04/2018  
 Date of Issuance upto:- 19/04/2018  
 Date Of Opening:- 20/04/2018

Construction of C.C drains & C.C block from Ali Sher Chandio house to  
 Larkana road Kamber City.

**Name of Scheme:-**

Head of A/C:- Under OZT Share

Estimated Cost Provision	Schedule B		Name of Contractor		
	Schedule Items		Mr. Ahsan Ahmed Tunio (57.0% Above)	Mr. Parvez Ali Chandio (58.0 % Above)	Mr. H.Bashir Ahmed Tunio (59.0% Above)
Total Cartage:-	3,42,809/-	6,34,817/-	6,34,817/-	6,34,817/-	6,34,817/-
Schedule Items	06,34,817/-	4000/-	4000/-	4000/-	4000/-
Non-Schedule Items	4000/-				
Ceiling 10%	19,074/-				
Estimated Cost:-	10,00,700/-				
<b>Say Rs:</b>	<b>10,00,000/-</b>				
		Schedule "B"			
		Add: Premium	3,61,846/-	3,68,194/-	3,74,542/-
		Non Schedule Items	4000/-	4000/-	4000/-
		Tender Cost	9,96,663/-	10,03,011/-	10,09,359/-
		Estimated Cost (-)	10,00,000/-	10,00,000/-	10,00,000/-
		<b>Difference</b>	(-) 0.33 % Below From Estimated Cost	(+) 0.30 % Above from Estimated Cost	(+) 0.92 % Above from Estimated Cost

The Lowest rates quoted by **Mr. Ahsan Ahmed Tunio** Government contractor Kamber at  
**Rs:57.0% above** the schedule items is found lowest which comes to **Rs: 0.33 % Below** the  
 estimated cost are found lowest in the competition, is hereby approved. No premium will be allowed  
 on Non Schedule items

**Note:-**

  
**(Dileep Kumar Ochani)**  
 Accounts Officer  
 Municipal Committee Kamber  
**(Member)**

  
**(Bashir Ahmed Lashari)**  
 Chief Municipal Officer  
 Municipal Committee Kamber  
**(Chairman)**

  
**(Shah Bux Khaskheili)**  
 Assistant Executive Engineer  
 PHED Kamber  
**(Member)**

  
**(Ali Nawaz Brohi)**  
 Municipal Engineer  
 Municipal Committee Kamber  
**(Member)**

  
**(Abdul Hafeez Jagirani)**  
 Assistant Executive Engineer  
 Buildings, Works & Service Deptt: Kamber  
**(Member)**



# OFFICE OF THE MUNICIPAL COMMITTEE KAMBER

## BIDDER'S ELIGIBILITY / QUALIFICATION REPORT

S.NO:28

01. Name of Procuring Agency: -

MUNICIPAL COMMITTEE KAMBER

02. Tender Description / Name of Work / Item:-

Construction of C.C drains & Paver block in  
Mirch Bazar Kamber City.

S.NO	ELIGIBILITY / QUALIFICATION CRITERIA	Mr. Abdul Manan Chandio	M/s Nabi Builders	Mr. Abdul Sattar Soomro
1	Is envelope	Yes	Yes	Yes
2	Required amount of Bid Security	Yes	Yes	Yes
3	Alternate Bid	No	No	No
4	Required PEC registration where applicable	Yes	Yes	Yes
5	Registration in SRB & I. Tax (FBR) & CNIC	Yes	Yes	Yes
6	Affidavit regarding any litigation or blacklisting / documents genuine.	Yes	Yes	Yes
7	List of Machinery & equipments provided	Yes	Yes	Yes
8	Documents showing same relevant work experience (3.4)	Yes	Yes	Yes
9	Financial statement viz: Bank statement / turnover of last 03 years	Yes	Yes	Yes
10	Work order copy	Yes	Yes	Yes
11	Any over writing tenders dropped received	No	No	No
12	Any conditional telegraphic Bid	No	No	No
13	Tender fee received.	Yes	Yes	Yes
<b>Qualified / Disqualified</b>		<b>Qualified</b>	<b>Qualified</b>	<b>Qualified</b>

(Shah Bux Khaskheli)  
Assistant Executive Engineer  
P.H.E.D Kamber  
(Member)

(Dileep Kumar Ochani)  
Accounts Officer  
Municipal Committee Kamber  
(Member)

(Abdul Hafeez Jagirani)  
Assistant Executive Engineer  
Building works & Services Deptt: Kamber  
(Member)

(Ali Nawaz Brohi)  
Municipal Engineer  
Municipal Committee Kamber  
(Member)

(Bashir Ahmed Lashari)  
Chief Municipal Officer  
Municipal Committee Kamber  
(Chairman)


# BID EVALUTION REPORT

S.NO:28

01. Name of Procuring Agency Municipal Committee Kamber  
02. Tender reference No: NIT No: MCK/ENG-BR/01 of 2018  
Kamber Dated: 02/04/2018  
03. Tender Description / Name of work / Item Construction of C.C drains & Paver block in Mirch Bazar Kamber City.  
04. Method procurement Single stage- One Envelop Procedure  
05. Tender Published: 01. Daily Kawish, Dated: 04/04/2018  
02. Daily Express Dated: 04/4/2018.  
03. Daily Sindh Sujag Dated: 05/4/2018  
04. Daily Dawn Dated: 07/4/2018  
SPPRA S.No: 37483 hoisted on 03/04/2018  
06. Total Bid document sold: 03 Nos:  
07. Total Bid Received 03 Nos:  
08. Technical Bid opening date (If Applicable) Not Applicable.  
09. No. of bid Technically Qualified (If Applicable) Not Applicable  
10. Bid (s) Rejected (If Applicable). Nil  
11. Date of Financial Bid opening 20-04-2018

S.NO	NAME OF CONTRACTOR / FIRM	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	2	3	4	5	6	7
01	Mr.Abdul Manan Chandio	49,93,159/-	01 <sup>st</sup> Lowest	(-)0.13 % below from estimated cost	Being lowest rates, qualified as per criteria hence accepted	Recommended for award of contract being lowest rates
02	M/s Nabi Builders	50,49,685/-	02 <sup>nd</sup> lowest	(+) 0.99 % above from Estimated cost	Being Higher rates hence rejected	Not recommended for award due to higher rates
03	Mr. Abdul Sattar Soomro	51,25,054/-	03 <sup>rd</sup> lowest	(+) 2.50 % above from Estimated cost	Being Highest rates hence rejected	Not recommended for award due to highest rates


## Signature of Chairman / Members of Committee

  
(Shah Bux Khaskheir)  
Assistant Executive Engineer  
P.H.E.D Kamber  
(Member)

  
(Dileep Kumar Ochani)  
Accounts Officer  
Municipal Committee Kamber  
(Member)

  
(Abdul Hafeez Jagirani)  
Assistant Executive Engineer  
Building works & Services Deptt: Kamber  
(Member)

  
(Ali Nawaz Brohi)  
Municipal Engineer  
Municipal Committee Kamber  
(Member)

  
(Bashir Ahmed Lashari)  
Chief Municipal Officer  
Municipal Committee Kamber  
(Chairman)

## COMPRATIVE STATEMENT / FINANCIAL REVIEW

NIT No: MCK/ENG-Br/01 of 2018
Kamber Dated : 02/04/2018
Date of Issuance upto:- 19/04/2018
Date Of Opening:- 20/04/2018

**Name of Scheme:-** Construction of C.C drains & Paver block in Mirch Bazar Kamber City.

Head of A/C:- Under OZT Share

Estimated Cost Provision	Schedule B		Name of Contractor		
	Schedule Items	Total:-			Mr. Abdul Mana Chandio (32.50% Above)
Total Cartage:-	10,20,886/-	37,68,422/-	37,68,422/-	37,68,422/-	37,68,422/-
Schedule Items	37,68,422/-	37,72,422/-	37,68,422/-	12,81,263/-	13,56,632/-
Non-Schedule Items	4000/-	4000/-	-	4000/-	4000/-
Ceiling 10%	2,06,789/-	-	-	50,49,685/-	51,25,054/-
Estimated Cost:-	50,00,097/-	-	-	50,00,000/-	50,00,000/-
<b>Say Rs:</b>	<b>50,00,000/-</b>	<b>(-) 6,841/-</b>	<b>(-) 0.13 % Below From Estimated Cost</b>	<b>(+) 49,685/-</b>	<b>(+) 1,25,054/- 2.50 % Above from Estimated Cost</b>
			<b>Difference</b>		
			<b>Schedule "B"</b>		
			Add: Premium		
			Non Schedule Items		
			Tender Cost		
			Estimated Cost (-)		
			<b>Difference</b>		

The Lowest rates quoted by **Mr. Abdul Manan Chandio** Government contractor Kamber at **Rs:32.50%** above the schedule items is found lowest which comes to **Rs: 0.13 % Below** the estimated cost are found lowest in the competition, is hereby approved. No premium will be allowed on Non Schedule items

**Note:-**

**(Ali Nawaz Brohi)**

Municipal Engineer

Municipal Committee Kamber

(Member)

**(Dileep Kumar Ochani)**

Accounts Officer

Municipal Committee Kamber

(Member)

**(Bashir Ahmed Lashari)**

Chief Municipal Officer

Municipal Committee Kamber

(Chairman)

**(Shah Bux Khaskhehi)**

Assistant Executive Engineer

PHED Kamber

(Member)

**(Abdul Hafeez Jagirani)**

Assistant Executive Engineer

Buildings, Works & Service Deptt: Kamber

(Member)



# OFFICE OF THE MUNICIPAL COMMITTEE KAMBER

## BIDDER'S ELIGIBILITY / QUALIFICATION REPORT

S.NO:29

01. Name of Procuring Agency: -

MUNICIPAL COMMITTEE KAMBER

02. Tender Description / Name of Work / Item:-

Construction of Play ground near Girls High School Kamber City.

S.NO	ELIGIBILITY / QUALIFICATION CRITERIA	M/s Siddiqui Engineers & Constructors	M/s NHK Enterprises	M/s Noman Builders
1	Is envelope	Yes	Yes	Yes
2	Required amount of Bid Security	Yes	Yes	Yes
3	Alternate Bid	No	No	No
4	Required PEC registration where applicable	N/A	N/A	N/A
5	Registration in SRB & I. Tax (FBR) & CNIC	Yes	Yes	Yes
6	Affidavit regarding any litigation or blacklisting / documents genuine.	Yes	Yes	Yes
7	List of Machinery & equipments provided	Yes	Yes	Yes
8	Documents showing same relevant work experience (3-4)	Yes	Yes	Yes
9	Financial statement viz: Bank statement / turnover of last 03 years	Yes	Yes	Yes
10	Work order copy	Yes	Yes	Yes
11	Any over writing tenders dropped received	No	No	No
12	Any conditional telegraphic Bid	No	No	No
13	Tender fee received.	Yes	Yes	Yes
<b>Qualified / Disqualified</b>		<b>Qualified</b>	<b>Qualified</b>	<b>Qualified</b>

(Shah Bux Khaskheli)  
Assistant Executive Engineer  
P.H.E.D Kamber  
(Member)

(Dileep Kumar Ochani)  
Accounts Officer  
Municipal Committee Kamber  
(Member)

(Abdul Hafeez Jagirani)  
Assistant Executive Engineer  
Building works & Services Deptt: Kamber  
(Member)

(Ali Nawaz Brohi)  
Municipal Engineer  
Municipal Committee Kamber  
(Member)

(Bashir Ahmed Lashari)  
Chief Municipal Officer  
Municipal Committee Kamber  
(Chairman)


# BID EVALUATION REPORT

S.NO:29

01. Name of Procuring Agency Municipal Committee Kamber  
02. Tender reference No: NIT No: MCK/ENG-BR/01 of 2018  
Kamber Dated: 02/04/2018  
03. Tender Description / Name of work / Item Construction of Play ground near Girls High School  
Kamber City.  
04. Method procurement Single stage- One Envelop Procedure  
05. Tender Published: 01. Daily Kawish, Dated: 04/04/2018  
02. Daily Express Dated: 04/4/2018.  
03. Daily Sindh Sujag Dated: 05/4/2018  
04. Daily Dawn Dated: 07/4/2018  
SPPRA S.No: 37483 hoisted on 03/04/2018  
06. Total Bid document sold: 03 Nos:  
07. Total Bid Received 03 Nos:  
08. Technical Bid opening date Not Applicable.  
(If Applicable)  
09. No. of bid Technically Qualified Not Applicable  
(If Applicable)  
10. Bid (s) Rejected Nil  
(If Applicable).  
11. Date of Financial Bid opening 20-04-2018


S.NO	NAME OF CONTRACTOR / FIRM	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	2	3	4	5	6	7
01	M/s Siddiqui Engineers & Constructors	19,92,543/-	01 <sup>st</sup> Lowest	(-) 0.37 % below from estimated cost	Being lowest rates, qualified as per criteria hence accepted	Recommended for award of contract being lowest rates
02	M/s NHK Enterprises	20,15,100/-	02 <sup>nd</sup> lowest	(+) 0.75 % above from Estimated cost	Being Higher rates hence rejected	Not recommended for award due to higher rates
03	M/s Noman Builders	20,45,176/-	03 <sup>rd</sup> lowest	(+) 2.26 % above from Estimated cost	Being Highest rates hence rejected	Not recommended for award due to highest rates


## Signature of Chairman / Members of Committee

  
(Shah Dux Khaskheli)  
Assistant Executive Engineer  
P.H.E.D Kamber  
(Member)

  
(Dileep Kumar Ochani)  
Accounts Officer  
Municipal Committee Kamber  
(Member)

  
(Abdul Hafeez Jagirani)  
Assistant Executive Engineer  
Building works & Services Deptt: Kamber  
(Member)

  
(Ali Nawaz Brohi)  
Municipal Engineer  
Municipal Committee Kamber  
(Member)

  
(Bashir Ahmed Lashari)  
Chief Municipal Officer  
Municipal Committee Kamber  
(Chairman)



# COMPARATIVE STATEMENT / FINANCIAL REVIEW

S.NO: 29

NIT No: MCK/ENG-Br/01 of 2018  
Kamber Dated : 02/04/2018  
Date of Issuance upto:- 19/04/2018  
Date Of Opening:- 20/04/2018

Name of Scheme:- Construction of Play ground near Girls High School Kamber City.

Head of A/C:- Under OZT Share

Estimated Cost Provision	Schedule B		Name of Contractor	
	Schedule Items	15,03,806/-	M/s Siddiqui Engineers & Constructors (32.50% Above)	M/s HNK Enterprises (34.0 % Above)
Total Cartage:-	05,02,462/-	-	15,03,806/-	15,03,806/-
Schedule Items	15,03,806/-	15,03,806/-	4,88,737/-	5,41,370/-
Non-Schedule Items	-	-	-	-
Estimated Cost:-	20,06,268/-	-	19,92,543/-	20,45,176/-
Say Rs:	20,00,000/-	-	20,00,000/-	20,00,000/-
			(-) 7,457/-	(+) 15,100/-
			(-) 0.37 % Below From Estimated Cost	0.75 % Above from Estimated Cost
				2.26 % Above from Estimated Cost

The Lowest rates quoted by **M/s Siddiqui Engineers & Constructors** Government contractor Kamber at **Rs:32.50% above** the schedule items is found lowest which comes to **Rs: 0.37 % Below** the estimated cost are found lowest in the competition, is hereby approved. No premium will be allowed on Non Schedule items

Note:-

  
**(Dileep Kumar Ochani)**  
Accounts Officer  
Municipal Committee Kamber  
**(Member)**

  
**(Bashir Ahmed/Lashari)**  
Chief Municipal Officer  
Municipal Committee Kamber  
**(Chairman)**

  
**(Shah Bukht Khaskheli)**  
Assistant Executive Engineer  
PHED Kamber  
**(Member)**

  
**(Ali Nawaz Brohi)**  
Municipal Engineer  
Municipal Committee Kamber  
**(Member)**

  
**(Abdul Hafeez Jagirani)**  
Assistant Executive Engineer  
Buildings, Works & Service Deptt: Kamber  
**(Member)**



# OFFICE OF THE MUNICIPAL COMMITTEE KAMBER

## BIDDER'S ELIGIBILITY / QUALIFICATION REPORT

S.NO:30

01. Name of Procuring Agency: -

MUNICIPAL COMMITTEE KAMBER

02. Tender Description / Name of Work / Item:-

Construction of Garage for Tractors & vehicles of M.C Kamber at back side of Ghaibi Khan Chandio shopping center Kamber City.

S.NO	ELIGIBILITY / QUALIFICATION CRITERIA	M/s Khadim Hussain Jamali	M/s Najamuddin Chandio	M/s Pak Constructors
1	Is envelope	Yes	Yes	Yes
2	Required amount of Bid Security	Yes	Yes	Yes
3	Alternate Bid	No	No	No
4	Required PEC registration where applicable	N/A	N/A	N/A
5	Registration in SRB & I. Tax (FBR) & CNIC	Yes	Yes	Yes
6	Affidavit regarding any litigation or blacklisting / documents genuine.	Yes	Yes	Yes
7	List of Machinery & equipments provided	Yes	Yes	Yes
8	Documents showing same relevant work experience (3.8)	Yes	Yes	Yes
9	Financial statement viz: Bank statement / turnover of last 03 years	Yes	Yes	Yes
10	Work order copy	Yes	Yes	Yes
11	Any over writing tenders dropped received	No	No	No
12	Any conditional telegraphic Bid	No	No	No
13	Tender fee received.	Yes	Yes	Yes
<b>Qualified / Disqualified</b>		<b>Qualified</b>	<b>Qualified</b>	<b>Qualified</b>

(Shah Bux Khaskheli)  
Assistant Executive Engineer  
P.H.E.D Kamber  
(Member)

(Dileep Kumar Ochani)  
Accounts Officer  
Municipal Committee Kamber  
(Member)

(Abdul Hafeez Jagirani)  
Assistant Executive Engineer  
Building works & Services Deptt: Kamber  
(Member)

(Ali Nawaz Brohi)  
Municipal Engineer  
Municipal Committee Kamber  
(Member)

(Bashir Ahmed Lashari)  
Chief Municipal Officer  
Municipal Committee Kamber  
(Chairman)


# BID EVALUATION REPORT

S.NO:30


01. Name of Procuring Agency Municipal Committee Kamber  
02. Tender reference No: NIT No: MCK/ENG-BR/01 of 2018  
Kamber Dated: 02/04/2018  
03. Tender Description / Name of work / Item Construction of Garage for Tractors & vehicles of M.C Kamber at back side of Ghaibi Khan Chandio shopping center Kamber City.  
04. Method procurement Single stage- One Envelop Procedure  
05. Tender Published: 01. Daily Kawish, Dated: 04/04/2018  
02. Daily Express Dated: 04/4/2018.  
03. Daily Sindh Sujag Dated: 05/4/2018  
04. Daily Dawn Dated: 07/4/2018  
SPPRA S.No: 37483 hoisted on 03/04/2018  
06. Total Bid document sold: 03 Nos:  
07. Total Bid Received 03 Nos:  
08. Technical Bid opening date (If Applicable) Not Applicable.  
09. No. of bid Technically Qualified (If Applicable) Not Applicable  
10. Bid (s) Rejected (If Applicable) Nil  
11. Date of Financial Bid opening 20-04-2018

S.NO	NAME OF CONTRACTOR / FIRM	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	2	3	4	5	6	7
01	M/s Khadim Hussain Jamali	19,81,942/-	01 <sup>st</sup> Lowest	(-)0.10 % below from estimated cost	Being lowest rates, qualified as per criteria hence accepted	Recommended for award of contract being lowest rates
02	M/s Pak Constructors	20,08,831/-	02 <sup>nd</sup> lowest	(+) 1.25 % above from Estimated cost	Being Higher rates hence rejected	Not recommended for award due to higher rates
03	Mr. Najamuddin Chandio	20,56,284/-	03 <sup>rd</sup> lowest	(+) 3.64 % above from Estimated cost	Being Highest rates hence rejected	Not recommended for award due to highest rates


## Signature of Chairman / Members of Committee

  
(Shah Bux Khaskheli)  
Assistant Executive Engineer  
P.H.E.D Kamber  
(Member)

  
(Dileep Kumar Ochani)  
Accounts Officer  
Municipal Committee Kamber  
(Member)

  
(Abdul Hafeez Jagirani)  
Assistant Executive Engineer  
Building works & Services Deptt: Kamber  
(Member)

  
(Ali Nawaz Brohi)  
Municipal Engineer  
Municipal Committee Kamber  
(Member)

  
(Bashir Ahmed Lashari)  
Chief Municipal Officer  
Municipal Committee Kamber  
(Chairman)

## COMPRATIVE STATEMENT / FINANCIAL REVIEW

**S.NO: 30**

**Name of Scheme:-**

Construction of Garage for Tractors & Vehicles of M.C Kamber at back side of Ghaibi Khan Chandio shopping center Kamber City.

Under OZT Share

NIT No: MCK/ENG-Br/01 of 2018  
Kamber Dated : 02/04/2018  
Date of Issuance upto:- 19/04/2018  
Date Of Opening:- 20/04/2018

Estimated Cost Provision	Schedule B		Name of Contractor
	Schedule Items		
Total Cartage:-	2,87,393/-	15,81,757/-	M/s Pak Chandio (27.0 % Above)
Schedule Items	15,81,757/-	15,81,757/-	M/s Khadim Hussain Jamali (25.30% Above)
Non-Schedule Items	4000/-	4000/-	
Ceiling 10%	48,655/-	4,00,185/-	
Estimated Cost:-	19,21,805/-	4000/-	
<b>Say Rs:</b>	<b>19,84,000/-</b>	19,84,000/-	
		15,81,757/-	M/s Khadim Hussain Jamali (30.0% Above)
		4,27,074/-	
		4000/-	
		19,81,942/-	
		<b>19,84,000/-</b>	
		(-) 2,058/-	
		<b>(-) 0.10 % Below From Estimated Cost</b>	
		<b>1.25 % Above from Estimated Cost</b>	
		<b>(+) 24,831/-</b>	
		<b>19,84,000/-</b>	
		20,08,831/-	
		4000/-	
		20,56,284/-	
		<b>19,84,000/-</b>	
		<b>(+) 72,284/-</b>	
		<b>3.64 % Above from Estimated Cost</b>	


The Lowest rates quoted by **M/s Khadim Hussain Jamali** Government contractor Kamber at **Rs:25.30% above** the schedule items is found lowest which comes to **Rs: 0.10 % Below** the estimated cost are found lowest in the competition, is hereby approved. No premium will be allowed on Non Schedule items.

**Note:-**

  
**(Dileep Kumar Ochani)**  
Accounts Officer  
Municipal Committee Kamber  
**(Member)**

  
**(Bashir Ahmed Kashari)**  
Chief Municipal Officer  
Municipal Committee Kamber  
**(Chairman)**

  
**(Shah Bux Khaskheli)**  
Assistant Executive Engineer  
PHED Kamber  
**(Member)**

  
**(Ali Nawaz Brohi)**  
Municipal Engineer  
Municipal Committee Kamber  
**(Member)**

  
**(Abdul Hafeez Jagirani)**  
Assistant Executive Engineer  
Buildings, Works & Service Deptt: Kamber  
**(Member)**



# OFFICE OF THE MUNICIPAL COMMITTEE KAMBER

## BIDDER'S ELIGIBILITY / QUALIFICATION REPORT

S.NO:31

01. Name of Procuring Agency: -

MUNICIPAL COMMITTEE KAMBER

02. Tender Description / Name of Work / Item:-

Construction of Fire Station at old water storage tanks near Imam Bargah Kamber City.

S.NO	ELIGIBILITY / QUALIFICATION CRITERIA	Mr. Imtiaz Ali Brohi	Mr. Mir Bilawal	Mr. Muhammad Ali Chandio
1	Is envelope	Yes	Yes	Yes
2	Required amount of Bid Security	Yes	Yes	Yes
3	Alternate Bid	No	No	No
4	Required PEC registration where applicable	N/A	N/A	N/A
5	Registration in SRB & I. Tax (FBR) & CNIC	Yes	Yes	Yes
6	Affidavit regarding any litigation or blacklisting / documents genuine.	Yes	Yes	Yes
7	List of Machinery & equipments provided	Yes	Yes	Yes
8	Documents showing same relevant work experience [3.y]	Yes	Yes	Yes
9	Financial statement viz: Bank statement / turnover of last 03 years	Yes	Yes	Yes
10	Work order copy	Yes	Yes	Yes
11	Any over writing tenders dropped received	No	No	No
12	Any conditional telegraphic Bid	No	No	No
13	Tender fee received.	Yes	Yes	Yes
<b>Qualified / Disqualified</b>		<b>Qualified</b>	<b>Qualified</b>	<b>Qualified</b>

(Shah Bux Khaskheli)  
Assistant Executive Engineer  
P.H.E.D Kamber  
(Member)

(Dileep Kumar Ochani)  
Accounts Officer  
Municipal Committee Kamber  
(Member)

(Abdul Hafeez Jagirani)  
Assistant Executive Engineer  
Building works & Services Deptt: Kamber  
(Member)

(Ali Nawaz Brohi)  
Municipal Engineer  
Municipal Committee Kamber  
(Member)

(Bashir Ahmed Lashari)  
Chief Municipal Officer  
Municipal Committee Kamber  
(Chairman)

# BID EVALUATION REPORT

S.NO:31

01. Name of Procuring Agency: Municipal Committee Kamber  
02. Tender reference No: NIT No: MCK/ENG-BR/01 of 2018  
Kamber Dated: 02/04/2018  
03. Tender Description / Name of work / Item: **Construction of Fire Station at old water storage tanks near Imam Bargah Kamber City.**  
04. Method procurement: Single stage- One Envelop Procedure  
05. Tender Published: 01. Daily Kawish, Dated: 04/04/2018  
02. Daily Express Dated: 04/4/2018.  
03. Daily Sindh Sujag Dated: 05/4/2018  
04. Daily Dawn Dated: 07/4/2018  
SPPRA S.No: 37483 hoisted on 03/04/2018  
06. Total Bid document sold: 03 Nos:  
07. Total Bid Received: 03 Nos:  
08. Technical Bid opening date: Not Applicable.  
(If Applicable)  
09. No. of bid Technically Qualified: Not Applicable  
(If Applicable)  
10. Bid (s) Rejected: Nil  
(If Applicable).  
11. Date of Financial Bid opening: 20-04-2018

S.NO	NAME OF CONTRACTOR / FIRM	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	2	3	4	5	6	7
01	Mr. Imtiaz Ali Brohi	16,99,876/-	01 <sup>st</sup> Lowest	(-)0.39 % below from estimated cost	Being lowest rates, qualified as per criteria hence accepted	Recommended for award of contract being lowest rates
02	Mr. Mir Bilawal	17,26,436/-	02 <sup>nd</sup> lowest	(+) 1.16 % above from Estimated cost	Being Higher rates hence rejected	Not recommended for award due to higher rates
03	Mr. Muhammad Ali Chandio	17,39,717/-	03 <sup>rd</sup> lowest	(+) 1.94 % above from Estimated cost	Being Highest rates hence rejected	Not recommended for award due to highest rates

## Signature of Chairman / Members of Committee




(Shah Bux Khaskhefi)  
Assistant Executive Engineer  
P.H.E.D Kamber  
(Member)



(Dileep Kumar Ochani)  
Accounts Officer  
Municipal Committee Kamber  
(Member)



(Abdul Hafeez Jagirani)  
Assistant Executive Engineer  
Building works & Services Deptt: Kamber  
(Member)



(Ali Nawaz Brohi)  
Municipal Engineer  
Municipal Committee Kamber  
(Member)



(Bashir Ahmed Lashari)  
Chief Municipal Officer  
Municipal Committee Kamber  
(Chairman)

## COMPRATIVE STATEMENT / FINANCIAL REVIEW

NIT No: MCK/ENG-Br/01 of 2018
Kamber Dated : 02/04/2018
Date of Issuance upto:- 19/04/2018
Date Of Opening:- 20/04/2018

Construction of Fire Station at old Water storage tanks near Imam Bargah  
Kamber City.

Under OZT Share

S.NO: 31

**Name of Scheme:-**

Estimated Cost Provision	Schedule B		Name of Contractor	
	Schedule Items	Non Schedule Items	Mr. Imtiaz Ali Brohi (28.0% Above)	Mr. Mir Bilawal (30.0 % Above)
Total Cartage:-	2,53,939/-	4000/-	13,28,028/-	13,28,028/-
Schedule Items	13,28,028/-	13,32,028/-	13,28,028/-	13,28,028/-
Non-Schedule Items	4000/-		4000/-	4000/-
Ceiling 10%	1,20,520/-		3,71,848/-	4,11,689/-
Estimated Cost:-	17,06,487/-		4000/-	4000/-
<b>Say Rs:</b>	<b>17,06,500/-</b>		16,99,876/-	17,39,717/-
			<b>17,06,500/-</b>	<b>17,06,500/-</b>
			(-) 0.39 % Below From Estimated Cost	(+ ) 19,936/-
				01.16 % Above from Estimated Cost
				1.94 % Above from Estimated Cost

The Lowest rates quoted by **Mr. Imtiaz Ali Brohi** Government contractor Kamber at **Rs:28.0%** above the schedule items is found lowest which comes to **Rs: 0.39 % Below** the estimated cost are found lowest in the competition, is hereby approved. No premium will be allowed on Non Schedule items

**Note:-**

  
**(Dileep Kumar Ochani)**  
Accounts Officer  
Municipal Committee Kamber  
**(Member)**

  
**(Bashir Ahmed Lashari)**  
Chief Municipal Officer  
Municipal Committee Kamber  
**(Chairman)**

  
**(Shah Bux Khaskhafi)**  
Assistant Executive Engineer  
PHED Kamber  
**(Member)**

  
**(Ali Nawaz Brohi)**  
Municipal Engineer  
Municipal Committee Kamber  
**(Member)**

  
**(Abdul Hafeez Jagirani)**  
Assistant Executive Engineer  
Buildings, Works & Service Deptt: Kamber  
**(Member)**



# OFFICE OF THE MUNICIPAL COMMITTEE KAMBER

## BIDDER'S ELIGIBILITY / QUALIFICATION REPORT

S.NO:32

01. Name of Procuring Agency: -

MUNICIPAL COMMITTEE KAMBER

02. Tender Description / Name of Work / Item:-

Construction of Compound wall (Remaining work) of Baghan Shah Graveyard of Kamber City.

S.NO	ELIGIBILITY / QUALIFICATION CRITERIA	M/s Memon Construction & Co.	Mr. Najamuddin Chandio	M/s Abra Construction Company
1	Is envelope	Yes	Yes	Yes
2	Required amount of Bid Security	Yes	Yes	Yes
3	Alternate Bid	No	No	No
4	Required PEC registration where applicable	Yes	Yes	Yes
5	Registration in SRB & I. Tax (FBR) & CNIC	Yes	Yes	Yes
6	Affidavit regarding any litigation or blacklisting / documents genuine.	Yes	Yes	Yes
7	List of Machinery & equipments provided	Yes	Yes	Yes
8	Documents showing same relevant work experience (3.4)	Yes	Yes	Yes
9	Financial statement viz: Bank statement / turnover of last 03 years	Yes	Yes	Yes
10	Work order copy	Yes	Yes	Yes
11	Any over writing tenders dropped received	No	No	No
12	Any conditional telegraphic Bid	No	No	No
13	Tender fee received.	Yes	Yes	Yes
<b>Qualified / Disqualified</b>		<b>Qualified</b>	<b>Qualified</b>	<b>Qualified</b>

(Shah Bux Khaskheli)  
Assistant Executive Engineer  
P.H.E.D Kamber  
(Member)

(Dileep Kumar Ochani)  
Accounts Officer  
Municipal Committee Kamber  
(Member)

(Abdul Hafeez Jagirani)  
Assistant Executive Engineer  
Building works & Services Deptt: Kamber  
(Member)

(Ali Nawaz Brohi)  
Municipal Engineer  
Municipal Committee Kamber  
(Member)

(Bashir Ahmed Lashari)  
Chief Municipal Officer  
Municipal Committee Kamber  
(Chairman)



# BID EVALUATION REPORT

S.NO:32

01. Name of Procuring Agency Municipal Committee Kamber  
02. Tender reference No: NIT No: MCK/ENG-BR/01 of 2018  
Kamber Dated: 02/04/2018  
03. Tender Description / Name of work / Item **Construction of Compound wall (Remaining work) of Baghan Shah Graveyard of Kamber City.**  
04. Method procurement Single stage- One Envelop Procedure  
05. Tender Published: 01. Daily Kawish, Dated: 04/04/2018  
02. Daily Express Dated: 04/4/2018.  
03. Daily Sindh Sujag Dated: 05/4/2018  
04. Daily Dawn Dated: 07/4/2018  
SPPRA S.No: 37483 hoisted on 03/04/2018  
06. Total Bid document sold: 03 Nos:  
07. Total Bid Received 03 Nos:  
08. Technical Bid opening date Not Applicable.  
(If Applicable)  
09. No. of bid Technically Qualified Not Applicable  
(If Applicable)  
10. Bid (s) Rejected Nil  
(If Applicable).  
11. Date of Financial Bid opening 20-04-2018

S.NO	NAME OF CONTRACTOR / FIRM	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	2	3	4	5	6	7
01	M/s Memon Construction & Co.	46,85,130/-	01 <sup>st</sup> Lowest	(-)0.04 % below from estimated cost	Being lowest rates, qualified as per criteria hence accepted	Recommended for award of contract being lowest rates
02	Mr. Najamuddin Chandio	47,25,425/-	02 <sup>nd</sup> lowest	(+) 0.82 % above from Estimated cost	Being Higher rates hence rejected	Not recommended for award due to higher rates
03	M/s Abra Construction Company	47,98,687/-	03 <sup>rd</sup> lowest	(+) 2.38 % above from Estimated cost	Being Highest rates hence rejected	Not recommended for award due to highest rates

## Signature of Chairman / Members of Committee




(Shah Bux Khaskhel)  
Assistant Executive Engineer  
P.H.E.D Kamber  
(Member)



(Dileep Kumar Ochani)  
Accounts Officer  
Municipal Committee Kamber  
(Member)



(Abdul Hafeez Jagirani)  
Assistant Executive Engineer  
Building works & Services Deptt: Kamber  
(Member)



(Ali Nawaz Brohi)  
Municipal Engineer  
Municipal Committee Kamber  
(Member)



(Bashir Ahmed Lashari)  
Chief Municipal Officer  
Municipal Committee Kamber  
(Chairman)

## COMPRATIVE STATEMENT / FINANCIAL REVIEW

**S.NO: 32**

**Name of Scheme:-**

Construction of Compound wall (Remaining work) of Baghan Shah Graveyard of Kamber City.

Head of A/c Under OZT Share

NIT No: MCK/ENG-Br/01 of 2018  
Kamber Dated : 02/04/2018  
Date of Issuance upto:- 19/04/2018  
Date Of Opening:- 20/04/2018

Estimated Cost Provision	Schedule B		Name of Contractor		
	Schedule Items	Schedule B	M/s Memon Construction & co. (27.90% Above)	Mr. Najamuddin Chandio (29.0 % Above)	M/s Abra Construction Company (31.0% Above)
Total Cartage:-	8,00,443/-	36,63,120/-	-	36,63,120/-	36,63,120/-
Schedule Items	36,63,120/-	Total:-	36,63,120/-	10,62,305/-	11,35,567/-
Non-Schedule Items	-	Schedule "B"	-	-	-
Ceiling 10%	2,23,178/-	Add: Premium	46,85,130/-	47,25,425/-	47,98,687/-
Estimated Cost:-	46,86,741/-	Non Schedule Items	-	-	-
<b>Say Rs:</b>	<b>46,87,000/-</b>	Tender Cost	46,87,000/-	46,87,000/-	<b>46,87,000/-</b>
		Estimated Cost (-)	(-) 1,870/-	(+) 38,425/-	(+) 1,11,687/-
		<b>Difference</b>	<b>(-) 0.04 % Below From Estimated Cost</b>	<b>0.82 % Above from Estimated Cost</b>	<b>2.38 % Above from Estimated Cost</b>

**Note:-** The Lowest rates quoted by **M/s Memon Construction & Co.** Government contractor Kamber at **Rs:27.90% above** the schedule items is found lowest which comes to **Rs: 0.04 % Below** the estimated cost are found lowest in the competition, is hereby approved. No premium will be allowed on Non Schedule items

  
**(Dileep Kumar Ochani)**  
Accounts Officer  
Municipal Committee Kamber  
**(Member)**

  
**(Bashir Ahmed Lashari)**  
Chief Municipal Officer  
Municipal Committee Kamber  
**(Chairman)**

  
**(Shah Bux Khaskheli)**  
Assistant Executive Engineer  
PHED Kamber  
**(Member)**

  
**(Ali Nawaz Brohi)**  
Municipal Engineer  
Municipal Committee Kamber  
**(Member)**

  
**(Abdul Hafeez Jagirani)**  
Assistant Executive Engineer  
Buildings, Works & Service Deptt: Kamber  
**(Member)**



# OFFICE OF THE MUNICIPAL COMMITTEE KAMBER

## BIDDER'S ELIGIBILITY / QUALIFICATION REPORT

S.NO:33

01. Name of Procuring Agency: -

MUNICIPAL COMMITTEE KAMBER

02. Tender Description / Name of Work / Item:-

Construction of Bus Stand (Remaining work)  
in Kamber City.

S.NO	ELIGIBILITY / QUALIFICATION CRITERIA	M/s Nabi Builders & Co.	Mr. Abdul Sattar Soomro	Mr. Abdul Razaque Tunio
1	Is envelope	Yes	Yes	Yes
2	Required amount of Bid Security	Yes	Yes	Yes
3	Alternate Bid	No	No	No
4	Required PEC registration where applicable	Yes	Yes	Yes
5	Registration in SRB & I. Tax (FBR) & CNIC	Yes	Yes	Yes
6	Affidavit regarding any litigation or blacklisting / documents genuine.	Yes	Yes	Yes
7	List of Machinery & equipments provided	Yes	Yes	Yes
8	Documents showing same relevant work experience (3-y)	Yes	Yes	Yes
9	Financial statement viz: Bank statement / turnover of last 03 years	Yes	Yes	Yes
10	Work order copy	Yes	Yes	Yes
11	Any over writing tenders dropped received	No	No	No
12	Any conditional telegraphic Bid	No	No	No
13	Tender fee received.	Yes	Yes	Yes
<b>Qualified / Disqualified</b>		<b>Qualified</b>	<b>Qualified</b>	<b>Qualified</b>

(Shan Bux Khaskheli)  
Assistant Executive Engineer  
P.H.E.D Kamber  
(Member)

(Dileep Kumar Ochari)  
Accounts Officer  
Municipal Committee Kamber  
(Member)

(Abdul Hafeez Jagirani)  
Assistant Executive Engineer  
Building works & Services Deptt: Kamber  
(Member)

(Ali Nawaz Brohi)  
Municipal Engineer  
Municipal Committee Kamber  
(Member)

(Bashir Ahmed Lashari)  
Chief Municipal Officer  
Municipal Committee Kamber  
(Chairman)

# BID EVALUATION REPORT

S.NO:33

01. Name of Procuring Agency Municipal Committee Kamber  
02. Tender reference No: NIT No: MCK/ENG-BR/01 of 2018  
Kamber Dated: 02/04/2018  
03. Tender Description / Name of work / Item Construction of Bus Stand (Remaining work) in Kamber City.  
04. Method procurement Single stage- One Envelop Procedure  
05. Tender Published: 01. Daily Kawish, Dated: 04/04/2018  
02. Daily Express Dated: 04/4/2018.  
03. Daily Sindh Sujag Dated: 05/4/2018  
04. Daily Dawn Dated: 07/4/2018  
SPPRA S.No: 37483 hoisted on 03/04/2018  
06. Total Bid document sold: 03 Nos:  
07. Total Bid Received 03 Nos:  
08. Technical Bid opening date (If Applicable) Not Applicable.  
09. No. of bid Technically Qualified (If Applicable) Not Applicable  
10. Bid (s) Rejected (If Applicable) Nil  
11. Date of opening 20-04-2018

S.NO	NAME OF CONTRACTOR / FIRM	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	2	3	4	5	6	7
01	M/s Nabi Builders & Co.	1,49,81,343/-	01 <sup>st</sup> Lowest	(-)0.12 % below from estimated cost	Being lowest rates, qualified as per criteria hence accepted	Recommended for award of contract being lowest rates
02	M/s Abdul Sattar Soomro	1,52,37,435/-	02 <sup>nd</sup> lowest	(+) 1.58 % above from Estimated cost	Being Higher rates hence rejected	Not recommended for award due to higher rates
03	Mr. Abdul Razaque Tunio	1,53,65,480/-	03 <sup>rd</sup> lowest	(+) 2.43 % above from Estimated cost	Being Highest rates hence rejected	Not recommended for award due to highest rates


## Signature of Chairman / Members of Committee

  
(Shah Bux Khaskheli)  
Assistant Executive Engineer  
P.H.E.D Kamber  
(Member)

  
(Dileep Kumar Ochani)  
Accounts Officer  
Municipal Committee Kamber  
(Member)

  
(Abdul Hafeez Jagirani)  
Assistant Executive Engineer  
Building works & Services Deptt: Kamber  
(Member)

  
(Ali Nawaz Brohi)  
Municipal Engineer  
Municipal Committee Kamber  
(Member)

  
(Bashir Ahmed Lashari)  
Chief Municipal Officer  
Municipal Committee Kamber  
(Chairman)

# COMPARATIVE STATEMENT / FINANCIAL REVIEW

S.NO: 33

NIT No: MCK/ENG-Br/01 of 2018

Kamber Dated : 02/04/2018

Date of Issuance upto:- 19/04/2018

Date Of Opening:- 20/04/2018

**Name of Scheme:-** Construction of Bus Stand (Remaining work) in Kamber City.

Head of A/c Under OZT Share

Estimated Cost Provision	Schedule B		Name of Contractor	
	Schedule Items		M/s Nabi Builders & Co (17.0% Above)	M/s Abdul Sattar Soomro (19.0 % Above)
Total Cartage:-	17,41,615/-	1,28,04,567/-	1,28,04,567/-	Mr. Abdul Razaque Tunio (20.0 % Above)
Schedule Items	1,28,04,567/-			
Non-Schedule Items	-			
Ceiling 10%	3,53,795/-			
Contignecy:-	40,000/-			
Estimated Cost:-	1,49,39,977/-			
<b>Say Rs:</b>	<b>01, 50,00,000/-</b>			
		Schedule "B"		
		Add: Premium	21,76,776/-	
		Non Schedule Items	-	
		Tender Cost	1,49,81,343/-	
		Estimated Cost (-)	1,50,00,000/-	
		<b>Difference</b>	(-) 18,657/-	
			(-) 0.12 % Below From Estimated Cost	
			(+) 2,37,435/-	
			1.58 % Above from Estimated Cost	
			1,52,37,435/-	
			1,53,65,480/-	
			1,50,00,000/-	
			(+) 3,65,480/-	
			2.43 % Above from Estimated Cost	

The Lowest rates quoted by **M/s Nabi Builders & Co.** Government contractor Kamber at **Rs:17.0% above** the schedule items is found lowest which comes to **Rs: 0.12 % Below** the estimated cost are found lowest in the competition, is hereby approved. No premium will be allowed on Non Schedule items

**Note:-**

  
**(Dileep Kumar Ochani)**  
Accounts Officer  
Municipal Committee Kamber  
**(Member)**

  
**(Bashir Ahmed Kashari)**  
Chief Municipal Officer  
Municipal Committee Kamber  
**(Chairman)**

  
**(Shah Bux Khaskheili)**  
Assistant Executive Engineer  
PHED Kamber  
**(Member)**

  
**(Ali Nawaz Brohi)**  
Municipal Engineer  
Municipal Committee Kamber  
**(Member)**

  
**(Abdul Hafeez Jagirani)**  
Assistant Executive Engineer  
Buildings, Works & Service Deptt: Kamber  
**(Member)**



# OFFICE OF THE MUNICIPAL COMMITTEE KAMBER

## BIDDER'S ELIGIBILITY / QUALIFICATION REPORT

S.NO:34

01. Name of Procuring Agency: -

MUNICIPAL COMMITTEE KAMBER

02. Tender Description / Name of Work / Item:-

Construction of Pillars with barbid wires  
around the water supply scheme raj  
wahKamber City.

S.NO	ELIGIBILITY / QUALIFICATION CRITERIA	M/s UK Enterprises	Mr.Abdul Manan Chandio	M/s Nabi Builders & Co.
1	Is envelope	Yes	Yes	Yes
2	Required amount of Bid Security	Yes	Yes	Yes
3	Alternate Bid	No	No	No
4	Required PEC registration where applicable	Yes	Yes	Yes
5	Registration in SRB & I. Tax (FBR) & CNIC	Yes	Yes	Yes
6	Affidavit regarding any litigation or blacklisting / documents genuine.	Yes	Yes	Yes
7	List of Machinery & equipments provided	Yes	Yes	Yes
8	Documents showing same relevant work experience (3.Y)	Yes	Yes	Yes
9	Financial statement viz: Bank statement / turnover of last 03 years	Yes	Yes	Yes
10	Work order copy	Yes	Yes	Yes
11	Any over writing tenders dropped received	No	No	No
12	Any conditional telegraphic Bid	No	No	No
13	Tender fee received.	Yes	Yes	Yes
<b>Qualified / Disqualified</b>		<b>Qualified</b>	<b>Qualified</b>	<b>Qualified</b>

(Shah Bux Khaskheli)  
Assistant Executive Engineer  
P.H.E.D Kamber  
(Member)

(Dileep Kumar Ochani)  
Accounts Officer  
Municipal Committee Kamber  
(Member)

(Abdul Hafeez Jagirani)  
Assistant Executive Engineer  
Building works & Services Deptt: Kamber  
(Member)

(Ali Nawaz Brohi)  
Municipal Engineer  
Municipal Committee Kamber  
(Member)

(Bashir Ahmed Lashari)  
Chief Municipal Officer  
Municipal Committee Kamber  
(Chairman)


# BID EVALUATION REPORT

S.NO:34

01. Name of Procuring Agency Municipal Committee Kamber  
02. Tender reference No: NIT No: MCK/ENG-BR/01 of 2018  
Kamber Dated: 02/04/2018  
03. Tender Description / Name of work / Item Construction of pillars with barbid wires around the water supply scheme raj wah Kamber City.  
04. Method procurement Single stage- One Envelop Procedure  
05. Tender Published: 01. Daily Kawish, Dated: 04/04/2018  
02. Daily Express Dated: 04/4/2018.  
03. Daily Sindh Sujag Dated: 05/4/2018  
04. Daily Dawn Dated: 07/4/2018  
SPPRA S.No: 37483 hoisted on 03/04/2018  
06. Total Bid document sold: 03 Nos:  
07. Total Bid Received 03 Nos:  
08. Technical Bid opening date Not Applicable.  
(If Applicable)  
09. No. of bid Technically Qualified Not Applicable  
(If Applicable)  
10. Bid (s) Rejected Nil  
(If Applicable).  
11. Date of Financial Bid opening 20-04-2018

S.NO	NAME OF CONTRACTOR / FIRM	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	2	3	4	5	6	7
01	M/s UK Enterprises	49,89,786/-	01 <sup>st</sup> Lowest	(-)0.20 % below from estimated cost	Being lowest rates, qualified as per criteria hence accepted	Recommended for award of contract being lowest rates
02	M/s Abdul Manan Chandio	50,55,550/-	02 <sup>nd</sup> lowest	(+) 1.11 % above from Estimated cost	Being Higher rates hence rejected	Not recommended for award due to higher rates
03	M/s Nabi Builders & Co.	50,96,652/-	03 <sup>rd</sup> lowest	(+) 1.93 % above from Estimated cost	Being Highest rates hence rejected	Not recommended for award due to highest rates


## Signature of Chairman / Members of Committee

  
(Shah Bux Khaskheli)  
Assistant Executive Engineer  
P.H.E.D Kamber  
(Member)

  
(Dileep Kumar Ochani)  
Accounts Officer  
Municipal Committee Kamber  
(Member)

  
(Abdul Hafeez Jagirani)  
Assistant Executive Engineer  
Building works & Services Deptt: Kamber  
(Member)

  
(Ali Nawaz Brohi)  
Municipal Engineer  
Municipal Committee Kamber  
(Member)

  
(Bashir Ahmed Lashari)  
Chief Municipal Officer  
Municipal Committee Kamber  
(Chairman)

# COMPRATIVE STATEMENT / FINANCIAL REVIEW

**S.NO: 34**

**Name of Scheme:-**

Construction of Pillars with Barbid Wires around the water supply scheme  
Raj Wah Kamber City.

Head of A/c Under OZT Share

NIT No: MCK/ENG-Br/01 of 2018  
Kamber Dated : 02/04/2018  
Date of Issuance upto:- 19/04/2018  
Date Of Opening:- 20/04/2018

Estimated Cost Provision	Schedule B		Name of Contractor		
	Schedule Items	41,10,203/-	M/s UK Enterprises (21.40% Above)	Mr. Abdul Manan Chandio (23.0 % Above)	M/s Nabi Builders & Co (24.0% Above)
Total Cartage:-	6,52,160/-	-			
Schedule Items	41,10,203/-	41,10,203/-			
Non-Schedule Items	-				
Ceiling 10%	2,38,118/-				
Estimated Cost:-	50,00,481/-				
<b>Say Rs:</b>	<b>50,00,000/-</b>				
		Schedule "B"	41,10,203/-	41,10,203/-	41,10,203/-
		Add: Premium	8,79,583/-	9,45,347/-	9,86,449/-
		Non Schedule Items	-	-	-
		Tender Cost	49,89,786/-	50,55,550/-	50,96,652/-
		Estimated Cost (-)	50,00,000/-	50,00,000/-	50,00,000/-
		<b>Difference</b>	(-) 10,214/-	(+) 55,550/-	(+) 96,652/-
			(-) 0.20 % Below From Estimated Cost	1.11 % Above from Estimated Cost	1.93 % Above from Estimated Cost

**Note:-** The Lowest rates quoted by **M/s UK Enterprises**. Government contractor Kamber at **Rs:21.40% above** the schedule items is found lowest which comes to **Rs: 0.20 % Below** the estimated cost are found lowest in the competition, is hereby approved. No premium will be allowed on Non Schedule items

  
**(Dileep Kumar Ochani)**  
Accounts Officer  
Municipal Committee Kamber  
**(Member)**

  
**(Bashir Ahmed Lashari)**  
Chief Municipal Officer  
Municipal Committee Kamber  
**(Chairman)**

  
**(Shah Bux Khaskheili)**  
Assistant Executive Engineer  
PHED Kamber  
**(Member)**

  
**(Ali Nawaz Brohri)**  
Municipal Engineer  
Municipal Committee Kamber  
**(Member)**

  
**(Abdul Hafeez Jagirani)**  
Assistant Executive Engineer  
Buildings, Works & Service Deptt: Kamber  
**(Member)**































# OFFICE OF THE MUNICIPAL COMMITTEE KAMBER














**ATTENDANCE SHEET OF BIDDERS IN THE NIT NO: MCK-ENG-BR/01  
OF 2018 KAMBER DATED: 02/04/2018 OPENING ON 20/04/2018**

<u>S.NO</u>	<u>NAME OF CONTRACTOR</u>	<u>SIGNATURE</u>
01	M/S ABRA CONSTRUCTION COMPANY S#01 TO 34	
02	M/S BALOUCH CONSTRUCTION.	
03	Nadir dudin c handia	
04	Bekhari & Sons	
05	Syed Ashfaqul Haq	
06	Mahboob Ali Mir.	
07	Abdul Hafiz Kalsoo	
08	M/S Mohd Eiss Kalsoo	
09	Zahary Abbas	
10	Sachini R. B. Vohra	

S.NO	NAME OF CONTRACTOR	SIGNATURE
11) ✓	Abdul Hafeez Abo.	
12) ✓	Super Construction Company.	
13) ✓	M/s Safdar Durrani	
14) ✓	M/s Ashraf Ali (M/s)	
15) ✓	M/s Toor Nour	
16) ✓	M/s Tariq Shami	
17) ✓	M/s Ali Mustafa	
18) ✓	M/R Hassan Mujib	
19) ✓	Syed Iqbal Ali Shah	
20) ✓	Lal Box Brothers	
21) ✓	Azhar Ali Shah	
22) ✓	Magsood Ali	
23) ✓	Amir Hussain Caghari	

<u>S.NO</u>	<u>NAME OF CONTRACTOR</u>	<u>SIGNATURE</u>
24	Saeed Ahmed	
25	Raj & Mehran Khan	
26	Abdul Sattar Soom	
27	Mohd Faheed Soom	
28	Saeed Ahmad	
29	Majid Ahmad	
30	Abdul Wahid	
31	Sh. Mustafa	
32	Khan Nadeem Khan	
33	Mehrab Hussain	
34	S. Ahsan & Sons.	
35	Mir Hassan Bukhari	
36	Sohail Nazee Mag.	













S.NO	NAME OF CONTRACTOR	SIGNATURE
37	Mir Bilawal Khan	
38	MRC Builders	
39	M/s Niaz Ali Brohi	
40	M/s Ayaaz Hussain Brohi	
41	Ashraf Ali Brohi	
42	M/s Mohammed Nawaz	
43	M/s Ais Mohammed Enterprises	
44	M/S Tanveer Ahmed	
45	M/D: Shaikh Brothers Constt Co	
46	M/s wajid Hameed Constt Co	
47	M/s waheed Qadir Enterprises	
48	Jawed Akhter Khuhwar	
49	GMB	











<u>S.NO</u>	<u>NAME OF CONTRACTOR</u>	<u>SIGNATURE</u>
S0	Mazsi Construction Co	
S1	Mees amman <del>Construction</del> Co	
S2	Khadiim Hussain Jamali	
S3	A.B Construction Co	
S4	Riaz. A. Memon	
S5	Munawar Ali & Co	
S6	Fiteh & Co	
S7	Mubeen Construction	
S8	Munir Ahmed Balooh.	
S9	Rebi Construction	
60	Qureshi Traders	
61	AMK.	
62	Doubrak.	

<u>S.NO</u>	<u>NAME OF CONTRACTOR</u>	<u>SIGNATURE</u>
63	H. m. Asem	Hefia.
64	Hamidin.	Hamidin
65	Said co	Said
66	Khelil iitxam	Khelil
67	Mazid	Mazid.
68	Janib Lamri	Janib
69	Zahid Bayan	Zahid
70	Javed Ali Aham	Javed
71	Kiaz Kham	Kiaz
72	Faiz	Faiz
73	Al Faraz.	Faraz.
74	Lamri Ben	Lamri
75	Shahid	Shahid














76 Indus.

Indus

<u>S.NO</u>	<u>NAME OF CONTRACTOR</u>	<u>SIGNATURE</u>
77	Wajid Ali Chaudhary	
78	Ahmed Ali Co	
79	Lehelam Mar Jazari	
80	M/S M-A Baloch	
81	M/S Ahmed Nawaz	
82	<del>M/S Ahmed Nawaz</del>	
83	Summer - Brothers	
84	Bismillah Brothers	
85	Zahoor Ahmed	
86	Ahmed Ahmed	
87	Masroor Ahmed	
88	Nozair Ahmed	
89	M/S Riaz Hussain	

S.NO	NAME OF CONTRACTOR	SIGNATURE
90	Memon Construction & Co	
91	Bashir Ahmed	
92	Ali Shev	
93	Parvez Ali	
94	Ali Goher Chaudhary	Ali Goher
95	Muhammad Ali Chaudhary	MA
96	Anwer B Ali	Anwer
97	Engr. Mohammad Essa A Khan	
98	Nizamuddin	
99	Nabis Builders	
100	Noman Builder	
101	Pak Constructors	
102	Nazir Ahmed Sheikh	



<u>S.NO</u>	<u>NAME OF CONTRACTOR</u>	<u>SIGNATURE</u>
103	M/S Yousif S CO	
104	M/S Atif Imam	
105	AL RIAZ Builders	
106	Qad or Amin Tunisia	
107	NABI Builders	
108	UK Enterprises	
109	Nisar Ahmed	
110	M/S Abdul Razaque Tunisia	
111	Imamuddin Claudio	
112	Abdul Jabbar Syal	
113	Nasr Muhammad Hanyon wadho	
114	M/S Malak Construction	
115	Yousif S CO	





# OFFICE OF THE MUNICIPAL COMMITTEE KAMBER

NO.MCK/ENG-BR/ 04 OF 2018

KAMBER DATED: 09/04/2018

"SAY NO TO CORRUPTION"

To


The Director  
Sindh Public Procurement Regulatory Authority  
Government of Sindh  
Karachi.

Subject: - N.I.T NO: MCK/ENG-BR/ 01 OF 2018 KAMBER DATED: 02 / 04 /2018 S.NO 37483 HOISTED ON SPPRA WEBSITE ON 03-04-2018.

Please find enclosed herewith the news papers clippings for hoisting on your authority website for further necessary action as details given below.

S.No	Name of News Paper	Dated
01	Daily Kawish	04-04-2018
02.	Daily Express	04-04-2018
03.	Daily Sindh Sujag.	05-04-2018
04	Daily Dawn	07-04-2018.




  
(Mr. Shahban Ali Shaikh)  
Chairman  
Municipal Committee Kamber

*Copy for information:*

- The Assistant Director Local Fund Audit Kamber Shahdadkot @ Kamber.

*Copy to:*

- The Chief Municipal Officer Municipal Committee Kamber.
- The Accounts Officer, Municipal Committee Kamber.
- Office File.

  
(Mr. Shahban Ali Shaikh)  
Chairman  
Municipal Committee Kamber

FOUNDED BY QUAID-I-AZAM MOHAMMAD ALI JINNAH



Saturday  
April 7, 2018  
Rajab 20, 1439  
KARACHI  
Rs 22.00  
26 Pages  
Vol. LXVII No. 97  
Regd. No. SS-022  
www.dawn.com

Printed and Published for the Proprietor, Dawan Press, 100, Market Street, Karachi-74200, Pakistan. Night news paper given a boost. Cabot University - AFP

**OFFICE OF THE MUNICIPAL COMMITTEE KAMBER**  
Ph No: 0744210483 — Email: Shakeelmirfat@yahoo.com

KAMBER DATED: 02/04/2018

**NO. MKW/ENG-BR/01 OF 2018**  
**NOTICE INVITING TENDER**

Sealed tenders are invited for following works / services from all the contractors / firms and other their rates as per SPFRRA rules 2010, Under, OZT Share 2017-2018.

S. No.	Particulars	Estimated Cost (Million Rupees)	Quantity (Rupees)	Tender Fee (Rupees)	Time Allowed for Completion (Months)
1	Construction of C.C drains, C.C blocks & Power Block from Manzoor Shah & Falak Colony Masjid at Falak Colony Ward-01 Kamber City	2,000	100000	2000	03 Months
2	Construction of C.C drains & C.C Blocks from Akhla Masjid upto Sahn Hassan Shah Masjid via Muhammad Feroze Tino House in Ward-02 Kamber City	1,000	50000	1500	03 Months
3	Construction of C.C drains, C.C Blocks from Mastala Masjid upto Khan Saeed House via Aadi Al Khatro House in Ward-03 Kamber City	1,000	50000	1500	03 Months
4	Construction of C.C drains & C.C blocks from Imamuddin Kabir House in Ward-02 Kamber City	1,000	50000	1500	03 Months
5	Construction of C.C drains, C.C Block & Power Block from Sardar Mughairi House to Sachal Sonno House via Qurban Khokhar House At Khan Muhalla Ward-02 Kamber City	2,000	100000	2000	03 Months
6	Construction of C.C drains, C.C Block & Power Block from Aeri Al Abbas House to Dr. Ayub Borji House via National Bank of Pakistan Branch At Adam Muhalla Ward-03 Kamber City	1,000	50000	1000	03 Months
7	Construction of C.C drains & C.C Blocks from Elwan Shop via Jamil Masjid Azar Via Haji Habibullah Brohi Shop to Rahmatullah Brohi House Ward-04 Kamber City	2,000	100000	2000	03 Months
8	Construction of C.C drains, C.C Block & Power Block from Ghulam Nabil to Anwar Husein via Bhanque Brohi House Brohi Muhalla Ward-05 Kamber City	2,000	100000	2000	03 Months
9	Construction of C.C drains, C.C Block & Power Block in their Feroze Muhalla Ward-02 Kamber City	2,000	100000	2000	03 Months
10	Construction of C.C drains, C.C Blocks of Habibullah in street of Khatir House via Salahuddin House Ward-07 Kamber City	2,000	100000	2000	03 Months
11	Construction of C.C drains, C.C Block & Power Block in street of Dawood Chandio Ward-07 Kamber City	1,000	50000	1500	03 Months
12	Construction of C.C drains & C.C Blocks from House of Niaz Gopang to Dr. Abdul Ghani Clinic Buzair Colony Ward-08 Kamber City	2,000	100000	2000	03 Months
13	Construction of C.C drains & C.C Blocks from Anwar Charcho House via Naseem Idara to Ghulam Husein Gopang House Charcho Ward-08 Kamber City	1,000	50000	1500	03 Months
14	Construction of C.C drains, C.C Blocks & Power Block from Habib Khan Rajput House, from Zohra Shah House to Moll Chowk & Zulfikar Ali Mughairi House via Wazir Ali Buzair House Kamber City	2,000	100000	2000	03 Months
15	Construction of C.C drains, C.C Blocks & Power Block at Lal Chand Street Bagli Muhalla Ward-10 Kamber City	1,000	50000	1500	03 Months
16	Construction of C.C drains, C.C Blocks & Power Block in street of Ameer & Hill Ghulam Feroze Muhammad Shahi Muhalla Ward-10 Kamber City	2,000	100000	2000	03 Months
17	Construction of C.C drains, C.C Blocks & Power Block in Street of C.C drains, C.C Blocks & Power Block from Sadiq Al Gopang Muhalla Ward-11 Kamber City	2,000	100000	2000	03 Months
18	Construction of C.C drains, C.C Blocks & Power Block in Street of Ghala Hassan Gopang & Abdul Ghaiour Street at Bagdadi Muhalla Ward-12 Kamber City	2,000	100000	2000	03 Months
19	Construction of C.C drains, C.C Blocks & Power Block from School to Abdul Rehman House DC Office Muhalla Ward-13 Kamber City	2,000	100000	2000	03 Months
20	Construction of C.C drains, C.C Blocks & Power Block in Muhammad Saif Street at Bagdadi Muhalla Ward-14 Kamber City	1,000	50000	1500	03 Months
21	Construction of C.C drains, C.C Blocks & Power Block from Muhammad Saif Street at Bagdadi Muhalla Ward-14 Kamber City	1,000	50000	1500	03 Months
22	Construction of C.C drains, C.C Blocks & Power Block from Dr. Nazeem Khan Clinic Ward-14 Kamber City	2,000	100000	2000	03 Months
23	Construction of C.C drains, C.C Blocks & Power Block from Nanki Ram Clinic to Gul Hassan Gopang House Ward-14 Kamber City	1,000	50000	1500	03 Months
24	Construction of C.C drains & C.C Blocks from Mahmood Hameer House to Ayub Wazir House Kamber City	0,700	35000	1000	03 Months
25	Construction of C.C drains & C.C Blocks from Ahsanullah House to Lal Chand Street at Bagdadi Muhalla Ward-10 Kamber City	1,000	50000	1500	03 Months
26	Construction of C.C drains & C.C Blocks from Ghulam Nabil to Anwar Husein via Bhanque Brohi House Brohi Muhalla Ward-05 Kamber City	1,000	50000	1500	03 Months
27	Construction of C.C drains & C.C Blocks from Sharif House to Lal Chand Street at Bagdadi Muhalla Ward-10 Kamber City	1,000	50000	1500	03 Months
28	Construction of C.C drains & Power Block in Mirch Bazaar Kamber City	5,000	250000	3000	03 Months
29	Construction of Play Ground near Gails High School Kamber City	2,000	100000	2000	03 Months
30	Construction of Garage for Tractors & Vehicles of M.C Kamber at back side of Ghlab Khan Charcho Shopping Center Kamber City	2,000	100000	2000	03 Months

**Say No to Corruption**  
NF-RRP No. 1828/18

(Mr. Shabbaz Ali Shaikh)  
Chairman  
Municipal Committee, Kamber

Eligibility criteria for intending participants are as under:-  
1. Documentary evidence of works of same nature (related works) of equivalent cost or above executed during last three years, along with certificates of satisfactory completion showing date of start and completion from employer.  
2. List of machinery and equipment available with documentary proof of its ownership.  
3. Registration with Income Tax Department (NTN copy), Sindh Revenue Board, (Sales Tax Declaration) & copy of CNIC.  
4. The application shall accompany along with tender box as shown against each work for purchase of the following documents:  
i. This 5% Earnest Money shall be submitted in the shape of Call Deposit issued from scheduled bank at the time of submission of bidding document in favour of undersigned.  
ii. Certificate of Bank showing creditworthiness along with last three years audited Bank Statement.  
iii. Affidavit to the effect that Firm has not been black-listed previously by any Executing Agency and correct.  
iv. Affidavit to the effect that all documents/particulars information furnished are true and correct.

01. The bidding documents will be issued from date of publication in the newspaper / host on website on payment of tender fee (Non-refundable) on any working day upto 10-04-2018.  
02. Sealed tender will be received back on 20-04-2018 upto 02:00 PM and will be opened on same date after one hour at 03:00 PM in the presence of intending contractors or their authorized representatives.  
03. Unrepresented / rejected tender will be re-issued upto 07-05-2018 which will be opened back on 08-05-2018 upto 02:00 PM and will be opened on same date after one hour at 03:00 PM respectively.  
04. No conditional / freight tender will be entertained.  
05. Unsealed tender will not be accepted.  
06. No tender without call deposit or received after specified date and time will be considered.  
07. Bid containing least cost method (Single stage one envelope).

31. Construction of Fire Station at old Water Storage Tank near main Bughri Kamber City 1.800 90000 2000 03 Months  
32. Construction of Composting Plant (Remaining work) of Baglan Shah Colony Ward-01 Kamber City 4.500 225000 3000 06 Months  
33. Construction of Bus Stand (Remaining Work) in vicinity of Piliya with Barbed Wire around five Water Supply Schemes Rai Wah Kamber City 15.000 750000 3000 12 Months  
34. Construction of Piliya with Barbed Wire around five Water Supply Schemes Rai Wah Kamber City 5.000 250000 3000 06 Months





