



KARACHI WATER & SEWERAGE BOARD
OFFICE OF THE EXECUTIVE ENGINEER (WATER)
GULBERG ZONE

No. KW&SB/EE/G.Z/(W)/2018/212

Dated:-14/05/2018


The Director,
Capacity Building
S.P.P.R.A
Karachi.

SUBJECT: **SUBMISSION OF RULE-45 FOR THE WORK OF.**

**PROVIDING AND LAYING 3" DIA UPVC WATER LINE IN
BLOCK-13 INDUSTRIAL F.B.AREA AND 1531 TO 1540
BLOCK-18 FOR IMPROVEMENT OF WATER SUPPLY SYSTEM
IN GULBERG TOWN.**

REF: **SPPRA Website S.No. 36457 I.D. No. /2017**

With reference to cited above, the Bid Evaluation report on standard format, Minutes of Bid Opening Meeting, Comparative Statement, Attendance Sheet & Bid Qualification Report for the work noted above is enclosed herewith for up hosting on SPPRA website.


EXECUTIVE ENGINEER (WATER)
GULBERG ZONE, KW&SB

Copy to:-

1- All concerned

SPPRA INWARD DIARY
NO : 5191
DATED : 11-05-2018

NIT No. SPPRA Serial No.36457

Method and procedure of procurement: Open Competitive Bidding (National/ International Competitive Bidding) (Single Stage–One Envelope)


Description of work: **PROVIDING AND LAYING 3" DIA UPVC WATER LINE IN BLOCK-13 INDUSTRIAL F.B.AREA AND 1531 TO 1540 BLOCK-18 FOR IMPROVEMENT OF WATER SUPPLY SYSTEM IN GULBERG TOWN**

Date of Opening: 16-02-2018


BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT


Eligibility/ Qualification Criteria:


S. No.	Eligibility / Qualification Criteria	Bidders' Name	
		M/s.M.A.Khan Group of Const.	M/s.B.K Builders
1.	Registration with PEC (if applicable)	N/A	N/A
2.	NTN	Yes	Yes
3.	Sales Tax Registration (FBR)	N/A	N/A
4.	Registration with Sindh Revenue Board (SRB)	Yes	Yes
	Qualification Criteria:		
5.	Minimum three years' experience of relevant field.	Yes	Yes
6.	Turnover of at least last three years	Yes	Yes
7.	Required Bid Security is attached.	Yes	Yes
8.	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes
9.	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44	N/A	N/A
10.	Qualified/ disqualified	Qualified	Qualified


(Arshad Ali)
D.A.O (District Central)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Muhammad Ali Shaikh)
S.E (District Central-B)
Member


(Munir Ahmed Bhatti)
Director (Design & Estimate)
Convener

NIT No. SPPRA Serial No.36457

Method of Procurement: Single Stage Single Envelope.

Name of Work: PROVIDING AND LAYING 3" DIA UPVC WATER LINE IN BLOCK-13 INDUSTRIAL F.B.AREA AND 1531 TO 1540 BLOCK-18 FOR IMPROVEMENT OF WATER SUPPLY SYSTEM IN GULBERG TOWN

MINUTES OF BID OPENING MEETING.


A meeting of the procurement committee of this department was held on 16-02-2018 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders. **(Attendance sheet is enclosed).**

2. Two bidders submitted their bids till the deadline of submission.
 - i. M/s.M.A.Khan Group of Construction
 - ii. M/s. B.K Builder
3. The bids were opened at 2:30 p.m in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.


S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
01	M/s.M.A.Khan Group of Const.	Rs.9,73,937/-	Rs.20,000/-	P.O # 19531577 dt:16-02-2018 from HBL Hassan Square Branch Karachi
02	M/s.B.K Builder	Rs.9,80,185/-	Rs.20,000/-	P.O # 19531579 dt:16-02-2018 from HBL Hassan Square Branch Karachi


4. The one bid contain over-writing duly signed.
5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).


The meeting ended with the vote of thanks to and from the chair.


(Arshad Ali)
D.A.O (District Central)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Muhammad Ali Shaikh)
S.E (District Central-B)
Member


(Munir Ahmed Bhatti)
Director (Design & Estimate)
Convener



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE DIRECTOR (DESIGN & ESTIMATE)

BID EVALUATION REPORT


1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	SPPRA Serial No.36457 I.D No. _____
3	Tender Description/Name of Work/Item:	PROVIDING AND LAYING 3" DIA UPVC WATER LINE IN BLOCK-13 INDUSTRIAL F.B.AREA AND 1531 TO 1540 BLOCK-18 FOR IMPROVEMENT OF WATER SUPPLY SYSTEM IN GULBERG TOWN
4	Method of Procurement:	<u>Single Stage (One Envelop)</u>
5	Tender Published:	<u>Through SPPRA Web Site</u>
6	Total Bid Documents Sold:	<u>2 Nos</u>
7	Total Bid Received:	<u>2 Nos</u>
8	Technical Bid Opening Date (if applicable):	<u>N/A</u>
9	No. of Bid Technically Qualified (if applicable)	<u>N/A</u>
10	Bid (s) Rejected:	<u>NIL</u>
11	Financial Bid Opening Date:	16-02-2018

12 BID EVALUATION REPORT


S#	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	M/s.M.A.Khan Group of Const.	Rs.9,73,937/-	1 st Lowest	@0.641% Below	Pay Order and required documents are attached. P.O # 19531577 dt:16-02-2018 Rs.20,000/-from HBL Hassan Square Branch Karachi	Substantially Responsive
2	M/s.B.K Builder	Rs.9,80,185/-	2 nd Lowest	@0.004% Below	Pay Order and required documents are attached. P.O # 19531579 dt:16-02-2018 Rs.20,000/- from HBL Hassan Square Branch Karachi	Substantially Responsive


The all concerned bidders are being informed accordingly.


The E.E Concerned for compliance of Rule-45 of SPPRA 2010 **M/s.M.A.Khan Group of Construction** declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.


(Arshad Ali)
D.A.O (District Central)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Muhammad Ali Shaikh)
S.E (District Central-B)
Member


(Munir Ahmed Bhatti)
Director (Design & Estimate)
Convener

COMPARATIVE STATEMENT

Name of Work: PROVIDING AND LAYING 3" DIA UPVC WATER LINE IN BLOCK-13 INDUSTRIAL F.B.AREA
AND 1531 TO 1540 BLOCK-18 FOR IMPROVEMENT OF WATER SUPPLY SYSTEM IN GULBERG TOWN

Item No	Description of Work	Estimated Cost				M/s. M.A. Khan Group of Const.			M/s. B.K Builder	
		Quantity	Rate	Per	Amount	Rate	Amount	Rate	Amount	
1	Dismantling C.C Flooring Plain 1:4:8	1500.00	Cft	1663.75	%Cft	24,956.25	1663.00	24,945.00	1663.00	24,945.00
2	Excavation for pipe line in trenches and pits in all kind of soil of murum i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade cutting joints holes and disposal of surplus earth within one chain as directed by Engineer Incharge providing fence guards, lights, flags sand temporary crossing for non-vehicular traffic wherever required lift upto 5 ft (1.52 m) and lead upto one chain (30.5m).	6500.00	Cft	4650.00	%0Cft	30,225.00	4650.00	30,225.00	4650.00	30,225.00
3	Excavation for pipe line in trenches and pits in soft rock by hammering and chiseling i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade cutting joints holes and disposal of surplus earth within one chain as directed by Engineer Incharge providing fence guards, lights, flags sand temporary crossing for non-vehicular traffic wherever required lift upto 5 ft (1.52 m) and lead upto one chain (30.5m).	1000.00	Cft	10770.00	%0Cft	10,770.00	10770.00	10,770.00	10770.00	10,770.00
4	Full hire charges of pumping set per day i/c of wages of driver and assistant fuel or electric energy platform for placing the pump etc at lower depth with suction and delivery pipes for pumping out water found at various depth from trenches including the cost of erection and dismantling after completion of the job. Hire charges of pumping set upto 10 HP pumping out water from 10 ft deep trench	8.00	Days	1500.00	P/Day	12,000.00	1475.00	11,800.00	1500.00	12,000.00
5	Providing laying UPVC Pipes of Class "C" fixing in trenches i/c cutting, fitting and jointing with solvent cement i/c testing with water to head 61 meter or 200ft 3" dia	750.00	Rft	90.00	P/Rft	67,500.00	90.00	67,500.00	90.00	67,500.00

Summa
19/1/18
MS

Name of Work: PROVIDING AND LAYING 3" DIA UPVC WATER LINE IN BLOCK-13 INDUSTRIAL F.B.AREA AND 1531 TO 1540 BLOCK-18 FOR IMPROVEMENT OF WATER SUPPLY SYSTEM IN GULBERG TOWN

Item No	Description of Work	Estimated Cost				M/s.M.A.Khan Group of Const.		M/s.B.K Builder		
		Quantity	Rate	Per	Amount	Rate	Amount	Rate	Amount	
6	P/F split collar 9" wide on A.C pipe fabricated with 1/4" thick M.S plate, weighting as mentioned against each item. It includes the cost of 4 Nos 1/4" thick flanges, nuts & bolts, rubber packing, labour and sealing material etc complete. 06" Dia	2.00	Nos	2129.00	Each	4,258.00	2129.00	4,258.00	2129.00	4,258.00
7	Providing & Fixing 0-9" long 3/8" thick M.S Neck to existing M.S Pipe to a split collar tee having a total weight as mentioned against each item. It includes the cost of fabrication and welding to the split collar tee. 3" Dia (4.773 Kg)	2.00	Nos	895.00	Each	1,790.00	895.00	1,790.00	895.00	1,790.00
8	C.I Sluice Valve heavy pattern (Test Pressure 21.0 Kg/sq.com or 300 lb/sq.inch) (Imported) 12" Dia	1.00	No	78000.00	Each	78,000.00	72000.00	72,000.00	78000.00	78,000.00
	6" Dia	4.00	Nos	9360.00	Each	37,440.00	9360.00	37,440.00	9360.00	37,440.00
	3" Dia	5.00	Nos	4290.00	Each	21,450.00	4290.00	21,450.00	4290.00	21,450.00
9	Fixing of sluice valve with 2 cast iron tail pieces one end flanged & other with socket i/c the cost of nut, bolts & rubber packing, labour etc complete 12" Dia	1.00	No	3821.00	Each	3,821.00	3821.00	3,821.00	3821.00	3,821.00
	6" Dia	4.00	Nos	1886.00	Each	7,544.00	1886.00	7,544.00	1886.00	7,544.00
	3" Dia	5.00	Nos	1254.00	Each	6,270.00	1254.00	6,270.00	1254.00	6,270.00
10	Sand Haro or any other course sand of the same modules of the finance (Hill Sand)	963.17	Cft	2425.00	%Cft	23,356.87	2420.00	23,308.71	2425.00	23,356.87
11	Construction of Block Masonry chamber of size (inside dimension) with 24"x24" C.I Cover and frame weight 50 Kg fix in RCC 1:2:4 slab 6" thick with steel 1/2" dia tor main bars @6" C/C bentup 1/4" dia 8" C.C distribution bars B/M wall set 1:6 cm 6" thick C.C 1:4:8 in foundation 2" thick CC 1:2:4 flooring 1/2" thick 1-0 to al in side wall surfaced top & bottom slab outer side wall surface 1-0 deep upto roof slab i/c M.S footrest 5/8" dia bars at every 2-0 deep i/c curing de-watering excavation refilling & disposal of surplus of earth etc complete. Chamber size 4'x4'x4'	10.00	Nos	28357.00	Each	283,570.00	28357.00	283,570.00	28357.00	283,570.00

Quanta
19-11-18

T

M2

[Signature]

[Signature]

**Name of Work: PROVIDING AND LAYING 3" DIA UPVC WATER LINE IN BLOCK-13 INDUSTRIAL F.B.AREA
AND 1531 TO 1540 BLOCK-18 FOR IMPROVEMENT OF WATER SUPPLY SYSTEM IN GULBERG TOWN**

Item No	Description of Work	Estimated Cost				M/s.M.A.Khan Group of Const.		M/s.B.K Builder	
		Quantity	Rate	Per	Amount	Rate	Amount	Rate	Amount
12	Add or deduct for extra depth etc complete	120.00	187.20	P/Inch	22,464.00	187.00	22,440.00	187.00	22,440.00
13	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete.	7463.17	2760.00	%0Cft	20,598.35	2760.00	20,598.35	2760.00	20,598.35
14	Repair of leakages of joints (External Vatta) on PRCC Pipe line. It includes the cost of excavation, labour, sealing material, gunny bags, de-watering and refilling of the excavation stuff etc. complete. 18" Dia	15.00	13841.00	Each	207,615.00	13841.00	207,615.00	13841.00	207,615.00
	12" Dia	12.00	9716.00	Each	116,592.00	9716.00	116,592.00	9716.00	116,592.00
	TOTAL QUOTED / CORRECTED COST				980,220		973,937		980,185


(Arshad Ali)
D.A.O (Dist. Central)
Member / Secretary


(Saif-ul-Haque)
Addl. Director Internal Audit
KMC - Member


(Magsood Ahmed Shaikh)
Superintending Engineer (K.M.C)
Member


(Mahammad Ali Shaikh)
S.E (District Central-B)
Member


(Munir Ahmed Bhatti)
Director (Design & Estimate)
Convener

