

BID EVALUATION REPORT

1.	Name of Procuring Agency:	Town Committee Hussain Bux Mari District Mirpurkhas
2.	Tender Reference No:	TC/HBM/335/2015 dated 29-4-2015
3.	Tender Description/Name of work item (1)	(01) CONSTRUCTION OF CC BLOCK IN VILLAGE SOOMAR MARI UC KHAN
4.	Method of Procurement:	Single stage one envelop procedure
5.	Tender Published:	Upload on the SAPPRA website no.23970 dated4-5-2015
6.	Total Bid Documents Sold:	3
7.	Total Bid Received:	3
8.	Technical Bid opening date :(if applicable):	Not applicable
9.	No. Of Bid technically qualified (if applicable):
10.	Bid (s) Rejected:
11.	Financial Bid opening date:	16-5-2015
12.	Bid Evaluation Report:	
		Estimated Cost of Rs: 1000000/=


S#	Name of Firm of Bidder	Cost offered by The Bidder	Ranking in Terms of cost	Comparison with Estimated Cost	Reasons for Acceptance /rejection	Remarks
0	1	2	3	4	5	6
1	Muhammad Iqbal & CO	998541	1 st lowest	18% Above	Lowest	Recommended for award of work
2	Ali Mardan Kerio	1197523	2 nd lowest	25% above	High	Not recommended due to high rates
3	Ali Constt. & Co	1216678	3 rd lowest	27% above	Higher	Not recommended due to high rates


Syed Afjaz Ali Shah
Engineer Town
Committee
Member Procurement
Committee


Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee


Syed Fayaz Ali Shah
Town Officer
Town Committee
Member Procurement
Committee



Fakar Shakar
Assistant Director
Local Government
Mirpurkhas



Rashid Ahmed Zardari
Chairman Procurement Committee
Mirpurkhas


BID EVALUATION REPORT


1.	Name of Procuring Agency:	Town Committee Hussain Bux Mari District Mirpurkhas
2.	Tender Reference No:	TC/HBM/335/2015 dated 29-4-2015
3.	Tender Description/Name of work item (2)	CONSTRUCTION OF CC BLOCK IN VILLAGE YOUSIF THAIM UC KHAN
4.	Method of Procurement:	Single stage one envelop procedure
5.	Tender Published:	Upload on the SAPPRA website no23970 dated 4-05-2015
6.	Total Bid Documents Sold:	3
7.	Total Bid Received:	3
8.	Technical Bid opening date :(if applicable):	Not applicable
9.	No. Of Bid technically qualified (if applicable):
10.	Bid (s) Rejected:
11.	Financial Bid opening date:	16-5-2015
12.	Bid Evaluation Report:	
	Estimated Cost of Rs:	1000000/=


S#	Name of Firm of Bidder	Cost offered by The Bidder	Ranking in Terms of cost	Comparison with Estimated Cost	Reasons for Acceptance/rejection	Remarks
0	1	2	3	4	5	6
1	M/s Arshad Hussain Laghari	993058	1 st lowest	34% above	Lowest	Recommended for award of work
2	Mali Mardan Kerio	1293324	2 nd lowest	35% above	High	Not recommended due to high rates
3	Ali Constt: & Co	1235843	3 rd lowest	39 % above	Higher	Not recommended due to high rates


Syed Aijaz Ali Shah
Engineer Town
Committee
Member Procurement
Committee


Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee


Syed Fayaz Ali Shah
Town Officer
Town Committee
Member Procurement Committee


Fakar Shakar
Assistant Director
Local Government
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee
Mirpurkhas

BID EVALUATION REPORT

1.	Name of Procuring Agency:	Town Committee Hussain Bux Mari District Mirpurkhas
2	Tender Reference No:	TMA/CHR/521/2015 dated 01-04-2015
3	Tender Description/Name of work item (3)	CONSTRUCTION OF CC BLOCK IN VILLAGE KAMAL KHAN LAGHARI OLD MIRPURKHAS
4	Method of Procurement:	Single stage one envelop procedure
5	Tender Published:	Upload on the SAPPRA website no.23970 dated 4-5-2015
6	Total Bid Documents Sold:	3
7	Total Bid Received:	3
8	Technical Bid opening date :(if applicable):	Not applicable
9	No. Of Bid technically qualified (if applicable):
10	Bid (s) Rejected:
11	Financial Bid opening date:	16-05--2015
12	Bid Evaluation Report:	
		Estimated Cost of Rs: 1000000/=


S#	Name of Firm of Bidder	Cost offered by The Bidder	Ranking in Terms of cost	Comparison with Estimated Cost	Reasons for Acceptance /rejection	Remarks
0	1	2	3	4	5	6
1	Muhammad Iqbal & CO	993058	1 st lowest	34% above	Lowest	Recommended for award of work
2	Ali Mardan Kerio & CO	1007880	2 nd lowest	36% above	High	Not recommended due to high rates
3	Ali Constt: & Co	1037523	3 rd lowest	40% above	Higher	Not recommended due to high rates


Syed Ali Jaz Ali Shah
 Engineer Town
 Committee
 Member Procurement
 Committee


Ghulam Hussain Kanhio
 Administrator
 Member Procurement
 Committee


Syed Fayaz Ali Shah
 Town Officer
 Town Committee
 Member Procurement
 Committee



Fakar Shakar
 Assistant Director
 Local Government
 Mirpurkhas


Rashid Ahmed Zardari
 Chairman Procurement Committee
 Mirpurkhas


BID EVALUATION REPORT


1.	Name of Procuring Agency:	Town Committee Hussain Bux Mari District Mirpurkhas
2	Tender Reference No:	TC/HBM/335/2015 dated 29-4-2015
3	Tender Description/Name of work item (4)	CONSTRUCTION OF CC BLOCK IN VILLAGE SAIN IZZAT SHAH UC TURAK ALI MARI
4	Method of Procurement:	Single stage one envelop procedure
5	Tender Published:	Upload on the SAPPRA website no23970 dated 4-5-2015
6	Total Bid Documents Sold:	3
7	Total Bid Received:	3
8	Technical Bid opening date :(if applicable):	Not applicable
9	No. Of Bid technically qualified (if applicable):
10	Bid (s) Rejected:
11	Financial Bid opening date:	16-5-2015
12	Bid Evaluation Report:	
	Estimated Cost of Rs:	1000000/=


S#	Name of Firm of Bidder	Cost offered by The Bidder	Ranking in Terms of cost	Comparison with Estimated Cost	Reasons for Acceptance /rejection	Remarks
0	1	2	3	4	5	6
1	Muhammad Iqbal & Co:	1000469	1 st lowest	35% above	Lowest	Recommended for award of work
2	Zahoro Ahmed & Co	1022701	2 nd lowest	38% above	High	Not recommended due to high rates
3	Makka Enter:	1030112	3 rd lowest	39% above	Higher	Not recommended due to high rates


Syed Aijaz Ali Shah
Engineer Town
Committee
Member Procurement
Committee


Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee


Syed Fayaz Ali Shah
Town Officer
Town Committee
Member Procurement
Committee


Fakar Shakar
Assistant Director
Local Government
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee
Mirpurkhas


BID EVALUATION REPORT

1.	Name of Procuring Agency:	Town Committee Hussain Bux Mari District Mirpurkhas
2.	Tender Reference No:	TC/HBM/335/2015 dated 29-4-2015
3.	Tender Description/Name of work item (5)	CONSTRUCTION OF CC BLOCK IN VILLAGE LIAQUAT THEBO.
4.	Method of Procurement:	Single stage one envelop procedure
5.	Tender Published:	Upload on the SAPPRA website no.23970 dated 04-0-5-2015
6.	Total Bid Documents Sold:	3
7.	Total Bid Received:	3
8.	Technical Bid opening date :(if applicable):	Not applicable
9.	No. Of Bid technically qualified (if applicable):
10.	Bid (s) Rejected:
11.	Financial Bid opening date:	16-05-2015
12.	Bid Evaluation Report:	
		Estimated Cost of Rs: 1000000/=


S#	Name of Firm of Bidder	Cost offered by The Bidder	Ranking in Terms of cost	Comparison with Estimated Cost	Reasons for Acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1	Saeed Ahmed	999075	1 st lowest	29.75% above	Lowest	Recommended for award of work
2	Makka Enterp:	1037523	2 nd lowest	40% above	High	Not recommended due to high rates
3	Zahoor Ahmed	1007880	3 rd lowest	36% above	Higher	Not recommended due to high rates


Syed Ali Shah
Engineer Town Committee
Member Procurement
Committee


Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee


Syed Fayaz Ali Shah
Town Officer
Town Committee
Member Procurement Committee



Fakar Shakar
Assistant Director
Local Government
Mirpurkhas



Rashid Ahmed Zardari
Chairman Procurement Committee
Mirpurkhas


BID EVALUATION REPORT


1.	Name of Procuring Agency:	Town Committee Hussain Bux Mari District Mirpurkhas
2	Tender Reference No:	TC/HBM/335/2015dated 29-4-2015
3	Tender Description/Name of work item (6)	CONSTRUCTION OF CC BLOCK IN VILLAGE GHULAM NABI KHASKHALI
4	Method of Procurement:	Single stage one envelop procedure
5	Tender Published:	Upload on the SAPPRA website no. 23970 dated 4-05-2015
6	Total Bid Documents Sold:	3
7	Total Bid Received:	3
8	Technical Bid opening date :(if applicable):	Not applicable
9	No. Of Bid technically qualified (if applicable):
10	Bid (s) Rejected:
11	Financial Bid opening date:	16-05-2015
12	Bid Evaluation Report:	
		Estimated Cost of Rs: 1000000/=


S#	Name of Firm of Bidder	Cost offered by The Bidder	Ranking in Terms of cost	Comparison with Estimated Cost	Reasons for Acceptance /rejection	Remarks
0	1	2	3	4	5	6
1	Zahoor Ahmed	993058	1 st lowest	34% above	Lowest	Recommended for award of work
2	M.S Kaif Traders	1020849	2 nd lowest	37.75% above	High	Not recommended due to high rates
3	Makka Enterp:	1041229	3 rd lowest	40.50% above	Higher	Not recommended due to high rates


Syed Aijaz Ali Shah
 Engineer Town Committee
 Member Procurement Committee


Ghulam Hussain Kanbio
 Administrator
 Member Procurement Committee


Syed Fayaz Ali Shah
 Town Officer
 Town Committee
 Member Procurement Committee



Fakar Shakar
 Assistant Director
 Local Government
 Mirpurkhas



Rashid Ahmed Zardari
 Chairman Procurement Committee
 Mirpurkhas


BID EVALUATION REPORT


1.	Name of Procuring Agency:	Town Committee Hussain Bux Mari District Mirpurkhas
2	Tender Reference No:	TC/HBM/335/2015 dated 29-4-2015
3	Tender Description/Name of work item (7)	CONSTRUCTION OF CC BLOCK IN VILLAGE MUREED KHASKHALI
4	Method of Procurement:	Single stage one envelop procedure
5	Tender Published:	Upload on the SAPPRA website no. 23970 dated 4-05-2015
6	Total Bid Documents Sold:	3
7	Total Bid Received:	3
8	Technical Bid opening date :(if applicable):	Not applicable
9	No. Of Bid technically qualified (if applicable):
10	Bid (s) Rejected:
11	Financial Bid opening date:	16-5-2015
12	Bid Evaluation Report:	
	Estimated Cost of Rs:	1000000/=


S#	Name of Firm of Bidder	Cost offered by The Bidder	Ranking in Terms of cost	Comparis on with Estimated Cost	Reasons for Acceptance /rejection	Remarks
0	1	2	3	4	5	6
1	Muhammad Iqbal & Co	998616	1 st lowest	34.75% above	Lowest	Recommended for award of work
2	M.S Kaif Traders	1037523	2 nd lowest	40% above	High	Not recommended due to high rates
3	Saeed Ahmed	1056050	3 rd lowest	42.50% above	Higher	Not recommended due to high rates


Syed Aijaz Ali Shah
 Engineer Town Committee
 Member Procurement Committee


Ghulam Hussain Kanhio
 Administrator
 Member Procurement Committee


Syed Fayaz Ali Shah
 Town Officer
 Town Committee
 Member Procurement Committee


Fakar Shakar
 Assistant Director
 Local Government
 Mirpurkhas


Rashid Ahmed Zardari
 Chairman Procurement Committee
 Mirpurkhas

BID EVALUATION REPORT

1.	Name of Procuring Agency:	Town Committee Hussain Bux Mari District Mirpurkhas
2.	Tender Reference No:	TC/HBM/335/2015 dated 29-4-2015
3.	Tender Description/Name of work item (8)	CONSTRUCTION OF CC BLOCK IN VILLAGE SHER MUHAMMAD NAREJO
4.	Method of Procurement:	Single stage one envelop procedure
5.	Tender Published:	Upload on the SAPPRA website no. 23970 dated 4-5-2015
6.	Total Bid Documents Sold:	3
7.	Total Bid Received:	3
8.	Technical Bid opening date :(if applicable):	Not applicable
9.	No. Of Bid technically qualified (if applicable):
10.	Bid (s) Rejected:
11.	Financial Bid opening date:	16-5-2015
12.	Bid Evaluation Report:	
		Estimated Cost of Rs: 1000000/=


S#	Name of Firm of Bidder	Cost offered by The Bidder	Ranking in Terms of cost	Comparis on with Estimated Cost	Reasons for Acceptance /rejection	Remarks
0	1	2	3	4	5	6
1	Muhammad Ishaque	1000469	1 st lowest	35% abovr	Lowest	Recommended for award of work
2	Makka Enter:	1078283	2 nd lowest	45.50% above	High	Not recommended due to high rates
3	Zahoro Ahmed	1030112	3 rd lowest	39% above	Higher	Not recommended due to high rates


Syed Aljaz Ali Shah
Engineer Town Committee
Member Procurement
Committee


Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee


Syed Fayaz Ali Shah
Town Officer
Town Committee
Member Procurement Committee


Fakar Shakar
Assistant Director
Local Government
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee
Mirpurkhas

BID EVALUATION REPORT

1.	Name of Procuring Agency:	Town Committee Hussain Bux Mari District Mirpurkhas
2	Tender Reference No:	TC/HBM/335/2015 dated 29-04-2015
3	Tender Description/Name of work item (9)	CONSTRUCTION OF CC BLOCK IN DEH-110 MALHI COLONY PHASE-II
4	Method of Procurement:	Single stage one envelop procedure
5	Tender Published:	Upload on the SAPPRA website no 23970 dated 04-5-2015
6	Total Bid Documents Sold:	3
7	Total Bid Received:	3
8	Technical Bid opening date :(if applicable):	Not applicable
9	No. Of Bid technically qualified (if applicable):
10	Bid (s) Rejected:
11	Financial Bid opening date:	16-05-2015
12	Bid Evaluation Report:	
		Estimated Cost of Rs: 1000000/=


S#	Name of Firm of Bidder	Cost offered by The Bidder	Ranking in Terms of cost	Comparis on with Estimated Cost	Reasons for Acceptance /rejection	Remarks
0	1	2	3	4	5	6
1	Mehran Panhwar & Co;	999876	1 st lowest	34.92% above	Lowest	Recommended for award of work
2	Ali Constt: & Co	1037523	2 nd lowest	40% above	High	Not recommended due to high rates
3	Ali Murdan Kerio	1044934	3 rd lowest	41% above	Higher	Not recommended due to high rates


Syed Aljaz Ali Shah
 Engineer Town Committee
 Member Procurement
 Committee


Ghulam Hussain Kanhio
 Administrator
 Member Procurement
 Committee


Syed Faraz Ali Shah
 Town Officer
 Member Procurement Committee


Fakar Shakar
 Assistant Director
 Local Government
 Mirpurkhas


Rashid Ahmed Zardari
 Chairman Procurement Committee
 Mirpurkhas

BID EVALUATION REPORT

1.	Name of Procuring Agency:	Town Committee Hussain Bux Mari District Mirpurkhas
2	Tender Reference No:	TC/HBM/335/2015 dated 29-4-2015
3	Tender Description/Name of work item (10)	CONSTRUCTION OF CC BLOCK IN VILLAGE YOUNIS JHINJHI
4	Method of Procurement:	Single stage one envelop procedure
5	Tender Published:	Upload on the SAPPRA website no. 23970 dated 4- 5-2015
6	Total Bid Documents Sold:	3
7	Total Bid Received:	3
8	Technical Bid opening date :(if applicable):	Not applicable
9	No. Of Bid technically qualified (if applicable):
10	Bid (s) Rejected:
11	Financial Bid opening date:	16-5-2015
12	Bid Evaluation Report:	
		Estimated Cost of Rs: 1000000/=


S#	Name of Firm of Bidder	Cost offered by The Bidder	Ranking in Terms of cost	Comparis on with Estimated Cost	Reasons for Acceptance /rejection	Remarks
0	1	2	3	4	5	6
1	Zahoor Ahmed	1000469	1 st lowest	35% above	Lowest	Recommended for award of work
2	M.S Kaif Traders	1044934	2 nd lowest	41% above	High	Not recommended due to high rates
3	Saeed Ahmed	1074578	3 rd lowest	45% above	Higher	Not recommended due to high rates


Syed Aijaz Ali Shah
Engineer Town Committee
Member Procurement
Committee


Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee


Syed Fayaz Ali Shah
Town Officer
Town Committee
Member Procurement Committee


Fakar Shakar
Assistant Director
Local Government
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee
Mirpurkhas

Option -B

Name of Work:

(01)

CONSTRUCTION OF CC BLOCK IN VILLAGE SOOMAR MARI UC KHAN

Engineer's Estimate					Premium Quoted Bidder					
Schedule -B Cost	Carriage Cost	Total Cost	20% Premium	Escalation cost on materials (As per material statement)	Total Cost	Schedule B Cost	Premium Cost	Total Cost	Remarks	
1	2	3	4	5	6	7	8	9	10	
846221	153166	999387	NIL	NIL	999387	846221	152320 18%	998541		



Syed Afjaz Ali Shah
Engineer Town Committee
Member Procurement Committee



Ghulam Hussain Kanhio
Administrator
Member Procurement Committee



Syed Fayaz Ali Shah
Town Officer
Member Procurement Committee



Fakar Shakar
Assistant Director
Local Government
Mirpurkhas



Rashid Ahmed Zardari
Chairman Procurement Committee
Mirpurkhas


Option -B


Name of Work:


(02)


CONSTRUCTION OF CC BLOCK IN VILLAGE YOUSIF THAIM UC KHAN

Engineer's Estimate					Premium Quoted Bidder				
Schedule -B Cost	Carriage Cost	Total Cost	Premium 20%	Escalation cost on materials (As per material statement)	Total Cost	Schedule B Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7	8	9	10
741088	258286	999378	NIL	NIL	999378	741088	251970 34%	993058	


Syed Aijaz Ali Shah
Engineer Town Committee
Member Procurement Committee


Chulfin Hussain Kanhio
Administrator
Member Procurement Committee


Syed Faraz Ali Shah
Town Officer
Town Committee
Member Procurement Committee


Fakar Shakar
Assistant Director
Local Government
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee
Mirpurkhas

Option -B

Name of Work: (03) CONSTRUCTION OF CC BLOCK IN VILLAGE KAMAL KHAN LAGHARI OLD MIRPURKHAS

Engineer's Estimate					Premium Quoted Bidder					Remarks
Schedule-B Cost	Carriage Cost	Total Cost	20% Premium	Escalation cost on materials (As per material statement)	Total Cost	Schedule B Cost	Premium Cost	Total Cost		
1	2	3	4	5	6	7	8	9	10	
741088	258286	999378	NIL	NIL	999378	741088	251970 34%	993058		


Syed Ajaz Ali Shah
Engineer Town Committee
Member Procurement Committee


Chaudhary Hussain Kanhio
Administrator
Member Procurement Committee


Syed Fayaz Ali Shah
Town Officer
Town Committee
Member Procurement Committee


Rashid Ahmed Zardari
Chairman Procurement Committee
Mirpurkhas


Fakar Shakar
Assistant Director
Local Government
Mirpurkhas

Option -B

Name of Work:

(04)

CONSTRUCTION OF CC BLOCK IN VILLAGE SAN IZZAT SHAH UC TURAK ALL MARI


Engineer's Estimate					Premium Quoted Bidder				
Schedule-B Cost	Carriage Cost	Total Cost	20% Premium	Escalation cost on materials (As per material statement)	Total Cost	Schedule B Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7	8	9	10
741088	258286	999378	NIL	NIL	999378	741088	259381 35%	1000469	


Syed Aijaz Ali Shah
Engineer Town Committee
Member Procurement Committee


Ghulam Hussain Kanbio
Administrator
Member Procurement Committee


Syed Faysal Ali Shah
Tower Officer
Town Committee
Member Procurement Committee


Rashid Ahmed Zardari
Chairman Procurement Committee
Mirpurkhas


Fakar Shakar
Assistant Director
Local Government
Mirpurkhas

Option -B

Name of Work:


(05)

CONSTRUCTION OF CC BLOCK IN VILLAGE LIQUAT THEBO.


Engineer's Estimate					Premium Quoted Bidder				
Schedule -B Cost	Carriage Cost	Total Cost	20% Premium	Escalation cost on materials (As per material statement)	Total Cost	Schedule B Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7	8	9	10
770000	229460	999460	NIL	NIL	999460	770000	229075 29.75%	999075	


Syed Aijaz Ali Shah
Engineer Town Committee
Member Procurement Committee


Ghulam Hussain Kanhio
Administrator
Member Procurement Committee


Syed Fayaz Ali Shah
Town Officer
Town Committee
Member Procurement Committee


Rashid Ahmed Zardari
Chairman Procurement Committee
Mirpurkhas


Fakar Shakar
Assistant Director
Local Government
Mirpurkhas

Option -B

Name of Work:

(06)

CONSTRUCTION OF CC BLOCK IN VILLAGE GHULAM NABI KHASKHALI


Engineer's Estimate					Premium Quoted Bidder				
Schedule -B Cost	Carriage Cost	Total Cost	20% Premium	Escalation cost on materials (As per material statement)	Total Cost	Schedule B Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7	8	9	10
741088	258286	999378	NIL	NIL	999378	741088	251970 34%	993058	


Syed Aijaz Ali Shah
Engineer Town Committee
Member Procurement Committee


Ghulam Hussain Kanbio
Administrator
Member Procurement Committee


Syed Fayyaz Ali Shah
Town Officer
Town Committee
Member Procurement Committee


Rashid Ahmed Zardari
Chairman Procurement Committee
Mirpurkhas


Fakar Shakar
Assistant Director
Local Government
Mirpurkhas

Option-B

Name of Work: (07) CONSTRUCTION OF CC BLOCK IN VILLAGE MUREED KHASKHALI

Engineer's Estimate					Premium Quoted Bidder				
Schedule-B Cost	Carriage Cost	Total Cost	20% Premium	Escalation cost on materials (As per material statement)	Total Cost	Schedule B Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7	8	9	10
741088	258286	999378	NIL	NIL	999378	741088	257528 34.75%	998616	


Syed Atijaz Ali Shah
Engineer Town Committee
Member Procurement Committee


Chulaf Hussain Kanbio
Administrator
Member Procurement Committee


Syed Fayaz Ali Shah
Town Officer
Member Procurement Committee


Rashid Ahmed Zardari
Chairman Procurement Committee
Mirpurkhas


Fakar Shakar
Assistant Director
Local Government
Mirpurkhas


Option - B


Name of Work:

(08)


CONSTRUCTION OF CC BLOCK IN VILLAGE SHER MUHAMMAD NAREJO


Engineer's Estimate					Premium Quoted Bidder				
Schedule - B Cost	Carriage Cost	Total Cost	20% Premium	Escalation cost on materials (As per material statement)	Total Cost	Schedule B Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7	8	9	10
741088	258286	999378	NIL	NIL	999378	741088	259381 35%	1000469	


Syed Afjaz Ali Shah
Engineer Town Committee
Member Procurement Committee


Ghulam Hussain Kanbio
Administrator
Member Procurement Committee


Syed Fayaz Ali Shah
Town Officer
Town Committee
Member Procurement Committee


Fakar Shakar
Assistant Director
Local Government
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee
Mirpurkhas


Option - B

Name of Work:


(09)


CONSTRUCTION OF CC BLOCK IN DEH-110 MALHI COLONY PHASE-II


Engineer's Estimate					Premium Quoted Bidder				
Schedule -B Cost	Carriage Cost	Total Cost	20% Premium	Escalation cost on materials (As per material statement)	Total Cost	Schedule B Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7	8	9	10
741088	258286	999378	NIL	NIL	999378	741088	258788 34.92%	999876	


Syed Aijaz Ali Shah
Engineer Town Committee
Member Procurement Committee


Chulani Hussain Kanbio
Administrator
Member Procurement Committee


Syed Fayyaz Ali Shah
Town Officer
Town Committee
Member Procurement Committee


Rashid Ahmed Zardari
Chairman Procurement Committee
Mirpurkhas


Fakar Shakar
Assistant Director
Local Government
Mirpurkhas


Option -B

Name of Work:

(10)

CONSTRUCTION OF CC BLOCK IN VILALGE YOUNIS JHINJHI

Engineer's Estimate					Premium Quoted Bidder				
Schedule -B Cost	Carriage Cost	Total Cost	20% Premium	Escalation cost on materials (As per material statement)	Total Cost	Schedule B Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7	8	9	10
741088	258286	999378	NIL	NIL	999378	741088	259381 35%	1000469	


Syed Aljaz Ali Shah
Engineer Town Committee
Member Procurement Committee


Ghulam Hussain Kanbio
Administrator
Member Procurement Committee


Syed Fayaz Ali Shah
Town Officer
Member Procurement Committee


Rashid Ahmed Zardari
Chairman Procurement Committee
Mirpurkhas


Fakar Shakar
Assistant Director
Local Government
Mirpurkhas

Financial Review

A. Comparison with Rough Cost Estimate (RCE/PC)

Name of Work: (01) CONSTRUCTION OF CC BLOCK IN VILLAGE SOOMAR MARI UCHKAN

S#	Item	Provision as per Rough Cost Estimate (RCE)					Recommended Tender Amount	Excess/saving Difference	Remarks
		Unit/Plinth Area	Rate	Unit	Amount				
1	Borrow pit excavation undressed lead up to 2mile fl.(GS Sch: P/ 1 Item No. 3 (a).	3	4	5	6	7	8	9	
		12369.00 CR	7142	%60	88339				
2	Cement concrete bricks or stone ballast 1 1/2" gauge. (GS Sch: P/No. 14 Item No. 4 (b)).	3135.0 CR	9416.28	%	295,200				
3	Erection and rem oval of centering for RCC or plain cement concrete plain etc use p/wood vertical etc (GSI No. 18 P/20)	475.0 Sft	3127.41	%	14855				
4	Cement concrete plain including placing compacting, finishing and curing complete (including screening at stone aggregate without. (GS Sch: P/15 Item No. 5 (D).	2375.0 CR	14429.25	%	342694				
5	Add: Cartage	-----	-----	----	258286				
Total:					999374	1000000	626	0.06%	



Syed Aliqaz Ali Shah
Engineer Town Committee
Member Procurement Committee



Chuhum Hussain Kanbio
Administrator
Member Procurement Committee



Syed Faysal Ali Shah
Town Officer
Town Committee
Member Procurement Committee



Fakar Shakar
Assistant Director
Local Government
Mirpurkhas



Rashid Ahmed Zardari
Chairman Procurement Committee
Mirpurkhas

Financial Review

A. Comparison with Rough Cost Estimate (RCE/PC)

Name of Work: (02) **CONSTRUCTION OF CC BLOCK IN VILLAGE YOUSIF THAIM UC KHAN**

S#	Item	Provision as per Rough Cost Estimate (RCE)			Unit	Amount	Recommended Tender Amount	Excess/saving Difference	Remarks
		Unit/Plinth Area	Rate	Unit					
1	Borrow pit excavation undressed lead up to 2mile fl.(GS Sch: P/1 Item No. 3 (a)).	12369.00 CH	7142	%0	88339				
2	Cement concrete bricks or stone ballast 1 1/2" gauge. (GS Sch: P/No. 14 Item No. 4 (b)).	3135.0 CH	9416.28	%	295,200				
3	Erection and rem oval of centering for RCC or plain cement concrete plain etc use p/wood vertical etc (GSI No. 18 P/20)	475.0 SR	3127.41	%	14855				
4	Cement concrete plain including placing compacting, finishing and curing complete (including screening at stone aggregate without. (GS Sch: P/15 Item No. 5 (f)).	2375.0 CH	14429.25	%	342694				
5	Add: Cartage	-----	-----	----	258286				
Total:						999374	1000000	626	0.06%

Syed Aijaz Ali Shah
Engineer Town Committee
Member Procurement Committee

Chuhar Hussain Kanhio
Administrator
Member Procurement Committee

Syed Faqir Ali Shah
Town Officer
Member Procurement Committee

Fakar Shakar
Assistant Director
Local Government
Mirpurkhas

Rashid Ahmed Zardari
Chairman Procurement Committee
Mirpurkhas

Financial Review

A. Comparison with Rough Cost Estimate (RCE/PC)

Name of Work: (03) **CONSTRUCTION OF CC BLOCK IN VILLAGE KAMAL KHAN LAGHARI OLD MIRPURKHAS**

S#	Item	Provision as per Rough Cost Estimate (RCE)			Unit	Amount	Recommended Tender Amount	Excess/saving Difference	Remarks
		Unit/Plinth Area	Rate	Unit					
1	Borrow pit excavation undressed lead up to 2mile ft.(GS Sch: P/ 1 Item No.3 (a).	12369.00 CR	7142	%60	88339				
2	Cement concrete bricks or stone ballast 1 1/2" gauge. (GS Sch: P/No. 14 Item No. 4 (b)).	3135.0 CR	9416.28	%	295,200				
3	Erection and rem oval of centering for RCC or plain cement concrete plain etc use p/wood vertical etc (GSI No. 18 P/20)	475.0 SF	3127.41	%	14855				
4	Cement concrete plain including placing compacting, finishing and curing complete (including screening at stone aggregate without. (GS Sch: P/15 Item No. 5 (f)).	2375.0 CR	14429.25	%	342694				
5	Add: Cartage	-----	-----	-----	258286				
Total:					999374	1000000	626	0.06%	

Syed Ajaz Ali Shah
 Engineer Town Committee
 Member Procurement Committee

Chulani Hussain Kanbio
 Administrator
 Member Procurement Committee

Syed Fayaz Ali Shah
 Town Officer
 Member Procurement Committee

Fakar Shakar
 Assistant Director
 Local Government
 Mirpurkhas

Rashid Ahmed Zardari
 Chairman Procurement Committee
 Mirpurkhas

Financial Review

A. Comparison with Rough Cost Estimate (RCE/PC)

Name of Work: (04) CONSTRUCTION OF CC BLOCK IN VILLAGE SAIN IZZAT SHAH UC TURAK ALL MARI

S#	Item	Provision as per Rough Cost Estimate (RCE)			Unit	Amount	Recommended Tender Amount	Excess/saving Difference	Remarks
		Unit/Plinth Area	Rate	Amount					
1	Borrow pit excavation undressed lead up to 2mile fl.(GS Sch: P/ 1 Item No. 3 (a).	12369.00 CR	7142	%0	88339				
2	Cement concrete bricks or stone ballast 1 1/2" gauge. (GS Sch: P/No. 14 Item No. 4 (b)).	3135.0 CR	9416.28	%	295,200				
3	Erection and rem oval of centering for RCC or plain cement concrete plain etc use p/wood vertical etc (GSI No: 18 P/20)	475.0 SR	3127.41	%	14855				
4	Cement concrete plain including placing compacting, finishing and curing complete (including screening at stone aggregate without. (GS Sch: P/15 Item No. 5 (f)).	2375.0 CR	14429.25	%	342694				
5	Add: Cartage	-----	-----	----	258286				
Total:						999374	1000000	626	0.06%

(Signature)
Syed Ajaz Ali Shah
 Engineer Town Committee
 Member Procurement Committee

(Signature)
Chulana Hussain Kanbio
 Administrator
 Member Procurement Committee

(Signature)
Syed Fayaz Ali Shah
 Town Officer
 Town Committee
 Member Procurement Committee

(Signature)
Fakar Shakar
 Assistant Director
 Local Government
 Mirpurkhas

(Signature)
Rashid Ahmed Zardari
 Chairman Procurement Committee
 Mirpurkhas

Financial Review

A. Comparison with Rough Cost Estimate (RCE/PC)

Name of Work: (05) CONSTRUCTION OF CC BLOCK IN VILLAGE LIQUAT THEBO

S#	Item	Provision as per Rough Cost Estimate (RCE)			Unit	Amount	Recommended Tender Amount	Excess/saving Difference	Remarks
		Unit/Plinth Area	Rate	Unit					
1	Borrow pit excavation undressed lead up to 2mile fl.(GS Sch: P/1 Item No. 3 (a)).	12369.00 CR	7142	%0	88339				
2	Cement concrete bricks or stone ballast 1 1/2" gauge. (GS Sch: P/No. 14 Item No. 4 (b)).	3135.0 CR	9416.28	%	295,200				
3	Erection and ren oval of centering for RCC or plain cement concrete plain etc use p/wood vertical etc (GSI No. 18 P/20)	475.0 SR	3127.41	%	14855				
4	Cement concrete plain including placing compacting, finishing and curing complete (including screening at stone aggregate without. (GS Sch: P/15 Item No. 5 (D)).	2375.0 CR	14429.25	%	342694				
5	Add: Cartage	-----	-----	----	258286				
Total:					999374	1000000	626	0.06%	

Syed Alijazz Ali Shah
Engineer Town Committee
Member Procurement Committee

Chulrang Hussain Kamthio
Administrator
Member Procurement Committee

Syed Fayaz Ali Shah
Town Officer
Member Procurement Committee


Fakar Shakar
Assistant Director
Local Government
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee
Mirpurkhas


A. Comparison with Rough Cost Estimate (RCE/PC)


Name of Work: (06) CONSTRUCTION OF CC BLOCK IN VILLAGE GHULAM NABI KHASKHALI


S#	Item	Provision as per Rough Cost Estimate (RCE)			Unit	Amount	Recommended Tender Amount	Excess/saving Difference	Remarks
		Unit/Plinth Area	Rate	Unit					
1	Borrow pit excavation undressed lead up to 2mile ft.(GS Sch: P/ 1 Item No. 3 (a)).	12369.00 CH	7142	%60	88339				
2	Cement concrete bricks or stone ballast 1 1/2" gauge. (GS Sch: P/No. 14 Item No. 4 (b)).	3135.0 CH	9416.28	%	295,200				
3	Erection and rem oval of centering for RCC or plain cement concrete plain etc use p/wood vertical etc (GSI No. 18 P/20)	475.0 SR	3127.41	%	14855				
4	Cement concrete plain including placing compacting, finishing and curing complete (including screening at stone aggregate without. (GS Sch: P/15 Item No. 5 (f)).	2375.0 CH	14429.25	%	342694				
5	Add: Cartage	-----	-----	-----	258286				
Total:					999374	1000000	626	0.06%	


Syed Afjaz Ali Shah
 Engineer Town Committee
 Member Procurement Committee


Ghulam Khassan Kanbio
 Administrator
 Member Procurement Committee


Syed Fayyaz Ali Shah
 Town Officer
 Town Committee
 Member Procurement Committee



Fakar Shakar
 Assistant Director
 Local Government
 Mirpurkhas



Rashid Ahmed Zardari
 Chairman Procurement Committee
 Mirpurkhas


A. Comparison with Rough Cost Estimate (RCE/PC)

Name of Work: (07) **CONSTRUCTION OF CC BLOCK IN VILLAGE MUREED KHASKHALI**


S#	Item	Provision as per Rough Cost Estimate (RCE)				Amount	Recommended Tender Amount	Excess/saving Difference	Remarks
		Unit/Plinth Area	Rate	Unit	Amount				
1	Borrow pit excavation undressed lead up to 2mile ft.(GS Sch: P/ 1 Item No.3 (a)).	3	7142	%0	88339	7	8	9	
2	Cement concrete bricks or stone ballast 1 1/2" gauge. (GS Sch: P/No. 14 Item No. 4 (b)).	3135.0 Cft	9416.28	%	295,200				
3	Erection and rem oval of centering for RCC or plain cement concrete plain etc use p/wood vertical etc (GSI No. 18 P/20)	475.0 Sft	3127.41	%	14855				
4	Cement concrete plain including placing compacting, finishing and curing complete (including screening at stone aggregate without. (GS Sch: P/15 Item No. 5 (f)).	2375.0 Cft	14429.25	%	342694				
5	Add: Cartage	-----	-----	----	258286				
	Total:				999374	1000000	626	0.06%	


Syed Afjaz Ali Shah
 Engineer Town Committee
 Member Procurement Committee


Chuliam Hussain Kanbio
 Administrator
 Member Procurement Committee


Syed Faraz Ali Shah
 Town Officer
 Town Committee
 Member Procurement Committee


Fakar Shakar
 Assistant Director
 Local Government
 Mirpurkhas


Rashid Ahmed Zardari
 Chairman Procurement Committee
 Mirpurkhas

Financial Review

A. Comparison with Rough Cost Estimate (RCE/PC)

Name of Work: (08) CONSTRUCTION OF CC BLOCK IN VILLAGE SHER MUHAMMAD NAREJO

S#	Item	Provision as per Rough Cost Estimate (RCE)			Unit	Amount	Recommended Tender Amount	Excess/saving Difference	Remarks
		Unit/Plinth Area	Rate	Area					
1	Borrow pit excavation undressed lead up to 2mile fl.(GS Sch: P/ 1 Item No. 3 (a)).	12369.00	7142	CRH	%60	88339	7	8	9
2	Cement concrete bricks or stone ballast 1 1/2" gauge. (GS Sch: P/No. 14 Item No. 4 (b)).	3135.0	9416.28	CRH	%	295,200			
3	Erection and rem oval of centering for RCC or plain cement concrete plain etc use p/wood vertical etc (GSI No. 18 P/20)	475.0	3127.41	SRH	%	14855			
4	Cement concrete plain including placing compacting, finishing and curing complete (including screening at stone aggregate without. (GS Sch: P/15 Item No. 5 (D)).	2375.0	14429.25	CRH	%	342694			
5	Add: Cartage	-----	-----	-----	-----	258286			
Total:						999374	1000000	626	0.06%

ASAD KHAN

[Signature]

[Signature]

[Signature]

Syed Aijaz Ali Shah
Engineer Town Committee
Member Procurement Committee

Chulam Hussain Kanhio
Administrator
Member Procurement Committee

Syed Fayaz Ali Shah
Town Officer
Town Committee
Member Procurement Committee

Fakar Shakar
Assistant Director
Local Government
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee
Mirpurkhas

Financial Review


A. Comparison with Rough Cost Estimate (RCE/PC)


Name of Work: (09) CONSTRUCTION OF CC BLOCK IN DEH-110 MALHI COLONY PHASE-II

Provision as per Rough Cost Estimate (RCE)						Recommended Tender Amount	Excess/saving Difference	Remarks
S#	Item	Unit/Plinth Area	Rate	Unit	Amount	7	8	9
1	Borrow pit excavation undressed lead up to 2mile fl.(GS Sch: P/ 1 Item No. 3 (a).	3	7142	%0	88339			
2	Cement concrete bricks or stone ballast 1 1/2" gauge. (GS Sch: P/No. 14 Item No. 4 (b).	3135.0 CR	9416.28	%	295,200			
3	Erection and rem oval of centering for RCC or plain cement concrete plain etc use p/wood vertical etc (GSI No. 18 P/20)	475.0 SR	3127.41	%	14855			
4	Cement concrete plain including placing compacting, finishing and curing complete (including screening at stone aggregate without. (GS Sch: P/15 Item No. 5 (f).	2375.0 CR	14429.25	%	342694			
5	Add: Cartage	-----	-----	----	258286			
Total:					999374	1000000	626	0.06%


 Syed Afiaz Ali Shah
 Engineer Town Committee
 Member Procurement Committee


 Gulam Hussain Kanthio
 Administrator
 Member Procurement Committee


 Syed Fayaz Ali Shah
 Town Officer
 Town Committee
 Member Procurement Committee



 Fakar Shakar
 Assistant Director
 Local Government
 Mirpurkhas



 Rashid Ahmed Zardari
 Chairman Procurement Committee
 Mirpurkhas


A. Comparison with Rough Cost Estimate (RCE/PC)


Name of Work: (10) CONSTRUCTION OF CC BLOCK IN VILLAGE VILALGE YOUNIS JHANJO


S#	Item	Provision as per Rough Cost Estimate (RCE)				Amount	Recommended Tender Amount	Excess/saving Difference	Remarks
		Unit/Plinth Area	Rate	Unit	Amount				
1	Borrow pit excavation undressed lead up to 2mile fl.(GS Sch: P/1 Item No. 3 (a)).	3	4	5	6	7	8	9	
		12369.00 CR	7142	%0	88339				
2	Cement concrete bricks or stone ballast 1 1/2" gauge. (GS Sch: P/No. 14 Item No. 4 (b)).	3135.0 CR	9416.28	%	295,200				
3	Erection and rem oval of centering for RCC or plain cement concrete plain etc use p/wood vertical etc (GSI No. 18 P/20)	475.0 SF	3127.41	%	14855				
4	Cement concrete plain including placing compacting, finishing and curing complete (including screening at stone aggregate without. (GS Sch: P/15 Item No. 5 (f)).	2375.0 CR	14429.25	%	342694				
5	Add: Cartage	-----	-----	----	258286				
	Total:				999374	1000000	626	0.06%	


Syed Aijaz Ali Shah
 Engineer Town Committee
 Member Procurement Committee


Ghulam Hussain Kanho
 Administrator
 Member Procurement Committee


Syed Fayyaz Ali Shah
 Town Officer
 Town Committee
 Member Procurement Committee


Fakar Shakar
 Assistant Director
 Local Government
 Mirpurkhas


Rashid Ahmed Zardari
 Chairman Procurement Committee
 Mirpurkhas


COMPARATIVE STATEMENT

Name of Work: (01) CONSTRUCTION OF CC BLOCK IN VILLAGE SOOMAR MARI UC KHAN


Engineer's Estimate			Premium Quoted by Bidder.			
Schedule B- Cost	Carriage Cost	Total Cost	Schedule B- Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7
846221	153166	999387	846221	152320 18% above	998541	


Syed Aijaz Ali Shah
Engineer Town
Committee
Member Procurement
Committee


Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee


Syed Fayaz Ali Shah
Town Officer
Town Committee
Member Procurement Committee


Fakar Shakar
Assistant Director
Local Government
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee
Mirpurkhas


COMPARATIVE STATEMENT

Name of Work: (02) CONSTRUCTION OF CC BLOCK IN VILLAGE YOUSIF THAIM UC KHAN


Engineer's Estimate			Premium Quoted by Bidder.			
Schedule B- Cost	Carriage Cost	Total Cost	Schedule B- Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7
741088	258286	999378	741088	251970 34%	993058	


Syed Aijaz Ali Shah
Engineer Town
Committee
Member Procurement
Committee


Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee


Syed Fayaz Ali Shah
Town Officer
Town Committee
Member Procurement Committee


Fakar Shakar
Assistant Director
Local Government
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee
Mirpurkhas


COMPARATIVE STATEMENT

Name of Work: **(03) CONSTRUCTION OF CC BLOCK IN VILLAGE KAMAL KHAN LAGHARI OLD MIRPURKHAS**


Engineer's Estimate			Premium Quoted by Bidder.			
Schedule B- Cost	Carriage Cost	Total Cost	Schedule B- Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7
741088	258286	999378	741088	251970 34%	993058	


Syed Afjaz Ali Shah
Engineer Town
Committee
Member Procurement
Committee


Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee


Syed Fayaz Ali Shah
Town Officer
Town Committee
Member Procurement Committee


Fakar Shakar
Assistant Director
Local Government
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee
Mirpurkhas


COMPARATIVE STATEMENT

Name of Work: (04) CONSTRUCTION OF CC BLOCK IN VILLAGE SAIN IZZAT SHAH UC TURAK ALI MARI

Engineer's Estimate			Premium Quoted by Bidder.			
Schedule B- Cost	Carriage Cost	Total Cost	Schedule B- Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7
741088	258286	999378	741088	259381 35%	1000469	


Syed Mjazz Ali Shah
Engineer Town
Committee
Member Procurement
Committee


Ghulam Hussain Kanbio
Administrator
Member Procurement
Committee


Syed Fayaz Ali Shah
Town Officer
Town Committee
Member Procurement Committee


Fakar Shakar
Assistant Director
Local Government
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee
Mirpurkhas


COMPARATIVE STATEMENT

Name of Work: **(05) CONSTRUCTION OF CC BLOCK IN VILLAGE LIAQUAT ALI THEBO.**


Engineer's Estimate			Premium Quoted by Bidder.			
Schedule B- Cost	Carriage Cost	Total Cost	Schedule B- Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7
770000	229460	999460	770000	229075 29.75%	999075	


Syed Aijaz Ali Shah
Engineer Town
Committee
Member Procurement
Committee


Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee


Syed Fayaz Ali Shah
Town Officer
Town Committee
Member Procurement Committee


Fakar Shakar
Assistant Director
Local Government
Mirpurkhas


Rashid Ahmed Zafar
Chairman Procurement Committee
Mirpurkhas

COMPARATIVE STATEMENT

Name of Work: (06) CONSTRUCTION OF CC BLOCK IN VILLAGE GHULAM NABI KHASKHALI


Engineer's Estimate			Premium Quoted by Bidder.			
Schedule B- Cost	Carriage Cost	Total Cost	Schedule B- Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7
741088	258286	999378	741088	251970 34%	993058	


Syed Aljaz Ali Shah
Engineer Town
Committee
Member Procurement
Committee


Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee


Syed Fayaz Ali Shah
Town Officer
Town Committee
Member Procurement Committee


Fakar Shakar
Assistant Director
Local Government
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee
Mirpurkhas


COMPARATIVE STATEMENT

Name of Work: (07) CONSTRUCTION OF CC BLOCK IN VILLAGE MUREED KHASKHALI


Engineer's Estimate			Premium Quoted by Bidder.			
Schedule B- Cost	Carriage Cost	Total Cost	Schedule B- Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7
741088	258286	999378	741088	257528 34.75%	998616	


Syed Afjaz Ali Shah
Engineer Town
Committee
Member Procurement
Committee


Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee


Syed Fayaz Ali Shah
Town Officer
Town Committee
Member Procurement Committee


Fakar Shakar
Assistant Director
Local Government
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee
Mirpurkhas


COMPARATIVE STATEMENT

Name of Work: (08) CONSTRUCTION OF CC BLOCK IN VILLAGE SHER MUHAMMAD NAREJO


Engineer's Estimate			Premium Quoted by Bidder.			
Schedule B- Cost	Carriage Cost	Total Cost	Schedule B- Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7
741088	258286	999378	741088	259381 35%	1000469	


Syed Aljaz Ali Shah
Engineer Town
Committee
Member Procurement
Committee


Ghulam Hussain Kanbio
Administrator
Member Procurement
Committee


Syed Fayaz Ali Shah
Town Officer
Town Committee
Member Procurement Committee



Fakar Shakar
Assistant Director
Local Government
Mirpurkhas



Rashid Ahmed Zardari
Chairman Procurement Committee
Mirpurkhas


COMPARATIVE STATEMENT


Name of Work: (09) CONSTRUCTION OF CC BLOCK IN DEH-110 MALHI COLONY PHASE-II


Engineer's Estimate			Premium Quoted by Bidder.			
Schedule B- Cost	Carriage Cost	Total Cost	Schedule B- Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7
741088	258286	999378	741088	258788 34.92%	999876	


Syed Aijaz Ali Shah
Engineer Town
Committee
Member Procurement
Committee


Ghulam Hussain Kanbio
Administrator
Member Procurement
Committee


Syed Fayaz Ali Shah
Town Officer
Town Committee
Member Procurement Committee


Fakar Shakar
Assistant Director
Local Government
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee
Mirpurkhas

COMPARATIVE STATEMENT

Name of Work: (10) CONSTRUCTION OF CC BLOCK IN VILLAGE YOUNIS JHANJO


Engineer's Estimate			Premium Quoted by Bidder.			
Schedule B- Cost	Carriage Cost	Total Cost	Schedule B- Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7
741088	258286	999378	741088	259381 35%	1000469	


Syed Aijaz Ali Shah
Engineer Town
Committee
Member Procurement
Committee


Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee


Syed Fayaz Ali Shah
Town Officer
Town Committee
Member Procurement Committee


Fakar Shakar
Assistant Director
Local Government
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee
Mirpurkhas

OFFICE OF THE TOWN COMMITTEE HUSSAIN BUX MARI DISTRICT
MIRPURKHAS

N.I.T No. TC/HBM/335/2015 Dated. 29-4-2015

Name of Work: **CONSTRUCTION OF CC BLOCK IN VILLAGE SOOMAR MARI UC KHAN**

Method of Procurement:- **SINGLE STAGE SINGLE ENVELOPE.**

MINUTES OF BID OPENING MEETING

Meeting of the procurement committee of this department was held on 16-5-2015 for opening the bids received in request of subject NIT till the deadlines of submission. The meeting was attended by all/following members of the procurement committee.

1.	Deputy Commissioner	Mirpurkhas	Chairman
2.	Ghulam Hussain Kanhio	Administrator	Mmeber
3.	Fakar Shakar	AD (LG)	Member
4.	Syed Fayaz Ali Shah	Town Officer	Member
5.	Syed Aijaz Ali	Engineer	Member

The following bidder submitted their bids till the deadline of submission:-


1. Muhammad Iqbal & CO
2. Ali Mardan Kerio
3. Ali Constt. & Co


The bids were opened at 2:00 P.M in the presence of the above mentioned participants and the rate quoted by bidder were read aloud and encircled by Chairman of the Tender opening committee. All the member of the tender opening committee signed each and every page of financial proposal /bids. The bids do not contain any over-writing (Also mention cutting or over writing if any) following is the details of bids announced.


S#	Name of Bidder	Offered price	Compares on with estimate cost	Rank in term of cost	Remarks
1.	Muhammad Iqbal & CO	998541	18 % above	Lowest	Recommended for award of work
2	Ali Mardan Kerio	1197523	25% above	Higher	No Recommended for award of work
3.	Ali Constt. & Co	1216678	27% above	High	Not recommended award of work


The committee shall examine all the bids as per the qualification /eligibility criteria provided in the bidding documents, arithmetical check and verify the documents and bid security submitted by the bidder.


The meeting ended with the note of thanks to and from the chair.


Syed Aijaz Ali Shah
Engineer Town Committee
Member Procurement
Committee


Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee


Syed Fayaz Ali Shah
Town Officer
Town Committee
Member Procurement Committee


Fakar Shakar
Assistant Director
Local Government
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee / D.C
Mirpurkhas

OFFICE OF THE TOWN COMMITTEE HUSSAIN BUX MARI DISTRICT
MIRPURKHAS

N.I.T No. TC/HBM/335/2015 Dated. 29-4-2015

Name of Work: (2) **CONSTRUCTION OF CC BLOCK IN VILLAGE YOUSIF THAIM UC KHAN**

Method of Procurement:- **SINGLE STAGE SINGLE ENVELOPE.**

MINUTES OF BID OPENING MEETING

Meeting of the procurement committee of this department was held on 16-5-2015 for opening the bids received in request of subject NIT till the deadlines of submission. The meeting was attended by all/following members of the procurement committee.

1.	Deputy Commissioner	Mirpurkhas	Chairman
2.	Ghulam Hussain Kanhio	Administrator	Member
3.	Fakar Shakar	AD (LG)	Member
4.	Syed Fayaz Ali Shah	Town Officer	Member
5.	Syed Aijaz Ali	Engineer	Member

The following bidder submitted their bids till the deadline of submission:-


1. M/s Arshad Hussain Laghari
2. Mali Mardan Kerio
3. Ali Constt: & Co


The bids were opened at 2:00 P.M in the presence of the above mentioned participants and the rate quoted by bidder were read aloud and encircled by Chairman of the Tender opening committee. All the member of the tender opening committee signed each and every page of financial proposal /bids. The bids do not contain any over-writing (Also mention cutting or over writing if any) following is the details of bids announced.

S#	Name of Bidder	Offered price	Compares on with estimate cost	Rank in term of cost	Remarks
1.	M/s Arshad Hussain Laghari	993058	34%above	Lowest	Recommended for award of work
2.	Mali Mardan Kerio	1293324	35% above	Higher	Not Recommended due to High Rate
3.	Ali Constt: & Co	1235843	29 % above	High	Not Recommended due to High Rate


The committee shall examine all the bids as per the qualification /eligibility criteria provided in the bidding documents , arithmetical check and verify the documents and bid security submitted by the bidder.


The meeting ended with the note of thanks to and from the chair.


Syed Aijaz Ali Shah
Engineer Town Committee
Member Procurement
Committee


Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee


Syed Fayaz Ali Shah
Town Officer
Town Committee
Member Procurement Committee


Fakar Shakar
Assistant Director
Local Government
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee
Mirpurkhas

OFFICE OF THE TOWN COMMITTEE HUSSAIN BUX MARI DISTRICT
MIRPURKHAS

N.I.T No. TC/HBM/335/2015 Dated. 29-4-2015.

Name of Work: (3) **CONSTRUCTION OF CC BLOCK IN VILLAGE KAMAL KHAN LAGHARI OLD MIRPURKHAS**

Method of Procurement:- **SINGLE STAGE SINGLE ENVELOPE.**

MINUTES OF BID OPENING MEETING

Meeting of the procurement committee of this department was held on 16-5-2015 for opening the bids received in request of subject NIT till the deadlines of submission. The meeting was attended by all/following members of the procurement committee.

1.	Deputy Commissioner	Mirpurkhas	Chairman
2.	Ghulam Hussain Kanhio	Administrator	Member
3.	Fakar Shakar	AD (LG)	Member
4.	Syed Fayaz Ali Shah	Town Officer	Member
5.	Syed Aijaz Ali	Engineer	Member

The following bidder submitted their bids till the deadline of submission:-


1. Muhammad Iqbal & CO
2. Ali Mardan Kerio & CO
3. Ali Constt: & Co

The bids were opened at 2:00 P.M in the presence of the above mentioned participants and the rate quoted by bidder were read aloud and encircled by Chairman of the Tender opening committee. All the member of the tender opening committee signed each and every page of financial proposal /bids. The bids do not contain any over-writing (Also mention cutting or over writing if any) following is the details of bids announced.

S#	Name of Bidder	Offered price	Compares on with estimate cost	Rank in term of cost	Remarks
1.	Muhammad Iqbal & CO	993058	34% above	Lowest	Recommended for award of work
2.	Ali Mardan Kerio & CO	1007880	36% above	Higher	Not Recommended due to high rate
3.	Ali Constt: & Co	1037523	40% above	High	Not Recommended due to high rate

The committee shall examine all the bids as per the qualification /eligibility criteria provided in the bidding documents , arithmetical check and verify the documents and bid security submitted by the bidder.


The meeting ended with the note of thanks to and from the chair.


Syed Aijaz Ali Shah
Engineer Town Committee
Member Procurement
Committee


Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee


Syed Fayaz Ali Shah
Town Officer
Town Committee
Member Procurement Committee


Fakar Shakar
Assistant Director
Local Government
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee
Mirpurkhas

OFFICE OF THE TOWN COMMITTEE HUSSAIN BUX MARI DISTRICT

MIRPURKHAS

N.I.T No. TC/HBM/335/2015 Dated. 29-4-2015

Name of Work: NO.04 **CONSTRUCTION OF CC BLOCK IN VILLAGE SAIN IZZAT
SHAH UC TURAK ALI MARI**

Method of Procurement:- **SINGLE STAGE SINGLE ENVELOPE.**

MINUTES OF BID OPENING MEETING

Meeting of the procurement committee of this department was held on 16-5-2015 for opening the bids received in request of subject NIT till the deadlines of submission. The meeting was attended by all/following members of the procurement committee.

1.	Deputy Commissioner	Mirpurkhas	Chairman
2.	Ghulam Hussain Kanhio	Administrator	Member
3.	Fakar Shakar	AD (LG)	Member
4.	Syed Fayaz Ali Shah	Town Officer	Member
5.	Syed Aijaz Ali	Engineer	Member

The following bidder submitted their bids till the deadline of submission:-

1. Muhammad Iqbal & Co:
2. Zahoro Ahmed & Co
3. Makka Enter:

The bids were opened at 2:00 P.M in the presence of the above mentioned participants and the rate quoted by bidder were read aloud and encircled by Chairman of the Tender opening committee. All the member of the tender opening committee signed each and every page of financial proposal /bids. The bids do not contain any over-writing (Also mention cutting or over writing if any) following is the details of bids announced.


S#	Name of Bidder	Offered price	Compares on with estimate cost	Rank in term of cost	Remarks
1.	Muhammad Iqbal & Co:	1000469	35% above	Lowest	Recommended for award of work
2.	Zahoro Ahmed & Co	1022701	38% above	Higher	Not Recommended due to high rate
3.	Makka Enter:	1030112	39% above	High	Not Recommended due to high rate

The committee shall examine all the bids as per the qualification /eligibility criteria provided in the bidding documents , arithmetical check and verify the documents and bid security submitted by the bidder.

The meeting ended with the note of thanks to and from the chair.



Syed Aijaz Ali Shah
Engineer Town Committee
Member Procurement
Committee




Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee



Syed Fayaz Ali Shah
Town Officer
Town Committee
Member Procurement Committee



Fakar Shakar
Assistant Director
Local Government
Mirpurkhas



Rashid Ahmed Zardari
Chairman Procurement Committee
Mirpurkhas

OFFICE OF THE TOWN COMMITTEE HUSSAIN BUX MARI DISTRICT
MIRPURKHAS

N.I.T No. TC/HBM/335/2015 Dated. 29-4-2015

Name of Work: No.05 **CONSTRUCTION OF CC BLOCK IN VILLAGE LIAQUAT THEBO.**

Method of Procurement:- **SINGLE STAGE SINGLE ENVELOPE.**

MINUTES OF BID OPENING MEETING

Meeting of the procurement committee of this department was held on 16-5-2015 for opening the bids received in request of subject NIT till the deadlines of submission. The meeting was attended by all/following members of the procurement committee.

1.	Deputy Commissioner	Mirpurkhas	Chairman
2.	Ghulam Hussain Kanhio	Administrator	Mmeber
3.	Fakar Shakar	AD (LG)	Member
4.	Syed Fayaz Ali Shah	Town Officer	Member
5.	Syed Aijaz Ali	Engineer	Member

The following bidder submitted their bids till the deadline of submission:-


1. Saeed Ahmed
2. Makka Enterp:
3. Zahoor Ahmed


The bids were opened It 2:00 P.M in the presence of the above mentioned participants and the rate quoted by bidder were read aloud and encircled by Chairman of the Tender opening committee. All the member of the tender opening committee signed each and every page of financial proposal /bids. The bids do not contain any over-writing (Also mention cutting or over writing if any) following is the details of bids announced.


S#	Name of Bidder	Offered price	Compares on with estimate cost	Rank in term of cost	Remarks
1.	Saeed Ahmed	999075	29.75% above	Lowest	Recommended for award of work
2.	Makka Enterp:	1037523	40% above	Higher	Not Recommended due to high rate
3.	Zahoor Ahmed	1007880	36% above	High	Not Recommended due to high rate


The committee shall examine all the bids as per the qualification /eligibility criteria provided in the bidding documents , arithmetical check and verify the documents and bid security submitted by the bidder.


The meeting ended with the note of thanks to and from the chair.


Syed Aijaz Ali Shah
Engineer Town Committee
Member Procurement
Committee


Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee


Syed Fayaz Ali Shah
Town Officer
Town Committee
Member Procurement Committee


Fakar Shakar
Assistant Director
Local Government
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee
Mirpurkhas

Name of Work: No.06 **CONSTRUCTION OF CC BLOCK IN VILLAGE GHULAM NABI KHASKHALI**

Method of Procurement:- **SINGLE STAGE SINGLE ENVELOPE.**

MINUTES OF BID OPENING MEETING

Meeting of the procurement committee of this department was held on 16-5-2015 for opening the bids received in request of subject NIT till the deadlines of submission. The meeting was attended by all/following members of the procurement committee.

1.	Deputy Commissioner	Mirpurkhas	Chairman
2.	Ghulam Hussain Kanhio	Administrator	Member
3.	Fakar Shakar	AD (LG)	Member
4.	Syed Fayaz Ali Shah	Town Officer	Member
5.	Syed Aijaz Ali	Engineer	Member

The following bidder submitted their bids till the deadline of submission:-


1. Zahoor Ahmed
2. M.S Kaif Traders
3. Makka Enterp:


The bids were opened at 2:00 P.M in the presence of the above mentioned participants and the rate quoted by bidder were read aloud and encircled by Chairman of the Tender opening committee. All the member of the tender opening committee signed each and every page of financial proposal /bids. The bids do not contain any over-writing (Also mention cutting or over writing if any) following is the details of bids announced.


S#	Name of Bidder	Offered price	Compairs on with estimate cost	Rank in term of cost	Remarks
1.	Zahoor Ahmed	993058	34% above	Lowest	Recommended for award of work
2.	M.S Kaif Traders	1020849	37.75% above	Higher	Not Recommended due to high rate
3.	Makka Enterp:	1041229	40.50% above	High	Not Recommended due to high rate


The committee shall examine all the bids as per the qualification /eligibility criteria provided in the bidding documents , arithmetical check and verify the documents and bid security submitted by the bidder.


The meeting ended with the note of thanks to and from the chair.


Syed Aijaz Ali Shah
Engineer Town Committee
Member Procurement
Committee


Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee


Syed Fayaz Ali Shah
Town Officer
Town Committee
Member Procurement Committee


Fakar Shakar
Assistant Director
Local Government
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee
Mirpurkhas

OFFICE OF THE TOWN COMMITTEE HUSSAIN BUX MARI DISTRICT
MIRPURKHAS

N.I.T No. TC/HBM/335/2015 Dated. 29-4-2015

Name of Work: No.(07) **CONSTRUCTION OF CC BLOCK IN VILLAGE MUREED KHASKHALI**

Method of Procurement:- **SINGLE STAGE SINGLE ENVELOPE.**

MINUTES OF BID OPENING MEETING

Meeting of the procurement committee of this department was held on 16-5-2015 for opening the bids received in request of subject NIT till the deadlines of submission. The meeting was attended by all/following members of the procurement committee.

1.	Deputy Commissioner	Mirpurkhas	Chairman
2.	Ghulam Hussain Kanhio	Administrator	Mmeber
3.	Fakar Shakar	AD (LG)	Member
4.	Syed Fayaz Ali Shah	Town Officer	Member
5.	Syed Aijaz Ali	Engineer	Member

The following bidder submitted their bids till the deadline of submission:-


1. Muhammad Iqbal & Co
2. M.S Kaif Traders
3. Saeed Ahmed


The bids were opened at 2:00 P.M in the presence of the above mentioned participants and the rate quoted by bidder were read aloud and encircled by Chairman of the Tender opening committee. All the member of the tender opening committee signed each and every page of financial proposal /bids. The bids do not contain any over-writing (Also mention cutting or over writing if any) following is the details of bids announced.


S#	Name of Bidder	Offered price	Compares on with estimate cost	Rank in term of cost	Remarks
1.	Muhammad Iqbal & Co	998616	34.75% above	Lowest	Recommended for award of work
2.	M.S Kaif Traders	1037523	40% above	Higher	Not Recommended due to high rate
3.	Saeed Ahmed	1056050	42.50% above	High	Not Recommended due to high rate


The committee shall examine all the bids as per the qualification /eligibility criteria provided in the bidding documents , arithmetical check and verify the documents and bid security submitted by the bidder.


The meeting ended with the note of thanks to and from the chair.


Syed Aijaz Ali Shah
Engineer Town Committee
Member Procurement
Committee


Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee


Syed Fayaz Ali Shah
Town Officer
Town Committee
Member Procurement Committee


Fakar Shakar
Assistant Director
Local Government
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee
Mirpurkhas

OFFICE OF THE TOWN COMMITTEE HUSSAIN BUX MARI DISTRICT

MIRPURKHAS

N.I.T No. TC/HBM/335/2015 Dated. 29-4-2015

Name of Work: No.(08) **CONSTRUCTION OF CC BLOCK IN VILLAGE SHER MUHAMMAD NAREJO**

Method of Procurement:- **SINGLE STAGE SINGLE ENVELOPE.**

MINUTES OF BID OPENING MEETING

Meeting of the procurement committee of this department was held on 16-5-2015 for opening the bids received in request of subject NIT till the deadlines of submission. The meeting was attended by all/following members of the procurement committee.

1.	Deputy Commissioner	Mirpurkhas	Chairman
2.	Ghulam Hussain Kanhio	Administrator	Mmeber
3.	Fakar Shakar	AD (LG)	Member
4.	Syed Fayaz Ali Shah	Town Officer	Member
5.	Syed Aijaz Ali	Engineer	Member

The following bidder submitted their bids till the deadline of submission:-


1. Muhammad Ishaque
2. Makka Enter:
3. Zahoro Ahmed

The bids were opened at 2:00 P.M in the presence of the above mentioned participants and the rate quoted by bidder were read aloud and encircled by Chairman of the Tender opening committee. All the member of the tender opening committee signed each and every page of financial proposal /bids. The bids do not contain any over-writing (Also mention cutting or over writing if any) following is the details of bids announced.


S#	Name of Bidder	Offered price	Compares on with estimate cost	Rank in term of cost	Remarks
1.	Muhammad Ishaque	1000469	35% abovr	Lowest	Recommended for award of work
2.	Makka Enter:	1078283	45.50% above	Higher	Not Recommended due to high rate
3.	Zahoro Ahmed	1030112	39% above	High	Not Recommended due to high rate

The committee shall examine all the bids as per the qualification /eligibility criteria provided in the bidding documents , arithmetical check and verify the documents and bid security submitted by the bidder.


The meeting ended with the note of thanks to and from the chair.


Syed Aijaz Ali Shah
Engineer Town Committee
Member Procurement
Committee


Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee


Syed Fayaz Ali Shah
Town Officer
Town Committee
Member Procurement Committee


Fakar Shakar
Assistant Director
Local Government
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee
Mirpurkhas

OFFICE OF THE TOWN COMMITTEE HUSSAIN BUX MARI DISTRICT
MIRPURKHAS

N.I.T No. TC/HBM/335/2015 Dated. 29-4-2015.

Name of Work: no.09 **CONSTRUCTION OF CC BLOCK IN DEH-110 MALHI COLONY PHASE-II**

Method of Procurement:- **SINGLE STAGE SINGLE ENVELOPE.**

MINUTES OF BID OPENING MEETING

Meeting of the procurement committee of this department was held on 16-5-2015 for opening the bids received in request of subject NIT till the deadlines of submission. The meeting was attended by all/following members of the procurement committee.

1.	Deputy Commissioner	Mirpurkhas	Chairman
2.	Ghulam Hussain Kanhio	Administrator	Member
3.	Fakar Shakar	AD (LG)	Member
4.	Syed Fayaz Ali Shah	Town Officer	Member
5.	Syed Aijaz Ali	Engineer	Member

The following bidder submitted their bids till the deadline of submission:-


1. Mehran Panhwar & Co;
2. Ali Constt: & Co
3. Ali Murdan Kerio


The bids were opened at 2:00 P.M in the presence of the above mentioned participants and the rate quoted by bidder were read aloud and encircled by Chairman of the Tender opening committee. All the member of the tender opening committee signed each and every page of financial proposal /bids. The bids do not contain any over-writing (Also mention cutting or over writing if any) following is the details of bids announced.


S#	Name of Bidder	Offered price	Compares on with estimate cost	Rank in term of cost	Remarks
1.	Mehran Panhwar & Co;	999876	34.92% above	Lowest	Recommended for award of work
2.	Ali Constt: & Co	1037523	40% above	Higher	Not Recommended due to High Rate
3.	Ali Murdan Kerio	1044934	41% above	High	Not Recommended due to High Rate


The committee shall examine all the bids as per the qualification /eligibility criteria provided in the bidding documents , arithmetical check and verify the documents and bid security submitted by the bidder.


The meeting ended with the note of thanks to and from the chair.


Syed Aijaz Ali Shah
Engineer Town Committee
Member Procurement
Committee


Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee


Syed Fayaz Ali Shah
Town Officer
Town Committee
Member Procurement Committee


Fakar Shakar
Assistant Director
Local Government
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee
Mirpurkhas

OFFICE OF THE TOWN COMMITTEE HUSSAIN BUX MARI DISTRICT

MIRPURKHAS

N.I.T No. TC/HBM/335/2015 Dated. 29-4-2015

Name of Work No.10: **CONSTRUCTION OF CC BLOCKIN VILLAGE YOUNIS JHINJHI**

Method of Procurement:- **SINGLE STAGE SINGLE ENVELOPE.**

MINUTES OF BID OPENING MEETING

Meeting of the procurement committee of this department was held on 16-5-2015 for opening the bids received in request of subject NIT till the deadlines of submission. The meeting was attended by all/following members of the procurement committee.

1.	Deputy Commissioner	Mirpurkhas	Chairman
2.	Ghulam Hussain Kanhio	Administrator	Member
3.	Fakar Shakar	AD (LG)	Member
4.	Syed Fayaz Ali Shah	Town Officer	Member
5.	Syed Aijaz Ali	Engineer	Member

The following bidder submitted their bids till the deadline of submission:-


1. Zahoor Ahmed
2. M.S Kaif Traders
3. Saeed Ahmed


The bids were opened at 2:00 P.M in the presence of the above mentioned participants and the rate quoted by bidder were read aloud and encircled by Chairman of the Tender opening committee. All the member of the tender opening committee signed each and every page of financial proposal /bids. The bids do not contain any over-writing (Also mention cutting or over writing if any) following is the details of bids announced.


S#	Name of Bidder	Offered price	Compares on with estimate cost	Rank in term of cost	Remarks
1.	Zahoor Ahmed	1000469	35% above	Lowest	Recommended for award of work
2.	M.S Kaif Traders	1044934	41% above	Higher	Not Recommended due to high rate
3.	Saeed Ahmed	1074578	45% above	High	Not Recommended due to high rate


The committee shall examine all the bids as per the qualification /eligibility criteria provided in the bidding documents, arithmetical check and verify the documents and bid security submitted by the bidder.


The meeting ended with the note of thanks to and from the chair.


Syed Aijaz Ali Shah
Engineer Town Committee
Member Procurement
Committee


Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee


Syed Fayaz Ali Shah
Town Officer
Town Committee
Member Procurement Committee


Fakar Shakar
Assistant Director
Local Government
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee
Mirpurkhas