

BID EVALUATION REPORT

1	Name of Procuring Agency	Executive Engineer Education Works Division Shikarpur.
2	Tender Reference No.	N.I.T.NO: TC/G-55/1175 Dated 21.02.2018
3	Tender Description / Name of Work / Item	REHABILITATION& EXPANSION OF HIGH PRIORITY 4560 SCHOOLS AT DISTRICT SHIKARPUR(PRIMARY & ELEMENTARY SCHOOLS)PACKAGE NO:2-TALUKA & DISTRICT SHIKARPUR(AT GGPS SHAIKH MUHALLA,GGPS SIDDIQUE MARI,GBPS KOT AKHTAR MUHAMMAD,GBPS URDU SADDAR)
4	Method of Procurement	Open Competition
5	Tender Published	SPPRA website (Express Tribune, Sobh, Hilal-e-Pakistan, & Umat.
6	Total bid documents Sold:	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening Date (if applicable)	13.03.2018
9	No. of bid technically qualified (if applicable)	03 Nos
10	Bids(s) Rejected	N I L.
11	Financial Bid Opening Date	13.03.2018
12	Estimated Cost	30,472(M) Sanctioned by C.E Education Works Sukkur
13	Bid Evaluation Report	

S.No.	Name of Firm or Bidder	Name of Unit	Cost Offered by the Bidder				Ranking in Terms of cost	Comparison with Estimated Cost	Reasons for acceptance / Rejection
			P-A.S.I	P-A.N.S.I	P-B.S.I	P-B.N.S.I			
1	Eng:Aftab Ahmed Mahar	1.GGPS SHAIKH MUHALLA	4345291	1665071	103852	24090	1 st Lowest	Saving Rs:182340	Lowest Evaluted Bid
		2.GGPS SIDDIQUE MARI	5413204	1438891	87112	24090			
		3.GBPS KOT AKHTAR MOHD	6338364	1363864	103852	24090			
		4.GBPS URDU SADDAR	6712547	1976946	103852	24090			
2	M/s:SMZ Constt:Co:	1.GGPS SHAIKH MUHALLA	4450336	1665071	106968	24090	2nd:Lowest	Saving Rs:159059	Heighest Evaluted Bid
		2.GGPS SIDDIQUE MARI	5544064	1438891	89725	24090			
		3.GBPS KOT AKHTAR MOHD	6491589	1363864	106968	24090			
		4.GBPS URDU SADDAR	6864817	1976946	106968	24090			
3	Mr:Soomar Khan Mahar	1.GGPS SHAIKH MUHALLA	4610708	1665071	109045	24090	3rd:Lowest	Saving Rs:690752	Heighest Evaluted Bid
		2.GGPS SIDDIQUE MARI	5743850	1438891	91468	24090			
		3.GBPS KOT AKHTAR MOHD	6725520	1363864	109045	24090			
		4.GBPS URDU SADDAR	7122558	1976946	109045	24090			

Member

IQBAL AHMED PATHAN
ASSISTANT ENGINEER
PROVINCIAL HIGHWAY SUB-DIVISION
SHIKARPUR

Member

KARAMULLAH PHULPOTO
ASSISTANT ENGINEER
EDU:WORK SUB-DIVISION
SHIKARPUR

Chairman

MUHAMMAD SALEEM SHAIKH
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SHIKARPUR

TECHNICAL SANCTIONED BY:
CHIEF ENGINEER EDUCATION WORKS SUKKUR

COMPARATIVE STATEMENT


**PACKAGE NO:2-TAL:& DISTT:SHP:(REHABILITATION & EXPANSION OF HIGH PERIORITY
4560 SCHOOL PRY:& ELEMENT:SCHOOLS)AT GGPS SHAIKH MUHALLA, GGPS SIDDIQUE MARI
GBPS KOT AKHTAR MUHAMMAD, GBPS URDU SADDAR**

NAME OF WORK:-

S.No:	Description	Estimated Cost	Eng:Aftab Ahmed Mahar		M/s:SMZ Constt:Co:		Mr:Soomar Khan Mahar		
			Rate	Amount	Rate	Amount	Rate	Amount	
1	Amount of Schedule B PART-A	21,045,770	Part-A	27,490,542	Part-A	27,590,542	Part-A	27,490,542	
2	Amount of Schedule items P-B	398,668	8.38%Above Except NSI	2,303,707	11.0%Above Except NSI	2,315,035	15.0%Above Except NSI	3,156,866	
3	Amount of N.S.I	6,541,132							
4	Amount of Carriage of Material	1,776,080							
5	Add:Contingency	709967		29,794,249		29,805,577		30,647,408	
			Part-B AtPar	495,028	Part-B 3.0%Above Except NSI	495,028	Part-B 5.0%Above Except NSI	495,028	
	TOTAL :-			495028		506,988		514,961	
	NCIAL REVIEW			30,289,277		30,312,565		31,162,369	
(A)	Total Cost As pers Estimate	30,471,617	The lowest rates quoted by Eng:Aftab Ahmed Mahar@ 8.38%Above on Part-A						
	Lowest Tender Amount	30,289,277	& AtPar on Part-B						
	Saving Over A.A	182,340	The above rates lowest within premissible limit,hence approved.						

Signature of Members of the Committee


ASSISTANT ENGINEER
PROVINCIAL HIGHWAY SUB-DIVISION
SHIKARPUR



ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SHIKARPUR



EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SHIKARPUR


BID EVALUATION REPORT

1	Name of Procuring Agency	Executive Engineer Education Works Division Shikarpur.
2	Tender Reference No.	N.I.T.NO: TC/G-55/1175 Dated 21.02.2018
3	Tender Description / Name of Work / Item	REHABILITATION& EXPANSION OF HIGH PRIORITY 4560 SCHOOLS AT DISTRICT SHIKARPUR(PRIMARY & ELEMENTARY SCHOOLS)PACKAGE NO:3-TALUKA GARHI YASIN(AT GBPS ARAIN,GBPS SAHTA,GBPS KHUDA BUX BROHI,GGPS PANHWAR BHUTTA
4	Method of Procurement	Open Competition
5	Tender Published	SPPRA website (Express Tribune, Sobh, Hilal-e-Pakistan, & Umat.
6	Total bid documents Sold:	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening Date (if applicable)	13.03.2018
9	No. of bid technically qualified (if applicable)	03 Nos
10	Bids(s) Rejected	N I L.
11	Financial Bid Opening Date	13.03.2018
12	Estimated Cost	26.628 (M) Sanctioned by C.E Education Works Sukkur
13	Bid Evaluation Report	

S.No.	Name of Firm or Bidder	Name of Unit	Cost Offered by the Bidder				Ranking in Terms of cost	Comparison with Estimated Cost	Reasons for acceptance / Rejection
			P-AS.I	P-A.N.S.I	P-B.S.I	P-B.N.S.I			
1	Mr.Abdul Khaliq Bhutto	1.GBPS ARAIN 2.GBPS SAHTA 3.GBPS KHUDA BUX BROHI 4.GGPS PANHWAR BHUTTAI	5447763	833064	304908	24091	1 st Lowest	Saving Rs:101116	Lowest Evaluted Bid
2	M/s:Ali Brothers	1.GBPS ARAIN 2.GBPS SAHTA 3.GBPS KHUDA BUX BROHI 4.GGPS PANHWAR BHUITTAI	5596337	833064	304908	24091	2nd:Lowest	Excess Rs:506989	Heighest Evaluated Bid
3	M/s:SS Contractor's & Builders	1.GBPS ARAIN 2.GBPS SAHTA 3.GBPS KHUDA BUX BROHI 4.GGPS PANHWAR BHUTTAI	5596337	833064	320154	24091	3rd:Lowest	Excess Rs:559740	Heighest Evaluated Bid


 IQBAL AHMED PATHAN
 ASSISTANT ENGINEER
 PROVINCIAL HIGHWAY SUB-DIVISION
 SHIKARPUR


 KARAMULLAH PHULOTO
 ASSISTANT ENGINEER
 EDUCATION WORKS SUB-DIVISION
 SHIKARPUR


 MUHAMMAD SALEEM SHAIKH
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 SHIKARPUR

TECHNICAL SANCTIONED BY:
CHIEF ENGINEER EDUCATION WORKS SUKKUR

COMPARATIVE STATEMENT


NAME OF WORK:-

PACKAGE NO:3-TAL:GARHI YASIN DISTT:SHP:(REHABILITATION & EXPANSION OF HIGH PERIORITY
4560 SCHOOL PRY:& ELEMENT:SCHOOLS)AT GBPS ARAIN,GBPS SAHTA,GBPS KHUDA BUX BROGHI,
GGPS PANHWAR BHUTTA

S.No:	Description	Estimated Cost	Mr:Abdul Khaliq Bhutto		M/s:Ali Brothers		M/s:SS Contractor's & Builders	
			Rate	Amount	Rate	Amount	Rate	Amount
1	Amount of Schedule B PART-A	20,270,144	Part-A	23,348,691	Part-A	23,348,691	Part-A	23,348,691
2	Amount of Schedule items P-B	1,055,010	10.0%%Above		13.0%Above		13.0%Above	
3	Amount of N.S.I	3,174,911	Except NSI	2,027,014	Except NSI	2,635,119	Except NSI	2,635,119
4	Amount of Carriage of Material	2,037,410						
5	Add:Contingency	120720		25,375,705		25,983,810		25,983,810
			Part-B	1,151,374	Part-B	1,151,374	Part-B	1,151,374
			AtPar		AtPar	1,151,374	Except NSI	52,751
TOTAL :-				1151374		1,151,374		1,204,125
NCIAL REVIEW				26,527,079		27,135,184		27,187,935
(A)	Total Cost As pers Estimate	26,628,195	The lowest rates quoted by Mr:Abdul Khaliq Bhutto @ 10.0%Above on Part-A					
	Lowest Tender Amount	26,527,079	The above rates lowest within premissible limit,hence approved.					
	Saving Over A.A	101,116						

Signature of Members of the Committee


ASSISTANT ENGINEER
PROVINCIAL HIGHWAY SUB-DIVISION
SHIKARPUR



ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SHIKARPUR


EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SHIKARPUR

BID EVALUATION REPORT


1 Name of Procuring Agency	Executive Engineer Education Works Division Shikarpur.
2 Tender Reference No.	N.I.T.NO: TC/G-55/1175 Dated 21.02.2018
3 Tender Description / Name of Work / Item	REHABILITATION& EXPANSION OF HIGH PRIORITY 4560 SCHOOLS AT DISTRICT SHIKARPUR(PRIMARY & ELEMENTARY SCHOOLS)PACKAGE NO:3-TALUKA LAKHI DISTRICT SHIKARPUR(AT GBPS WAZIRABAD,GGPS WAZIRABAD,GBPS JAMRA,GBPS LAKHI AQIL MAHAR,GBPS REHAN KHAN JAMALI
4 Method of Procurement	Open Competition
5 Tender Published	SPPRA website (Express Tribune, Sobh, Hilal-e-Pakistan, & Umat.
6 Total bid documents Sold:	03 Nos
7 Total Bids Received	03 Nos
8 Technical Bid Opening Date (if applicable)	13.03.2018
9 No. of bid technically qualified (if applicable)	03 Nos
10 Bids(s) Rejected	N I L.
11 Financial Bid Opening Date	13.03.2018
12 Estimated Cost	29.087 (M) Sanctioned by C.E Education Works Sukkur
13 Bid Evaluation Report	

S.No.	Name of Firm or Bidder	Name of Unit	Cost Offered by the Bidder				Ranking in Terms of cost	Comparison with Estimated Cost	Reasons for acceptance / Rejection
			P-A.S.I	P-A.N.S.I	P-B.S.I	P-B.N.S.I			
1	Mr:Soomar Khan Mahar	1.GBPS WAZIRABAD	8426800	1054632	113912	23321	1 st Lowest	Saving Rs:268645	Lowest Evaluted Bid
		2.GGPS WAZIRABAD	4479854	371332	88097	22936			
		3.GBPS JAMRA	4226225	704388	271503	23321			
		4.GBPS LAKHI AQIL MAHARI	3831094	736616	84015	23321			
		5.REHAN KHAN JAMALI	3472848	684444	156890	23321			
2	M/s:Tech:Mainpower Assots:	1.GBPS WAZIRABAD	8652518	1054632	118468	23321	2nd:Lowest	Excess Rs:298270	Heighest Evaluated Bid
		2.GGPS WAZIRABAD	4599851	371332	91621	22936			
		3.GBPS JAMRA	4339427	704388	282363	23321			
		4.GBPS LAKHI AQIL MAHARI	3933713	736616	87376	23321			
		5.REHAN KHAN JAMALI	3565871	684444	163166	23321			
3	Mr,Mohammad Malook Kato	1.GBPS WAZIRABAD	8727758	1054632	119608	23321	3rd:Lowest	Excess Rs:523600	Heighest Evaluated Blid
		2.GGPS WAZIRABAD	4639849	371332	92502	22936			
		3.GBPS JAMRA	4377161	704388	285078	23321			
		4.GBPS LAKHI AQIL MAHARI	3667919	736616	88216	23321			
		5.REHAN KHAN JAMALI	3596878	684444	164345	23321			

Member

 IQBAL AHMED PATHAN
 ASSISTANT ENGINEER
 PROVINCIAL HIGHWAY SUB-DIVISION
 SHIKARPUR

Member

 KARAMULLAH PHULPOTO
 ASSISTANT ENGINEER
 EDUCATION WORKS SUB-DIVISION
 SHIKARPUR

Chairman

 MUHAMMAD SALEEM SHAIKH
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 SHIKARPUR

TECHNICAL SANCTIONED BY:
CHIEF ENGINEER EDUCATION WORKS SUKKUR

M

COMPARATIVE STATEMENT

NAME OF WORK:-

PACKAGE NO:3-TAL:LAKHI DISTT:SHP:(REHABILITATION & EXPANSION OF HIGH PERIORITY
4560 SCHOOL PRY:& ELEMENT:SCHOOLS)AT GBPS WAZIRABAD,GGP'S WAZIRABAD,GBPS JAMRA,
GBPS LAKHI AQIL MAHAR,GBPS REHAN KHAN JAMALI

S.No:	Description	Estimated Cost	Mr:Soomar Khan Mahar		T.M.A		Mr:Mohtd Malook Kato		
			Rate	Amount	Rate	Amount	Rate	Amount	
1	Amount of Schedule B PART-A	21,818,591		25,370,003		25,370,003		25,370,003	
2	Amount of Schedule items P-B	714,417					Part-A		
3	Amount of N.S.I	3,667,632		2,618,231		3,272,789	16.0%Above		
4	Amount of Carriage of Material	2,642,266					Except NSI	3,490,975	
5	Add:Contingency	244603		27,988,234		28,642,792		28,860,978	
				830,637		830,637		830,637	
				830,637		28,577	Part-B	35,721	
				830637		742,994	5.0%Above	750,138	
				28,818,871		29,385,786	Except NSI	29,611,116	
TOTAL :-									
NCIAL REVIEW									
(A)	Total Cost As pers Estimate	29,087,516	The lowest rates quoted by Mr:Soomar Khan Mahar @ 12.0%Above on Part-A						
	Lowest Tender Amount	28,818,871	& AtPar on Part-B						
	Saving Over A.A	268,645	The above rates lowest within premissible limit,hence approved.						

Signature of Members of the Committee



ASSISTANT ENGINEER
PROVINCIAL HIGHWAY SUB-DIVISION
SHIKARPUR



ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SHIKARPUR


EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SHIKARPUR

BID EVALUATION REPORT

1 Name of Procuring Agency	Executive Engineer Education Works Division Shikarpur.
2 Tender Reference No.	N.I.T.NO: TC/G-55/1175 Dated 21.02.2018
3 Tender Description / Name of Work / Item	REHABILITATION& EXPANSION OF HIGH PRIORITY 4560 SCHOOLS AT DISTRICT SHIKARPUR(PRIMARY & ELEMENTARY SCHOOLS)PACKAGE NO:5-TALUKA GARHI YASIN(AT GBPS DODO DETHO,GBPS NAUSHERO ABRO,GBPS MIRZAPUR,GBPS MUHAMMAD KHAN BURIRO
4 Method of Procurement	Open Competition
5 Tender Published	SPPRA website (Express Tribune, Sobh, Hilal-e-Pakistan, & Umat.
6 Total bid documents Sold:	03 Nos
7 Total Bids Received	03 Nos
8 Technical Bid Opening Date (if applicable)	13.03.2018
9 No. of bid technically qualified (if applicable)	03 Nos
10 Bids(s) Rejected	N I L.
11 Financial Bid Opening Date	13.03.2018
12 Estimated Cost	28.170 (M) Sanctioned by C.E Education Works Sukkur
13 Bid Evaluation Report	

S.No.	Name of Firm or Bidder	Name of Unit	Cost Offered by the Bidder				Ranking in Terms of cost	Comparison with Estimated Cost	Reasons for acceptance / Rejection
			P-A S.I	P-A N.S.I	P-B S.I	P-B N.S.I			
1	M/s:Mahar Arbab Ali Constt:Co:	1.GBPS DODO DETHO	5434733	363795	314929	18701	1 st Lowest	Saving Rs:139774	Lowest Evaluted Bid
		2.GBPS NAUSHERO ABRO	6439990	659359	229128	18701			
		3.GBPS MIRZAPUR-I	6478816	1379658	388158	18701			
		4.GBPS MOHD KHAN BURIRO	5576601	501638	188613	18701			
2	M/s:SMZ Constt:Co:	1.GBPS DODO DETHO	5586876	363795	327526	18701	2nd:Lowest	Saving Rs:500167	Heighest Evaluted Bid
		2.GBPS NAUSHERO ABRO	6620275	659359	238293	18701			
		3.GBPS MIRZAPUR-I	6660188	1379658	403684	18701			
		4.GBPS MOHD KHAN BURIRO	5732716	501638	196158	18701			
3	M/s:S.N.R Constt:Co:	1.GBPS DODO DETHO	5736524	363795	314929	18701	3rd:Lowest	Saving Rs:1189068	Heighest Evaluted Bid
		2.GBPS NAUSHERO ABRO	6797604	659359	229128	18701			
		3.GBPS MIRZAPUR-I	6838585	1379658	388158	18701			
		4.GBPS MOHD KHAN BURIRO	5886270	501638	188613	18701			


Member


 IQBAL AHMED PATHAN
 ASSISTANT ENGINEER
 PROVINCIAL HIGHWAY SUB:DIVISION
 SHIKARPUR

Member


 KARAMULLAH PHULPOTO
 ASSISTANT ENGINEER
 EDU:WORK SUB:DIVISION
 SHIKARPUR

Chairman


 MUHAMMAD SALEEM SHAIKH
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 SHIKARPUR




M

TECHNICAL SANCTIONED BY:
CHIEF ENGINEER EDUCATION WORKS SUKKUR

COMPARATIVE STATEMENT

NAME OF WORK:-

PACKAGE NO:5-TAL:GARHI YASIN DISTT:SHP:(REHABILITATION & EXPANSION OF HIGH PRIORITY
4560 SCHOOL PRY:& ELEMENT:SCHOOLS)AT GBPS DODO DETHO,GBPS NAUSHERO ABRO,
GBPS MIRZAPUR-I,GBPS MUHAMMAD KHAN BURIRO

S.No:	Description	Estimated Cost	/s:Mahar Arbab Ali Consstf:C		M/s:Ali Brothers		Eng:Aftab Ahmed Mahar		
			Rate	Amount	Rate	Amount	Rate	Amount	
1	Amount of Schedule B PART-A	21,964,334		24,868,784		24,868,784		24,868,784	
2	Amount of Schedule items P-B	1,120,828							
3	Amount of N.S.I	2,979,258		1,965,808		2,635,720		3,294,650	
4	Amount of Carriage of Material	1,985,828							
5	Add:Contingency	119754		26,834,592		27,504,504		28,163,434	
				1,195,632		1,195,632			
				1,195,632		44,833		1,195,632	
				1195632		1,165,661		1,195,632	
				28,030,224		28,670,165		29,359,066	
				The lowest rates quoted by M/s:Mahar Arbab Ali Consstf:Co: @ 8.95%Above on Part-A & AtPar on Part-B					
				The above rates lowest within premissible limit,hence approved.					
				Signature of Members of the Committee					
				<div style="display: flex; justify-content: space-between;"> <div style="text-align: center;">  ASSISTANT ENGINEER PROVINCIAL HIGHWAY SUB-DIVISION SHIKARPUR </div> <div style="text-align: center;">  ASSISTANT ENGINEER EDUCATION WORKS SUB-DIVISION SHIKARPUR </div> <div style="text-align: center;">  EXECUTIVE ENGINEER EDUCATION WORKS DIVISION SHIKARPUR </div> </div>					

5.TOTAL :-

NCIAL REVIEW

(A) Total Cost As pers Estimate


Lowest Tender Amount


Saving Over A.A


BID EVALUATION REPORT

1 Name of Procuring Agency	Executive Engineer Education Works Division Shikarpur.
2 Tender Reference No.	N.I.T.NO: TC/G-55/1175 Dated 21.02.2018
3 Tender Description / Name of Work / Item	REHABILITATION& EXPANSION OF HIGH PRIORITY 4560 SCHOOLS AT DISTRICT SHIKARPUR(PRIMARY & ELEMENTARY SCHOOLS)PACKAGE NO:8-TALUKA SHIKARPUR(AT GBPS MUREED SETHAR,GBPS SARWAR KOT,GBPS PHULPOTA,GBPS GAHI KHAN JAFFERI,GBPS RAILWAY COLONY
4 Method of Procurement	Open Competition
5 Tender Published	SPPRA website (Express Tribune, Sobh, Hilal-e-Pakistan, & Umat.
6 Total bid documents Sold:	03 Nos
7 Total Bids Received	03 Nos
8 Technical Bid Opening Date (if applicable)	13.03.2018
9 No. of bid technically qualified (if applicable)	03 Nos
10 Bids(s) Rejected	N I L.
11 Financial Bid Opening Date	13.03.2018
12 Estimated Cost	31.454 (M) Sanctioned by C.E Education Works Sukkur
13 Bid Evaluation Report	

S.No.	Name of Firm or Bidder	Name of Unit	Cost Offered by the Bidder				Ranking in Terms of cost	Comparison with Estimated Cost	Reasons for acceptance / Rejection
			P-A.S.I	P-A.N.S.I	P-B.S.I	P-B.N.S.I			
1	Mr.Mohammad Malook Kato	1.GBPS MUREED SETHAR	7621031	1088947	133943	24090	1 st Lowest	Saving 331761	Lowest Evaluted Bid
		2.GBPS SARWAR KOT	2583751	608040	133943	24090			
		3.GBPS PHULPOTA	4447920	927759	133943	24090			
		4.GBPS GAHI KHAN JAFFERI	4806396	927973	133943	24090			
		5.GBPS RAILWAY COLONY	6145729	1467122	133943	24090			
2	M/s.Ali Brothers	1.GBPS MUREED SETHAR	7979096	1088947	139301	24090	2nd:Lowest	Excess 759353	Heighest Evaluated Bid
		2.GBPS SARWAR KOT	2692392	608040	139301	24090			
		3.GBPS PHULPOTA	4634944	927759	139301	24090			
		4.GBPS GAHI KHAN JAFFERI	5008493	927973	139301	24090			
		5.GBPS RAILWAY COLONY	6404142	1467122	139301	24090			
3	Mr.Soomar Khan Mahar	1.GBPS MUREED SETHAR	7972056	1088947	133943	24090	3rd:Lowest	Excess 18894939	Highest Evaluated Blid
		2.GBPS SARWAR KOT	2810479	608040	133943	24090			
		3.GBPS PHULPOTA	4837900	927759	133943	24090			
		4.GBPS GAHI KHAN JAFFERI	5228164	927973	133943	24090			
		5.GBPS RAILWAY COLONY	6685025	1467122	133943	24090			


 IQBAL AHMED PATHAN
 ASSISTANT ENGINEER
 PROVINCIAL HIGHWAY SUB-DIVISION
 SHIKARPUR


 KARAMULLAH PHULOTO
 ASSISTANT ENGINEER
 EDUCATION WORKS SUB-DIVISION
 SHIKARPUR


 MUHAMMAD SALEEM SHAIKH
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 SHIKARPUR

TECHNICAL SANCTIONED BY:
CHIEF ENGINEER EDUCATION WORKS SUKKUR

COMPARATIVE STATEMENT

NAME OF WORK:-

PACKAGE NO:8-TAL:& DISTT:SHIKARPUR(REHABILITATION & EXPANSION OF HIGH PERIORITY
4560 SCHOOL PRY:& ELEMENT:SCHOOLS)AT GBPS MUREED SETHAR,GBPS SARWAR KOI,
GBPS PHULPOTA,GBPS GAHI KHAN JAFFERI,GBPS RAILWAY COLONY

S.No:	Description	Mr:Mohtd Malook Kato		M/s:Ali Brothers		Mr:Soomar Khan Mahar	
		Rate	Amount	Rate	Amount	Rate	Amount
1	Amount of Schedule B PART-A		21,337,507		28,157,148		28,157,148
2	Amount of Schedule items P-B		669,715				
3	Amount of N.S.I		5,140,091		3,239,251		4,396,126
4	Amount of Carriage of Material		2,199,631				
5	Add:Contingency		307056		31,396,399		32,553,274
					790,165		
					26,789		790,165
TOTAL :-			31,454,000		816,954		790,165
NCIAL REVIEW					32,213,353		33,343,439
(A)	Total Cost As pers Estimate		31,454,000	The lowest rates quoted by Mr:Mohammad Malook Kato @ 9.40%Above on Part-A			
	Lowest Tender Amount		31,122,239	The above rates lowest within premissible limit,hence approved.			
	Saving Over A.A		331,761				

Signature of Members of the Committee


ASSISTANT-ENGINEER
PROVINCIAL HIGHWAY SUB-DIVISION
SHIKARPUR


ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SHIKARPUR


EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SHIKARPUR

OFFICE OF THE EXECUTIVE ENGINEER

EDUCATION WORKS DIVISION SHIKARPUR

No. XEN/EWD/TC /714

Dated 09-05-2018

NOTICE

In continuation of Notice Inviting Tenders No: XEN/EWD/TC/1175, Shikarpur Dated 21-02-2018, the bid validity period is hereby extended for (60 days) as requested by the all participants / bidders in light of relevant rules of SPPRA.



EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SHIKARPUR

Copy FWC's to :

01. The Director (A&F) SPPRA Karachi for favour of kind information & necessary action.
02. The Superintendent Engineer Education Works Circle Larkana.
03. The All Committee Members
04. Notice Board/ All contractors / Bidders

ABDUL KHALIQ BHUTTO

ELECTRICAL, MECHANICAL & CIVIL GOVERNMENT CONTRACTOR

Mob: 0300-8317996
0300-8083729

RES. KANDH-KOT ROAD
TEGHANI MOHALLA SHIKARPUR

Ref No _____

Date _____

To: *Executive Engineer, Education Services
District Shikarpur*

Sub: *Extend the bid validity of NIT no. 12/15-07-2018*

R/Sir: *It is requested that the bid validity*



have (60) days which have opening on 13/07/2018.

I have no objection if the continued on bid validity, (120) days (w.e.f 13-3-2018 to 12-07-2018) of the above NIT.

Thanks Sir,

Yours

*Abdul Khaliq Bhutto
Government contractor*

Address: Village Jano Sharif Near D.C Office Shikarpur





Engr. Atish Mehra

Principal Engineer

To

The Section Engineer
Education and Skill Division
Shriyoga

Subject: Extended the valid validity of 120 days
of 120 days of 120 days dated 20.2.2018

Reference: It is in form you that the validity of 120 days
validity has (120) days from which have by way
of 17.7.2018

I have no objection if the Confirmed on
120 days (120) days (date of 17.7.2018) to
12.07.2018) of the above 120.

Thanks Sir

Yours

Engr.

Engr. Atish Mehra
Chief Engineer

Address: Mahar House Near Mehar Shah Gasho Shikarpur.





**OFFICE OF THE EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION, SHIKARPUR**

NO: XEN/EWD/TC/- 1175 OF 2018, Shikarpur.

DATED: 21/2/2018

(Near High School No-2 Shikarpur Ph: 0726-920186, Email: ewdshikarpur@gmail.com)

Read: This office NIT No: EE/EWD/TC/-1171,
Shikarpur, Dated: 09.02.2018.

CORRIGENDUM

In partial modification of the NIT number quoted above, the list of Packages containing various units is hereby re-arranged as under. Further, that the dates for receiving and opening of bids are also hereby changed. The intending participants can purchase the set of tenders as per list attached on payment of tender fee for that particular package from the date of publishing of NIT in newspapers upto 12.03.2018 during the office hours and will be received back on next day i.e, 13.03.2018 upto 1.00 PM and will be opened on same day at 2.00 PM in the presence of Tender Opening Procurement Committee and Bidders or there representatives wish to be present at the time.

If any of the tendered works remain un-responded, the remaining works shall be issued and opened as under.

If the Executive Engineer Education Works Division Shikarpur happens to be out of headquarters or Government announces a public holiday on the opening date of Bid / Tenders will be received back on the next working day upto 1.00 PM and will be opened @ 2.00 PM on the same day.

ATTEMPT	Bidding Documents can be obtained	Date of Receipt & Opening of Bids
Second Attempt:	From 14.03.2018 Upto 28.03.2018 @ 1.00 PM	Received on 28.03.2018 @ 2.00 P.M Opening on 28.03.2018 @ 3.00 P.M

All other terms and conditions will remain same.

**EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SHIKARPUR**

COPY FORWARDED WITH COMPLIMENTS TO THE:

1. Secretary to Government of Sindh Education & Literacy Department Sindh Secretariat 1st floor Karachi for favour of his kind information.
2. Secretary to Government of Sindh Information Technology, Secretariat No. 08 Karachi for placing the same website.
3. Director Information(Advertisement/Public Relation Department, Government of Sindh Karachi) for publish only (3) three leading Newspapers in English,Urdu,Sindhi
4. Director (A&F) Government of Sindh,Sindh Public Procurement Regulatory Authority, Karachi, for hoisting NIT on website.
5. Chief Engineer, Education Works Sukkur for favour of information.
6. Superintending Engineer,Education Works Circle Larkana,for favour of information.
7. Deputy Commissioner Shikarpur.
8. Executive Engineer (Electrical)Education Works Division Larkana
9. Executive Engineer,Highways/Buildings,Shikarpur,for vide publicity
9. Assistant Engineer,Education Works Sub-Division,Shikarpur,G.Yasin/Khanpur & Lakhri
10. Notice Board/Drawing Branch.


**EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SHIKARPUR**

LIST OF LOCATION

Name of Scheme/Location	Estimated Cost in Million	Earnest Money in Million	Tender Fee in Rupees	Time Allowed
REHABILITATION & EXPANSION OF HIGH PRIORITY 4560 SCHOOLS AT DISTRICT SHIKARPUR (PRIMARY & ELEMENTARY SCHOOLS)				
TALUKA SHIKARPUR				
(PACKAGE NO:1)				
(GBPS Qazi Muhala, GBPS Molvi Bashir Ahmed Lashari @ Dargah Amin Shah Chusti, GBPS Khaman, GBPS Abdal, GBPS Juman Hall, GBPS Mirza Banglow)	31.700	1.585	3000	4 Months
(PACKAGE NO:2)				
(GGPS Shaikh Muhala, GGPS Siddiqua Mari, GBPS Kot Akhtar Muhammad, GBPS Urdu Saddar)	31.800	1.590	3000	4 Months
(PACKAGE NO:3)				
(GBPS Lakhigata, GBPS New Foujdari)	30.300	1.515	3000	4 Months
(PACKAGE NO:4)				
(GGPS Lakhidar, GBPS Sahib Khan Kakepota) GBPS Hazar Khan Chandio, GBPS Muhammad Azeem Gopang, GBPS Wada Machi, GBPS Mugheem Khan Jafferi)	32.100	1.605	3000	4 Months
(PACKAGE NO:5)				
(GGPS Qazi Habibullah, GBPS Soomra Muhala @ Muhammadi, GBPS Sahwani Sukpui @ Dastagir Colony, GGPS Sachal Sadayo @ Waindabad, GBPS Lodra, GGMS Sultan Kot)	30.000	1.500	3000	4 Months
(PACKAGE NO:6)				
(GGPS Haji Fatah Muhammad Usto, GBPS Kath Madi, GBPS Khanchand Abad, GBPS Dia, GGPS Dia, GBPS Jagan)	35.200	1.760	3000	4 Months
(PACKAGE NO:7)				
(GGMS Karan Sharif, GBPS Allah Warayo Sethar @ Amir Hamzo Solangi, GBPS Hajana, GBPS Jano Sharif, GGPS Jano Sharif, GBPS Booja Napan)	29.900	1.495	3000	4 Months
(PACKAGE NO:8)				
(GBPS Mureed Sethar, GBPS Sarwar Kot, GBPS Phulpota, GBPS Gahi Khan Jaffari, GBPS Railway Colony)	30.300	1.515	3000	4 Months
TALUKA LAKHI				
(PACKAGE NO:1)				
(GBPS Rustam Sindhi-I, GBPS Rustam Urdu GBPS Sadiq Ji Wandh, GBPS Boriri, GGPS Boriri, GBPS Dodo Goth, GGPS Dodo Goth, GBPS Juneja Muhalla-III Lakhii)	34.613	1.731	3000	4 Months
(PACKAGE NO:2)				
(GBPS Lakhii-I, GBPS Lakhii No:2, GBPS Burra Muhala) GBPS Lashari Goth, GBPS Hot Khan Khoso, GGPS Qadir Bux Khoso) GBPS Ruk, GBPS Nao Goth, GBPS Gul Muhammad Hothi, GBPS Jhali Kaiwari, GBPS Sahikji)	33.484	1.924	3000	4 Months

Name of Scheme/Location	Estimated Cost in Million	Earnest Money in Million	Tender Fee in Rupees	Time Allowed
(PACKAGE NO:3) (GBPS Wazirabad,GGPS Wazirabad) (GBPS Jamra, GBPS Lakhi Aqil Mahar, GBPS Rehan Khan Jamali)	30.711	1.536	3000	4 Months
TALUKA GARHI YASIN				
(PACKAGE NO:1) (GGPS Jindo Dero,GBPS Jindo Dero,GGPS Madeji-II, GBPS Madeji Town)	33.000	1.650	3000	4 Months
(PACKAGE NO:2) (GBPS Abad, GBPS Daro, GBPS Main Madeji, GBPS Taral)	31.900	1.555	3000	4 Months
(PACKAGE NO:3) (GBPS Arain, GBPS Sahta, GBPS Khuda Bux Brohi, GGPS Panhwar Bhutta)	28.100	1.405	3000	4 Months
(PACKAGE NO:4) (GBPS Pir Chandam, GBPS Longani, GBPS Dari Jakhri, GBPS Ujjan)	31.800	1.530	3000	4 Months
(PACKAGE NO:5) (GBPS Dodo Detho, GBPS Naoshahro Abro, GBPS Mirzapur-I, GBPS Muhammad Khan Buriro)	30.400	1.520	3000	4 Months
(PACKAGE NO:6) (GBPS Alfah Dino Seelro, GBPS Amrota Sharif, GBPS Main Dino Kalhoro, GBPS Jado Kalhoro)	29.700	1.485	3000	4 Months
(PACKAGE NO:7) (GGPS Urdu G.Yasin-III, GGPS G.Yasin, GBPS Majeedia, GGPS Garhi Sahib Khan)	31.400	1.570	3000	4 Months
TALUKA KHANPUR				
(PACKAGE NO:1) (GBPS Khanpur Urdu,GBPS Rahimabad) (GBPS Mangrio Wahi, GBPS Napar, GBPS Makoro Khuharo)	35.600	1.780	3000	4 Months
(PACKAGE NO:2) (GBPS Garhi Dakho,GBPS Muhammad Ayoob Hakro, (GBPS Mehmooda Bagh, GBPS Thahrjo, GBPS Turit Muhro, GBPS Turt Mehro)	33.000	1.650	3000	4 Months
2) REHABILITATION & EXPANSION OF HIGH PRIORITY 4560 SCHOOLS(NON ADP)(2017-18-PROGRAMME) (SECONDARY/HIGHER SECONDLARY EDUCATION SECTOR OF DISTRICT SHIKARPUR(06 UNITS)				
TALUKA SHIKARPUR				
(PACKAGE NO:1) (GBHS No.1 Shikarpur)	23.000	1.150	3000	4 Months
TALUKA GARHI YASIN				
(PACKAGE NO:1) (GBHS GahaJa,GBHS Wallisabad)	26.800	1.340	3000	4 Months

	Name of Scheme/Location	Estimated Cost in Million	Earnest Money in Million	Tender Fee in Rupees	Time Allowed
155	EARLY CHILD HOOD EDUCATION(ECE) INTERVENTION LARKANA DIVISION (2016-17-PROGRAMM)				
	1. GBPS Main Lakhigate	1.600	0.080	2000	4 Months
	2. GGPS Shaikh Muhalla	1.600	0.080	2000	4 Months
W/1813	CONSTRUCTION OF HIGH SCHOOL OF DISTT: SHIKARPUR(2016-17-PROGRAMME)				
	1. GBHS Mazarjo(R/W+Ext:Dev:)	4.00	0.200	3000	4 Months
5/2345	REHABILITATION OF EXISTING BUILDING FOR (B/G)SEC./H:SECONDARY SCHOOLS IN SINDH (2013-14-PROGRAMME)				
	1. GBHS Pir Bux Shujrah(G/Wali)	4.200	0.210	3000	18 Months
(6)	M&R PROGRAMME 2016-17				
	1. GBHS Haji Fateh Muhammad Usto	1.400	0.070	2000	4 Months


 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 SHIKARPUR

روزنامہ سوبھ کی بے ادب جاوہر رسالہ - بنگلہ دیش

روزنامہ سوبھ کی خواہش ہے کہ سبھی آزادی

سوبھ

ایڈیٹر: ظہیر علی شاہ

021-35156121-6, 023-2650636-7

289 سارا پچا 12 قیستہ 1439 امر 06 حادی لسانی 2018

3000	1924	35464	...
3000	1236	34711	...
3000	1650	23000	...
3000	1262	31200	...
3000	1405	28100	...
3000	1290	31800	...
3000	1483	29700	...
3000	1570	11900	...
3000	1700	35000	...
3000	1640	23000	...
3000	1515	30300	...
3000	1605	22100	...
3000	1200	30000	...
3000	1700	35300	...
3000	1495	29900	...
3000	1515	30300	...
3000	1731	34603	...

آفیس آف ڈی ایگزیکٹو انجینئر
ایجوکیشن ورکس ڈویژن، شکارپور

NO. NEN-EWD/TC-1171 OF 2018 Shikarpur, DATED 21-2-2018
 lead.hakarpur@gmail.com فون: 0726-921316

درستگی

BE-EWD/TC-1171

...

3000	1282	31700	...
3000	1590	31800	...
3000	1515	30300	...
3000	1605	22100	...
3000	1200	30000	...
3000	1700	35300	...
3000	1495	29900	...
3000	1515	30300	...
3000	1731	34603	...

ایگزیکٹو انجینئر
 ایجوکیشن ورکس ڈویژن
 شکارپور

INTEGRITY 1043-2018

...

...

OFFICE OF THE EXECUTIVE ENGINEER

EDUCATION WORKS DIVISION SHIKARPUR

No. XEN/EWD/TC /714

Dated 09-05-2018

NOTICE

In continuation of Notice Inviting Tenders No: XEN/EWD/TC/1175, Shikarpur Dated 21-02-2018, the bid validity period is hereby extended for (60 days) as requested by the all participants / bidders in light of relevant rules of SPPRA.



EXECUTIVE ENGINEER

EDUCATION WORKS DIVISION

SHIKARPUR

Copy FWC's to :

01. The Director (A&F) SPPRA Karachi for favour of kind information & necessary action.
02. The Superintendent Engineer Education Works Circle Larkana.
03. The All Committee Members
04. Notice Board/ All contractors / Bidders