

1 <sup>st</sup>	M/s K Khan & Co. 1 <sup>st</sup> Lowest	
	a)	Rate Quoted <b>AT PAR</b> for Schedule Rates
	b)	2% Pay Order is Attached
	c)	No Cutting and Overwriting
	d)	Registration Certificate with Engineering Council is attached
	e)	National Tax Registration Certificate is attached
	f)	Registration Certificate of Sindh Revenue Board is attached
		Eligible and Accepted.

2 <sup>nd</sup>	M/s Asif Enterprises. 2 <sup>nd</sup> Lowest	
	a)	Rate Quoted <b>0.10% Above</b> for Schedule Rates
	b)	2% Pay Order is Attached
	c)	No Cutting and Overwriting
	d)	Registration Certificate with Engineering Council is attached
	e)	National Tax Registration Certificate is attached
	f)	Registration Certificate of Sindh Revenue Board is attached
		Eligible and Accepted.

3 <sup>rd</sup>	M/s Precision Engineering Services 3 <sup>rd</sup> Lowest	
	a)	Rate Quoted <b>0.30% Above</b> for Schedule Rates
	b)	2% Pay Order Attached
	c)	No Cutting and Overwriting
	d)	Registration Certificate with Engineering Council is attached
	e)	National Tax Registration Certificate is attached
	f)	Registration Certificate of Sindh Revenue Board is attached
		Eligible and Accepted.

4 <sup>th</sup>	M/s Zain Associates 4 <sup>th</sup> Lowest	
	a)	Rate Quoted <b>0.50% Above</b> for Schedule Rates

	b)	2% Pay Order Not Attached
	c)	No Cutting and Overwriting
	d)	Registration Certificate with Engineering Council is attached
	e)	National Tax Registration Certificate is attached
	f)	Registration Certificate of Sindh Revenue Board is attached
		Eligible and Accepted.

Three participants have participated and submitted their offers. Detail are as under.

<b>Work No. 02</b>		
Rehabilitation / Maintenance of Road at Baloch Colony, Karachi Administration Society & Surrounding areas in Jamshed Zone, DMC (East)		
1 <sup>st</sup>	M/s FOUR DOT CONSTRUCTION CO. 1 <sup>st</sup> Lowest	
	a)	Rate Quoted <u>AT PAR</u> for Schedule Rate
	b)	2% Pay Order is Attached
	c)	No Cutting and Overwriting
	d)	Registration Certificate with Engineering Council is attached
	e)	National Tax Registration Certificate is attached
	f)	Registration Certificate of Sindh Revenue Board is attached
		Eligible and Accepted.

2 <sup>nd</sup>	M/s Hassan Khan Mandokhail & Brothers 2 <sup>nd</sup> Lowest	
	a)	Rate Quoted <u>10.00% Above</u> Rs. 109,94,113/=
	b)	2% Pay Order is Attached
	c)	No Cutting and Overwriting
	d)	Registration Certificate with Engineering Council is attached
	e)	National Tax Registration Certificate is attached
	f)	Registration Certificate of Sindh Revenue Board is attached
		Eligible and Accepted.

3 <sup>rd</sup>	M/s Abdul Khaliq & Brothers 3 <sup>rd</sup> Lowest	
	a)	Rate Quoted <b>15.00% Above</b> Rs. 114,93,846.00
	b)	2% Pay Order Attached
	c)	No Cutting and Overwriting
	d)	Registration Certificate with Engineering Council is attached
	e)	National Tax Registration Certificate is attached
	f)	Registration Certificate of Sindh Revenue Board is attached
		Eligible and Accepted.

Four participants have participated and submitted their offers. Detail are as under.

<b>Work No. 03</b>		
Rehabilitation / Maintenance of Road at Lal Shah baz Qalandar road, Mehmoodabad Gate & Surrounding Areas in Jamshed Zone, DMC (East)		
1 <sup>st</sup>	M/s K. Khan & CO. 1 <sup>st</sup> Lowest	
	a)	Rate Quoted <b>AT PAR</b> for Schedule Rate <b>(+) RS. 600,000</b> for Open Rate
	b)	2% Pay Order is Attached
	c)	No Cutting and Overwriting
	d)	Registration Certificate with Engineering Council is attached
	e)	National Tax Registration Certificate is attached
	f)	Registration Certificate of Sindh Revenue Board is attached
		Eligible and Accepted.

2 <sup>nd</sup>	M/s Crystal Paramount Construction 2 <sup>nd</sup> Lowest	
	a)	Rate Quoted <b>02.00% Above</b> for Schedule Rate <b>(+) RS. 600,000</b> for Open Rate
	b)	2% Pay Order is Attached
	c)	No Cutting and Overwriting
	d)	Registration Certificate with Engineering Council is attached
	e)	National Tax Registration Certificate is attached
	f)	Registration Certificate of Sindh Revenue Board is attached
		Eligible and Accepted.

3 <sup>rd</sup>	M/s Sehar International Traders 3 <sup>rd</sup> Lowest	
	a)	Rate Quoted <b>05.00% Above</b> for Schedule Rate <b>(+) RS. 620,000</b> for Open Rate
	b)	2% Pay Order Attached
	c)	No Cutting and Overwriting
	d)	Registration Certificate with Engineering Council is attached
	e)	National Tax Registration Certificate is attached
	f)	Registration Certificate of Sindh Revenue Board is attached
		Eligible and Accepted.

4 <sup>th</sup>	M/s Balaji Enterprises 4 <sup>th</sup> Lowest	
	a)	Rate Quoted <b>10.00% Above</b> for Schedule Rate <b>(+) RS. 640,000</b> for Open Rate
	b)	2% Pay Order Not Attached
	c)	No Cutting and Overwriting
	d)	Registration Certificate with Engineering Council is attached
	e)	National Tax Registration Certificate is attached
	f)	Registration Certificate of Sindh Revenue Board is attached
		Eligible and Accepted.

Three participants have participated and submitted their offers. Detail are as under.

<b>Work No. 04</b>		
Rehabilitation / Maintenance of Road at Workshop, Parsi Gate, Chanesar Goth & Surrounding Areas in Jamshed Zone, DMC (East)		
1 <sup>st</sup>	M/s Deen Mohammad 1 <sup>st</sup> Lowest	
	a)	Rate Quoted <b>AT PAR</b> for Schedule Rates
	b)	2% Pay Order is Attached
	c)	No Cutting and Overwriting
	d)	Registration Certificate with Engineering Council is attached
	e)	National Tax Registration Certificate is attached

	f)	Registration Certificate of Sindh Revenue Board is attached
		Eligible and Accepted.

2 <sup>nd</sup>	M/s Muhammad Siddique & Brothers 2 <sup>nd</sup> Lowest	
	a)	Rate Quoted <b>10.00% Above</b> for Schedule Rates
	b)	2% Pay Order is Attached
	c)	No Cutting and Overwriting
	d)	Registration Certificate with Engineering Council is attached
	e)	National Tax Registration Certificate is attached
	f)	Registration Certificate of Sindh Revenue Board is attached
		Eligible and Accepted.

3 <sup>rd</sup>	M/s Raza Khan Mandokhail 3 <sup>rd</sup> Lowest	
	a)	Rate Quoted <b>17.50% Above</b> Rs. 109,98,308/=
	b)	2% Pay Order Not Attached
	c)	No Cutting and Overwriting
	d)	Registration Certificate with Engineering Council is attached
	e)	National Tax Registration Certificate is attached
	f)	Registration Certificate of Sindh Revenue Board is attached
		Eligible and Accepted.

Three participants have participated and submitted their offers. Detail are as under.

<b>Work No. 05</b>		
Renovation / Maintenance of Administrator Secretariat, "A" block, Jamshed Zone, DMC (East)		
1 <sup>st</sup>	M/s PAK ART ASSOCIATES. 1 <sup>st</sup> Lowest	
	a)	Rate Quoted <b>AT PAR</b> for Schedule Rate (+) Rs. 7,76,640 for Open Rate
	b)	2% Pay Order is Attached
	c)	No Cutting and Overwriting

	d)	Registration Certificate with Engineering Council is attached
	e)	National Tax Registration Certificate is attached
	f)	Registration Certificate of Sindh Revenue Board is attached
		Eligible and Accepted.

2 <sup>nd</sup>	M/s SAHAR INTERNATIONAL TRADERS 2 <sup>nd</sup> t Lowest	
	a)	Rate Quoted <b>AT PAR</b> for Schedule Rate (+) Rs. 8,08,240 for Open Rate
	b)	2% Pay Order is Attached
	c)	No Cutting and Overwriting
	d)	Registration Certificate with Engineering Council is attached
	e)	National Tax Registration Certificate is attached
	f)	Registration Certificate of Sindh Revenue Board is attached
		Eligible and Accepted.

3 <sup>rd</sup>	M/s Balaji Enterprises 3 <sup>rd</sup> Lowest	
	a)	Rate Quoted <b>AT PAR</b> for Schedule Rate (+) Rs. 8,44,440 for Open Rate
	b)	2% Pay Order Not Attached
	c)	No Cutting and Overwriting
	d)	Registration Certificate with Engineering Council is attached
	e)	National Tax Registration Certificate is attached
	f)	Registration Certificate of Sindh Revenue Board is attached
		Eligible and Accepted.

4 <sup>th</sup>	M/s Kanaya Lal 4 <sup>th</sup> Lowest	
	a)	Rate Quoted <b>AT PAR</b> for Schedule Rate (+) Rs. 9,05,440 for Open Rate
	b)	2% Pay Order Not Attached
	c)	No Cutting and Overwriting
		Eligible and Accepted.

Four participants have participated and submitted their offers. Detail are as under.

<b>Work No. 06</b>	
Improvement of Road at Service Road of Shahrah-e-Faisal & 42 <sup>nd</sup> Street Block-06, PECHS, Jamshed Zone, DMC (East)	
1 <sup>st</sup>	M/s Balaji Enterprises 1 <sup>st</sup> Lowest
	a) Rate Quoted <u>65.00% Above</u> for Schedule Rate
	b) 2% Pay Order is Attached
	c) No Cutting and Overwriting
	d) Registration Certificate with Engineering Council is attached
	e) National Tax Registration Certificate is attached
	f) Registration Certificate of Sindh Revenue Board is attached
	Eligible and Accepted.
2 <sup>nd</sup>	M/s N. A. Electric Concern 2 <sup>nd</sup> Lowest
	a) Rate Quoted <u>67.00% Above</u> for Schedule Rate
	b) 2% Pay Order is Attached
	c) No Cutting and Overwriting
	d) Registration Certificate with Engineering Council is attached
	e) National Tax Registration Certificate is attached
	f) Registration Certificate of Sindh Revenue Board is attached
	Eligible and Accepted.
3 <sup>rd</sup>	M/s SAHAR INTERNATIONAL TRADERS 3 <sup>rd</sup> Lowest
	a) Rate Quoted <u>72.00% Above</u> for Schedule Rate
	b) 2% Pay Order Not Attached
	c) No Cutting and Overwriting
	d) Registration Certificate with Engineering Council is attached
	e) National Tax Registration Certificate is attached
	f) Registration Certificate of Sindh Revenue Board is attached
	Eligible and Accepted.

4 <sup>TH</sup>	M/s S. M. SALMAN BROTHERS 4 <sup>TH</sup> Lowest	
	a)	Rate Quoted <b>74.00% Above</b> for Schedule Rate
	b)	2% Pay Order Not Attached
	c)	No Cutting and Overwriting
		Eligible and Accepted.

Four participants have participated and submitted their offers. Detail are as under.

<b>Work No. 07</b>		
Rehabilitation of Various Major Roads of Society Area, Jamshed Zone, DMC (East)		
1 <sup>st</sup>	M/s Balaji Enterprises 1 <sup>st</sup> Lowest	
	a)	Rate Quoted <b>25.00% Above</b> for Schedule Rate
	b)	2% Pay Order is Attached
	c)	No Cutting and Overwriting
	d)	Registration Certificate with Engineering Council is attached
	e)	National Tax Registration Certificate is attached
	f)	Registration Certificate of Sindh Revenue Board is attached
		Eligible and Accepted.

2 <sup>nd</sup>	M/s Abbas Construction Co. 2 <sup>nd</sup> Lowest	
	a)	Rate Quoted <b>30.00% Above</b> for Schedule Rate
	b)	2% Pay Order is Not Attached
	c)	No Cutting and Overwriting
	d)	Registration Certificate with Engineering Council is attached
	e)	National Tax Registration Certificate is attached
	f)	Registration Certificate of Sindh Revenue Board is attached
		Eligible and Accepted.



3 <sup>rd</sup>	M/s N.A. Electric Concern 3 <sup>rd</sup> Lowest	
	a)	Rate Quoted <u>35.00% Above</u> for Schedule Rates
	b)	2% Pay Order Not t Attached
	c)	No Cutting and Overwriting
	d)	Registration Certificate with Engineering Council is attached
	e)	National Tax Registration Certificate is attached
	f)	Registration Certificate of Sindh Revenue Board is attached
		Eligible and Accepted.

4 <sup>th</sup>	M/s Precision Engineering Services 3 <sup>rd</sup> Lowest	
	a)	Rate Quoted <u>40.00% Above</u> for Schedule Rates
	b)	2% Pay Order Not t Attached
	c)	No Cutting and Overwriting
	d)	Registration Certificate with Engineering Council is attached
	e)	National Tax Registration Certificate is attached
	f)	Registration Certificate of Sindh Revenue Board is attached
		Eligible and Accepted.

Four participants have participated and submitted their offers. Detail are as under.

<b>Work No. 08</b>		
Construction of Dust Bin at Various Places in the jurisdiction of Jamshed Zone, DMC (East)		
1 <sup>st</sup>	M/s RAHEEL & COMPANY 1 <sup>st</sup> Lowest	
	a)	Rate Quoted <u>30.00% Above</u> for Schedule Rate
	b)	2% Pay Order is Attached
	c)	No Cutting and Overwriting
	d)	Registration Certificate with Engineering Council is attached
	e)	National Tax Registration Certificate is attached
	f)	Registration Certificate of Sindh Revenue Board is attached
		Eligible and Accepted.

2 <sup>nd</sup>	M/s Al Ahmer Enterprises 2 <sup>nd</sup> Lowest	
	a)	Rate Quoted <b>33.00% Above</b> for Schedule Rate
	b)	2% Pay Order is Attached
	c)	No Cutting and Overwriting
	d)	Registration Certificate with Engineering Council is attached
	e)	National Tax Registration Certificate is attached
	f)	Registration Certificate of Sindh Revenue Board is attached
		Eligible and Accepted.

3 <sup>rd</sup>	M/s Farooq Enterprises 3 <sup>rd</sup> Lowest	
	a)	Rate Quoted <b>38.00% Above</b> for Schedule Rate
	b)	2% Pay Order Not Attached
	c)	No Cutting and Overwriting
	d)	Registration Certificate with Engineering Council is attached
	e)	National Tax Registration Certificate is attached
		Eligible and Accepted.

4 <sup>th</sup>	M/s S. M. Salman Brothers 4 <sup>th</sup> Lowest	
	a)	Rate Quoted <b>40.00% Above</b> for Schedule Rate
	b)	2% Pay Order Not Attached
	c)	No Cutting and Overwriting
	d)	Registration Certificate with Engineering Council Not attached
	e)	National Tax Registration Certificate Not attached
		Eligible and Accepted.


Four participants have participated and submitted their offers. Detail are as under.


<b>Work No. 09</b>	
<b>Improvement of Foothpath and Centre Island at Various Major Roads of Jamshed Zone, DMC (East)</b>	
<b>1<sup>st</sup></b>	<b>M/s CRYSTAL PARAMOUNT CONSTRUCTION 1<sup>st</sup> Lowest</b>
a)	Rate Quoted <b>10.00% Above</b> for Schedule Rate(+) <b>Rs. 51,54,415</b> for Open Rates
b)	2% Pay Order is Attached
c)	No Cutting and Overwriting
d)	Registration Certificate with Engineering Council is attached
e)	National Tax Registration Certificate is attached
f)	Registration Certificate of Sindh Revenue Board is attached
	Eligible and Accepted.
<b>2<sup>nd</sup></b>	<b>M/s HAJI SYED AMEER &amp; BROTHERS 2<sup>nd</sup> Lowest Lowest</b>
a)	Rate Quoted <b>15.00% Above</b> for Schedule Rate(+) <b>Rs. 58,87,505</b> for Open Rates
b)	2% Pay Order is Attached
c)	No Cutting and Overwriting
d)	Registration Certificate with Engineering Council is attached
e)	National Tax Registration Certificate is attached
f)	Registration Certificate of Sindh Revenue Board is attached
	Eligible and Accepted.
<b>3<sup>rd</sup></b>	<b>M/s SHAMROZ CONSTRUCTION 3<sup>rd</sup> Lowest</b>
a)	Rate Quoted <b>20.00% Above</b> for Schedule Rate(+) <b>Rs. 62,39,050</b> for Open Rates
b)	2% Pay Order Not Attached
c)	No Cutting and Overwriting
d)	Registration Certificate with Engineering Council is attached
e)	National Tax Registration Certificate is attached
f)	Registration Certificate of Sindh Revenue Board is attached
	Eligible and Accepted.

4 <sup>th</sup>	M/s Balaji Enterprises 4 <sup>th</sup> Lowest	
	a)	Rate Quoted <b>30.00% Above</b> for Schedule Rate(+) <b>Rs. 66,95,337</b> for Open Rates
	b)	2% Pay Order Not Attached
	c)	No Cutting and Overwriting
	d)	Registration Certificate with Engineering Council is attached
	e)	National Tax Registration Certificate is attached
	f)	Registration Certificate of Sindh Revenue Board is attached
		Eligible and Accepted.

The meeting was ended peacefully and smooth way

  
**SABIH UL HASSAN**  
 Member / XEN  
 DMC (WEST)
















  
**SHAHID ASHRAF**  
**CHOUHRY**  
 Member / XEN  
 Jamshed Zone

  
**FAZAL MEHMOOD**  
**GILL**  
 Chairmain /S.E  
 DMC (East)













ISSUED BY

  
 SECRETARY

**CONTRACTOR ATTENDANCE FOR NIT**  
**OPEN ON 18-08-2015**

Sr.	Name of Firm	Name of Contractor	Signature
1	N.A. Electric Concern	S. M. AZIZ	
2	Abby construction	Abbas Azeem	
3	Asyad construction const.	Tameed	
4	R. eddy Equip	G. S. Khan	
5	PAK ART ASSOCIATES	Shahid Ahmed	
6	M.S. Electric services	Jehail	
7	S. H. J. S.	M. M. Azeem	
8	Haji Syed Ameer & Brothers	Shahzad	
9	DEEN mohammad	SHAMS	
10	M/S SABA Enterprises	Lizwan Khan	
11	BHATTI Enterprises	ZAHHEER	
12	Positive construction	Kanif	
13	Shamsooz const & co.	Kanif	
14	Joint venture Ent	Saleem Hashmi	
15	Haji M. Tahir	Imbul	

**CONTRACTOR ATTENDANCE FOR NIT**  
**OPEN ON 18-08-2015**

Sr.	Name of Firm	Name of Contractor	Signature
16	ASIF & Co.	AMEER HAIDER	
17	AL HANJARI	Saeed	
18	Kecor Saeed	Abdul Aziz	
19	S.M. Saeed	Saeed	
20	G.M. Saeed	Hayat Uddin	
21	B.B. Saeed	Saeed	
22	JAHANGIR ALI CO	ABID JAHANGIR	
23	S.M. BUILDERS	Shakeel Muhammad	
24	MAYA ENIKER	FAISAL RIAZ	
25	Good Luck	Khalid	
26	Saeed International	Abdullah	
27			
28			
29	P.S. Saeed	Saeed	
30			

W.A.B. 01

**OFFICE OF THE EXECUTIVE ENGINEER & FOCAL  
PERSON JAMSHED ZONE, DMC (EAST)**

No. E.E/JZ/DMC/E/370 /2015

Dated: 18-Aug-2015

**Bid Evaluation Report**

(In compliance of Clause 45 SPPRA 2010)

- |   |  |
|---|--|
| 1. Name of Procuring Agency                         | Jamshed Zone, DMC (East)   |
| 2. Tender Reference No.                             | SE/DMC/East/976/15 Dated 30-07-2015<br>( Sr. # 01)   |
| 3. Tender Description / Name of Work                | Repairing of Roads from Mehmoodabad Police Station towards KMC flats, from Alfalah Masjid towards corporation gates & from Queta Rangeen Hotel Hotel toward Marwt Park, Jamshed Zone, DMC (East) |
| 4. Method of Procurement                            | Single Stage – One Envelope Procedure  |
| 5. Tender Published                                 | Daily Leading News Pappers, SPPRA Web Site & Notice Board  |
| 6. Total Bid documents Sold:                        | 04 Nos.  |
| 7. Total Bids Received                              | 04 Nos.  |
| 8. Technical Bid Opening date (If applicable)       | Not Applicable   |
| 9. No. of Bid Technically qualified (if applicable) | Not Applicable   |
| 10. Bid (s) Rejected:                               | Nil  |
| 11. Financial Bid Opening Date                      | 18-AUG-2015  |
| 12. Bid Evaluation Report:                          |  |

S. #	Name of Firms or Bidder	Cost Offer by Bidder	Ranking in terms of cost	Comparision with Estimated Cost	Total Amount Quoted by Contractor	Reason for acceptance / Rejection	Remarks.
1.	K. Khan & Co.	AT PAR	1 <sup>st</sup> Lowest	Estimated cost of Rs.41,93,841/=	41,93,841	Qualified as per evaluation criteria	Recommended for award of work
2.	Asif Enterprises	0.10% Abvoe	2 <sup>nd</sup> Lowest	Estimated cost of Rs.41,93,841/=	41,98,034	Qualified as per evaluation criteria	Responsive
3.	M. Precision Eng. Services	0.30% Above	3 <sup>rd</sup> Lowest	Estimated cost of Rs.41,93,841/=	42,06,422	Qualified as per evaluation criteria	Responsive
4.	M. Zain Associates	0.50% Above	4 <sup>th</sup> Lowest	Estimated cost of Rs.41,93,841/=	42,14,810	Qualified as per evaluation criteria	Non Responsive

This issue with the approval of the memebrrs of the procurement committee:

**SABIH UL HASSAN**  
Member / XEN  
DMC (WEST)


**SHAHID ASHRAF CHOUDHRY**  
Member / XEN  
Jamshed Zone

**FAZAL MEHMOOD GILL**  
Chairmain /S.E  
DMC (East)

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to:-Administrator, D. M. C (EAST)




# OFFICE OF THE EXECUTIVE ENGINEER JAMSHED ZONE, DMC (EAST)

**SUBJECT: REPAIRING OF ROADS FROM MEHMOODABAD POLICE STATION TOWARDS KMC FLATS, FROM ALFALAH MASJID TOWARDS CORPORATION GATES & FROM QUETA RANGEEN HOTEL TOWARD MARWT PARK, JAMSHED ZONE, DMC (EAST)**


S.#	Description Of Work	Quantity	K. Khan & Co.		Asif Enterprises		Precision Engineering Services		M. Zain Associates	
			Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1.	Earth work excavation of road side nalies i/c forming its bank are putting the same on embankment as directed clod breaking dressing etc. complete through work in ordinary soil	12644 Cft	1437.00 %0Cft	18,169	1437.00%0Cft	18,169	1437.00 %0Cft	18,169	1437.00 %0Cft	18,169
2.	Providing and Laying Aggregate base course in proper grade and camber having CBR 80% as per AASHTO standard specification i/c spreading and compacting by approved mechanical means (Motor grader, vibratory roller and smooth wheel roller etc) waover compacted granular sub-tering to maintain the moisture content the compaction of each layer shall 100 percent to the max dry density (Rate i/c all cost of material T&P and carriage upto 3 chains.	15344.75 Cft	5542.24 %Cft	8,50,443	5542.24%Cft	8,50,443	5542.24%Cft	8,50,443	5542.24% Cft	8,50,443



3.	1 1/2" thick asphalt concrete wearing course plant mix laying mechanically to proper line and grade plant mixed asphalt concrete specified formula according to job mixed formula approved by the engineer incharge rolling and finishing to design proper grade line level and comber etc (Machinery with POLs cost of material carriage).	46350 Sft	6873.79 %Sft	31,86,002	6873.79 %Sft	31,86,002	6873.79 %Sft	31,86,002	6873.79 %Sft	31,86,002
4.	Manufacturing and Supplying RCC mainhole Covers cast in situ 1:2:4 concrete ratio 3 inch deep at centre reinforced with 3/8" dia tor steel bars at 4" C/C welded to 1/8" thick 2.5 inch deep M.S plate i/c curing, stacking and transportation within 10 Miles a) 21" Dia	05 Nos.	913.63 Each	4,568	913.63 Each	4,568	913.63 Each	4,568	913.63 Each	4,568
5.	Carriage of 100 Cft/ 5 Tons of all material like stone, aggregate, spawl, coal lime, surkhi etc B.G Rail fastening points and crossing bridge girders ,pipes, sheets RailM.S Bars etc or 1000 nos: bricks 10" X 5" X 3" or 1000 Nos: tiles 12" X 6" X 2" or 150 Cft of timber or 100 Maunds of fuel wood by trucks or any other means owned by contractors. 15 Miles.	12644 Cft	1065.00 %Cft	1,34,659	1065.00 %Cft	1,34,659	1065.00 %Cft	1,34,659	1065.00 %Cft	1,34,659
		Rate Quoted by Contractors		41,93,841	AT PAR	-	41,93,841	41,93,841	0.10% Above	41,93,841
		Total Schedule Rate Amount Rs.		4193841			4206422	4206422	0.50% Above	4214810

  
**SHAHID AHSRAF CHOUDHRY**  
 EXECUTIVE ENGINEER  
 JAMSHED ZONE, DMC (EAST)

**SABIH UL HASSAN**  
 EXECUTIVE ENGINEER  
 DMC (WEST)

  
**FAZAL MEHMOOD GILL**  
 SUPERINTENDING ENGINEER  
 DMC (EAST)



# OFFICE OF THE EXECUTIVE ENGINEER JAMSHED ZONE, DMC (EAST)

**SUBJECT: REPAIRING OF ROADS FROM MEHMOODABAD POLICE STATION TOWARDS KMC FLATS, FROM ALFALAH MASJID TOWARDS CORPORATION GATES & FROM QUETA RANGEEN HOTEL TOWARD MARWT PARK, JAMSHED ZONE, DMC (EAST)**

ESTIMATED COST Rs. 41,93,841/=

Tender Reference No. SE/DMC/East/976/15 Dated 30-07-2015. (Work. # 1)

Date Of Opening

18-08-2015

Sr. #	Condition	K. Khan & Co.	Asif Enterprises	Precision Eng. Services	M. Zain Associates
	Estimated Cost	Rs. 41,93,841	Rs. 41,93,841	Rs. 41,93,841	Rs. 41,93,841
	Rate Quoted by Contractor	AT PAR	0.10% Above	0.30% Above	0.50% Above
	<b>Total</b>	<b>Rs. 41,93,841/=</b>	<b>Rs. 41,98,034/=</b>	<b>Rs. 42,06,422/=</b>	<b>Rs. 42,14,810/=</b>
	Bid Security as mentioned in the NIT and Bidding Documents if furnished.	COMPLIED	COMPLIED	COMPLIED	NOT COMPLIED
	All rates quoted including the total amount of the Bid shall be in figure and words (Both	Filled as per Instruction	Filled as per Instruction	Filled as per Instruction	Filled as per Instruction
	No Correction / Overwriting shall be clearly re-written with initials and duly stamped by the Bidder	No Cutting / Overwriting	No Cutting / Overwriting	No Cutting / Overwriting	No Cutting / Overwriting
	The Bid shall be properly signed and stamped by the authorized person of the firm and authorization letter for signatory shall be enclosed with the Tender by the authorized person, if other than signatory of the firms.	Complied	Complied	Complied	Complied
		Responsive	Responsive	Responsive	Non-Responsive

**Recommendation:**

- ✓ Out of 04 Firms, 03 firms are declared as substantially Responsive Bidder by Tender Opening Committee as meet with Minimum Qualification / Eligibility Criteria.
- ✓ The Lowest Evaluated Responsive Bidder is M/s **K. KHAN & CO.** with their Bid amount **Rs. 41,93,841/=**
- ✓ Recommended to award the work to the lowest responsive Bidder **K. KHAN & CO.**

**SHAHID AHSRAF CHOUDHRY  
EXECUTIVE ENGINEER  
JAMSHED ZONE, DMC (EAST)**

**FAZAL MEHMOOD GILL  
SUPERINTENDING ENGINEER  
DMC (EAST)**

**SABIH UL HASSAN  
EXECUTIVE ENGINEER  
DMC (WEST)**

W.No. 05

**OFFICE OF THE EXECUTIVE ENGINEER & FOCAL  
PERSON JAMSHED ZONE, DMC (EAST)**

No. E.E/JZ/DMC/E/372 /2015

Dated: 18-Aug-2015


**Bid Evaluation Report**


(In compliance of Clauss 45 SPPRA 2010)


1. Name of Procuring Agency Jamshed Zone, DMC (East)
2. Tender Reference No. SE/DMC/East/976/15 Dated 30-07-2015  
( Sr. # 02)
3. Tender Description / Name of Work Rehabilitation / Maintenance of Road at Baloch Colony, Karachi Administration Society & Surrounding Areas in Jamshed Zone, DMC (East)
4. Method of Procurement Single Stage – One Envelope Procedure
5. Tender Published Daily Leading News Pappers, SPPRA Web Site & Notice Board
6. Total Bid documents Sold: 03 Nos.
7. Total Bids Received 03 Nos.
8. Technical Bid Opening date (If applicable) Not Applicable
9. No. of Bid Technically qualified (if applicable) Not Applicable
10. Bid (s) Rejected: Nil
11. Financial Bid Opening Date 18-AUG-2015
12. Bid Evaluation Report:

S. #	Name of Firms or Bidder	Cost Offer by Bidder	Ranking in terms of cost	Comparision with Estimated Cost	Total Amount Quoted by Contractor	Reason for acceptance / Rejection	Remarks.
1.	Four Dot Const. Co.	AT PAR	1 <sup>st</sup> Lowest	Estimated cost of Rs. 99,94,649/=	99,94,649	Qualified as per evaluation criteria	Recommended for award of work
2.	Hassan Khan Mandokhail & Brothers	10.00% Above	2 <sup>nd</sup> Lowest	Estimated cost of Rs. 99,94,649/=	109,94,113	Qualified as per evaluation criteria	Responsive
3.	Abdul Khaliq & Brothers	15.00% Above	3 <sup>rd</sup> Lowest	Estimated cost of Rs. 99,94,649/=	114,93,846	Qualified as per evaluation criteria	Responsive

This issue with the approval of the memebtrs of the procurement committee:

  
**SABIH UL HASSAN**  
Member / XEN  
DMC (WEST)

  
**SHAHID ASHRAF CHOUDHRY**  
Member / XEN  
Jamshed Zone

  
**FAZAL MEHMOOD GILL**  
Chairmain /S.E  
DMC (East)

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to:-  
Administrator, D. M. C (EAST)



# OFFICE OF THE EXECUTIVE ENGINEER JAMSHED ZONE, DMC (EAST)

**SUBJECT:**


**REHABILITATION / MAINTENANCE OF ROAD AT BALOCH COLONY, KARACHI ADMINISTRATION  
SOCIETY & SURROUNDING AREAS IN JAMSHED ZONE, DMC (EAST)**

S.#	Description Of Work	Quantity	Four Dot Const. Co.		Hassan Khan Mandokhail & Bros.		Abdul Khaliq & Brothers	
			Rate	Amount	Rate	Amount	Rate	Amount
1.	Scarifying the Existing road Surface	6300 Sft	116.16 %Sft	7,318.00	116.16 %Sft	7,318.00	116.16 %Sft	7,318.00
2.	Dismantling and removing road metalling	3150 Cft	605.00%Cft	19,058.00	605.00%Cft	19,058.00	605.00%Cft	19,058.00
3.	Dismantling Cement Concrete Plain (1:2:4)	1050 Cft	3327.50%Cft	34,939.00	3327.50%Cft	34,939.00	3327.50%Cft	34,939.00
4.	Earth work excavation of road side nalies i/c forming its bank are putting the same on embankment as directed clod breaking dressing etc. complete through work in ordinary soil	22075 Cft	1437.00%0Cft	31,722.00	1437.00%0Cft	31,722.00	1437.00%0Cft	31,722.00
5.	Excavation for pipe line in trenches, and pits in all kind of soils of murum i/c trimming and dressing sides to true alignment and shpae levelling of beds of trenches to correct level and grade, cutting joints holes and disposal of surplus earth within one chain as directed by Engineer Incharge, providing fence guards, lights, flags and temporary crossing for non vehicular traffic where ever required lift upto 5ft and lead upto one chain.	30000 Cft	4,650.00%0Cft	1,39,500.00	4,650.00%0Cft	1,39,500.00	4,650.00%0Cft	1,39,500.00

6.	Providing RCC pipes of ASTM C-76-62 T/C-76-70, Class II wall B and fixing in trench i/c cutting fitting and jointing with rubber ring i/c testing with water to specified pressure a) 12" Dia	1200 Rft	367.00 P/Rft	4,40,400	367.00 P/Rft	4,40,400	367.00 P/Rft	4,40,400
7.	Refilling of Excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete	28738 Cft	2760.00%0Cft	79,317	2760.00%0Cft	79,317	2760.00%0Cft	79,317
8.	Erection and Removal of Centring for RCC or plain Cement Concrete works of Deodar Wood (2 <sup>nd</sup> Class Vertical)	5604 Sft	3127.41% SFt	1,75,260	3127.41% SFt	1,75,260	3127.41% SFt	1,75,260
9.	Cement Concrete Plain in Including placing compacting, finishing and curing, complete including screening and washing of stone aggregate without shuttering Ratio 1:2:4	1849 Cft	14429.25%Cft	2,66,797	14429.25%Cft	2,66,797	14429.25%Cft	2,66,797
10.	Manufacturing and supplying of RCC Ring Slab of 21" dia inside 36" dia outside 7.5 width and 6" thick i/c 3/8" dia tor steel bars twon concentric rings with 3/8" dia 8 Nos cross linked bars welded and two sunk type hooks costed in 1:1½:3 concrete with embedded 15 Kg C.I. frame in perfect position i/c transportation charges for an average lead of 20 Km per trip from casting yard to town offices (A minimum of 25 slabs per trip will be transported)	05 Nos.	1906.60 Each	9,533.00	1906.60 Each	9,533.00	1906.60 Each	9,533.00


11.	Manufacturing and supplying RCC manhole covers cast in situ 1:2:4 concrete ratio 3 inch deep at centre reinforced with 3/8" dia for steel bars at 4" C/C welded to 1/8" thick 2.5 inch deep M.S. plate i/c curing, stacking and transportation within 10 miles a) 21" dia.	13 Nos.	913.63 Each	11,877	913.63 Each	11,877	913.63 Each	11,877
12.	Making & Fixing grating in Opening including fixing at site with flat iron 2" x 3/8" and 3/4" Square Bars at 4" Centre to Centre	855 Sft	293.15 P/Sft	2,50,643	293.15 P/Sft	2,50,643	293.15 P/Sft	2,50,643
13.	<u>KERB STONE</u> Providing & Fixing precast Edge Block 3750 PSI Industrial Made size 6" thick x 12" Long x 12" high including the cost of cartage, excavation from work for hunching 1:4 cement sand mortar	1002.57Rft	297.01 P/Rft	2,97,774	297.01 P/Rft	2,97,774	297.01 P/Rft	2,97,774
14.	Providing and Laying <b>Aggregate base course</b> in proper grade and camber having CBR 80% as per AASHTO standard specification i/c sperading and compacting by approved mechanical means (Motor grader, vibratory roller and smooth wheel roller etc) waover compacted granular sub-tering to maintain the moisture content the compaction of each layer shall 100 percent to the max dry density (Rate i/c all cost of material T&P and carriage upto 3 chains.	34320 Cft	5542.24%Cft	19,02,097	5542.24%Cft	19,02,097	5542.24%Cft	19,02,097

15.	Providing and Laying to proper line and grade 1 1/2" thick pre mix carpet with paver machine. Prepared to specified formula according to job mixed formula approved by the Engineer Incharge I/C rolling and finishing to properline,grade level and camber etc (Rate all cost of materials,T&P and carriage upto 3 chains.	92757 Sft	6488.32%Sft	60,18,371	6488.32%Sft	60,18,371	6488.32%Sft	60,18,371
16.	Carriage of 100 Cft/ 5 Tons of all material like stone, aggregate, spawl, coal lime, surkhi etc B.G Rail fastening points and crossing bridge, girders, pipes, sheets Rail M.S Bars etc or 1000 Nos. bricks 10" X 5" X 3" or 1000 Nos. tiles 12" X 6" X 2" or 150 Cft of timber or 100 Maunds of fuel wood by trucks or any other means owned by contractors. 15 Miles.	29112 Cft	1065.00%Cft	3,10,043	1065.00%Cft	3,10,043	1065.00%Cft	3,10,043
		Total Amount of Schedule Rate Items, Rs.		99,94,649			99,94,649	99,94,649
		Rate Quoted by Contractor for Schedule Rate Items		AT PAR	10% Above		999,464	15% Above
		Total Amount Quoted by Contractors		99,94,649			10994113	11493846

  
**SHAHID AHSRAF CHOUDHRY**  
 EXECUTIVE ENGINEER  
 JAMSHED ZONE, DMC (EAST)

**SABIH UL HASSAN**  
 EXECUTIVE ENGINEER  
 DMC (WEST)

  
**FAZAL MEHMOOD GILL**  
 SUPERINTENDING ENGINEER  
 DMC (EAST)



# OFFICE OF THE EXECUTIVE ENGINEER JAMSHED ZONE, DMC (EAST)


**SUBJECT:** REHABILITATION / MAINTENANCE OF ROAD AT BALOCH COLONY, KARACHI ADMINISTRATION SOCIETY & SURROUNDING AREAS IN JAMSHED ZONE, DMC (EAST)

**ESTIMATED COST** Rs. 99,94,649/= **Tender Reference No.** SE/DMC/East/976/15 Dated 30-07-2015 (Work. # 2) **Date Of Opening** 18-08-2015

Sr. #	Condition	FOUR DOT CONST. CO	Hassan Khan Mandokhail & Brothers	Abdul Khaliq & Brothers
	Estimated Cost	<b>Rs. 99,94,649</b>	<b>Rs. 99,94,649</b>	<b>Rs. 99,94,649</b>
	Rate Quoted by Contractor	AT PAR	10.00% Above	15.00% Above
	<b>Total</b>	<b>Rs. 99,94,649/=</b>	<b>Rs. 109,94,113/=</b>	<b>Rs. 114,93,846/=</b>
	Bid Security as mentioned in the NIT and Bidding Documents if furnished.	COMPLIED	COMPLIED	COMPLIED
	All rates quoted including the total amount of the Bid shall be in figure and words	Filled as per Instruction	Filled as per Instruction	Filled as per Instruction
	(Both)	No Cutting / Overwriting	No Cutting / Overwriting	No Cutting / Overwriting
	No Correction / Overwriting shall be clearly re-written with initials and duly stamped by the Bidder	Complied	Complied	Complied
	The Bid shall be properly signed and stamped by the authorized person of the firm and authorization letter for signatory shall be enclosed with the Tender by the authorized person, if other than signatory of the firms.	Responsive	Responsive	Non-Responsive

**Recommendation:**

- ✓ Out of 03 Firms, 03 firms are declared as substantially Responsive Bidder by Tender Opening Committee as meet with Minimum Qualification / Eligibility Criteria.
- ✓ The Lowest Evaluated Responsive Bidder is M/s **FOUR DOT CONSTRUCTION CO.** with their Bid amount Rs. 99,94,649/=
- ✓ Recommended to award the work to the lowest responsive Bidder **FOUR DOT CONSTRUCTION CO.**

  
**SHAHID AHSRAF CHOUDHRY**  
EXECUTIVE ENGINEER  
JAMSHED ZONE, DMC (EAST)

**SABIH UL HASSAN**  
EXECUTIVE ENGINEER  
DMC (WEST)

  
**FAZAL MEHMOOD GILL**  
SUPERINTENDING ENGINEER  
DMC (EAST)



**OFFICE OF THE EXECUTIVE ENGINEER & FOCAL  
PERSON JAMSHED ZONE, DMC (EAST)**

No. E.E/JZ/DMC/E/343 /2015

Dated: 18-Aug-2015


**Bid Evaluation Report**


(In compliance of Claus 45 SPPRA 2010)


- |   |   |
|---|---|
| 1. Name of Procuring Agency                         | Jamshed Zone, DMC (East)  |
| 2. Tender Reference No.                             | SE/DMC/East/976/15 Dated 30-07-2015<br>( Sr. # 03)  |
| 3. Tender Description / Name of Work                | Rehabilitation / Maintenance at Lal Shahbaz Qalandar Road, Mehmoodabad Gate & Surrounding Areas in Jamshed Zone, DMC (East) |
| 4. Method of Procurement                            | Single Stage – One Envelope Procedure   |
| 5. Tender Published                                 | Daily Leading News Pappers, SPPRA Web Site & Notice Board   |
| 6. Total Bid documents Sold:                        | 04 Nos.   |
| 7. Total Bids Received                              | 04 Nos.   |
| 8. Technical Bid Opening date (If applicable)       | Not Applicable  |
| 9. No. of Bid Technically qualified (if applicable) | Not Applicable  |
| 10. Bid (s) Rejected:                               | Nil   |
| 11. Financial Bid Opening Date                      | 18-AUG-2015   |
| 12. Bid Evaluation Report:                          |   |

S. #	Name of Firms or Bidder	Cost Offer by Bidder	Ranking in terms of cost	Comparision with Estimated Cost	Total Amount Quoted by Contractor	Reason for acceptance / Rejection	Remarks.
1.	K. Khan & Co.	AT PAR (+) Rs. 600,000	1 <sup>st</sup> Lowest	Estimated cost of 1,49,99,657 (+) Open Rate	155,99,657	Qualified as per evaluation criteria	Recommended for award of work
2.	Crystal Paramount Construction	02.00% Above (+) Rs. 600,000	2 <sup>nd</sup> Lowest	Estimated cost of 1,49,99,657 (+) Open Rate	158,99,650	Qualified as per evaluation criteria	Responsive
3.	Sahar International Traders	05.00% Above (+) Rs. 620,000	3 <sup>rd</sup> Lowest	Estimated cost of 1,49,99,657 (+) Open Rate	163,69,640	Qualified as per evaluation criteria	Responsive
4.	Balaji Enterprises	10.00% Above (+) Rs. 640,000	4 <sup>th</sup> Lowest	Estimated cost of 1,49,99,657 (+) Open Rate	1,71,39,623	Qualified as per evaluation criteria	Not Responsive

This issue with the approval of the memebtrs of the procurement committee:

  
**SABIH UL HASSAN**  
Member / XEN  
DMC (WEST)


  
**SHAHID ASHRAF CHOUDHRY**  
Member / XEN  
Jamshed Zone

  
**FAZAL MEHMOOD GILL**  
Chairmain /S.E  
DMC (East)

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to:-  
Administrator, D. M. C (EAST)




# OFFICE OF THE EXECUTIVE ENGINEER JAMSHED ZONE, DMC (EAST)

**SUBJECT: REHABILITATION / MAINTENANCE OF ROAD AT LAL SHAHBAZ QALANDAR ROAD, MEHMOODABAD GATE & SURROUNDING AREAS IN JAMSHED ZONE, DMC (EAST)**


S.#	Description Of Work	K. Khan & Co.		Crystal Paramount Const.		Sehar International Traders		Balaji Enterprises		
		Quantity	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1.	Scarifying the Existing road Surface	6300 Sft	116.16 %Sft	7,318.00	116.16 %Sft	7,318.00	116.16 %Sft	7,318.00	116.16 %Sft	7,318.00
2.	Dismantling and removing road metalling	3150 Cft	605.00%Cft	19,058.00	605.00%Cft	19,058.00	605.00%Cft	19,058.00	605.00%Cft	19,058.00
3.	Dismantling Cement Concrete Plain (1:2:4)	1050 Cft	3327.50%Cft	34,939.00	3327.50%Cft	34,939.00	3327.50%Cft	34,939.00	3327.50%Cft	34,939.00
4.	Earth work excavation of road side nailes i/c forming its bank are putting the same on embankment as directed clod breaking dressing etc. complete through work in ordinary soil	24119 Cft	1437.00%0Cft	34,659.00	1437.00%0Cft	34,659.00	1437.00 %0Cft	34,659.00	1437.00%0Cft	34,659.00
5.	Raising and Lowering of manhole or service duct of any size or any shape to the existing road surface or level described by Engineer Incharge including, cutting, concreting (1:2:4) fixing of form work (if required) at required grade / level its removal, curing, finishing and matching with existing surface etc complete upto maximum heights of 12"	40 Nos.	15000 Each	6,00,000	15000 Each	6,00,000	15500 Each	6,20,000	16000 Each	6,40,000

6.	<p>Manufacturing and supplying of <b>RCC Ring Slab of 21" dia</b> inside 36" dia outside 7.5 width and 6" thick i/c 3/8" dia tor steel bars twn concentric rings with 3/8" dia 8 Nos cross linked bars welded and two sunk type hooks costed in 1:1½:3 concrete with embedded 15 Kg C.I. frame in perfect position i/c transportation charges for an average lead of 20 Km per trip from casting yard to town offices (A minimum of 25 slabs per trip will be transported)</p>	05 Nos.	1906.60 Each	9,533	1906.60 Each	9,533	1906.60 Each	9,533	1906.60 Each	9,533
7.	<p>Manufacturing and supplying RCC manhole covers cast in situ 1:2:4 concrete ratio 3 inch deep at centre reinforced with 3/8" dia tor steel bars at 4" C/C welded to 1/8" thick 2.5 inch deep M.S. plate i/c curing, stacking and transportation within 10 miles a) <b>21" dia.</b></p>	05 Nos.	913.63 Each	4,568	913.63 Each	4,568	913.63 Each	4,568	913.63 Each	4,568
8.	<p>Providing and Laying <b>Aggregate base course</b> in proper grade and camber having CBR 80% as per AASHTO standard specification i/c spreading and compacting by approved mechanical means (Motor grader, vibratory roller and smooth wheel roller etc) waover compacted granular sub-tering to maintain the moisture content the compaction of each layer shall 100 percent to the max dry density (Rate i/c all cost of material T&amp;P and carriage upto 3 chains.</p>	78763.2 6 Cft	5542.24% Cft	43,65,249	5542.24% Cft	43,65,249	5542.24% Cft	43,65,249	5542.24% Cf t	43,65,249

9.	Providing and Laying to proper line and grade 1 1/2" thick pre mix carpet with t taver machine. Prepared to specified formula according to job mixed formula approved by the Engineer Incharge I/C rolling and finishing to properline,grade level and camber etc (Rate all cost of materials,T&P and carriage upto 3 chains.	157500 Sft	6488.32%Sft	1,02,19,104.00	6488.32%Sft	1,02,19,104.00	6488.32 %Sft	1,02,19,104	6488.32 %Sft	1,02,19,104
10.	Carriage of 100 Cft/ 5 Tons of all material like stone, aggregate, spawl, coal lime, surkhi etc B.G Rail fastening points and crossing bridge ,girders, pipes, sheets RailM.S Bars etc or 1000 nos: bricks 10" X 5" X 3" or 1000 Nos: tiles 12" X 6" X 2" or 150 Cft of timber or 100 Maunds of fuel wood by trucks or any other means owned by contractors. 15 Miles.	28,660 Cft	1065.00%Cft	3,05,229	1065.00% Cft	3,05,229	1065.00 %Cft	3,05,229	1065.00 %Cft	3,05,229
Total Amount of Schedule Rate Items, Rs.										
Rate Quoted by Contractor for Schedule Rate Items		AT PAR		-	02% Above	299993	05% Above	749983	10% Above	1499966
Total Schedule Rate Amount		14999657		149,99,657	15299650	15749640	16369640	16499623	17139623	149,99,657
Rate Quoted by Contractor for Open Rate Items		(+)		600000	600000	620000	640000	640000	640000	640000
Total Rate Quoted by Contractor Amounting to Rs.		15599657		15899650	16369640	17139623	17139623	17139623	17139623	17139623

  
**SHAHID AHSRAF CHOUDHRY**  
 EXECUTIVE ENGINEER  
 JAMSHED ZONE, DMC (EAST)

**SABIH UL HASSAN**  
 EXECUTIVE ENGINEER  
 DMC (WEST)

  
**FAZAL MEHMOOD GILL**  
 SUPERINTENDING ENGINEER  
 DMC (EAST)



# OFFICE OF THE EXECUTIVE ENGINEER JAMSHED ZONE, DMC (EAST)

**SUBJECT: REHABILITATION / MAINTENANCE AT LAL SHAHBAZ QALANDAR ROAD, MEHMOODABAD GATE & SURROUNDING AREAS IN JAMSHED ZONE, DMC (EAST)**

**ESTIMATED COST Rs 1,49,99,657 (+) O/R Tender Reference No. SE/DMC/East/976/15 Dated 30-07-2015 (Work. # 3) Date Of Opening 19-08-2015**

Sr. #	Condition	K. Khan & Co.	Crystal Paramount Const.	Sahar International Traders	Balaji Enterprises
	Estimated Cost	Rs. 149,99,657	Rs. 149,99,657	Rs. 149,99,657	Rs. 149,99,657
	Rate Quoted by Contractor	AT PAR	02.00% Above	05.00% Above	10.00% Above
	Open Rate Items	Rs. 149,99,657	Rs. 15299650	Rs. 1,57,49,640	Rs. 16499626
	<b>Total</b>	Rs. 600,000	Rs. 600,000	Rs. 620,000	640,000
	Bid Security as mentioned in the NIT and Bidding Documents if furnished.	COMPLIED	COMPLIED	COMPLIED	NOT COMPLIED
	All rates quoted including the total amount of the Bid shall be in figure and words (Both)	Filled as per Instruction	Filled as per Instruction	Filled as per Instruction	Filled as per Instruction
	No Correction / Overwriting shall be clearly re-written with initials and duly stamped by the Bidder	No Cutting / Overwriting	No Cutting / Overwriting	No Cutting / Overwriting	No Cutting / Overwriting
	The Bid shall be properly signed and stamped by the authorized person of the firm and authorization letter for signatory shall be enclosed with the Tender by the authorized person, if other than signatory of the firms.	Complied	Complied	Complied	Complied
		Responsive	Responsive	Responsive	Not Responsive

**Recommendation:**

- ✓ Out of 04 Firms, 03 firms are declared as substantially Responsive Bidder by Tender Opening Committee as meet with Minimum Qualification / Eligibility Criteria.
- ✓ The Lowest Evaluated Responsive Bidder is M/s **K. Khan & CO.** with their Bid amount **Rs. 155,99,657**
- ✓ Recommended to award the work to the lowest responsive Bidder **K. Khan & Co.**

*(Signature)*

**SHAHID AHSRAF CHOUDHRY  
EXECUTIVE ENGINEER  
JAMSHED ZONE, DMC (EAST)**

*(Signature)*

**SABIH ULLAH HASSAN  
EXECUTIVE ENGINEER  
DMC (WEST)**

*(Signature)*

**FAZAL MEHMOOD GILL  
SUPERINTENDING ENGINEER  
DMC (EAST)**

W.M.A. 04

**OFFICE OF THE EXECUTIVE ENGINEER & FOCAL  
PERSON JAMSHED ZONE, DMC (EAST)**

No. E.E/JZ/DMC/E/374 /2015

Dated: 18-Aug-2015


**Bid Evaluation Report**


(In compliance of Clause 45 SPPRA 2010)

1. Name of Procuring Agency Jamshed Zone, DMC (East)
2. Tender Reference No. SE/DMC/East/976/15 Dated 30-07-2015  
( Sr. # 04)
3. Tender Description / Name of Work Rehabilitation / Maintenance at Workshop, Parsi Gate, Chanesar Goth & Surrounding Areas in Jamshed Zone, DMC (East)
4. Method of Procurement Single Stage – One Envelope Procedure
5. Tender Published Daily Leading News Pappers, SPPRA Web Site & Notice Board
6. Total Bid documents Sold: 03 Nos.
7. Total Bids Received 03 Nos.
8. Technical Bid Opening date (If applicable) Not Applicable
9. No. of Bid Technically qualified (if applicable) Not Applicable
10. Bid (s) Rejected: Nil
11. Financial Bid Opening Date 18-AUG-2015
12. Bid Evaluation Report:

S. #	Name of Firms or Bidder	Cost Offer by Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Total Amount Quoted by Contractor	Reason for acceptance / Rejection	Remarks.
1.	Deen Mohammad	AT Par	1 <sup>st</sup> Lowest	Estimated cost of Rs. 99,98,462/=	99,98,462	Qualified as per evaluation criteria	Recommended for award of work
2.	Muhammad Siddique & Brothers	10.00% Above	2 <sup>nd</sup> Lowest	Estimated cost of Rs. 99,98,462/=	1,09,98,308	Qualified as per evaluation criteria	Responsive
3.	Raza Khan Mandokhail	17.50% Above	3 <sup>rd</sup> Lowest	Estimated cost of Rs. 99,98,462/=	1,17,48,193	Qualified as per evaluation criteria	Not Responsive

This issue with the approval of the members of the procurement committee:

  
**SABIH UL HASSAN**  
Member / XEN  
DMC (WEST)

  
**SHAHID ASHRAF CHOUDHRY**  
Member / XEN  
Jamshed Zone

  
**FAZAL MEHMOOD GILL**  
Chairman /S.E  
DMC (East)

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to:-  
Administrator, D. M. C (EAST)



# OFFICE OF THE EXECUTIVE ENGINEER JAMSHED ZONE, DMC (EAST)

**SUBJECT: REHABILITATION / MAINTENANCE OF ROAD AT WORKSHOP, PARSİ GATE, CHANESAR GOTH & SURROUNDING AREAS IN JAMSHED ZONE, DMC (EAST)**

S.#	Description Of Work	DEEN MOHAMMAD		MUHAMMAD SIDDIQUEU & BROTHERS		RAZA KHAN MANDOKHAIL		
		Quantity	Rate	Amount	Rate	Amount	Rate	Amount
1.	Scarifying the Existing road Surface	6300 Sft	116.16 %Sft	7,318.00	116.16 %Sft	7,318.00	116.16 %Sft	7,318.00
2.	Dismantling and removing road metalling	3150 Cft	605.00%Cft	19,058.00	605.00%Cft	19,058.00	605.00%Cft	19,058.00
3.	Dismantling Cement Concrete Plain (1:2:4)	1050 Cft	3327.50%Cft	34,939.00	3327.50%Cft	34,939.00	3327.50%Cft	34,939.00
4.	Earth work excavation of road side nailes i/c forming its bank are putting the same on embankment as directed clod breaking dressing etc. complete through work in ordinary soil	22075 Cft	1437.00%0Cft	31,722.00	1437.00%0Cft	31,722.00	1437.00%0Cft	31,722.00
5.	Manufacturing and supplying of RCC Ring Slab of 21" dia inside 36" dia outside 7.5 width and 6" thick i/c 3/8" dia tor steel bars twon concentric rings with 3/8" dia 8 Nos cross linked bars welded and two sunk tyype hooks costed in 1:1½:3 concrete with embedded 15 Kg C.I. frame in perfect position i/c transportation charges for an average lead of 20 Km per trip from casting yard to town offices (A minimum of 25 slabs per trip will be transported)	10 Nos.	1906.60 Each	19,066	1906.60 Each	19,066	1906.60 Each	19,066

6.	Manufacturing and supplying RCC manhole covers cast in situ 1:2:4 concrete ratio 3 inch deep at centre reinforced with 3/8" dia tor steel bars at 4" C/C welded to 1/8" thick 2.5 inch deep M.S. plate i/c curing, stacking and transportation within 10 miles a) 21" dia.	10 Nos.	913.63 Each	9,136	913.63 Each	9,136	913.63 Each	9,136
7.	Providing and Laying <b>Aggregate base course</b> in proper grade and camber having CBR 80% as per AASHTO standard specification i/c spreading and compacting by approved mechanical means (Motor grader, vibratory roller and smooth wheel roller etc) waover compacted granular sub-terring to maintain the moisture content the compaction of each layer shall 100 percent to the max dry density (Rate i/c all cost of material T&P and carriage upto 3 chains.	50178.75 Cft	5542.24%Cft	27,81,027	5542.24%Cft	27,81,027	5542.24%Cft	27,81,027
8.	Providing and Laying to proper line and grade 1 1/2" thick pre mix carpet with paver machine. Prepared to specified formula according to job mixed formula approved by the Engineer Incharge I/C rolling and finishing to proper line, grade level and camber etc (Rate all cost of materials, T&P and carriage upto 3 chains.	105000 Sft	6488.32%Sft	68,12,736	6488.32%Sft	68,12,736	6488.32%Sft	68,12,736



9.	Carriage of 100 Cft/ 5 Tons of all material like stone, aggregate, spawl, coal lime, surkhi etc B.G Rail fastening points and crossing bridge, girders, pipes, sheets Rail.M.S Bars etc or 1000 nos: bricks 10" X 5" X 3" or 1000 Nos: tiles 12" X 6" X 2" or 150 Cft of timber or 100 Maunds of fuel wood by trucks or any other means owned by contractors. 15 Miles.	26,616 Cft	1065.00%Cft	2,83,460	1065.00%Cft	2,83,460	1065.00%Cft	2,83,460
Total Amount of Schedule Rate Items, Rs.				<b>99,98,462</b>		<b>99,98,462</b>		<b>99,98,462</b>
Rate Quoted by Contractors for Schedule Rate Items.			<b>AT PAR</b>	-	<b>10% Above</b>	9,99,846	<b>17.50% Above</b>	1749731
Total Amount Quoted by Contractors.				<b>99,984,62</b>		<b>109,98,308</b>		<b>117,48,193</b>



SHAHID AHSRAF CHOUDHRY  
EXECUTIVE ENGINEER  
JAMSHED ZONE, DMC (EAST)

SABIH UL HASSAN  
EXECUTIVE ENGINEER  
DMC (WEST)



FAZAL MEHMOOD GILL  
SUPERINTENDING ENGINEER  
DMC (EAST)

7.	Two coats of bitumen laid hot using 34 lbs dor %Sft over roof & blinded with sand at 1cft per %Sft	4025 Sft	1887.40%Sft	75,968.00	1887.40%Sft	75,968.00	1887.40 %Sft	75,968.00	1887.40%Sft	75,968.00
8.	Preparing the surface and painting with weather shield coat i/c rubbing the surface with rubbing brick / sand paper filling the voids with chalk / plaster of paris and then painting with weather coat of approval make 1 <sup>st</sup> coat 2 <sup>nd</sup> and subsequent coat	15091.50	878.63 Sft 619.85 Sft <u>1498.48% Sft</u>	2,26,143.00	878.63 Sft 619.85 Sft <u>1498.48% Sft</u>	2,26,143.00	878.63 Sft 619.85 Sft <u>1498.48% Sft</u>	2,26,143.00	878.63 Sft 619.85 Sft <u>1498.48% Sft</u>	2,26,143.00
9.	Distemperring Two Coats	17643	1043.90%Sft	1,84,175.00	1043.90%Sft	1,84,175.00	1043.90 %Sft	1,84,175.00	1043.90%Sft	1,84,175.00
10.	Preparing the surface and painting with plastic emulsion paint of approved make i/c rubbing the surface with sand paper filling the voids with chalk / plaster of paris and then painting etc complete 1 <sup>st</sup> Coat 2 <sup>nd</sup> and subsequent coat	1837.87 Sft	823.63 578.60 <u>1402.23 % Sft</u>	25,771.00	823.63 578.60 <u>1402.23 % Sft</u>	25,771.00	823.63 578.60 <u>1402.23 % Sft</u>	25,771.00	823.63 578.60 <u>1402.23 % Sft</u>	25,771.00
11.	Supply clean sewed sweet earth from approved outside sources i/c ramming curing etc complete	2031 Cft	45.00 P/Cft	91,395	45.00 P/Cft	91,395	45.00 P/Cft	91,395	45.00 P/Cft	91,395
12.	Supplying Seasoned Cow Dung (Manure) for Central Island & Round about i/c laying in ever layer to required level and grade	1625 Sft	35.00 P/Cft	56,875	35.00 P/Cft	56,875	35.00 P/Cft	56,875	35.00 P/Cft	56,875
13.	Providing Fixing from Outside app sources of (Dhaka Grass) i/c fixing etc	1625 Sft	78.00 P/Cft	1,26,750	78.00 P/Cft	1,26,750	78.00 P/Cft	1,26,750	78.00 P/Cft	1,26,750
14.	Providing & Fixing barbed wire fencing with 12" gauge -4 points @ 6" apart barbed wire i/c straightening & fixing in angle iron vertical posts	328.20 Rft	8.38 P/Rft	2,750.00	8.38 P/Rft	2,750.00	8.38 P/Rft	2,750.00	8.38 P/Rft	2,750.00



W.No.05

**OFFICE OF THE EXECUTIVE ENGINEER & FOCAL  
PERSON JAMSHED ZONE, DMC (EAST)**

No. E.E/JZ/DMC/E/375/2015

Dated: 18-Aug-2015


**Bid Evaluation Report**


(In compliance of Clause 45 SPPRA 2010)

1. Name of Procuring Agency Jamshed Zone, DMC (East)
2. Tender Reference No. SE/DMC/East/976/15 Dated 30-07-2015  
( Sr. # 05)
3. Tender Description / Name of Work Renovation / Maintenance of Administrator Secretariate, "A" Block, Jamshed Zone, DMC (E)
4. Method of Procurement Single Stage – One Envelope Procedure
5. Tender Published Daily Leading News Pappers, SPPRA Web Site & Notice Board
6. Total Bid documents Sold: 04 Nos.
7. Total Bids Received 04 Nos.
8. Technical Bid Opening date (If applicable) Not Applicable
9. No. of Bid Technically qualified (if applicable) Not Applicable
10. Bid (s) Rejected: Nil
11. Financial Bid Opening Date 18-AUG-2015
12. Bid Evaluation Report:

S. #	Name of Firms or Bidder	Cost Offer by Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Total Amount Quoted by Contractor	Reason for acceptance / Rejection	Remarks.
1.	Pak Art Associates	AT PAR (+) Rs. 7,76,640	1 <sup>st</sup> Lowest	Estimated cost of Rs. 13,02,659 (+) O/R	20,79,299	Qualified as per evaluation criteria	Recommended for award of work
2.	Sahar International Traders	AT PAR (+) Rs. 8,08,240	2 <sup>nd</sup> Lowest	Estimated cost of Rs. 13,02,659 (+) O/R	21,10,899	Qualified as per evaluation criteria	Responsive
3.	Balaji Enterprises	AT PAR (+) Rs. 8,44,440	3 <sup>rd</sup> Lowest	Estimated cost of Rs. 13,02,659 (+) O/R	21,47,099	Qualified as per evaluation criteria	Not Responsive
4.	Kanaya Lal	AT PAR (+) Rs. 9,05,440	4 <sup>th</sup> Lowest	Estimated cost of Rs. 13,02,659 (+) O/R	22,08,099	Qualified as per evaluation criteria	Not Responsive

This issue with the approval of the members of the procurement committee:

  
**SABIH UL HASSAN**  
Member / XEN  
DMC (WEST)

  
**SHAHID ASHRAF CHOUDHRY**  
Member / XEN  
Jamshed Zone

  
**FAZAL MEHMOOD GILL**  
Chairman /S.E  
DMC (East)

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to:-  
Administrator, D. M. C (EAST)



# OFFICE OF THE EXECUTIVE ENGINEER JAMSHED ZONE, DMC (EAST)

SUBJECT: REHABILITATION / MAINTENANCE AT WORKSHOP, PARSI GATE, CHANESAR GOTH & SURROUNDING AREAS IN JAMSHED ZONE, DMC (EAST)

ESTIMATED COST Rs. 99,98,462/=

Tender Reference No.

SE/DMC/East/976/15 Dated 30-07-2015 (Work # 4)

Date Of Opening 19-08-2015

Sr. #	Condition	DEEN MOHAMMAD	Muhammad Siddique & Brothers	Raza Khan Mandokhail
	Estimated Cost	Rs. 99,98,462	Rs. 99,98,462	Rs. 99,98,462
	Rate Quoted by Contractor	AT PAR	10.00% Above	17.50% Above
	<b>Total</b>	<b>Rs. 99,98,462/=</b>	<b>Rs. 109,98,308=</b>	<b>Rs. 117,48,193/=</b>
	Bid Security as mentioned in the NIT and Bidding Documents if furnished.	COMPLIED	COMPLIED	NOT COMPLIED
	All rates quoted including the total amount of the Bid shall be in figure and words (Both	Filled as per Instruction	Filled as per Instruction	Filled as per Instruction
	No Correction / Overwriting shall be clearly re-written with initials and duly stamped by the Bidder	No Cutting / Overwriting	No Cutting / Overwriting	No Cutting / Overwriting
	The Bid shall be properly signed and stamped by the authorized person of the firm and authorization letter for signatory shall be enclosed with the Tender by the authorized person, if other than signatory of the firms.	Complied	Complied	Complied
		Responsive	Responsive	Non-Responsive

**Recommendation:**

- ✓ Out of 03 Firms, 02 firms are declared as substantially Responsive Bidder by Tender Opening Committee as meet with Minimum Qualification / Eligibility Criteria.
- ✓ The Lowest Evaluated Responsive Bidder is M/s **DEEN MOHAMMAD** with their Bid amount Rs. 99,98,462/=
- ✓ Recommended to award the work to the lowest responsive Bidder **DEEN MOHAMMAD**

  
SHAHID AHSRAF CHOUDHRY  
EXECUTIVE ENGINEER  
JAMSHED ZONE, DMC (EAST)

SABIH UL HASSAN  
EXECUTIVE ENGINEER  
DMC (WEST)

  
FAZAL MEHMOOD GILL  
SUPERINTENDING ENGINEER  
DMC (EAST)

15.	Providing / Fixing Angle iron vertical post for barbed wire fencing of size 2" x 2" x 3/4" emended in RCC / Block Masonry pillars i/c making cuts holders @ 12" i/c fixing in pillars by chiselling and filling with cement sand mortar, scraping and finishing the surface	35 Rft	169.18 P/Rft	5,921.00	169.18 P/Rft	5,921.00	169.18 P/Rft	5,921.00	169.18 P/Rft	5,921.00
16.	Providing and fixing iron steel grill of solid square bars if 1/2" x 1/2" places at 4" and frame of flat iron Patti of 3/4" x 3/4" i/c circle shape at 1-0 apart equivalent fitted with screws and pins i/c painting 3 coat with 1st coat of red oxide paint etc	33 Sft	194.16 P/Sft	6,407.00	194.16 P/Sft	6,407.00	194.16 P/Sft	6,407.00	194.16 P/Sft	6,407.00

### PLUMBERING WORKS

17.	Supplying / Fixing Fiber glass tank of approved quality & design and wall thickness as specified i/c cost of nuts, bolts, & Fixing in plate from of CC 1:3:6 and make in connection for inlet & outlet & Over flow pipe etc (250 Gallon) 3.5mm	02 Nos.	21989.61 Each	43,979.00	21989.61 Each	43,979.00	21989.61 Each	43,979.00	21989.61 Each	43,979.00
18.	S / F Son Type Pillar Cock of Superior Quality Single CP Head.	44 Nos.	795.30 Each	34,993.00	795.30 Each	34,993.00	795.30 Each	34,993.00	795.30 Each	34,993.00
19.	P/F Flush Tank approved shade as required complete in all respect	04 Nos.	O/R Each	-	-	-	-	-	-	-
20.	1/2" Dia CP Bib Cock, Standard Pattern	39 Nos.	150.92 Each	5,886.00	150.92 Each	5,886.00	150.92 Each	5,886.00	150.92 Each	5,886.00

21.	Providing GI Pipes special, clamps etc including fixing cutting & Fitting complete with and i/c the cost of breaking through walls and roofs making good etc painting 2 coats after cleaning the pipes etc with white zink paint with pigment to match the colour 5 of the building and testing with water pressure head to 200 ft height handing (ii) ¾" Dia G.I. Pipe	120 Rft	95.79 P/Rft	11,495.00	95.79 P/Rft	11,495.00	95.79 P/Rft	11,495.00	95.79 P/Rft	11,495.00
22.	S/F Concealed T stop coke of Superior Quality CP Head ½" Dia	48 Nos	843.92 Each	40,508.00	843.92 Each	40,508.00	843.92 Each	40,508.00	843.92 Each	40,508.00
23.	S/F CP Muslim Shower with Double Bib Cok 2 ring pipe etc complete	20 Nos.	3432.00 Each	68,640.00	3432.00 Each	68,640.00	3432.00 Each	68,640.00	3432.00 Each	68,640.00
24.	Providing G-I Pipes specials, clamps etc i/c fixing cutting & fitting complete with and i/c the cost of breaking through walls and roofs making good etc, painting 2 coats after cleaning the pipes etc with white zinc paint with pigment to match the colour 5 of the building and testing with water pressure head to 200 ft height handing (vii) 2 ½" Dia G.I. Pipe	260 Rft	310.00 P/Rft	80,600.00	310.00 P/Rft	80,600.00	310.00 P/Rft	80,600.00	310.00 P/Rft	80,600.00

**ELECTRICAL WORKS**

25.	Providing Fixing Bracket fan 18" (good Quality)	10 Nos.	2791 Each	27,910.00	2791 Each	27,910.00	2791 Each	27,910.00	2791 Each	27,910.00
26.	Providing / Fixing brass pattern holder swivelling type	40 Nos.	69.00 Each	2,760.00	69.00 Each	2,760.00	69.00 Each	2,760.00	69.00 Each	2,760.00
27.	Providing / Fixing Bakelite Ceiling with two terminals	49 Nos.	72.00 Each	3,528.00	72.00 Each	3,528.00	72.00 Each	3,528.00	72.00 Each	3,528.00



# OFFICE OF THE EXECUTIVE ENGINEER JAMSHED ZONE, DMC (EAST)

SUBJECT: RENOVATION / MAINTENANCE OF ADMINISTRATOR SECRETARIATE, "A" BLOCK, JAMSHED ZONE, DMC (EAST)

ESTIMATED COST Rs. 13,02,659/= (+) O/R Tender Reference No. SE/DMC/East/976/15 Dated 30-07-2015 (Work # 5) Date Of Opening 19-08-2015

Sr. #	Condition	Pak Art Associates	Sahar International Traders	Balaji Enterprises	Kanaya Lal
	Estimated Cost	Rs. 13,02,659	Rs. 13,02,659	Rs. 13,02,659	Rs. 13,02,659
	Rate Quoted by Contractor	AT PAR	AT PAR	AT PAR	AT PAR
	Open Rate	Rs. 13,02,659	Rs. 13,02,659	Rs. 13,02,659	Rs. 13,02,659
		Rs. 7,76,640/=	Rs. 8,08,240/=	Rs. 8,44,440/=	Rs. 9,05,440/=
	<b>Total</b>	<b>Rs. 20,79,299/=</b>	<b>Rs. 21,10,899/=</b>	<b>Rs. 21,47,099/=</b>	<b>Rs. 22,08,099/=</b>
	Bid Security as mentioned in the NIT and Bidding Documents if furnished.	COMPLIED	COMPLIED	COMPLIED	Not COMPLIED
	All rates quoted including the total amount of the Bid shall be in figure and words (Both)	Filled as per Instruction	Filled as per Instruction	Filled as per Instruction	Filled as per Instruction
	No Correction / Overwriting shall be clearly re-written with initials and duly stamped by the Bidder	No Cutting / Overwriting	No Cutting / Overwriting	No Cutting / Overwriting	No Cutting / Overwriting
	The Bid shall be properly signed and stamped by the authorized person of the firm and authorization letter for signatory shall be enclosed with the Tender by the authorized person, if other than signatory of the firms.	Complied	Complied	Complied	Complied
		Responsive	Responsive	Non-Responsive	Non-Responsive

**Recommendation:**

- ✓ Out of 03 Firms, 03 firms are declared as substantially Responsive Bidder by Tender Opening Committee as meet with Minimum Qualification / Eligibility Criteria.
- ✓ The Lowest Evaluated Responsive Bidder is M/s **PAK ART ASSOCIATES** with their Bid amount Rs. 20,79,299/=
- ✓ Recommended to award the work to the lowest responsive Bidder **PAK ART ASSOCIATES**


SHAHID AHSRAF CHOUDHRY  
EXECUTIVE ENGINEER  
JAMSHED ZONE, DMC (EAST)

SABIH UL HASSAN  
EXECUTIVE ENGINEER  
DMC (WEST)


FAZAL MEHMOOD GILL  
SUPERINTENDING ENGINEER  
DMC (EAST)




37.	P/Supplying Varnish on Furnithre a) Office Tables b) C/Hall Chair Man Bench c) C/Hall Executive Chair d) C/Hall Benches e) Visitors Chairs f) Main Door C/Hall g) File Cabinet	10 Nos.	185000 Each	185,000	210000 Each	210,000	225,000 Each	225,000	275,000 Each	275,000
		03 Nos.								
38.	S/F Duratonic 1KVA UPS with 100 Amps Dry Battery i/c Battery Box, Best Quality including necessary connection with twin wire fixing in Channel Patti Conduet complete in all labour & Material charges as per directives of E/I	01 Nos.	144000 Each	144,000	145,000 Each	150,000	150,000 Each	150,000	160,000 Each	160,000
		TOTAL Amount of Schedule Rate Items Rs. 13,02,659								
Rate Quoted by Contractor for Schedule Rate Items		AT PAR		-	AT PAR	-	AT PAR	-	AT PAR	-
Rate Quoted by Contractor for Open Rate Items				13,02,659		13,02,659		13,02,659		13,02,659
Total amount Quoted by Contractor				7,76,640		8,08,240		8,44,440		9,05,440
				20,79,299		21,10,899		21,47,099		22,08,099

  
**SHAHID AHSRAF CHOUDHRY**  
 EXECUTIVE ENGINEER  
 JAMSHED ZONE, DMC (EAST)

**SABIH UL HASSAN**  
 EXECUTIVE ENGINEER  
 DMC (WEST)

  
**FAZAL MEHMOOD GILL**  
 SUPERINTENDING ENGINEER  
 DMC (EAST)

28.	P/F Exhaust Fan 12" x 12" approved make as required	01 No.	2500 Each	<b>2,500</b>	3000 Each	3,000	3,200 Each	3,200	3,200.00	3,200.00
29.	P/F Channel Patti 2" as required as per instruction of Engineering Incharge	240 Rft	45.00 P/Rft	10,800.00	45.00 P/Rft	10,800.00	45.00 P/Rft	10,800.00	45.00 P/Rft	10,800.00
30.	P/F Channel Patti 3/4" as required as per instruction of Engineering Incharge	350 Rft	34.00 P/Rft	11,900.00	34.00 P/Rft	11,900.00	34.00 P/Rft	11,900.00	34.00 P/Rft	11,900.00
31.	P/F 3/029 Wire Single core approved make as required (Million Supreme)	270 Mtr	78.00 P/Mtr	<b>21,060</b>	78.00 P/Mtr	<b>21,060</b>	78.00 P/Mtr	<b>21,060</b>	78.00 P/Mtr	<b>21,060</b>
32.	P/F 7/029 Wire Single Core approved make as required (Million Supreme)	180 Mtr	97.00 P/Mtr	<b>17,460</b>	97.00 P/Mtr	<b>17,460</b>	97.00 P/Mtr	<b>17,460</b>	97.00 P/Mtr	<b>17,460</b>
33.	P/F Telephone Cable (Cat 6 Wire ) 5 pairs as required	60 Mtr	300.00 P/Mtr	<b>18,000</b>	300.00 P/Mtr	<b>18,000</b>	300.00 P/Mtr	<b>18,000</b>	300.00 P/Mtr	<b>18,000</b>
34.	P/F Television Cable as required	60 Mtr	95.00 P/Mtr	<b>5,700</b>	95.00 P/Mtr	<b>5,700</b>	95.00 P/Mtr	<b>5,700</b>	95.00 P/Mtr	<b>5,700</b>
35.	Fabrication and fixing of (Pan flex) backlight sign with one inch and 20 gauge pipe 610 grams media flex Korea, Back sheet 30 gauge top cover 28 gauge with lighting arrangements complete with all respect as per directed of Engineer Incharge	01 No.	105000 Each	<b>105,000</b>	110000 Each	<b>110,000</b>	125000 Each	<b>125,000</b>	125000 Each	<b>125,000</b>
36.	M / F National Flags 4' x 2' as required by the Engineer Incharge	02 Nos.	1450 Each	<b>2,900</b>	1500 Each	<b>3,000</b>	2000 Each	<b>4,000</b>	2500 Each	<b>5,000</b>



# OFFICE OF THE EXECUTIVE ENGINEER JAMSHED ZONE, DMC (EAST)

**SUBJECT: IMPROVEMENT OF ROAD AT SERVICE ROAD OF SHAHRAH-E-FAISAL & 42<sup>ND</sup> STREET BLOCK-06,  
PECHS, JAMSHED ZONE, DMC (EAST)**

S.#	Description Of Work	BALAJI ENTERPRISES		N.A. ELECTRIC CONCERN		SAHAR INTERNATIONAL TRADERS		S. M. SALMAN BROTHERS		
		Quantity	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1.	Scarifying the Existing road Surface	12449 Sft	116.16 %Sft	14,461.00	116.16 %Sft	14,461.00	116.16 %Sft	14,461.00	116.16 %Sft	14,461.00
2.	Earth work excavation of road side nailes i/c forming its bank are putting the same on embankment as directed clod breaking dressing etc. complete through work in ordinary soil	1840 Cft	1437.00 %0Cft	65,517	1437.00 %0Cft	65,517	1437.00 %0Cft	65,517	1437.00 %0Cft	65,517
3.	Preparing Sub Grade including earth excavation or filling to an average dept of 9" dressing to camber and consolidation with power roller	12449 Sft	526.28%Sft	65,517	526.28%Sft	65,517	526.28%Sft	65,517	526.28%Sft	65,517
4.	Manufacturing and supplying of RCC Ring Slab of 21" dia inside 36" dia outside 7.5 width and 6" thick i/c 3/8" dia tor steel bars twon concentric rings with 3/8" dia 8 Nos cross linked bars welded and two sunk tyype hooks costed in 1.1½:3 concrete with embedded 15 Kg C.I. frame in perfect position i/c transportation charges for an average lead of 20 Km per trip from casting yard to town offices (A minimum of 25 slabs per trip will be transported)	03 Nos.	1906.60 Each	5,720.00	1906.60 Each	5,720.00	1906.60 Each	5,720.00	1906.60 Each	5,720.00

03.08.2015

**OFFICE OF THE EXECUTIVE ENGINEER & FOCAL  
PERSON JAMSHED ZONE, DMC (EAST)**

No. E.E/JZ/DMC/E/376/2015

Dated: 18-Aug-2015

**Bid Evaluation Report**

(In compliance of Clause 45 SPPRA 2010)

- |   |   |
|---|---|
| 1. Name of Procuring Agency                         | Jamshed Zone, DMC (East)  |
| 2. Tender Reference No.                             | SE/DMC/East/976/15 Dated 30-07-2015<br>( Sr. # 06)  |
| 3. Tender Description / Name of Work                | Improvement of Road at Service Road of<br>Shahrah-e-Faisal & 42 <sup>nd</sup> Street Block-06,<br>PECHS, Jamshed Zone, DMC (East) |
| 4. Method of Procurement                            | Single Stage – One Envelope Procedure   |
| 5. Tender Published                                 | Daily Leading News Pappers, SPPRA Web Site &<br>Notice Board  |
| 6. Total Bid documents Sold:                        | 04 Nos.   |
| 7. Total Bids Received                              | 04 Nos.   |
| 8. Technical Bid Opening date (If applicable)       | Not Applicable  |
| 9. No. of Bid Technically qualified (if applicable) | Not Applicable  |
| 10. Bid (s) Rejected:                               | - Nil   |
| 11. Financial Bid Opening Date                      | 18-AUG-2015   |
| 12. Bid Evaluation Report:                          |   |

S. #	Name of Firms or Bidder	Cost Offer by Bidder	Ranking in terms of cost	Comparision with Estimated Cost	Total Amount Quoted by Contractor	Reason for acceptance / Rejection	Remarks.
1.	Balaji Enterprises	65% Above	1 <sup>st</sup> Lowest	Estimated cost of Rs. 31,83,116	52,52,141	Qualified as per evaluation criteria	Recommended for award of work
2.	N. A. Electric Concern	67% Above	2 <sup>nd</sup> Lowest	Estimated cost of Rs. 31,83,116	53,15,803	Qualified as per evaluation criteria	Responsive
3.	Sahar International Traders	72% Above	3 <sup>rd</sup> Lowest	Estimated cost of Rs. 31,83,116	54,74,959	Qualified as per evaluation criteria	Non Responsive
4.	S. M. Salman Brothers	74% Above	4 <sup>th</sup> Lowest	Estimated cost of Rs. 31,83,116	55,38,621	Qualified as per evaluation criteria	Non Responsive

This issue with the approval of the memebtrs of the procurement committee:

**SABIH UL HASSAN**  
Member / XEN  
DMC (WEST)

**SHAHID ASHRAF CHOUDHRY**  
Member / XEN  
Jamshed Zone

**FAZAL MEHMOOD GILL**  
Chairmain /S.E  
DMC (East)


**Director (CB) SPPRA**

With a request to upload on SPPRA Website


C.C to:-  
Administrator, D. M. C (EAST)

5.	Manufacturing and supplying RCC manhole covers cast in situ 1:2:4 concrete ratio 3 inch deep at centre reinforced with 3/8" dia tor steel bars at 4" C/C welded to 1/8" thick 2.5 inch deep M.S. plate i/c curing, stacking and transportation within 10 miles a) 21" dia.	03 Nos.	913.63 Each	2,741.00	913.63 Each	2,741.00	913.63 Each	2,741.00	913.63 Each	2,741.00
6.	Providing and Laying Aggregate base course in proper grade and camber having CBR 80% as per AASHTO standard specification i/c spreading and compacting by approved mechanical means (Motor grader, vibratory roller and smooth wheel roller etc) waover compacted granular sub-tering to maintain the moisture content the compaction of each layer shall 100 percent to the max dry density (Rate i/c all cost of material T&P and carriage upto 3 chains.	12527 Cft	5542.24% Cft	6,94,276	5542.24 %Cft	6,94,276	5542.24 %Cft	6,94,276	5542.24 %Cft	6,94,276
7.	Laying to proper line and grade plant mixed Asphalt Concrete Paver finished (Hydraulic / Electronic control). Prepared to specified formula according to job mixed formula approved by the Engineer Incharge I/C rolling and finishing to properline,grade level and camber etc (Machinery with POL's cost of material carriage).	28515.71 Sft	8274.73 %Sft	23,59,598	8274.73 %Sft	23,59,598	8274.73 %Sft	23,59,598	8274.73 %Sft	23,59,598

8.	Carriage of 100 Cft/ 5 Tons of all material like stone, aggregate, spawl, coal lime, surkhi etc B.G Rail fastening points and crossing bridge, girders, pipes, sheets Rail M.S Bars etc or 1000 nos: bricks 10" X 5" X 3" or 1000 Nos: tiles 12" X 6" X 2" or 150 Cft of timber or 100 Maunds of fuel wood by trucks or any other means owned by contractors. 15 Miles.	3583 Cft	1065.00% Cft	38,159.00	1065.00% Cft	38,159.00	1065.00% Cft	38,159.00	1065.00% Cft	38,159.00
		Total		31,83,116		31,83,116		31,83,116		31,83,116
Rate Quoted by Contractors		65% Above	20,69,025	67% Above	21,32,687	72% Above	22,91,843	74% Above	23,55,505	
Total Amount Quoted by Contractors Rs.			52,52,141		53,15,803		54,74,959		55,38,621	

  
**SHAHID AHSRAF CHOUDHRY**  
 EXECUTIVE ENGINEER  
 JAMSHED ZONE, DMC (EAST)

**SABIH UL HASSAN**  
 EXECUTIVE ENGINEER  
 DMC (WEST)

  
**FAZAL MEHMOOD GILL**  
 SUPERINTENDING ENGINEER  
 DMC (EAST)

2



# OFFICE OF THE EXECUTIVE ENGINEER JAMSHED ZONE, DMC (EAST)

SUBJECT: IMPROVEMENT OF ROAD AT SERVICE ROAD OF SHAHRAH-E-FAISAL & 42<sup>ND</sup> STREET BLOCK-06, PECHS, JAMSHED ZONE, DMC (EAST)

ESTIMATED COST Rs. 31,83,116/= Tender Reference No.


SE/DMC/East/976/15 Dated 30-07-2015 (Work. # 6)

Date Of Opening 19-08-2015

Sr. #	Condition	Balaji Enterprises	N.A. Electric Concern	Sahar International Traders	S. M. Salman Brothers
	Estimated Cost	Rs. 31,83,116	Rs. 31,83,116	Rs. 31,83,116	Rs. 31,83,116
	Rate Quoted by Contractor	65% Above	67.00% Above	72.00% Above	74.00% Above
	<b>Total</b>	<b>Rs. 52,52,141/=</b>	<b>Rs. 53,15,803/=</b>	<b>Rs. 54,74,959/=</b>	<b>Rs. 55,38,621/=</b>
	Bid Security as mentioned in the NIT and Bidding Documents if furnished.	COMPLIED	COMPLIED	NOT COMPLIED	Not COMPLIED
	All rates quoted including the total amount of the Bid shall be in figure and words (Both)	Filled as per Instruction	Filled as per Instruction	Filled as per Instruction	Filled as per Instruction
	No Correction / Overwriting shall be clearly re-written with initials and duly stamped by the Bidder	No Cutting / Overwriting	No Cutting / Overwriting	No Cutting / Overwriting	No Cutting / Overwriting
	The Bid shall be properly signed and stamped by the authorized person of the firm and authorization letter for signatory shall be enclosed with the Tender by the authorized person, if other than signatory of the firms.	Complied	Complied	Complied	Complied
		Responsive	Responsive	Non-Responsive	Non-Responsive

### Recommendation:

- ✓ Out of 04 Firms, 02 firms are declared as substantially Responsive Bidder by Tender Opening Committee as meet with Minimum Qualification / Eligibility Criteria.
- ✓ The Lowest Evaluated Responsive Bidder is M/s **BALAJI ENTERPRISES**, with their Bid amount **Rs. 52,52,141/=**
- ✓ Recommended to award the work to the lowest responsive Bidder **BALAJI ENTERPRISES**

  
SHAHID AHSRAF CHOUDHRY  
EXECUTIVE ENGINEER  
JAMSHED ZONE, DMC (EAST)

SABIH UL HASSAN  
EXECUTIVE ENGINEER  
DMC (WEST)

  
FAZAL MEHMOOD GILL  
SUPERINTENDING ENGINEER  
DMC (EAST)

**OFFICE OF THE EXECUTIVE ENGINEER & FOCAL  
PERSON JAMSHED ZONE, DMC (EAST)**

No. E.E/JZ/DMC/E/377/2015 Dated: 18-Aug-2015


**Bid Evaluation Report**


(In compliance of Class 45 SPPRA 2010)


1. Name of Procuring Agency: Jamshed Zone, DMC (East)
2. Tender Reference No.: SE/DMC/East/976/15 Dated 30-07-2015  
( Sr. # 07)
3. Tender Description / Name of Work: Rehabilitation of Various Major Roads of Society Area, Jamshed Zone, DMC (East)
4. Method of Procurement: Single Stage – One Envelope Procedure
5. Tender Published: Daily Leading News Papers, SPPRA Web Site & Notice Board
6. Total Bid documents Sold: 04 Nos.
7. Total Bids Received: 04 Nos.
8. Technical Bid Opening date (If applicable): Not Applicable
9. No. of Bid Technically qualified (If applicable): Not Applicable
10. Bid (s) Rejected: Nil
11. Financial Bid Opening Date: 18-AUG-2015
12. Bid Evaluation Report:

S. #	Name of Firms or Bidder	Cost Offer by Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Total Amount Quoted by Contractor	Reason for acceptance / Rejection	Remarks.
1.	Balaji Enterprises	25% Above	1 <sup>st</sup> Lowest	Estimated cost of Rs. 1,33,70,371/=	1,67,12,964	Qualified as per evaluation criteria	Recommended for award of work
2.	Abbas Construction Co.	30% Above	2 <sup>nd</sup> Lowest	Estimated cost of Rs. 1,33,70,371/=	1,73,81,482	Qualified as per evaluation criteria	Responsive
3.	N.A. Electric Concern	35% Above	3 <sup>rd</sup> Lowest	Estimated cost of Rs. 1,33,70,371/=	1,80,50,000	Qualified as per evaluation criteria	Non Responsive
4.	Precision Engineering Services	40% Above	4 <sup>th</sup> Lowest	Estimated cost of Rs. 1,33,70,371/=	1,87,18,519	Qualified as per evaluation criteria	Non Responsive

This issue with the approval of the members of the procurement committee:

  
**FAZAL MEHMOOD GILL**  
 Chairman / S.E  
 DMC (East)

  
**SHAHID ASHRAF CHOUDHRY**  
 Member / XEN  
 Jamshed Zone

  
**SABIH U HASSAN**  
 Member / XEN  
 DMC (WEST)

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to:-  
Administrator, D. M. C (EAST)






# OFFICE OF THE EXECUTIVE ENGINEER JAMSHED ZONE, DMC (EAST)

**SUBJECT: REHABILITATION OF VARIOUS MAJOR ROADS OF SOCIETY AREA, JAMSHED ZONE, DMC (EAST)**

S.#	Description Of Work	Quantity	BALAJI ENTERPRISES		ABBAS CONST. CO.		N.A. ELECTRIC CONCERN		PRECISION ENG. SERVICES	
			Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1.	Scarifying the Existing road Surface	67789 Sft	116.16 %Sft	78,744	116.16 %Sft	78,744	116.16 %Sft	78,744	116.16 %Sft	78,744
2.	Dismantling Cement Concrete Plain (1:2:4)	1105 Cft	3327.50% Cft	36,769	3327.50% Cft	36,769	3327.50 %Cft	36,769	3327.50 %Cft	36,769
3.	Earth work excavation of road side nalies i/c forming its bank are putting the same on embankment as directed clod breaking dressing etc. complete through work in ordinary soil	37196 Cft	1437.00% Cft	53,451	1437.00% Cft	53,451	1437.00% Cft	53,451	1437.00 %0Cft	53,451
4.	Carriage of 100 Cft/ 5 Tons of all material like stone, aggregate, spawl, coal lime, surkhi etc B.G Rail fastening points and crossing bridge,girders,pipes,sheets RailM.S Bars etc or 1000 nos: bricks 10" X 5" X 3" or 1000 Nos: tiles 12" X 6" X 2" or 150 Cft of timber or 100 Maunds of fuel wood by trucks or any other means owned by contractors. 15 Miles.	49147 Cft	1065.00% Cft	5,23,416	1065.00% Cft	5,23,416	1065.00 %Cft	5,23,416	1065.00 %Cft	5,23,416

5.	<p>Providing and Laying Granular Sub Base Course over prepared Sub grade conforming with lines grade, thickness and typical cross section using well graded crushed stones / gravels with sand and silt having a smooth gradation cure within the limits for grading C or D as per AASHTO M-147-65 (1982) Method-D using approved mechanical means including watering with all leads and lift complete as directed</p>	21277.26 Cft	3341.71 %Cft	7,11,023.00	3341.71 %Cft	7,11,023.00	3341.71 %Cft	7,11,023.00	3341.71 %Cft	7,11,023.00
6.	<p>Providing and Laying <b>Aggregate base course</b> in proper grade and camber having CBR 80% as per AASHTO standard specification i/c spreading and compacting by approved mechanical means (Motor grader, vibratory roller and smooth wheel roller etc) waover compacted granular sub-tering to maintain the moisture content the compaction of each layer shall 100 percent to the max dry density (Rate i/c all cost of material T&amp;P and carriage upto 3 chains.</p>	33198 Cft	5542.24 %Cft	18,39,913	5542.24 %Cft	18,39,913	5542.24 %Cft	18,39,913	5542.24 %Cft	18,39,913
7.	<p>Laying to proper line and grade plant mixed asphalt concrete paver finished (Hydraulic / Elecnic control) prepared to specified formula according to job mixed formula approved by E/I, I/c rolling and finishing to proper line grade level and camber etc (Machinery with POL cost of material carriate.</p>	120046 Sft	8274.73% Sft	99,33,483	8274.73% Sft	99,33,483	8274.73% Sft	99,33,483	8274.73% Sft	99,33,483

8.	Manufacturing and supplying of RCC Ring Slab of 21" dia inside 36" dia outside 7.5 width and 6" thick i/c 3/8" dia tor steel bars twon concentric rings with 3/8" dia 8 Nos cross linked bars welded and two sunk tyype hooks costed in 1:1½:3 concrete with embeded 15 Kg C.I. frame in perfect position i/c transportation charges for an average lead of 20 Km per trip from casting yard to town offices (A minimum of 25 slabs per trip will be transported)	50 Nos.	1906.60 Each	95,330.00	1906.60 Each	95,330.00	1906.60 Each	95,330.00	1906.60 Each	95,330.00
9.	Manufacturing and supplying RCC manhole covers cast in situ 1:2:4 concrete ratio 3 inch deep at centre reinforced with 3/8" dia tor steel bars at 4" C/C welded to 1/8" thick 2.5 inch deep M.S. plate i/c curing, stacking and transportation within 10 miles a) 21" dia. b) 24" Dia	50 Nos. 50 Nos.	913.63 Each 1051.25 Each	45,681.00 52,562.00	913.63 Each 1051.25 Each	45,681.00 52,562.00	913.63 Each 1051.25 Each	45,681.00 52,562.00	913.63 Each 1051.25 Each	45,681.00 52,562.00
Total Amount of Schedule Rate Items, Rs.				133,70,371		133,70,371		133,70,371		133,70,371
Rate Quoted for Schedule Rate Items		25% Above		3342593	30% Above	4011111	35% Above	4679629	40% Above	5348148
Total Amount Quoted by Contractors Rs.				16712964		17381482		18050000		18718519

  
**SHAHID AHSRAF CHOUDHRY**  
 EXECUTIVE ENGINEER  
 JAMSHED ZONE, DMC (EAST)

**SABIH UL HASSAN**  
 EXECUTIVE ENGINEER  
 DMC (WEST)

  
**FAZAL MEHMOOD GILL**  
 SUPERINTENDING ENGINEER  
 DMC (EAST)

41



# OFFICE OF THE EXECUTIVE ENGINEER JAMSHED ZONE, DMC (EAST)

**SUBJECT:** REHABILITATION OF VARIOUS MAJOR ROADS OF SOCIETY AREA, JAMSHED ZONE, DMC (EAST)


**ESTIMATED COST** Rs. 1,33,70,371/= **Tender Reference No.** SE/DMC/East/976/15 Dated 30-07-2015 (Work. # 7)


**Date Of Opening** 19-08-2015


Sr. #	Condition	Balaji Enterprises	Abbas Const. Co.	N. A. Electric Concern	Precision Eng. Services
	Estimated Cost	Rs. 133,70,371	Rs. 133,70,371	Rs. 133,70,371	Rs. 133,70,371
	Rate Quoted by Contractor	25% Above	30.00% Above	35.00% Above	40.00% Above
	<b>Total</b>	<b>Rs. 167,12,964/=</b>	<b>Rs. 173,81,482/=</b>	<b>Rs. 180,50,000/=</b>	<b>Rs. 187,18,519/=</b>
	Bid Security as mentioned in the NIT and Bidding Documents if furnished.	COMPLIED	COMPLIED	Not COMPLIED	Not COMPLIED
	All rates quoted including the total amount of the Bid shall be in figure and words (Both)	Filled as per Instruction	Filled as per Instruction	Filled as per Instruction	Filled as per Instruction
	No Correction / Overwriting shall be clearly re-written with initials and duly stamped by the Bidder	No Cutting / Overwriting	No Cutting / Overwriting	No Cutting / Overwriting	No Cutting / Overwriting
	The Bid shall be properly signed and stamped by the authorized person of the firm and authorization letter for signatory shall be enclosed with the Tender by the authorized person, if other than signatory of the firms.	Complied	Complied	Complied	Complied
		Responsive	Responsive	Non-Responsive	Non Responsive

**Recommendation:**

- ✓ Out of 04 Firms, 02 firms are declared as substantially Responsive Bidder by Tender Opening Committee as meet with Minimum Qualification / Eligibility Criteria.
- ✓ The Lowest Evaluated Responsive Bidder is M/s **BALAJI ENTERPRISES** with their Bid amount **Rs. 167,12,964/=**
- ✓ Recommended to award the work to the lowest responsive Bidder **BALAJI ENTERPRISES**

  
**SHAHID AHSRAF CHOUDHRY**  
EXECUTIVE ENGINEER  
JAMSHED ZONE, DMC (EAST)

  
**SABIH UL HASSAN**  
EXECUTIVE ENGINEER  
DMC (WEST)

  
**FAZAL MEHMOOD GILL**  
SUPERINTENDING ENGINEER  
DMC (EAST)

U.N.No. 018

**OFFICE OF THE EXECUTIVE ENGINEER & FOCAL  
PERSON JAMSHED ZONE, DMC (EAST)**

No. E.E/JZ/DMC/E/378 /2015

Dated: 18-Aug-2015


**Bid Evaluation Report**


(In compliance of Clause 45 SPPRA 2010)


1. Name of Procuring Agency Jamshed Zone, DMC (East)
2. Tender Reference No. SE/DMC/East/976/15 Dated 30-07-2015  
( Sr. # 08)
3. Tender Description / Name of Work Construction of Dust Bin at Various Places in the  
Jurisdiction of Jamshed Zone, DMC (East)
4. Method of Procurement Single Stage – One Envelope Procedure
5. Tender Published Daily Leading News Pappers, SPPRA Web Site &  
Notice Board
6. Total Bid documents Sold: 04 Nos.
7. Total Bids Received 04 Nos.
8. Technical Bid Opening date (If applicable) Not Applicable
9. No. of Bid Technically qualified (if applicable) Not Applicable
10. Bid (s) Rejected: Nil
11. Financial Bid Opening Date 18-AUG-2015
12. Bid Evaluation Report:

S. #	Name of Firms or Bidder	Cost Offer by Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Total Amount Quoted by Contractor	Reason for acceptance / Rejection	Remarks.
1.	Raheel & Co.	30% Above	1 <sup>st</sup> Lowest	Estimated cost of Rs. 27,09,949	35,22,933	Qualified as per evaluation criteria	Recommended for award of work
2.	Al Ahmer Enterprises	33% Above	2 <sup>nd</sup> Lowest	Estimated cost of Rs. 27,09,949	36,04,232	Qualified as per evaluation criteria	Responsive
3.	Farooq Enterprises	38% Above	3 <sup>rd</sup> Lowest	Estimated cost of Rs. 27,09,949	37,39,729	Qualified as per evaluation criteria	Non Responsive
4.	S. M. Salman Brothers	40% Above	4 <sup>th</sup> Lowest	Estimated cost of Rs. 27,09,949	37,93,928	Qualified as per evaluation criteria	Non Responsive

This issue with the approval of the members of the procurement committee:

  
**SABIH UL HASSAN**  
Member / XEN  
DMC (WEST)


  
**SHAHID ASHRAF CHOUDHRY**  
Member / XEN  
Jamshed Zone

  
**FAZAL MEHMOOD GILL**  
Chairman /S.E  
DMC (East)

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to:-  
Administrator, D. M. C (EAST)




# OFFICE OF THE EXECUTIVE ENGINEER JAMSHED ZONE, DMC (EAST)

**SUBJECT: CONSTRUCTION OF DUST BIN AT VARIOUS PLACES IN THE JURISDICTION OF JAMSHED ZONE, DMC (EAST)**


S.#	Description Of Work	Raheel & Co		Al- Ahmer Enterprises		Farooq Enterprise		S.M Salman Brothers		
		Quantity	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1.	Excavation in foundation of building bridges & other structure i/c dagbelling dressing refilling around structure with excavated earth watering and ramming lead upto 5 feet .	5000 Cft	3176.25 %0Cft	15,881.00	3176.25%0Cft t	15,881.00	3176.25%0Cft t	15,881.00	3176.25%0Cft t	15,881.00
2.	Cement Concrete plain in including placing compacting, finishing and curing, complete including screening and washing of stone aggregate without shuttering <b>Ratio 1:4:8</b>	2906.33 Cft	9416.28 %0Cft	2,73,668.00	9416.28%0Cft	2,73,668.00	9416.28%0Cft	2,73,668.00	9416.28%0Cft	2,73,668.00
3.	Fabrication of mild steel reinforcement for CC i/c cutting, bending, laying in position, making joints and fastenings i/c cost of binding wire (also i/c removal of rust from bars. <b>(Using Tor Bars)</b>	148.21 Cwt	5001.70 P/Cwt	7,41,302.00	5001.70 P/Cwt	7,41,302.00	5001.70 P/Cwt	7,41,302.00	5001.70 P/Cwt	7,41,302.00

4.	Reinforced Cement Concrete work including all labour and material except the cost of steel reinforcement and its labour for bedding and binding which will be paid separately. this rate also includes all kinds of forms moulds: lifting shuttering curing rendering and finishing the exposed surface (including screening and washing of shingle) RCC work in roof slab, Beams, Columns Rafts, lintels and other structural members laid in situ or pre-cast laid in position complete in all respect. I) Ratio (1:2:4) 90 Lbs cement 2 Cft Sand 4Cft Shingle 1/8" to 1/4" gauge.	3320 Cft	258.62 P/Cft	8,58,618.00	258.62 P/Cft	8,58,618.00	258.62 P/Cft	8,58,618.00	258.62 P/Cft	8,58,618.00
5.	Providing & Laying 1:3:6 cement concrete solid block masonry wall above 6" in thickness set in 1:6 cement mortar in ground floor super structure including raking out joints & curring etc.	1650 Cft	14621.44 %Cft	2,41,254.00	14621.44 %Cft	2,41,254.00	14621.44 %Cft	2,41,254.00	14621.44 %Cft	2,41,254.00
6.	Cement Plaster 1:6 upto 12' height 3/4" thick	8000 Sft	2590.50 %Sft	2,07,240.00	2590.50 %Sft	2,07,240.00	2590.50 %Sft	2,07,240.00	2590.50 %Sft	2,07,240.00
7.	Painting Oil Paint	8000 Sft	1421.75 %Sft	1,13,740.00	1421.75 %Sft	1,13,740.00	1421.75 %Sft	1,13,740.00	1421.75 %Sft	1,13,740.00
8.	Filling Watering and ramming earth under floor with new earth (Excavation from outside) lead upto one chain and lift upto 5 feet	5400 Cft	3630 %Cft	19,602.00	3630 %Cft	19,602.00	3630 %Cft	19,602.00	3630 %Cft	19,602.00
9.	Dry Ramed brick or stone ballast 1 1/2" to 2" gauge	2250 Cft	3327.50 %Cft	74,869.00	3327.50 %Cft	74,869.00	3327.50 %Cft	74,869.00	3327.50 %Cft	74,869.00

10.	Providing and laying 1" thick toppings cement concrete 1:2:4 including surface finishing and dividing into panel of 2" thick flooring ( C ) 2" thick	5000 Sft	3275.5% Sft	1,63,775.00	3275.5% Sft	1,63,775.00	3275.5% Sft	1,63,775.00	
		Total Amount of Schedule Rate Items, Rs.			27,09,949	27,09,949	27,09,949	27,09,949	
	Rate Quoted for Schedule Rate Items	30% Above	812984	33% Above	8,94,283	38% Above	10,29,780	40% Above	10,83,979
	Total Amount Quoted by Contractors			35,22,933	36,04,232	37,39,729	37,93,928	37,93,928	

  
**SHAHID AHSRAF CHOUDHRY**  
 EXECUTIVE ENGINEER  
 JAMSHED ZONE, DMC (EAST)

**SABIH UL HASSAN**  
 EXECUTIVE ENGINEER  
 DMC (WEST)

  
**FAZAL MEHMOOD GILL**  
 SUPERINTENDING ENGINEER  
 DMC (EAST)





# OFFICE OF THE EXECUTIVE ENGINEER JAMSHED ZONE, DMC (EAST)

**SUBJECT: CONSTRUCTION OF DUST BIN AT VARIOUS PLACES IN THE JURISDICTION OF JAMSHED ZONE, DMC (EAST)**


**ESTIMATED COST** Rs.27,09,949/= (+) O/R **Tender Reference No.** SE/DMC/East/976/15 Dated 30-07-2015 (Work. # 8)

**Date Of Opening** 19-08-2015

Sr. #	Condition	Raheel & Co.	Al Ahmer Enterprises	Farooq Enterprises	S. M. Salman Brothers
	Estimated Cost	Rs. 27,09,949	Rs. 27,09,949	Rs. 27,09,949	Rs. 27,09,949
	Rate Quoted by Contractor	30% Above	33.00% Above	38.00% Above	40.00% Above
	<b>Total</b>	<b>Rs. 35,22,933</b>	<b>COMPLIED</b>	<b>Rs. 37,39,729</b>	<b>Rs. 37,93,928</b>
	Bid Security as mentioned in the NIT and Bidding Documents if furnished.	COMPLIED	COMPLIED	Not COMPLIED	Not COMPLIED
	All rates quoted including the total amount of the Bid shall be in figure and words (Both)	Filled as per Instruction	Filled as per Instruction	Filled as per Instruction	Filled as per Instruction
	No Correction / Overwriting shall be clearly re-written with initials and duly stamped by the Bidder	No Cutting / Overwriting	No Cutting / Overwriting	No Cutting / Overwriting	No Cutting / Overwriting
	The Bid shall be properly signed and stamped by the authorized person of the firm and authorization letter for signatory shall be enclosed with the Tender by the authorized person, if other than signatory of the firms.	Complied	Complied	Not Complied	Not Complied

**Recommendation:**

- ✓ Out of 04 Firms, 02 firms are declared as substantially Responsive Bidder by Tender Opening Committee as meet with Minimum Qualification / Eligibility Criteria.
- ✓ The Lowest Evaluated Responsive Bidder is M/s **RAHEEL & CO.** with their Bid amount **Rs. 35,22,933**
- ✓ Recommended to award the work to the lowest responsive Bidder **RAHEEL & CO.**

  
**SHAHID AHSRAF CHOUDHRY**  
 EXECUTIVE ENGINEER  
 JAMSHED ZONE, DMC (EAST)

  
**FAZAL MEHMOOD GILL**  
 SUPERINTENDING ENGINEER  
 DMC (EAST)

*gr*

**OFFICE OF THE EXECUTIVE ENGINEER & FOCAL PERSON JAMSHED ZONE, DMC (EAST)**

No. E.E/JZ/DMC/E/379/2015 Dated: 18-Aug-2015

**Bid Evaluation Report**

(In compliance of Clause 45 SPPRA 2010)

1. Name of Procuring Agency Jamsheed Zone, DMC (East)
2. Tender Reference No. SE/DMC/East/976/15 Dated 30-07-2015 (Sr. # 09)
3. Tender Description / Name of Work Improvement of Footpath and Centre Island at Various Major Roads of Jamsheed Zone, DMC (East)
4. Method of Procurement Single Stage – One Envelope Procedure
5. Tender Published Daily Leading News Papers, SPPRA Web Site & Notice Board
6. Total Bid documents Sold: 04 Nos.
7. Total Bids Received 04 Nos.
8. Technical Bid Opening date (If applicable) Not Applicable
9. No. of Bid Technically qualified (if applicable) Not Applicable
10. Bid (s) Rejected: Nil
11. Financial Bid Opening Date 18-AUG-2015
12. Bid Evaluation Report:

S. #	Name of Firms or Bidder	Cost Offer by Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Total Amount Quoted by Contractor	Reason for acceptance / Rejection	Remarks.
1.	Crystal Paramount Const. Co.	Rs. 51,54,415	1 <sup>st</sup> Lowest	Estimated cost of Rs. 52,00,150 (+) O/R	108,74,580	Qualified as per evaluation criteria	Recommended for award of work
2.	Haji Syed Ameer & Brothers	Rs. 58,87,505	2 <sup>nd</sup> Lowest	Estimated cost of Rs. 52,00,150 (+) O/R	118,67,677	Qualified as per evaluation criteria	Responsive
3.	Shamroz Construction	Rs. 62,39,050	3 <sup>rd</sup> Lowest	Estimated cost of Rs. 52,00,150 (+) O/R	124,79,230	Qualified as per evaluation criteria	Responsive
4.	Balaji Enterprises	Rs. 66,95,337	4 <sup>th</sup> Lowest	Estimated cost of Rs. 52,00,150 (+) O/R	134,55,531	Qualified as per evaluation criteria	Responsive

This issue with the approval of the members of the procurement committee:

SABIH UL HASSAN  
Member / XEN  
DMC (WEST)


SHAHID ASHRAF CHOUDHRY  
Member / XEN  
Jamsheed Zone

FAZAL MEHMOOD GILL  
Chairman / S.F.  
DMC (East)

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to:-  
Administrator, D. M. C (EAST)




# OFFICE OF THE EXECUTIVE ENGINEER JAMSHEED ZONE, DMC (EAST)

**SUBJECT: IMPROVEMENT OF FOOTPATH AND CENTRE ISLAND AT VARIOUS MAJOR ROADS OF JAMSHEED ZONE, DMC (EAST)**


S.#	Description Of Work	Crystal Paramount Const.		Shamroz Construction Co.		Haji Syed Ameer & Brothers		Balaji Enterprises		
		Quantity	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1.	Earth work excavation of road side nallies i/c forming its bank are putting the same on embankment as directed clod breaking dressing etc. complete through work in ordinary soil	2025 Cft	1437.00 %0Cft	2,910.00	1437.00 %0Cft	2,910.00	1437.00 %0Cft	2,910.00	1437.00 %0Cft	2,910.00
2.	Dismantling Cement Concrete Plain (1:2:4)	7524 Cft	3327.50 %Cft	2,50,361	3327.50 %Cft	2,50,361	3327.50 %Cft	2,50,361	3327.50 %Cft	2,50,361
3.	Earth work by tractor with scraper i/c compaction dressing levelling etc complete in accordance to profile in ordinary soil lead upto 100 ft	98739 Cft	2058.13 %0Cft	2,03,218	2058.13 %0Cft	2,03,218	2058.13 %0Cft	2,03,218	2058.13 %0Cft	2,03,218
4.	Carriage of 100 Cft/ 5 Tons of all material like stone, aggregate, spawl, coal lime, surkhi etc B.G Rail fastening points and crossing bridge, girders, pipes, sheets Rail M.S Bars etc or 1000 nos: bricks 10" X 5" X 3" or 1000 Nos: tiles 12" X 6" X 2" or 150 Cft of timber or 100 Mounds of fuel wood by trucks or any other means owned by contractors. 15 Miles.	93477 Cft	1065.00 %Cft	9,95,530	1065.00 %Cft	9,95,530	1065.00 %Cft	9,95,530	1065.00 %Cft	9,95,530

5.	Cement Concrete plain in including placing compacting, finishing and curing complete including screening and washing of stone aggregate without shuttering Ratio 1:4:8	522 Cft	9416.28 %Cft	49,153.00	9416.28 %Cft	49,153.00	9416.28 %Cft	49,153.00	9416.28 %Cft	49,153.00
6.	<b>KERB STONE</b> Providing & Fixing precast Edge Block-3750 PSI industrial Made size 6 inch thick x 12 inches long x 18 inches high including the cost of cartage, excavation, from work for haunching 1:4 cement sand mortar	3537.23 Rft	297.01 P/Rft	10,50,592	297.01 P/Rft	10,50,592	297.01 P/Rft	10,50,592	297.01 P/Rft	10,50,592
7.	Preparing the surface and painting with plastic emulsion paint of approved make i/c rubbing the surface with sand paper filling the voids with chalk plaster of pris and then painting etc complete 2 <sup>nd</sup> subsequent coat	123186 Sft	837.10 <u>584.65</u> 1421.75 % Sft	17,51,397	837.10 <u>584.65</u> 1421.75 % Sft	17,51,397	837.10 <u>584.65</u> 1421.75 % Sft	17,51,397	837.10 <u>584.65</u> 1421.75 % Sft	17,51,397
8.	Preparing the surface and painting of Electric Poles with Plastic Emulsion paint of approved make etc	300 Nos.	4000 Each	1200000	4700 Each	1410000	4500 Each	1350000	5000 Each	1500000
9.	Supplying Clean Seweed Sweet Earth from approved out side sources i/c digging loading unloading all level and lift ramming etc complete	33395 Cft	55.00 P/Cft	1836725	70.00 P/Cft	2337650	65.00 P/Cft	2170675	75.00 P/Cft	2504625
10.	Cement Concrete Plain in including placing Ratio 1:2:4	831 Cft	14429.25 %Cft	1,19,907	14429.25 %Cft	1,19,907	14429.25 %Cft	1,19,907	14429.25 %Cft	1,19,907
11.	Cement Plaster 1:6 upto 12' height 1/2" thick	960 Sft	2206.60 %Sft	21,183	2206.60 %Sft	21,183	2206.60 %Sft	21,183	2206.60 %Sft	21,183
12.	Removing Cement Paving Block flooring having size of 197 x 97 x 60 (mm) of City / quddra / Codal shape with pigmented, having strength b/w 5000 PSI to 8500 PSI etc complete	24914 Sft	35.00 P/Sft	8,71,990	45.00 P/Sft	11,21,130	42.00 P/Sft	1046388	50.00 P/Sft	1245700

13.	Refixing Cement Paving blocks fixing having size of 197 x 97 x 60 (mm) of City / Quddra / Cobble shape with pigmented having strength b/w 5000 PSI to 8500 PSI i/c filling the joint with hill	24914 Sft	50.00 P/Sft	1245700	55.00 P/Sft	1370270	53.00 P/Sft	1320442	58.00 P/Sft	1445012
14.	Providing & Fixing Cement Paving Block fixing having size of 197 x 97 x60 (mm) of City / Quddra / Cobble shape with pigmented having strength b/w 5000 PSI to 8500 PSI i/c filling the joints with hill sand and laying in specified manner / pattern and design etc complete	3375 Sft	223.97 P/Sft	755,899	223.97 P/Sft	755,899				
Total Amount of Schedule Rate Items, Rs.				<b>52,00,150</b>		<b>52,00,150</b>		<b>52,00,150</b>		<b>52,00,150</b>
Rate Quoted for Schedule Rate Items		10% Above		520015	20% Above	1040030	15% Above	780022	30% Above	1560045
Total				5720165		6240180		59,80,172		6760195
Rate Quoted by Contractor for Open Rate Items				5154415		6239050		5887505		6695337
Total Amount Quoted by Contractors				<b>10874580</b>		<b>12479230</b>		<b>11867677</b>		<b>13455531</b>

  
**SHAHID AHSRAF CHOUDHRY**  
 EXECUTIVE ENGINEER  
 JAMSHED ZONE, DMC (EAST)

**SABIH UL HASSAN**  
 EXECUTIVE ENGINEER  
 DMC (WEST)

  
**FAZAL MEHMOOD GILL**  
 SUPERINTENDING ENGINEER  
 DMC (EAST)



# OFFICE OF THE EXECUTIVE ENGINEER JAMSHED ZONE, DMC (EAST)

**SUBJECT: IMPROVEMENT OF FOOTPATH AND CENTRE ISLAND AT VARIOUS MAJOR ROADS OF JAMSHED ZONE, DMC (EAST)**

ESTIMATED COST Rs. 52,00,150 (+) O/R Tender Reference No. SE/DMC/East/976/15 Dated 30-07-2015 (Work. # 9) Date Of Opening 18-08-2015

Sr. #	Condition	Crystal Paramount Const.	Haji Syed Ameer & Brothers	Shamroz Construction	Balaji Enterprises
	Estimated Cost	Rs. 52,00,150	Rs. 52,00,150	Rs. 52,00,150	Rs. 52,00,150
	Rate Quoted by Contractor	10.00% Above	15.00% Above	20.00% Above	30.00% Above
	Open Rate	Rs. 57,20,165.00	Rs. 59,80,172	Rs. 62,40,180	Rs. 67,60,195.00
		Rs. 51,54,415	Rs. 58,87,505.00	Rs. 62,39,050.00	Rs. 66,95,337.00
	<b>Total</b>	<b>Rs. 108,74,580</b>	<b>Rs. 118,67,677.00</b>	<b>Rs. 124,79,230</b>	<b>Rs. 134,55,531</b>
	Bid Security as mentioned in the NIT and Bidding Documents if furnished.	COMPLIED	COMPLIED	Not COMPLIED	NOT COMPLIED
	All rates quoted including the total amount of the Bid shall be in figure and words (Both)	Filled as per Instruction	Filled as per Instruction	Filled as per Instruction	Filled as per Instruction
	No Correction / Overwriting shall be clearly re-written with initials and duly stamped by the Bidder	No Cutting / Overwriting	No Cutting / Overwriting	No Cutting / Overwriting	No Cutting / Overwriting
	The Bid shall be properly signed and stamped by the authorized person of the firm and authorization letter for signatory shall be enclosed with the Tender by the authorized person, if other than signatory of the firms.	Complied	Complied		Complied
		Responsive	Responsive	Not Responsive	Non-Responsive

**Recommendation:**

- ✓ Out of 04 Firms, 02 firms are declared as substantially Responsive Bidder by Tender Opening Committee as meet with Minimum Qualification / Eligibility Criteria.
- ✓ The Lowest Evaluated Responsive Bidder is M/s **CRYSTAL PARAMOUNT CONSTRUCTION** with their Bid amount **Rs. 108,74,580**
- ✓ Recommended to award the work to the lowest responsive Bidder **CRYSTAL PARAMOUNT CONSTRUCTION**.

*(Signature)*

**SHAHID AHSRAF CHOUDHRY**  
EXECUTIVE ENGINEER  
JAMSHED ZONE, DMC (EAST)

**SABIH UL HASSAN**  
EXECUTIVE ENGINEER  
DMC (WEST)

**FAZAL MEHMOOD GILL**  
SUPERINTENDING ENGINEER  
DMC (EAST)

*(Signature)*

9



# OFFICE OF THE EXECUTIVE ENGINEER JAMSHED ZONE, DMC (EAST)

**SUBJECT: RENOVATION / MAINTENANCE OF ADMINISTRATOR SECRETARIATE, "A" BLOCK, JAMSHED ZONE, DMC (EAST)**

S.#	Description Of Work	Pak Arts Associates			Sehar International Traders		Balaji Enterprises		Kanaya Lal	
		Quantity	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1.	Dismantling CC 1:2:4 Excavation in foundation of building bridges & other structure i/c dagbelling dressing refilling around structure with excavated earth watering and ramming lead upto 5 feet .	1194 Cft	3327.50% Cft	39730.00	3327.50 %Cft	39730.00	3327.50 %Cft	39730.00	3327.50 %Cft	39730.00
2.	Cartage of all material like sand, silt surtkhi & coal by any mechanical means owned by contractor lead upto 30 miles from Office limits	3655 Cft	3176.25 %0 Cft	11,609.00	3176.25 %0Cft	11,609.00	3176.25 %0Cft	11,609.00	3176.25 %0Cft	11,609.00
3.	Providing Laying 1:3:6 CC Block Masonry set in 1:6 cement Sand Mortar in plinth & foundation including raking out joints and curing etc complete	4849 Cft	1065.00% Cft	51,642.00	1065.00 %Cft	51,642.00	1065.00 %Cft	51,642.00	1065.00 %Cft	51,642.00
4.	Providing Laying 1:3:6 CC Block Masonry set in 1:6 cement Sand Mortar in plinth & foundation including raking out joints and curing etc complete	618cft	15771.01% Cft	97,465.00	15771.01 %Cft	97,465.00	15771.01 %Cft	97,465.00	15771.01 %Cft	97,465.00
5.	Cement Plaster 1:6 upto 12' height	2470 Sft	2206.60% Sft	54,503.00	2206.60 %Sft	54,503.00	2206.60 %Sft	54,503.00	2206.60 %Sft	54,503.00
6.	Providing & Laying 3" topping CC 1:2:4 including surface finishing & dividing into panels.	4025 Sft	4411.82% Sft	1,77,576.00	4411.82 %Sft	1,77,576.00	4411.82 %Sft	1,77,576.00	4411.82 %Sft	1,77,576.00