

OFFICE OF THE EXECUTIVE ENGINEER (SEW) GULISTAN-E-JAUHAR DIVISION, DISTRICT EAST-B

NO.EE/SEW/GJD/DE-B/KW&SB/2017/296

Dated: 08- 06 /2017.

To,
The Director Capacity Building,
Sindh Public Procurement Regulatory Authority(SPPRA),
Government of Sindh,
Block-8, Sindh Secretariat # 4-A,
Karachi.

SUBJECT:-

SUBMISSION OF DOCUMENTS ON COMPLIANCE OF RULE-45 FOR THE WORKS OF "REHABILITATION / REPLACEMENT OF DEFECTED SEWERAGE SYSTEM 8" DIA RCC PIPE AT DIFFERENT BLOCKS INCLUDING DESILTING OF 12" DIA BADLY SILTED SEWERAGE LINE AT DIFFERENT LOCATION OF GULISTAN-E-JAUHAR DIVISION, SCHEME-36, DISTRICT EAST-B).

Reference: Serial No.33036.

Enclosed please find herewith, necessary documents for compliance of Rule-45, for early hoisting on Authority Website of SPPRA and issuance of I.D.

Enclosed:-

1. Bid Evaluation Report.

2. Minutes of Bid / Opening Meeting.

3. Bidders Eligibility / Qualification Report.

4. Comparative Statement.

5. Contractor's Attendance sheet.

EXECUTIVE ENGINEER (SEW)

GULISTAN-E-JAUHAR DIVISION, DIST. EAST-B

K.W.&.S.B.

Copy for information to :-

1. The DMD(T/S), KW&SB.

2. The Superintending Engineer, District East-B, KW&SB.

3. Office Copy.



OFFICE OF THE DIRECTOR (DESIGN & ESTIMATE) BID EVALUATION REPORT

1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	SPPRA Serial No.33036 I.D No
3	Tender Description/Name of Work/Item:	REHABILITATION / REPLACEMENT OF DEFECTED SEWERAGE SYSTEM 08" DIA R.C.C. PIPE AT DIFFERENT BLOCKS INCLUDING DE-SILTING OF 12" DIA BADLY SILTED SEWERAGE LINE AT DIFFERENT LOCATION OF GULISTAN-E-JAUHAR DIVISION, SCHEME-36 DISTRICT (EAST-B)
4	Method of Procurement:	Single Stage (One Envelop)
5	Tender Published:	Through SPPRA Web Site
6	Total Bid Documents Sold:	3 Nos
7	Total Bid Received:	3 Nos
8	Technical Bid Opening Date (if applicable):	<u>N/A</u>
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) Rejected:	<u>01 No</u>
11	Financial Bid Opening Date:	22-05-2017

12 BID EVALUATION REPORT

S#	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS	
1	Builders & Rs.9,98,690/- Lowest Below Contractor Rs.9,98,690/- Lowest Below Gulberg Br		Pay Order and required documents are available. P.O # 03377517 dt:18-05- 2017 Rs.20,000/-from Meezan Bank Gulberg Branch Karachi	Substantially Responsive			
2	M/s. Waqar Enterprises	Rs.10,00,032/-	2 nd Lowest	@0.113% Above	Less amount Pay Order and required documents are available. P.O # 03747583 dt:22-05-2017 Rs.20,000/- from Bank Al Habib Ltd Buffer Zone Branch Karachi	Substantially Responsive	
3	M/s. Tooba Enterprises	Rs.10,05,308/-	-	@0.641% Above	Pay Order not attached, required documents are available.	Un Responsive	

The all concerned bidders are being informed accordingly.

The E.E Concerned for compliance of Rule-45 of SPPRA 2010 M/s.Ashabi Builders & Contractor declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.

(Muhammad Nawaz Khan) D.A.O (District East)

Member / Secretary

(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member

(Maqsood Ahmed Shaikh) Superintending Engineer (KMC)

Member

(Saleem Khmed)//
Director (Design & Estimate)

Convener

(Ghulam Qadir Abbas) S.E (District East)

Memher

COMPARATIVE STATEMENT

Name of Work: REHABILITATION / REPLACEMENT OF DEFECTED SEWERAGE SYSTEM 08" DIA R.C.C. PIPE AT DIFFERENT BLOCKS INCLUDING DE-SILTING OF 12" DIA BADLY SILTED SEWERAGE LINE AT DIFFERENT LOCATION OF GULISTAN-E-JAUHAR DIVISION, SCHEME-36 DISTRICT (EAST-B)

Item No	Description of Work	Estimated Cost					M/s.Ashabi Builders & Contractors		M/s.Waqar Enterprises	
110		Quant	ity	Rate	Per	Amount	Rate	Amount	Rate	Amount
1	Scarifying the Existing road Surface.	2795.00	Sft	116.16	%Sft	3,246.67	116.16	3,246.67	116.16	3,246.67
2	Dismantling and removal road matling	2795.00	Cft	605.00	%Cft	16,909.75	605.00	16,909.75	605.00	16,909.75
	Excavation for pipe line in trenches and pits in all kind of soils of murum i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade cutting joints holes and disposal of surplus earth within one chain as directed by Engineer Incharge providing fence guards, lights, flags sand temporary crossing for non-vehicular traffic wherever required lift upto 5 ft (1.52 m) and lead upto one chain (30.5m). Lift 0' - 5'ft		Cft	4650.00	%0Cft	25,993.50	4650.00	25,993.50	4650.00	25,993.50
	Excavation for pipe line in trenches, pits in wet silt clay or mud i/c trimming and dressing sides to true alignment and shape, leveling of beds of trenches to correct level and grade, cutting joint holes and disposal of surplus earth within one chain as directed by Engineering Incharge. Providing fence guard, light, flags and temporary crossing for non vehicular traffic where ever required lift upto 5' ft and lead upto one chain. Lift upto 0' - 5'		Cft	5400.00	%0Cft	30,186.00	5400.00	30,186.00	5400.00	30,186.00
5	Providing & Laying of RCC Pipes with Rubber Ring Joint and fitting in trench including cutting, fitting, jointing with rubber ring i/c testing with water to specified pressure. 08" Dia Pipe		Rft		P/Rft	230,308.00	206.00		207.00	231,426.00

MA. F Sat Wall

Name of Work: REHABILITATION / REPLACEMENT OF DEFECTED SEWERAGE SYSTEM 08" DIA R.C.C. PIPE AT DIFFERENT BLOCKS INCLUDING DE-SILTING OF 12" DIA BADLY SILTED SEWERAGE LINE AT DIFFERENT LOCATION OF GULISTAN-E-JAUHAR DIVISION, SCHEME-36 DISTRICT (EAST-B)

Item No	Description of Work	Quan	tity	Estimated Rate	l Cost Per	Amount		bi Builders & tractors Amount		s.Waqar erprises Amount
6	Providing manhole 4' feet (inside) and 5 feet clear depth with C.I Frame (15 Kg) cast in situ with 1:2:4 CC in 9" thick wall, 1:4:8: C.C in 6ft dia and 6" inch thick in foundation 1:2:4 C.C in benching 12" thick cement plastering with 1:3 C.M on all inside wall surfaces, channel and benching i/c making required nos of main and branch channels, 3/4" dia m.s foot rest @12" c/c i/c cost of excavation in all kinds of soil, backfilling and disposal of excavated stuff etc complete as per design and instruction of engineer incharge.	18.00		14529.29		261,527.22	14528.00		14530.00	261,540.00
7	Full hire charges of pumping set per day i/c of wages of driver and assistant fuel or electric energy platform for placing the pump etc at lower depth with suction and delivery pipes for pumping out water found at various depth from trenches including the cost of erection and dismantling after completion of the job. Hire charges of pumping set upto 10 HP pumping out water from 10 ft deep trench	30.00	Days			45,000.00	1495.00	44,850.00	1500.00	45,000.00
8	Making connection with the existing manhole including the cost of cutting hole in wall, making them good in C.C 1:2:4 and making the required channel etc. complete	30.00	Nos	180.00	Each	5,400.00	180.00	5,400.00	180.00	5,400.00
9	Manufacturing and supplying of RCC Ring Slab of 21" dia (inside) and 36" dia outside 7.5" width and 6" thick i/c 3/8" dia tor steel bars two concentric rings with 3/8" dia 8 Nos cross linked bars welded and two sunk type hooks, casted in 1:1 1/2" 3 concrete with embedded 15 Kg C.I Frame in perfect position i/c transportation charges for an average lead of 20 Km per trip from casting yard to town office. (A minimum of 25 slabs per trip will be transported.	20.00)	Nos	1906.60	Each	38,132.00	1906,00	38,120.00	1906.60	38,132.00

M. 5

Sot 1

M

Name of Work: REHABILITATION / REPLACEMENT OF DEFECTED SEWERAGE SYSTEM 08" DIA R.C.C. PIPE AT DIFFERENT BLOCKS INCLUDING DE-SILTING OF 12" DIA BADLY SILTED SEWERAGE LINE AT DIFFERENT LOCATION OF GULISTAN-E-JAUHAR DIVISION, SCHEME-36 DISTRICT (EAST-B)

Item No	Description of Work	Estimated Cost					M/s,Ashabi Builders & Contractors		M/s.Waqar Enterprises	
110			tity	Rate	Per	Amount	Rate	Amount	Rate	Amount
10	Shifting to the site and fixing 36" dia ring slab in perfect position on damaged manhole i/c cutting of the position of damaged mnahole in proper shape laying in layer of C.M in 2" thickness and disposal of the debris.		Nos	563.09	Each	11,261.80	563.00	11,260.00	563.09	11,261.80
1.1	Manufacturing and supplying of RCC Manhole covers cast in situ 1:2:4 concrete ratio 3" deep at centre, reinforced with 1/2" dia tor steel bars @ 4" C/C welded to a 3/16" thick 2" wide M.S plate two hook of 3/8" dia tor bar including compacting i/c cutting and transportation with in 10 miles. 21" dia.		Nos	913.63	Each	34,717.94	913.00	34,694.00	913.63	34,717.94
12	Sand Haro or any other source sand of same modules of the fineness (Hill Sand)	4985.41	Cft	2425.00	%Cft	120,896.19	2425.00	120,896.19	2425.00	120,896.19
13	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete.	8385.00	Cft	2760.00	%0Cft	23,142.60	2760.00	23,142.60	2760.00	23,142.60
14	Carriage of 100 Cft / 5 Tons of all matrials like stonne aggregate, spawl, coal, lime, surkhi etc B.G Rail fastening points and crossing bridges, Girders, pipes sheet Rail, M.S Bars etc. or 1000 Nos bricks, 10"x 5"x3" or 1000 Nos: tiles, 12"x6"x2"or 150 Cft of timber or 100 Maunds of fuel wood by trucks or any other means owned by the Contractors. Carriage for 05 Miles		Cft	714 20	%Cft	53,647.25	714.29	53,647.25	714.29	53,647.25

Name of Work: REHABILITATION / REPLACEMENT OF DEFECTED SEWERAGE SYSTEM 08" DIA R.C.C. PIPE AT DIFFERENT BLOCKS INCLUDING DE-SILTING OF 12" DIA BADLY SILTED SEWERAGE LINE AT DIFFERENT LOCATION OF GULISTAN-E-JAUHAR DIVISION, SCHEME-36 DISTRICT (EAST-B)

Item No	Description of Work	Estimated Cost					M/s.Ashabi Builders & Contractors		M/s.Waqar Enterprises	
110	ii .	Quant	ity	Rate	Per	Amount	Rate	Amount	Rate	Amount
	Cleaning inside Sewerage line completely restoring original									
	silt free space / diameter of pipe lines by labour and									
	equipment (Mechanically / Electrically driven). Including									
	accessories like pulley's steel rope, buckets and draggers									
	sizing from 6" to 18" dia their "to and fro" pulling action (No									
	of passes shall be as many as required) would be undertaken									
	in two phases (First phase entire length from down stream to									
	up stream) bringing down peak hours sewage to flow inside									
	pipe line (as free flow) and in 2nd phase from up stream to						-1			
	down stream of entire length using no silt to observed in									
	bucket (6" dia to 18" dia) except only sewage water finally		- 1							
	passing a ball of 12" lesser then the diameter of pipe but no									
	exceeding 48" dia ball even for larger dia pipe to ensure									
	perfect cleaning. The job including all the hire / cost of									
	equipment and accessories of above wincing machine /									
	devises alongwith / Engine with winching drum set having,									
	steel rope pulley mounted over it, steel bucket 6" to 18" dia									
	hocks and other protection like safety barriers, traffic signs,									
	traffic cones ensuring no damages to pipe line alongwith						7			
	ensuring safety to labourand other public property / lives and									
	removla of silts / solid during desilting and clearance of site									
	etc complete as per full satisfaction of site Engineer. 12" Dia	1224.00	Rft	80.50	P/Rft	98,532.00	80.50	98,532.00	80.50	98,532.00
	TOTAL QUOTED / CORRECTED COST					998,901		998,690		1,000,032

(Muhammad Nawaz Khan) D.A.O (District East) Member / Secretary (Saif-ul-Haque) Addl. Director Internal Audit KMC - Member

(Maqsood Ahmed Shaikh) Superintending Engineer (K.M.C) Member (Ghulam Qadir Abbas) S.E (District East) Member (Saleem Ahmed)
Director (Design & Estimate)

Convener

NIT No.SPPRA Serial No.33036

Method of Procurement: Single Stage Single Envelope.

Name of Work: REHABILITATION / REPLACEMENT OF DEFECTED SEWERAGE

SYSTEM 08" DIA R.C.C. PIPE AT DIFFERENT BLOCKS INCLUDING DE-SILTING OF 12" DIA BADLY SILTED SEWERAGE LINE AT DIFFERENT LOCATION OF GULISTAN-E-

JAUHAR DIVISION, SCHEME-36 DISTRICT (EAST-B)

MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 22-05-2017 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).

- 2. Three bidders submitted their bids till the deadline of submission.
 - i. M/s. Ashabi Builders & Contractor
 - ii. M/s. Waqar Enterprises
 - iii. M/s.Tooba Enterprises
- 3. The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date			
01	M/s.Ashabi Builders & Contractor	Rs.9,98,687/-	Rs.20,000/-	P.O # 03377517 dt:18-05-2017 from Meezan Bank Gulberg Branch Karachi			
02	M/s. Waqar Enterprises	Rs.10,00,028/-	Rs.20,000/-	Less amounts P.O attached. P.O # 03747583 dt:22-05-2017 from Bank Al Habib Ltd Buffer Zone Branch Karachi			
03	M/s. Tooba Enterprises	Rs.10,05,308/-	· - >	Pay Order not attached			

- 4. The bids do not contain any cutting or over-writing.
- 5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).

The meeting ended with the vote of thanks to and from the chair.

(Muhammad Nawaz Khan)

D.A.O (District East) Member / Secretary (Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member

(Maqsood Ahmed Shaikh) Superintending Engineer (KMC)

Member

(Ghulam Qadir Abbas) S.E (District East)

Member

(Saleem Afimed)//
Director (Design & Estimate)

Convener

NIT No.SPPRA Serial No.33036

'Method and procedure of procurement: Open Competitive Bidding (National/ International Competitive Bidding) (Single Stage-One Envelope)

REHABILITATION / REPLACEMENT OF **DEFECTED** Description of work:

SEWERAGE SYSTEM 08" DIA R.C.C. PIPE AT DIFFERENT BLOCKS INCLUDING DE-SILTING OF 12" DIA BADLY SILTED SEWERAGE LINE AT DIFFERENT LOCATION OF GULISTAN-

E-JAUHAR DIVISION, SCHEME-36 DISTRICT (EAST-B)

Date of Opening:

22-05-2017

BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT

Eligibility/ Qualification Criteria:

S.		Bidders' Name						
No.	Eligibility / Qualification Criteria	M/s.Ashabi Builders & Cont.	M/s.Waqar Enterprises	M/s.Tooba Enterprises				
1.	Registration with PEC (if applicable)	N/A	N/A	N/A				
2.	NTN	Yes	Yes	Yes				
3.	Sales Tax Registration (FBR)	N/A	N/A	N/A				
4.	Registration with Sindh Revenue Board (SRB)	Yes	Yes	Yes				
	Qualification Criteria:							
5.	Minimum three years' experience of relevant field.	Yes	Yes	Yes				
6.	Turnover of at least last three years	Yes	Yes	Yes				
7.	Required Bid Security is attached.	Yes	Yes	No				
8.	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes	Yes				
9.	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44	N/A	N/A	N/A				
10.	Qualified/ disqualified	Qualified	Qualified	Disqualified				

(Muhammad Nawaz Khan)

Member / Secretary

D.A.O (District East)

(Saif-ul-Haque)

Additional Director Internal Audit - KMC Member

(Magsood Ahmed Shaikh) Superintending Engineer (KMC)

Member

(Ghulam Qadir Abbas) S.E (District East)

Member

(Saleem Ahmed Director (Design & Estimate)

Convener



ATTENDANCE SHEET OF CONTRACTORS

NAME OF WORK :-

REHABILITATION/ REPLACEMENT OF DEFFECTED SEWERAGE SYSTEM 08" DIA R.C.C PIPE AT DIFFERENT BLOCKS INCLUDINGH DE-SILTING OF 12" BADLY SILTED SEWERAGE LINE AT DIFFERENT LOCATIONS OF GULISTAN-E-JAUHAR DIVISION, SCHEME-36 DISTRICT (EAST-B).

1. Date of Opening & Time :- 22-05-2017, At 2.30 pm.

2. Estimated Cost:

Rs.9,98,901/=

3.

Serial No.: SPPRA SERIAL NO.33036.

SR.NO.	NAME OF FIRM	NAME OF REPRESENTATIVES & DESIGNATION	SIGNATURE
1	Ashabi Bildays E Contract Tooks Entry		wing.
	Ashabi Bildars & Confront	u	4.7
	Tooks Entry	SAM!	Szeno,
	,		
E E			

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY CONTACT EVALUATION FORM TO BE FIILED BY ALL PROCURING AGENCICES FOR PUBLIC CONTRACTS OF WORKS. SERVICE & GOODS

1.	NAME OF THE ORGANIZATION/DEPTT.	KARACHI WATER & SEWERAGE BOARD
2.	PROVINCIAL GOVT/OTHER	***************************************
	TITLE OF CONTRACT	Pekalilitatiis / Rep. of deputit
	Sen. System 8.0 Ric Life at di	dant Blacks 1/2 desitte
	of 1200 Baelly Selled Sew . Lin	atolishent lacation
	at Cyclister and - joular Du.	
3.	TENDER NUMBER	33036
4.	BRIEF DESCRIPTION OF CONTRACT	
5.	FORUM THAT APPROVED THE SCHEME	MD, KW48B
6.	TENDER ESTIMATED VALUE	Rs: 998690/2
7.	ENGINEER'S ESTIMATE	
	(Attached List of Buyers)	Rs: 998 901/2
8.	ESTIMATED COMPLETION PERIOD (As Per Contract)	905A75
9.	TENDER OPENED ON (DATE & TIME)	22-5-17 at 2:30 P.M
10.	NUMBER OF TENDER DOCUMENT SOLD	
	(Attached List Of Buyers).	3 Nos
11.	NUMBER OF BIDS RECEIVED	3 Nos
12.	NUMBER OF BIDERS RESENT AT THE TIME OF OPENEIONG OF BIDS.	3 Nos
13.	BID EVALUTION REPORT (enclose copy).	Copy attached
14.	NAME AND ADDRESS OF THE SUCCSEEFUL BIDDER.	MIS: Adalei Builely & Cant
	Plat No: FL. 4, Suit # F2, North	city Center, Sectar -14-B.
	CONTRACT AWARD PRICE	Rs: 998690/2
15.	RANKING OF SUCCESSFUL BIDDER IN	
16.	EVALUATION REPORT (i.e. 1 st , 2 nd , 3 rd Evaluation Bid).	15T M/S: Ashali Builder &C
		2ND M/S: Wagan Entil.
		3RD M/S: Toslea Enter.

17. METHOD OPF PROCUREMENT USED(TICK	ONE)			
Single Stage One Envelope Procedure. √		e/li	ocal /local]
Single Stage Two Envelope Procedure.]
Two Stage Bidding Procedures				
Two Stage Two Envelope Bidding Procedure		[FISS 21]
PLEASE SPEIFY OF ANY OTHER METHOD OF PROCUREMENT DISTRICT CONTRACTING/NEGOTIATION ETC. WITH B	T WAS ADOPT RIEF REASON	ED i.e. EMI S:	ERGENCY	
18. APPROVING AUTHORITY FOR AWARD OF CONTACT.	M.D.	W&SB		
19. WHETHER THE PROCUREMENT WAS INCL PLAN?	UDED IN AN	NUAL PR	OCUREM	ENT
20. ADVERTSMENT:				
SPPRA Website (if yes, give date and SPPRA's tender number	Yes U			
News papers Yes, give names of newspaper and dates) (If	Yes			
AL ALTER OF COLUMN 1 CT	No L			
21. NATURE OF CONTRACT		T		T
22. WHETHER QUALIFACTION CRITERIA				
WAS INCLUDEECD IN BIDDING/TENDER DOCUMENT? (If yes, enclose a copy).				T
23. WHETER EVALUTION CRITERIA BID WAS INCLUDED IN BIDDING/TENDER DOCUMENTS? (If yes, enclose a copy).	Yes		No	1
24. WHETHER APPROVAL OF COMPETENT AU USING A METHOD OTHER THAN OPEN COM				
25. WAS BID SECURITY OBTAINED FROM ALL			No	14
26 WHETHER THE SUCCESSION DID WAS LOVE	Yes	√	No	
26. WHETHER THE SUCCESSFUL BID WAS LOV EVALUATED BID (IN CASE OF CONSULTANCIES)				1
	Yes	14	No	
27. WHETHER THE SUCCESSFUL BIDDER WAS			A CONTRACTOR OF THE PARTY OF TH	
	Yes	1	No	

28. WHETSHER NAMES OF THE BIDDERS AND THEIR		PRICE	WERE				
RADE OUT AT THE TIME OF OPENING OF BIDS?	Yes	14	No				
29. WHETHER CPY OF EVALUTION REPORT GIVEN	TO ALL B	O ALL BIDDERS?					
(Attach copy of the bid evaluation report).	Yes	14	No				
30. ANY COMPLAINTS RECEIVE (if yes, result there for)				-			
	Yes	-					
	No	11					
31. ANY DEVIATION FROM SPECIFICATION GIVEN IN TI	HE TENDER	R NOTICE	E / DOCUME	NT			
(if yes, given details).	Yes						
	No	11					
32. WAS THE EXTENSION MADE IN RESPONSE TIME	E?	N. N.					
(if yes, given detailed reasons).	Yes						
	No	1					
33. DEVIATION FROM QUALIFICATION CRITERIA							
(if yes, given detailed reason).	Yes	1					
	No	1	Allen all				
34. WAS IT ASSURED BY THE PROCURING AGENCY THA	AT THE SE	LECTED	FIRM IS				
NOT BLACK LISTED?	Yes	11	No				
35. WAS A VISIT MADE BY ANYT OFFICER/OFFICIAL OF SUPPLIER PREMISES IN CONNECTION WITH THE PRO ASCERTAINED REGARDING FINANCING OF VISIT, O (if yes, enclose a copy)	OCUREME	NT? IF SO					
				1			
36. WERE PROPER SAFEGUARDS PROVIDED ON MO PAYMENT IN THE CONTRACT (BANK	BILIZATI	ON ADV	ANCE				
GURANTEE ETC.)?	Yes		No	14			
37. SPECIAL CONDITIONS, IF ANY.							
(if yes given brief description).	Yes						
	No	1					
Authorized officer Executive Engineer							
Korangi Town (Water)							
FOR OFFICE USE ONLY K W & S B							

SPPRA, Block-No.8, Sindh Secretariat No.4-A, Court Road, Karchi. 021-9205356, 021-9205396 & fax 021-9206291

Tele:



OFFICE OF THE DEPUTY MANAGING DIRECTOR (T/S) /

CHIEF ENGINEER (W&S)

1ST Floor Block-"B" 9th Mile Karsaz, Shahrah-e-Faisal Karachi.

No:DMD/TS/SE/DE-B/W&S/KW&SB/ACCTT/2017/ 131

Dated: 30-6-17

M/s. Ashabi Builder & Contractor,
Plot No.FL-4, Suit # F-2, North City Centre, Sector-14-B,
Shadman Town,
Quetta.

LETTER OF ACCEPTANCE / SANCTION ORDER

SUBJECT:-

REHABILITATION / REPLACEMENT OF DEFECTED SEWERAGE SYSTEM 8" DIA RCC PIPE AT DIFFERENT BLOCKS INCLUDING DESILTING OF 12"DIA BADLY SILTED SEWERAGE LINE AT DIFFERENT LOCATION OF GULISTAN-E-JAUHAR DIVISON, SCHEME-36, DISTRICT EAST-B.

As conferred the powers of Chief Engineer (W&S),KW&SB delegated to undersigned by the Managing Director, KW&SB communicated vide O/O No.KW&SB/DMD/HRD&A/1141 dated: 26th October, 2016, on behalf of the employer, it is notified that following the approval of the Managing Director, Karachi Water & Sewerage Board, vide para-46/N, under Serial No.33036, as recommended by the Procurement Committee-I, KW&SB, vide para-17(01)/N to para-23(07)/N, your bid for the subject is hereby accepted for the sum of Rs.9,98,690/= (Rupees Nine Lacs Ninety Eighty Thousand Six Hundred Ninety Only), duly concurred by the Finance Department, vide para-33/N to para-39/N. The expenditure will be charged from the Head of Account B.G.No. H-023-36, after Re-Appropriation of funds through Form B-20 from B.G.No.6023-04 to B.G.No.H-023-36, for the year 2016-2017.

There is now binding contract between KW&SB and M/s. Ashabi Builder & Contractor.

In accordance with the General Condition of Contract, you are required to enter in to and execute a contract agreement on non judicial stamp paper for Rs.3,496/= @ 0.35%, within 03 days positively, otherwise the instant letter will be stand cancel and action under Contract Rules shall be taken against you. This agreement shall be signed by the employer and M/s. Ashabi Builder & Contractor.


Please be noted that 2% Performance Security may be provided in advance & remaining 8% Performance Security will be deducted from your bill for due fulfillment of defect liability.

All correspondence onward shall be carried out through Executive Engineer (Sew), Gulistan-e-Jauhar Div., District East-B, KW&SB.

DEPUTY MANAGING DIRECTOR (T/S)
K.W.&.S.B.

Copy to :-

- 1. The Superintending Engineer, District East-B, KW&SB.
- 2. XEN (Sew) Gulistan-e-Jauhar Div. District East-B, KW&SB.
- 3. Office Copy.




CONTRACT AGREEMENT

Issued to between the Harachi Water & Sewerage Board (KW&SB), Government of CNIC No. Sindy, as conferred the powers of Chief Engineer (W&S), KW&SB delegated Je D.S.R. Noto. Deputy Managing Director (T/S), KW&SB communicated vide O/O On behalf of ch.MO.KW&SB, DMD/HRO&A/1141 dated: 26th October, 2016, for the parpos (hereinafter stalled the "Employer" which expression shall wherever the context so admits or required to deemed to include their successor) on the one part as first Party M/S/ASHABI BUILDER & CONTRACTOR, having their office at Flat NO.FL-4, Suit # F-2, North City Sector-14-B, Shadman Town Quetta, Represented by the MR. IMTIAZ OURESHI hereinafter called the "Contractor" (which expression shall wherever the context so admit or required be deemed to include their Executors. Administrators. Successors and permitted Assignees) on other part as second party.

WHEREAS the Employer is desirous to execute the work "REHABILITATION / REPLACEMENT OF DEFECTED SEWERAGE SYSTEM 8" DIA RCC PIPE AT DIFFERENT BLOCKS INCLUDING DESILTING OF 12"DIA BADLY SILTED SEWERAGE LINE AT DIFFERENT LOCATION OF GULISTAN-E-JAUHAR DIVISON, SCHEME-36, DISTRICT EAST-B" UNDER KW&SB'S OWN FUNDED PROGRAMME, for RS.9,98,690/= (RUPEES NINE LACS NINETY EIGHT THOUSAND SIX HUNDRED AND NINETY ONLY), for the construction and completion of such WORKS and the remedying of an defects therein. The tender called upon through Authority's Website of SPPRA Rule-2010 under Serial NO.33034.

AND WHEREAS THE CONTRACTOR has already deposited 2% Pay Order for amounting to Rs.20,000/=, vide Pay Order No.03377517 dated: 18-05-2017, issued from Meezan Bank Gulberg Branch Karachi remaining 8% for amounting to Rs.79,689/= will be deducted of 10% Performance Security as Security Deposit from his bill, the same will be kept with the EMPLOYER till the maintenance period of the work for the due fulfillment of the CONTRACTOR. Further 1% Water Charges will also be deducted from his bill as per Standard Operating Procedure (SOP).



STAMP OF	FICE CI	TY COURT KARACHI, NOW this/Agreement witnesses as follows:-
Issued to	Mo	RUPEES FOUR HUNDRED O
Mide D.S.R. No.	1.7	In this Agreement words and expression shall have the same meanings as
On behalf of chall	an No	ore respectively assigned to them in the conditions of Contract hereinafter
for the parpose of		At
Entry No.	7	The following documents which for the purpose of identification have been
		signed by MR. IMTIAZ OURESHI on behalf of the contractor and by
		DEPUTY MANAGING DIRECTOR (T/S), KW&SB, on behalf the
		EMPLOYER all of which shall be deemed to form and be read and construed as part of this Agreement.
	a).	This Form of Agreement.
	б).	Employer letter of Acceptance No.DMD/TS/DE-B/W&S/KW&SB/2017/13) of Acceptance No.DMD/TS/DE-dated: 23-06-2017.
	c).	The Tender.
	d).	The conditions of the Particular Application - Part-II-A & II-B.
	e).	The General Conditions – Part-I.
	n.	The Drawings.
	g).	The specifications and
	h).	The Priced Bill of Quantities.
	1)	Time period is 90 Days.

- 3. In consideration of the payments to be made by the EMPLOYER to the CONTRACTOR has hereinafter mentioned, the CONTRACTOR hereby covenants with the EMPLOYER to execute and complete the WORK and to remedy any defects therein and maintaining the same in conformity in all respects with the provisions of the CONTRACT.
- THE EMPLOYER hereby covenants to pay to the CONTRACT in the manner prescribed by the CONTRACT.



M.Israr Anjum Stamp Vention REOF, the parties hereto have set their respective hands

Licence #.01, Shop Name Seas Striet Cay Shut year first above written Block-11, Karachi 01.9478 01 JUN 2017

(RUPEES ONE HUNDRED ONLY)

Stamp Vendor's Signature

Not For Use Free Will & Diversa Deand of Dehaif of Vendor Not Responsible Any Paly Documentation

DERUTY MANAGING DIRECTOR (T/S)

K.W.&.S.B

WITNESS OF EMPLOYER

SUPERINTENDING ENGINEER DISTRICT EAST-B, KW&SB

EXECUTIVE ENGINEER (SEW)
GULISTAN-E-JAUHAR DIV. DISTRICT EAST-B
K.W.&.S.B.

For and on behalf of CONTRACTOR

MR. IMTIAZ QURESHI MANAGING PARTNER M/S. ASHABI BUILDERS & CONTRACTOR.

WITNESS OF CONTRACTOR

Serlie Endy

1 / 1/2/1/5/ / 1

NO:EE/ Sew/C7/1KW&SB/94

DATED: 30-6-17

MIS: Astolei Builder & Cant.

WORK ORDER

NAME OF WORK: Relatitation / Rel. of degeted Sen. Buston & "" Rec sign at digent Blacks i/colesiting of 12" Baelly Sitted Bew. Lene at olight Laration of Puliston - e- puth Div. Belease - 36

REF SANCTIONS NO: Dayofts / SE / DE-13 / WES / KWEST3 / Accert / 2017 / 131, Did

Your tender dated: 22-5-17 has been approved by the competent authority, as per your quoted rate

RS: 998690 the S/R amounting to RS: 998690 Rupees Ministor North You are therefore, directed to start the above mentioned work as per design and specification. The work has be completed within 22

days, failing which penalty of Rs: 500 / Per day will imposed/recovered as per terms and conditions of the contract. You are further directed to contact the Assistant Executive Engineer Cyclictan and in connection with commencement of supervision for necessary instruction of the work.

EXECUTIVE ENGINEER (Jul)

(Gulistan-e-poul- KW&SB

COPY TO:-1-DMD (TS) KW&SB 2-S.E (*DE-13*) KW&SB 3-A.D.A KW&SB

OFFICE OF THE EXECUTIVE ENGINEER (SEW) GULISTAN-E-JOHAR DIVISION KARACHI WATER AND SEWERAGE BAORD

SHEDULE "B"

MAME OF WORK:-

REHABILITAION / REPLACEMENT OF DEFECTED SEWERAGE SYSTEM 08" DIA R.C.C PIPE AT DIFFERENT BLOCKS INCLUDING DE-SILTING OF 12" DIA BADLY SILTED SEWERAGE LINE AT DIFFERENT LOCATION OF GULISTAN-E-JAUHAR DIVISION, SCHEME-36 DISTRICT (EAST-B).

DESCRIPTION	QUANTITY	RATE	In words	PER	AMOUNT
Scarifying the existing road surface.	2795 Sft.	(16.16)	Simlarin & Sinch	##Sft.	3246/21
Dismantling and removal road matting.	2795 Cft.	1605.00	Sin Hundry E	%Cft.	16909/2-
in all kinds of soils of murum i.c. in all kinds and dressing sides to true algorithms and shape, leveling of beds of seaches to correct level and grade, and joint holes and disposal of surplus within one chain as directed by including in charge, providing fence areas, lights, flags and temporary assing for non vehicular traffic where required lift up to 5 ft and lead up to			Fair Maranell Sin Hundred & G. H. Jonly)		
cre chain.	5590 Cft.	4650.00		%0Cft.	25993/2
Lift 00'- 05'	5590 Cft.	540000		%0Cft.	30186/2
bookding & Laying of R.C.C. pipe with litting in trench countries cutting, fitting and jointing with little ring i/c testing with water to little pressure. One of the countries of the countrie	1118 Rft.		Two buttered	P/Rft.	2303087
depth, with C.I. Frame (15 kg) cast with 1:2:4 C.C in 9" thick wall, 1:4:8 in 6ft dia and 6" inch thick in dation 1:2:4 C.C. in benching, ½" cement plastering with 1:3 C.M. on inside wall surfaces, channel and branch channels, ¾" dia M.S footrest 12" c/c i/c cost of excavation in all as of soil, backfilling and disposal of covered stuff etc complete as per sign and instruction of the Engineer In-		266.00	Fourteen Throng Five hundred of Twenty Eightonly		
charge.	18 Nos.	\$14528,0	ob 4o	Each.	12615041

7 16

Sort

mil h

of wages of the pumping set per of wages of driver and Assistant Electric Energy plate form required being pumps etc at lower depth with					
and delivery pipes for pumping out found at various depth from it is it. It is it is it is it is it. It is it is it is it. I		(for Hand for Hand I EMINELY Five only)		
arges of sumping set upto 10 HP out out water from 10 feet deep	30 Days	\$1498.00	Give only)	P/Day.	44850/2
connection with the existing i.c the cost of cutting hole in wall, them good in C.C 1:2:4 and	30 Nos		Eighty only)	Each.	54001=
required channel etc complete. Statuting & supplying of RCC Ring 21" dia (inside), 36" dia outside,	30 NOS	(180.00		CdUI.	3 1001 =
width and 6" thick i/c 3/8" dia tor steel of the concentric rings with 3/8" dia 8 cross linked bars welded and two		(one Thomas		
type hooks,, casted in 1:1 ½":3 Lete with embedded 15 Kgs C.I frame Lefect position i/c transportation Less for an average lead of 20 Km per Lete with embedded 15 Kgs C.I frame Lete with embe			One Thorn D Nine Hundred & Sin only)		
sported).	20 Nos.	1906.00	3		38120/=
Ring Slab in perfect position on maged manholes i/c cutting of maged portion of manhole in proper and laying of Cement Mortar of 2"			Five Hundred		
ess and disposal of the debris.	20 Nos.	563.00	only)		11260/2
ratio 3" deep at center, deep with ½" dia tor steel bars @ 4"			Prine Hundry		
and two hook of 3/8" dia tor bars compacting, curing and compacting and curing and curin			on'y)		
21" dia.	38 Nos.	(91300)		Each.	34694/2
Haro or any other source sand of modulus of the fineness (Hill Sand).	4985.41 Cft.	2425.00	Two Thorn of for	%Cft	120896/219
the excavated stuff in trenches layer i.c watering, ramming to full exaction etc complete.	8385 Cft. /	2766.06	Sover Horand Sover Horand 4 Six 4 muly) %0Cft.	34694/2" 120896/2,19 23/42/2 60
sone aggregate, spawl, coal, lime,	GOOD OIL	2760.00	Seven Hondard	AUG.	
etc; B.G. Rail fåstening points and sing bridges, Girders, pipes sheets M.S. Bars etc; or 1000 Nos: bricks, 12"x6"x2" or 1000 Nos: tiles, 12"x6"x2" or 1000 Maunds of fuel by trucks or any other means			Franciscon (
Carriage for 05 Miles	7510.57 Cft.	714.29	H	%Cft	53647/2

The sent mights.

Cleaning inside sewerage line completely restoring original silt free space / diameter of pipe line by labour and equipment (mechanically / Electrically driven) i.c accessories like pulleys, steel ropes, buckets and draggers sizing from 6" to 18" dia their " to and fro " pulling action (No of passes shell be as many as required) would be under taken in two faces Phases (1st phase entire land to down stream to up stream) bringing down peak hours sewerage to flow inside pipe line (as free flow) and in 2nd face from up stream to down stream of entire length insuring no silt is observed in buckets (6" dia to 18" dia) except only sewerage water and finally passing a steel ball of dia 12" less than the diameter of pipe. But not exceeding 48" dia ball even for larger dia of pipe to insure perfect cleaning. The job include all the hire / cost of equipment and accessories of above winching machine / devises along with / engine with winching drum sets having steel rope, pulley mounted over it, steel bucket from 6" dia to 18" dia, hocks and other protections like safety barriers, traffic signs, ensuring no damage to pipe line along with ensuring safety to labour and other public property / lives and removal of silt / solid during desalting and clearance of site etc complete as per full satisfaction of site engineer. [80.507] Total → Rs. 9,98, 687/2 P/Rft 98532/2 12" Dia Pipe 1224 Rft. Executive Engineer (Sew) Gulistan-e-Johar Division), KW&SB Bidder Quoted Amount Rs 9, 98, 687 Rupees (Vine Lac Nine & Eight Thornal Six Guiden & Eight Seven only Sign:/Stamp of Bidder Address of Bidder M/s Ashabi Builders

E Contractor

Reference in Series Cover unstalencover

Rate Counter to the Series of Se