

## COMPARATIVE STATEMENT

**NAME OF WORK:-** Recondg: of road from Sinhoro to Khadro road Mile 7/0-8/0

Date of Issue:- 17.09.2011  
Date of Opening:- 19.09.2011

Sl. No.	Description	Estimate Cost		Mis Mir Maqbool Talpur		Mis Ch. Irtikhar Ahmed & Co.		Mis Moharam Rang	
		Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount
<b>I-ROAD CONSTRUCTION COMPONENT</b>									
1	Amount of Schedule B		3995121		3995121		3995121		3995121
2	Add Diff. cost of Bitumen 23.03 Ton @ Rs. 59952.70		1380711		1380711		1380711		1380711
3	Add Diff. cost of Bricks 42400 Nos. @Rs. 3300/- P%0 Nos.		139920		139920		139920		139920
	Ceiling / Premium 10.00% Below		399512	10.40% Below	415493	10.25% Below	409500	10.10% Below	403507
	Quoted by Contractor			Below		Below		Below	
	<b>Total:-</b>		5116240		5100259		5106252		5112245
<b>II-MASONRY STRUCTURE COMPONENT</b>									
	Amount of Schedule B		0		0		0		0
	Add Cartage of Material		0		0		0		0
	Add Diff. cost of Bricks 0 Nos. @Rs. 3300/- P%0 Nos.		0		0		0		0
	Add Diff. cost of Cement 0 Bags @ Rs. 195/- P Bag		0		0		0		0
	Add Diff. cost of Steel cwt @ Rs. 26000/- P Ton		0		0		0		0
	Ceiling / Premium 0% Above		0		0		0		0
	Quoted by Contractor								
	<b>Total:-</b>		0		0		0		0
	<b>G-Total:-</b>		5116240		5100259		5106252		5112245

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount quoted in the individual tenders.

This offer of Mis Mir Maqbool Talpur Government Contractor  
@ Rs. 10.40% Below for road work and @ Rs. 0 for  
Masonry Structure on the estimate rates shown in the schedule 'B' of the work,  
found to be lowest, hence accepted / recommended for approval.

DIVISIONAL ACCOUNTS OFFICER  
DISTRICT OFFICE ROADS  
SANGHAR

DISTRICT OFFICER ROADS  
SANGHAR

EXECUTIVE DISTRICT OFFICER  
WORKS & SERVICES DEPARTMENT  
SANGHAR

## COMPARATIVE STATEMENT

**NAME OF WORK:-** Const: of link road from Shahdadpur Gupchani @ mile 16/0 Dost Muhammad Khoso road to village Muhammad Khoso road mile 0/0-0/4

Date of Issue:- 17.09.2011  
Date of Opening:- 19.09.2011

Sr. No.	Description	Estimate Cost	M/s Mir Maqbool Tajpur		M/s Muhammad Hassan Bagrani		M/s Al-Madina Const	
			Rate	Amount	Rate	Amount	Rate	Amount
<b>HROAD CONSTRUCTION COMPONENT</b>								
1	Amount of Schedule B	4517961		4517961		4517961		4517961
2	Add Diff. cost of Bitumen 11.51 Ton @ Rs. 68496.70	788397		788397		788397		788397
3	Add Diff. cost of Bricks 21120 Nos. @Rs. 3300/- P%0 Nos.	69696		69696		69696		69696
4	Ceiling / Premium 3.00% Below	135539	3.30%	149093	3.10%	140057	2.90%	131021
5	Quoted by Contractor		Below		Below		Below	
<b>Total:-</b>		5240515		5226961		5235997		5245033
<b>II-MASONRY STRUCTURE COMPONENT</b>								
1	Amount of Schedule B	112488		112488		112488		112488
2	Add Cartage of Material	55844		0		0		0
3	Add Diff. cost of Bricks 9990 Nos. @Rs. 3300/- P%0 Nos.	32967		32967		32967		32967
4	Add Diff. cost of Cement 138 Bags @ Rs. 195/- P.Bag	26910		26910		26910		26910
5	Add Diff. cost of Steel cwt @ Rs. 26000/- P.Ton	0		0		0		0
6	Ceiling / Premium 20.00% Above	22498	68.25%	76773	70.40%	79192	69.80%	78517
7	Quoted by Contractor		Above		Above		Above	
<b>Total:-</b>		250707		249138		251557		250882



Description	Estimate Cost	M/s Mir Maqbool Talpur		M/s Muhammad Hassan Bagrani		M/s Al Madina Const.	
		Rate	Amount	Rate	Amount	Rate	Amount
III-BRIDGE COMPONENT							
1 Amount of Schedule B	346119		346119		346119		346119
2 Add Cartage of Material	141671		0		0		0
3 Add Diff. cost of Bricks 44523 Nos @Rs. 3300/- P%0 Nos.	146926		146926		146926		146926
4 Add Diff. cost of Cement 348 Bags @ Rs. 195/- P. Bag	67860		67860		67860		67860
5 Add Diff. cost of Steel cwt @ Rs. 26000/- P. Ton	0		0		0		0
6 Ceiling / Premium 20.00% Above	69224	60.00%	207671	61.80%	213902	61.10%	211479
7 Quoted by Contractor		Above		Above		Above	
<b>Total:-</b>	<b>771800</b>		<b>768576</b>		<b>774807</b>		<b>772384</b>
<b>G-Total:-</b>	<b>6263022</b>		<b>6244675</b>		<b>6262361</b>		<b>6268299</b>

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount quoted in the individual tenders.

  
 DIVISIONAL ACCOUNTS OFFICER  
 DISTRICT OFFICE ROADS  
 SANGHAR

  
 DISTRICT OFFICER ROADS  
 SANGHAR

  
 EXECUTIVE DISTRICT OFFICER  
 WORKS & SERVICES DEPARTMENT  
 SANGHAR

This offer of M/s Mir Maqbool Talpur Government Contractor  
 @Rs. 3.30% Below for road work @ Rs. 68.25% Above for  
 Masonary Structure and @ Rs. 60.00% Above for Bridge work  
 on the estimate rates shown in the schedule 'B' of the work, found to be lowest,  
 hence accepted / recommended for approval.


## COMPARATIVE STATEMENT

**NAME OF WORK:-** Const: of link road from Shahdadpur Gupchani road to village Din Muhammad Khoso road mile 0/0-0/5

Date of Issue:- 17.09.2011  
Date of Opening:- 19.09.2011

Sr. No.	Description	Estimate Cost	M/s Gul Muhammad Dahri		M/s Ikhtlaque Hussain Shah		M/s Muhammad Hassan Bagriani	
			Rate	Amount	Rate	Amount	Rate	Amount
<b>I-ROAD CONSTRUCTION COMPONENT</b>								
1	Amount of Schedule B	4062916		4062916		4062916		4062916
2	Add Diff: cost of Bitumen 14.39 Ton @ Rs. 59952.70	862719		862719		862719		862719
3	Add Diff: cost of Bricks 26400 Nos. @Rs. 3300/- P%0 Nos.	87120		87120		87120		87120
4	Ceiling / Premium 3.00% Below	121887	3.30%	134076	3.20%	130013	3.05%	123919
5	Quoted by Contractor		Below		Below		Below	
	<b>Total:-</b>	4890868		4878679		4882742		4888836
<b>II-MASONRY STRUCTURE COMPONENT</b>								
1	Amount of Schedule B	56244		56244		56244		56244
2	Add Cartage of Material	29468		0		0		0
3	Add Diff: cost of Bricks 4995 Nos. @Rs. 3300/- P%0 Nos.	16483		16483		16483		16483
4	Add Diff: cost of Cement 69 Bags @ Rs. 195/- P Bag	13455		13455		13455		13455
5	Add Diff: cost of Steel 0.26 cwt @ Rs. 23000/- P Ton	5980		5980		5980		5980
6	Ceiling / Premium 20.00% Above	11249	70.70%	39765	70.70%	39765	72.75%	40918
7	Quoted by Contractor		Above		Above		Above	
	<b>Total:-</b>	132879		131927		131927		133080
	<b>G-Total:-</b>	5023747		5010606		5014669		5021916

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount quoted in the individual tenders.

  
DIVISIONAL ACCOUNTS OFFICER  
DISTRICT OFFICE ROADS  
SANGHAR

  
DISTRICT OFFICER ROADS  
SANGHAR

  
EXECUTIVE DISTRICT OFFICER  
WORKS & SERVICES DEPARTMENT  
SANGHAR

This offer of M/s Gul Muhammad Dahri @ Rs. 3.30% Below for road work and @ Rs. 70.70% Above for Masonry Structure on the estimate rates shown in the schedule 'B' of the work, found to be lowest, hence accepted / recommended for approval.

Government Contractor



## COMPARATIVE STATEMENT

**NAME OF WORK:-** Const: of link road form Chak No. 13 - 14 to Allahabad to Darvesh Jangh mile 0/0-1/0

Date of Issue: 17.09.2011  
Date of Opening: 19.09.2011

Sr. No.	Description	Estimate Cost	Mis Mir Maqbool Talpur		Mis Ispahani Engineering		Mis Gul Hassan Kerri	
			Rate	Amount	Rate	Amount	Rate	Amount
<b>I-ROAD CONSTRUCTION COMPONENT</b>								
1	Amount of Schedule B	9276637		9276637		9276637		9276637
2	Add Diff. cost of Bitumen 23.01 Ton @ Rs. 59952.70	1379511		1379511		1379511		1379511
3	Add Diff. cost of Bricks 42240 Nos. @Rs. 3300/- P%0 Nos.	1393392		1393392		1393392		1393392
4	Ceiling / Premium 10.00% Below	927663	10.30%	955494	9.90%	918387	9.45%	876642
5	Quoted by Contractor		Below		Below		Below	
	<b>Total:-</b>	9867877		9840046		9877153		9918898
<b>II-MASONRY STRUCTURE COMPONENT</b>								
1	Amount of Schedule B	224976		224976		224976		224976
2	Add Cartage of Material	160000		0		0		0
3	Add Diff. cost of Bricks 20000 Nos. @Rs. 3300/- P%0 Nos.	66000		66000		66000		66000
4	Add Diff. cost of Cement 276 Bags @ Rs. 195/- P Bag	53820		53820		53820		53820
5	Add Diff. cost of Steel cwt @ Rs. 26000/- P Ton	0		0		0		0
6	Ceiling / Premium 20.00% Above	44995	90.00%	202478	86.60%	194829	88.75%	199666
7	Quoted by Contractor		Above		Above		Above	
	<b>Total:-</b>	549791		547274		539625		544462
	<b>G-Total:-</b>	10417668		10387320		10416778		10463360

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount quoted in the individual tenders.

This offer of Mis Mir Maqbool Talpur Government Contractor @ Rs. 10.30% Below for road work and @ Rs. 90.00% Above for Masonry Structure on the estimate rates shown in the schedule 'B' of the work, found to be lowest, hence accepted / recommended for approval.

  
DIVISIONAL ACCOUNTS OFFICER  
DISTRICT OFFICE ROADS  
SANGHAR

  
DISTRICT OFFICER ROADS  
SANGHAR

  
EXECUTIVE DISTRICT OFFICER  
WORKS & SERVICES DEPARTMENT  
SANGHAR

## COMPARATIVE STATEMENT

**NAME OF WORK:-** Const: of link road From Chak No. 22-62 road to village Habib Mahar road mile 0/0-0/6  
(1.20 Km)

Date of Issue:- 17.09.2011  
Date of Opening:- 19.09.2011

Sr. No.	Description	Estimate Cost	M/s Fareed Ahmed Mari		M/s Aakash Const. Co.		M/s Ikhtaq Hussain Shah	
			Rate	Amount	Rate	Amount	Rate	Amount
<b>I-ROAD CONSTRUCTION COMPONENT</b>								
1	Amount of Schedule B	5503600		5503600		5503600		5503600
2	Add Diff. cost of Bitumen 17.24 Ton @ Rs. 59952.70	1033585		1033585		1033585		1033585
3	Add Diff. cost of Bricks 31600 Nos @Rs. 3300/- P%0 Nos.	104280		104280		104280		104280
4	Ceiling / Premium 8.00% Below	440288	8.40%	462302	8.25%	454047	8.10%	445732
5	Quoted by Contractor		Below		Below		Below	
<b>Total:-</b>		6201177		6179163		6187418		6195673
<b>II-MASONRY STRUCTURE COMPONENT</b>								
1	Amount of Schedule B	112488		112488		112488		112488
2	Add Cartage of Material	66100		0		0		0
3	Add Diff. cost of Bricks 10000 Nos. @Rs. 3300/- P%0 Nos.	33000		33000		33000		33000
4	Add Diff. cost of Cement 138 Bags @ Rs. 195/- P. Bag	26910		26910		26910		26910
5	Add Diff. cost of Steel cwt @ Rs. 26000/- P. Ton	0		0		0		0
6	Ceiling / Premium 20.00% Above	22498	76.50%	86053	75.90%	85378	78.80%	88641
7	Quoted by Contractor		Above		Above		Above	
<b>Total:-</b>		260996		258451		257776		261039
<b>G-Total:-</b>		6462173		6437614		6445194		6456712

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount quoted in the individual tenders.

DIVISIONAL ACCOUNTS/OFFICER  
DISTRICT OFFICE ROADS  
SANGHAR

This offer of M/s Fareed Ahmed Mari Government Contractor  
@ Rs. 8.40% Below for road work and @ Rs. 76.50% Above for  
Masonry Structure on the estimate rates shown in the schedule 'B' of the work,  
found to be lowest, hence accepted / recommended for approval.

DISTRICT OFFICER ROADS  
SANGHAR

EXECUTIVE DISTRICT OFFICER  
WORKS & SERVICES DEPARTMENT  
SANGHAR

In condition, of contract here to so far as, appropriate.



## COMPARATIVE STATEMENT

**NAME OF WORK:-** Const: of link road from Berani Kandhari road to village Lakaulah Narejo road mile 0/0-0/5 (1.00 Km)

Date of Issue - 17.09.2011  
Date of Opening - 19.09.2011


Sr. No.	Description	Estimate Cost	Ch. Riaz Ali Arain		Mis Ghulam Muhammad Arain		Mis Aakash Const. Co.	
			Rate	Amount	Rate	Amount	Rate	Amount
<b>I-ROAD CONSTRUCTION COMPONENT</b>								
1	Amount of Schedule B	4454944		4454944		4454944		4454944
2	Add Diff. cost of Bitumen 14.39 Ton @ Rs. 59952.70	862719		862719		862719		862719
3	Add Diff. cost of Bricks 26400 Nos. @Rs. 3300/- P%0 Nos.	87120		87120		87120		87120
4	Ceiling / Premium 3.00% Below	133648	3.30%	147013	3.10%	138103	2.75%	122511
5	Quoted by Contractor		Below		Below		Below	
<b>Total:-</b>		5271135		5257770		5266680		5282272
<b>II-MASONRY STRUCTURE COMPONENT</b>								
1	Amount of Schedule B	168732		168732		168732		168732
2	Add Carriage of Material	80136		0		0		0
3	Add Diff. cost of Bricks 14985 Nos. @Rs. 3300/- P%0 Nos.	49451		49451		49451		49451
4	Add Diff. cost of Cement 207 Bags @ Rs. 195/- P.Bag	40365		40365		40365		40365
5	Add Diff. cost of Steel cwt @ Rs. 26000/- P.Ton	0		0		0		0
6	Ceiling / Premium 20.00% Above	33746	65.50%	110519	68.70%	115919	70.00%	118112
7	Quoted by Contractor		Above		Above		Above	
<b>Total:-</b>		372430		369067		374467		376660
<b>G-Total:-</b>		5643565		5626837		5641147		5658932

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount quoted in the individual tenders.

This offer of Ch. Riaz Ali Arain Government Contractor @ Rs. 3.30% Below for road work and @ Rs. 65.50% Above for Masonry Structure on the estimate rates shown in the schedule 'B' of the work, found to be lowest, hence accepted / recommended for approval.

  
 DIVISIONAL ACCOUNTS OFFICER  
 DISTRICT OFFICE ROADS  
 SANGHAR

  
 DISTRICT OFFICER ROADS  
 SANGHAR

  
 EXECUTIVE DISTRICT OFFICER  
 WORKS & SERVICES DEPARTMENT  
 SANGHAR

## COMPARATIVE STATEMENT

**NAME OF WORK:-** Recdng: of road from Sinhoro to Burriira road Mile 6/4-5/4

Date of Issue:- 17.09.2011  
Date of Opening - 19.09.2011

Sr. No.	Description	Estimate Cost	M/s Reliance Builders		M/s Allah Nawaz Memon		M/s Riaz Ali Arain		Government Contractor	
			Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount
<b>I-ROAD CONSTRUCTION COMPONENT</b>										
1	Amount of Schedule B	3602382		3602382		3602382		3602382		
2	Add Diff. cost of Bitumen 23.03 Ton @ Rs. 59952.70	1380711		1380711		1380711		1380711		
3	Add Diff. cost of Bricks 42400 Nos. @Rs. 3300/- P%0 Nos.	139920		139920		139920		139920		
4	Ceiling / Premium 8.00% Below	288191	8.35%	300799	8.20%	295395	8.05%	289992		
5	Quoted by Contractor		Below		Below		Below			
	<b>Total:-</b>	4834822		4822214		4827618		4833021		
<b>II-MASONRY STRUCTURE COMPONENT</b>										
1	Amount of Schedule B	0		0		0		0		
2	Add Cartage of Material									
3	Add Diff. cost of Bricks 0 Nos. @Rs. 3300/- P%0 Nos.									
4	Add Diff. cost of Cement 0 Bags @ Rs. 195/- P Bag									
5	Add Diff. cost of Steel cwt @ Rs. 26000/- P Ton									
6	Ceiling / Premium 0% Above									
7	Quoted by Contractor									
	<b>Total:-</b>	0		0		0		0		
	<b>G-Total:-</b>	4834822		4822214		4827618		4833021		

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount quoted in the individual tenders.

  
 DIVISIONAL ACCOUNTANT'S OFFICER  
 DISTRICT OFFICE ROADS  
 SANGHAR

(w) Add Unit Cost of Cement  
(v) Add Diff. Cost of Steel

Rs. ---

This offer of **M/s Reliance Builders** @ Rs. 8.35% Below for road work and @ Rs. --- for Masonry Structure on the estimate rates shown in the schedule 'B' of the work, found to be lowest, hence accepted / recommended for approval.

  
 DISTRICT OFFICER ROADS  
 SANGHAR

  
 EXECUTIVE DISTRICT OFFICER  
 WORKS & SERVICES DEPARTMENT  
 SANGHAR



## COMPARATIVE STATEMENT

**NAME OF WORK:-** Const: of link road form Sufi Abdul Haq road to village Allah Ditto Chak No. 7 mile 0/0-0/3 (0.60 km)

Date of Issue:- 17.09.2011  
Date of Opening:- 19.09.2011

Sr. No.	Description	Estimate		M/s Allah Wassayo Mari		M/s Ali Khan Arisar		M/s Muhammad Ismail Monon		
		Cost	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount
<b>I-ROAD CONSTRUCTION COMPONENT</b>										
1	Amount of Schedule B	2334395		2334395		2334395		2334395		
2	Add Diff: cost of Bitumen 8.41 Ton @ Rs. 59952.70	504202		504202		504202		504202		
3	Add Diff: cost of Bricks 15540 Nos. @Rs. 3300/- P%0 Nos.	51282		51282		51282		51282		
4	Ceiling / Premium 8.00% Below	186752	8.40%	196089	8.20%	191420	8.10%	189086		
5	Quoted by Contractor		Below		Below		Below			
	<b>Total:-</b>	2703127		2693790		2698459		2700793		
<b>II-MASONRY STRUCTURE COMPONENT</b>										
1	Amount of Schedule B	112488		112488		112488		112488		
2	Add Cartage of Material	63060		0		0		0		
3	Add Diff: cost of Bricks 10000 Nos. @Rs. 3300/- P%0 Nos.	33000		33000		33000		33000		
4	Add Diff: cost of Cement 138 Bags @ Rs. 195/- P. Bag	26910		26910		26910		26910		
5	Add Diff: cost of Steel cwt @ Rs. 26000/- P Ton	0		0		0		0		
6	Ceiling / Premium 20.00% Above	22498	74.50%	83804	80.00%	89990	79.70%	89653		
7	Quoted by Contractor		Above		Above		Above			
	<b>Total:-</b>	257956		256202		262388		262051		
	<b>G-Total:-</b>	2961083		2949992		2960847		2962844		

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount quoted in the individual tenders.

  
 DIVISIONAL ACCOUNTS OFFICER  
 DISTRICT OFFICE ROADS  
 SANGHAR

  
 DISTRICT OFFICER ROADS  
 SANGHAR

  
 EXECUTIVE DISTRICT OFFICER  
 WORKS & SERVICES DEPARTMENT  
 SANGHAR

This offer of M/s Allah Wassayo Mari Government Contractor @ Rs. 8.40% Below for road work and @ Rs. 74.50% Above for Masonry Structure on the estimate rates shown in the schedule 'B' of the work, found to be lowest, hence accepted / recommended for approval.

## COMPARATIVE STATEMENT

**NAME OF WORK:-** Const: of link road from Bangli Regulator to vilage Haji Yousif Shoro road mile 0/0-0/6  
(1.20 Km)

Date of Issue - 17.09.2011  
Date of Opening - 19.09.2011

Sr. No.	Description	Estimate Cost	M/s: Muhammad Ayoob Jat		M/s: Gulshan Hussain Malhar		M/s: Gulshan Mustafiz Memon	
			Rate	Amount	Rate	Amount	Rate	Amount
<b>I-ROAD CONSTRUCTION COMPONENT</b>								
1	Amount of Schedule B	4951681		4951681		4951681		4951681
2	Add Diff. cost of Bitumen 17.25 Ton @ Rs. 59952.70	1034184		1034184		1034184		1034184
3	Add Diff. cost of Bricks 31600 Nos. @Rs. 3300/- P%0 Nos.	104280		104280		104280		104280
4	Ceiling / Premium 3.00% Above	148550	2.65%	131220	3.05%	151026	3.20%	158454
5	Quoted by Contractor		Above		Above		Above	
	<b>Total:-</b>	5941595		6221365		6241171		6248599
<b>II-MASONRY STRUCTURE COMPONENT</b>								
1	Amount of Schedule B	168732		168732		168732		168732
2	Add Cartage of Material	68892		0		0		0
3	Add Diff. cost of Bricks 14985 Nos. @Rs. 3300/- P%0 Nos.	49451		49451		49451		49451
4	Add Diff. cost of Cement 207 Bags @ Rs. 195/- P. Bag	40365		40365		40365		40365
5	Add Diff. cost of Steel cwt @ Rs. 26000/- P. Ton	0		0		0		0
6	Ceiling / Premium 20.00% Above	33746	58.75%	99130	60.50%	102083	62.25%	105036
7	Quoted by Contractor		Above		Above		Above	
	<b>Total:-</b>	361186		357678		360631		363584
	<b>G-Total:-</b>	6302781		6579043		6601802		6612183

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount quoted in the individual tenders.

This offer of M/s Muhammad Ayoob Jat Government Contractor @ Rs. 2.65% Above for road work and @ Rs. 58.75% Above for Masonry Structure on the estimate rates shown in the schedule 'B' of the work, found to be lowest, hence accepted / recommended for approval.

  
DIVISIONAL ACCOUNTS OFFICER  
DISTRICT OFFICE ROADS  
SANGHAR

  
DISTRICT OFFICER ROADS  
SANGHAR

  
EXECUTIVE DISTRICT OFFICER  
WORKS & SERVICES DEPARTMENT  
SANGHAR

In the said conditions.