SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

y
TOBE FILLED = BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF
WORKS, SERVICES & GOODS

Sindh Seed Corporation
1) NAME OF THE ORGANIZATION/ DEPTT. :

2) PROVINCIAL/LOCAL GOVT./OTHER  Autonmous

3) TITLE OF CONTRACT Manual Operation
4) TENDER NUMBER SSC/PP/PRO/76 Dated. 08-07-2015
5) BRIEF DESCRIPTION OF CONTRACT Manual Operation

6) FORUM THAT APPROVED THE SCHEME Competent Authority

7) TENDER ESTIMATED VALUE Rs.10,97,600/-

8) ENGINEER’S ESTIMATE
(For civil works only) .o ¢

9) ESTIMATED COMPL%TION %*ERloD (AS PER CONTRACT) 2015-16 (30-06-2016)
10) TENDER OPENED ON (DATE & ng/w) 26-08-2015 at 12:00 Noon

e

11) NUMBER OF TENT?ER@@CQE@ENTS SQLD 02
(Attach list of buyers) ‘

14) BID EVALUATION REPORT
(Enclose a copy)

16) CONTRACT AWARD PRICE

17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION.REPORT ¢
(i.e. 1% 2™ 39 EVALUATION BID). 1st

18) METHOD OF PROCUREMENT USED : - (Tick one)

2) SINGLE STAGE — ONE ENVELOPE PROCEDURE Pomestic Domestic/ Local

c) TWO STAGE BIDDING PROCEDURE

d) TWO STAGE — TWO ENVELOPE BIDDING PROCEDURE

b) SINGLE STAGE — TWO ENVELOPE PROCEDURE [:l

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED ie.
EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:
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Managing Director

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

e [[ v [/

21) ADVERTISEMENT :

Yes | S.# 24776 Dated. 10-07-2015

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)
No
ii) N?\VS PaPers N Yes | Daily "Express”,"Nawai Sindh", “The
(If yes, give names.of newspapers and dates) News" Dt. 16-07-2015, Daily "Jeejal, 17/07
No

Domestic/ )
= T

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER,DO BMENTS?
(If yes, enclose’a copy) k)

Yes l. INO l.

Yes B No

24) WHETHER BID EVALUATION CRITERIA y
WAS INCLUDED IN BIDDING / TENDER DOCUMEN
(If yes, enclose a copy)

METHOD OTHER THAN OPEN COMPETITIVE BIDDQ\'IG@%

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY | ves|T {{vo (1]
COMPLIANT?

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT

THE TIME OF OPENING OF BIDS? Yes |} v | |No

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF

CONTRACT?
(Attach copy of the bid evaluation report) ves 17 o
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31) ANY COMPLAINTS RECEIVED Yes
(If yes, result thereof)
No | No
32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)
Yes
No | No
33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons) Yes
F No { No
34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detallﬁd leasQ y Yes
No | No

N

35) WAS IT ASSURED BY THE PROCURING AC}ENCY THAT THE SELECTED FIRM IS NOT

BLACK LISTED? ves [[v][vo [ ]l

36) WAS A VISIT MADE BY ANY OFFICER/OFF'\ICIAL @F%HE PROCURING AGENCY TO THE
SUPPLIER’S PREMISES IN CONNECTION WITHHE PROGUREMENT? IF SO, DETAILS TO

38) SPECIAL CONDITIONS, IF ANY o
(If yes, give Brief Description)

Signature & Official Stamp of
Authorized Officer

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291
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I Name of Procuring Agency:
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-
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Ly

-

. Tender Reterence No:

4. Method of Procurement:

3. Tender Published:

SPPRA Website ID N0.24776 on 10-07-2015 and Daily ”Expi'ess" , " The News”, “Nawai

Bid Evaluation Report

Sindh Seed Corporation

SSC/PP/PRO/976 Dated. 08-07-2015

. Tender Description/Name of work/ttem:

Manual Operation

Domestic/Local

Sindh” Dated.16-07-2015 & “Daily”, “Jeeijal” Dated.17-073-2015

6. Total Bid documents Sold:

7 Total Bids Received:

8. Technical Bid Opening date: (1f applicable,

9. No. of Bid technically qualified (if applicable):

10. Bid(s) Rejected:

I'1. Financial Bid Opening date:

12. Bid Evaluation Report:

i

; S No

0

-2

-

- -
i

Firm or
Bidder

1

Mashooque
Ali Khoso

Name of

Rs.1089370/-

| Cost ofﬁzred 7
by the
Bidder

2

(MUHAMMAD JUMAN FAQIR)
Plant Manager,
SPP, SSC, Sakrand
Member/Secretary

02 {Two)

02 (Two)

01 (One)

26-08-2015
. Com;hrison )
Ranking withh Reasons for
in terms . acceptance/
of cost Estimated rejection
- - cos’ — e ha St
3 4 S
I 0.74 Lowest

AM FAROOQUI,
ant Director,

Regional Directorate of Industries
Hyderabad/Member

Remarks

(MUKHTIAR AHMED GHANGHRO)
DIRECTOR
PRODUCTION, PROCESSING
& MARKETING/Convener



GUVERNMENT OF SINDH
SINDH SEED CORPORATION

No. SSC/PP/PRO/ 7 7/9 )
Hyderabad Date: ¢¢ 7o ReES

PH 022-9260044
Fax: 022-9260040

SINDH SEED CORPORATION

To,

Mr. Mashooque Ali Khoso,
Labour Contractor,

Seed Processing Plant,
Sindh Seed Corporation,
Sakrand.

SUBJECT: CONTRACT FOR MANUAL OPERATIONS AT SEED PROCESSING PLANT
SSC, SAKRAND FOR THE YEAR 2015-16.

The Competent Authority, Sindh Seed Corporation on the recommendation of
Procurement Committee has been pleased to approve the rates offered by you under tender
for manual operation for processing of Wheat & Paddy, Ginning of Phutty, loading and
unloading of Raw/Finished of Wheat/Paddy/Cotton Seed/Qil Seed/Fertilizer etc. for the year
2015-16, as under:-

A.  CEREAL SECTION.

1. Loading & Unloading of Raw Seed for reception gutter of Plant through SSC Trucks\
which provided by Plant Manager, SPP, SSC, Sakrand on Sindh Seed Corporation
Expenses shifting, setting including collecting spread over material in Store. Unloading
of empty bags and setting in store and other operations which are necessarily required
before Pre-Cleaning.

2. Pre-Cleaning feeding to reception gutter, empty bags collecting repair of bags, bag
cleaning by machine, making bundle of bags, shifting, setting and collecting spread
over material through-out Plant and Store and all operations which are necessarily

Rs: 15.95/-
per 40 Kgs

required during Pre-Cleaning.

3. Processing collecting the processed finished seed in bags through authoweigher,
weighment through Plat Form Scale, Double Stitching, Tagging, Stamping
Stenciling, Shifting through Fork lifter which provided by Plant Manager, SPP, SSC,
Sakrand on Sindh Seed Corporation expenses and setting in Store. Collecting spread
over seed from floor, pits of Elevators and conveyors and all the machinery and
Plant Area and store, collecting waste materials from Machines, Stitching, shifting
and setting in Store including loading / unloading and stitching of bags/Bales and
all other operations which are necessary for processing. Hand sewing of Basic Seed

if required.



B. COTTON GINNING / GINNING OF PHUTTY ALL OPERATIONS RS.14.85/- PER 40 Kgs
(Serial No: 1to 4).

- 1. PHUTTY SECTION

a} Unloading of Phutty

b) Setting Phutty

¢) Weighment of Phutty

d) Setting of Phutty

e) Shifting of Phutty

f) Opening of Phutty

g) Putting of Phutty in Stock area for drying

2. GINNING SECTION
a) Filling of Jholli from open Phutty
b) Shifting manually Jholli Phutty from stacked area to Thalla
¢) Spreading of Phutty by Dandari three times
d) Filling of Jholli
e) Shifting from Thalla to Pipe
f) Feedingthe Phutty to Machine

3. COTTON SEED
a) Stencilling on bag.
b) Filling bags with machine / hand.
c) Removing fiiled bag from machine.
d) Weighment of filled bags of Cotton Seed.
e) Shifting of filled bags of Cotton Seed.
f) Stitching of filled bags of Cotton Seed.
g) Filling of Seed in bags.
h) Weighment Stitching, Tagging setting etc.
i} Shifting of filled bags from Machine to Store.
i} Setting of filled bags of Cotton Seed upto 15 bags height.

4. PRESSING SECTION
a) Spreading of water on Lint two times.
b) Putting Lint in Press machine.
¢) Pressing the Lint by foot by labour.
d) Covering the Lint bale with Hessian Cloths.
e) Covering the Lint bale with bailing hoops.
f) Removing the bales from bailing press.
g) Weighment of Lint bales.
h) Covering and Stitching of sides of bales.
i) Shifting of Lint bales.
j) Setting of Lint bales.
k) Loading/Unloading of Cotton Seed/Cotton Lint, bags/bales.
l) Weighment of Cotton Seed bags filled.
m) Shifting of Cotton Seed filled in bags.

NQS\__,_’—J"/




i) LOADING/UNLOADING OF RAW PRODUCE, FINISHED SEED, FERTLIZER, OILSEED
PER 40 KGS.

» Raw produce of Wheat, Paddy, Cotton etc.

» Processed wheat seed.
Rs: 3.75

~ Cotton Seed.
per 40 Kg

» Processed Paddy Seed
» Qil Seed

» Fertilizer etc.

i) EMPTY BAGS LOADING/UNLOADING.

Rs. 0.95

. . per bundle
» The Polypropylene/Plastic bags per bundle of hundred (100} bags

The Terms & Conditions of the Contract are given as under:-

Clause - 1: Commencement & Completion Dates of work: The contractor shall not enter
upon or commence any portion or work except with the written authority and
instructions of the authorized Officer (Plant Manager, Seed Processing Plant, SSC, Sakrand
is Authorized Officer) of the work. Failing such authority the contractor shall have no
claim to ask for payment of work.

The contractor shall proceed with the works with due expedition and without delay and
complete the works in the time allowed for carrying out the work as entered in the tender
shall be strictly observed by the contractor and shall reckoned from the date on which the
order to commence work is given to the contractor. And further to ensure good progress
during the execution of the work, contractor shall be bound, in all in which the time
allowed for completion of any work exceeds one month, to achieve progress on the
prorate basis.

Clause - 2: Liquidated Damages: The contractor shall pay Liquidated Damages (if any) to the
agency at the rate per day stated in the bidding data for each day that the completion
date is later than the Intended completion date; the amount of Liquidated Damage paid
by the contractor to the Agency shall not exceed 10% of the contract price. Agency may
deduct Liquidated Damages from payments due to the contractor. Payment of Liquidated
Damages does not affect the contractor’s liabilities.

Clause - 3: Termination of the Contract:

(A)  Procuring Agency may terminate the contract if either of the following
conditions exits:-

(1) contractor causes a breach of any clause of the Contract;

(i1)  the progress of any particular portion of the work is unsatisfactory and
notice of 10 days has expired;

(1i1)  In the case of abandonment of the work owing to the serious iliness or
death of the contractor or any other cause.

(iv)  contractor can also request for termination of contract if a payment
certified by the Authorized Officer is not paid to the contractor within 60
days of the date of the submission of the bili;

e~



(B)  The Procuring Agency has power to adopt any of the following courses as may
deem fit:-

(1) to forfeit the security deposit available except conditions mentioned at A
(i} and (iv) above;
(i)  To finalize the work done by the contractor.

(C) Inthe event of any of the above courses being adopted by the
Procuring Agency, the contractor shall have:-

(1) no claim to compensation for any loss sustained by him by reason of his
having purchased or procured any materials, or entered into any
engagements, or made any advances on account of, or with a view to the
execution of the work or the performance of the contract,

(i1)  However, the contractor can claim for the work done duly certified by the
Authorized Officer in writing regarding the performance of such work and

has not been paid.
Procuring Agency may invite fresh bids for remaining work.

Clause -4: Possession of the site and claim for compensation for delay: The authorized
officer shall give possession of all parts of the site to the contractor. if possession of site is
not given by the date stated in the contract data, no compensation shall be allowed for
any delay caused in staring of the work on account of any acquisition of land, water
standing in borrow pits/compartment or in according sanction to estimates. In such case,
either data of commencement will be changed or period of completion is to be extended
accordingly.

Clause -5: Extension of Intended Completion Date: The Procuring Agency either at its
own initiatives before the date of completion or on desire of the contractor may extend
the intended completion date, if an event (which hinders the execution of contract)
occurs or a variation order is issued which makes it impossible to complete the work by
the intended completion date for such period as he may think necessary or proper. The
decision of the Authority in this matter shall be final; where time has been extended
under this or any other clause of this agreement, the date for completion of the work
shall be the date fixed by the order giving the extension or by the aggregate of all such
orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the
contract and all clauses of the contract shall continue to be operative during the extended
period.

Clause -6: Specifications: The contractor shall execute the whole and every part of the
work in the most substantial and work-man-like manner and both as regards materials
and all other matters in strict accordance with the specifications lodged in the office of
the Director Production, Processing & Marketing and initialed by the parties, the said
specification being a part of the contract. The contractor shall also confirm exactly, fully
and faithfully to the designs, drawing, and instructions in writing relating to the work
signed by the Director Production, Processing & Marketing and lodge in his office and to
which the contractor shall be entitled to have access at such office or on the site of work
for the purpose of inspection during office hours and the contractor shali, if he so
requires, be entitled at his own expense to make or cause to be made copies of the
specifications, and of all such designs, drawings, and instructions as aforesaid.

ML-J\»



Clause - 7: Payments:

(A)

(B)

Interim/Running Bill. A bill shall be submitted by the contractor as
frequently as the progress of the work may justify for all work executed and
not included in any previous bill at least once in a month and the
Authorized Officer shall forward the same with inspection/receiving reports
for the purpose of having the same verified and the claim, as for as
admissible, adjusted, if possible before the expiry of ten days from the
presentation of the bill.

The Procuring Agency shall pass/certify the amount to be paid to the
contractor, which he considers due and payable in respect thereof, subject
to deduction of security deposit, advance payment if any made to him and
taxes (income Tax, Sindh Sales Tax etc. imposed by the Government from
Time to Time).

All such intermediate payment shall be regarded as payments by way of
advance against the final payment only and not as payments for work
actually done and completed, and shall not preclude the Procuring Agency
from recoveries from final bill and rectification of defects and unsatisfactory
items of works pointed out to him during defect liability period.

The Final Bill. A bill shall be submitted by the contractor within one month
of the date fixed for the completion of the work otherwise Authorized
Officer’s certificate of the total amount payable for the works shall be final
and binding on all parties.

Clause - 8: Reduced Rates. In cases where the items of work are not accepted as
so completed, the Procuring Agency may make payment on aceount of such items
at such reduced rates as he may consider reasonable in the preparation of final or
on running account bills with reasons recorded in writing.

Clause - 9: Issuance of Variation and Repeat Orders:

(A)

(B)

(©)

Agency may issue a Variation Order for procurement of works, physical
services from the original contractor to cover any increase or decrease in
quantities, including the introduction of new work items that are either due
to change of plans, design or alignment to suit actual field conditions,
within the general scope and physical boundaries of the contract.

Contractor shall not perform a variation until the Procuring Agency has
authorized the variation in writing subject to the limit not exceeding the
contract cost by of 15% on the same conditions in all respects on which he
agreed to do them in the work, and at the same rates, as are specified in
the tender for the main work. The contractor has no right to claim for
compensation by reason of alterations or curtailment of the work.

In case the nature of the work in the variation does not correspond with
items in the Bill of Quantities, the quotation by the contractor is to be in the
form of new rates for the relevant items of work, and if the Authorized
Officer is satisfied that the rate quoted is within the rate worked out by him
on detailed rate analysis, and then only he shall allow him that rate after
approval from higher authority.



(D) The time for the completion of the wark shall be extended in the proportion

(E)

that the additional work bear to the original contact work.

In case of quantities of work executed result the Initial Contract Price to be
exceeded by more than 15%, and then Authorized Officer can adjust the rates
for those quantities causing excess the cost of contract beyond 15% after
approval of Higher Authority.

Repeat Order: Any cumulative variation, beyond the 15% of initial contract
amount, shall be subject of another contract to be tendered out if the works are
separable from the original contract

Clause-10: Quality Control.

(A)

(B)

(©

Identifying Defects: If at any time before the security deposit is refunded to
the contractor/during defect liability period mentioned in bid data, the
Procuring Agency may instruct the contractor to uncover and test any part
of the works which he considers may have a defect due to use of unsound
materials or unskillful workmanship and the contractor has to carry out a
test at his own cost irrespective of work already approved or paid.

Correction of Defects: The contractor shall be bound forthwith to rectify or
remove the notified defect so specified in whole or in part, as the case may
require. The contractor shall correct the notified defect within the Defects
Correction Period mentioned in notice.

Uncorrected Defects:

(i In the case of any such failure, the Procuring Agency shall give the
contractor at least 14 days notice of his intention to use a third party
to correct a defect. He may rectify or remove, and re-execute the
work or remove and replace the materials or articles complained of
as the case may be at the risk and expense in all respects of the
contractor.

(ii)  If the Authorized Officer considers that rectification/correction of a
defect is not essential and it may be accepted or made use of; it shall
be within his discretion to accept the same at such reduced rates as
he may fix therefore.

Clause - 11:

(A)

(B}

Inspection of Operations. The Authorized Officer and his subordinates, shal!
at all reasonable times have access to the site for supervision and
inspection of works under or in course of execution in pursuance of the
contract and the contractor shall afford every facility for and every
assistance in obtaining the right to such access.

Dates for Inspection and Testing. The DPP&M, SSC shall give the contractor
reasonable notice of the intention of the Authorized Officer or his
subordinate to visit the work shall have been given to the contractor, then
he either himself be present to receive orders and instructions, or have a
responsible agent duly accredited in writing present for that purpose,
orders given to the cortractor’s duly authorized agent shalt be considered
to have the same force an effect as if they had been given 1o the contractor
himself.

Ma___ o~



Clause - 12: Examination of work before covering up:

(A) No part of the works shall be covered up or put out of view/beyond the
reach without giving notice of not less than five days to the Authorized
Officer whenever any such part of the works or foundations is or are ready
or about to be ready for examination and the Authorized Officer shall,
without delay, unless he considers it unnecessary and advises the
contractor accordingly, attend for the purpose of examining and measuring
such part of the works or of examining such foundations;

(B) If any work is covered up or placed beyond the reach of measurement
without such notice having been given, the same shall be uncovered at the
contractor’s expense, and in default thereof no payment or allowance shall
be made for such work, or for the materials with which the same was
executed.

Clause - 13: Risks. The contractor shall be responsible for all risks of loss of or
damage to physical property or facilities or related services at the premises and of
personal injury and death which arise during and in consequence of its
performance of the contract. if any damage is caused while the work is in progress
or become apparent within three months of the grant of the certificate of
completion, final or otherwise, the contractor shall make good the same at his own
expense, or in default the Procuring Agency may cause the same to be made good
by other workmen, and deduct the expenses from retention money lying with the
Procuring Agency.

Clause-14: Measures for prevention of fire and safety measures:

The Contractor shall not set fire to any standing jungle, trees, bush-wood or grass
without a written permit from the Authorized Officer. When such permit is given, and also
in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the
contractor shall take necessary measures to prevent such fire spreading to or otherwise
damaging surrounding property. The contractor is responsible for the safety of all its
activities including protection of the environment on and off the site. Compensation of all
damage done intentionally or unintentionally on or off the site by the contractor’s labour
shall be paid by him.

Clause-15: Sub-contracting: The contractor shall not subcontract the whole of the
works, except where otherwise provided by the contract. The contractor shall not
subcontract any part of the works without the prior consent of the Procuring
Agency. Any such consent shall not relieve the contractor from any liability or
obligation under the contract and he shall be responsible for the acts, defaults and
neglects of any subcontractor, his agents, servants or workmen as if these acts,
defaults or neglects were those of the contractor, his agents’ servants or workmen.
The provisions of this contract shall apply to such subcontractor or his employees
as if he or it were employees of the contractor.

Clause - 16: Disputes: All disputes arising in connection with the present contract,
and which cannot be amicably settled between the parties, , the decision of the
Authority shall be final, conclusive and binding on all parties to the contract upon
all questions relating to the meaning of the specifications, designs drawings, and
instructions, hereinbefore mentioned and as to the quality of workmanship, or
materials used on the work or as to any other questions, claim, right, matter, or
thing whatsoever in any way arising out of, or relating to the contract design,
drawings, specifications, estimates, instructions, orders or these conditions or
otherwise concerning the works, or the execution, of failure to execute the same,



whether arising, during the progress of the work, or after the completion or
abandonment thereof

Clause -17: Site Clearance. On completion of the work, the contractor shall be
furnished with a certificate by the Authorized Officer of such completion, but
neither such certificate shall be given nor shall the work be considered to be
complete until the contractor shall have removed all temporary structures and
materials brought at site either for use or for operation facilities including cleaning
debris and dirt at the site. If the contractor fails to comply with the requirements
of this clause then Procuring Agency, may at the expense of the contractor remove
and dispose of the same as he thinks fit and shall deduct the amount of all
expenses so incurred from the contractor’s retention money. The contractor shall
have no claim in respect of any surplus materials as aforesaid except for any sum
actually realized by the sale thereof.

Clause -18: Recovery as arrears of Land Revenue: Any sum due to the
Government by the contractor shall be liable for recovery as arrears of Land
Revenue.

Clause -19: Refund of Security Deposit/Retention Money: On completion of the
whole of the works (a work should be considered as complete for the purpose of
refund of security deposit to a contractor from the last date of submission the final
bills), the defects notice period has also passed and the Authorized Officer has
certified that all defects notified to the contractor before the end of this period
have been corrected, the security deposit lodged by a contractor {in cash or
recovered in installments from his bills) shall be refunded to him after the expiry of
three months from the date on which the work is completed.

Clause -20: Period of Contract: The contract will be awarded for the year 2015-16.
That bidder shall be fully bound to carry-out all manual operations required for
processing of Wheat, Paddy Seed and ginning of Phutty to the entire satisfaction ot
Plant Manager or authorized Nominee of Sindh Seed Corporation. That bidder shall
work according to the priority fixed by Plant Manager/authorized Nominee of

Sindh Seed Corporation.
‘\O[XL_,,_.A

DIRECTOR
MARKETING, PROCESSING
& MARKETING

Accepted
Wy 2
e
8 4
L7
MASHOOQUE ALl KHOSO
Labour Contractor
Resident of Village Tally Post Oftice Sakrand,
Taluka Sakrand, District, Shaheed Benazirabad

(Nawab Shah).
C.N.1.C. No: 45403-9133676-1

PLANT MANAGER
SEED PROCESSING PLANT
SSC SAKRAND
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TENDER DOCUMENT
MANUAL OPERATION CONTAINS THE
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o Description Apprx: Qty.
T | in kgmds |
Processing of Wheat seed 20000
‘\-\\_~\‘___ —————
Processing of Paddy seed 15000
Ginning of Phutty 13000
Misc: work i.¢ Loading, Un.
Loading, of Raw/ Finished 90000
seed, fertilizer

Loading, Un-kl:fjéa—iﬁéﬂaf—e*rﬁﬁty
bags (Bundle of 100 bags) for 600
wheat, paddy and cotton seed

16 89 ?ﬁro)

6»0,,{
Signature of contractor; : J;;_E’

Name of contractor: ¥ oS A eoytlte. P 6 -

DIRECTOR
PRODUCTION, PROCESSING
j (9 R & MARKETING/CONVENER
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Tender Description/Name of work/item:

No. of Bid technically qualified (il applicable),

. Name of Procuring Ageney:

. Tender Relerence No:

. Method ol Procurement:
. Tender Published:
Total Bid documents Sold:

. Total Bids Recetved:

10. Bid(s) Rejected:

11. Financial Bid Opening date:

Bid Evaluation Report

Sindh Seed Corporation

SSC/PP/PRO/976 Dated. 08-07-2015

Manual Operation

Domestic/Local

SPPRA Website 1D No.24776 on 10-07-2015 and Daily “Express”, “ The News”, “Nawai ,
Sindh” Dated. 16-07- 2015 & “Dallv", “Jeejal” Dated.17-08-2015 i

02 (Two)

02 (Two)

Technical Bid Opening date: (if applicable,

01 (One)

26-08-2015

12. Bid Evaluation Rt.port

!

e aris l
Name of Cost Off cred I Ranking Comp ArSON L Reasons for | i
. v by the witlh | o |
S No Firm or . in terms . acceptance/ Remarks \ -
. Bidder Estimated . !
Bidder of cost re je'CII()H i
N o_jo__cost | T P N
0 . 1 | 2 | 3 04 ) 757 6 ‘
- Mr. L i :
I. | Mashooque | Rs.1089370/- | 17 0.74 Lowest
i Ali Khoso ‘
_{, il - - |
20 |
—-; —T —— - ——— —_— -— l} : i
3. l
b= e e B i B i
4. - | | |
[ R |
(MUHAMMAD Juﬁl\f FAQIR) ENG: MANZO k/ALAM FAROOQUI,  {MUKXHTIAR AHMED GHANGHRO)

Plant Manager,
SPP, SSC, Sakrand

Member/Secretary

Assistant Director,

Regicnal Directorate of Industries

Hyderabad/Member

DIRECTOR
PRODUCTICN, PROCESSING
& MARKETING/Convener




BIDDING QUALIFICATION REPORT

Single Stage One Envelop Procedure
it NIT No. SSC/PP/Pro/976 dtaed.08-07-2015

Cpening Date: 26-08-2015

Description of Work: Manual Operation

Name of Bidder: Mr. Mashooque Ali Kheso
: | . Sl e .
- SH Eligibility Yes No f
5} 1. [ Relévant egperience | V e '
‘} 2. 1 Registration with Income tax ~
| 3. | Registration with Sinch Revenue Board |~ | |
!' a. [ professional Tax - v S
5 ;_Turnover gfétément o o ~ 7 N
| 6. .Ti"Req;Jired Bi.d Security e v N
Name of Bidder: Mr. Mehboob Hussain
st © Eligibility L Yes  No
Pl Relevéﬁt -experien.ce D . v
: 2. | Registratiorn with Iﬁcorﬁe tax I ] 7 v 7
37.7 7 Registration with Sindh Revenué _B-o;rd - - v
4. “ Profegsional Tax o : - '
5. | Turnover Statement R
] 6 ‘ Rec.q.uire“d Bid Se-c.urity o o v
!‘ {ZJ'A' -
(MUHAMMAD JUMANK FAQIR) (MUKHTIAR AHMED GHANGHRO)
Plant Manager, DIRECTOR
SPP, §SC, Sakrand Assistant Director, PRODUCTION, PROCESSING
Member/Secretary Regional Directorate of & MARKETING/Convener

Industries Hyderabad/Member
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GOVERNMENT OF SINDit
SINDH SEED CORPORATIO

ATTENDANCLE SHEET OF BIDDERS, WHO PARTICIPATED IN OPENING OF
TENDERS ON 26-08-2015 AT 12:00 NOON AT SINDH SEED CORPORATION
HEAD OFFICE AYDERABAD FOR MANUAL OPERATION
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SINDH SEED CORPORATION

GOVERNMENT OF SINDH
SINDH SEED CORPORATION

ATTENDANCE SHEET OF CONVENER/ MEMBERS OF COMMITTEE, WHO PARTICIPATED IN THE
MEETING OF PROCUREMENT COMMITTEE FOR PURCHASE OF GOODS, WORKS AND SERVICES
FOR MANUAL OPERATIONS FOR SINDH SEED CORPORATION, HELD ON 26-08-2015 AT 12:00

NOON AT SINDH SEED CORPORATION HEAD OFFICE HUSSAINABAD HYDERABAD.,

—

S. NO.

[

NAME ALONGWITH DESIGNATION

SIGNATURE

Mr. Mukhtiar Ahmed Ghanghro

Director Production, Processing
& Marketing/Convener

Mr. Muhammad Juman Fagir

Plant Manager, Seed Processing Plant,

Sindh Seed Corporation
Sakrand/Member/Secretary of the Committee

Engr: Manzoor Alam Farooqui,
Assistant Director,

Regional Directorate of Industries,
Hyderabad/Member of the Committee
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SHGH SEFLD COHPORATION

GOVERNMENT OF SINDH
SINDH SEED CORPORATION

PH: 022-9260G44
Fax; 022-9260040

CERTIFICATE

Certified that tender invited for Manual Operation at SPP, SSC, Sakrand
vide letter/NIT No, SSC/PP/PRQ/976 Dated.08-07-2015 and same were published in

Newspapers and also on website of Authority. The same were opened on 26-08-2015

by the procurement committee. Two (02) contractors purchased and submitted the

bids. Out of which one (01} contractor namely Mr. Mehboob Hussain has not

deposited the bid security, required documents and same was rejected. The bid

submitted by Mr. Mashooque Ali Khoso, Contractor was considered in accordance of

rule No. 48 of SPPRA-2010. The rate also comparable to the last awarded contract.

Pre ica k4 AN

(MUHAMMAD JUMAN FAQIR)
Plant Manager,
SPP, SSC, Sakrand
Member/Secretary

/ ol Tl :
ENG: MARNZOOR ALAM (MUKHTIAR AHMED GHANGHRO}
FARQOQUI, DIRECTOR
Assistant Director, PRODUCTION, PROCESSING
Regional Directorate of & MARKETING/Convener
Industries Hyderabad/Member



SINi3H SEED CORPORATION

MINUTES OF TiE MEETING OF PROCUREMENT
COMMITEi-E HELD ON 26-08-2015

The tenders/bids for Labour Contractor for Manual Operations at SPP,
SSC, Sakrand were invited. The Tender was published in news papers and also
released on the website of Authority. A Meeting of the Procurement committee
was held on 10-08-2015 for opening the bids received in respect of Manual
Operation at Seed Processing Plant, Sindh Seed Corporation, Sakrand but no any
bidder submitted bid till the deadlines of submission. The meeting of procurement
committee has again held on 26-08-2015 as per Tender Notice. The Meeting was
attended by members of the procurement committee and the representative of

bidders. (Attendance Sheets are enclosed).

The following bidders submitted their bids till the deadline of
submission.

1. Mr.Mashoogque Ali Khoso

2. Mr.Mehboob Hussain

The bids were opened at 12-00 Noon in the presence of the above
mentioned participants and the rates quoted by bidders were read aloud by
convener of the procurement committee. All the Members of the procurement
committee signed each and every page of financial proposal/bids. The committee
i cxamine all the bids as per the gualification/eligibility provided in the
bidding document and verify the document and bid security submitted by the
bidders.

Mr.Mehboob Hussain has not attach/deposit the bid security &
required documents as per requirement. The procurement committee rejected his
bid.

As per rule 48 of Sindh Public Procurement Rules 2010, even when
only one bid is submitted, the bidding process may be considered valid, if the bid
was advertised in accordance with rules and prices are comparable to the prices or

rates of the last awarded contract or the market price.

L 2N



The rate/cost offered by Mr. Mashoogue Ali Khoso has been found

lowest, reasonable and Procurement Committee has recommended the same for

approval.
The meeting ended with the vote of thanks.
V)
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: ENG: MANZOOR ALAM FAROOQUI,
(MUHAMMAD JUMAN FAQIR) ASSISTANT DIRECTOR,
PLANT MANAGER, REGIONAL DIRECTORATE OF INDUSTRIES
SPP, 55C, SAKRAND HYDERABAD/ MEMBER
MEMBER/SECRETARY
NS W
(MUKHTIAR AHMED GHANGHRO)
DIRECTOR

PRODUCTION, PROCESSING
& MARKETING/CONVENER



GOVERNMENT OF SINDH
SINDH SEED CORPORATION

PH 022-9260044 No. SSC/PP/PRO
Hvderabad Date:

for

( sINDH SE£0 coRPORATION Fax; 022-9260040

To,

Mr.Mashooque Ali Khoso,

Village Tali,

Near, Seed Processing Plant,
Sindh Seed Corporation, Sakrand.

SUBJECT: BID EVALUATION REPORT SHOWING THE RANKING OF BID FOR
MANUAL OPERATION.

The Bid Evaluation report showing the ranking of bid for Manual
Operation is enclosed herewith for your information. You have if any objection,
the same should be furnished within seven days positively, otherwise it will be

presumed that you have no any objection.

DIRECTOR
Enci: As Above. PRODUCTION, PROCESSING
& MARKETING

C.C to the:-
1. Director (A&F}, SSC, Hyderabad.
2. P.A to Managing Director, S5C Hyderabad.
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