



Karachi Water & Sewerage Board

Office of the Executive Engineer

Karachi Division Civil-I

Block "B" 9th Mile Karsaz, Shakra-e-Faisal, Karachi

Tel. No. 021 - 99245119

NO: E.E/K.D(CIVIL-I)/KWSB/Acctt/2016/17/69

Dated : 25/4/2017

To,

The Director (CB),
SPPRA,
Karachi.

SUBJECT:- N.I.T. NO. E.E/KDC-I/ACCTT/KWSB/2016/17/53 Dated 09-03-2017
SPPRA SR. NO. - 2016

With reference to above, it is intimated that the following documents under rule-45 of SPPR-2010 are enclosed herewith:-

- 1) Bid Evaluation Report.
- 2) Comparative Statement.
- 3) Attendance Sheet.
- 4) Minutes of the Opening Committee.
- 5) Bidders Qualification Report.

Executive Engineer
Karachi Division Civil-I
KW&SB

Copy to :-

- 1) The D.M.D (T.S), KWSB.
- 2) The C.E(B.T), KWSB.
- 3) The S.E(BWSC-I), KWSB.

SPPRA INWARD DIARY
NO: 2833
DATED: 27-04-17



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE DIRECTOR (DESIGN & ESTIMATE)

BID EVALUATION REPORT


1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	SPPRA Serial No.32086 I.D No. _____
3	Tender Description/Name of Work/Item:	EMERGENT REPAIR OF LEAKAGES ON 48" DIA & 24" DIA PRCC TRUNK MAIN AT UNION COUNCIL NO.1, DMS GULSHAN TOWN
4	Method of Procurement:	Single Stage (One Envelop)
5	Tender Published:	Through SPPRA Web Site
6	Total Bid Documents Sold:	2 Nos
7	Total Bid Received:	2 Nos
8	Technical Bid Opening Date (if applicable):	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) Rejected:	01 No
11	Financial Bid Opening Date:	10-04-2017

12 BID EVALUATION REPORT


S#	Name of Firm Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	M/s.Abu Bakar Associates	Rs.9,93,792/-	1 st Lowest	At Par	Pay Order and required documents are available. P.O # 15792571 dt:10-04-2017 Rs.20,000/-from HBL Delhi Mercantile Society Branch Karachi	Substantially Responsive
2	M/s.Ehsan Builders	Rs.10,27,741/-	-	@3.416% Above	Pay Order not attached, required documents are available.	Un Responsive

The all concerned bidders are being informed accordingly.


The E.E Concerned for compliance of Rule-45 of SPPRA 2010 **M/s.Abu Bakar Associates** declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.


(Riaz Khalid Bajwa)
Accounts Officer (B.T)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member



(Abdul Rehman Shaikh)
S.E (Bulk Water Supply)
Members


(Saleem Ahmed) 11/04/17
Director (Design & Estimate)
Convener

COMPARATIVE STATEMENT


**Name of Work: EMERGENT REPAIR OF LEAKAGES ON 48" DIA & 24" DIA PRCC TRUNK MAIN
AT UNION COUNCIL NO.1, DMS GULSHAN TOWN**


S.No	Description of Work	Estimated Cost				M/s.Abu Bakar Associates	
		Quantity	Rate	Per	Amount	Rate	Amount
1	Leakages on 48" dia PRCC Pipe Trunk Main Line (External vatta) i/c Excavation, de-watering, sealing material, labour, back filling etc.	12.00 Nos	35821.00	Each	429,852.00	35821.00	429,852.00
2	Leakages on 24" dia PRCC Pipe Trunk Main Line (External vatta) i/c Excavation, de-watering, sealing material, labour, back filling etc.	13.00 Nos	18360.00	Each	238,680.00	18360.00	238,680.00
3	Deduction of refilling the excavated stuff in trench 6" layers i/c watering, ramming to full compaction etc complete.	-10609.62 Cft	2760.00	%Cft	(29,282.55)	2760.00	(29,282.55)
4	Preparing Sub Base by supplying and spreading well graded pits or bed run gravel having a liquid limit of grater than 25 and plasticity index not greater than 6" proper chamber and grade i/c watering, rolling and compacting in layers thickness of each compacted layer not exceedding 6" compacted upto 98-100% density as per modified AASHO density / rate i/c all cost of material T&P and carriage upto 3 chain.	10609.62 Cft	3341.71	%Cft	354,542.73	3341.71	354,542.73
TOTAL QUOTED / CORRECTED COST					993,792		993,792


(Riaz Khalid Bajwa)
Accounts Officer (B.T)
Member / Secretary


(Saif-ul-Haque)
Addl. Director Internal
Audit KMC - Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (K.M.C)
Member


(Abdul Rehman Shaikh)
S.E (Bulk Water Supply)
Member


(Saleem Ahmed)
11/04/12
Director (Design & Estimate)
Convener



KARACHI WATER & SEWERAGE BOARD
OFFICE OF THE DIRECTOR (DESIGN & ESTIMATE)

ATTENDANCE SHEET
CONTRACTOR'S / FIRM'S

Name of Work: Emergency repair of leakages in 48"
dia & 2m dia P.M. main at
Union Council No. 1, D.M.S. Gulshan Town

Date of Tender Opening: 10-4-17

Dropping & Opening Time: 10-4-17

SPPRA Serial No. 32086

Venue: Office of the Director (D&E) / Convener, near COD
Filter Plant, Gulshan-e-Iqbal, Block-17, Karachi.

S.No	Name of Firm	Name of Contractor	Signature
1	Ehsan Builders	Ehsan	
2	Abu Bakkar Associates	Shahzaib	
3			
4			
5			
6			

NIT No. SPPRA Serial No.32086

Method of Procurement: Single Stage Single Envelope.

Name of Work: EMERGENT REPAIR OF LEAKAGES ON 48" DIA & 24" DIA
PRCC TRUNK MAIN AT UNION COUNCIL NO.1, DMS
GULSHAN TOWN

MINUTES OF BID OPENING MEETING.


A meeting of the procurement committee of this department was held on 10-04-2017 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders. **(Attendance sheet is enclosed).**

2. Two bidders submitted their bids till the deadline of submission.
 - i. M/s. Abu Bakar Associates
 - ii. M/s. Ehsan Builders
3. The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.


S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
01	M/s. Abu Bakar Associates	Rs.9,93,792/-	Rs.20,000/-	P.O # 15792571 dt:10-04-2017 from HBL Delhi Mercantile Society Branch Karachi
02	M/s. Ehsan Builders	Rs.10,27,741/-	-	Pay Order not Attached

4. The one bid contain cutting.
5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).

The meeting ended with the vote of thanks to and from the chair.


(Riaz Khalid Bajwa)
Accounts Officer (B.T)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Abdul Rehman Shaikh)
S.E (Bulk Water Supply)
Members


(Saleem Ahmed)
10/04/17
Director (Design & Estimate)
Convener

NIT No. SPPRA Serial No.32086

Method and procedure of procurement: Open Competitive Bidding (National/ International Competitive Bidding) (Single Stage-One Envelope)

Description of work: EMERGENT REPAIR OF LEAKAGES ON 48" DIA & 24" DIA PRCC TRUNK MAIN AT UNION COUNCIL NO.1, DMS GULSHAN TOWN

Date of Opening: 10-04-2017

BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT


Eligibility/ Qualification Criteria:


S. No.	Eligibility / Qualification Criteria	Bidders' Name	
		M/s.Abu Bakar Associates	M/s.Ehsan Builders
1.	Registration with PEC (if applicable)	N/A	N/A
2.	NTN	Yes	Yes
3.	Sales Tax Registration (FBR)	N/A	N/A
4.	Registration with Sindh Revenue Board (SRB)	Yes	Yes
	Qualification Criteria:		
5.	Minimum three years' experience of relevant field.	Yes	Yes
6.	Turnover of at least last three years	Yes	Yes
7.	Required Bid Security is attached.	Yes	No
8.	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes
9.	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44	N/A	N/A
10.	Qualified/ disqualified	Qualified	Disqualified


(Riaz Khalid Bajwa)
Accounts Officer (B.T)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Abdul Rehman Shaikh)
S.E (Bulk Water Supply)
Members


(Saleem Ahmed)
10/04/17
Director (Design & Estimate)
Convener