HIGHWAY DIVISION GHOTKI.

No. TC/ G-55/ {1 3 of 2018,
Ghotki, Dated: &9 /67512018

Ph: #, 0723-682036
Fax #, 0723-682036
E.mail Address: xenhighwayghotki36@gmail.com

SAY NO TO CORRUPTION

L0,

The Assistant Manager,

In charge (Receipt Section),
Sindh Public Procurement Regulatory

Authority, Government of Sindh,
Barrack No.08, Sindh Secretariat No.4-A,

Court Road KARACHI.
|
LOWING DOCUMENTS FOR HOISTING

SUBJECT:- SUBMISSION OF FOLI
ON SPPRA WEBSITE.
|

\

l

C/G-55/ 363 dated.12-02-2018,
J

Reference:- This Office NIT No.T
SPPRA Sr.No0.36763.

|
|
Kindly find enclosed herewith the following documents for

Hoisting on the SPPRA Website for further necessary action.

1 Comparative Stateme1€1t (01 No.)

2 Bid Evaluation Repor% (01 No.)

3 Procurement Commitfee Meeting (01 No.)

4. Technical Evaluation Report

/ Bidder Qualificatioaneport (01 No.)

N 2. Attendance Sheet } (01 No.)
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.Zmam O—.. <<O_.—A REMAINING WORK CONSTRUCTION OF ROAD FROM TO MOLVI ABDUL QADIR RIND, SHIFTED AT ROAD FROM KOTLO

"COMPERATIVE STATEMENT"

MUNSHI ROAD TO VILLAGE PIR BUX JHEDO MILE 0/0-0/6 +462'.

NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 363 DATED.12-02-2018 Opening Date.05-03-2018
*

Estamited sanctioned by Superintending Engineer (W&S) Deptt: Ghotki @ Mirpur Mathelo vide No.SE(W&S)P.B/ 57 Dated.08-01-2018.

‘ )

Rate Quoted by Contractors

g e M/S. Intel Construction Co.
Estiamte Provision

(i) Rs.7.62 % above except item No.8 on Part-A (ii) Rs.13.45 % above on

part-B
Part - A ( Road )
Amount of Schedule "B" Rs. 6729211 Schedule-B Rs. 6729211
Add: 8 % above premium Rs. 538337 (+) Rs. 512766
Rs. 7267548 Rs. 7241977
Ded. Different Cost of Bitumen (-) Rs. 318641 (-) Rs. 318641
Total (A) Rs. 6948907 Rs. 6923336
Part - B (M-S) 02 Nos.
Amount of Schedule "B" (184292x2) Rs. 368584 Rs. 368584
Add: Cost of Cartage of Material Rs. 51452 (+) Rs. 49575
25726x2
Total (B) Rs. 420036 Rs. 418159
G.Total (A+B) Rs: 7368943 Rs. 7341495

Lowest Rate quoted by M/S. Intel Construction Co.(i) Rs.7.62 % above except item No.8 on Part-A (ii) Rs.13.45 % abov
lowest / reasonable & within the Estimates Cost Rs.7436141/- (1.23%) Saving on Estimated.

Add: Cantigency Lum Sum Rs. 67292

part-B are

\ \ #7
Total Estimate [Rs. 7436235 | T V,
Members G>3H>r._.\ MAL) (ALI ASGHAR MAHAR)

FINCIAL REVIEW ASSISTANT ENGINEER ASSISTANT ENGINEER

Estimates Cost Say 7436141 PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
Tender Cost 7341495 e —
94646 Saving Chairman (GHULAM SHABTIR KALWAR)
Savin
o Trsanar 1007 127
1.27% Saving on Estimated :




EVALUATION REPORT

BID

1 |Name of Procuring Executive Engineer Highway Division Ghotki
2 [Tender Reference No N.I.T No. TC /G-55/ 363 dated:12.02.2018
3 [Tender Description /Name Remaining Work Construction of road from to Molvi
of work/ item Abdul Qadir Rind, Shifted at road from Kotlo Munshi
road to village Pir Bux Jhedo Mile 0/0-0/6 +462' .
4 |Method of Procurement Single stage (by Competitive rate / bid)
5 |Tender published. NIT published : INF/KRY.NO.849/2018 (i) Daily Kawish
dt.19-02-2018 (ii) Daily Jhoongar dt.16-02-2018 (iii)
Daily Dunya Karachi dt.16-02-2018 SPPRA SR. N0.36763
ID N0.2147483647
6 | Total Document sold 01 No.
7 | Total Bids received 01 No.
8 |Technical Bid opening date | (Provided details in separate form)
( if applicable)
9 [No. of Bid technically 01 No.
qualified ( if applicable)
10 |Bid(s) Rejected -
11 |Financial Bid opening date. 05-03-2018
BID EVALUATION REPORT
. Cornp.arison Reasons for
S.No Nam;igfiil:m i Co;::g:;;grby Ranking in terms of Cost Est:::;e d acc?pta.nce/ Remarks
rejection
cost
0 1 2 3 4 5 6
Lowest / Reasonable
M/S. Intel
5 (i) Rs.7.62 % above except | 94646/- Accepted
¢ gO”S””Ct'O“ 7341495 liiem No.8 on Part-A (ii Saving | being lowest
2 Rs.13.45 % above on part-B

Signature of the Tendering Committee.

NS

/

MAL)

GHOTKI

Chairman

) &
| N \/ p. 7
Member (JAMIAT,
ASSISTANT ENGINEER

PUBLIC HEALTH ENGG: SUB-DIVISION

(GHULAM sml%?ﬁ"mwnn)
EXECUTIVE ENGINEER
HIGHWAY DIVISION

GHOTKI

(ALI ASGHAR MAHAR)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION




OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY DIVISION
GHOTKI.

NIT NO.TC/G-55/ 363 dated.12- 02 - 2018 &
SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :05-03-2018.

1. A meeting of the Procurement Committee was held in office of the Executive Engineer Highway Division
Ghotki under his Chairmanship.

2 The below mentioned member of Committee attended the meeting to discuss the bids invited for the
Procurement of work : Remaining Work Construction of road from to Molvi Abdul Qadir Rind, Shifted at road from

Government of Sindh Karachi.
Following attend the meeting:

i) Mr. Jamiat Mal Member
Assistant Engineer
Public Health Engg: Sub-Division Ghotki

ii) Mr. Ali Asahar Mahar Member
Assistant Engineer

Highway Sub-Division Ghotki
3. During the course of meeting following discussion were made by the committee.

i. The tender received on dated: 05-03-2018 at 01:00 Pm were opened before the Procurement Committee
in presence of representatives of participants.

ii. The methods for bidding documents observed as single envelop.

iii) The tender was opened on 05-03-2018 @ 02:00 before the tender opening Committee.

4. The Committee was informed that 01 No. bidder has purchased the bidding documents upto 01:00 PM of 05-
03-2018 and 01 No. has responded the bids and received back on 05-03-2018 upto 02:00 PM in the office of the
Executive Engineer Highway Division Ghotki.

5 During the opening of tender received, following status was found.
S.No Name of firm ost o;fizr::rby the Ranking in Term of Cost Remarks
Lowest / Reasonable
1 s Iniel e o 7341495 () Rs.7.62 % above except |Accepted being lowest
Co. itern No.8 on Part-A (ii)
Rs.13.45 % above on part-B
6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically and financially with

sanctioned estimate / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.

7 Recommendation
After due deliberation / security of each tender document by the Committee, it was recommended that lowest /

Reasonable evaluated responsive bidder may be awarded the respective tender.
8 Decision

In view of Para No.7 of this report it is decided that tenders are being awarded to above mentioned Reasonable
responsive bidder which is within estimate cost accordingly.

=i
SN X
Members ) ,{Z// :
(JAMIAT MAL) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION

GHOTKI
GHOTKI

»
\

Chairman (GHULAM SHABIR KALWAR)
EXECUTIME ENGINEER
HIGHWAY PIV '
GH



OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY DIVISION
GHOTKI.

NIT NO.TC/G-55/ 363 dated.12- 02 - 2018 &
SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :05-03-2018.

1. A meeting of the Procurement Committee was held in office of the Executive Engineer Highway Division
Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss the bids invited for the
Procurement of work : Remaining Work Construction of road from to Molvi Abdul Qadir Rind, Shifted at road from

Government of Sindh Karachi.
Following attend the meeting:

i) Mr. Jamiat Mal Member
Assistant Engineer
Public Health Engg: Sub-Division Ghotki

if) Mr. Ali Asghar Mahar Member
Assistant Engineer
Highway Sub-Division Ghotki

3. During the course of meeting following discussion were made by the committee.

i. The tender received on dated: 05-03-2018 at 01:00 Pm were opened before the Procurement Committee
in presence of representatives of participants.

ii. The methods for bidding documents observed as single envelop.

iii) The tender was opened on 05-03-2018 @ 02:00 before the tender opening Committee.

4. The Committee was informed that 01 No. bidder has purchased the bidding documents upto 01:00 PM of 05~
03-2018 and 01 No. has responded the bids and received back on 05-03-2018 upto 02:00 PM in the office of the
Executive Engineer Highway Division Ghotki.

5 During the opening of tender received, following status was found.
S.No Name of firm Cost o;f::ir::rby Hie Ranking in Term of Cost Remarks
Lowest / Reasonable
1 WIS, lnfel Cansiiucian 7341495 () Rs.7.62 % above except |Accepted being lowest
Co. item No.8 on Part-A (i)
Rs.13.45 % above on part-B
6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically and financially with

sanctioned estimate / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.

7 Recommendation
After due deliberation / security of each tender document by the Committee, it was recommended that lowest /

Reasonable evaluated responsive bidder may be awarded the respective tender.
8 Decision

In view of Para No.7 of this report it is decided that tenders are being awarded to aboye mentioned Reasonable
responsive bidder which is within estimate cost accordingly.

Members }

(JAM:M’/MAL) (ALl ASGHAR MAHAR)
e S LB DI VISION ASSISTANT ENGINEER
s g el e HIGHWAY SUB-DIVISION
=i GHOTKI
Ehiliinan (GHULAM SHABIR KALWAR)

EXECUTIME ENGINEER




TECHNICAL EVALUTION REPORT /
BIDDER QUALIFICATION REPORT.

1 [NAME OF PROCURING EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI
AGENCY
2 [TENDER REFERENCE NO. N.I.T No. TC /G-55/ 363 dated:12.02.2018

TENDER DESCRIPTION /NAME [REMAINING WORK CONSTRUCTION OF ROAD FROM TO
OF WORK/ ITEM MOLVI ABDUL QADIR RIND, SHIFTED AT ROAD FROM
KOTLO MUNSHI ROAD TO VILLAGE PIR BUX JHEDO MILE
0/0-0/6 +462'.

4 [METHOD OF PROCUREMENT |SINGLE STAGE
5 |NAME OF FIRM / BIDDER M/S. INTEL CONSTRUCTION CO.
6 |N.T.N AVAILABLE
7 |REGISTRATION WITH P.E.C  |AVAILABLE REGISTRATION
8 |EXPERIENCE AVAILABLE
9 |05 % EARNEST MONEY DEPOSITED
10 |TENDER FEE / COST OF DEPOSITED
BIDDING DOCUMENT
11 |TURNOVER OF AT LEAST AS |AVAILABLE

THREE YEARS.

Signatures of the Tendering Committee.
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Member vV
(JAMIAT MAL) (ALI AS R MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
Chairman (GHULAM ABIR KALW]\R)




OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION GHOTKI.

This office NIT NO.TC/G-55/ 363 dated.12- 02 - 2018,

SUBJECT: - ATTENDANCE SHEET.
Date of Opening : 05/ 03 /2018.
S.No Name of Contractors/ firms Signatures
1 M/S. Intel Construction Co.

Member

Chairman

v A\
DR <
(JAMIAT'MAL) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI

—

\\'\Lﬁ A
(GHULAM $SHABIR KALWAR)
EXECUTIVE ENGINEER
HIGH Y DIVISION
OTKI
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