



KARACHI WATER & SEWERAGE BOARD
OFFICE OF THE PROJECT DIRECTOR (S-III)

Block-D, 9th Mile Karsaz, Shahra-e- Faisal, Karachi
Tel. # 99240828 Fax # 99240828

M/s. Sinohydro RMG (JV),
F-104, Block-F,
Allama Rasheed Turabi Road
Nazimabad, Karachi.
Phone : 35842855, Fax : 35842855

No. PD/S-III/KW&SB/2014- 233
Dated: January 20, 2014

WITHDRAWAL NOTICE

Sub: NIT for the Contract LS-1 Component of Greater Karachi Sewerage Plan S-III

This is in reference to the "NOTICE INVITING TENDER" regarding Contract LS-01 and Contract LS-02 issued from this office bearing No. PD/S-III/KW&SB/2014/223 dated January 08, 2014, information conveyed that the Contract LS-01 "Laying of 48" Dia PE Pipe and other allied works from Surjani to Saba Cinema" is withdrawn due to some technical reasons, while the schedules for the Contract LS-02 "Construction of New RC Conduit / Interceptor and other allied works along Lyari River from Saba Cinema to Metrovill", shall remain unchanged.

Project Director (S-III)
Karachi Water & Sewerage Board



KARACHI WATER & SEWERAGE BOARD
OFFICE OF THE PROJECT DIRECTOR (S-III)

Block-D, 9th Mile Karsaz, Shahra-e- Faisal, Karachi
Tel. # 99240828 Fax # 99240828

M/s. Sheikh Baz Khan & Brothers,
B-40, Ground Floor, Block-T,
North Nazimabad,
Karachi.
Phone : 36631001 - 36624788, Fax : 36624748

No. PD/S-III/KW&SB/2014/ 233
Dated: January 20, 2014

WITHDRAWAL NOTICE

Sub: NIT for the Contract LS-f Component of Greater Karachi Sewerage Plan S-III

This is in reference to the "NOTICE INVITING TENDER" regarding Contract LS-01 and Contract LS-02 issued from this office bearing No. PD/S-III/KW&SB/2014/223 dated January 08, 2014, information conveyed that the Contract LS-01 "Laying of 48" Dia PE Pipe and other allied works from Surjani to Saba Cinema" is withdrawn due to some technical reasons, while the schedules for the Contract LS-02 "Construction of New RC Conduit / Interceptor and other allied works along Lyari River from Saba Cinema to Metrovill", shall remain unchanged.

Project Director (S-III)
Karachi Water & Sewerage Board



KARACHI WATER & SEWERAGE BOARD
OFFICE OF THE PROJECT DIRECTOR (S-III)

Block-D, 9th Mile Karsaz, Shakra-e- Faisal, Karachi
Tel. # 99240828 Fax # 99240828

M/s. Saeed Khan Construction Company,
Karim Rahim House Block # B/2,
Qasimabad,
Hyderabad.
Phone : 022-2650659, Fax : 022-2655566

No. PD/S III/KW&SB/2014/233
Dated: January 20, 2014

WITHDRAWAL NOTICE

Sub: NIT for the Contract LS-1 Component of Greater Karachi Sewerage Plan S-III

This is in reference to the "NOTICE INVITING TENDER" regarding Contract LS-01 and Contract LS-02 issued from this office bearing No. PD/S-III/KW&SB/2014/223 dated January 08, 2014, information conveyed that the Contract LS-01 "Laying of 48" Dia PE Pipe and other allied works from Surjani to Saba Cinema" is withdrawn due to some technical reasons, while the schedules for the Contract LS-02 "Construction of New RC Channel Interceptor and other allied works along Lyari River from Saba Cinema to Metrovill", shall remain unchanged.

20/01/2014

Project Director (S-III)
Karachi Water & Sewerage Board



KARACHI WATER & SEWERAGE BOARD
OFFICE OF THE PROJECT DIRECTOR (S-III)

Block-D, 9th Mile Karsaz, Shakra-e- Faisal, Karachi
Tel. # 99240828 Fax # 99240828


M/s. Friends Construction Syndicate (Pvt) Ltd,
14-17 Snowwhite Commercial Complex,
Shahrah-e-Faisal, Karachi.
Phone : 34325752-3, Fax : 35206228

No. PD/S-III-KW&SB/2014 233
Dated: January 20, 2014

WITHDRAWAL NOTICE

Sub: **NIT for the Contract LS-1 Component of Greater Karachi Sewerage Plan S-III**

This is in reference to the "NOTICE INVITING TENDER" regarding Contract LS-01 and Contract LS-02 issued from this office bearing No. PD/S-III/KW&SB/2014/223 dated January 08, 2014, information conveyed that the Contract LS-01 "Laying of 48" Dia PL Pipe and other allied works from Surjani to Saba Cinema" is withdrawn due to some technical reasons, while the schedules for the Contract LS-02 "Construction of New RC Conduit / Interceptor and other allied works along Lyari River from Saba Cinema to Metrovill", shall remain unchanged.


Project Director (S-III)
Karachi Water & Sewerage Board



KARACHI WATER & SEWERAGE BOARD
OFFICE OF THE PROJECT DIRECTOR (S-III)

Block-D, 9th Mile Karsaz, Shakra-e- Faisal, Karachi
Tel. # 99240828 Fax # 99240828


M/s. Qasim Khan & Company,
152-J, Block 2, P.E.C.H.S. Society,
Karachi.
Phone : 34557927-8, Fax : 34325060

No. PD:S-III KW&SB/2014 233
Dated: January 20, 2014

WITHDRAWAL NOTICE

Sub: NIT for the Contract LS-1 Component of Greater Karachi Sewerage Plan S-III

This is in reference to the "NOTICE INVITING TENDER" regarding Contract LS-01 and Contract LS-02 issued from this office bearing No. PD/S-III/KW&SB/2014/223 dated January 08, 2014, information conveyed that the Contract LS-01 "Laying of 48" Dia PE Pipe and other allied works from Surjani to Saba Cinema" is withdrawn due to some technical reasons, while the schedules for the Contract LS-02 "Construction of New RC Conduit / Interceptor and other allied works along Lyari River from Saba Cinema to Metrovill", shall remain unchanged.


20/01/2014.
Project Director (S-III)
Karachi Water & Sewerage Board



KARACHI WATER & SEWERAGE BOARD
OFFICE OF THE PROJECT DIRECTOR (S-III)

Block-D, 9th Mile Karsaz, Shakra-e- Faisal, Karachi
Tel. # 99240828 Fax # 99240828


M/s. Crescent Construction Company,
SA-23, 2nd Floor Shahnaz Arcade,
Shaheed-e-Millat Road
Karachi.
Phone : 34140931, Fax : 34926658

No. PD/S-III/KW&SB/2014/ 233
Dated: January 20, 2014

WITHDRAWAL NOTICE

Sub: NIT for the Contract LS-1 Component of Greater Karachi Sewerage Plan S-III

This is in reference to the "NOTICE INVITING TENDER" regarding Contract LS-01 and Contract LS-02 issued from this office bearing No. PD/S-III/KW&SB/2014/223 dated January 08, 2014, information conveyed that the Contract LS-01 "Laying of 48" Dia PE Pipe and other allied works from Surjami to Saba Cinema" is withdrawn due to some technical reasons, while the schedules for the Contract LS-02 "Construction of New RC Conduit Interceptor and other allied works along Lyari River from Saba Cinema to Metrovill", shall remain unchanged.


Project Director (S-III)
Karachi Water & Sewerage Board
20/01/2014



KARACHI WATER & SEWERAGE BOARD
OFFICE OF THE PROJECT DIRECTOR (S-III)

Block-D, 9th Mile Karsaz, Shakra-e- Faisal, Karachi
Tel. # 99240828 Fax # 99240828

M/s. Indusmens Corporation,
47-A – 2/6, Nursery Shakra-e-Faisal,
P.E.C.H.S. Society,
Karachi.
Phone : 34520100 - 34380234, Fax : 34547656

No. PD/S-III/KW&SB/2014/ 233
Dated: January 20, 2014

WITHDRAWAL NOTICE

Sub: NIT for the Contract LS-1 Component of Greater Karachi Sewerage Plan S-III

This is in reference to the "NOTICE INVITING TENDER" regarding Contract LS-01 and Contract LS-02 issued from this office bearing No. PD/S-III/KW&SB/2014/223 dated January 08, 2014, information conveyed that the Contract LS-01 "Laying of 48" Dia PL Pipe and other allied works from Surjani to Saba Cinema" is withdrawn due to some technical reasons, while the schedules for the Contract LS-02 "Construction of New RC Conduit / Interceptor and other allied works along Lyari River from Saba Cinema to Metrovill", shall remain unchanged.

Project Director (S-III)
Karachi Water & Sewerage Board



KARACHI WATER & SEWERAGE BOARD
OFFICE OF THE PROJECT DIRECTOR (S-III)

Block-D, 9th Mile Karsaz, Shabra-e- Faisal, Karachi
Tel. # 99240828 Fax # 99240828

M/s. Matracon Pakistan (Pvt) Ltd,
House No. 276-B,
Main Double Road F-10/4,
Islamabad.
Phone : 34300769, Fax : 34326067

No. PD/S-III/KW&SB/2014/ 283
Dated: January 20, 2014

WITHDRAWAL NOTICE

Sub: NIT for the Contract LS-1 Component of Greater Karachi Sewerage Plan S-III

This is in reference to the "NOTICE INVITING TENDER" regarding Contract LS-01 and Contract LS-02 issued from this office bearing No. PD/S-III/KW&SB/2014/223 dated January 08, 2014, information conveyed that the Contract LS-01 "Laying of 48" Dia PE Pipe and other allied works from Surjani to Saba Cinema" is withdrawn due to some technical reasons, while the schedules for the Contract LS-02 "Construction of New RC Conduit / Interceptor and other allied works along Lyari River from Saba Cinema to Metrovill", will remain the same.

20/01/2014.

Project Director (S-III)
Karachi Water & Sewerage Board



KARACHI WATER & SEWERAGE BOARD
OFFICE OF THE PROJECT DIRECTOR (S-III)

Block-D, 9th Mile Karsaz, Shahra-e- Faisal, Karachi
Tel. # 99240828 Fax # 99240828


M/s. CGC RSL (JV),
Office No. 2-3, Dean Arcade,
Khayaban-e-Iqbal, Clifton
Karachi.

No. PD/S-III/KW&SB/2014/ 233
Dated: January 20, 2014

WITHDRAWAL NOTICE

Sub: NIT for the Contract LS-1 Component of Greater Karachi Sewerage Plan S-III

This is in reference to the "NOTICE INVITING TENDER" regarding Contract LS-01 and Contract LS-02 issued from this office bearing No. PD/S-III/KW&SB/2014/223 dated January 08, 2014, information conveyed that the Contract LS-01 "Laying of 48" Dia PE Pipe and other allied works from Surjani to Saba Cinema" is withdrawn due to some technical reasons, while the schedules for the Contract LS-02 "Construction of New RC Conduit / Interceptor and other allied works along Lyari River from Saha Cinema to Metrovil", shall remain unchanged.


Project Director (S-III) 25/01/2014.
Karachi Water & Sewerage Board