**MUHAMMAD ZAKIR STAMP VENDOR**Licence. No:42, Seat No. 74, City Court
Karachi-Pakistan

S. NO. 1910 Abdul Samad
 ISSUED TO WITH ADDRESS Advocate
 THROUGH WITH ADDRESS L# 915/KBA
 PURPOSE
 VALUE RS. ATTACHED
 STAMP VENDOR'S SIGNATURE

PAKISTAN
 100
 RUPEES
 ONLY

CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the 11 day of July, 2016, between EDUCATION & LITERACY DEPARTMENT, GOVERNMENT OF SINDH, (hereinafter called the "Procuring Agency") of the one part and M/s. Jafar Saani Enterprises (hereinafter called the "Contractor") of the other part.

WHEREAS the Procuring Agency is desirous that certain works viz: Repair, Renovation and Rehabilitation of GECE (W) Sanghar Sindh. (CIDA) and amount of @ Rs.24.020445 million should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such works and the remedying of any defects therein.

1. In this Agreement works and expressions shall have the same meanings as are respectively assigned to them in the Condition of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:

Continue...

- a) The Letter of Acceptance;
- b) The completed Form of Bid along with Schedules to Bid;
- c) Conditions of Contract & Contract Data;
- d) The period Schedule of Prices/Bill of quantities (BoQ);
- e) The Specifications; and
- f) The Drawings

3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provision of the Contract.


4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of the Contractor


JAFAR SAANI ENTERPRISES

Signature of the Procuring Agency


MANAGER (AP, TM & ACCOUNTS)
Capacity Building of Teachers
Training Institute of
Education and Training of Elementary
School Teachers in Sindh

Signed, Sealed and Delivered in the presence of:

Witness



Witness





NO.PMU/SETTP/CIDA(CW)/2016
PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
GOVERNMENT OF SINDH
EDUCATION & LITERACY DEPARTMENT

Karachi dated:

To,

M/S Jafar Saani Construction Company,
Karachi

SUBJECT: WORK ORDER FOR REHABILITATION, REPAIR & RENOVATION OF GECE(W) SANGHAR

Reference: Your Bid submitted on 19th February 2016.

I am directed to inform you that the rates amounting to Rs. **24.020445** million (Rupees Twenty Four Million Twenty thousand four Hundred and Forty Five only) quoted by you for the subject works as mentioned below against each component are approved by the Procurement Committee of this project:

S.#	Description	%age above/ below/ par(Civil)	%age above/ below/ par (Plumbing)	Non-Schedule (Electric)
1.	Academic Block	At Par Non- Schedule N/A	At Par Non- Schedule N/A	At Par Non-Schedule 160,000/=
2.	Compound wall	At Par Non- Schedule N/A	N/A	N/A

You are accordingly informed to start the aforesaid work within 7 days from the date of issue of this work order under the supervision of the Assistant Project Engineer/ Project Engineer of this project and note that the work is to be completed within a period of **06 Months**.

You are advised to please execute the whole and every part of the work exactly, fully and faithfully in accordance with the specifications, design, drawings and instructions in writing relating to the work. You are entitled to have access to the same for the purpose of Inspection during office hours. If required to make or cause to be made copies of the same specifications and all such Design, Drawings and instructions as aforesaid, you can do so at your own expenses.

Photostat copy duly attested by the undersigned in respect of Schedule-B relating to the above-subject work is also enclosed herewith for your information and guidance. You should give in writing the name of your authorized agent who would receive instructions at site of work during the course of its execution. PMU reserves the right to delete any component at any time due to any reason. In the meantime you are bound with the terms & conditions as laid down in the Agreement.

This is for your information and compliance.

(SYED MASOOM ALI SHAH)
Manager (Admn & Accounts)

D.A /As above

C.C.

1. The P.S. to Project Director, CIDA.
2. The Project Engineer, CIDA.
3. The Assistant Project Engineer, CIDA.

Manager (Admn & Accounts)

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS AND TRAINING OF ELEMENTARY SCHOOL
- 2) PROVINCIAL / LOCAL GOVT./ OTHER PSDP
- 3) TITLE OF CONTRACT Repair & Maintenance of TTIs
- 4) TENDER NUMBER NO.PMU-CIDA/NIT/2016
- 5) BRIEF DESCRIPTION OF CONTRACT Repair, Renovation & Rehabil. of GECE (W) Sanghar
- 6) FORUM THAT APPROVED THE SCHEME CDWP
- 7) TENDER ESTIMATED VALUE Rs.24.0 million
- 8) ENGINEER'S ESTIMATE Rs.25.785 million
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 06 months
- 10) TENDER OPENED ON (DATE & TIME) 19-02-2016 at 4.00 p.m.
- 11) NUMBER OF TENDER DOCUMENTS SOLD 03
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 03
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03
- 14) BID EVALUATION REPORT Copy enclosed
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s Jaffer Saani Construction Company
- 16) CONTRACT AWARD PRICE Rs.24.020445 million
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd EVALUATION BID).
1st

18) METHOD OF PROCUREMENT USED : - (Tick one)

- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE
- c) TWO STAGE BIDDING PROCEDURE
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	04-02-2016 (26345)
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	Express(02-02-2016), Dawn (03-02-2016), awami Awaz (05-02-2016)
No	

22) NATURE OF CONTRACT

Domestic Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

Shahid

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	No

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	no

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	no

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	no

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?


Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	no

39) Date of Award of Contract: 11-07-2016

Signature & Official Stamp of
Authorized Officer


MANAGER (ADMIN & ACCOUNTS)
MANA, Capacity Building of Teachers
Govt. Training Institutions of the
Education and Training of Elementary
Education, School Teachers in Sindh
School Teachers in Sindh

FOR OFFICE USE ONLY


SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset



MUHAMMAD ZAKIR STAMP VENDOR
 Licence No.42, Seat No. 74, City Co
 Karachi-Pakistan
 10.11.99
 DATE
 USED TO WITH ADDRESS
 USED TO WITH ADDRESS
 PURPOSE
 VALUE RS. ATTACHED
 VENDOR'S SIGNATURE

RUPEES ONE HUNDRED ONLY

INTEGRITY PACT.

**DECLARATION OF FEES, COMMISSIONS AND BROKERAGE ETC.
PAYABLE BY THE SUPPLIERS OF GOODS, SERVICES & WORKS
(IN CONTRACTS WORTH RS.10.000 MILLION OR ABOVE)**

Contract No. _____
 Contract Value. Rs.24.020445 Million
 Contract Title. Repair, Renovation & Rehabilitation "GECE(W) Sanghar

M/s. Jafar Saani Enterprises hereby declares its intention not to obtain or induce the procurement of any contact, right, interest, privilege or other obligation or benefit from Government of Sindh or any ministrative sub division or agency thereof or any other entity owned or controlled by it (Government of Sindh) through any corrupt business practice.

Without limiting the generality of the foregoing M/s. Jafar Saani Enterprises, presents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultants director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or


inducing the procurement of a contract, right, interest privilege or other obligation or benefit in whatsoever form from Government of Sindh, except that which has been expressly declared pursuant hereto.

M/s. Jafar Saani Enterprises certifies that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with Government of Sindh and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

M/s. Jafar Saani Enterprises accept full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other rights and remedies available to Government of Sindh under any law, contractor or other instrument, be voidable at the option of Government of Sindh.


Notwithstanding any rights and remedies exercised by Government of Sindh in this regard **M/s. Jafar Saani Enterprises** agrees to indemnify Government of Sindh for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to Government of Sindh in an amount equivalent to ten times the sum of any commission, gratification, bribe, finder's fee or kickback given by **M/s. Jafar Saani Enterprises** as foresaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit in whatsoever form from Government of Sindh.

Name of Procuring Agency

Signature 
MANAGER (ADMIN & ACCOUNTS)
Capacity Building of Teachers
Training Institutions of M/O
Education and Training of Elementary
School Teachers in Sindh

M/s. Jafar Saani Enterprises

Seal

Signature 

JAFAR SAANI ENTERPRISES



NO.PMU/SETTP/CIDA(CW)/2016
PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
GOVERNMENT OF SINDH
EDUCATION & LITERACY DEPARTMENT

Karachi dated: 12th May 2016

. To,

M/S Jafar Saani Construction Company,

Karachi.

SUBJECT: EXTENSION OF BID VALIDITY PERIOD OF TENDER
REHABILITATION, REPAIR & RENOVATION OF GECE(W)
SANGHAR

I am directed to refer to your bid submitted on 19th February 2016 and to state that the work order for the subject tender would be issued shortly but the bid validity period would be completed on 18th May 2016.

This department intends to extend the bid validity period for further 90 days in order to complete the task provided you agree to this proposal without changing your quoted rates.

Your consent is required in this regard in black and white to proceed accordingly.

D.A /As above

C.C.

1. The P.S. to Project Director, CIDA.
2. The Project Engineer, CIDA.
3. The Assistant Project Engineer, CIDA.

(SYED MASOOM ALI SHAH)
Manager (Admn & Accounts)

Manager (Admn & Accounts)



Jaffar Sani Construction Company

Government Contractor & General Order Supplier

- All Civil
- Mechanical
- Technical Management & Communication Management
- Planners Engineering Services
- Auto Spare Parts
- Tyre, Tubes
- Batteries
- Tools Hardware
- Electrical Goods
- Engineering
- Agricultural Equipments & Furniture Etc.

T.
The Project Director

Capacity Building of Teachers Training Institute

& Training of Elementary School Teacher - CIDA

Subject: Bid validity for repair renovation and
Rehabilitation of GECZ (W) Sanghar

Dear Sir,

with reference to your letter No. PMU/SETTP CIDA

Dated 12 May 2016 regarding subject work for
extending the bid validity

We have no objection if the Bid validity
Period is extended for a period of 90 days w.e.f
19 May 2016 on same quoted rate
with regards,


Makhdoom
Jaffar Sani



PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
EDUCATION & LITERACY DEPARTMENT
GOVERNMENT OF SINDH


MINUTES OF THE MEETING OF PROCUREMENT COMMITTEE HELD ON 19-02-2016, UNDER THE CHAIRMANSHIP OF ADDITIONAL SECRETARY(GA)/ PROJECT DIRECTOR CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS & TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH - CIDA, EDUCATION& LITERACY DEPARTMENT

A meeting of Procurement Committee of Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA Education & Literacy Department, Government of Sindh was held on 19-02-2016 under the chairmanship of Project Director Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA in the committee room to evaluate the bids for Repair, Renovation & Rehabilitation of GECE (W) Sanghar


The Secretary of the Procurement Committee informed the participants that the N.I.T. was called on 02-02-2016. (03) Tender Documents were issued accordingly (03) firms participated on the date of opening of tenders. Tenders were opened by the Procurement Committee on 19-02-2016 in presence of the bidders/ representatives of the firms. There after the bids were technically evaluated (Annex 'A') in the light of the criteria mentioned in the tender documents.

The Procurement Committee unanimously recommended that the lowest evaluated bid of M/S Jafar Saani Construction Company may be approved for award of work for Repair, Renovation & Rehabilitation of GECE (W) Sanghar.

Financial evaluation& Comparative statement of bids at (annexure-B)


(Haji Parpio Sahito)
Project Engineer, CIDA
Member/ Secretary


(Asadullah Shaikh)
Executive Engineer, Provincial Buildings
Division #III, Karachi, Work & Service Department
(Member)


(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project Director, SETTP-CIDA
Chairman



PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
EDUCATION & LITERACY DEPARTMENT
GOVERNMENT OF SINDH

Bid Evaluation Report

1. **Name Of Procurement Agency:** *Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA, Government of Sindh, Education & Literacy Department*
2. **Tender Reference No:** *PMU-CIDA/NIT/2016*
3. **Tender description/Name of work/items:** *Repair, Renovation & Rehabilitation of GECE (W) Sanghar*
4. **Method of Procurement:** *Single stage one envelop procedure*
5. **Tender Published:** *on web side of SPPRA*
6. **Total Bid documents Sold:** (03)
7. **Total Bids Received:** (03)
8. **Technical Bid Opening date:** 19/02/2016
9. **No. of Bid technically qualified:** (03)
10. **Bid(s) Rejected:** 00
11. **Financial Bid Opening date:** 19/02/2016

12. Bid Evaluation Report

S.No	Name of Firm/Bidder	Cost offered by the Bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for acceptance/rejection	Remarks
1	M/S Jafar Saani Construction Company	Rs, 24,020,445 /=	1 st Lowest	Within Estimated Cost	Technically Qualified	Recommended for award of work
2	M/S Umair & Zubair Construction Co.	Rs, 24,918,400 /=	2 nd lowest	_____	Technically Qualified	
3	M/S Sikiladho Mangrio Govt. Contractor	Rs, 25,368,958 /=	3 rd lowest	_____	Technically Qualified	

(Haji Parpio Sahito)
Project Engineer, CIDA
Member/ Secretary

(Asadullah Shaikh)
XEN, Provincial Buildings #3,
Karachi, Work & Service Department
(Member)


(Rehan Iqbal Baloch)
Additional Secretary (PDF)/ Project Director,
Chairman




**Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh
Financial Evaluation Report of Rehabilitation, Repair & Renovation of GFCE(W) Sanghar**

N.I.T. NO. PMU-CIDA/NIT/2016
DATE & TIME OF ISSUE OF 18/02/2016 5.00pm
DATE & TIME OF RETURN OF 19/02/2016 3.30pm
DATE & TIME OF OPENNING 19/02/2016 4.00pm
Amount of Estimate. (TS) 25.785

S. No:-	Items	Cost of Schedule Items (RS)	Rate Quoted by Contractor M/S Jafar Saani Construction Company			Rate Quoted by Contractor M/S Umair & Zubair Construction Co.			Rate Quoted by Contractor M/S Sikiadhio Mangrio Govt. Contractor						
			schedule Items(Above/below/at par)	Amount of Premium. (RS)	Non Schedule Items	Total	schedule Items(Above/below/at par)	Amount of Premium. (RS)	Non Schedule Items	Total	schedule Items(Above/below/at par)	Amount of Premium. (RS)	Non Schedule Items	Total	
1	Academic Block														
	Civil Work	15,496,314	0.00%	-	15,496,314	4.00%	619,853	-	16,116,167	6.00%	929,779	-	16,426,093		
	WS & S/F	1,069,128	0.00%	-	1,069,128	4.00%	42,765	-	1,111,893	6.00%	64,148	-	1,133,276		
2	Electrification Work	1,515,070	0.00%	-	1,675,070	0.00%	-	1,64,140	1,679,210	0.00%	-	167,790	1,682,860		
	Compound Wall														
	Civil Work	5,779,933	0.00%	-	5,779,933	4.00%	231,197	-	6,011,130	6.00%	346,796	-	6,126,729		
		contractor bid rates			24,020,445				24,946,899				25,370,875		
		Corrected Total Bid Amount.			24,020,445				24,918,400				25,368,958		
		Remarks.			lowest				1st Highest				2nd Highest		


Mr. Asad Khan Shaikh
XEN, Provincial Buildings #3
Work & Services Department
Member


(Rehan Iqbal Baloch)
Additional Secretary (PDF)/ Project Director, CIDA
(Chairman)


(Haji Parpio Saito)
Project Engineer, CIDA
Member



Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh
Financial Evaluation Report of Rehabilitation, Repair & Renovation of GECE(W) Sanghar

N.I.T. NO. PMU-CIDA/NIT/2016
DATE & TIME OF ISSUE OF 18/02/2016 5.00pm
DATE & TIME OF RETURN OF 19/02/2016 3.30pm
DATE & TIME OF OPENNING OF 19/02/2016 4.00pm
Amount of Estimate. (TS) 25.785

S. No:-	Items	Engineer's Estimate			Rate Quoted by Contractor M/S Jafar Saani Construction Company				
		Schedule B Cost	Non-Schedule cost	Carriage Cost	Schedule B Cost	schedule Items(Above /below/at par)	Amount of Premium. (RS)	Non Schedule Items	Total
1	Academic Block	1	2	3	4=1+2+3				
	Civil Work	15,270,341	0	1187188	16457529	15,496,314	0.00%	-	15,496,314
	W/S &S/F	1,036,111	0	0	1036111	1,069,128	0.00%	-	1,069,128
	Electricification Work	1,515,070	164150	0	1679220	1,515,070	0.00%	-	1,675,070
2	Compound Wall		0						
	Civil Work	6,496,014	0	116843	6612857	5,779,933	0.00%	-	5,779,933
	Total				25785717				24,020,445

The amount Quoted by bidder is within Technical Sanction

Mr. Asadullah Shaikh
XEN, Provincial Buildings #3
Work & Services Department
Member


(Rehan Iqbal Baloch)
Additional Secretary (PDF)/ Project Director, CIDA
(Chairman)


(Haji Parpio Sahito)
Project Engineer, CIDA
Member




**Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh
Evaluation Report of Rehabilitation, Repair & Renovation of GECE (W) Sanghar**

S#	Description	M/S Jafar Sani Construction Company	M/S Umair & Zubair Construction Co.	M/S Sikiadho Mangrio Govt. Contractor
1	Registration with Pakistan Engineering Council in category C-5 or above, under construction and operation of Engineering works By-laws 1987, having valid license in the field of specialization EE4, EE5, EE6 & C-6(11) of work and to the extent of Tender Amount of each work	yes	yes	Yes
2	Registration with Sindh Revenue Board.	yes	yes	Yes
3	Bio Data of Engineers and Technical staff working with the firm.	yes	yes	Yes
4	Documentary evidence of similar works executed/ works in progress and certificate of satisfactory completion of works by the employees. Particularly same nature of works.	yes	yes	Yes
5	List of work in progress indicating cost of each work and copy and letter of award of work.	yes	yes	Yes
6	Turnover of at least last three years to the extent of 20.00 million	yes	yes	Yes
7	List of Machinery and equipments available with documentary evidence of its ownership, Certificate of Bank showing credit worthiness alongwith bank statement.	yes	yes	Yes
8	Registration with Income Tax Department (NTN Certificates) and copy of CNIC.	yes	yes	Yes
9	Undertaking on Affidavit that firm is not involved in any litigation or abandoned any work in the department	yes	yes	Yes
10	Affidavit to the effect that the firm contractor have not been black listed previously by any executing agency.	yes	yes	Yes
11	Affidavit to the effect that all documents/ particulars/ information furnished, are true & correct	yes	yes	Yes


Mr. Asadullah Shaikh
XEN, Provincial Buildings #3
Work & Services Department
Member


(Rehan Iqbal Baloch)
Additional Secretary (PDF)/ Project Director, CIDA
(Chairman)


(Haji Parpio Sahito)
Project Engineer, CIDA
Member/ Secretary



GOVERNMENT OF SINDH
EDUCATION & LITERACY DEPARTMENT
Karachi dated the 23-11-2015

NOTIFICATION

NO: SO(G-III)/EDU/E&A/PRO-ADP/14-15: In pursuance of Rule-31 of the Sindh Public Procurement Rules,2010 a Departmental Complaint Redressal Committee comprising of following Officers is constituted as under to resolve complaint's of aggrieved bidders:-

- | | |
|--|------------------|
| 1. Special Secretary (Schools)
Education & Literacy Department,
Govt. of Sindh | Chairman |
| 2. Representative of Accountant General, | Member |
| 3. Independent Professional Expert,
(to be nominated by Education Department) | Member |
| 4. Deputy Secretary (GA),
Education & Literacy Department,
Govt. of Sindh | Member |
| 5. Section Officer (GIII)
Education & Literacy Department,
Govt. of Sindh | Member/Secretary |

ToRs

- To perform according to Rule-31 of SPPRA, 2010;
- To Perform any other function ancillary and incidental to the above.

**-DR. FAZLULLAH PECHUHO-
SECRETARY TO GOVT. OF SINDH**

NO: SO(G-III)/EDU/E&A/PRO-ADP/14-15

Karachi dated the 23rd November, 2015

C.C.

1. All members of the committee.
2. The P.S. to Secretary, Education & Literacy Department.
3. Office Order File


DEPUTY SECRETARY(GA)



GOVERNMENT OF SINDH
EDUCATION & LITERACY DEPARTMENT

Karachi dated: 20th April 2015

NOTIFICATION

NO.SO(G-I)/E&L/CIDA/2014: In supersession of this Department's Notification of even number dated 21st November 2014, following Procurement Committee is hereby constituted as per SPPRA Rules 2010, for procurement of Civil Work under "Capacity Building of Teachers Training Institutions & Training of Elementary School Teachers in Sindh" - CIDA, Education & Literacy Department, Government of Sindh, Karachi:

1.	Mr. Rehan Iqbal Baloch, Additional Secretary (G)/ Project Director, CIDA	Chairman
2.	Mr. Haji Parpio Sahito, Project Engineer, CIDA	Member/ Secretary
3.	Mr. Asadullah Shaikh, Executive Engineer, Provincial Buildings Division # III, Karachi, Works & Services Department.	Member

ToRs of the committee:

- i) Preparing Bidding Documents
- ii) Carrying out Technical as well as Financial evaluation of Bids
- iii) Preparing evaluation report as per SPPRA Rules.
- iv) Making recommendations to the competent authority for award of contract to the eligible/ successful bidder
- v) Perform any other function ancillary and incidental to the above.


SECRETARY TO GOVT. OF SINDH

NO.SO(G-I)/E&L/CIDA/2014

Karachi dated: 20th April 2015

A copy is forwarded for information and necessary action to:

1. The P.S. to Secretary, Education & Literacy Department.
2. The P.S. to Secretary, Works & Services Department.
3. The P.S. to Project Director, CIDA.
4. The Officers concerned.
5. Office order file.


SECTION OFFICER (G-III)

