

COMPARATIVE STATEMENT

NAME OF WORK:- Widening & Recondg: of road from Khadro to Suleman Junejo road mile 0/0-1/0


Date of Issue:- 10.09.2011
Date of Opening:- 12.09.2011

Sr. No.	Description	Estimate Cost	Mis Mir Maqbool Talpur		Mis Mir Hayat Khoso		Mis Ch: Iftikhar Ahmed & Co.	
			Rate	Amount	Rate	Amount	Rate	Amount
I-ROAD CONSTRUCTION COMPONENT								
1	Amount of Schedule B	4326248		4326248		4326248		4326248
2	Add Diff. cost of Bitumen 23.02 Ton @ Rs. 59952.70	1380111		1380111		1380111		1380111
3	Add Diff. cost of Bricks 42240 Nos. @Rs. 3300/- P%0 Nos.	139392		139392		139392		139392
4	Ceiling / Premium 10.00% Below	432624	10.35%	447767	10.20%	441277	10.05%	434788
5	Quoted by Contractor		Below		Below		Below	
Total:-		5413127		5397984		5404474		5410963
II-MASONRY STRUCTURE COMPONENT								
	Amount of Schedule B	53112		53112		53112		53112
	Add Cartage of Material	29300		0		0		0
	Add Diff. cost of Bricks 5000 Nos. @Rs. 3300/- P%0 Nos.	16500		16500		16500		16500
	Add Diff. cost of Cement 69 Bags @ Rs. 195/- P. Bag	13455		13455		13455		13455
	Add Diff. cost of Steel cwt @ Rs. 26000/- P. Ton	0		0		0		0
	Ceiling / Premium 20.00% Above	10622	73.25%	38905	75.50%	40100	78.80%	41852
	Quoted by Contractor		Above		Above		Above	
Total:-		122909		121972		123167		124919
G-Total:-		5536116		5519956		5527641		5535882

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount quoted in the individual tenders.


 DIVISIONAL ACCOUNTS OFFICER
 DISTRICT OFFICE ROADS
 SANGHAR

This offer of **M/s Mir Maqbool Talpur** Government Contractor @ Rs. 10.35% Below for road work and @ Rs. 73.25% Above for Masonry Structure on the estimate rates shown in the schedule 'B' of the work, found to be lowest, hence accepted / recommended for approval.


 DISTRICT OFFICER ROADS
 SANGHAR


 EXECUTIVE DISTRICT OFFICER
 WORKS & SERVICES DEPARTMENT
 SANGHAR


COMPARATIVE STATEMENT

NAME OF WORK:- Recondg: of road from PTC - Shahdadpur - Barhoon road to village Abdul Hakim Bhambhro road mile 0/0-1/0 (1.60 km)

Date of Issue:- 10.09.2011
Date of Opening:- 12.09.2011

Sr. No.	Description	Estimate Cost	M/s Muhammad Younis Ujjan		M/s Amjad Jawed		M/s Muhammad Hassan Sagrani		Rate	Amount
			Rate	Amount	Rate	Amount	Rate	Amount		
I-ROAD CONSTRUCTION COMPONENT										
1	Amount of Schedule B	3519356		3519356		3519356		3519356		
2	Add Diff. cost of Bitumen 23.02 Ton @ Rs. 59952.70	1380111		1380111		1380111		1380111		
3	Add Diff. cost of Bricks 42240 Nos. @Rs. 3300/- P%0 Nos.	139392		139392		139392		139392		
4	Ceiling / Premium 8.00% Below	281548	8.40%	295626	8.20%	288587	8.05%	283308		
5	Quoted by Contractor									
	Total:-	4757311		4743233		4750272		4755551		
II-MASONRY STRUCTURE COMPONENT										
1	Amount of Schedule B	53112		53112		53112		53112		
2	Add Cartage of Material	25174		0		0		0		
3	Add Diff. cost of Bricks 4995 Nos. @Rs. 3300/- P%0 Nos.	16483		16483		16483		16483		
4	Add Diff. cost of Cement 69 Bags @ Rs. 195/- P.Bag	13455		13455		13455		13455		
5	Add Diff. cost of Steel cwt @ Rs. 26000/- P Ton	0		0		0		0		
6	Ceiling / Premium 20.00% Above	10622	65.00%	34523	67.70%	35957	70.50%	37444		
7	Quoted by Contractor									
	Total:-	118846		117573		119007		120494		
	G-Total:-	4876157		4860806		4869279		4876045		

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount quoted in the individual tenders.


DIVISIONAL ACCOUNTS OFFICER
DISTRICT OFFICE ROADS
SANGHAR

This offer of M/s Muhammad Younis Ujjan Government Contractor @ Rs. 8.40% Below for road work and @ Rs. 65.00% Above for Masonry Structure on the estimate rates shown in the schedule 'B' of the work, found to be lowest, hence accepted / recommended for approval.


DISTRICT OFFICER ROADS
SANGHAR


EXECUTIVE DISTRICT OFFICER
WORKS & SERVICES DEPARTMENT
SANGHAR

COMPARATIVE STATEMENT

NAME OF WORK:- Recondg: of road from Sanghar Toori Mori (Toori Mori To Rachar Bridge) road mile 0/0-1/0


Date of Issue:- 10.09.2011
Date of Opening:- 12.09.2011

Sr. No.	Description	Estimate Cost	M/s Fareed Ahmed Mari		M/s Allah Nawaz Memon		M/s Ch. Riaz Ali Arain		Rate	Amount
			Rate	Amount	Rate	Amount	Rate	Amount		
I-ROAD CONSTRUCTION COMPONENT										
1	Amount of Schedule B	4588035		4588035		4588035		4588035		
2	Add Diff. cost of Bitumen 23.01 Ton @ Rs. 68496.70	1576109		1576109		1576109		1576109		
3	Add Diff. cost of Bricks 42240 Nos. @Rs. 3300/- P%0 Nos.	139392		139392		139392		139392		
4	Ceiling / Premium 10.00% Below	458803	10.60%	486332	10.10%	463392	9.40%	431275		
5	Quoted by Contractor		Below		Below		Below			
Total:-		5844733		5817204		5840144		5872261		
II-MASONRY STRUCTURE COMPONENT										
1	Amount of Schedule B	---		---		---		---		
2	Add Cartage of Material	---		---		---		---		
3	Add Diff. cost of Bricks 0 Nos. @Rs. 3300/- P%0 Nos.	---		---		---		---		
4	Add Diff. cost of Cement 0 Bags @ Rs. 195/- P. Bag	---		---		---		---		
5	Add Diff. cost of Steel cwt @ Rs. 26000/- P. Ton	---		---		---		---		
6	Ceiling / Premium 0% Above	---		---		---		---		
7	Quoted by Contractor	---		---		---		---		
Total:-		0		0		0		0		
G-Total:-		5844733		5817204		5840144		5872261		

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount quoted in the individual tenders.

This offer of M/s Fareed Ahmed Mari Government Contractor @ Rs. 10.60% Below for road work and @ Rs. --- 0 for Masonry Structure on the estimate rates shown in the schedule 'B' of the work, found to be lowest, hence accepted / recommended for approval.


 DIVISIONAL ACCOUNTS OFFICER
 DISTRICT OFFICE ROADS
 SANGHAR


 DISTRICT OFFICER ROADS
 SANGHAR


 EXECUTIVE DISTRICT OFFICER
 WORKS & SERVICES DEPARTMENT
 SANGHAR

COMPARATIVE STATEMENT

NAME OF WORK:- Recondg: of road from Sanghar Toori Mori (Toori Mori to Rachar Bridge) road mile 3/5-4/5


Date of Issue:- 10.09.2011
Date of Opening:- 12.09.2011

Sr. No.	Description	Estimate Cost	M/s Muhammad Hassan Mari		M/s Ch. Iftikhar Ahmed & Co.		M/s Mehran Rang			
			Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount
I-ROAD CONSTRUCTION COMPONENT										
1	Amount of Schedule B	4707323		4707323		4707323		4707323		
2	Add Diff. cost of Bitumen 23.01 Ton @ Rs. 68496.70	1576109		1576109		1576109		1576109		
3	Add Diff. cost of Bricks 42240 Nos. @Rs. 3300/- P%0 Nos.	139392		139392		139392		139392		
4	Ceiling / Premium 10.00% Below	470732	10.25%	482501	10.10%	475440	9.85%	463671		
5	Quoted by Contractor		Below		Below		Below			
Total:-		5952092		5940323		5947384		5959153		
II-MASONRY STRUCTURE COMPONENT										
1	Amount of Schedule B	---		---		---		---		
2	Add Cartage of Material	---		---		---		---		
3	Add Diff. cost of Bricks 0 Nos. @Rs. 3300/- P%0 Nos.	---		---		---		---		
4	Add Diff. cost of Cement 0 Bags @ Rs. 195/- P.Bag	---		---		---		---		
5	Add Diff. cost of Steel cwt @ Rs. 26000/- P.Ton	---		---		---		---		
6	Ceiling / Premium --- Above	---		---		---		---		
7	Quoted by Contractor	---		---		---		---		
Total:-		0		0		0		0		
G-Total:-		5952092		5940323		5947384		5959153		

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount quoted in the individual tenders.

This offer of **M/s Muhammad Hassan Mari** Government Contractor @ Rs. 10.25% Below for road work and @ Rs. --- 0 for Masonry Structure on the estimate rates shown in the schedule 'B' of the work, found to be lowest, hence accepted / recommended for approval.


DIVISIONAL ACCOUNTS OFFICER
DISTRICT OFFICE ROADS
SANGHAR


DISTRICT OFFICER ROADS
SANGHAR


EXECUTIVE DISTRICT OFFICER
WORKS & SERVICES DEPARTMENT
SANGHAR

COMPARATIVE STATEMENT

NAME OF WORK:- Recondg: of Shahdadpur Gupchani road to village Darya Khan Jalbani road mile 0/0-0/7
(1.40 km)


Date of Issue:- 10.09.2011
Date of Opening:- 12.09.2011

Sr. No.	Description	Estimate Cost	M/s Muhammad Hassan Bagrani		M/s Hakash Const. Co.		M/s Muntaz & Co.		Rate	Amount
			Rate	Amount	Rate	Amount	Rate	Amount		
I-ROAD CONSTRUCTION COMPONENT										
1	Amount of Schedule B	2968632		2968632		2968632		2968632		
2	Add Diff. cost of Bitumen 20.14 Ton @ Rs. 59952.70	1207447		1207447		1207447		1207447		
3	Add Diff. cost of Bricks 36960 Nos. @Rs. 3300/- P%0 Nos.	121968		121968		121968		121968		
4	Ceiling / Premium 8.00% Below	237491	8.45%	250849	8.20%	243428	8.05%	238975		
5	Quoted by Contractor									
	Total:-	4060556	Below	4047198	Below	4054619	Below	4059072		
II-MASONRY STRUCTURE COMPONENT										
1	Amount of Schedule B	0		0		0		0		
2	Add Cartage of Material	---		---		---		---		
3	Add Diff. cost of Bricks 0 Nos. @Rs. 3300/- P%0 Nos.	---		---		---		---		
4	Add Diff. cost of Cement 0 Bags @ Rs. 195/- P.Bag	---		---		---		---		
5	Add Diff. cost of Steel cwt @ Rs. 26000/- P.Ton	---		---		---		---		
6	Ceiling / Premium 0% Above	---		---		---		---		
7	Quoted by Contractor	---		---		---		---		
	Total:-	0		0		0		0		
	G-Total:-	4060556		4047198		4054619		4059072		

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount quoted in the individual tenders.


DIVISIONAL ACCOUNTS OFFICER
DISTRICT OFFICE ROADS
SANGHAR

This offer of M/s Muhammad Hassan Bagrani Government Contractor @ Rs. 8.45% Below for road work and @ Rs. --- 0 for Masonry Structure on the estimate rates shown in the schedule 'B' of the work, found to be lowest, hence accepted / recommended for approval.


DISTRICT OFFICER ROADS
SANGHAR


EXECUTIVE DISTRICT OFFICER
WORKS & SERVICES DEPARTMENT
SANGHAR


COMPARATIVE STATEMENT

NAME OF WORK:- Recondg: of Shahdadpur Gupchani road to village Muhammad Moosa Umrani and Bachal Dahri road mile 0/0-1/0


Date of Issue:- 10.09.2011
Date of Opening:- 12.09.2011

Sr. No.	Description	Estimate Cost	M/s Muhammad Hassan Bagrani		M/s Anjad Jawed		Mir Maqbool Talpur	
			Rate	Amount	Rate	Amount	Rate	Amount
I-ROAD CONSTRUCTION COMPONENT								
1	Amount of Schedule B	3305468		3305468		3305468		3305468
2	Add Diff. cost of Bitumen 23.02 Ton @ Rs. 59952.70	1380111		1380111		1380111		1380111
3	Add Diff. cost of Bricks 42240 Nos. @Rs. 3300/- P%0 Nos.	139392		139392		139392		139392
4	Ceiling / Premium 8.00% Below	264437	8.45%	279312	8.20%	271048	8.05%	266090
5	Quoted by Contractor		Below		Below		Below	
	Total:-	4560534		4545659		4553923		4558881
II-MASONRY STRUCTURE COMPONENT								
1	Amount of Schedule B	61136		61136		61136		61136
2	Add Cartage of Material	27594		0		0		0
3	Add Diff. cost of Bricks 4995 Nos. @Rs. 3300/- P%0 Nos.	16483		16483		16483		16483
4	Add Diff. cost of Cement 69 Bags @ Rs. 195/- P.Bag	13455		13455		13455		13455
5	Add Diff. cost of Steel cwt @ Rs. 26000/- P.Ton	0		0		0		0
6	Ceiling / Premium 20.00% Above	12227	63.50%	38821	65.50%	40044	67.70%	41383
7	Quoted by Contractor		Above		Above		Above	
	Total:-	130895		129895		131118		132463
	G-Total:-	4691429		4675554		4685041		4691344

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount quoted in the individual tenders.


DIVISIONAL ACCOUNTS OFFICER
DISTRICT OFFICE ROADS
SANGHAR

This offer of M/s Muhammad Hassan Bagrani Government Contractor @ Rs. 8.45% Below for road work and @ Rs. 63.50% Above for Masonry Structure on the estimate rates shown in the schedule 'B' of the work, found to be lowest, hence accepted / recommended for approval.


DISTRICT OFFICER ROADS
SANGHAR


EXECUTIVE DISTRICT OFFICER
WORKS & SERVICES DEPARTMENT
SANGHAR

The undersigned hereby certifies that the entries have been correctly incorporated in the comparative statement as per rates and amount quoted in the individual tenders.

COMPARATIVE STATEMENT

NAME OF WORK:- Const. of link road from Tando Adam Circular road to village Umair Qadir Junejo road mile 0/0-0/5 (1.00 km)

Date of Issue - 10.09.2011
Date of Opening - 12.09.2011

(3) (37)

Sr. No.	Description	Estimate Cost	M/s Amjad Jawed		M/s Abdul Haleem Junejo		M/s Isphahan Engineering		Rate	Amount
			Rate	Amount	Rate	Amount	Rate	Amount		
I-ROAD CONSTRUCTION COMPONENT										
1	Amount of Schedule B	3435224		3435224		3435224		3435224		
2	Add Diff. cost of Bitumen 14.39 Ton @ Rs. 59952.70	862719		862719		862719		862719		
3	Add Diff. cost of Bricks 26400 Nos. @Rs. 3300/- P%0 Nos.	87120		87120		87120		87120		
4	Ceiling / Premium 3.00% Above	103056	2.45%	84163	2.70%	92751	2.95%	101339		
5	Quoted by Contractor		Above		Above		Above			
Total:-		4488119		4469226		4477814		4486402		
II-MASONRY STRUCTURE COMPONENT										
1	Amount of Schedule B	168732		168732		168732		168732		
2	Add Cartage of Material	60177		0		0		0		
3	Add Diff. cost of Bricks 14985 Nos. @Rs 3300/- P%0 Nos.	49451		49451		49451		49451		
4	Add Diff. cost of Cement 207 Bags @ Rs 195/- P.Bag	40365		40365		40365		40365		
5	Add Diff. cost of Steel cwt @ Rs 26000/- P.Ton	0		0		0		0		
6	Ceiling / Premium 20.00% Above	33746	53.75%	90693	55.50%	93646	57.25%	96599		
7	Quoted by Contractor		Above		Above		Above			
Total:-		352471		349241		352194		355147		
G-Total:-		4840590		4818467		4830008		4841549		

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount quoted in the individual tenders.

This offer of **M/s Amjad Jawed** Government Contractor @ Rs. 2.45% Above for road work and @ Rs. 53.75% Above for Masonry Structure on the estimate rates shown in the schedule 'B' of the work, found to be lowest, hence accepted / recommended for approval.


 DIVISIONAL ACCOUNTS OFFICER
 DISTRICT OFFICE ROADS
 SANGHAR


 DISTRICT OFFICER ROADS
 SANGHAR


 EXECUTIVE DISTRICT OFFICER
 WORKS & SERVICES DEPARTMENT
 SANGHAR

(6) (9)

COMPARATIVE STATEMENT

DESCRIPTION OF WORK:- Const: of link road from Sanghar Jamrao Head to village Yousif Khan Pathan And Taj Khan Pathan Chak No. 2 Pathan road mile 0/0-0/5 (1.00 Km)


Date of Issue:- 10.09.2011
Date of Opening:- 12.09.2011

Sr. No.	Description	Estimate Cost	M/s Mir Hayat Khoso		M/s Ch. Riaz Ali Arain		M/s Mir Maqbool Talpur		Rate	Amount
			Rate	Amount	Rate	Amount	Rate	Amount		
I-ROAD CONSTRUCTION COMPONENT										
1	Amount of Schedule B	4824213		4824213		4824213		4824213		
2	Add Diff: cost of Bitumen 14.38 Ton @ Rs. 59952.70	862120		862120		862120		862120		
3	Add Diff: cost of Bricks 26400 Nos. @Rs. 3300/- P%0 Nos.	87120		87120		87120		87120		
4	Ceiling / Premium 8.00% Below	385937	8.25%	397998	8.10%	390761	7.75%	373877		
5	Quoted by Contractor		Below		Below		Below			
Total:-		5387516		5375455		5382692		5399576		
II-MASONRY STRUCTURE COMPONENT										
1	Amount of Schedule B	168732		168732		168732		168732		
2	Add Cartage of Material	95724		0		0		0		
3	Add Diff: cost of Bricks 15000 Nos. @Rs. 3300/- P%0 Nos.	49500		49500		49500		49500		
4	Add Diff: cost of Cement 207 Bags @ Rs. 195/- P.Bag	40365		40365		40365		40365		
5	Add Diff: cost of Steel cwt @ Rs. 26000/- P.Ton	0		0		0		0		
6	Ceiling / Premium 20.00% Above	33746	75.80%	127899	77.70%	131105	80.00%	134986		
7	Quoted by Contractor		Above		Above		Above			
Total:-		388067		386496		389702		393583		
G-Total:-		5775583		5761951		5772394		5793159		

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount quoted in the individual tenders.


 DIVISIONAL ACCOUNTS OFFICER
 DISTRICT OFFICE ROADS
 SANGHAR

This offer of **M/s Mir Hayat Khoso** Government Contractor @ Rs. 8.25% Below for road work and @ Rs. 75.80% Above for Masonry Structure on the estimate rates shown in the schedule 'B' of the work, found to be lowest, hence accepted / recommended for approval.


 DISTRICT OFFICER ROADS
 SANGHAR


 EXECUTIVE DISTRICT OFFICER
 WORKS & SERVICES DEPARTMENT
 SANGHAR

COMPARATIVE STATEMENT

29

NAME OF WORK:- Const: of link road From Dewan Waliram Kangpati road to village Leemo Khan Junejo road Mile 0/0-0/4+330'


Date of Issue:- 10.09.2011
Date of Opening:- 12.09.2011


Sr. No.	Description	Estimate Cost	M/s Mir Maqbool Talpur		M/s Fareed Ahmed Mari		M/s Riaz Ali Arain	
			Rate	Amount	Rate	Amount	Rate	Amount
I-ROAD CONSTRUCTION COMPONENT								
1	Amount of Schedule B	5492672		5492672		5492672		5492672
2	Add Diff. cost of Bitumen 12.94 Ton @ Rs. 59952.70	775788		775788		775788		775788
3	Add Diff. cost of Bricks 23600 Nos. @Rs. 3300/- P%0 Nos.	77880		77880		77880		77880
4	Ceiling / Premium 8.00% Below	439413	8.35%	458638	8.20%	450399	8.05%	442160
5	Quoted by Contractor		Below		Below		Below	
Total:-		5906927		5887702		5895941		5904180
II-MASONRY STRUCTURE COMPONENT								
1	Amount of Schedule B	56244		56244		56244		56244
2	Add Cartage of Material	31850		0		0		0
3	Add Diff. cost of Bricks 5000 Nos. @Rs. 3300/- P%0 Nos.	16500		16500		16500		16500
4	Add Diff. cost of Cement 69 Bags @ Rs. 195/- P.Bag	13455		13455		13455		13455
5	Add Diff. cost of Steel cwt @ Rs. 26000/- P.Ton	0		0		0		0
6	Ceiling / Premium 20.00% Above	11249	75.10%	42239	77.25%	43448	80.80%	45445
7	Quoted by Contractor		Above		Above		Above	
Total:-		129298		128438		129647		131644
G-Total:-		6036225		6016140		6025588		6035824

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount quoted in the individual tenders.


DIVISIONAL ACCOUNTS OFFICER
DISTRICT OFFICE ROADS
SANGHAR

This offer of M/s Mir Maqbool Talpur Government Contractor @ Rs. 8.35% Below for road work and @ Rs. 75.10% Above for Masonry Structure on the estimate rates shown in the schedule 'B' of the work, found to be lowest, hence accepted / recommended for approval.


DISTRICT OFFICER ROADS
SANGHAR


EXECUTIVE DISTRICT OFFICER
WORKS & SERVICES DEPARTMENT
SANGHAR

COMPARATIVE STATEMENT

NAME OF WORK:- Const: Of link road From Dhilyar To Haji Shamasuddin Hingorjo road mile 0/0-0/5


Date of Issue - 10.09.2011
Date of Opening - 12.09.2011

Sr. No.	Description	Estimate Cost	M/s Muhammad Sameer Const:		M/s New Muhammad Ashraf		M/s Waseem Builders		Rate	Amount
			Rate	Amount	Rate	Amount	Rate	Amount		
I-ROAD CONSTRUCTION COMPONENT										
1	Amount of Schedule B	4613504		4613504		4613504		4613504		
2	Add Diff. cost of Bitumen 14.38 Ton @ Rs. 59952.70	862120		862120		862120		862120		
3	Add Diff. cost of Bricks 26400 Nos. @Rs. 3300/- P%0 Nos.	87120		87120		87120		87120		
4	Ceiling / Premium 8.00% Below	369080	8.55%	394455	8.30%	382921	8.05%	371387		
5	Quoted by Contractor		Below		Below		Below			
Total:-		5193664		5168289		5179823		5191357		
II-MASONRY STRUCTURE COMPONENT										
1	Amount of Schedule B	0		0		0		0		
2	Add Cartage of Material	---		---		---		---		
3	Add Diff. cost of Bricks 0 Nos. @Rs. 3300/- P%0 Nos.	---		---		---		---		
4	Add Diff. cost of Cement 0 Bags @ Rs. 195/- P Bag	---		---		---		---		
5	Add Diff. cost of Steel cwt @ Rs. 26000/- P.Ton	---		---		---		---		
6	Ceiling / Premium 0% Above	---		---		---		---		
7	Quoted by Contractor	---		---		---		---		
Total:-		0		0		0		0		
G-Total:-		5193664		5168289		5179823		5191357		

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount quoted in the individual tenders.

This offer of **M/s Muhammad Sameer Const:** Government Contractor @ Rs. 8.55% Below for road work and @ Rs. --- 0 for Masonry Structure on the estimate rates shown in the schedule 'B' of the work, found to be lowest, hence accepted / recommended for approval.


 DIVISIONAL ACCOUNTS OFFICER
 DISTRICT OFFICE ROADS
 SANGHAR


 DISTRICT OFFICER ROADS
 SANGHAR


 EXECUTIVE DISTRICT OFFICER
 WORKS & SERVICES DEPARTMENT
 SANGHAR

COMPARATIVE STATEMENT

NAME OF WORK:- Recondg: of road from Mirpurkhas road to Ali Ghulam Nizamani road mile 0/0-1/0

Date of Issue:- 10.09.2011
Date of Opening:- 12.09.2011

Sr. No.	Description	Estimate Cost	M/s Allah Wassayo Mari		M/s Raza Hussain Khoso		M/s Muhammad Sameer		Rate	Amount
			Rate	Amount	Rate	Amount	Rate	Amount		
I-ROAD CONSTRUCTION COMPONENT										
1	Amount of Schedule B	4152544		4152544		4152544		4152544		
2	Add Diff: cost of Bitumen 23.02 Ton @ Rs. 68496.70	1576794		1576794		1576794		1576794		
3	Add Diff: cost of Bricks 42240 Nos. @Rs. 3300/- P%0 Nos.	139392		139392		139392		139392		
4	Ceiling / Premium 10.00% Below	415254	10.45%	433941	9.30%	386187	9.10%	377882		
5	Quoted by Contractor									
	Total:-	5453476	Below	5434789	Below	5482543	Below	5490348		
II-MASONRY STRUCTURE COMPONENT										
1	Amount of Schedule B	0		0		0		0		
2	Add Cartage of Material	---		---		---		---		
3	Add Diff: cost of Bricks 0 Nos. @Rs. 3300/- P%0 Nos.	---		---		---		---		
4	Add Diff: cost of Cement 0 Bags @ Rs. 195/- P.Bag	---		---		---		---		
5	Add Diff: cost of Steel cwt @ Rs. 26000/- P.Ton	---		---		---		---		
6	Ceiling / Premium 0% Above	---		---		---		---		
7	Quoted by Contractor	---		---		---		---		
	Total:-	0		0		0		0		
	G-Total:-	5453476		5434789		5482543		5490348		

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount quoted in the individual tenders.

This offer of M/s Allah Wassayo Mari Government Contractor @ Rs. 10.45% Below for road work and @ Rs. --- 0 for Masonry Structure on the estimate rates shown in the schedule 'B' of the work, found to be lowest, hence accepted / recommended for approval.


 DIVISIONAL ACCOUNTS OFFICER
 DISTRICT OFFICE ROADS
 SANGHAR


 DISTRICT OFFICER ROADS
 SANGHAR


 EXECUTIVE DISTRICT OFFICER
 WORKS & SERVICES DEPARTMENT
 SANGHAR

COMPARATIVE STATEMENT

NAME OF WORK:- Const: of link road from Shahdadpur – Gupchani Gulab Dahri road to village Uris Dahri road mile 0/0-0/4 (0.80 km)


Date of Issue:- 10.09.2011
Date of Opening:- 12.09.2011

Sr. No.	Description	Estimate Cost	M/s Al-Madina Const. Co.		M/s Amjad Jawed		M/s Muhammad Hassan Bagraani		Rate	Amount
			Rate	Amount	Rate	Amount	Rate	Amount		
I-ROAD CONSTRUCTION COMPONENT										
1	Amount of Schedule B	3264962		3264962		3264962		3264962		
2	Add Diff. cost of Bitumen 11.51 Ton @ Rs. 59950.70	690055		690055		690055		690055		
3	Add Diff. cost of Bricks 21120 Nos. @Rs. 3300/- P%0 Nos.	69696		69696		69696		69696		
4	Ceiling / Premium 3.00% Below	97948	3.30%	107744	3.10%	101214	2.75%	89786		
5	Quoted by Contractor		Below		Below		Below			
	Total:-	3926765		3916969		3923499		3934927		
II-MASONRY STRUCTURE COMPONENT										
1	Amount of Schedule B	112488		112488		112488		112488		
2	Add Cartage of Material	56568		0		0		0		
3	Add Diff. cost of Bricks 9990 Nos. @Rs. 3300/- P%0 Nos.	32967		32967		32967		32967		
4	Add Diff. cost of Cement 138 Bags @ Rs. 195/- P.Bag	26910		26910		26910		26910		
5	Add Diff. cost of Steel cwt @ Rs. 26000/- P.Ton	0		0		0		0		
6	Ceiling / Premium 20.00% Above	22498	68.00%	76492	67.70%	76154	70.00%	78742		
7	Quoted by Contractor		Above		Above		Above			
	Total:-	251431		248857		248519		251107		
	G-Total:-	4178196		4165826		4172018		4186034		

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount quoted in the individual tenders.

This offer of M/s Al-Madina Const. Co. Government Contractor @ Rs. 3.30% Below for road work and @ Rs. 68.00% Above for Masonry Structure on the estimate rates shown in the schedule 'B' of the work, found to be lowest, hence accepted / recommended for approval.


DIVISIONAL ACCOUNTS OFFICER
DISTRICT OFFICE ROADS
SANGHAR


DISTRICT OFFICER ROADS
SANGHAR


EXECUTIVE DISTRICT OFFICER
WORKS & SERVICES DEPARTMENT
SANGHAR

COMPARATIVE STATEMENT

NAME OF WORK:- Recondg: of road Shahpur Chakar Sarhari road to village Din Muhammad Kakepoto road
mile 0/0-0/1+330' (0.30 km)


Date of Issue:- 10.09.2011
Date of Opening:- 12.09.2011

Sr. No.	Description	Estimate Cost	M/s Al-Madina Const. Co.		M/s Mir Magbool Talpur		M/s Amjad Jawad	
			Rate	Amount	Rate	Amount	Rate	Amount
I-ROAD CONSTRUCTION COMPONENT								
1	Amount of Schedule B	803920		803920		803920		803920
2	Add Diff: cost of Bitumen 4.32 Ton @ Rs. 59952.70	258996		258996		258996		258996
3	Add Diff: cost of Bricks 7920 Nos. @Rs. 3300/- P%0 Nos.	26136		26136		26136		26136
4	Ceiling / Premium 10.00% Below	80392	10.40%	83608	10.10%	81196	9.55%	76774
5	Quoted by Contractor		Below		Below		Below	
Total:-		1008660		1005444		1007856		1012278
II-MASONRY STRUCTURE COMPONENT								
1	Amount of Schedule B	0		0		0		0
2	Add Cartage of Material	---		---		---		---
3	Add Diff: cost of Bricks 0 Nos. @Rs. 3300/- P%0 Nos.	---		---		---		---
4	Add Diff: cost of Cement 0 Bags @ Rs. 195/- P.Bag	---		---		---		---
5	Add Diff: cost of Steel cwt @ Rs. 26000/- P.Ton	---		---		---		---
6	Ceiling / Premium 0% Above	---		---		---		---
7	Quoted by Contractor							
Total:-		0		0		0		0
G-Total:-		1008660		1005444		1007856		1012278

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount quoted in the individual tenders.


 DIVISIONAL ACCOUNTS OFFICER
 DISTRICT OFFICE ROADS
 SANGHAR

This offer of M/s Al-Madina Const. Co. Government Contractor @ Rs. 10.40% Below for road work and @ Rs. --- 0 for Masonry Structure on the estimate rates shown in the schedule 'B' of the work, found to be lowest, hence accepted / recommended for approval.


 DISTRICT OFFICER ROADS
 SANGHAR


 EXECUTIVE DISTRICT OFFICER
 WORKS & SERVICES DEPARTMENT -
 SANGHAR

COMPARATIVE STATEMENT

NAME OF WORK:- Const: of link road from Raheem Khan Mari road to village Rasheed Khan Mari road mile 0/0-0/5 (1.00 km)


Date of Issue:- 10.09.2011
Date of Opening:- 12.09.2011

Sr. No.	Description	Estimate Cost	M/s Faraed Ahmed Mari		M/s Toogeer Ahmed		M/s Muhammad Hassan Mari		Rate	Amount
			Rate	Amount	Rate	Amount	Rate	Amount		
I-ROAD CONSTRUCTION COMPONENT										
1	Amount of Schedule B									
2	Add Diff. cost of Bitumen 14.39 Ton @ Rs. 59952.70	4592046		4592046		4592046		4592046		
3	Add Diff. cost of Bricks 26400 Nos. @Rs. 3300/- P%0 Nos.	862719		862719		862719		862719		
4	Ceiling / Premium 8.00% Below	87120		87120		87120		87120		
5	Quoted by Contractor	367364	8.35%	383436	8.20%	376548	8.05%	369660		
	Total:-	5174521	Below	5158449	Below	5165337	Below			
II-MASONRY STRUCTURE COMPONENT										
1	Amount of Schedule B									
2	Add Cartage of Material	168732		168732		168732		168732		
3	Add Diff. cost of Bricks 15000 Nos. @Rs. 3300/- P%0 Nos.	93402		0		0		0		
4	Add Diff. cost of Cement 207 Bags @ Rs. 195/- P.Bag	49500		49500		49500		49500		
5	Add Diff. cost of Steel cwt @ Rs. 26000/- P.Ton	40365		40365		40365		40365		
6	Ceiling / Premium 20.00% Above	0		0		0		0		
7	Quoted by Contractor	33746	73.50%	124018	75.75%	127814	80.00%	134986		
	Total:-	385745	Above	382615	Above	386411	Above			
	G-Total:-	5560266		5541064		5551748		5565808		

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount quoted in the individual tenders.


 DIVISIONAL ACCOUNTS OFFICER
 DISTRICT OFFICE ROADS
 SANGHAR

This offer of M/s Faraed Ahmed Mari Government Contractor @ Rs. 8.35% Below for road work and @ Rs. 73.50% Above for Masonary Structure on the estimate rates shown in the schedule 'B' of the work, found to be lowest, hence accepted / recommended for approval.


 DISTRICT OFFICER ROADS
 SANGHAR


 EXECUTIVE DISTRICT OFFICER
 WORKS & SERVICES DEPARTMENT
 SANGHAR

COMPARATIVE STATEMENT

NAME OF WORK:- Const: of link road from Maqsoodo Shahpur Chakar road to village Wali Muhammad Rind road mile 0/0-0/5


Date of Issue:- 10.09.2011
Date of Opening:- 12.09.2011


Sr. No.	Description	Estimate Cost	M/s TariqueAyob & Brothers		M/s Mir Maqbool Talpur		M/s Amjad Jawed			
			Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount
I-ROAD CONSTRUCTION COMPONENT										
1	Amount of Schedule B	4028345		4028345		4028345		4028345		
2	Add Diff. cost of Bitumen 14.39 Ton @ Rs. 59952.70	862719		862719		862719		862719		
3	Add Diff. cost of Bricks 26400 Nos. @Rs. 3300/- P%0 Nos.	87120		87120		87120		87120		
4	Ceiling / Premium 3.00% Below	120850	3.30%	132935	3.15%	126893	3.10%	124879		
5	Quoted by Contractor		Below		Below		Below			
Total:-		4857334		4845249		4851291		4853305		
II-MASONRY STRUCTURE COMPONENT										
1	Amount of Schedule B	224976		224976		224976		224976		
2	Add Cartage of Material	109928		0		0		0		
3	Add Diff. cost of Bricks 19980 Nos. @Rs. 3300/- P%0 Nos.	65933		65933		65933		65933		
4	Add Diff. cost of Cement 276 Bags @ Rs. 195/- P Bag	53820		53820		53820		53820		
5	Add Diff. cost of Steel cwt @ Rs. 26000/- P. Ton	0		0		0		0		
6	Ceiling / Premium 20.00% Above	44995	67.50%	151859	66.60%	149834	69.90%	157253		
7	Quoted by Contractor		Above		Above		Above			
Total:-		499652		496588		494563		501987		
G-Total:-		5356986		5341837		5345854		5355252		

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount quoted in the individual tenders.

This offer of **M/s TariqueAyob & Brothers** Government Contractor @ Rs. 3.30% Below for road work and @ Rs. 67.50% Above for Masonry Structure on the estimate rates shown in the schedule 'B' of the work, found to be lowest, hence accepted / recommended for approval.


DIVISIONAL ACCOUNTS OFFICER
DISTRICT OFFICE ROADS
SANGHAR


DISTRICT OFFICER ROADS
SANGHAR


EXECUTIVE DISTRICT OFFICER
WORKS & SERVICES DEPARTMENT
SANGHAR

COMPARATIVE STATEMENT

NAME OF WORK:- Recondg: of road from Naukot - Toori Mori Via Dalel Shar road mile 0/0-1/0


Date of Issue:- 10.09.2011
Date of Opening:- 12.09.2011

Sr. No.	Description	Estimate Cost	M/s Fareed Ahmed Mari		M/s Allah Wassayo Mari		M/s Muhammad Yaseen Chaudhary		Rate	Amount
			Rate	Amount	Rate	Amount	Rate	Amount		
I-ROAD CONSTRUCTION COMPONENT										
1	Amount of Schedule B	4236726		4236726		4236726		4236726		
2	Add Diff. cost of Bitumen 23.01 Ton @ Rs. 59952.70	1379512		1379512		1379512		1379512		
3	Add Diff. cost of Bricks 42240 Nos. @Rs. 3300/- P%0 Nos.	139392		139392		139392		139392		
4	Ceiling / Premium 10.00% Below	423673	10.25%	434264	10.10%	427909	9.75%	413081		
5	Quoted by Contractor									
	Total:-	5331957	Below	5321366	Below	5327721	Below	5342549		
II-MASONRY STRUCTURE COMPONENT										
1	Amount of Schedule B	0		0		0		0		
2	Add Cartage of Material	---		---		---		---		
3	Add Diff. cost of Bricks 0 Nos. @Rs. 3300/- P%0 Nos.	---		---		---		---		
4	Add Diff. cost of Cement 0 Bags @ Rs. 195/- P.Bag	---		---		---		---		
5	Add Diff. cost of Steel cwt @ Rs. 26000/- P.Ton	---		---		---		---		
6	Ceiling / Premium 0% Above	---		---		---		---		
7	Quoted by Contractor	---		---		---		---		
	Total:-	0		0		0		0		
	G-Total:-	5331957		5321366		5327721		5342549		

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount quoted in the individual tenders.


 DIVISIONAL ACCOUNTS OFFICER
 DISTRICT OFFICE ROADS
 SANGHAR

This offer of M/s Fareed Ahmed Mari Government Contractor @ Rs. 10.25% Below for road work and @ Rs. --- 0 for Masonry Structure on the estimate rates shown in the schedule 'B' of the work, found to be lowest, hence accepted / recommended for approval.


 DISTRICT OFFICER ROADS
 SANGHAR


 EXECUTIVE DISTRICT OFFICER
 WORKS & SERVICES DEPARTMENT
 SANGHAR

COMPARATIVE STATEMENT

NAME OF WORK:- Const: of link road from Tando Adam Circular road (opposite Baba Muna Floor Mill) to village Safar Makrari road mile 0/0-0/4

Date of Issue:- 10.09.2011
Date of Opening:- 12.09.2011

Sr. No.	Description	Estimate Cost	M/s Syed Mouj Ali Shah		M/s Mir Maqbool Talpur		M/s Hayat Khoso		Rate	Amount
			Rate	Amount	Rate	Amount	Rate	Amount		
I-ROAD CONSTRUCTION COMPONENT										
1	Amount of Schedule B	3621571		3621571		3621571		3621571		
2	Add Diff. cost of Bitumen 11.50 Ton @ Rs. 59952.70	689456		689456		689456		689456		
3	Add Diff. cost of Bricks 21200 Nos. @Rs. 3300/- P%0 Nos.	69960		69960		69960		69960		
4	Ceiling / Premium 3.00% Above	108647	2.75%	99593	2.90%	105026	3.10%	112269		
5	Quoted by Contractor		Above		Above		Above			
Total:-		4489634		4480580		4486013		4493256		
II-MASONRY STRUCTURE COMPONENT										
1	Amount of Schedule B	168732		168732		168732		168732		
2	Add Cartage of Material	60435		0		0		0		
3	Add Diff. cost of Bricks 14985 Nos. @Rs. 3300/- P%0 Nos.	49451		49451		49451		49451		
4	Add Diff. cost of Cement 207 Bags @ Rs. 195/- P.Bag	40365		40365		40365		40365		
5	Add Diff. cost of Steel cwt @ Rs. 26000/- P.Ton	0		0		0		0		
6	Ceiling / Premium 20.00% Above	33746	54.75%	92381	57.70%	97358	60.00%	101239		
7	Quoted by Contractor		Above		Above		Above			
Total:-		352729		350929		355906		359787		

COMPARATIVE STATEMENT

NAME OF WORK:- Const: of link road from Doulatabad Girhore Sharif road to Mir Rajar road mile 0/0-0/4

Date of Issue:- 10.09.2011

Date of Opening:- 12.09.2011

Sr. No.	Description	Estimate Cost	M/s Reliance Builders		M/s Abdul Haleem Builders		M/s New Muhammad Ashraf		Rate	Amount
			Rate	Amount	Rate	Amount	Rate	Amount		
I-ROAD CONSTRUCTION COMPONENT										
1	Amount of Schedule B	3761136		3761136		3761136		3761136		
2	Add Diff. cost of Bitumen 11.51 Ton @ Rs. 59952.70	690055		690055		690055		690055		
3	Add Diff. cost of Bricks 21120 Nos. @Rs. 3300/- P%0 Nos.	69696		69696		69696		69696		
4	Ceiling / Premium 10.00% Below	376113	10.40%	391158	10.25%	385516	10.05%	377994		
5	Quoted by Contractor		Below		Below		Below			
Total:-		4144774		4129729		4135371		4142893		
II-MASONRY STRUCTURE COMPONENT										
1	Amount of Schedule B	112488		112488		112488		112488		
2	Add Cartage of Material	73620		0		0		0		
3	Add Diff. cost of Bricks 10000 Nos. @Rs. 3300/- P%0 Nos.	33000		33000		33000		33000		
4	Add Diff. cost of Cement 140 Bags @ Rs. 195/- P.Bag	27300		27300		27300		27300		
5	Add Diff. cost of Steel cwt @ Rs. 26000/- P.Ton	0		0		0		0		
6	Ceiling / Premium 20.00% Above	22498	82.75%	93084	85.50%	96177	84.10%	94602		
7	Quoted by Contractor		Above		Above		Above			
Total:-		268906		265872		268965		267390		
G-Total:-		4413680		4395601		4404336		4410283		

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount quoted in the individual tenders.

This offer of M/s Reliance Builders Government Contractor @ Rs. 10.40% Below for road work and @ Rs. 82.75% Above for Masonry Structure on the estimate rates shown in the schedule 'B' of the work, found to be lowest, hence accepted / recommended for approval.


DIVISIONAL ACCOUNTS OFFICER
DISTRICT OFFICE ROADS
SANGHAR


DISTRICT OFFICER ROADS
SANGHAR


EXECUTIVE DISTRICT OFFICER
WORKS & SERVICES DEPARTMENT
SANGHAR


COMPARATIVE STATEMENT

NAME OF WORK:- Recondg: of road from Nauabad Kandhari road to village Mir Dost Liskani mile 0/0-1/2 (2.00 km)


Date of Issue:- 10.09.2011
Date of Opening:- 12.09.2011

Sr. No.	Description	Estimate Cost	M/s Nooruddin & Sons		M/s Mir Hayat Khoso		M/s Muhammad Khan		Rate	Amount
			Rate	Amount	Rate	Amount	Rate	Amount		
I-ROAD CONSTRUCTION COMPONENT										
1	Amount of Schedule B	4512620		4512620		4512620		4512620		
2	Add Diff. cost of Bitumen 28.78 Ton @ Rs. 59952.70	1725438		1725438		1725438		1725438		
3	Add Diff. cost of Bricks 52800 Nos. @Rs. 3300/- P%0 Nos.	174240		174240		174240		174240		
4	Ceiling / Premium 8.00% Below	361010	8.65%	390342	8.30%	374547	8.05%	363266		
5	Quoted by Contractor		Below		Below		Below			
Total:-		6051288		6021956		6037751		6049032		
II-MASONRY STRUCTURE COMPONENT										
1	Amount of Schedule B	42287		42287		42287		42287		
2	Add Cartage of Material	13798		0		0		0		
3	Add Diff. cost of Bricks 3483 Nos. @Rs. 3300/- P%0 Nos.	11494		11494		11494		11494		
4	Add Diff. cost of Cement 47 Bags @ Rs. 195/- P.Bag	9165		9165		9165		9165		
5	Add Diff. cost of Steel cwt @ Rs. 26000/- P.Ton	0		0		0		0		
6	Ceiling / Premium 20.00% Above	8457	51.25%	21672	52.55%	22222	55.10%	23300		
7	Quoted by Contractor		Above		Above		Above			
Total:-		85201		84618		85168		86246		
G-Total:-		6136489		6106574		6122919		6135278		

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount quoted in the individual tenders.


DIVISIONAL ACCOUNTS OFFICER
DISTRICT OFFICE ROADS
SANGHAR

This offer of **M/s Nooruddin & Sons** Government Contractor @ Rs. 8.65% Below for road work and @ Rs. 51.25% Above for Masonry Structure on the estimate rates shown in the schedule 'B' of the work, found to be lowest, hence accepted / recommended for approval.


DISTRICT OFFICER ROADS
SANGHAR


EXECUTIVE DISTRICT OFFICER
WORKS & SERVICES DEPARTMENT
SANGHAR

in the said conditions.


COMPARATIVE STATEMENT

OF WORK:- Recondg: of road from Hala Shahdadpur road to village Gidar Ahpan mile 0/0-1/0

Date of Issue:- 10.09.2011
Date of Opening:- 12.09.2011

Sr. No.	Description	Estimate Cost	M/s Muhammad Ishaque Shaikh		M/s Allah Wassayo Mari		M/s Khan Muhammad	
			Rate	Amount	Rate	Amount	Rate	Amount
I-ROAD CONSTRUCTION COMPONENT								
1	Amount of Schedule B	3574648		3574648		3574648		3574648
2	Add Diff. cost of Bitumen 23.03 Ton @ Rs. 59952.70	1380711		1380711		1380711		1380711
3	Add Diff. cost of Bricks 42400 Nos. @Rs. 3300/- P%0 Nos.	139920		139920		139920		139920
4	Ceiling / Premium 4.00% Below	142986	4.45%	159072	4.20%	150135	4.05%	144773
5	Quoted by Contractor		Below		Below		Below	
Total:-		4952293		4936207		4945144		4950506
II-MASONRY STRUCTURE COMPONENT								
1	Amount of Schedule B	3516		3516		3516		3516
2	Add Cartage of Material	764		0		0		0
3	Add Diff. cost of Bricks 486 Nos. @Rs. 3300/- P%0 Nos.	1604		1604		1604		1604
4	Add Diff. cost of Cement 3 Bags @ Rs. 195/- P.Bag	585		585		585		585
5	Add Diff. cost of Steel cwt @ Rs. 26000/- P.Ton	0		0		0		0
6	Ceiling / Premium 20.00% Above	703	40.00%	1406	44.50%	1565	46.60%	1638
7	Quoted by Contractor		Above		Above		Above	
Total:-		7172		7111		7270		7343
G-Total:-		4959465		4943318		4952414		4957849

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount quoted in the individual tenders.


 DIVISIONAL ACCOUNTS OFFICER
 DISTRICT OFFICE ROADS
 SANGHAR

This offer of M/s Muhammad Ishaque Shaikh Government Contractor @ Rs. 4.45% Below for road work and @ Rs. 40.00% Above for Masonry Structure on the estimate rates shown in the schedule 'B' of the work, found to be lowest, hence accepted / recommended for approval.


 DISTRICT OFFICER ROADS
 SANGHAR


 EXECUTIVE DISTRICT OFFICER
 WORKS & SERVICES DEPARTMENT
 SANGHAR

COMPARATIVE STATEMENT

NAME OF WORK:- Const: of link road from Haji Noor Muhammad Rind road to village Qasim Rind mile 0/0-0/6 (1.20 km)

Date of Issue:- 10.09.2011
Date of Opening:- 12.09.2011

Sr. No.	Description	Estimate Cost	M/s Abdul Haleem Junejo		M/s Muhammad Hassan Mari		M/s Mir Hayat Khoso		Rate	Amount
			Rate	Amount	Rate	Amount	Rate	Amount		
I-ROAD CONSTRUCTION COMPONENT										
1	Amount of Schedule B	4624886		4624886		4624886		4624886		
2	Add Diff. cost of Bitumen 17.25 Ton @ Rs. 59952.70	1034184		1034184		1034184		1034184		
3	Add Diff. cost of Bricks 31600 Nos. @Rs. 3300/- P%0 Nos.	104280		104280		104280		104280		
4	Ceiling / Premium 3.00% Below	138746	3.45%	159559	3.20%	147996	3.05%	141059		
5	Quoted by Contractor		Below		Below		Below			
Total:-		5624604		5603791		5615354		5622291		
II-MASONRY STRUCTURE COMPONENT										
1	Amount of Schedule B	168732		168732		168732		168732		
2	Add Cartage of Material	75381		0		0		0		
3	Add Diff. cost of Bricks 14985 Nos. @Rs. 3300/- P%0 Nos.	49451		49451		49451		49451		
4	Add Diff. cost of Cement 207 Bags @ Rs. 195/- P.Bag	40365		40365		40365		40365		
5	Add Diff. cost of Steel cwt @ Rs. 26000/- P.Ton	0		0		0		0		
6	Ceiling / Premium 20.00% Above	33746	62.50%	105458	65.75%	110941	67.30%	113557		
7	Quoted by Contractor		Above		Above		Above			
Total:-		367675		364006		369489		372105		
G-Total:-		5992279		5967797		5984843		5994396		

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount quoted in the individual tenders.


DIVISIONAL ACCOUNTS OFFICER
DISTRICT OFFICE ROADS
SANGHAR

This offer of M/s Abdul Haleem Junejo Government Contractor @ Rs. 3.45% Below for road work and @ Rs. 62.50% Above for Masonry Structure on the estimate rates shown in the schedule 'B' of the work, found to be lowest, hence accepted / recommended for approval.


DISTRICT OFFICER ROADS
SANGHAR


EXECUTIVE DISTRICT OFFICER
WORKS & SERVICES DEPARTMENT
SANGHAR


COMPARATIVE STATEMENT

NAME OF WORK:- Recondg: of road from Sinjhora to Khadro road Mile 0/0-1/0

Date of Issue - 10.09.2011
Date of Opening - 12.09.2011

Sr. No.	Description	Estimate Cost	M/s Angal Traders		M/s Mir Hayat Khoso		M/s Ch: Iftikhar Ahmed & Co.		Rate	Amount
			Rate	Amount	Rate	Amount	Rate	Amount		
I-ROAD CONSTRUCTION COMPONENT										
1	Amount of Schedule B	3588058		3588058		3588058		3588058		
2	Add Diff. cost of Bitumen 23.03 Ton @ Rs. 59952.70	1380711		1380711		1380711		1380711		
3	Add Diff. cost of Bricks 43600 Nos. @Rs. 3300/- P%0 Nos.	143880		143880		143880		143880		
4	Ceiling / Premium 8.00% Below	287044	8.35%	299603	8.20%	294221	8.10%	290633		
5	Quoted by Contractor		Below		Below		Below			
	Total:-	4825605		4813046		4818428		4822016		
II-MASONRY STRUCTURE COMPONENT										
1	Amount of Schedule B	0		0		0		0		
2	Add Cartage of Material	---		---		---		---		
3	Add Diff. cost of Bricks 0 Nos. @Rs. 3300/- P%0 Nos.	---		---		---		---		
4	Add Diff. cost of Cement 0 Bags @ Rs. 195/- P.Bag	---		---		---		---		
5	Add Diff. cost of Steel cwt @ Rs. 26000/- P.Ton	---		---		---		---		
6	Ceiling / Premium 0% Above	---		---		---		---		
7	Quoted by Contractor	---		---		---		---		
	Total:-	0		0		0		0		
	G-Total:-	4825605		4813046		4818428		4822016		

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount quoted in the individual tenders.


DIVISIONAL ACCOUNTS OFFICER
DISTRICT OFFICE ROADS
SANGHAR

This offer of M/s Angal Traders Government Contractor @ Rs. 8.35% Below for road work and @ Rs. --- 0 for Masonry Structure on the estimate rates shown in the schedule 'B' of the work, found to be lowest, hence accepted / recommended for approval.


DISTRICT OFFICER ROADS
SANGHAR


EXECUTIVE DISTRICT OFFICER
WORKS & SERVICES DEPARTMENT
SANGHAR

in the said conditions.

to be paid by the contractor the sums of money mentioned

COMPARATIVE STATEMENT

NAME OF WORK:- Const: of link road from Sultan Chang Habibullah Arain road to Sultanabad on Suikander Inspection Path mile 0/0-0/5


Date of Issue:- 10.09.2011
Date of Opening:- 12.09.2011

Sr. No.	Description	Estimate Cost	M/s New Muhammad Ashraf		M/s Ikhtlaque Hussain Shah		M/s Muhammad Hassan Mari		Rate	Amount
			Rate	Amount	Rate	Amount	Rate	Amount		
I-ROAD CONSTRUCTION COMPONENT										
1	Amount of Schedule B	5669458		5669458		5669458		5669458		
2	Add Diff. cost of Bitumen 14.39 Ton @ Rs. 59952.70	862719		862719		862719		862719		
3	Add Diff. cost of Bricks 26400 Nos. @Rs. 3300/- P%0 Nos.	87120		87120		87120		87120		
4	Ceiling / Premium 3.00% Above	170084	2.70%	153075	2.95%	167249	3.55%	201266		
5	Quoted by Contractor		Above		Above		Above			
Total:-		6789381		6772372		6786546		6820563		
II-MASONRY STRUCTURE COMPONENT										
1	Amount of Schedule B	0		0		0		0		
2	Add Cartage of Material	0		0		0		0		
3	Add Diff. cost of Bricks 0 Nos. @Rs. 3300/- P%0 Nos.	0		0		0		0		
4	Add Diff. cost of Cement 0 Bags @ Rs. 195/- P.Bag	0		0		0		0		
5	Add Diff. cost of Steel cwt @ Rs. 26000/- P.Ton	0		0		0		0		
6	Ceiling / Premium 0% Above	0		0		0		0		
7	Quoted by Contractor									
Total:-		0		0		0		0		
G-Total:-		6789381		6772372		6786546		6820563		

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount quoted in the individual tenders.

This offer of M/s New Muhammad Ashraf Government Contractor @ Rs. 2.70% Above for road work and @ Rs. 0 for Masonry Structure on the estimate rates shown in the schedule 'B' of the work, found to be lowest, hence accepted / recommended for approval.


DIVISIONAL ACCOUNTS OFFICER
DISTRICT OFFICE ROADS
SANGHAR


DISTRICT OFFICER ROADS
SANGHAR


EXECUTIVE DISTRICT OFFICER
WORKS & SERVICES DEPARTMENT
SANGHAR

The contractor shall be bound to accept the terms and conditions and pay to Government the sums of money mentioned in the said conditions.

DISTRICT OFFICE ROADS
SANGHAR