


BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2012-2013/381 dated: 23-01-2013
Provincial Buildings Division No. I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2012-2013/381 dated: 23-01-2013.				
3.	Tender description / Name of work / item:	S/R to D.S Flat No.01, GOR Bath Island Karachi (Residence of Haji Ahmed Memon, Director Protocol).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. # 15239, SPPRA ID # 10852/2013.				
6.	Total Bid documents Sold:					
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	(03)				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	Not applicable				
11.	Financial Bid Opening date	NIL				
12.	Bid Evaluation Report:	14-02-2013				
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1.	M/s. Khalil Khan & Co.	Rs.3,83,615/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/s. S.N.K.R Enterprises.	Rs.3,89,362/-	2 nd			Highest
3.	M/s. Land Decorator.	Rs.4,03,424/-	3 rd			Highest



DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. I,
Karachi.



SUPERINTENDING ENGINEER
Provincial Buildings Circle
KARACHI



EXECUTIVE ENGINEER,
Provincial Buildings Division No. I,
Karachi.

COMPARATIVE STATEMENT

Name of Work:- S/R to D.S Flat No.01, GOR Bath Island Karachi (Residence of Haji Ahmed Memon, Director Protocol).

Estimate Sanctioned by the Superintending Engineer, Provincial Buildings Circle, Karachi vide letter No. PB/T-S-DIVIN-1/2012-2013/1642 dated: 23-01-2013.

Tender invited vide letter No. TC/G-55/PBD-1/2012-2013/381 Karachi dated: 23-01-2013

Date of Issue: 12-02-2013

Date of opening: 14-02-2013

As per Sanctioned Estimate	Description of Items.	Amount	Rate Quoted by the Bidders/Contractors.			
			M/S. Khalil Khan & Co.	M/S. S.N.K.R Enterprises.	M/S. Land Decorator	
Cost of Electric Work.		Rs.1,12,111/-	Cost of Electric Work.	Rs.1,12,111/-	Cost of Electric Work.	Rs.1,12,111/-
Less: 10.00 % below		Rs.11,211/-	Less: 10.10% below	Rs.11,323/-	Less: 08 % below	Rs.8,969/-
Grand Total:		Rs.1,00,900/-	Grand Total:	Rs.1,00,788/-	Grand Total:	Rs.1,03,142/-
Cost of Non-Schedule Items.		Rs.2,83,137/-	Cost of Non-Schedule Items.	Rs.2,82,827/-	Cost of Non-Schedule Items.	Rs.2,86,220/-
Grand Total:		Rs.2,84,037/-	Grand Total:	Rs.3,83,615/-	Grand Total:	Rs.3,89,362/-
Say:		Rs.3,84,000/-				Rs.4,03,424/-

The Rate Quoted by M/s. Khalil Khan & Co. Government Contractor, Cost of Civil Work Schedule Items @ 10.10 % below the Schedule Rate Rs.1,00,788/- & Non-Schedule Items Rs.2,83,827/- and Grand Total Rs.3,83,615/- found lowest, hence recommended for favour of necessary approval.

DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.1,
Karachi.

found best me.

EXECUTIVE ENGINEER,
Provincial Buildings Division No.1,
Karachi.


SUPERINTENDING ENGINEER
Provincial Buildings Division No.1,
Karachi.


19/2

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2012-2013/381 dated: 23-01-2013
Provincial Buildings Division No. I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2012-2013/381 dated: 23-01-2013.				
3.	Tender description / Name of work / item:	M/R to Sindh Government Hospital Korangi Karachi. (P/F Aluminum door, Collapsible gate, false ceiling, etc in M.S office & Admn, wing).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. # 15239, SPPRA ID # 10852/2013.				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	14-02-2013				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. Joya Contractor.	Rs.3,00,198/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/s. A.R Enterprises.	Rs.3,05,085/-	2 nd			Highest
3.	M/s. Zaher Ahmed Khan & Co.	Rs.3,18,475/-	3 rd			Highest


DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. I,
Karachi.


EXECUTIVE ENGINEER,
Provincial Buildings Division No. I,
Karachi.


SUPERINTENDING ENGINEER
Provincial Buildings Circle
KARACHI

COMPARATIVE STATEMENT

Name of Work:- M/R to Sindh Government Hospital Korangi Karachi. (P/F Aluminium door, Collapsible gate, false ceiling, etc in M.S office & Admn, wing).

Estimate Sanctioned by the Superintending Engineer, Provincial Buildings Circle, Karachi vide letter No. PB/T-S-DIVIN-1/2012-2013/1632 dated: 21-01-2013

Tender invited vide letter No. TC/G-55/PBD-1/2012-2013/381 Karachi dated: 23-01-2013

Date of Issue: 12-02-2013

Date of opening: 14-02-2013

As per Sanctioned Estimate Description of Items.	Amount	Rate Quoted by the Bidders/Contractors.			
		M/S. Jova Contractor.	M/S. A.R Enterprises.	M/S. Zaheer Ahmed Khan & Co	
Cost of Civil Work.	Rs.2,11,470/-	Cost of Civil Work.	Rs.2,11,470/-	Cost of Civil Work.	Rs.2,11,470/-
Less: 20.00 % below	Rs.42,294/-	Less: 20.10 % below	Rs.42,505/-	Less: 19.50 % below	Rs.41,237/-
Grand Total:	Rs.1,69,176/-	Grand Total:	Rs.1,68,965/-	Grand Total:	Rs.1,70,233/-
Cost of Non-Schedule Items.	Rs.1,31,530/-	Cost of Non-Schedule Items.	Rs.1,31,233/-	Cost of Non-Schedule Items.	Rs.1,34,852/-
Grand Total:	Rs.3,00,706/-	Grand Total:	Rs.3,00,198/-	Grand Total:	Rs.3,05,085/-
Say:	Rs.3,00,700/-				Rs.3,18,475/-

The Rate Quoted by M/s. Jova Contractor, Government Contractor, Cost of Civil Work Schedule Items @ 20.10 % below the Schedule Rate Rs.1,68,965/- & Non-Schedule Items Rs.1,31,233/-, and Grand Total Rs.3,00,198/- found lowest, hence recommended for favour of necessary approval.


DIVISIONAL ACCOUNTS OFFICER,
 Provincial Buildings Division No.1,
 Karachi.


EXECUTIVE ENGINEER,
 Provincial Buildings Division No.1,
 Karachi.

Forward before me.

SUPERINTENDING ENGINEER
 Provincial Buildings Circle
KARACHI


 19/2

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2012-2013/381 dated:23-01-2013
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2012-2013/381 dated: 23-01-2013.				
3.	Tender description / Name of work / item:	M/R to Sindh Government Hospital Liaquatabad Karachi (Repair works in different wards).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. # 15239, SPPRA ID # 10852/2013.				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	14-02-2013				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. Zaheer Ahmed Khan & Co.	Rs.3,99,367/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/s. A.R Enterprises.	Rs.4,14,039/-	2 nd			Highest
3.	M/s. Joya Contractor.	Rs.4,06,846/-	3 rd			Highest


DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. I,
Karachi.


EXECUTIVE ENGINEER,
Provincial Buildings Division No. I,
Karachi.


SUPERINTENDING ENGINEER
Provincial Buildings Circle
KARACHI

COMPARATIVE STATEMENT

Name of Work:- M/R to Sindh Government Hospital Liaquatabad Karachi (Repair works in different wards).

Estimate Sanctioned by the Superintending Engineer, Provincial Buildings Circle, Karachi vide letter No. P.B/T.S.-DIV/N.-I/2012-2013/1642 dated: 23-01-2013.

Tender invited vide letter No. TC/G-55/PBD-I/2012-2013/381 Karachi dated: 23-01-2013

Date of Issue: 12-02-2013

Date of opening: 14-02-2013

As per Sanctioned Estimate	Description of Items.	Amount	Rate Quoted by the Bidders/Contractors.			
			M/S. Zaheer Ahmed Khan & Co	M/S. A.R Enterprises	M/S. Joya Contractor	
Cost of Civil Work.		Rs.2,73,746/-	Cost of Civil Work.	Rs.2,73,746/-	Cost of Civil Work.	Rs.2,73,746/-
Less: 20.00 % below		Rs.54,749/-	Less: 20.05 % below	Rs.54,886/-	Less: 18.00 % below	Rs.49,274/-
Total:		Rs.2,18,997/-	Total:	Rs.2,18,860/-	Total:	Rs.2,24,472/-
Cost of WS&SF		Rs.41,106/-	Cost of WS&SF	Rs.41,106/-	Cost of WS&SF	Rs.41,106/-
At Par		Rs.---	Less: 0.10 % below	Rs.41/-	Add: 5% above	Rs.2,055/-
Total:		Rs.41,106/-	Total:	Rs.41,065/-	Total:	Rs.43,161/-
Total Schedule Item:		Rs.2,60,103	Total:	Rs.2,59,925/-	Total:	Rs.2,73,108/-
Cost of Non-Schedule Items.		Rs.1,39,511/-	Cost of Non-Schedule Items.	Rs.1,39,442/-	Cost of Non-Schedule Items.	Rs.1,40,931/-
Grand Total:		Rs.3,99,614/-	Grand Total:	Rs.3,99,367/-	Grand Total:	Rs.4,14,039/-
		Say: Rs.3,99,600/-				Grand Total:
						Rs.4,06,846/-

The Rate Quoted by M/s. Zaheer Ahmed Khan & Co. Government Contractor, Cost of Civil Work Schedule Items @ 20.05 % below Cost of WS&SF @ 0.10% below Schedule Rate Rs.2,59,925/- & Non-Schedule Items Rs.1,39,442/- & Grand Total: Rs.3,99,367/- found lowest, hence recommended for favour of necessary approval.

[Signature]
DIVISIONAL ACCOUNTS OFFICER,
 Provincial Buildings Division No.1,
 Karachi.

[Signature]
EXECUTIVE ENGINEER,
 Provincial Buildings Division No.1,
 Karachi.

opened before me

[Signature]

SUPERINTENDING ENGINEER
 Provincial Buildings Circle
 KARACHI

14/2

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2012-2013/381 dated:23-01-2013
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2012-2013/381 dated: 23-01-2013.				
3.	Tender description / Name of work / item:	S/R to Oyster tower Flat No.3/II Clifton Karachi (Residence of Mr. Faisal Pirzada, Deputy Secretary Home Department).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. # 15239, SPPRA ID # 10852/2013.				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	14-02-2013				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. A.R Enterprises.	Rs.3,97,492/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/s. Sahar Enterprises.	Rs.4,00,477/-	2 nd			Highest
3.	M/s. Zaheer Ahmed Khan & Co.	Rs.4,07,939/-	3 rd			Highest


DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. I,
Karachi.


EXECUTIVE ENGINEER,
Provincial Buildings Division No. I,
Karachi.


SUPERINTENDING ENGINEER
Provincial Building Circle
KARACHI

COMPARATIVE STATEMENT

Name of Work:- S/R to Oyster tower Flat No.3/II Clifton Karachi (Residence of Mr. Faisal Pirzada, Deputy Secretary Home Department).

Estimate Sanctioned by the Superintending Engineer, Provincial Buildings Circle, Karachi vide letter No. PB/T.S-DIVIN-I/2012-2013/1637 dated: 22-01-2013

Tender invited vide letter No. TCG-G-55/PBD-I/2012-2013/381 Karachi dated: 23-01-2013

Date of Issue: 12-02-2013

Date of opening: 14-02-2013

As per Sanctioned Estimate	Amount	M/S. A.R Enterprises.	Rate Quoted by the Bidders/Contractors.				
Description of Items.			M/S. Sahar Enterprises.	M/S. Zaheer Ahmed Khan & Co			
Cost of Civil Work.	Rs.4,97,487/-	Cost of Civil Work.	Rs.4,97,487/-	Cost of Civil Work.	Rs.4,97,487/-	Cost of Civil Work.	Rs.4,97,487/-
Less: 20.00 % below	Rs.99,497/-	Less: 20.10 % below	Rs.99,995/-	Less: 19.50 % below	Rs.97,010/-	Less: 18 % below	Rs.89,548/-
Grand Total:	Rs.3,97,990/-	Grand Total:	Rs.3,97,492/-	Grand Total:	Rs.4,00,477/-	Grand Total:	Rs.4,07,939/-
Cost of Non-Schedule Items.	Rs. NIL	Cost of Non-Schedule Items.	Rs. NIL	Cost of Non-Schedule Items.	Rs. NIL	Cost of Non-Schedule Items.	Rs. NIL
Grand Total:	Rs.3,97,990/-	Grand Total:	Rs.3,97,492/-	Grand Total:	Rs.4,00,477/-	Grand Total:	Rs.4,07,939/-

The Rate Quoted by M/s. A.R Enterprises, Government Contractor, Cost of Civil Work Schedule Items @ 20.10 % below the Schedule Rate Rs.3,97,492/- & Non-Schedule Items Rs. NIL, and Grand Total Rs.3,97,492/- found lowest, hence recommended for favour of necessary approval.

[Signature]
DIVISIONAL ACCOUNTS OFFICER,
 Provincial Buildings Division No.1,
 Karachi.

[Signature]
EXECUTIVE ENGINEER,
 Provincial Buildings Division No.1,
 Karachi.

papers before me

SUPERINTENDING ENGINEER
 Provincial Buildings Circle
KARACHI

[Signature]
 14/2

COMPARATIVE STATEMENT

Name of Work:- M/R to Sindh Government Hospital Korangi Karachi. (Motor rewinding, Sanitary & Electric fittings / fixtures).

Estimate Sanctioned by the undersigned vide letter No. DB/Original/M&R-S.E.SST./133 Karachi dated: 01-01-2013.

Tender invited vide letter No. TC/G-55/PBD-I/2012-2013/381 Karachi dated: 23-01-2013

Date of Issue: 12-02-2013

Date of opening: 14-02-2013

As per Sanctioned Estimate Description of Items.	Amount	Rate Quoted by the Bidders/Contractors.			
		M/S. Joya Contractor.	M/S. Zahoor Ahmed Khan & Co.	M/S. Sahar Enterprises	
Cost of Civil Work.	Rs.59,205/-	Cost of Civil Work.	Rs.59,205/-	Cost of Civil Work.	Rs.59,205/-
Less: 20.00 % below	Rs.11,841/-	Less: 20.10 % below	Rs.11,900/-	Less: 19.80 % below	Rs.11,723/-
Total:	Rs.47,364/-	Total:	Rs.47,305/-	Total:	Rs.47,482/-
Cost of Non-Schedule Items.	Rs.51,870/-	Cost of Non-Schedule Items.	Rs.51,712/-	Cost of Non-Schedule Items.	Rs.53,760/-
Grand Total:	Rs.99,234/-	Grand Total:	Rs.99,017/-	Grand Total:	Rs.1,01,242/-
Say:	Rs.99,200/-				

The Rate Quoted by M/s. Joya Contractor, Government Contractor, Cost of Civil Work Schedule Items @ 20.10 % below Schedule Rate Rs.47,305/- & Non-Schedule Items Rs.51,712/- & Ground Total: Rs.99,017/- found lowest, hence recommended for favour of necessary approval.


DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.1,
Karachi.


ASSISTANT ENGINEER,
Provincial Buildings, Sub-Divisions No.IX
Karachi.



EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2012-2013/381 dated:23-01-2013
Provincial Buildings Division No.1, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2012-2013/381 dated: 23-01-2013.				
3.	Tender description / Name of work / item:	M/R to Sindh Government Hospital Korangi Karachi. (Motor rewinding, Sanitary & Electric fittings / fixtures).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. # 15239, SPPRA ID # 10852/2013.				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	14-03-2013				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. Joya Contractor.	Rs.99,017/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/s. Zaheer Ahmed Khan & Co.	Rs.1,00,358/-	2 nd			Highest
3.	M/s. Sahar Enterprises.	Rs.1,01,242/-	3 rd			Highest


DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. I,
Karachi.


ASSISTANT ENGINEER,
Provincial Buildings, Sub-Divisions No. I,
Karachi.


EXECUTIVE ENGINEER,
Provincial Buildings Division No. I,
Karachi.

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2012-2013/381 dated: 23-01-2013
Provincial Buildings Division No. I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.
2.	Tender Reference No.	No. TC/G-55/PBD-I/2012-2013/381 dated: 23-01-2013.
3.	Tender description / Name of work / item:	Improvement of Path External Development works at GOR-I, in front of Judicial Academy Bungalow No.11, 12, & 14 Phase-I, Karachi
4.	Method of Procurement:	Single stage – one envelope procedure.
5.	Tender Published:	SPPRA Sr. # 15239, SPPRA ID # 10852/2013.
6.	Total Bid documents Sold:	(03)
7.	Total Bids Received:	(03)
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable
9.	No. of Bid technically qualified (if applicable):	Not applicable
10.	Bid (s) Rejected:	NIL.
11.	Financial Bid Opening date	14-03-2013
12.	Bid Evaluation Report:	

Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. Honey Enterprises.	Rs.9,99,278/- ✓	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/s. Sahar Enterprises.	Rs.10,14,933/- ✓	2 nd			Highest
3.	M/s. Shahbaz Dino Soomro.	Rs.10,42,307/- ✓	3 rd			Highest


DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. I,
Karachi.


EXECUTIVE ENGINEER,
Provincial Buildings Division No. I,
Karachi.


SUPERINTENDING ENGINEER
Provincial Buildings Circle
KARACHI

COMPARATIVE STATEMENT

Name of Work:- Improvement of Path External Development works at GOR-1, in front of Judicial Academy Bungalow No.11, 12, & 14 Phase-1, Karachi

Estimate Sanctioned by the Chief Engineer, Buildings Department, Government of Sindh, Hyderabad vide letter No. M/RB'LOW NO.14,11&12 GOR BATH ISLAND KYC:-T(0)/D.S/414 dated: 26-11-2012

Tender invited vide letter No. TC/G-55/PBD-I/2012-2013/381 Karachi dated: 23-01-2013

Date of Issue: 12-02-2013

Date of opening: 14-02-2013

As per Sanctioned Estimate	Description of Items.	Amount	Rate Quoted by the Bidders/Contractors.					
			M/S. Honey Enterprises.	M/S. Sahar Enterprises.	M/S. Shahbaz Dino Soomro.			
	Cost of Civil Work.	Rs.26,24,255/-	Cost of Civil Work.	Rs.9,79,917/-	Cost of Civil Work.	Rs.9,79,917/-	Cost of Civil Work.	Rs.9,79,917/-
	Less: 20.00 % below	Rs.5,24,851/-	Less: 20.10 % below	Rs.1,96,963/-	Less: 19 % below	Rs.1,86,184/-	Less: 17.50 % below	Rs.1,71,485/-
	Grand Total:	Rs.20,99,404/-	Grand Total:	Rs.7,82,954/-	Grand Total:	Rs.7,93,733/-	Grand Total:	Rs.8,08,432/-
	Cost of Non-Schedule Items.	Rs.9,02,712/-	Cost of Non-Schedule Items.	Rs.2,16,324/-	Cost of Non-Schedule Items.	Rs.2,21,200/-	Cost of Non-Schedule Items.	Rs.2,33,875/-
	Grand Total:	Rs.30,02,116/-	Grand Total:	Rs.9,99,278/-	Grand Total:	Rs.10,14,933/-	Grand Total:	Rs.10,42,307/-
	Say:	Rs.30,02,100/-						

The Rate Quoted by M/s. Honey Enterprises Government Contractor, Cost of Civil Work Schedule Items @ 20.10 % below the Schedule Rate Rs.7,82,954/- & Non-Schedule Items Rs.2,16,324/- and Grand Total Rs.9,99,278/- found lowest, hence recommended for favour of necessary approval.

(Signature)
DIVISIONAL ACCOUNTS OFFICER,
 Provincial Buildings Division No.1,
 Karachi.

(Signature)
EXECUTIVE ENGINEER,
 Provincial Buildings Division No.1,
 Karachi.

open before me

(Signature)
PROVINCIAL ENGINEER
 Provincial Buildings Division No.1,
 Karachi.
 14/2.