


BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2012-2013/413 dated: 28-01-2013
Provincial Buildings Division No. I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2012-2013/413 dated: 28-01-2013.				
3.	Tender description / Name of work / item:	M/R to Chief Minister House Karachi (Annexe Building) (Wiring for Main & DB's).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. # 15250, SPPRA ID # 10863/2013.				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	15-02-2013				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. Honey Enterprises. ✓	Rs.4,98,815/- ✓	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/s. Sahar Enterprises.	Rs.4,99,831/-	2 nd			Highest
3.	M/s. Tariq Azad Construction Co.	Rs.5,03,302/-	3 rd			Highest


DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. I,
Karachi.


EXECUTIVE ENGINEER,
Provincial Buildings Division No. I,
Karachi.


SUPERINTENDING ENGINEER
Provincial Buildings Circle
KARACHI

COMPARATIVE STATEMENT

Name of Work:- M/R to Chief Minister House Karachi (Annexe Building) (Writing for Main & DB's).

Estimate Sanctioned by the Superintending Engineer, Provincial Buildings Circle, Karachi vide letter No. PB/T/S-DIV/IN-1/2012-2013/1652 dated: 25-01-2013

Tender invited vide letter No. TC/G-55/PBD-J/2012-2013/413 Karachi dated: 28-01-2013

Date of Issue: 13-02-2013

Date of opening: 15-02-2013

As per Sanctioned Estimate	Rate Quoted by the Bidders/Contractors.							
Description of Items.	Amount	M/S. Honey Enterprises.		M/S. Sahar Enterprises.		M/S. Tariq Azad Construction Co.		
Cost of Electric Work.	Rs.96,623/-	Cost of Electric Work.	Rs.96,623/✓	Cost of Electric Work.	Rs.96,623/✓	Cost of Electric Work.	Rs.96,623/✓	
Less: 10.00 % below	Rs.9,663/-	Less: 10.10 % below	Rs.9,759/✓	Less: 9.95 % below	Rs.9,614/✓	Less: 9 % below	Rs.8,697✓	
Grand Total:	Rs.86,960/-	Grand Total:	Rs.86,864/✓	Grand Total:	Rs.87,009/-	Grand Total:	Rs.87,927/-	
Cost of Non-Schedule Items.	Rs.4,12,340/-	Cost of Non-Schedule Items.	Rs.4,11,951/✓	Cost of Non-Schedule Items.	Rs.4,12,822/✓	Cost of Non-Schedule Items.	Rs.4,15,375/-	
Grand Total:	Rs.4,99,300/-	Grand Total:	Rs.4,98,815/✓	Grand Total:	Rs.4,99,831/✓	Grand Total:	Rs.5,03,302/-	

The Rate Quoted by M/s. Honey Enterprises, Government Contractor, Cost of Electric Work Schedule Items @ 10.10 % below the Schedule Rate Rs.86,864/- & Non-Schedule Items Rs.4,11,951/- and Grand Total Rs.4,98,815/- found lowest, hence recommended for favour of necessary approval.


DIVISIONAL ACCOUNTS OFFICER,
 Provincial Buildings Division No.1,
 Karachi.


EXECUTIVE ENGINEER,
 Provincial Buildings Division No.1,
 Karachi.

found lowest me

SUPERINTENDING ENGINEER
 Provincial Buildings Circle
 KARACHI


15/2

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2012-2013/413 dated: 28-01-2013
Provincial Buildings Division No.1, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. 1, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2012-2013/413 dated: 28-01-2013.				
3.	Tender description / Name of work / item:	M/R to Chief Minister House Karachi (Comptroller Residence) (Coloring / Painting Aluminum Windows etc).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. # 15250, SPPRA ID # 10863/2013.				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	15-02-2013				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. Land Decorator.	Rs.3,76,773/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/s. Khalil Khan & Co.	Rs.3,79,562/-	2 nd			Highest
3.	M/s. Shahzaib Associates.	Rs.3,82,678/-	3 rd			Highest


DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. 1,
Karachi.


EXECUTIVE ENGINEER,
Provincial Buildings Division No. 1,
Karachi.


SUPERINTENDING ENGINEER
Provincial Buildings Circle
KARACHI

COMPARATIVE STATEMENT

Name of Work:- M/R to Chief Minister House Karachi (Comptroller Residence) (Coloring / Painting Aluminum Windows etc).

Estimate Sanctioned by the Superintending Engineer, Provincial Buildings Circle, Karachi vide letter No. PB/T-S-DIVIN-1/2012-2013/1649 dated: **25-01-2013**.

Tender invited vide letter No. TC/G-55/PBD-1/2012-2013/413 Karachi dated: **28-01-2013**

Date of Issue: **13-02-2013**

Date of opening: **15-02-2013**

As per Sanctioned Estimate Description of Items.	Amount	Rate Quoted by the Bidders/Contractors.			
		M/S. Land Decorator.	M/S. Khaili Khan & Co.	M/S. Shahzaib Associates.	
Cost of Civil Work.	Rs.2,78,072/-	Cost of Civil Work.	Rs.2,78,072/-	Cost of Civil Work.	Rs.2,78,072/-
Less: 20.00 % below	Rs.55,614/-	Less: 20.10 % below	Rs.55,892/-	Less: 19.95 % below	Rs.54,224/-
Total:	Rs.2,22,458/-	Total:	Rs.2,22,180/-	Total:	Rs.2,23,848/-
Cost of WS&SF	Rs.1,5,313/-	Cost of WS&SF	Rs.1,5,313/-	Cost of WS&SF	Rs.1,5,313/-
@ at Par	Rs.---	Less: 00.10 % below	Rs.15/-	Add: 2 % above	Rs.306/-
Total:	Rs.1,5,313/-	Total:	Rs.1,5,298/-	Total:	Rs.1,5,619/-
Cost of Electric Items	Rs.3,1,109/-	Cost of Electric Items	Rs.3,1,109/-	Cost of Electric Items	Rs.3,1,109/-
Less: 10.00 % below	Rs.3,111/-	Less: 10.10 % below	Rs.3,142/-	Less: 9.90 % below	Rs.3,080/-
Total:	Rs.2,7,998/-	Total:	Rs.2,7,967/-	Total:	Rs.2,8,029/-
Total Schedule Items:	Rs.2,65,769/-	Total:	Rs.2,65,445/-	Total:	Rs.2,66,245
Cost of Non-Schedule Items.	Rs.1,12,067/-	Cost of Non-Schedule Items.	Rs.1,11,328/-	Cost of Non-Schedule Items.	Rs.1,13,317/-
Grand Total:	Rs.3,77,836/-	Grand Total:	Rs.3,76,773/-	Grand Total:	Rs.3,79,562/-
Say:	Rs.3,77,800/-				

The Rate Quoted by M/s. Land Decorator, Government Contractor, Cost of Civil Work Schedule Items @ 20.10 % below Cost of WS&SF @ 00.10% Cost of Electric Items @ 10.10% Schedule Rate Rs.2,65,445/- & Non-Schedule Items Rs.1,11,328/- & Ground Total: Rs.3,76,773/- found lowest, hence recommended for favour of necessary approval.

DIVISIONAL ACCOUNTS OFFICER,

Provincial Buildings Division No.1,
Karachi.

EXECUTIVE ENGINEER,

Provincial Buildings Division No.1,
Karachi.

SUPERINTENDING ENGINEER

Provincial Buildings Circle,
KARACHI

Present before me


15/2


BID EVALUATION REPORT

NIT No. TC/G-55/PBD-1/2012-2013/413 dated: 28-01-2013
Provincial Buildings Division No. I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-1/2012-2013/413 dated: 28-01-2013.				
3.	Tender description / Name of work / item:	M/R to Chief Minister House Karachi (office Block) (Coloring / Painting, Doors & Sanitary Works etc).				
4.	Method of Procurement:	Single stage - one envelope procedure.				
5.	Tender Published:	SPPRA Sr. # 15250, SPPRA ID # 10863/2013.				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL.				
11.	Financial Bid Opening date	15-02-2013				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1.	2	3	4	5	6	7
1.	M/s. Tawakkal Construction Co.	Rs.4,97,999/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/s. Tariq Azad Construction Co.	Rs.4,99,196/-	2 nd			Highest
3.	M/s. Khalil Khan & Co.	Rs.5,06,686/-	3 rd			Highest


DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. I,
Karachi.


EXECUTIVE ENGINEER,
Provincial Buildings Division No. I,
Karachi.


SUPERINTENDING ENGINEER
Provincial Buildings Circle
KARACHI

COMPARATIVE STATEMENT

Name of Work:- M/R to Chief Minister House Karachi (office Block) (Coloring / Painting, Doors & Sanitary Works etc).

Estimate Sanctioned by the Superintending Engineer, Provincial Buildings Circle, Karachi vide letter No. P.B.T.S-DIV/N-1/2012-2013/1644 dated: 28-01-2013

Tender invited vide letter No. TC/G-55/PBD-1/2012-2013/413 Karachi dated: 28-01-2013


Date of Issue: 13-02-2013

Date of opening: 15-02-2013

As per Sanctioned Estimate	Amount	Rate Quoted by the Bidders/Contractors.					
		M/S. Tawakkal Construction Co		M/S. Tariq Azad Construction Co		M/S. Khalil Khan & Co	
Cost of Civil Work.	Rs.5,57,132/-	Cost of Civil Work.	Rs.5,57,132/-	Cost of Civil Work.	Rs.5,57,132/-	Cost of Civil Work.	Rs.5,57,132/-
Less: 20.00 % below	Rs.1,11,426/-	Less: 20.10 % below	Rs.1,11,984/-	Less: 19.95 % below	Rs.1,11,148/-	Less: 19.00 % below	Rs.1,05,855/-
Total:	Rs.4,45,706/-	Total:	Rs.4,45,148/-	Total:	Rs.4,45,984/-	Total:	Rs.4,51,277/-
Cost of WS&SF	Rs.23,164/-	Cost of WS&SF	Rs.23,164/-	Cost of WS&SF	Rs.23,164/-	Cost of WS&SF	Rs.23,164/-
At Par	Rs.---	Less: 0.10 % below	Rs.23/-	Less: 01 % below	Rs.231/-	Add: 3 % above	Rs.695/-
Total:	Rs.23,164/-	Total:	Rs.23,141/-	Total:	Rs.22,932/-	Total:	Rs.23,859/-
Total Schedule Item:	Rs.4,68,870/-	Total Schedule Item:	Rs.4,68,289/-	Total Schedule Item:	Rs.4,68,916/-	Total Schedule Item:	Rs.4,75,136/-
Cost of Non-Schedule Items.	Rs.29,830/-	Cost of Non-Schedule Items.	Rs.29,710/-	Cost of Non-Schedule Items.	Rs.30,280/-	Cost of Non-Schedule Items.	Rs.31,550/-
Grand Total:	Rs.4,98,700/-	Grand Total:	Rs.4,97,999/-	Grand Total:	Rs.4,99,196/-	Grand Total:	Rs.5,06,686/-

The Rate Quoted by M/s. Tawakkal Construction Co, Government Contractor, Cost of Civil Work Schedule Items @ 20.10 % below Cost of WS&SF @ 0.10% below Schedule Rate Rs.4,68,289/- & Non-Schedule Items Rs.29,710/- & Ground Total: Rs.4,97,999/- found lowest, hence recommended for favour of necessary approval.


DIVISIONAL ACCOUNTS OFFICER,
 Provincial Buildings Division No.1,
 Karachi.


EXECUTIVE ENGINEER,
 Provincial Buildings Division No.1,
 Karachi.

opened before me


SUPERINTENDING ENGINEER
 Provincial Buildings Circle
KARACHI


15/2

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2012-2013/413 dated: 28-01-2013
Provincial Buildings Division No. I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2012-2013/413 dated: 28-01-2013.				
3.	Tender description / Name of work / item:	M/R to Chief Minister House Karachi (Pump Room) (Repair of Pump & Motors).				
4.	Method of Procurement:	Single stage - one envelope procedure.				
5.	Tender Published:	SPPRA Sr. # 15250, SPPRA ID # 10863/2013.				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	15-02-2013				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. Muhammad Amin & Co. ✓	Rs.1,92,063/- ✓	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/s. A.R Enterprises. ✓	Rs.1,98,729/- ✓	2 nd			Highest
3.	M/s. Uzair Construction Co. ✓	Rs.2,00,070/- ✓	3 rd			Highest


DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. I,
Karachi.


EXECUTIVE ENGINEER,
Provincial Buildings Division No. I,
Karachi.


SUPERINTENDING ENGINEER
Provincial Buildings Division No. I,
KARACHI

COMPARATIVE STATEMENT

Name of Work:- M/R to Chief Minister House Karachi (Pump Room) (Repair of Pump & Motors).

Estimate Sanctioned by the Superintending Engineer, Provincial Buildings Circle, Karachi vide letter No. PB/T.S-DIVIN-/J2012-2013/1636 dated: 22-01-2013.
Tender invited vide letter No. TC/G-55/PBD-I/2012-2013/413 Karachi dated: 28-01-2013

Date of Issue: 13-02-2013

Date of opening: 15-02-2013

As per Sanctioned Estimate	Description of Items.	Amount	Rate Quoted by the Bidders/Contractors.				
			M/S. Muhammad Amin & Co.	M/S. A.R Enterprises.	M/S. Uzair Construction Co.		
Cost of Civil Work.	Rs.65,870/-	Cost of Civil Work.	Rs.65,870/-	Cost of Civil Work.	Rs.65,870/-	Cost of Civil Work.	Rs.65,870/-
Less: 20.00 % below	Rs.13,174/-	Less: 20.10 % below	Rs.13,240/-	Less: 19.80 % below	Rs.13,042/-	Less: 19.50 % below	Rs.12,845/-
Total:	Rs.52,696/-	Total:	Rs.52,630/-	Total:	Rs.52,828/-	Total:	Rs.53,025/-
Cost of WS&SF	Rs.4,331/-	Cost of WS&SF	Rs.4,331/-	Cost of WS&SF	Rs.4,331/-	Cost of WS&SF	Rs.4,331/-
@ at Par	Rs. ---	Less: 0.10 % below	Rs.04/-	Less: 0.5 % above	Rs.433/-	Cost of WS&SF	Rs.4,331/-
Total:	Rs.4,331/-	Total:	Rs.4,327/-	Total:	Rs.3,898/-	Cost of WS&SF	Rs.43/-
Cost of Electric Items	Rs.38,647/-	Cost of Electric Items	Rs.38,647/-	Cost of Electric Items	Rs.38,647/-	Cost of Electric Items	Rs.38,647/-
Less: 10.00 % below	Rs.3,865/-	Less: 10.10 % below	Rs.3,903/-	Less: 10 % below	Rs.193/-	Less: 9.50 % below	Rs.3,671/-
Total:	Rs.34,782/-	Total:	Rs.34,744/-	Total:	Rs.38,454/-	Total:	Rs.34,976/-
Total Schedule Item:	Rs.91,809/-	Total:	Rs.91,701/-	Total:	Rs.95,189/-	Total:	Rs.92,375/-
Cost of Non-Schedule Items.	Rs.1,00,400/-	Cost of Non-Schedule Items.	Rs.1,00,362/-	Cost of Non-Schedule Items.	Rs.1,03,549/-	Cost of Non-Schedule Items.	Rs.1,07,695/-
Grand Total:	Rs.1,92,209/-	Grand Total:	Rs.1,92,063/-	Grand Total:	Rs.1,98,729/-	Grand Total:	Rs.2,00,070/-
Say:	Rs.1,92,200/-						

The Rate Quoted by **M/s. Muhammad Amin & Co.**, Government Contractor, Cost of Civil Work Schedule Items @ 20.10 % below Cost of WS&SF @ 0.10%
Cost of Electric Items @ 10.10% Schedule Rate **Rs.91,701/-** & Non-Schedule Items **Rs.1,00,362/-** & Grand Total: **Rs.1,92,063/-** found lowest, hence
recommended for favour of necessary approval.

DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.1,
Karachi.

EXECUTIVE ENGINEER,
Provincial Buildings Division No.1,
Karachi.

SUPERINTENDING ENGINEER,
Provincial Buildings Circle
Karachi.

Permit before me

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2012-2013/413 dated: **28-01-2013**
Provincial Buildings Division No. I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2012-2013/413 dated: 28-01-2013 .				
3.	Tender description / Name of work / item:	M/R to Chief Minister House Karachi (Mosque) (Coloring, Polishing & Motor Work).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. # 15250, SPPRA ID # 10863/2013.				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	15-02-2013				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. Land Decorator.	Rs.2,24,062/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/s. A.R Enterprises.	Rs.2,24,686/-	2 nd			Highest
3.	M/s. Uzair Construction Co.	Rs.2,27,991/-	3 rd			Highest


DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. I,
Karachi.


EXECUTIVE ENGINEER,
Provincial Buildings Division No. I,
Karachi.


SUPERINTENDING ENGINEER
Provincial Buildings Circle
KARACHI

COMPARATIVE STATEMENT

Name of Work:- M/R to Chief Minister House Karachi (Mosque) (Coloring, Polishing & Motor Work).

Estimate Sanctioned by the Superintending Engineer, Provincial Buildings Circle, Karachi vide letter No. PB/T.S-DIVIN-I/2012-2013/1641 dated: 23-01-2013

Tender invited vide letter No. TC/G-55/PBD-I/2012-2013/413 Karachi dated: 28-01-2013

Date of Issue: 13-02-2013

Date of opening: 15-02-2013

As per Sanctioned Estimate Description of Items.	Amount	Rate Quoted by the Bidders/Contractors.			
		M/S. Land Decorator.	M/S. A.R Enterprises.	M/S. Uzair Construction Co	
Cost of Civil Work.	Rs.2,71,397/-	Rs.2,71,397/-	Rs.2,71,397/-	Rs.2,71,397/-	Rs.2,71,397/-
Less: 20.00 % below	Rs.54,279/-	Less: 20.10 % below	Rs.54,551/-	Less: 19.95 % below	Rs.54,144/-
Grand Total:	Rs.2,17,118/-	Grand Total:	Rs.2,16,846/-	Grand Total:	Rs.2,17,253/-
Cost of Non-Schedule Items.	Rs.7,241/-	Cost of Non-Schedule Items.	Rs.7,216/-	Cost of Non-Schedule Items.	Rs.7,433/-
Grand Total:	Rs.2,24,359/-	Grand Total:	Rs.2,24,062/-	Grand Total:	Rs.2,24,686/-
Say:	Rs.2,24,400/-				Rs.2,27,891/-

The Rate Quoted by M/s. Land Decorator, Government Contractor, Cost of Civil Work Schedule Items @ 20.10 % below the Schedule Rate Rs.2,16,846/- & Non-Schedule Items Rs.7,216/-, and Grand Total Rs.2,24,062/- found lowest, hence recommended for favour of necessary approval.

DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.1,
Karachi.

EXECUTIVE ENGINEER,
Provincial Buildings Division No.1,
Karachi.

Forward before me.

SUPERINTENDING ENGINEER,
Provincial Buildings Circle
KARACHI

15/2


BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2012-2013/413 dated: 28-01-2013
Provincial Buildings Division No. I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2012-2013/413 dated: 28-01-2013 ✓				
3.	Tender description / Name of work / item:	M/R to Chief Minister House Karachi (Main Building & D.S Secretary Block) (Anti-termite Treatment).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. # 15250, SPPRA ID # 10863/2013.				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL.				
11.	Financial Bid Opening date:	15-02-2013 ✓				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. Central Imperial Chemical Industries. ✓	Rs.2,46,364/- ✓	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/s. Khalil Khan & Co. ✓	Rs.2,46,663/- ✓	2 nd			Highest
3.	M/s. Azhar Adeel & Co. ✓	Rs.2,55,162/- ✓	3 rd			Highest



DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. I,
Karachi.



SUPERINTENDING ENGINEER
Provincial Buildings Circle
KARACHI



EXECUTIVE ENGINEER,
Provincial Buildings Division No. I,
Karachi.

COMPARATIVE STATEMENT

20

Name of Work:- M/R to Chief Minister House Karachi (Main Building & D.S Secretary Block) (Anti-termite Treatment).

Estimate Sanctioned by the Superintending Engineer, Provincial Buildings Circle, Karachi vide letter No. PB/T.S-DIVN.-I/2012-2013/1650 dated: **25-01-2013**

Tender invited vide letter No. TC/G-55/PBD-I/2012-2013/413 Karachi dated: **28-01-2013**

Date of Issue: **13-02-2013**

Date of opening: **15-02-2013**

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.			
Description of Items,	Amount	M/S. Central Imperial Chemical Industries,	M/S. Khalil Khan & Co.	M/S. Azhar Adeel & Co	
Cost of Civil Work.	Rs. NIL	Cost of Civil Work	Rs. NIL	Cost of Civil Work.	Rs. NIL
Less:	Rs. NIL	Less:	Rs. NIL	Less:	Rs. NIL
Grand Total:	Rs. NIL	Grand Total:	Rs. NIL	Grand Total:	Rs. NIL
Cost of Non-Schedule Items.	Rs. 2,46,663/-	Cost of Non-Schedule Items.	Rs. 2,46,364/-	Cost of Non-Schedule Items.	Rs. 2,55,162/-
Grand Total:	Rs. 2,46,663/-	Grand Total:	Rs. 2,46,364/-	Grand Total:	Rs. 2,55,162/-
Say:	Rs. 2,46,700/-				

The Rate Quoted by M/s. Central Imperial Chemical, Government Contractor, Cost of Civil Work Schedule Items Rs. NIL & Non-Schedule Items Rs. 2,46,364/-, and Grand Total Rs. 2,46,364/- found lowest, hence recommended for favour of necessary approval.

DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.1,
Karachi.

EXECUTIVE ENGINEER,
Provincial Buildings Division No.1,
Karachi.

Open before me!

SPERINTENDING ENGINEER

Provincial Buildings Circle

KARACHI


15/2

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2012-2013/413 dated:28-01-2013
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2012-2013/413 dated: 28-01-2013.				
3.	Tender description / Name of work / item:	M/R to Town Houses GOR-III, Karachi (Bungalow No.1, to 4) (Coloring, Painting wood work etc).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. # 15250, SPPRA ID # 10863/2013.				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	15-02-2013				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. Azhar Adeel & Co.	Rs.2,43,175/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/s. A.R Enterprises.	Rs.2,48,338/-	2 nd			Highest
3.	M/s. Uzair Construction Co.	Rs.2,56,341/-	3 rd			Highest


DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. I,
Karachi.


EXECUTIVE ENGINEER,
Provincial Buildings Division No. I,
Karachi.


SUPERINTENDING ENGINEER
Provincial Buildings Circle
KARACHI

COMPARATIVE STATEMENT

Name of Work: M/R to Town Houses GOR-III, Karachi (Bungalow No.1, to 4) (Coloring, Painting wood work etc).
 Estimate Sanctioned by the Superintending Engineer, Provincial Buildings Circle, Karachi vide letter No. PB/7.S-DIVIN-/2012-2013/1643 dated: 28-01-2013.

Tender invited vide letter No. ICG-G-55/PBD-I/2012-2013/413 Karachi dated: 28-01-2013.
 Date of Issue: 13-02-2013

Date of opening: 15-02-2013 ✓

As per Sanctioned Estimate	Rate Quoted by the Bidders/Contractors.			
Description of Items.	Amount	M/S. Azhar Adeel & Co	M/S. A.R Enterprises.	M/S. Uzair Construction Co.
Cost of Civil Work.	Rs.1,91,713/-	Rs.1,91,713/-	Rs.1,91,713/-	Rs.1,91,713/-
Less: 20.00 % below	Rs.38,343/-	Rs.38,534/-	Less: 18.00 % below	Less: 15.00 % below
Total:	Rs.1,53,370	Rs.1,53,179/-	Rs.34,508/-	Rs.28,757/-
Cost of WS&SF	Rs.30,967/-	Rs.30,967/-	Total:	Total:
At Par	Rs.---	Less: 0.10 % below	Rs.30,967/-	Rs.1,62,956/-
Total:	Rs.30,967/-	Rs.31/-	Cost of WS&SF	Rs.30,967/-
Total Schedule Item:	Rs.1,84,337/-	Rs.30,936/-	Add: 2 % above	Add: 05 % above
Cost of Non-Schedule	Rs.59,098/-	Total:	Rs.31,586/-	Rs.1,548/-
Items.		Cost of Non-Schedule	Rs.1,88,791/-	Total:
Grand Total:	Rs.2,43,435/-	Rs.59,060/-	Rs.59,547/-	Rs.32,515/-
Say: Rs.2,43,400/-		Grand Total:	Cost of Non-Schedule Items.	Total:
		Rs.2,43,175/-	Rs.59,547/-	Rs.1,95,471/-
			Grand Total:	Cost of Non-Schedule Items.
			Rs.2,48,338/-	Rs.60,870/-
				Grand Total:
				Rs.2,56,341/-

The Rate Quoted by M/s. Azhar Adeel & Co. Government Contractor, Cost of Civil Work Schedule Items @ 20.10 % below Cost of WS&SF @ 0.10% below Schedule Rate Rs.1,84,115/- & Non-Schedule Items Rs.59,060/- & Ground Total: Rs.2,43,175/- found lowest, hence recommended for favour of necessary approval.

(Signature)
DIVISIONAL ACCOUNTS OFFICER,
 Provincial Buildings Division No.1,
 Karachi.

(Signature)
 opened before me.

(Signature)
EXECUTIVE ENGINEER,
 Provincial Buildings Division No.1,
 Karachi.

SUPERINTENDING ENGINEER
 Provincial Buildings Circle
 KARACHI

15/2

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2012-2013/413 dated: 28-01-2013
Provincial Buildings Division No. I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2012-2013/413 dated: 28-01-2013.				
3.	Tender description / Name of work / item:	✓ M/R to Town Houses GOR-III, Karachi (Bungalow No.5, to 8) (Tiles work & sanitary work).				
4.	Method of Procurement:	Single stage - one envelope procedure.				
5.	Tender Published:	✓ SPPRA Sr. # 15250, SPPRA ID # 10863/2013.				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	✓ 15-02-2013				
12.	Bid Evaluation Report:					

Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1. ✓	M/s. Azhar Adeel & Co. ✓	Rs.2,34,098/- ✓	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2. ✓	M/s. A.R Enterprises. ✓	Rs.2,35,277/- ✓	2 nd			Highest
3. ✓	M/s. Uzair Construction Co. ✓	Rs.2,37,380/- ✓	3 rd			Highest


DIVISIONAL ACCOUNTS OFFICER,
 Provincial Buildings Division No. I,
 Karachi.


EXECUTIVE ENGINEER,
 Provincial Buildings Division No. I,
 Karachi.


SUPERINTENDING ENGINEER
 Provincial Building Circle



COMPARATIVE STATEMENT

Name of Work:- M/R to Town Houses GOR-III, Karachi (Bungalow No.5, to 8) (Tiles work & sanitary work).

Estimate Sanctioned by the Superintending Engineer, Provincial Buildings Circle, Karachi vide letter No. PB/T.S-DIVIN:-J2012-2013/1643 dated: 28-01-2013

Tender invited vide letter No. TC/G-55/PBD-I/2012-2013/413 Karachi dated: 28-01-2013

Date of Issue: 13-02-2013

Date of opening: 15-02-2013

As per Sanctioned Estimate	Rate Quoted by the Bidders/Contractors.						
	Description of Items.	Amount	M/S. Azhar Adeel & Co.	M/S. A.R Enterprises.	M/S. Uzair Construction Co		
Cost of Civil Work.	Rs.20,644/-	Cost of Civil Work	Rs.20,644/-	Cost of Civil Work.	Rs.20,644/-	Cost of Civil Work.	Rs.20,644/-
At Par	Rs. NIL	Less: 0.10 % below	Rs.21/-	Add: 2 % above	Rs.412/-	Add: 4 % above	Rs.826/-
Grand Total:	Rs.20,644/-	Grand Total:	Rs.20,623/-	Grand Total:	Rs.21,057/-	Grand Total:	Rs.21,470/-
Cost of Non-Schedule Items.	Rs.2,13,685/-	Cost of Non-Schedule Items.	Rs.2,13,475/-	Cost of Non-Schedule Items.	Rs.2,14,220/-	Cost of Non-Schedule Items.	Rs.2,15,910/-
Grand Total:	Rs.2,34,329/-	Grand Total:	Rs.2,34,098/-	Grand Total:	Rs.2,35,277/-	Grand Total:	Rs.2,37,380/-
Say:	Rs.2,34,300/-						

The Rate Quoted by M/s. Azhar Adeel & Co. Government Contractor, Cost of Civil Work Schedule Items @ 0.10 % below the Schedule Rate Rs.20,623/- & Non-Schedule Items Rs.2,13,475/- and Grand Total Rs.2,34,098/- found lowest, hence recommended for favour of necessary approval.

DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.1,
Karachi.

EXECUTIVE ENGINEER,
Provincial Buildings Division No.1,
Karachi.

found before me.

SUPERINTENDING ENGINEER
Provincial Buildings Circle
KARACHI

19/2

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2012-2013/413 dated: 28-01-2013
Provincial Buildings Division No.1, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. 1, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2012-2013/413 dated: 28-01-2013.				
3.	Tender description / Name of work / item:	M/R to D.S Flat No.53, Bath Island Karachi (Tiles & other work) (Residence of Mr. Shahid Pervaiz Qazi, Secretary).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. # 15250, SPPRA ID # 10863/2013.				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL.				
11.	Financial Bid Opening date:	15-02-2013				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. Tariq Azad Construction Co.	Rs.4,90,945/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/s. Khalil Khan & Co.	Rs.4,95,388/-	2 nd			Highest
3.	M/s. Uzair Construction Co.	Rs.5,06,988/-	3 rd			Highest


DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. 1,
Karachi.


EXECUTIVE ENGINEER,
Provincial Buildings Division No. 1,
Karachi.


EXECUTIVE ENGINEER
Provincial Buildings Circle
KARACHI

COMPARATIVE STATEMENT

Name of Work:- M/R to D.S Flat No.53, Bath Island Karachi (Tiles & other work) (Residence of Mr. Shahid Pervaiz Qazi, Secretary).

Estimate Sanctioned by the Superintending Engineer, Provincial Buildings Circle, Karachi vide letter No. PB/T.S-DIVIN:-I/2012-2013/1648 dated: 25-01-2013

Tender invited vide letter No. TC/G-55/PBD-I/2012-2013/413 Karachi dated: 28-01-2013

Date of Issue: 13-02-2013 Date of opening: 15-02-2013

As per Sanctioned Estimate Description of Items.	Amount	Rate Quoted by the Bidders/Contractors.			
		M/S. Tariq Azad Construction Co.	M/S. Khalil Khan & Co.	M/S. Uzair Construction Co	
Cost of Civil Work.	Rs.2,14,126/-	Rs.2,14,126/-	Rs.2,14,126/-	Rs.2,14,126/-	Rs.2,14,126/-
Less: 20.00 % below	Rs.42,825/-	Less: 20.05 % below	Less: 19 % below	Less: 17 % below	Less: 17 % below
Grand Total:	Rs.1,71,301/-	Rs.42,932/-	Rs.1,71,194/-	Rs.1,73,442/-	Rs.1,77,725/-
Cost of Non-Schedule Items.	Rs.3,20,117/-	Cost of Non-Schedule Items.	Cost of Non-Schedule Items.	Cost of Non-Schedule Items.	Cost of Non-Schedule Items.
Grand Total:	Rs.4,91,418/-	Rs.4,90,945/-	Rs.3,19,751/-	Rs.3,21,946/-	Rs.3,29,263/-
Say:	Rs.4,91,400/-	Grand Total:	Grand Total:	Grand Total:	Grand Total:
					Rs.5,06,988/-

The Rate Quoted by M/s. Tariq Azad Construction Co., Government Contractor, Cost of Civil Work Schedule Items @ 20.05 % below the Schedule Rate Rs.1,71,194/- & Non-Schedule Items Rs.3,19,751/-, and Grand Total Rs.4,90,945/- found lowest, hence recommended for favour of necessary approval.


DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.1,
Karachi.


EXECUTIVE ENGINEER,
Provincial Buildings Division No.1,
Karachi.

Open before me


Provincial Buildings Division No.1,
Karachi.

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2012-2013/413 dated: 28-01-2013
Provincial Buildings Division No. I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2012-2013/413 dated: 28-01-2013.				
3.	Tender description / Name of work / item:	M/R to Chief Minister House Karachi (Deputy Secretary Block) (Electrical Works).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. # 15250, SPPRA ID # 10863/2013.				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	15-02-2013				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. Inwi Associates.	Rs.99,201/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/s. The Builders.	Rs.99,581/-	2 nd			Highest
3.	M/s. Sahar Enterprises.	Rs. 1,00,684/-	3 rd			Highest


DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. I,
Karachi.


ASSISTANT ENGINEER,
Provincial Buildings, Sub-Divisions No. I X
Karachi.


EXECUTIVE ENGINEER,
Provincial Buildings Division No. I,
Karachi.

COMPARATIVE STATEMENT

Name of Work:- M/R to Chief Minister House Karachi (Deputy Secretary Block) (Electrical Works).

Estimate Sanctioned by the undersigned vide letter No. DB/Original/M&R-S.ESST/138 Karachi dated: 04-01-2013

Tender invited vide letter No. TC/G-55/PBD-I/2012-2013/413 Karachi dated: 28-01-2013

Date of Issue: 13-02-2013

Date of opening: 15-02-2013

As per Sanctioned Estimate Description of Items.	Amount	Rate Quoted by the Bidders/Contractors.			
		M/S. Inwi Associates.	M/S. The Builders.	M/S. Sahar Enterprises.	
Cost of Electric Work.	Rs.28,770/-	Rs.28,770/-	Rs.28,770/-	Rs.28,770/-	Rs.28,770/-
Less: 10.00 % below	Rs.2,877/-	Less: 10.05 % below	Less: 9.80 % below	Less: 9 % below	
Grand Total:	Rs.25,893/-	Rs.2,891/-	Rs.2,819/-	Rs.2,589/-	
Cost of Non-Schedule Items.	Rs.73,361/-	Cost of Non-Schedule Items.	Cost of Non-Schedule Items.	Cost of Non-Schedule Items.	Rs.26,181/-
Grand Total:	Rs.99,254/-	Rs.99,201/-	Rs.99,581/-	Rs.99,581/-	Rs.1,00,684/-
Say:	Rs.99,250/-				

The Rate Quoted by M/s. Inwi Associates, Government Contractor, Cost of Electric Work Schedule Items @ 10.05 % below the Schedule Rate Rs.25,879/- & Non-Schedule Items Rs.73,322/-, and Grand Total Rs.99,201/- found lowest, hence recommended for favour of necessary approval.


DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.


ASSISTANT ENGINEER,
Provincial Buildings, Sub-Divisions No. X, Karachi.


EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2012-2013/413 dated: 28-01-2013
Provincial Buildings Division No. I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.
2.	Tender Reference No.	No. TC/G-55/PBD-I/2012-2013/413 dated: 28-01-2013.
3.	Tender description / Name of work / item:	M/R to Chief Minister House Karachi (Main Building) (Day do day Electric Works).
4.	Method of Procurement:	Single stage – one envelope procedure.
5.	Tender Published:	SPPRA Sr. # 15250, SPPRA ID # 10863/2013.
6.	Total Bid documents Sold:	(03)
7.	Total Bids Received:	(03)
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable
9.	No. of Bid technically qualified (if applicable):	Not applicable
10.	Bid (s) Rejected:	NIL
11.	Financial Bid Opening date	15-02-2013
12.	Bid Evaluation Report:	

Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. The Builders.	Rs.98,138/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/s. Inwi Associates.	Rs.98,214/-	2 nd			Highest
3.	M/s. Sahar Enterprises.	Rs.98,716/-	3 rd			Highest


DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. I,
Karachi.


ASSISTANT ENGINEER,
Provincial Buildings, Sub-Divisions No. IX
Karachi.


EXECUTIVE ENGINEER,
Provincial Buildings Division No. I,
Karachi.

COMPARATIVE STATEMENT

Name of Work:- M/R to Chief Minister House Karachi (Main Building) (Day do day Electric Works).
 Estimate Sanctioned by the undersigned vide letter No. DB/Original/M&R-S.ESST./137 Karachi dated: 03-01-2013.
 Tender invited vide letter No. TC/G-55/PBD-I/2012-2013/413 Karachi dated: 28-01-2013
 Date of Issue: 13-02-2013 Date of opening: 15-02-2013

As per Sanctioned Estimate Description of Items.	Amount	Rate Quoted by the Bidders/Contractors.			
		M/S. The Builders.	M/S. Inwi Associates.	M/S. Sahar Enterprises	
Cost of Civil Work.	Rs. NIL	Cost of Civil Work.	Rs. NIL	Cost of Civil Work.	Rs. NIL
Quoted Rate	Rs. NIL	Quoted Rate	Rs. NIL	Quoted Rate	Rs. NIL
Grand Total:	Rs. NIL	Grand Total:	Rs. NIL	Grand Total:	Rs. NIL
Cost of Non-Schedule Items.	Rs.98,206/-	Cost of Non-Schedule Items.	Rs.98,138/-	Cost of Non-Schedule Items.	Rs.99,716/-
Grand Total:	Rs.98,206/-	Grand Total:	Rs.98,138/-	Grand Total:	Rs.99,716/-
Say:	Rs.98,200/-				

The Rate Quoted by M/s. The Builders, Government Contractor, Cost of Civil Work Schedule Items @ Schedule Rate Rs. NIL & Non-Schedule Items Rs.98,138/- & Ground Total: Rs.98,138/- found lowest, hence recommended for favour of necessary approval.


DIVISIONAL ACCOUNTS OFFICER,
 Provincial Buildings Division No.I,
 Karachi.


ASSISTANT ENGINEER,
 Provincial Buildings Sub-Divisions No.17
 Karachi.



EXECUTIVE ENGINEER,
 Provincial Buildings Division No.I,
 Karachi.

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2012-2013/413 dated: 28-01-2013
Provincial Buildings Division No. I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2012-2013/413 dated: 28-01-2013.				
3.	Tender description / Name of work / Item:	M/R to Chief Minister House Karachi (office Block) (Day do day Electric Works).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. # 15250, SPPRA ID # 10863/2013.				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	15-02-2013				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. S.N.K.R Enterprises.	Rs.98,041/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/s. Khalil Khan & Co.	Rs.98,513/-	2 nd			Highest
3.	M/s. The Builders.	Rs.99,582/-	3 rd			Highest


DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. I,
Karachi.


ASSISTANT ENGINEER,
Provincial Buildings, Sub-Divisions No. I & X
Karachi.


EXECUTIVE ENGINEER,
Provincial Buildings Division No. I,
Karachi.

COMPARATIVE STATEMENT

Name of Work:- M/R to Chief Minister House Karachi (office Block) (Day do day Electric Works).

Estimate Sanctioned by the undersigned vide letter No. DB/Original/M&R-S.ESST/136 Karachi dated: 02-01-2013.

Tender invited vide letter No. TC/G-55/PBD-I/2012-2013/413 Karachi dated: 28-01-2013

Date of Issue: 13-02-2013

Date of opening: 15-02-2013

As per Sanctioned Estimate Description of Items.	Amount	Rate Quoted by the Bidders/Contractors.	
		M/S. S.N.K.R Enterprises.	M/S. Khalil Khan & Co.
Cost of Electric Work.	Rs.26,662/-	Rs.26,662/-	Rs.26,662/-
Less: 10.00 % below	Rs.2,666/-	Less: 10.00 % below	Less: 9.80 % below
Grand Total:	Rs.23,996/-	Rs.23,996/-	Rs.24,049/-
Cost of Non-Schedule Items.	Rs.75,437/-	Cost of Non-Schedule Items.	Cost of Non-Schedule Items.
Grand Total:	Rs.99,433/-	Rs.98,041/-	Rs.74,464/-
Say:	Rs.99,400/-	Grand Total:	Grand Total:
		Rs.98,513/-	Rs.99,582/-

The Rate Quoted by M/s. S.N.K.R Enterprises, Government Contractor, Cost of Electric Work Schedule Items @ 10.00 % below the Schedule Rate Rs.23,996/- & Non-Schedule Items Rs.74,045/-, and Grand Total Rs.98,041/- found lowest, hence recommended for favour of necessary approval.


DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.1,
Karachi.


ASSISTANT ENGINEER,
Provincial Buildings-Sub-Divisions No.1X
Karachi.


EXECUTIVE ENGINEER,
Provincial Buildings Division No.1,
Karachi.

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-1/2012-2013/413 dated: 28-01-2013
Provincial Buildings Division No. I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-1/2012-2013/413 dated: 28-01-2013.				
3.	Tender description / Name of work / Item:	S/r to Bungalow No.15 @GOR-I Bath Island Karachi (Residence of Mr. Muhammad Ayaz Soomro).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. # 15250, SPPRA ID # 10863/2013.				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	14-03-2013				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. Ghani & Brothers.	Rs.4,97,987/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/s. A.R Enterprises.	Rs.4,98,701/-	2 nd			Highest
3.	M/s. Tariq Azad Construction Co.	Rs.5,02,057/-	3 rd			Highest


DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No. I
Karachi.


SUPERINTENDING ENGINEER
Provincial Buildings Circle
KARACHI


EXECUTIVE ENGINEER,
Provincial Buildings Division No. I,
Karachi.

COMPARATIVE STATEMENT

Name of Work:- S/r to Bungalow No.15 @GOR-I Bath island Karachi (Residence of Mr. Muhammad Ayaz Soomro).

Estimate Sanctioned by the Superintending Engineer, Provincial Buildings Circle, Karachi vide letter No. PB/T-S-DIV/IN-1/2012-2013/1639 dated: 22-01-2013

Tender invited vide letter No. TC/G-55/PBD-1/2012-2013/413 Karachi dated: 28-01-2013

Date of Issue: 13-02-2013

Date of opening: 15-02-2013

As per Sanctioned Estimate	Amount	M/S. Ghani & Brothers.	Rate Quoted by the Bidders/Contractors.	M/S. A.R Enterprises	M/S. Tariq Azad Construction Co
Cost of Civil Work.	Rs.5,21,595/-	Cost of Civil Work.	Rs.5,21,595/-	Cost of Civil Work.	Rs.5,21,595/-
Less: 20.00 % below	Rs.1,04,319/-	Less: 20.05 % below	Rs.1,04,580/-	Less: 19.95 % below	Rs.1,04,058/-
Total:	Rs.4,17,276/-	Total:	Rs.4,17,015/-	Total:	Rs.4,17,537/-
Cost of Electric Items	Rs.32,169/-	Cost of Electric Items	Rs.32,169/-	Cost of Electric Items	Rs.32,169/-
Less: 10.00 % below	Rs.3,217/-	Less: 10.05 % below	Rs.3,233/-	Less: 9.95 % below	Rs.3,201/-
Total:	Rs.28,952/-	Total:	Rs.28,936/-	Total:	Rs.28,968/-
Cost of W/S&S/F Items	Rs.10,170/-	Cost of W/S&S/F Items	Rs.10,170/-	Cost of W/S&S/F Items	Rs.10,170/-
@ par	Rs.---	@ par	Rs.---	add: 01 % above	Rs.102/-
Total:	Rs.10,170/-	Total:	Rs.10,170/-	Total:	Rs.10,272/-
Total Schedule Item:	Rs.4,56,398/-	Total Schedule Item:	Rs.4,56,121/-	Total Schedule Item:	Rs.4,56,777/-
Cost of Non-Schedule Items.	Rs.41,900/-	Cost of Non-Schedule Items.	Rs.41,866/-	Cost of Non-Schedule Items.	Rs.41,924/-
Grand Total:	Rs.4,98,298/-	Grand Total:	Rs.4,97,987/-	Grand Total:	Rs.4,98,701/-
Say:	Rs.4,98,300/-				

The Rate Quoted by M/s. Ghani & Brothers, Government Contractor, Cost of Civil Work Schedule Items @ 20.05 % below Cost of Electric Item @ 10.05% Cost of W/S & S/F Items @ par Schedule Rate Rs.4,56,121/- & Non-Schedule Items Rs.41,866/- & Ground Total: Rs.4,97,987/- found lowest, hence recommended for favour of necessary approval.

DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.1,
Karachi.

EXECUTIVE ENGINEER,
Provincial Buildings Division No.1,
Karachi.

Spencer before me
PROVINCIAL BUILDINGS DIVISION NO.1
KARACHI