

DISTRICT COUNCIL KARACHI

Bid Evaluation Report

(Work No. 01 NII-11 Works)
Tender Notice No-103

1	Name of Procuring Agency:	District Council Karachi
2	Tender Reference No	No.D.C.K/Administrator./2015/103 Dated:- 16-09-2015.
3	Tender Description/name of Work / item	Providing of Small Borings at different villages of UC Darsano Channo
4	Method of Procurement	Single Stage (one envelop)
5	Tender Published:	Through SPPRA website
6	Total Bid documents Sold:	(03) Nos
7	Total Bids Received	(03)Nos
8	Technical Bid Opening date (if applicable):	N/A
9	No. of Bid technically qualified (if applicable)	N/A
10	Bid(s) Rejected	(Nil)
11	Financial Bid Opening date	05-10-2015

1. Bid Evaluation Report:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
1	2	3	4	5	6	7
1	M/S Al-Faiz Construction Company	9,97,683/=	1 st lowest	19.90% Above Part B- O/R	Substantially Responsive	Pay order No. 0829992 Amount Rs. 20,000/= Bank Islami Ltd
2	M/S Yasrub Construction Company	9,98,011/=	2 nd Lowest	19.95% Above Part B- O/R	Substantially Responsive	Pay order No.028317 Amount Rs. 20,000/= Sindh Bank
3	M/S Dynamic Electric Co.	9,98,341/=	3 rd Lowest	20% Above Part B- O/R	Substantially Responsive	Pay order No.9873075 Amount Rs. 20,000/= U.B.L

- The all concerned bidder are being informed accordingly.
- The E.E concerned for compliance of rule 45 of SPPRA-2010 M/S Al-Faiz Construction Company. declared has the lowest responsive bidder by the committee and recommended for sanctioned form Competent Authority.

Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi

Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
District Council Karachi

Mr. Shakeel Ahmed Memon (Chairman)
District Engineer
District Council Karachi


DISTRICT COUNCIL KARACHI


EVALUATION CRITERIA


Eligibility / Qualification Criteria:

Name of Work: Providing of Small Borings at different villages of UC Darsano Channo

S. No.	Eligibility Criteria	M/S Al-Faiz Construction Company	M/S Yasrub Construction Company	M/S Dynamic Electric Co,
1.	NTN	Available	Available	Available
2.	Sales Tax Registration	N/A	N/A	N/A
3.	Professional Tax	N/A	N/A	N/A
4.	Registration certificate with Sindh Revenue Board	Available	Available	Available
	<u>QUALIFICATION CRITERIA:</u>			
5	Minimum Two year's experience of relevant field.	Yes	Yes	Yes
6	Turnover of at least last three years	Yes	Yes	Yes
7	Required Bid Security is attached.	attached	attached	attached
8	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter.	Yes	Yes	Yes
9	Qualified / Disqualified	Qualified	Qualified	Qualified


Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi


Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
District Council Karachi


Mr. Shakeel Ahmad Memon (Chairman)
District Engineer
District Council Karachi

OFFICE OF THE DISTRICT COUNCIL KARACHI

No..D.E / DCK / 15/ 177

Dated: 6/10/2015

SUBJECT:- PROCUREMENT COMMITTEE METING HELD ON 05-10-2015

- 1- A meeting of the procurement committee under the chair of District Engineer was held in the office of District Engineer, District Council Karachi.
- 2- The below mentioned member of committee attended the meeting to discuss the bids invited for the procurement of works vide No.DCK/Admiistrator/2015/103/ Dated 16-09-2015.and subsequently hoisted on the website of Sindh Public Procurement Regularity Authority Government of Sindh.

Following attend the meeting.

- 1- Mr. Shakeel Ahmed Memon Chairman
District Engineer,
District Council Karachi.
- 2- Mr. Khan Mohammad Malik Member
Accounts Offficer,
District Council Karachi
- 3- Mr. Liaquat Ali Mughal Member
Assistant Executive Engineer,
DMC Malir Karachi.

- 3- During the course of meeting following discussion were made by the committee.
 - i- The tender received on dated 05-10-2015 at 2:00 PM were opened before the procurement committee in presence of representatives of participants.
 - ii- The methods for bidding documents observed as single envelop.
 - iii- The tender was opened on 05-10-2015 at 3:00 PM before the tender opening Committee.
- 4- The committee was informed that 03 Nos bidders in each work have purchased the bidding documents upto dated 02-10-2015 and all participants responded the bids and received today upto 05-10-2015 in the office of District Engineer. District Council, Karachi.

Sr. No.01	Name of Firms	Ranking in Term of Cost	Remarks
01	M/S Al-Faiz Construction Company	1 st lowest	Accepted
02	M/S Yasrub Construction Company	2 nd Lowest	Highest Rejected
03	M/S Dynamic Electric Co,	3 rd Lowest	Highest Rejected

Sr. No.02	Name of Firms	Ranking in Term of Cost	Remarks
01	M/S Al-Asif Builders	1 st lowest	Accepted
02	M/S Ellahi Construction Co,	2 nd Lowest	Highest Rejected
03	M/S Apna Enterprises	3 rd Lowest	Highest Rejected

Sr. No .03	Name of Firms	Ranking in Term of Cost	Remarks
01	M/S Waqar Gul Enterprises	1 st lowest	Accepted
02	M/S Samma Construction Company	2 nd Lowest	Highest Rejected
03	M/S Al-Faiz Construction Co,	3 rd Lowest	Highest Rejected

Sr. No.04	Name of Firms	Ranking in Term of Cost	Remarks
01	M/S Waheed Enterprises	1 st lowest	Accepted
02	M/S Al-Asif Builders	2 nd Lowest	Highest Rejected
03	M/S Noorani Construction Co,	3 rd Lowest	Highest Rejected

Sr. No.05	Name of Firms	Ranking in Term of Cost	Remarks
01	M/S Yasrub Construction Company	1 st lowest	Accepted
02	M/S Sana Builder & Developers	2 nd Lowest	Highest Rejected
03	M/S Waheed Enterprises	3 rd Lowest	Highest Rejected

Sr. No .06	Name of Firms	Ranking in Term of Cost	Remarks
01	M/S Haji Mohammad Hanif & Co,	1 st lowest	Accepted
02	M/S Ellahi Construction Co,	2 nd Lowest	Highest Rejected
03	M/S Noorani Construction Co,	3 rd Lowest	Highest Rejected

Sr. No.07	Name of Firms	Ranking in Term of Cost	Remarks
01	M/S Sana Builder & Developers	1 st lowest	Accepted
02	M/S Indus Group of Company	2 nd Lowest	Highest Rejected
03	M/S Multi-Tech Enterprises	3 rd Lowest	Highest Rejected

Sr. No.08	Name of Firms	Ranking in Term of Cost	Remarks
01	M/S Sana Builder & Developers	1 st lowest	Accepted
02	M/S Samma Construction Co.	2 nd Lowest	Highest Rejected
03	M/S Noorani Construction Company	3 rd Lowest	Highest Rejected

Sr. No .09	Name of Firms	Ranking in Term of Cost	Remarks
01	M/S Sana Builder & Developers	1 st lowest	Accepted
02	M/S Hi-Tech Enterprises	2 nd Lowest	Highest Rejected
03	M/S Multi-Tech Enterprises	3 rd Lowest	Highest Rejected

Sr. No.10	Name of Firms	Ranking in Term of Cost	Remarks
01	M/S Sana Builder & Developers	1 st lowest	Accepted
02	M/S Samma Construction Co.	2 nd Lowest	Highest Rejected
03	M/S Irfan Enterprises	3 rd Lowest	Highest Rejected

Sr. No.11	Name of Firms	Ranking in Term of Cost	Remarks
01	M/S Indus Group Of Company	1 st lowest	Accepted
02	M/S Sana Builder & Developers	2 nd Lowest	Highest Rejected
03	M/S Al-Asif Builder	3 rd Lowest	Highest Rejected

1- The committee thoroughly scrutinized each case / tender document, by comparing arithmetically and financially with sanctioned estimates / schedule of prices and criteria for eligibility and minimum qualification as per bidding documents.

2- Recommendation.

After due deliberation / scrutiny of each tender document by the committee, it was recommended that lowest evaluated responsive bidder may be awarded the respective tender.

3- Decision.

In view of above report it is decided that tenders are being awarded to above mentioned lowest responsive bidders accordingly.

Khan Mohammad Malik
(Member)
Accounts Officer,
District Council Karachi.

Liaquat Ali Mughal (Member)
Assistant Executive Engineer,
DMC Malir Karachi.

















Shakeel Ahmed Memon (Chairman)
District Engineer,
District Council Karachi.

OFFICE OF THE DISTRICT ENGINEER DISTRICT COUNCIL KARACHI


ATTENDANCE SHEET


Subject:- N.I.T. Ref No.DCK/Administrator/2015/103 Dated 16/09/2015

Date Of Opening: - 05-10-2015

Sr. No.	Name of Firm	Signature
1.	M/S Al-Faiz Construction Company	
2.	M/S Yasrub Construction Company	
3.	M/S Dynamic Electric Co,	
4.	M/S Al-Asif Builder	
5.	M/S Ellahi Construction Company	
6.	M/S Apna Enterprises	
7.	M/S Waqar Gul Enterprises	
8.	M/S Samma Construction Company	
9.	M/S Waheed Enterprises	
10.	M/S Noorani Construction Company	
11.	M/S Sana Builders & Developers	
12.	M/S Haji Mohammad Hanif & Co,	
13.	M/S Indus Group of Company	
14.	M/S Multi-Tech Enterprises	
15.	M/S Hi-Tech Enterprises	
16.	M/S Irfan Enterprises	


Khan Mohammad Malik
(Member)
Accounts Officer,
District Council Karachi.


Liaquat Ali Mughal (Member)
Assistant Executive Engineer,
DMC Malir Karachi.


Shakeel Ahmed Memon (Chairman)
District Engineer,
District Council Karachi.

DISTRICT COUNCIL KARACHI

COMPARATIVE STATEMENT

SUBJECT: - Providing of Small Borings at different villages of UC Darsano Channo


(Part-A)


(Work No.01) NIT-11 Works


Sr No	Description of Work	Engineer's Estimate			M/S Al Faiz Construction Company		M/S Yasrab Construction Company		M/S Dynamic Electric Co	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate
1	Schedule Items: Providing Boring for tube well in 5" dia in all water bearing soils from ground level to 100 ft depth i/c sinking and with drawing of casing pipe etc complete (PHED Page 41/1(b) 142/2 (a) 3 (a))	i.	500.00 Rft	302/=	P Rft	1,51,000/=	302/=	1,51,000/=	302/=	1,51,000/=
		ii.	500.00 Rft	404/=	P Rft	2,02,000/=	404/=	2,02,000/=	404/=	2,02,000/=
		iii.	50.00 Rft	454/=	P Rft	22,700/=	454/=	22,700/=	454/=	22,700/=
2	Supplying and installing 4" dia PVC strainer "B" class of approved design and quality and make i/c necessary socket sets etc complete (Dadex) (PHED P-43/9-a)	950.00 Rft	209/95	P Rft	1,99,453/=	209/95	1,99,453/=	209/95	1,99,453/=	
3	Supplying and installing 4" dia PVC blind pipe of "B" class of approved design and quality & make i/c necessary socket sets etc complete (Dadex) (PHED P-44/12-b)	100.00 Rft	179/10	P Rft	17,910/=	179/10	17,910/=	179/10	17,910/=	
4	Shrouding with graded bajri (3/8 to 1/8) in between bore & blind pipe for the 4" dia strainer etc complete (W.S. Sch Page 45 (b))	1000.00 Rft	49/=	P Rft	49,000/=	49/=	49,000/=	49/=	49,000/=	
5	Providing P.V.C pipes of class "D" shayal RMP dadex or equivalent make fixing in trenches i/c cutting jointly with "Z" joint with one rubber rings i/c testing with water to lead 400 ft (PHED Sch 24 (a-1))	200.00 Rft	43/=	P Rft	8,600/=	43/=	8,600/=	43/=	8,600/=	
		200.00 Rft	33/=	P Rft	6,600/=	33/=	6,600/=	33/=	6,600/=	
Total Amount of Schedule Rate					6,57,263/=		6,57,263/=		6,57,263/=	
Add 20% Above					1,31,453/=		1,31,453/=		1,31,453/=	
Total Amount Rs.					7,88,716/=		7,88,716/=		7,88,716/=	

(Part-B) Non Schedule Items

Sr No	Description of Work	Engineer's Estimate			M/S AI Faiz Construction Company		M/S Yasrab Construction Company		M/S Dynamic Electric Co	
		Quantity	Rate	Unit	Rate	Amount	Rate	Amount	Rate	Amount
6	Schedule Items. Supplying / Fixing Electric motor 2 HP with all necessary fitting including 100 Rft electric wire 7/036 etc complete	05 Nos	40,000/=	Each		2,00,000/-	40,000/=	2,00,000/=	40,000/-	2,00,000/=
7	Supplying Nylon pipe 1" dia etc complete	275.00 Rft	35/=	Each		9,625/=	35/=	9,625/=	35/=	9,625/=
	Total Amount of Schedule Rate					2,09,625/=		2,09,625/=		2,09,625/=
	Cost of based on Non / Offered Rates				Offer Rate		Quoted Rate		Quoted Rate	
	Total Amount Rs. (Part-B)					2,09,625/=		2,09,625/=		2,09,625/=
	Add Total Amount Rs. (Part-A)					7,88,716/=		7,88,386/=		7,88,716/=
	Total Amount Part-A + Part-B				Rs.	9,98,341/=		9,97,683/=		9,98,341/=


Mr. Khan Muhammad Malik (Member)
 Accounts Officer
 District Council Karachi


Mr. Liaquat Ali Mughal (Member)
 Assistant Executive Engineer
 District Council Karachi


Mr. Shakeel Ahmed Memon (Chairman)
 District Engineer
 District Council Karachi

DISTRICT COUNCIL KARACHI
Bid Evaluation Report

(Work No. 02 NIT-11 Works)
Tender Notice No-103

1	Name of Procuring Agency:	District Council Karachi
2	Tender Reference No	No.D.C.K/Administrator./2015/103 Dated:- 16-09-2015
3	Tender Description/name of Work / item	Improvement of Sewerage system at different places Dur Muhammad Goth & Darsano Channo UC Darsano Channo
4	Method of Procurement	Single Stage (one envelop)
5	Tender Published:	Through SPPRA website
6	Total Bid documents Sold:	(03) Nos
7	Total Bids Received	(03)Nos
8	Technical Bid Opening date (if applicable):	N/A
9	No. of Bid technically qualified (if applicable)	N/A
10	Bid(s) Rejected	(Nil)
11	Financial Bid Opening date	05-10-2015

1. Bid Evaluation Report:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
1	2	3	4	5	6	7
1	M/S Al-Asif Builders	9,98,761/=	1 st lowest	16% Above	Substantially Responsive	Pay order No.9873252 Amount Rs. 20,000/= United Bank Limited
2	M/S Ellahi Construction Co.	9,99,191/=	2 nd Lowest	16.05% Above	Substantially Responsive	Pay order No.0283118 Amount Rs. 20,000/= Sindh Bank
3	M/S Apna Enterprises	9,99,622/=	3 rd Lowest	16.10% Above	Substantially Responsive	Pay order No.8136974 Amount Rs. 20,000/= U.B.L

- The all concerned bidder are being informed accordingly.
- The E.E concerned for compliance of rule 45 of SPPRA-2010 **M/S Al-Asif Builders** declared has the lowest responsive bidder by the committee and recommended for sanctioned form Competent Authority.

Mr. Khan Muhammad Malik(Member)
Accounts Officer
District Council Karachi

Mr.Liaquat Ali Mughal(Member)
Assistant Executive Engineer
District Council Karachi

Mr.Shakeel Ahmed Memon(Chairman)
District Engineer
District Council Karachi

DISTRICT COUNCIL KARACHI


EVALUATION CRITERIA


Eligibility / Qualification Criteria:

Name of Work: Improvement of Sewerage system at different places Dur Muhammad Goth &

Darsano Channo UC Darsano Channo

S. No.	Eligibility Criteria	M/S Al-Asif Builders	M/S Ellahi Construction Co,	M/S Apna Enterprises
1.	NTN	Available	Available	Available
2.	Sales Tax Registration	N/A	N/A	N/A
3.	Professional Tax	N/A	N/A	N/A
4.	Registration certificate with Sindh Revenue Board	Available	Available	Available
	<u>QUALIFICATION CRITERIA:</u>			
5	Minimum Two year's experience of relevant field.	Yes	Yes	Yes
6	Turnover of at least last three years	Yes	Yes	Yes
7	Required Bid Security is attached.	attached	attached	attached
8	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter.	Yes	Yes	Yes
9	Qualified / Disqualified	Qualified	Qualified	Qualified


Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi


Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
District Council Karachi


Mr. Shakeel Ahmed Memon (Chairman)
District Engineer
District Council Karachi

DISTRICT COUNCIL KARACHI


COMPARATIVE STATEMENT


SUBJECT: - Improvement of Sewerage system at different places Dur Muhammad Goth & Darsano Channo UC Darsano Channo


(Work No.02) NIT-II Works

Sr No	Description of Work	Engineer's Estimate			M/S Al Asif Builder		M/S Ellahi Construction Co		M/S Apna Enterprises		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Schedule Items. Cleaning inside sewerage lines completely restoring original silt free space / diameter of pipe lines by labour and equipment (Mechanically / electrically driven including accessories like pulley's steel rope bucket and draggers sizing from 6" to 18". Their to and fro pulling action (No of passes shall be as many as required) would be taken in two phases (First phase entire length from down stream to up stream) bringing down peak hours sewerage to flow inside pipe line (as free flow) and in second phase from up stream to down stream of entire length ensuring no silt is observed in buckets (6" dia to 18" dia) except only sewage waster and finally passing s steel ball of dia 12" lesser than the diameter of pipe but not exceeding 48" ball when for larger dia pipe to ensure perfect cleaning. The job includes all the hire / cost of equipment and accessories of above winching machine / devices along with engines with winching drum set having steel rope pully mounted over it, steel bucket fro 6" to 18" dia hooks and other protection like safety barriers, traffic signs, traffic cones ensuring no damage to pipe along with ensuring safety to labour and other public property / lives and removal of silts sold during desilting and clearance of site etc complete as per full satisfaction of site Engineer. 12" dia	5000.00	80/50	Per Ft	4,02,500/=	80/50	4,02,500/=	80/50	4,02,500/=	80/50	4,02,500/=
2	Cleaning and De-silting of manball inspection chambers i/c cleaning and rodding of connected sewers (Average 50"±) per manhole recoming sewage and solid wastes and throwing outside KMC limits (G.Schedule 2012 P-109/item 96)	125 Nos	474/83	P.MI hole	59,354/=	474/83	59,354/=	474/83	59,354/=	474/83	59,354/=
3	Excavation of pipe line in trenches and pits in all kind of soils i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joints holes and disposal of surplus earth within a one chain as directed by Engineer Incharge providing fence guards lights flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft & lead upto one chain (PHED Sch P.No.47/5)	5250.00	4650.00	%wCft	24,413/=	4650.00	24,413	4650.00	24,413/=	4650.00	24,413/=
4	Providing R.C.C pipes of rubbering joints and fixing in trenches i/c cutting fitting and jointing with rubber ring i/c testing with water to specified pressure (PHED Sch P-18/b(2) (i,ii,iii)) For 12" dia	500.00	367.00	P Rft	1,83,500/=	367.00	1,83,500/=	367.00	1,83,500/=	367.00	1,83,500/=

Sr. No	Description of Work	Engineer's Estimate				M/S AI Asif Builder		M/S Ellahi Construction Co		M/S Apna Enterprises	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount
5	Schedule Items. Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete (PIE)D Sch P.No. 53/24)	4725.00 Cft	2760.00	% Cft	13.041/=	2760.00	13.041/-	2760.00	13.041/-	2760.00	13.041/-
6	Construction of Manhole 4 ft dia 5 ft depth (inner dimension) as per approved design of K.W & S.B including the cost of excavation, 6 inch thick C.C 1:4:8 using stone ballast 2 inch and done gauge 9 inch thick C.C. 1:2:4 plain walls with finishing refilling the excavated stuff around structure curing etc complete as per directed engineer incharge L.V.2=03 Nos	03 Nos	13707/=	Each	41.121/=	13707/=	41.121/=	13707/=	41.121/-	13707/=	41.121/-
7	Add or less depth beyond 5 ft depth in manhole etc complete	4.50.00 Rft	3046/=	P Rft	(-)13707/=	3046/=	(-)13707/=	3046/=	(-)13707/=	3046/=	(-)13707/=
		27.28 Rft	3046/-	P Rft	(-) 83.095/=	3046/=	(+) 83.095/=	3046/=	(+) 83.095/=	3046/=	(+) 83.095/=
8	Manufacturing and supplying of precast RCC ring slab of 21" dia inner side and 36" dia outer side 7.5" width and 6" thick i/c 3/8" dia 8 Nos. cross link bars welded and two sunk type hooks casted in 1:1:3 concrete with embedded 15kg CI frame in perfect position i/c transportation charges of average lead of 20km per trip from casting yard to town offices (a minimum of 25 slabs per trip will be transported)(PIE)D Sch P.No. 30/2)	24 Nos	1906.60	Each	45.758/=	1906.60	45.758/=	1906.60	45.758/=	1906.60	45.758/=
9	Manufacturing and supplying manhole cover cast in 1:2:4 concrete ration 3" deep at center, reinforced with 3/8" dia tor steel bars at 4" C.C welded to 1/8" thick 2.5" deep MS plate i/c curing, stacking and transportation within 10 miles. (W.S. Sch P-27 / 1(a) 21" dia	24 Nos	913/63	Each	21.927/=	913/63	21.927/=	913/63	21.927/-	913/63	21.927/-
	Total Amount of Schedule Rate				8,61,001/=		8,61,001/=		8,61,001/=		8,61,001/=
	Add 20% Above except item no-2+6 & 7				1,38,228/=	16% Above	1,37,760/=	16.05% Above	1,38,890/=	16.10% Above	1,38,621/=
	Total Amount Rs.				9,99,229/=		9,98,761/=		9,99,191/=		9,99,622/=


 Mr. Khan Muhammad Malik(Member)
 Accounts Officer
 District Council Karachi


 Mr. Liaqat Af Mughal(Member)
 Assistant Executive Engineer
 District Council Karachi


 Mr. Shakeel Ahmed Memon(Chairman)
 District Engineer
 District Council Karachi

DISTRICT COUNCIL KARACHI
Bid Evaluation Report


(Work No. 03 NIT-11 Works)
Tender Notice No-103


1	Name of Procuring Agency:	Distriet Couneil Karachi
2	Tender Reference No	No.D.C.K/Administrator./2015/103 Dated:- 16-09-2015
3	Tender Description/name of Work / item	Improvement of road side berms i/c removing of bushes at Darsano Channo to Link road UC Darsano Channo.
4	Method of Procurement	Single Stage (one envelop)
5	Tender Published:	Through SPPRA website
6	Total Bid documents Sold:	(03) Nos
7	Total Bids Received	(03)Nos
8	Technical Bid Opening date (if applicable):	N/A
9	No. of Bid technically qualified (if applicable)	N/A
10	Bid(s) Rejected	(Nil)
11	Financial Bid Opening date	05-10-2015


1. Bid Evaluation Report:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
1	2	3	4	5	6	7
1	M/S Waqar Gul Enterprises	9,97,848/=	1 st lowest	Estimated Rate	Substantially Responsive	Pay order No.183157 Amount Rs. 20,000/= Sindh Bank Limited
2	M/S Samna Construction Company	9,98,845/=	2 nd Lowest	0.10% Above	Substantially Responsive	Pay order No.0283115 Amount Rs. 20,000/= Sindh Bank
3	M/S Al-Faiz Construction Co.	9,99,843/=	3 rd Lowest	0.20% Above	Substantially Responsive	Pay order No.00049935 Amount Rs. 20,000/= Bank Al-Habib

- The all concerned bidder are being informed accordingly.
- The E.E concerned for compliance of rule 45 of SPPRA-2010 M/S Waqar Gul Enterprises declared has the lowest responsive bidder by the committee and recommended for sanctioned form Competent Authority.


Mr. Khan Muhammad Malik(Member)
Accounts Officer
District Council Karachi


Mr. Liaquat Ali Mughal(Memher)
Assistant Executive Engineer
District Council Karachi


Mr. Shakeel Ahmed Memon(Chairman)
District Engineer
District Council Karachi


DISTRICT COUNCIL KARACHI


EVALUATION CRITERIA


Eligibility / Qualification Criteria:

Name of Work: Improvement of road side berms i/c removing of bushes at Darsano Channo to Link road UC Darsano Channo.

S. No.	Eligibility Criteria	M/S Waqar Gul Enterprises	M/S Samma Construction Company	M/S Al-Faiz Construction Co,
1.	NTN	Available	Available	Available
2.	Sales Tax Registration	N/A	N/A	N/A
3.	Professional Tax	N/A	N/A	N/A
4.	Registration certificate with Sindh Revenue Board	Available	Available	Available
	<u>QUALIFICATION CRITERIA:</u>			
5	Minimum Two year's experience of relevant field.	Yes	Yes	Yes
6	Turnover of at least last three years	Yes	Yes	Yes
7	Required Bid Security is attached.	attached	attached	attached
8	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter.	Yes	Yes	Yes
9	Qualified / Disqualified	Qualified	Qualified	Qualified


Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi


Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
District Council Karachi


Mr. Shakeel Ahmed Memon (Chairman)
District Engineer
District Council Karachi


DISTRICT COUNCIL KARACHI


COMPARATIVE STATEMENT

Subject:- Improvement of Road Side Berms i/c removing of bushes at Darsano Channo to Link road UC Darsano Channo

Work No 03 N.I.T 11 Works

Sr No	Description of Work	Engineer's Estimate			M/S Waqar Gul Enterprises		M/S Samma Construction Company		M/S Al-Faiz Construction Company		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Schedule Items: Hiring of Tractor machinery with labour for removal of Jungle / dense bushes upto 100 ft. lead etc. complete. 1 X 264 = 264 Hours	264 hours	1447/= P.Hour	P.Hour	3,82,008/=	1447/= P.Hour	3,82,008/=	1447/= P.Hour	3,82,008/=	1447/= P.Hour	3,82,008/=
2	Hiring of Shawl/Dumper machinery with labour for removal of Jungle / dense bushes upto 100 ft. lead etc. complete. 1 X 120 = 120 Hours	120 Hours	5132/= P.Hour	P.Hour	6,15,840/=	5132/= P.Hour	6,15,840/=	5132/= P.Hour	6,15,840/=	5132/= P.Hour	6,15,840/=
		Total Amount of Schedule Rate			9,97,848/=		9,97,848/=		9,97,848/=		9,97,848/=
		At Par				E/R		0.10% Above	997/=	0.20% Above	1995/=
		Total Amount Rs.			9,97,848/=		9,97,848/=		9,98,845/=		9,99,843/=


Mr. Khan Muhammad Malik(Member)
Accounts Officer
District Council Karachi


Mr. Liaquat Ali Mughal(Member)
Assistant Executive Engineer
District Council Karachi


Mr. Shakeel Ahmed Memon(Chairman)
District Engineer
District Council Karachi

DISTRICT COUNCIL KARACHI
Bid Evaluation Report


(Work No. 04 NIT-11 Works)
Tender Notice No-103

1	Name of Procuring Agency:	District Council Karachi
2	Tender Reference No	No.D.C.K/Administrator./2015/103 Dated:- 16-09-2015
3	Tender Description/name of Work / item	Supply of Cleaning of and washing materials for sanitation Department Gadap Zone District Council, Karachi.
4	Method of Procurement	Single Stage (one envelop)
5	Tender Published:	Through SPPRA website
6	Total Bid documents Sold:	(03) Nos
7	Total Bids Received	(03)Nos
8	Technical Bid Opening date (if applicable):	N/A
9	No. of Bid technically qualified (if applicable)	N/A
10	Bid(s) Rejected	(Nil)
11	Financial Bid Opening date	05-10-2015


1. Bid Evaluation Report:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1	M/S Waheed Enterprises	9,98,079/=	1 st lowest	O/R	Substantially Responsive	Pay order No.813156 Amount Rs. 20,000/= Sindh Bank Limited
2	M/S Al-Asif Builders	9,98,179/=	2 nd Lowest	O/R	Substantially Responsive	Pay order No. 9896449 Amount Rs. 20,000/= U.B.L
3	M/S Noorani Construction Co.	9,99,679/=	3 rd Lowest	O/R	Substantially Responsive	Pay order No.6403188 Amount Rs. 20,000/= Bank Al-Habib

- The all concerned bidder are being informed accordingly.
- The E.E concerned for compliance of rule 45 of SPPRA-2010 **M/S Waheed Enterprises** declared has the lowest responsive bidder by the committee and recommended for sanctioned form Competent Authority.


Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi


Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
District Council Karachi


Mr. Shakeel Ahmed Memon (Chairman)
District Engineer
District Council Karachi

DISTRICT COUNCIL KARACHI

EVALUATION CRITERIA


Eligibility / Qualification Criteria:


Name of Work: Supply of Cleaning of and washing materials for sanitation Department Gadap Zone

District Council, Karachi.

S. No.	Eligibility Criteria	M/S Waheed Enterprises	M/S Al-Asif Builders	M/S Noorani Construction Co,
1.	NTN	Available	Available	Available
2.	Sales Tax Registration	N/A	N/A	N/A
3.	Professional Tax	N/A	N/A	N/A
4.	Registration certificate with Sindh Revenue Board	Available	Available	Available
	<u>QUALIFICATION CRITERIA:</u>			
5	Minimum Two year's experience of relevant field.	Yes	Yes	Yes
6	Turnover of at least last three years	Yes	Yes	Yes
7	Required Bid Security is attached.	attached	attached	attached
8	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter.	Yes	Yes	Yes
9	Qualified / Disqualified	Qualified	Qualified	Qualified


Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi


Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
District Council Karachi


Mr. Shakeel Ahmed Memon (Chairman)
District Engineer
District Council Karachi

DISTRICT COUNCIL KARACHI


COMPARATIVE STATEMENT


SUBJECT: - Supply of Cleaning of & Washing material for sanitation Department Gadap Zone D.C.K


(Work No.04) NH-II Works

Non Schedule Items

Sr No	Description of Work Schedule Items.	Engineer's Estimate			M/S Waheed Enterprises		M/S Al-Asif Builders		M/S Noorani Construction Co,		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Supply of Bamboo (Bans) best quality as req.	300 Nos	550/=	Each	1,65,000/=	550/=	1,65,000/=	550/=	1,65,000/=	550/=	1,65,000/=
2	Supply of Broom (600 GRm) best quality as req.	1500 Nos	65/=	Each	97,500/=	64/=	96,000/=	64/=	96,000/=	65/=	97,500/=
3	Supply of Bality best quality as req.	200 Nos	300/=	Each	60,000/=	299/=	59,800/=	299/=	59,800/=	299/=	59,800/=
4	Supply of Belcha best quality as req.	239 Nos	360/=	Each	86,040/=	361/=	86,279/=	361/=	86,279/=	361/=	86,279/=
5	Supply of Punja best quality as req.	200 Nos	420/=	Each	84,000/=	420/=	84,000/=	419/=	83,800/=	419/=	83,800/=
6	Supply of Phawara best quality as req.	200 Nos	420/=	Each	84,000/=	420/=	84,000/=	419/=	83,800/=	419/=	83,800/=
7	Supply of Tyre Tube with Steppy best quality as req.	50 Nos	1100/=	Each	55,000/=	1100/=	55,000/=	1110/=	55,500/=	1110/=	55,500/=
8	Supply of Wire Plain best quality as req.	1000 Kg	136/=	P.Kg	1,36,000/=	137/=	1,37,000/=	137/=	1,37,000/=	137/=	1,37,000/=
9	Supply of Wire Barbered best quality as req.	700 Kg	150/=	P.Kg	1,05,000/=	150/-	1,05,000/=	150/-	1,05,000/=	150/-	1,05,000/=
10	Supply of Hand Trolley Locally Made best quality as req.	30 Nos	4200/=	Each	1,26,000/=	4200/=	1,26,000/=	4200/=	1,26,000/=	4200/=	1,26,000/=
	Total Amount of Schedule Rate				9,98,540/=		9,98,079/=		9,98,179/=		9,99,679/=
	Cost of based on Non / Offered Rates				Offer Rate	Quoted Rate	--	Quoted Rate	--	Quoted Rate	--
	Total Amount Rs.				9,98,540/=		9,98,079/=		9,98,179/=		9,99,679/=


Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi


Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
District Council Karachi


Mr. Shakeel Ahmed Memon (Chairman)
District Engineer
District Council Karachi

DISTRICT COUNCIL KARACHI
Bid Evaluation Report


(Work No. 05 NIT-11 Works)
Tender Notice No-103


1	Name of Procuring Agency:	District Council Karachi
2	Tender Reference No	No.D.C.K/Administrator./2015/103 Dated:- 16-09-2015
3	Tender Description/name of Work / item	Repair / Maint. Work of submersible motor and pump at Water Supply Scheme Dost Muhammad Khaskheli, Gul Hassan Jokhio, Hadi Bux Gabol, Mamoo Jokhio, Bhoro Khan Jokhio and Ohters water supply schemes District Council, Karachi.
4	Method of Procurement	Single Stage (one envelop)
5	Tender Published:	Through SPPRA website
6	Total Bid documents Sold:	(03) Nos
7	Total Bids Received	(03)Nos
8	Technical Bid Opening date (if applicable):	N/A
9	No. of Bid technically qualified (if applicable)	N/A
10	Bid(s) Rejected	(Nil)
11	Financial Bid Opening date	05-10-2015


1. Bid Evaluation Report:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1	M/S Yasrub Construction Company	9,97,872/=	1 st lowest	O/R	Substantially Responsive	Pay order No.0829993 Amount Rs. 20,000/= Bank Islami
2	M/S Sana Builder & Developers	9,97,900/=	2 nd Lowest	O/R	Substantially Responsive	Pay order No.0829993 Amount Rs. 20,000/= U.B.L
3	M/S Waheed Enterprises	9,99,000/=	3 rd Lowest	O/R	Substantially Responsive	Pay order No.209469 Amount Rs. 20,000/= Sindh Bank

- The all concerned bidder are being informed accordingly.
- The E.E concerned for compliance of rule 45 of SPPRA-2010 **M/S Yasrub Construction Company** declared has the lowest responsive bidder by the committee and recommended for sanctioned form Competent Authority.


Mr. Khan Muhammad Malik (Member)
Account Officer
District Council Karachi


Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
District Council Karachi


Mr. Shakeel Ahmed Memon (Chairman)
District Engineer
District Council Karachi

DISTRICT COUNCIL KARACHI

EVALUATION CRITERIA


Eligibility / Qualification Criteria:

Name of Work: Repair / Maint. Work of submersible motor and pump at Water Supply Scheme


Dost Muhammad Khaskheli, Gul Hassan Jokhio, Hadi Bux Gabol, Mamoo Jokhio, Bhoro Khan Jokhio

and Ohters water supply schemes District Council, Karachi.

S. No.	Eligibility Criteria	M/S Yasrub Construction Company	M/S Sana Builder & Developers	M/S Waheed Enterprises
1.	NTN	Available	Available	Available
2.	Sales Tax Registration	N/A	N/A	N/A
3.	Professional Tax	N/A	N/A	N/A
4.	Registration certificate with Sindh Revenue Board	Available	Available	Available
	<u>QUALIFICATION CRITERIA:</u>			
5	Minimum Two year's experience of relevant field.	Yes	Yes	Yes
6	Turnover of at least last three years	Yes	Yes	Yes
7	Required Bid Security is attached.	attached	attached	attached
8	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter.	Yes	Yes	Yes
9	Qualified / Disqualified	Qualified	Qualified	Qualified


Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi


Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
District Council Karachi


Mr. Shakeel Ahmed Memon (Chairman)
District Engineer
District Council Karachi


DISTRICT COUNCIL KARACHI

COMPARATIVE STATEMENT


SUBJECT: -Rep/Maint: Work of Sumersible Motor & Pump at W/S/S of Dost Mohd Khaskeli, Gul Hussain Jokhio, Hadi Bux Gabol, Mamo Jokhio, Bohro Khan Jokhio & Other W/S/S at Gadap Zone D.C.K

(Work No.05) NIT-II Works

Sr No	Description of Work Schedule Items.	Engineer's Estimate			M/S Yasrub Construction Company		M/S Sana Builders Developers		M/S Waheed Enterprises			
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount	
1	P/F Re-condition Submersible motor & Pump (Imported) 15 H.P. Complete. Unit as req.	03 Nos	98,000/=	Each	2,94,000/=	98,000/=	2,94,000/=	98,000/=	2,94,000/=	98,000/=	2,94,000/=	
2	P/L G.I pipe 2 x 1/2 Made with 10 S.W.G with both side welded finch 10ft long transport charges included in this job	50 Length	4,800/=	Each	2,40,000/=	4,799/=	2,39,950/=	4,800/=	2,40,000/=	4,800/=	2,40,000/=	
3	P/L Cable 7/64 4Core(Pak/Million/AGE) as req.	128 Mtr	1250/=	Each	1,60,000/=	1249/=	1,59,872/=	1250/=	1,60,000/=	1250/=	1,60,000/=	
4	P/F Magnetic Contractor FC-65 (80 AMP) power green /telemachnic as req.	10 Nos	14,500/=	Each	1,45,000/=	14,500/=	1,45,000/=	14,490/=	1,44,900/=	14,500/=	1,45,000/=	
5	P/F EOCR Made By Korea as Req.	10 Nos	4400/=	Each	44,000/=	4410/-	44,100/=	4,400/-	44,000/=	4,500/-	45,000/-	
6	Lower lifting procedure up to depth 400 ft with came as req.	10 Jobs	11,500/=	Each	1,15,000/=	11,495/=	1,14,950/=	11,500/=	1,15,000/-	11,500/=	1,15,000/-	
Total Amount of Schedule Rate												
Cost of based on Non / Offered Rates					Offer Rate	9,98,500/=	Quoted Rate	9,97,872/=	Quoted Rate	9,97,900/	Quoted Rate	9,99,000/-
Total Amount Rs.						9,98,500/=		9,97,872/=		9,97,900/=		9,99,000/=


Mr. Khan Muhammad Malik (Member)
 Accounts Officer
 District Council Karachi


Mr. Liaquat Ali Mughal (Member)
 Assistant Executive Engineer
 District Council Karachi


Mr. Shakeel Ahmed Memon (Chairman)
 District Engineer
 District Council Karachi

DISTRICT COUNCIL KARACHI

Bid Evaluation Report

(Work No. 06 NIT-11 Works)
Tender Notice No-103


1	Name of Procuring Agency:	District Council Karachi
2	Tender Reference No	No.D.C.K/Administrator./2015/103 Dated:- 16-09-2015
3	Tender Description/name of Work / item	Improvement of Sewerage Network by Cleaning of Underground Sewer. Replacement of chocked pipes, raising of manholes in different streets of UC Yousuf Goth & UC Maymarabad
4	Method of Procurement	Single Stage (one envelop)
5	Tender Published:	Through SPPRA website
6	Total Bid documents Sold:	(03) Nos
7	Total Bids Received	(03)Nos
8	Technical Bid Opening date (if applicable):	N/A
9	No. of Bid technically qualified (if applicable)	N/A
10	Bid(s) Rejected	(Nil)
11	Financial Bid Opening date	05-10-2015


1. Bid Evaluation Report:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1	M/S Haji Mohammad Hanif & Co.	9,98,761/=	1 st lowest	16% Above	Substantially Responsive	Pay order No.12276352 Amount Rs. 20,000/= H.B.L
2	M/S Ellahi Construction Co.	9,99,191/=	2 nd Lowest	16.05% Above	Substantially Responsive	Pay order No.247816 Amount Rs. 20,000/= Sindh bank
3	M/S Noorani Construction Co.	9,99,622/=	3 rd Lowest	16.10% Above	Substantially Responsive	Pay order No.0310184 Amount Rs. 20,000/= Sindh Bank

- The all concerned bidder are being informed accordingly.
- The E.E concerned for compliance of rule 45 of SPPRA-2010 M/S Haji Mohammad Hanif & Co, declared has the lowest responsive bidder by the committee and recommended for sanctioned form Competent Authority.


Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi


Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
District Council Karachi


Mr. Shakeel Ahmed Memon (Chairman)
District Engineer
District Council Karachi


DISTRICT COUNCIL KARACHI


EVALUATION CRITERIA


Eligibility / Qualification Criteria:

Name of Work: Improvement of Sewerage Network by Cleaning of Underground Sewer, Replacement of chocked pipes, raising of manholes in different streets of UC Yousuf Goth & UC Maymarabad

S. No.	Eligibility Criteria	M/S Haji Mohammad Hanif & Co,	M/S Ellahi Construction Co,	M/S Noorani Construction Co,
1.	NTN	Available	Available	Available
2.	Sales Tax Registration	N/A	N/A	N/A
3.	Professional Tax	N/A	N/A	N/A
4.	Registration certificate with Sindh Revenue Board	Available	Available	Available
	<u>QUALIFICATION CRITERIA:</u>			
5	Minimum Two year's experience of relevant field.	Yes	Yes	Yes
6	Turnover of at least last three years	Yes	Yes	Yes
7	Required Bid Security is attached.	attached	attached	attached
8	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter.	Yes	Yes	Yes
9	Qualified / Disqualified	Qualified	Qualified	Qualified


Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi


Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
District Council Karachi


Mr. Shakeel Ahmed Memon (Chairman)
District Engineer
District Council Karachi

DISTRICT COUNCIL KARACHI

COMPARATIVE STATEMENT

SUBJECT: - Improvement of Sewerage Network by Cleaning of Underground Sewer, Replacement of choked pipes, raising of manholes in different streets of UC Yusuf Goth & UC Maymarabad

Sr No	Description of Work	Engineer's Estimate			M/S Haji Mohammad Hanif & Co,			M/S Ellahi Construction Co			M/S Noorani Construction Co,		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Schedule Items. Cleaning inside sewerage lines completely restoring original silt free space / diameter of pipe lines by labour and equipment (Mechanically / electrically driven accessories like pulley's steel rope bucket and draggers sizing from 6" to 18". Their to and fro pulling action (No of passes shall be as many as required) would be taken in two phases (First phase entire length from down stream to up stream) bringing down peak hours sewerage to flow inside pipe line (as free flow) and in second phase from up stream to down stream of entire length ensuring no silt is observed in buckets (6" dia to 18" dia) except only sewage waster and finally passing s steel ball of dia 12" lesser than the diameter of pipe but not exceeding 48" ball even for larger dia pipe to ensure perfect cleaning. The job includes all the hire / cost of equipment and accessories of above winching machine / devices along with engines with winching drum set having steel rope pully mounted over it, steel bucket fro 6" to 18" dia hooks and other protection likes safety barriers, traffic signs, traffic cones ensuring no damage to pipe along with ensuring safety to about and other public property / lives and removal of silts sold during desilting and clearance of site etc complete as per full satisfaction of site Engineer. 12" dia	5000.00	80/50	Per Ft	4,02,500/=	80/50	4,02,500/=	80/50	4,02,500/=	80/50	4,02,500/=	80/50	4,02,500/=
2	Cleaning and De-silting of manhall inspection chambers i/c cleaning and rodding of connected sewers (Average 50'-0) per manhole reconning sewage and solid wastes and throwing outside KMC limits (G.Schedule 2012 P-109/item 96)	125	474/83	P.M hole	59,354/=	474/83	59,354/=	474/83	59,354/=	474/83	59,354/=	474/83	59,354/=
3	Excavation of pipe line in trenches and pits in all kind of soils i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joints holes and disposal of surplus earth within a one chain as directed by Engineer Incharge providing fence guards lights flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft & lead upto one chain (PHED Sch P.No.47/5)	5250.00	4650.00	%oC/ft	24,413/=	4650.00	24,413/=	4650.00	24,413/=	4650.00	24,413/=	4650.00	24,413/=
4	Providing R.C.C pipes of rubbering joints and fixing in trenches i/c cutting fitting and jointing with rubber ring i/c testing with water to specified pressure (PHED Sch P-18/b(2)(i,ii,iii)) For 12" dia	500.00	367.00	P Rft	1,83,500/=	367.00	1,83,500/=	367.00	1,83,500/=	367.00	1,83,500/=	367.00	1,83,500/=

(Work No.06) NIT-II Works

Sr No	Description of Work	Engineer's Estimate				M/S Haji Mohammad Hanif & Co.			M/S Ellahi Construction Co			M/S Noorani Construction Co.		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount	
5	Schedule Items. Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete (PIED Sch P-No. 53/24)	4725.00 Cft	2760.00	% Cft	13,041/=	2760.00	13,041/=	2760.00	13,041/=	2760.00	2760.00	13,041/=		
6	Construction of Manhole 4 ft dia 5 ft depth (inner dimension) as per approved design of K.W & S.B including the cost of excavation, 6 inch thick C.C 1:4:8 using stone ballast 2 inch and done gauge 9 inch thick C.C. 1:2:4 plain walls with finishing refilling the excavated stuff around structure curing etc complete as per directed engineer incharge L.S. 3-03, Max	03 Nos	13707/=	Each	41,121/=	13707/=	41,121/=	13707/=	41,121/=	13707/=	13707/=	41,121/=		
7	Add or less depth beyond 5 ft depth in manhole etc complete	4,50.00 Rft	3046/=	P Rft	(-)13707/=	3046/=	(-)13707/=	3046/=	(-)13707/=	3046/=	3046/=	(-)13707/=		
8	Manufacturing and supplying of precast RCC ring slab of 21" dia inner side and 36" dia outer side 7.5" width and 6" thick i/c 3/8" dia 8 Nos. cross link bars welded and two sunk type hooks casted in 1:1½:3 concrete with embedded 15kg CI frame in perfect position i/c transportation charges of average lead of 20km per trip from casting yard to town offices (a minimum of 25 slabs per trip will be transported)(PIED Sch P-No. 30/2)	27.28 Rft	3046/=	P Rft	(+) 83,095/=	3046/=	(+) 83,095/=	3046/=	(+) 83,095/=	3046/=	3046/=	(+) 83,095/=		
9	Manufacturing and supplying manhole cover cast in 1:2:4 concrete ration 3" deep at center, reinforced with 3/8" dia tor steel bars at 4" C.C welded to 1/8" thick 2.5" deep MS plate i/c curing, stacking and transportation within 10 miles. (W.S. Sch P-27 / 1(a) 21" dia	24 Nos	1906.60	Each	45,758/=	1906.60	45,758/=	1906.60	45,758/=	1906.60	1906.60	45,758/=		
		24 Nos	913/63	Each	21,927/=	913/63	21,927/=	913/63	21,927/=	913/63	913/63	21,927/=		
		Total Amount of Schedule Rate			8,61,001/=		8,61,001/=		8,61,001/=			8,61,001/=		
		Add 20% Above except item no-2+6 & 7			1,38,228/=	16.0% Above	1,37,760/=	16.05% Above	1,38,890/=	16.10% Above		1,38,621/=		
		Total Amount Rs.			9,99,229/=		9,98,761/=		9,99,191/=			9,99,622/=		

Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi

Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
District Council Karachi

Mr. Shakeel Ahmed Memon (Chairman)
District Engineer
District Council Karachi

DISTRICT COUNCIL KARACHI
Bid Evaluation Report


(Work No. 07 NIT-11 Works)
Tender Notice No-103

1	Name of Procuring Agency:	District Council Karachi
2	Tender Reference No	No.D.C.K/Administrator./2015/103 Dated:- 16-09-2015
3	Tender Description/name of Work / item	Cleaning & Desilting of Nallah at Yousuf Goth
4	Method of Procurement	Single Stage (one envelop)
5	Tender Published:	Through SPPRA website
6	Total Bid documents Sold:	(03) Nos
7	Total Bids Received	(03)Nos
8	Technical Bid Opening date (if applicable):	N/A
9	No. of Bid technically qualified (if applicable)	N/A
10	Bid(s) Rejected	(Nil)
11	Financial Bid Opening date	05-10-2015


1. Bid Evaluation Report:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
1	2	3	4	5	6	7
1	M/S Sana Builder & Developers	9,97,965/=	1 st lowest	075% Below	Substantially Responsive	Pay order No.00130739 Amount Rs. 20,000/= Bank Al-Habib
2	M/S Indus Group of Company	9,98,971/=	2 nd Lowest	0.65% Below	Substantially Responsive	Pay order No.0130182 Amount Rs. 20,000/= Bank Al Habib
3	M/S Multi-Tech Enterprises	9,99,473/=	3 rd Lowest	0.60% Below	Substantially Responsive	Pay order No.0130183 Amount Rs. 20,000/= Bank Al Habib

- The all concerned bidder are being informed accordingly.
- The E.E concerned for compliance of rule 45 of SPPRA-2010 **M/S Sana Builder & Developers.** declared has the lowest responsive bidder by the committee and recommended for sanctioned form Competent Authority.


Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi


Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
District Council Karachi


Mr. Shakeel Ahmed Memon (Chairman)
District Engineer
District Council Karachi


DISTRICT COUNCIL KARACHI


EVALUATION CRITERIA


Eligibility / Qualification Criteria:

Name of Work: Cleaning & Desilting of Nallah at Yousuf Goth

S. No.	Eligibility Criteria	M/S Sana Builder & Developers	M/S Indus Group of Company	M/S Multi-Tech Enterprises
1.	NTN	Available	Available	Available
2.	Sales Tax Registration	N/A	N/A	N/A
3.	Professional Tax	N/A	N/A	N/A
4.	Registration certificate with Sindh Revenue Board	Available	Available	Available
	<u>QUALIFICATION CRITERIA:</u>			
5	Minimum Two year's experience of relevant field.	Yes	Yes	Yes
6	Turnover of at least last three years	Yes	Yes	Yes
7	Required Bid Security is attached.	attached	attached	attached
8	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter.	Yes	Yes	Yes
9	Qualified / Disqualified	Qualified	Qualified	Qualified


Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi


Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
District Council Karachi


Mr. Shakeel Ahmed Memon (Chairman)
District Engineer
District Council Karachi


DISTRICT COUNCIL KARACHI


COMPARATIVE STATEMENT


Subject:- Cleaning & Desilting of Nallah at Yousuf Goth

Sr No	Description of Work Schedule Items.	Engineer's Estimate			M/S Sana Builders & Developers		M/S Indus Group of Company		M/S Multi Tech Enterprises		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Earth work excavation in ashes sand soft soil or silt clearness undressed lead upto 50" extra for wet earth work	118125	Cft	2722/50	3,21,596/=	2722/50	3,21,596/=	2722/50	3,21,596/=	2722/50	3,21,596/=
2	Cartage of 100 Cft 5 Tons of All material like stone aggregate, Spawal,Coal,Lime,Surkhi Etc upto 6 mile.	88594	Cft	771/96	6,83,911/=	771/96	6,83,911/=	771/96	6,83,911/=	771/96	6,83,911/=
	Total Amount of Schedule Rate				10,05,507/=		10,05,507/=		10,05,507/=		10,05,507/=
	Total amount Say Rs.				10,00,000/=		7,541/=		6,535/=		6,033/=
	Total Amount Rs.				10,00,000/=		9,97,965/=		9,98,971/=		9,99,473/=

Work No 07 N.I.T 11 Works


Mr. Khan Muhammad Malik(Member)
Accounts Officer
District Council Karachi


Mr. Liaquat Ali Mughal(Member)
Assistant Executive Engineer
District Council Karachi


Mr. Shakeel Ahmed Memon(Chairman)
District Engineer
District Council Karachi

DISTRICT COUNCIL KARACHI
Bid Evaluation Report


(Work No. 08 NIT-11 Works)
Tender Notice No-103


1	Name of Procuring Agency:	District Council Karachi
2	Tender Reference No	No.D.C.K/Administrator./2015/103 Dated:- 16-09-2015
3	Tender Description/name of Work / item	Cleaning & Desilting of Nallah at Maymarabad
4	Method of Procurement	Single Stage (one envelop)
5	Tender Published:	Through SPPRA website
6	Total Bid documents Sold:	(03) Nos
7	Total Bids Received	(03)Nos
8	Technical Bid Opening date (if applicable):	N/A
9	No. of Bid technically qualified (if applicable)	N/A
10	Bid(s) Rejected	(Nil)
11	Financial Bid Opening date	05-10-2015


1. Bid Evaluation Report:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
1	2	3	4	5	6	7
1	M/S Sana Builder & Developers	9,97,965/=	1 st lowest	0.75% Below	Substantially Responsive	Pay order No.01154654 Amount Rs. 20,000/= Meezan Bank
2	M/S Samma Construction Co,	9,98,971/=	2 nd Lowest	0.65% Below	Substantially Responsive	Pay order No.8136691 Amount Rs. 20,000/= U.B.L
3	M/S Noorani Construction Company	9,99,473/=	3 rd Lowest	0.60% Below	Substantially Responsive	Pay order No.813669 Amount Rs. 20,000/= U.B.L

- The all concerned bidder are being informed accordingly.
- The E.E concerned for compliance of rule 45 of SPPRA-2010 **M/S Sana Builder & Developers** declared has the lowest responsive bidder by the committee and recommended for sanctioned form Competent Authority.


Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi


Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
District Council Karachi


Mr. Shakeel Ahmed Memon (Chairman)
District Engineer
District Council Karachi


DISTRICT COUNCIL KARACHI

EVALUATION CRITERIA

Eligibility / Qualification Criteria:

Name of Work: Cleaning & Desilting of Nallah at Maymarabad

S. No.	Eligibility Criteria	M/S Sana Builder & Developers	M/S Samma Construction Co,	M/S Noorani Construction Company
1.	NTN	Available	Available	Available
2.	Sales Tax Registration	N/A	N/A	N/A
3.	Professional Tax	N/A	N/A	N/A
4.	Registration certificate with Sindh Revenue Board	Available	Available	Available
	<u>QUALIFICATION CRITERIA:</u>			
5	Minimum Two year's experience of relevant field.	Yes	Yes	Yes
6	Turnover of at least last three years	Yes	Yes	Yes
7	Required Bid Security is attached.	attached	attached	attached
8	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter.	Yes	Yes	Yes
9	Qualified / Disqualified	Qualified	Qualified	Qualified


Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi


Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
District Council Karachi


Mr. Shakeel Ahmed Memon (Chairman)
District Engineer
District Council Karachi


DISTRICT COUNCIL KARACHI


COMPARATIVE STATEMENT


Subject:- Cleaning & Desilting of Nallah at Maymarabad

Sr No	Description of Work	Engineer's Estimate			M/S Sana Builders & Developers		M/S Samma Construction Company		M/S Noorani Construction Company		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Schedule Items. Earth work excavation in ashes sand soft soil or silt clearness undressed lead upto 50" extra for wet earth work	118125 Cft	2722/50	%0Cft	3,21,596/=	2722/50	3,21,596/=	2722/50	3,21,596/=	2722/50	3,21,596/=
2	Cartage of 100 Cft 5 Tons of All material like stone aggregate, Spawal.Coal,Lime,Surkhi Etc upto 6 mile.	88594 Cft	771/96	%Cft	6,83,911/=	771/96	6,83,911/=	771/96	6,83,911/=	771/96	6,83,911/=
	Total Amount of Schedule Rate				10,05,507/=		10,05,507/=		10,05,507/=		10,05,507/=
	Total amount Say Rs.				10,00,000/=		7,541/=		6,535/=		6,033/=
	Total Amount Rs.				10,00,000/=		9,97,965/=		9,98,971/=		9,99,473/=

Work No 08 N.I.T 11 Works


Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi


Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
District Council Karachi


Mr. Shakeel Ahmed Memon (Chairman)
District Engineer
District Council Karachi

DISTRICT COUNCIL KARACHI
Bid Evaluation Report


(Work No. 09 NIT-11 Works)
Tender Notice No-103

1	Name of Procuring Agency:	District Council Karachi
2	Tender Reference No	No.D.C.K/Administrator./2015/103 Dated:- 16-09-2015
3	Tender Description/name of Work / item	Cleaning & Desilting of Nallah along main road of Surjani Town
4	Method of Procurement	Single Stage (one envelop)
5	Tender Published:	Through SPPRA website
6	Total Bid documents Sold:	(03) Nos
7	Total Bids Received	(03)Nos
8	Technical Bid Opening date (if applicable):	N/A
9	No. of Bid technically qualified (if applicable)	N/A
10	Bid(s) Rejected	(Nil)
11	Financial Bid Opening date	05-10-2015


1. Bid Evaluation Report:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1	M/S Sana Builder & Developers	9,97,965/=	1 st lowest	0.75% Below	Substantially Responsive	Pay order No.263668 Amount Rs. 20,000/= Sindh Bank
2	M/S Hi-Tech Enterprises	9,98,971/=	2 nd Lowest	0.65% Below	Substantially Responsive	Pay order No.00849626 Amount Rs. 20,000/= Bank Islami
3	M/S Multi-Tech Enterprises	9,99,473	3 rd Lowest	0.60% Below	Substantially Responsive	Pay order No.00849625 Amount Rs. 20,000/= Bank Islami

- The all concerned bidder are being informed accordingly.
- The E.E concerned for compliance of rule 45 of SPPRA-2010 **M/S Sana Builder & Developers** declared has the lowest responsive bidder by the committee and recommended for sanctioned form Competent Authority.


Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi


Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
District Council Karachi


Mr. Shakeel Ahmed Memon (Chairman)
District Engineer
District Council Karachi


DISTRICT COUNCIL KARACHI

EVALUATION CRITERIA

Eligibility / Qualification Criteria:

Name of Work: Cleaning & Desilting of Nallah along main road of Surjani Town

S. No.	Eligibility Criteria	M/S Sana Builder & Developers	M/S Hi-Tech Enterprises	M/S Multi-Tech Enterprises
1.	NTN	Available	Available	Available
2.	Sales Tax Registration	N/A	N/A	N/A
3.	Professional Tax	N/A	N/A	N/A
4.	Registration certificate with Sindh Revenue Board	Available	Available	Available
	<u>QUALIFICATION CRITERIA:</u>			
5.	Minimum Two year's experience of relevant field.	Yes	Yes	Yes
6.	Turnover of at least last three years	Yes	Yes	Yes
7.	Required Bid Security is attached.	attached	attached	attached
8.	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter.	Yes	Yes	Yes
9.	Qualified / Disqualified	Qualified	Qualified	Qualified


Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi


Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
District Council Karachi


Mr. Shakeel Ahmed Memon (Chairman)
District Engineer
District Council Karachi


DISTRICT COUNCIL KARACHI


COMPARATIVE STATEMENT


Subject:- Cleaning & Desilting of Nallah along main road of Surjani Town

Sr No	Description of Work	Engineer's Estimate			M/S Sana Builders & Developers		M/S Hi Tech Enterprises		M/S Multi tech Enterprises		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Schedule Items. Earth work excavation in ashes sand soft soil or silt clearness undressed lead upto 50" extra for wet earth work	118125 Cft	2722/50	%0Cft	3,21,596/=	2722/50	3,21,596/=	2722/50	3,21,596/=	2722/50	3,21,596/=
2	Cartage of 100 Cft 5 Tons of All material like stone aggregate. Spawal,Coal,Lime,Surkhi Etc upto 6 mile.	88594 Cft	771/96	%Cft	6,83,911/=	771/96	6,83,911/=	771/96	6,83,911/=	771/96	6,83,911/=
					Total Amount of Schedule Rate		10,05,507/=		10,05,507/=		10,05,507/=
					Total amount Say Rs.		10,00,000/=		7,541/=		0.65% Below
					Total Amount Rs.		10,00,000/=		9,97,965/=		9,98,971/=
											0.60% Below
											6.033/=
											9,99,473/=

Work No 09 N.I.T 11 Works


Mr. Khan Muhammad Malik (Member)
 Accounts Officer
 District Council Karachi


Mr. Liaquat Ali Mughal (Member)
 Assistant Executive Engineer
 District Council Karachi


Mr. Shakeel Ahmed Memon (Chairman)
 District Engineer
 District Council Karachi

DISTRICT COUNCIL KARACHI

Bid Evaluation Report

(Work No. 10 NIT-11 Works)
Tender Notice No-103

1	Name of Procuring Agency:	District Council Karachi
2	Tender Reference No	No.D.C.K/Administrator./2015/103 Dated:- 16-09-2015
3	Tender Description/name of Work / item	Cleaning & Desilting of Nallah at Sector-7/B Surjani Town
4	Method of Procurement	Single Stage (one envelop)
5	Tender Published:	Through SPPRA website
6	Total Bid documents Sold:	(03) Nos
7	Total Bids Received	(03)Nos
8	Technical Bid Opening date (if applicable):	N/A
9	No. of Bid technically qualified (if applicable)	N/A
10	Bid(s) Rejected	(Nil)
11	Financial Bid Opening date	05-10-2015

1. Bid Evaluation Report:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
1	2	3	4	5	6	7
1	M/S Sana Builder & Developers	9,97,965/=	1 st lowest	0.75% Below	Substantially Responsive	Pay order No.00154653 Amount Rs. 20,000/= Meezan Bank
2	M/S Samma Construction Co.	9,98,971/=	2 nd Lowest	0.65% Below	Substantially Responsive	Pay order No.00849627 Amount Rs. 20,000/= Bank Islami
3	M/S Irfan Enterprises	9,99,473/=	3 rd Lowest	0.60% Below	Substantially Responsive	Pay order No.0089628 Amount Rs. 20,000/= Bank Islami

- The all concerned bidder are being informed accordingly.
- The E.E concerned for compliance of rule 45 of SPPRA-2010 **M/S Sana Builder & Developers**, declared has the lowest responsive bidder by the committee and recommended for sanctioned form Competent Authority.

Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi

Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
District Council Karachi

Mr. Shakeel Ahmed Memon (Chairman)
District Engineer
District Council Karachi


DISTRICT COUNCIL KARACHI


EVALUATION CRITERIA


Eligibility / Qualification Criteria:

Name of Work: Cleaning & Desilting of Nallah at Sector-7/B Surjani Town

S. No.	Eligibility Criteria	M/S Sana Builder & Developers	M/S Samma Construction Co,	M/S Irfan Enterprises
1.	NTN	Available	Available	Available
2.	Sales Tax Registration	N/A	N/A	N/A
3.	Professional Tax	N/A	N/A	N/A
4.	Registration certificate with Sindh Revenue Board	Available	Available	Available
	<u>QUALIFICATION CRITERIA:</u>			
5	Minimum Two year's experience of relevant field.	Yes	Yes	Yes
6	Turnover of at least last three years	Yes	Yes	Yes
7	Required Bid Security is attached.	attached	attached	attached
8	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter.	Yes	Yes	Yes
9	Qualified / Disqualified	Qualified	Qualified	Qualified


Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi


Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
District Council Karachi


Mr. Shakeel Ahmed Memon (Chairman)
District Engineer
District Council Karachi


DISTRICT COUNCIL KARACHI


COMPARATIVE STATEMENT


Subject:- Cleaning & Desilting of Nallah at Sector-7/B Suriani Town

Work No 10 N.I.T 11 Works

Sr No	Description of Work Schedule Items.	Engineer's Estimate			M/S Sana Builders & Developers		M/S Samma Construction Company		M/S Irfan Enterprises		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Earth work excavation in ashes sand soft soil or silt clearness undressed lead upto 50" extra for wet earth work	118125 Cft	2722/50	%0Cft	3,21,596/=	2722/50	3,21,596/=	2722/50	3,21,596/=	2722/50	3,21,596/=
2	Cartage of 100 Cft 5 Tons of All material like stone aggregate, Spawal,Coal,Lime,Surkhi Etc upto 6 mille.	88594 Cft	771/96	%Cft	6,83,911/=	771/96	6,83,911/=	771/96	6,83,911/=	771/96	6,83,911/=
				Total Amount of Schedule Rate	10,05,507/=		10,05,507/=		10,05,507/=		10,05,507/=
				Total amount Say Rs.	10,00,000/=	0.75% Below	7,541/=	0.65% Below	6,535/-	0.60% Below	6,033/=
				Total Amount Rs.	10,00,000/=		9,97,965/=		9,98,971/=		9,99,473/=


Mr. Khan Muhammad Malik (Member)
 Accounts Officer
 District Council Karachi


Mr. Liaqat Ali Mughal (Member)
 Assistant Executive Engineer
 District Council Karachi


Mr. Shakeel Ahmed Memon (Chairman)
 District Engineer
 District Council Karachi

DISTRICT COUNCIL KARACHI

Bid Evaluation Report

(Work No 11 NIT-11 Works)
Tender Notice No-103

1	Name of Procuring Agency:	District Council Karachi
2	Tender Reference No	No.D.C.K/Administrator./2015/103 Dated:- 16-09-2015
3	Tender Description/name of Work / item	Repair / Renovation of Library at Manghio Jokhio Goth UC Gadap
4	Method of Procurement	Single Stage (one envelop)
5	Tender Published:	Through SPPRA website
6	Total Bid documents Sold:	(03) Nos
7	Total Bids Received	(03)Nos
8	Technical Bid Opening date (if applicable):	N/A
9	No. of Bid technically qualified (if applicable)	N/A
10	Bid(s) Rejected	(Nil)
11	Financial Bid Opening date	05-10-2015

1. Bid Evaluation Report:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1	M/S Indus Group Of Company	6,98,549/=	1 st lowest	5.25% Above	Substantially Responsive	Pay order No.00849643 Amount Rs. 15,000/= Bank Islami Ltd
2	M/S Sana Builder & Developers	6,98,881/=	2 nd Lowest	5.30% Above	Substantially Responsive	Pay order No.00849625 Amount Rs. 20,000/= Bank Islami
3	M/S Al-Asif Builder	6,99,545/=	3 rd Lowest	5.40% Above	Substantially Responsive	Pay order No.00849627 Amount Rs. 20,000/= Bank Islami

- The all concerned bidder are being informed accordingly.
- The E.E concerned for compliance of rule 45 of SPPRA-2010 **M/S Indus Group Of Company**, declared has the lowest responsive bidder by the committee and recommended for sanctioned form Competent Authority.

Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi

Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
District Council Karachi

Mr. Shakeel Ahmed Memon (Chairman)
District Engineer
District Council Karachi


DISTRICT COUNCIL KARACHI


EVALUATION CRITERIA


Eligibility / Qualification Criteria:

Name of Work: Repair / Renovation of Library at Manghio Jokhio Goth UC Gadap

S. No.	Eligibility Criteria	M/S Indus Group Of Company	M/S Sana Builder & Developers	M/S Al-Asif Builder
1.	NTN	Available	Available	Available
2.	Sales Tax Registration	N/A	N/A	N/A
3.	Professional Tax	N/A	N/A	N/A
4.	Registration certificate with Sindh Revenue Board	Available	Available	Available
	<u>QUALIFICATION CRITERIA:</u>			
5	Minimum Two year's experience of relevant field.	Yes	Yes	Yes
6	Turnover of at least last three years	Yes	Yes	Yes
7	Required Bid Security is attached.	attached	attached	attached
8	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter.	Yes	Yes	Yes
9	Qualified / Disqualified	Qualified	Qualified	Qualified


Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi


Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
District Council Karachi


Mr. Shakeel Ahmed Memon (Chairman)
District Engineer
District Council Karachi

DISTRICT COUNCIL KARACHI

COMPARATIVE STATEMENT

SUBJECT: - Repair / Renovation of Library at Manghio Jokhio Goth UC Gadap


(Work No.11) NIT-II Works


Sr No	Description of Work	Engineer's Estimate			M/S Indus Group of Company		M/S Sana Builders & Developers		M/S Al-Asif Builder		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Schedule Items. Dismantling Cement concrete plain 1:2:4 (Gen Sch No. 19 (c) P-10) Old Topping	240 Cft	3327/50	%Cft	7,986/=	3327/50	7,986/=	3327/50	7,986/=	3327/50	7,986/=
2	Scraping old paint for walls etc (Gen Sch. P-13 54-6)	9720Sft	226/88	%Sft	22,053/=	226/88	22,053/=	226/88	22,053/=	226/88	22,053/=
3	Laying Floor of approved with glazed tile 1/4" thick in white cement 1:2 cover 3/4" thick cement 1:2 complete.(Gen Sch No-24-P-43)	90,00Sft	27678/68	%Sft	24,911/=	27678/68	24,911/=	27678/68	24,911/=	27678/68	24,911/=
4	Providing & Fixing in position. Doors, windows and Ventilators of first class deodar wood frames, and 1 - 3/4" thick commercial, ply veneer shutters of first class, deodar skeleton (Hollow) and commercial ply wood (3 ply) on both sides (Gen Sch. No. 9 P-58).	42,00Sft	1227/36	P.Sft	51549/=	1227/36	51549/=	1227/36	51549/=	1227/36	51549/=
5	S/P in position iron/steel grill 3/4" x 1/4" size flat iron approved design i/c painting 3 coats etc complete. (Weight not be less than 3.7 lbs/sq.foot of finishing grill.(Gen Sch No-26 P-92)	28.0 Sft	180/50	%Sft	5054/-	180/50	5054/-	180/50	5054/-	180/50	5054/-
6	Making and fixing steel grated door with 1/16" thick sheeting 1/C angle iron frame 2" x 2" 3/8" and 3" square bars 4" centre to centre with locking arrangement. (Gen Sch P-92 (24))	28.0 Sft	726/72	%Sft	20348/=	726/72	20348/=	726/72	20348/=	726/72	20348/=
7	Preparing the surface and painting with matt finish i/c rubbing the surface with bathy (silicon carbide rubbing brick) filling the voids with zink / plaster of paris mixture, applying first coat premix, making the surface smooth, and then painting 3 coats with matt finish of approved make etc. complete	3660.0 Sft	2499/76	%Sft	91,491	2499/76	91,491	2499/76	91,491	2499/76	91,491
8	(new surface). (Gen Sch. No. 7(a)P-54 item no-37(a-b)	2000.0 Sft	1079/65	%Sft	21,593	1079/65	21,593	1079/65	21,593	1079/65	21,593
8	Distempering 3 coat (Gen Sch P-53/24-C)										
9	Painting doors and windows any type i/c edge three coats (Gen:Sch: 1.No. 5(c) P-67)	220.0 Sft	1662/21	%Sft	3,657/=	1662/21	3,657/=	1662/21	3,657/=	1662/21	3,657/=


Sr No	Description of Work	Engineer's Estimate				M/S Indus Group of Company		M/S Sana Builders & Developers		M/S Al-Asif Builder	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount
		Schedule Items.									
10	Providing & Fixing squatting type white glazed earthen ware w.c pan with including the cost of flushing cistern with internal fitting and flush pipe with bend and making requisite number of holes in walls plinth and floor for pipe connection and making good in cement concrete 1:2:4 (W/S & Sanit. Sch P-1 item 1(a))	01 Nos	5044/60	Each	5045.00/=	5044/60	5045.00/=	5044/60	5045.00/=	5044/60	5045.00/=
11	Providing & Fixing 24" x 18" lavatory basin in white glazed earthen ware complete with the cost of Providing Fixing earthen ware pedestal white or coloured glazed etc. & i/c the cost of W.I. or C.I. cantilever brackets 6 inches built into wall, painted white in two coat after a primary coat of red lead paint, a pair of 1/2" dia rubber plug and chrome plate brass chain 1-1/4" dia malleable iron or C.P brass traps requisite number of holes in walls, plinth and floor for pipe connection and making good in cement concrete 1:2:4 (W/S & Sanit. Page No.03).Item. No 08 & 09)	01 Nos	5192/	Each	5192.00/=	5192/	5192.00/=	5192/	5192.00/=	5192/	5192.00/=
12	Providing & fixing 24" x 18" bavelled edge mirror of Belgium glass complete with 1/8" thick hard board and c.p screws fixed to wooden pleat (W.S & Sanitation Sch Page 7/3-b)	01 Nos	2376/=	Each	2,376.00/=	2376/=	2,376.00/=	2376/=	2,376.00/=	2376/=	2,376.00/=
13	Providing & fixing 4" dia C.I soil & vent pipe including cutting and fitting and extra painting to match the colour of building (W.S & Sanitation.Sch Page 9/1)	2.0 Nos	333/29	Each	666.00/=	333/29	666.00/=	333/29	666.00/=	333/29	666.00/=
14	Providing G.I. Pipes specials, and clamps etc. including fixing cutting and fitting complete with and i/c the cost of breaking through walls and roof, making good etc. painting two coats after cleaning the pipe etc. with white zinc paint with pigment to match the colours of the building and testing with water to a pressure head of 200 feet and handling. (W/S & Sanit. Sch Page No.12 Item 1(i) (ii)).	60.0 Rft	73/21	P.Rft	4,393.00/=	73/21	4,393.00/=	73/21	4,393.00/=	73/21	4,393.00/=
15	Supplying and fixing in position brass bib cocks 1/2" dia (Gen Sch. Page No.16 Item (i)).	2.0 Nos	337/52	Each	675.00/=	337/52	675.00/=	337/52	675.00/=	337/52	675.00/=
16	Wiring for light or fan point with 3/029 PVC insulated wire in 20mm (3/4") PVC conduit on surface as required (Ele- Sch P-15. Item 124).	15 Nos	1130/=	Each	16950/=	1130/=	16950/=	1130/=	16950/=	1130/=	16950/=
17	Providing & Fixing one way SP 5amp switch flush type (Ele Sch P-333. Item 220).	20 Nos	37/	Each	740.00/=	37/=	740.00/=	37/=	740.00/=	37/=	740.00/=
18	P/F circuit Breaker 6 to 50 amps. SP (TP-58) on prepared board as required. (Ele Sch P-31 item 203).	02 Nos	916/=	Each	1832.00/=	916/=	1832.00/=	916/=	1832.00/=	916/=	1832.00/=

S. No	Description of Work	Engineer's Estimate				M/S Indus Group of Company		M/S Sana Builders & Developers		M/S Al-Asif Builder	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount
19	Schedule Items. P/F Energy Sewer of Approved make & quality 65 watt etc complete.	15 Nos	900/=	Each	13500/=						
20	Excavation for tanks & reservoirs in all kind soils murrum hard average or soft i/c trimming & dressing sides to true alignment / design section s / profiles & shape leveling of beds of tanks to correct level & grade i/c laying of earths in 6" layer for construction of banks & dressing & disposals of surplus excavated earth within one chain as directed by Engineer incharge i/c providing fence guards lights flags where ever required lift upto 5' & lead upto one chain (Sch Buil P-69/05)	1188 Cft	4050/=	%Cft	4.811/=	4050/=	4.811/=	4050/=	4.811/=	4050/=	4.811/=
21	Providing / Laying cement concrete brick or stone ballast 1-1/2" to 2" gauge etc complete (in ratio 1 : 4 : 8)(Sch Building Page 14 (4-6)	248 Cft	9416/28	%Cft	23.352/=	9416/28	23.352/=	9416/28	23.352/=	9416/28	23.352/=
22	Providing / Laying 1:3:6 cement concrete Solid Block masonry wall 6" and below in thickness set in 1:6 cement sand mortar in ground floor super structure including raking out joints & curing etc complete(Sch Buil P-18 (22)	856 Cft	14268/53	%Cft	1.22.139/=	14268/53	1.22.139/=	14268/53	1.22.139/=	14268/53	1.22.139/=
23	P/L cement concrete plain including placing compacting finishing & curing etc complete i/c screening and washing stone aggregate without shuttering (Gen Sch P-15/ 5 (i) in ratio 1:2:4)	402 Cft	14429/25	%Cft	58.005/=	14429/25	58.005/=	14429/25	58.005/=	14429/25	58.005/=
24	Providing / Laying Cement Plaster 3/4" thick in 1:4 ration upto 20 ft height etc complete(Gen Sch P-57 / 11 (b-c)	1455 Sft	3015/76	%Sft	43.879/=	3015/76	43.879/=	3015/76	43.879/=	3015/76	43.879/=
25	Fabrication of mild steel reinforcement using tore bars for cement concrete i/c cutting laying bending in position making joints & fastening i/c cost of binding wire (also i/c removal of rust from bars) etc complete (Gen Sch P-16 (8-b)	4.40 Cwt	5001/70	P.Cwt	22007/=	5001/70	22007/=	5001/70	22007/=	5001/70	22007/=

Sr No	Description of Work Schedule Items.	Engineer's Estimate			M/S Indus Group of Company		M/S Sana Builders & Developers		M/S Al-Asif Builder		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount
26	Reinforced concrete work i/c all labour ^ material except the cost of steel reinforcement & its labour for binding & binding which will be paid separately. This rate also i/c all kinds of forms moulds lifting shuttering curing, rendering & finishing the exposed surface (i/c screening & washing of single) a) RCC work in roof slab beams columns rafts lintels & other structural members laid in situ precast laid in position complete in all respect (90) lbs cement 2 cft sand 4 cft single 8 to 1/4 gauge) etc complete (Gen Sch P-16 (6-11) (Ratio 1: 2 : 4)	100.50 Cft	337/=	P.Cft	33,868/=	337/=	33,868/=	337/=	33,868/=	337/=	33,868/=
27	P / Fixing C.I Manhole cover size 18 x 18 weight upto 15 kg etc complete	20 Kg	85/=	P.Kg	1,700/=	85/=	1,700/=	85/=	1,700/=	85/=	1,700/=
28	Excavation of the disposal well	251 Cft 251 Cft 141 Cft	2247.58 2347.40 2641.0	%0Cft %0Cft %0Cft	564/ 589/ 372/	2247.58 2347.40 2641.0	564/ 589/ 372/	2247.58 2347.40 2641.0	564/ 589/ 372/	2247.58 2347.40 2641.0	564/ 589/ 372/
				Total Amount of Schedule Rate	6,63,705/=		6,63,705/=		6,63,705/=		6,36,705
				Add Cartage Add 10% Above 25/2705/06	30,720/= 4,911/=		34,844/=		35,176/=		35,840/=
				Total Amount Rs.	6,99,336=		6,98,549/=		6,98,881/=		6,99,545/=


 Mr. Khan Muhammad Malik(Member)
 Accounts Officer
 District Council Karachi


 Mr. Liaquat Ali Mughal(Member)
 Assistant Executive Engineer
 District Council Karachi


 Mr. Shakeel Ahmed Memon(Chairman)
 District Engineer
 District Council Karachi