

4th Floor, Left Wing, KDA Building, Civic Centre, Gulshan-e-Iqbal, Karachi

BID EVALUATION REPORT

Name of Procedure Agency.

Director General

Lyari Development Authority

2. Tender Reference No.

LDA/LSH&P/NIT/2015-010, dated 02-09-2015, hoisted on

SPPRA website at Serial No. 25180

3. Tender Description / Name of Work.

GREENING, PLANTATION/GAP FILLING AT RD-28 & 29 AT

HAWKSBAY, SCHEME-42, LDA

4. Tender Published.

SPPRA web site Serial No.25180 & SPPRA ID No.1575220791

03 Nos.

6. Total Bids Received.

03 Nos.

7. Technical Bid Opening date.

5. Total Bid Documents Sold.

Not applicable.

8. No. of Bid Technically Qualified

Not applicable

9. Bid(s) Rejected.

No.

10. Financial Bid Opening date

30th September 2015

11. Bidders Qualification

All Bidders are qualified as per SPPRA Rule-46(i)(a)

12. Bid Evaluation Report:

S.No.	Name of Bidder.	Cost offered by the Bidder. (PKR)	Engineer's Estimate	Comparison with Estimated Cost.	Ranking in Terms of Cost.	Reasons for Acceptance / Rejection.
1	M/s. Engineers Bureau	Rs. 993,895/-	Do 007 525 /	0.36% below	1st	Accepted Being the 1st Lowest.
2	M/s. Mubbashir & Co	Rs. 996,440/-	Rs. 997,535 /-	0.11% below	2nd	Rejected being the 2nd Lowest
3	M/s. S.J. Construction	Rs. 999,545/-		0.20% above	3rd	Rejected being the 3rd Lowest

(Mohammad Jawaid Qureshi)

Executive Engineer KDA Wing, KMC (Member PC) Accounts Officer, LDA
Member/Secretary (PC)

(Syed Nafees Agha) Horticulturist, LDA Chairman (PC)

LYARI DEVELOPMENT AUTHORITY GREENING, PLANTATION/GAP FILLING AT RD-28 & 29 AT HAWKSBAY, SCHEME-42, LDA

Comparative Statement

Excavation in foundation of buildings bridges and other structures including dagbelling, dressing refiling around structures with excavated earth watering and ramming as directed by Horticulturist linchage lead upto 5 feet (in Ordinary Sol). Supply, Stacking and Spreading of approved garden soll (Sweet Earth) fee from saits, pebbles and grass roots etc. complete including lift and lead Supply, Stacking and Spreading cow dung manure / Stughter House cow dung manure including mixing the same upto a depth up 2t into earth including breaking closs, dressing fine, raking and foling complete 1579.5 (Til 21.0) 379.080.00 24.99 34.75 (N) 29.99 473.70 (N) 315.900.00 315.9
St. Lawest 2nd Lowest 3rd Lowest 0.36% below 0.376 kg ab 0.31% below 0.31% below 0.31% ab 0.31% below 0.31% ab 0.31% below 0.31% below 0.31% below 0.31% below 0.31% ab 0.31% below
St.Lowest 2nd Lowest 3rd Lowest 0.36% below 0.11% below 0.20% above 0.11% below 0.20% above 0.11% below 0.20% above 0.11% below 0.20% above 0.20% above 0.11% below 0.20% above 0.20
Ist Lowest 2nd Lowest 3rd Lowest 3rd Lowest 0.36% below 0.20% abo 0.11% below 0.20% abo NI/s. Engineers Burcau NI/s. Mubhashir & Co MI/s. S.J. Constr RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AM 6.00 113.724 (0) 10.00 189.540 (0) 10.00 189.540 (0) 10.00 18 20.00 315.900 (0) 20.00 315.900 (0) 20.00 315.900 (0) 20.00 3 20.00 3 20.00 3 315.900 (0) 20.00 3 30.00 3 30.00 3 30.00 3 30.00 3 30.00 3 30.00 3 30.00 3 30.00 3 30.00 3 30.00 3 30.00 3 30.00 30.00 30.00 30.00 30.00 30.00 30.00 30.00 30.00 30.00 30.00 30.00 30.00 30.00 </td
Ist Lowest 2nd Lowest 3rd Lowest 3rd Lowest 0.36% below 0.20% abo 0.20% abo VIS. Engineers Burcau VIS. Nubbashir & Co MIS. S.J. Constr RATE AMOUNT RATE AMOUNT RATE 6.00 113.724 (0) 10.00 189.540 (0) 10.00 18 20.00 315.900 (0) 20.00 315.900 (0) 20.00 3 35.900 (0) 20.00 3 24.99 39.475 (0) 29.99 47.370 (0) 24.99 34.82.00 169.182 (0) 482.00 169.182 (0) 482.00 169.182 (0) 482.00 169.182 (0) 300.00 300.00
1st Lowest 2nd Lowest 3rd Lowest 0.36% below 0.20% abov 0.36% below 0.20% abov 0.20% abov 0.20% abov 0.20% abov 0.20% abov 1st Lowest 0.20% abov 0.20% abov 0.20% abov 1st Lowest 0.20% abov 0.20% abov 0.20% abov N/s. S.I. Constr N/s. S.I. Constr ANTE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AM 189.540.00 10.00 20.00 24.99 47.370.00 20.00 24.99 482.00 169.182.00 10.00 482.00 10.00
2nd Lowest 0.11% below 0.20% abo N/S. Mubbashir & Co N/S. Mubbashir & Co N/S. MoleNT RATE AMOLENT RATE AM 20.00 10.00 20.00 315.900.00 20.00 29.99 47.370.00 24.99 00 482.00 169.182.00 482.00 10.00 7.020.00 10.00 300.00 10.00 300.00 10.00 300.00
nd Lowest 3rd Lowest 11% below 0.20% abo 1ubbashir & Co N/s. S.J. Constr AMOUNT RATE AM 0.00 189.540.00 10.00 18 00 315.900.00 20.00 3 00 169.182.00 482.00 10 00 169.182.00 482.00 10 00 169.182.00 482.00 10 00 12.000.00 300.00
3rd Lowes 0.20% a bo 0.20% a bo 0.20% a bo 0.20% a bo 0.00 10.00
20% aboves
Lowest 6 above 7,020,00 189,540,00 7,020,00

	∞	7	S.No.]
Total	Supplying and application of irrigation water of approved quality to different plants and lawns as directed by Horticulturist, LDA regularly in quantity described by the Horticulturist incharge from time to time for 1 (One) year complete (about 1-2 gallons per tree per day & 8000 gallon per acre per day for lawns & Hedges) ensuring that no plant / Tree / lawn starves for want of watering. In case it so happens the damages if any will be charged / deducted from the bills of the contractor / recovered from security deposit etc.	Maintenance service <i>i/c</i> (but not limited to regular watering, trimming, manuring, grass cutting, cleaning of the landscape and total area, taking out weeds and other undesirable developments, replacements of grass and trees of all sizes and ages that have died / drying away where ever required. Security etc, complete in a way that the landscaping done is maintained & kept in excellent condition to be complete satisfaction of Horticulturist Incharge in all respects for a period of 06 months. This item includes provision of requisite manpower (gardeners / watchman and supervisor etc) adequate No. of machine, tools & implements (grass cutting machines, tree pruning scissors, saws & clippers watering equipment, etc complete) adequate place / office / store for these items.	o. DESCRIPTION	
	91218	_	QTY	
	Per (al	To b	UNI	
<i>7</i>	90	(9) 0(10,08 (9) 0(10,08	Estima Based on Sch RATE	
997,535.00	256,230 (0)	80.000.08	Estimated Cost Based on Schedule Gos 2012 RATE AMOUNT	
	0.10	30,000.00	M/s. Engi RATE	1st 0.36%
993,895.00	51,246.00	00 000 08	M/s. Engineers Bureau RATE AMOUNT	1st Lowest 0.36% below
	0.10	35,000.00	N/s. Mul	11.0 puz
00.011,366	51.246.00	35,000,00	M/s. Mubbashir & Co	2nd Lowest 0.11% below
	0.10	40 000 000 000	M/s. S.L. (3rd 0.20%
999,545.00	51.246.00	40 000 00	M/s. S.I. Construction RATE AMOUNT	3rd Lowest 0.20% above

(Mohammad Jawaid Qureshi)
Executive Engineer

KDA-Wing, KMC (Member PC)

(Ali Abbas)

Accounts Officer, LDA
(Member / Secretary, PC)

(Syed Nafees Agina)
Horticulturist, LDA
(Chairman, PC)

Rule-46(i) (a) Single Stage One Envelope Procedure

same of Work:

GREENING, PLANTATION/GAP FILLING AT RD-28 & 29 AT HAWKSBAY, SCHEME-42, LDA

SPPRA web site Serial No. 25180 & SPPRA ID No. 1575220791

Bid Opening Meeting:

30th September 2015

Name of Bidder M/s. Engineers Bureau

S.No.	Eligibility	Yes	No
1	Relevant Experience	Yes	
2	Financial Statement	Yes	
3	Registration with Income Tax	Yes	
4	Registration with Sales tax where applicable	N/A	
			Qualified

Name of Bidder M/s. Mubbashir & Co.

S.No.	Eligibility	Yes	No
I	Relevant Experience	Yes	
2	Financial Statement	Yes	
3	Registration with Income Tax	Yes	
4	Registration with Sales tax where applicable	N/A	
			Qualified

Name of Bidder M/s. S.J. Construction

S.No.	Eligibility	Yes	No
	Relevant Experience	Yes	
2	Financial Statement	Yes	
3	Registration with Income Tax	Yes	
4	Registration with Sales tax where applicable	N/A	
			Qualified

(Mohammad Jawaid Qureshi)

Executive Engineer

KDA-Wing, KMC (Member PC)

Accounts Officer, LDA

(Member / Secretary, PC)

(Syed Nafees Agha) Horticulturist, LDA

(Chairman, PC)



4th Floor, Left Wing, KDA Building, Civic Centre, Gulshan-e-Igbal, Karachi

MINUTES OF PROCUREMENT COMMITTEE MEETING HELD ON 30 – 09 – 2015

A meeting of the procurement committee, Horticulture Department LDA was held in the office of Horticulturist, LDA, Site Office, Block-30, Hawksbay, Scheme-42, LDA, Karachi, on 30th September, 2015 under the Chairmanship of Syed Nafees Agha, Horticulturist, LDA to discuss the bids invited for the procurement of Horticulture works vide Horticulture & Parks Department, NIT No. <u>LDA/LSH&P/NIT/2015/010</u> dated <u>02 - 09 - 2015</u> hoisted on SPPRA website at Serial No. <u>25180</u>.

- 2. Following were attended the meeting to discuss the bids invited for the procurement of Horticulture works:-
 - (1) SYED NAFEES AGHA
 Horticulturist, LDA
 Chairman, Procurement Committee, Horticulture Department, LDA
 - (2) MUHAMMAD JAWAID QURESHI
 Executive Engineer (Parks), KDA-Wing, KMC
 Member, Procurement Committee, Horticulture Department, LDA
 - (3) ALI ABBAS
 Accounts Officer, LDA
 Member/Secretary, Procurement Committee, Horticulture Department, LDA
 - (4) Contractor Representatives as per enclosed attendance sheet.
- 3. The committee was informed that 03 (Three) bidders have purchased total 18 (Eighteen) bidding documents of respective invited 06 (Six) works upto dated 29-09-2015 and 04 (Four) bidders responded the bids and 07 (Seven) bidding documents received today upto 1:00 pm in the office of Horticulturist, LDA, Site Office, Block-30, Hawksbay, Scheme-42, LDA, Karachi.
 - 4. During the Opening of tender received following status was found. Bids received for Following Horticulture works invited vide NIT No. <u>LDA/LSH&P/NIT/2015/010</u> dated <u>02 09 2015</u> hoisted on SPPRA website at Serial No. <u>25180</u>:-

Sr No.	Name of Work
1.	GREENING, PLANTATION/GAP FILLING AT RD-28 & 29 AT HAWKSBAY, SCHEME-42, LDA
2.	GREENING, PLANTATION/GAP FILLING AT RD-30 & 36 AT HAWKSBAY, SCHEME-42, LDA
3.	GREENING, PLANTATION/GAP FILLING AT RD-37 & 38 AT HAWKSBAY, SCHEME-42, LDA
4.	GREENING, PLANTATION/GAP FILLING AT RD-39 & 40 AT HAWKSBAY, SCHEME-42, LDA
5.	GREENING, PLANTATION/GAP FILLING IN PARK ST-I & 7, AT SECTOR NO. 11/C, AT HAWKSBAY SCHEME-42, LDA
6.	GREENING, PLANTATION/GAP FILLING IN PARK ST-5, AT SECTOR NO. 30/B, 30/C & ST-5, AT SECTOR NO. 31/B, AT HAWKSBAY SCHEME-42, LDA

- 5. The Committee thoroughly scrutinized each case / tender document, by comparing authentically and financially with sanctioned estimates / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents. Bids Evaluation Report and Detailed Minutes of Meeting in respect of each work as mentioned above in para-4 above are enclosed herewith.
- 6. Recommendations. After due deliberation / scrutiny of each tender document by the committee, and as per enclosed minutes of meeting / bids evaluation report, it was recommended that lowest evaluated responsive bidder may be awarded the respective tender after completing the all codal formalities.

7. <u>Decision.</u> In view of para No. 6 of this report it is decided that tenders are being awarded to the lowest bidder as per evaluation / detailed minutes of meeting of procurement committee, LDA after completing the all further codal formalities.

(ALI ABBAS' Accounts Officer, LDA

Secretary / Member, Procurement Committee

ICh''

Mohammad Jawaid Qureshi, Executive Engineer (Parks), KDA-Wing, KMC Member, Procurement Committee (Horticulture & Parks), LDA

Ston

Syed Nafees Agha, Horticulturist, LDA

Thairman. Procurement Committee (Horticulture & Parks). I.DA





4th Floor, Left Wing, KDA Building, Civic Centre, Gulshan-e-Iqbal, Karachi

BID EVALUATION REPORT

1. Name of Procedure Agency.

Director General

Lyari Development Authority

2. Tender Reference No.

LDA/LSH&P/NIT/2015-010, dated 02-09-2015, hoisted on

SPPRA website at Serial No. 25180

3. Tender Description / Name of Work.

GREENING, PLANTATION/GAP FILLING AT RD-30 & 36 AT

HAWKSBAY, SCHEME-42, LDA

4. Tender Published.

SPPRA web site Serial No.25180 & SPPRA ID No.1575220791

5. Total Bid Documents Sold.

03 Nos.

6. Total Bids Received.

03 Nos.

7. Technical Bid Opening date.

Not applicable.

8. No. of Bid Technically Qualified

Not applicable

9. Bid(s) Rejected.

No.

10. Financial Bid Opening date

30th September 2015

11. Bidders Qualification

All Bidders are qualified as per SPPRA Rule-46(i)(a)

12. Bid Evaluation Report:

S.No.	Name of Bidder.	Cost offered by the Bidder. (PKR)	Engineer's Estimate	Comparison with Estimated Cost.	Ranking in Terms of Cost.	Reasons for Acceptance / Rejection.
1	M/s. Engineers Bureau	Rs. 993,316/-	D 002 405 /	0.09% above	1st	Accepted Being the 1st Lowest.
2	M/s. Mubbashir & Co	Rs. 996,312/-	Rs. 992,405/-	0.39% above	2nd	Rejected being the 2nd Lowest
3	M/s. S.J. Construction	Rs. 998,057/-		0.57% above	3rd	Rejected being the 3rd Lowest

(Mohammad Jawaid Qureshi)

Executive Engineer KDA Wing, KMC (Member PC) (Ali Abbas)
Accounts Officer, LDA
Member/Secretary (PC)

(Syed Nafees Agha) Horticulturist, LDA Chairman (PC)

LYARI DEVELOPMENT AUTHORITY GREENING, PLANTATION/GAP FILLING AT RD-30 & 36 AT HAWKSBAY, SCHEME-42, LDA Comparative Statement

	6	O.	J	£	4-					15		_		S.No.	
	Providing & Fixing industrial made concrete pre cast kerb blocks 3750 PSI, 450 mm x 300 mm x 130 mm 28 by 45 CM at top laid in 2 CM thick 1:4 cement mortar and join the kerb block with level and alignment shall be proper, as directed by Engineer Incharge.	1.5" dia thick along side sapling of trees & tieing lonely at 2-3 points with the help of colton/jante shring and as directed by Horticulturist Incharge.	GUAKUM OFFICINALE TREES (3ft High)	MELIA AZADRACHTA TREES (5 ft High)	trees and plant, complete	Supply & Planting live healthy & luxuriantly against appliance	up 2ft into earth including breaking clods, dressing fine, raking	Supply, Stacking and Spreading cow dung manure / Slughter House cow dung manure including mixing the same unto a depth	including lift and lead	Supply, Stacking and Spreading of approved garden soil (Sweet Earth) free from salts, pebbles and grass roots etc., complete		Excavation in foundation of buildings, bridges and other structures including dagbelling dressing refilling around structures with excavated earth watering and ramming as directed by Horticulturist Incharge lead upto 5 feet. (In Ordinary Soil).		DESCRIPTION	
60		698	349	349		1570.5			15705		18846			QTV	
P.Rft.		Each	Each	Each		Cit			Cti.		Cti			3	
287.00		15.00	160,00	160.00		30.00			24.00		5,00		RATE	Estim Based on Sch	
17.220.00		10.470.00	55,840,00	55.840 00		47,115 00			376,920.00		94,230.00		AMOUNT	Estimated Cost UNIT Based on Schedule Gos 2012	
80.00		5.00	627.00	627.00		24.99			20.00		6.00		RATE	M/s. Engin	1st 1 0.09%
4,800.00		3,490.00	218,823,00	218,823.00		39,250.00			314.100.00		113.076.00		AMOUNT	1/s. Engineers Bureau	Ist Lowest 0.09% above
100.00		10.00	491.00	491.00		29.99			20.00		10.00		RATE	M/s. Mub	2nd 0.39%
6,000.00	, , , , , , , , , , , , , , , , , , , ,	6,980,00	171.359.00	171,359 00		47,100.00			314.100.00		188,460.00		LUJOMY	M/s. Mubbashir & Co	2nd Lowest 0.39% above
100.00		10.00	381.00	381.00		29.99			25.00		10.00		RATE	M/s. S.J. (3rd I 0.57%
6,000.00		6.980 00	132,969.00	132,969,00		47,100.00			392.625.00	į	188,460,00		AMOUNT	M/s. S.J. Construction	3rd Lowest 0.57% above

998,057.00	996,312.00		993,316.00		992,405.00		-		7 Total	
0.10	50,954 00	0.10	50,954,00	0.10	254,770.00	all 050	0 Per Gal	509540	etc.	
									Supplying and application of irrigation water of approved quality to different plants and lawns as directed by Horticulturist, LDA regularly in quantity described by the Horticulturist incharge from time to time for 1 (One) year complete (about 1-2 gallons per tree per day & 8000 gallon per acre per day for lawns & Hedges) ensuring that no plant / Tree / lawn starves for want of watering. In case it so happens the damages if any will be charged / deducted from the bills of the contractor / recovered from security deposit	×
40,000.00	40,000,00	40,000.00	30,000,00	30,000,00	8 0.000.00	00 000.08	Ji or tr	_	Maintenance service i/c (but not limited to regular watering trimming, manuring, grass cutting, cleaning of the landscape and total area, taking out weeds and other undesirable developments, replacements of grass and trees of all sizes and ages that have died / drying away where ever required. Security etc, complete in a way that the landscaping done is maintained & kept in excellent condition to be complete satisfaction of Horticulturist Incharge in all respects for a period of 06 months. This item includes provision of requisite manpower (gardeners / watchman and supervisor etc) adequate No. of machine, tools & implements (grass cutting machines, tree pruning scissors, saws & clippers watering equipment, etc complete) adequate place / office / store for these items.	7
RATE AMOUNT	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE				
M/s. S.A. Construction	M/s. Mubbashir & Co	M/s. Mubb	M/s. Engineers Bureau	M/s, Engin	Estimated Cost Based on Schedule Gos 2012		TIVI	ЛЮ	DESCRIPTION	S.No.
3rd Lowest 0.57% above	2nd Lowest 0.39% above	2nd 1 0.39%	1st Lowest 0.09% above	1st I 0.09%						

Executive Engineer, KDA-Wing, KMC (Mémber PC) (Mohammad Jawaid Qyreshi)

Accounts Officer, LDA (Member / Secretary, PC) (Ali Abbas)

(Syed Nafees Agha) Horticulturist, LDA (Chairman, PC)

Rule-46(i) (a) Single Stage One Envelope Procedure

ime of Work:

GREENING, PLANTATION/GAP FILLING AT RD-30 & 36 AT HAWKSBAY, SCHEME-42, LDA

SPPRA web site Serial No. 25180 & SPPRA ID No. 1575220791

Bid Opening Meeting:

30th September 2015

Name of Bidder M/s. Engineers Bureau

S.No.	Eligibility	Yes	No
1	Relevant Experience	Yes	
2	Financial Statement	Yes	
3	Registration with Income Tax	Yes	
4	Registration with Sales tax where applicable	N/A	
			Qualified

Name of Bidder M/s. Mubbashir & Co.

S.No.	Eligibility	Yes	No
1	Relevant Experience	Yes	
2	Financial Statement	Yes	
3	Registration with Income Tax	Yes	
4	Registration with Sales tax where applicable	N/A	
			Qualified

Name of Bidder M/s. S.J. Construction

S.No.	Eligibility	Yes	No
1	Relevant Experience	Yes	
2	Financial Statement	Yes	
3	Registration with Income Tax	Yes	
4	Registration with Sales tax where applicable	N/A	
			Qualified

(Mohammad Jawaid Qureshi)

Executive Engineer/

KDA-Wing, KMC (Member PC)

(Ali Abbas)

Accounts Officer, LDA

(Member / Secretary, PC)

(Syed Nafees Agha) Horticulturist, LDA

(Chairman, PC)



4th Floor, Left Wing, KDA Building, Civic Centre, Gulshan-e-Igbal, Karachi

MINUTES OF PROCUREMENT COMMITTEE MEETING HELD ON 30 - 09 - 2015

A meeting of the procurement committee, Horticulture Department LDA was held in the office of Horticulturist, LDA, Site Office, Block-30, Hawksbay, Scheme-42, LDA, Karachi, on 30th September, 2015 under the Chairmanship of Syed Nafees Agha, Horticulturist, LDA to discuss the bids invited for the procurement of Horticulture works vide Horticulture & Parks Department, NIT No. <u>LDA/LSH&P/NIT/2015/010</u> dated <u>02 - 09 - 2015</u> hoisted on SPPRA website at Serial No. <u>25180</u>.

- 2. Following were attended the meeting to discuss the bids invited for the procurement of Horticulture works:-
 - (1) SYED NAFEES AGHA
 Horticulturist, LDA
 Chairman, Procurement Committee, Horticulture Department, LDA
 - (2) MUHAMMAD JAWAID QURESHI
 Executive Engineer (Parks), KDA-Wing, KMC
 Member, Procurement Committee, Horticulture Department, LDA
 - (3) ALI ABBAS
 Accounts Officer, LDA
 Member/Secretary, Procurement Committee, Horticulture Department, LDA
 - (4) Contractor Representatives as per enclosed attendance sheet.
- 3. The committee was informed that 03 (Three) bidders have purchased total 18 (Eighteen) bidding documents of respective invited 06 (Six) works upto dated 29-09-2015 and 04 (Four) bidders responded the bids and 07 (Seven) bidding documents received today upto 1:00 pm in the office of Horticulturist, LDA, Site Office, Block-30, Hawksbay, Scheme-42, LDA, Karachi.
 - 4. During the Opening of tender received following status was found. Bids received for Following Horticulture works invited vide NIT No. <u>LDA/LSH&P/NIT/2015/010</u> dated <u>02 09 2015</u> hoisted on SPPRA website at Serial No. <u>25180</u>:-

Sr No.	Name of Work
1.	GREENING. PLANTATION/GAP FILLING AT RD-28 & 29 AT HAWKSBAY, SCHEME-42, LDA
2.	GREENING. PLANTATION/GAP FILLING AT RD-30 & 36 AT HAWKSBAY, SCHEME-42, LDA
3.	GREENING, PLANTATION/GAP FILLING AT RD-37 & 38 AT HAWKSBAY, SCHEME-42, LDA
4.	GREENING, PLANTATION/GAP FILLING AT RD-39 & 40 AT HAWKSBAY, SCHEME-42, LDA
5.	GREENING, PLANTATION/GAP FILLING IN PARK ST-I & 7, AT SECTOR NO. 11/C, AT HAWKSBAY SCHEME-42, LDA
6.	GREENING. PLANTATION/GAP FILLING IN PARK ST-5, AT SECTOR NO. 30/B, 30/C & ST-5, AT SECTOR NO. 31/B, AT HAWKSBAY SCHEME-42, LDA

- 5. The Committee thoroughly scrutinized each case / tender document, by comparing authentically and financially with sanctioned estimates / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents. Bids Evaluation Report and Detailed Minutes of Meeting in respect of each work as mentioned above in para-4 above are enclosed herewith.
- 6. <u>Recommendations.</u> After due deliberation / scrutiny of each tender document by the committee, and as per enclosed minutes of meeting / bids evaluation report, it was recommended that lowest evaluated responsive bidder may be awarded the respective tender after completing the all codal formalities.

7. <u>Decision.</u> In view of para No. 6 of this report it is decided that tenders are being awarded to the lowest bidder as per evaluation / detailed minutes of meeting of procurement committee, LDA after completing the all further codal formalities.

ALI ABBAS
Accounts Officer, LDA

Secretary / Member, Procurement Committee

Mohammad Jawaid Qureshi, Executive Engineer (Parks), KDA-Wing, KMC Member, Procurement Committee (Horticulture & Parks), LDA

Stor

Syed Nafees Agha, Horticulturist, LDA

hairman. Procurement Committee (Horticulture & Parks). LDA



4th Floor, Left Wing, KDA Building, Civic Centre, Gulshan-e-Iqbal, Karachi



BID EVALUATION REPORT

1. Name of Procedure Agency.

Director General

Lyari Development Authority

2. Tender Reference No.

LDA/LSH&P/NIT/2015-010, dated 02-09-2015, hoisted on

SPPRA website at Serial No. 25180

3. Tender Description / Name of Work.

GREENING, PLANTATION/GAP FILLING AT RD-37 & 38 AT

HAWKSBAY, SCHEME-42, LDA

4. Tender Published.

SPPRA web site Serial No.25180 & SPPRA ID No.1575220791

03 Nos.

03 Nos.

5. Total Bid Documents Sold.6. Total Bids Received.

Not applicable.

7. Technical Bid Opening date.8. No. of Bid Technically Qualified

Not applicable

9. Bid(s) Rejected.

No.

10. Financial Bid Opening date

30th September 2015

11. Bidders Qualification

All Bidders are qualified as per SPPRA Rule-46(i)(a)

12. Bid Evaluation Report:

S.No.	Name of Bidder.	Cost offered by the Bidder. (PKR)	Engineer's Estimate	Comparison with Estimated Cost.	Ranking in Terms of Cost.	Reasons for Acceptance / Rejection.
1	M/s. Rajgan Enterprises	Rs. 993,884/-	Dc 002 405 /	0.15% above	1st	Accepted Being the 1st Lowest.
2	M/s. Mubbashir & Co	Rs. 997,005/-	Rs. 992,405/-	0.46% above	2nd	Rejected being the 2nd Lowest
3	M/s. S.J. Construction	Rs. 998,927/-	\wedge	0.66% above	3rd	Rejected being the 3rd Lowest

(Mohammad Jawaid Qureshi)

Executive Engineer KDA Wing, KMC (Member PC) Accounts Officer, LDA
Member/Secretary (PC)

(Syed Nafees Agha) Horticulturist, LDA Chairman (PC)

LYARI DEVELOPMENT AUTHORITY GREENING, PLANTATION/GAP FILLING AT RD-37 & 38 AT HAWKSBAY, SCHEME-42, LDA Comparative Statement

9	U ₁	5 2	4-	رن	13	-	3	}	
Providing & Fixing industrial made concrete pre cast kerb blocks 3750 PSI, 450 mm x 300 mm x 130 mm 28 by 45 CM at top laid in 2 CM thick 1.4 cement mortar and join the kerb block with level and alignment shall be proper, as directed by Engineer Incharge.	Supply & Fixing firm, tree support bamboo sticks 6' to 7' long 1" to 1.5" dia thick along side sapling of trees & tieing lonely at 2-3 points with the help of colton/jante shring and as directed by Horticulturist Incharge.	MELIA AZADRACHTA TREES (5 ft High)	Supply & Planting live, healthy & luxuriantly growing saplings of trees and plant, complete	Supply, Stacking and Spreading cow dung manure / Slughter House cow dung manure including mixing the same upto a depth up 2ft into earth including breaking clods, dressing fine, raking and rolling complete.	Supply, Stacking and Spreading of approved garden soil (Sweet Earth) free from salts, pebbles and grass roots etc., complete including lift and lead.	Excavation in foundation of buildings, bridges and other structures including dagbelling, dressing refilling around structures with excavated earth watering and ramming as directed by Horticulturist Incharge lead upto 5 feet. (In Ordinary Soil).	No.		
a	698	349		1570.5	15705	18846		7.10	
P.R.ft	Each	Each	-	Cit	Cti	Cit		2	
287.00	15.00	160.00	160.00	30.00	24.00	5.00	RATE	Estim: Based on Sch	
17.220.00	10,470.00	55,840.00	6000	47.115.00	376,920.00	94,230 00	AMOUNT	Estimated Cost UNIT Based on Schedule Gos 2012	
70.00	5.00	643.00	6/3 00	24.99	20.00	6.00	RATE	VI/s. Rajgao	1st Lowest 0.15% above
4,200.00	3,490.00	224,407.00	224 407 00	39,250.00	314,100.00	113,076 00	AMOUNT	NI/s. Rajgao Enterprises	lst Lowest .15% above
100.00	10.00	357.00	357 00	39.99	25.00	10.00	RATE	M/s. Mubh	2nd Lowest 0.46% above
6,000,00	6.980.00	124,593.00	124 593 00	62,800,00	392,625.00	188,460 00	AMOUNT	M/s. Mubbashir & Co	owest above
100.00	10.00	371.00	371.00	34.99	25.00	10.00	RATE	N/s. S.J. Construction	3rd Lowest 0.66% above
6,000.00	6,980 00	129,479.00	129,479,00	54,950,00	392,625.00	188.460 (0)	ANIOUNT	onstruction	owest above

		∞	7		S.N.0.	
Total	deposit etc.		Maintenance service I/c (but not limited to regular watering, trimming, manuring, grass cutting, cleaning of the landscape and total area, taking out weeds and other undesirable developments, replacements of grass and trees of all sizes and ages that have died / drying away where ever required. Security etc, complete in a way that the landscaping done is maintained & kept in excellent condition to be complete satisfaction of Horticulturist Incharge in all respects for a period of 06 months. This item includes provision of requisite manpower (gardeners / watchman and supervisor etc) adequate No. of machine, tools & implements (grass cutting machines, tree pruning scissors, saws & clippers watering equipment, etc complete) adequate place / office / store for these items.		o. DESCRIPTION	
	509540				QTI	
	Per Gal		Job		S I	
	30		80,000 00	RATE	Estin Based on So	
992,405.00	254,770.00		00 000 08	AMOUNT	Estimated Cost UNIT Based on Schedule Gos 2012	
	0.10		20,000.00	RATE	M/s. Rajgai	1st 1 0.15%
993,884.00	50,954.00		20,000,00	AMOUNT	M/s. Rajgan Enterprises	1st Lowest 0.15% above
	0.10		40,000.00	RATE	NI/s. Muht	2nd 1 0.46%
997,005.00	50.954.00		90 000 0 1	AMOUNT	N/s. Muhbashir & Co	2nd Lowest 0.46% above
	0.10		40,000.00	RATE	M/s. S.J.	3rd 0.66°
998,927.00	╽		40,000,000	AMOUNT	M/s. S.J. Construction	3rd Lowest 0.66% above

(Ali Abbas)
Accounts Officer, LDA
(Member / Secretary, PC)

(Mohammad Jawaid Qureshi)
Executive Enginest
KDA-Wing, KMZ (Member PC)

(Syed Nafees Agha) Horticulturist, LDA (Chairman, PC)

Rule-46(i) (a) Single Stage One Envelope Procedure

ame of Work:

GREENING, PLANTATION/GAP FILLING AT RD-37 & 38 AT HAWKSBAY, SCHEME-42, LDA

SPPRA web site Serial No. 25180 & SPPRA ID No. 1575220791

Bid Opening Meeting:

30th September 2015

Name of Bidder M/s. Rajgan Enterprises

S.No.	Eligibility Yes Yes		No
I	Relevant Experience	Yes	
2	Financial Statement	Yes	
3	Registration with Income Tax	Yes	
-1	Registration with Sales tax where applicable	N/A	
			Qualified

Name of Bidder M/s. Mubbashir & Co.

S.No.	Eligibility	Yes	No
ı	Relevant Experience	Yes	
2	Financial Statement	Yes	
3	Registration with Income Tax	Yes	
4	Registration with Sales tax where applicable	N/A	
			Qualified

Name of Bidder M/s. S.J. Construction

S.No.	Eligibility	Yes	No
1	Relevant Experience	Yes	
2	Financial Statement	Yes	
3	Registration with Income Tax	Yes	
4	Registration with Sales tax where applicable	N/A	
			Qualified

(Mohammad Jawajd Qureshi)

Executive Engineer

KDA-Wing, KMC (Member PC)

Accounts Officer, LDA (Member / Secretary, PC) Horticulturist, LDA (Chairman, PC)



4th Floor, Left Wing, KDA Building, Civic Centre, Gulshan-e-Iqbal, Karachi

MINUTES OF PROCUREMENT COMMITTEE MEETING HELD ON 30 - 09 - 2015

A meeting of the procurement committee, Horticulture Department LDA was held in the office of Horticulturist, LDA, Site Office, Block-30, Hawksbay, Scheme-42, LDA, Karachi, on 30th September, 2015 under the Chairmanship of Syed Nafees Agha, Horticulturist, LDA to discuss the bids invited for the procurement of Horticulture works vide Horticulture & Parks Department, NIT No. LDA/LSH&P/NIT/2015/010 dated 02 - 09 - 2015 hoisted on SPPRA website at Serial No. 25180.

- Following were attended the meeting to discuss the bids invited for the procurement of Horticulture works:-
 - SYED NAFEES AGHA (1)Horticulturist, LDA Chairman, Procurement Committee, Horticulture Department, LDA
 - (2) MUHAMMAD JAWAID QURESHI Executive Engineer (Parks), KDA-Wing, KMC Member, Procurement Committee, Horticulture Department, LDA
 - (3) **ALI ABBAS** Accounts Officer, LDA Member/Secretary, Procurement Committee, Horticulture Department, LDA
 - (4)Contractor Representatives as per enclosed attendance sheet.
- The committee was informed that 03 (Three) bidders have purchased total 18 (Eighteen) bidding documents of respective invited 06 (Six) works upto dated 29-09-2015 and 04 (Four) bidders responded the bids and 07 (Seven) bidding documents received today upto 1:00 pm in the office of Horticulturist, LDA, Site Office, Block-30, Hawksbay, Scheme-42, LDA, Karachi.
 - During the Opening of tender received following status was found. Bids received for Following Horticulture works invited vide NIT No. <u>LDA/LSH&P/NIT/2015/010</u> dated <u>02 - 09 - 2015</u> hoisted on SPPRA website at Serial No. 25180:-

Sr No.	Name of Work
1.	GREENING, PLANTATION/GAP FILLING AT RD-28 & 29 AT HAWKSBAY, SCHEME-42, LDA
2.	GREENING. PLANTATION/GAP FILLING AT RD-30 & 36 AT HAWKSBAY, SCHEME-42, LDA
3.	GREENING, PLANTATION/GAP FILLING AT RD-37 & 38 AT HAWK\$BAY, SCHEME-42, LDA
4.	GREENING, PLANTATION/GAP FILLING AT RD-39 & 40 AT HAWKSBAY, SCHEME-42, LDA
5.	GREENING, PLANTATION/GAP FILLING IN PARK ST-1 & 7, AT SECTOR NO. 11/C, AT HAWKSBAY SCHEME-42, LDA
6.	GREENING, PLANTATION/GAP FILLING IN PARK ST-5, AT SECTOR NO. 30/B, 30/C & ST-5, AT SECTOR NO. 31/B, AT HAWKSBAY SCHEME-42, LDA

- The Committee thoroughly scrutinized each case / tender document, by comparing authentically and financially with sanctioned estimates / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents. Bids Evaluation Report and Detailed Minutes of Meeting in respect of each work as mentioned above in para-4 above are enclosed herewith.
- Recommendations. After due deliberation / scrutiny of each tender document by the committee, and as per enclosed minutes of meeting / bids evaluation report, it was recommended that lowest evaluated responsive bidder may be awarded the respective tender after completing the all codal formalities.

Decision. In view of para No. 6 of this report it is decided that tenders are being awarded to the lowest bidder as per evaluation / detailed minutes of meeting of procurement committee, LDA after completing the all further codal formalities.

> ALI ABBAS Accounts Officer, LDA

Secretary / Member, Procurement Committee

Mohammad Jawaid Qureshi, Executive Engine &r (Parks), KDA-Wing, KMC Member, Procurement Committee (Horticultyre & Parks), LDA

Syed Nafees Agha, Horticulturist, LDA

Procurement Committee (Horticulture



4th Floor, Left Wing, KDA Building, Civic Centre, Gulshan-e-Iqbal, Karachi

BID EVALUATION REPORT

1. Name of Procedure Agency.

Director General

Lyari Development Authority

2. Tender Reference No.

LDA/LSH&P/NIT/2015-010, dated 02-09-2015, hoisted on

SPPRA website at Serial No. 25180

3. Tender Description / Name of Work.

GREENING, PLANTATION/GAP FILLING AT RD-39 & 40 AT

HAWKSBAY, SCHEME-42, LDA

4. Tender Published.

SPPRA web site Serial No.25180 & SPPRA ID No.1575220791

03 Nos.

6. Total Bids Received.

03 Nos.

7. Technical Bid Opening date.

5. Total Bid Documents Sold.

Not applicable.

8. No. of Bid Technically Qualified

Not applicable

9. Bid(s) Rejected.

No.

10. Financial Bid Opening date

30th September 2015

11. Bidders Qualification

All Bidders are qualified as per SPPRA Rule-46(i)(a)

12. Bid Evaluation Report:

S.No.	Name of Bidder.	Cost offered by the Bidder. (PKR)	Engineer's Estimate	Comparison with Estimated Cost.	Ranking in Terms of Cost.	Reasons for Acceptance / Rejection.
1	M/s. Engineers Bureau	Rs. 993,316/-	Rs. 992,405/-	0.09% above	1st	Accepted Being the 1st Lowest.
2	M/s. Mubbashir & Co	Rs. 996,312/-	KS. 992,405/-	0.39% above	2nd	Rejected being the 2nd Lowest
3	M/s. S.J. Construction	Rs. 998,057/-		0.57% above	3rd	Rejected being the 3rd Lowest

(Mohammad Jawaid Qureshi)
Executive Engineer

KDA Wing, KMC (Member PC)

Accounts Officer, LDA
Member/Secretary (PC)

(Syed Nafees Agha) Horticulturist, LDA Chairman (PC)

LYARI DEVELOPMENT AUTHORITY GREENING, PLANTATION/GAP FILLING AT RD-39 & 40 AT HAWKSBAY, SCHEME-42, LDA Comparative Statement

\$ 10.

	370 in 2 and	H _O		تا <u>ج</u> ء ا د		up Ho		ا کا	struc 1 struc direc Soil)	Ψ.	o o	_	
	3750 PSI, 450 mm x 300 mm x 130 mm 28 by 45 CM at top laid in 2 CM thick 1:4 cement mortar and join the kerb block with level and alignment shall be proper, as directed by Engineer Incharge.	to 1.5" dia thick along side sapling of trees & tieing lonely at 2-3 points with the help of colton/jante shring and as directed by Horticulturist Incharge.	Supply & Fixing firm, tree support hambon sticks 6' to 7' long 1"	GIJAKI M OFFICINALE TREES (5 II High)	Supply & Planting live, healthy & luxuriantly growing saplings of trees and plant complete MELLA AZADDACUTA TOTAL COMPANY AND ACCUTATOR TO THE TOTAL COMPAN	House cow dung manure including mixing the same upto a depth up 2ft into earth including breaking clods, dressing fine, raking and rolling complete.	including lift and lead. Supply, Stacking and Spreading cow dung manure / Slughter	Supply, Stacking and Spreading of approved garden soil (Sweet	structures including dagbelling, dressing refilling around structures with excavated earth watering and ramming as directed by Horticulturist Incharge lead upto 5 feet (In Ordinary Soil).	Excavation in foundation of buildings beidge	DESCRIPTION		
3		698	349	349		1570.5	15705	10040			VIO		
P.Rft		Each	Each	Each		Car ————————————————————————————————————	Ca	F			S		
287.00		T5 00	160.00	160,00		30 00	24.00	9,00	•	RATE	Estim. Based on Sch		
17,220.00		10 470 00	55,840.00	55,840,00		47 115 00	376.920.00	94.230.00		AMOUNT	Estimated Cost Based on Schedule Gos 2012		
80.00		n 0	627.00	627.00	24.99		20.00	6.00		RATE	M/s. Engin	1st 0.099	
4,800,00	3.4%((g)	3 400 60	218,823.00	00 508 810	39,250,00		314,100.00	113,076.00		TNOOMA	M/s. Engineering Bureau	1st Lowest 0.09% above	
100.00	10.00		491.00	101 00	29.99		20.00	10.00		RATE	M/s. Mul	2nd 0.39	
6,000.00	6.980.00		171.359.00	171 250 00	47.100.00		314,100,00	188,460,00		LUJOMY	Ws. Mubbashir & Co	2nd Lowest 0.39% above	
100.00	10.00	01.00	381.00		29.99		25.00	10.00		RATE	M/s. S.J.	3rd 0.57°	
6,000,00	6,980.00	1.5 a., 20.7 (M)	132,969,00		47,100,00		392,625,00	188,460,00		LYJOHAN	M/s. S.J. Construction	3rd Lowest	

Ç,

D

5 ¢ 2	∞	7	S.No.		
(Mohammad Jawaja Qureshi) Executive Engineer KDA-Wing, KNX (Member PC)	Supplying and application of irrigation water of approved quality to different plants and lawns as directed by Horticulturist. LDA to different plants and lawns as directed by Horticulturist. LDA to different plants and lawns as directed by Horticulturist incharge from regularly in quantity described by the Horticulturist incharge from time to time for 1 (One) year complete (about 1-2 gallons per tree per day 6 gallon per acre per day for lawns & Hedges) tree per day & 8000 gallon per acre per day for lawns & Hedges) ensuring that no plant / Tree / lawn starves for want of watering. In case it so happens the damages if any will be charged / deducted from the bills of the contractor / recovered from security deposit etc.	Maintenance service i/c (but not limited to regular watering, trimming, manuring, grass cutting, cleaning of the landscape and total area, taking out weeds and other undesirable developments, total area, taking out weeds and other undesirable developments replacements of grass and trees of all sizes and ages that have died / drying away where ever required. Security etc, complete in a way that the landscaping done is maintained & kept in excellent a way that the landscaping done is maintained & kept in excellent a condition to be complete satisfaction of Horticulturist Incharge in all respects for a period of 06 months. This item includes provision of requisite manpower (gardeners / watchman and supervisor etc) adequate No. of machine, tools & implements (grass cutting machines, tree pruning scissors, saws & clippers watering equipment, etc complete) adequate place / office / store for these items.	DESCRIPTION		
	ty () () () () () () () () () (0 0 2 0 0 0	,	011)	
Acc (Men	O Per (ial	Job		CN E	
Ali Abbas) Accounts Officer, LDA (Member / Secretary, PC)		80,000,00	RATE	Estim Based on Sci	
js) js) etary, PC)	50 254.770.00	80,000 00	AMOUNT	Estimated Cost UNIT Based on Schedule Gos 2012	
	0.10	30,000,00	RATE	M/s. Engine	1st L 0.09%
	0 50.954 (00	30,000,00	AMOUNT	VI/s. Engineering Bureau	1st Lowest 0.09% above
	0.10	40,000.00	RATE	M/s, Mub	2nd 0.39%
(Syed Nafees Agha) Horticulturist, LDA (Chairman, PC)	0 50.954 00	00 000 00	AMOUNT	M/s, Mubbashir & Co	2nd Lowest 0.39% above
tgha) LDA	0.10	40,000.00	N. A. I.	M/s. S.J. C	3rd 1 0.57%
	0 50.954.00 998.057.00	40,000,01		M/s. S.J. Construction	3rd Lowest 0.57% above

Rule-46(i) (a) Single Stage One Envelope Procedure

ame of Work:

GREENING, PLANTATION/GAP FILLING AT RD-39 & 40 AT HAWKSBAY, SCHEME-42, LDA

SPPRA web site Serial No. 25180 & SPPRA ID No. 1575220791

Bid Opening Meeting:

30th September 2015

Name of Bidder M/s. Engineers Bureau

S.No.	Eligibility	Yes	No
1	Relevant Experience	Yes	
2	Financial Statement	Yes	<u> </u>
3	Registration with Income Tax	Yes	
4	Registration with Sales tax where applicable	N/A	
			Qualified

Name of Bidder M/s. Mubbashir & Co.

S.No.	Eligibility	Yes	No
1	Relevant Experience	Yes	
2	Financial Statement	Yes	
3	Registration with Income Tax	Yes	
4	Registration with Sales tax where applicable	N/A	
			Oualified

Name of Bidder M/s. S.J. Construction

S.No.	Eligibility	Yes	No
1	Relevant Experience	Yes	
2	Financial Statement	Yes	
3	Registration with Income Tax	Yes	
.4	Registration with Sales tax where applicable	N/A	
			Qualified

(Mohammad Jawaig Qureshi)

Executive Engineer

KDA-Wing, KMe (Member PC)

(Ali Abbas)

Accounts Officer, LDA

(Member / Secretary, PC)

(Syed Nafees Agha) Horticulturist, LDA (Chairman, PC)



4th Floor, Left Wing, KDA Building, Civic Centre, Gulshan-e-Iqbal, Karachi

MINUTES OF PROCUREMENT COMMITTEE MEETING HELD ON 30 - 09 - 2015

A meeting of the procurement committee, Horticulture Department LDA was held in the office of Horticulturist, LDA, Site Office, Block-30, Hawksbay, Scheme-42, LDA, Karachi, on 30th September, 2015 under the Chairmanship of Syed Nafees Agha, Horticulturist, LDA to discuss the bids invited for the procurement of Horticulture works vide Horticulture & Parks Department, NIT No. <u>LDA/LSH&P/NIT/2015/010</u> dated <u>02 - 09 - 2015</u> hoisted on SPPRA website at Serial No. 25180.

- Following were attended the meeting to discuss the bids invited for the procurement of Horticulture works:-
 - SYED NAFEES AGHA Horticulturist, LDA Chairman, Procurement Committee, Horticulture Department, LDA
 - (2) MUHAMMAD JAWAID QURESHI Executive Engineer (Parks), KDA-Wing, KMC Member, Procurement Committee, Horticulture Department, LDA
 - **ALI ABBAS** (3) Accounts Officer, LDA Member/Secretary, Procurement Committee, Horticulture Department, LDA
 - Contractor Representatives as per enclosed attendance sheet.
- The committee was informed that 03 (Three) bidders have purchased total 18 (Eighteen) bidding documents of respective invited 06 (Six) works upto dated 29-09-2015 and 04 (Four) bidders responded the bids and 07 (Seven) bidding documents received today upto 1:00 pm in the office of Horticulturist, LDA, Site Office, Block-30, Hawksbay, Scheme-42, LDA, Karachi.
 - During the Opening of tender received following status was found. Bids received for Following Horticulture works invited vide NIT No. LDA/LSH&P/NIT/2015/010 dated 02 - 09 - 2015 hoisted on SPPRA website at Serial No. 25180:-

Sr No.	Name of Work
1.	GREENING, PLANTATION/GAP FILLING AT RD-28 & 29 AT HAWKSBAY, SCHEME-42, LDA
2.	GREENING. PLANTATION/GAP FILLING AT RD-30 & 36 AT HAWKSBAY, SCHEME-42, LDA
3.	GREENING, PLANTATION/GAP FILLING AT RD-37 & 38 AT HAWKSBAY, SCHEME-42, LDA
4.	GREENING, PLANTATION/GAP FILLING AT RD-39 & 40 AT HAWKSBAY, SCHEME-42, LDA
5.	GREENING, PLANTATION/GAP FILLING IN PARK ST-I & 7, AT SECTOR NO. 11/C, AT HAWKSBAY SCHEME-42, LDA
6.	GREENING, PLANTATION/GAP FILLING IN PARK ST-5, AT SECTOR NO. 30/B, 30/C & ST-5, AT SECTOR NO. 31/B, AT HAWKSBAY SCHEME-42, LDA

- The Committee thoroughly scrutinized each case / tender document, by comparing authentically and financially with sanctioned estimates / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents. Bids Evaluation Report and Detailed Minutes of Meeting in respect of each work as mentioned above in para-4 above are enclosed herewith.
- Recommendations. After due deliberation / scrutiny of each tender document by the committee, and as per enclosed minutes of meeting / bids evaluation report, it was recommended that lowest evaluated responsive bidder may be awarded the respective tender after completing the all codal formalities.

Decision. In view of para No. 6 of this report it is decided that tenders are being awarded to the lowest bidder as per evaluation / detailed minutes of meeting of procurement committee, LDA after completing the all further codal formalities.

> ALI ABBAS Accounts Officer, LDA

Secretary / Member, Procurement Committee

Mohammad Jawaid Qureshi, Executive Engines (Parks), KDA-Wing, KMC Member, Procurement Committee (Horticultyre

Syed Nafees Agha, Horticulturist



4th Floor, Left Wing, KDA Building, Civic Centre, Gulshan-e-Iqbal, Karachi

BID EVALUATION REPORT

1. Name of Procedure Agency.

Director General

2. Tender Reference No.

Lyari Development Authority

 $\label{local_LDA_LSH_P_NIT_2015-010} \ \ dated \ 02\text{-}09\text{-}2015, \ hoisted \ on \\$

SPPRA website at Serial No. 25180

3. Tender Description / Name of Work.

GREENING, PLANTATION/GAP FILLING IN PARKS ST-1 &

SPPRA web site Serial No.25180 & SPPRA ID No.1575220791

7AT RD-39 & 40 AT HAWKSBAY, SCHEME-42, LDA

4. Tender Published.

6. Total Bids Received.

03 Nos.

5. Total Bid Documents Sold.

03 Nos.

7. Technical Bid Opening date.

Not applicable. Not applicable

8. No. of Bid Technically Qualified

. .

9. Bid(s) Rejected.

No.

10. Financial Bid Opening date

30th September 2015

11. Bidders Qualification

All Bidders are qualified as per SPPRA Rule-46(i)(a)

12. Bid Evaluation Report:

S.No.	Name of Bidder.	Cost offered by the Bidder. (PKR)	Engineer's Estimate	Comparison with Estimated Cost.	Ranking in Terms of Cost.	Reasons for Acceptance / Rejection.
1	M/s. Rajgan Enterprises	Rs. 994,250/-	Da 041 070/	18.21% above	1st	Accepted Being the 1st Lowest.
2	M/s. S.J. Construction	Rs. 998,335/-	Rs. 841,070/-	18.70% above	2nd	Rejected being the 2nd Lowest
3	M/s. Mubbashir & Co	Rs. 999,275/-		18.81% above	3rd	Rejected being the 3rd Lowest

(Mohammad Jawaid Qureshi)

Executive Engineer KDA Wing, KMC (Member PC) Accounts Officer, LDA
Member/Secretary (PC)

(Syed Nafees Agna) Horticulturist, LDA Chairman (PC)

LYARI DEVELOPMENT AUTHORITY GREENING, PLANTATION/GAP FILLING IN PARK ST-1 & 7, AT SECTOR NO. 11/C, AT HAWKSBAY, SCHEME-42, LDA

Comparative Statement

		J 12	Τ.	93	10		5. 70		
Providing & Fixing industrial made concrete pre cast kerb blocks 3750 PSI, 450 mm × 300 mm × 130 mm 28 by 45 CM at top laid in 2 CM thick 1:4 cement mortar and join the kerb block with level and alignment shall be proper, as directed by Engineer ncharge.		a MELIA AZAURACHIA IREES (3ft High)		 	_	Excavation in foundation of buildings, bridges and other structures including dagbelling, dressing refilling around structures with excavated earth watering and ramming as directed by Horticulturist Incharge lead upto 5 feet. (In Ordinary Spill)		DESCRIPTION	
60	580	290	290	1305	13050	15660		OTA I	
P.Rtî.	Each	Each	Each	Cit	Cñ	Cft		<u> </u>	
287.00	15.00	160.001	160 00	30.00	24,00	5.00	RATE	Estima Based on Sch	
17,220,00	8.700.00	46,400.00	16,100.00	39.150.00	313.200.00	78,300.00	AMOUNT	Estimated Cost UNIT Based on Schedule Gos 2012	
70.00	5.00	834.00	834.00	30.00	20.00	9.00	RATE	M/s. Rajgar	1st I. 18.21%
4.200.00	2.900.00	241.860.00	241.860.00	39.150.00	261,000.00	140 940 00	AMOUNT	M/s. Rajgan Enterprises	1st Lowest 18.21% above
200.00	10.00	637.00	637.00	44.66	30.00	6.00	RATE	M/s. S.J. (2nd 1 18.70°
12.000.00	5,800.00	184,730.00	184,730.00	58,275 (0)	391_500.00	93,960.00	AMOUNT	M/s. S.J. Construction	2nd Lowest 18.70% above
50.00	5.00	550.00	550.00	 35.00	25.00	10.00	RATE	M/s. Muhi	3rd 1 18.81%
3.000 00	2,900.00	159,500,00	159.500.00	45.675 ()()	326.250.00	156,600 00	AMOUNT	M/s. Multbashir & co	3rd Lowest 18.81% above

		∞	7	7. V 0.		
7 Total	deposit etc.	Supplying and application of irrigation water of approved quality to different plants and lawns as directed by Horticulturist, LDA regularly in quantity described by the Horticulturist incharge from time to time for 1 (One) year complete (about 1-2 gallons per tree per day & 8000 gallon per acre per day for lawns & Hedges) ensuring that no plant / Tree / lawn starves for want of watering. In case it so happens the damages if any will be charged / deducted from the bills of the contractor / recovered from security	Maintenance service i/c (but not limited to regular watering, trimming, manuring, grass cutting, cleaning of the landscape and total area, taking out weeds and other undesirable developments, replacements of grass and trees of all sizes and ages that have died / drying away where ever required. Security etc. complete in a way that the landscaping done is maintained & kept in excellent condition to be complete satisfaction of Horticulturist Incharge in all respects for a period of 06 months. This item includes provision of requisite manpower (gardeners / watchman and supervisor etc) adequate No. of machine, tools & implements (grass cutting machines, tree pruning scissors, saws & clippers watering equipment, etc complete) adequate place / office / store for these items.		DESCRIPTION	
	423400				QTV	
	423400 Per Gal				E B	
_	6.50		80,000,000	RATE	Estin ased on Se	
841,070.00	┞		80,000,08	AMOUNT	Estimated Cost UNIT Based on Schedule Gos 2012	
	0.10		20,000.00	RATE	M/s. Rajgan Enterprises	1st Lowest 18.21% above
00.052,466	00.07.00	22 240 000	20,000 00	AMOUNT	Enterprises	above
	+		25,000.00	RATE	M/s. S.J. Canstruction	2nd Lowest 18.70% above
770,555,000	008 335 00	42 340 00	25,000 00	AMOUNT	anstruction	owest above
	1	0.25	40,000.00	RATE	M/s. Mubi	3rd L 18.81%
	اء	105.850.00	40,000.00	ANOUNT	M/s. Mubbashir & co	3rd Lowest 18.81% above

Executive Engineer KDA-Wing, KMC (Member PC) (Mohammad Jawaid Qureshi)

(Ali Abbas)

Accounts Officer, LDA (Member / Secretary, PC)

(Syed Nafees Agha) A Horticulturist, LDA (Chairman, PC)

Rule-46(i) (a) Single Stage One Envelope Procedure

ame of Work:

GREENING, PLANTATION/GAP FILLING IN PARK ST-1 & 7, AT SECTOR NO. 11/C, AT

HAWKSBAY, SCHEME-42, LDA

SPPRA web site Serial No. 25180 & SPPRA ID No. 1575220791

Bid Opening Meeting:

30th September 2015

Name of Bidder M/s. Rajgan Enterprises

S.No.	Eligibility	Yes	No
1	Relevant Experience	Yes	
2	Financial Statement	Yes	
3	Registration with Income Tax	Yes	
4	Registration with Sales tax where applicable	N/A	
			Qualified

Name of Bidder M/s. S.J. Construction

S.No.	Eligibility	Yes	No
1	Relevant Experience	Yes	
2	Financial Statement	Yes	
3	Registration with Income Tax	Yes	
4	Registration with Sales tax where applicable	N/A	
			Qualified

Name of Bidder M/s. Mubbashir & Co.

S.No.	Eligibility	Yes	No
Ι	Relevant Experience	Yes	
2	Financial Statement	Yes	
3	Registration with Income Tax	Yes	
-4	Registration with Sales tax where applicable	N/A	
			Qualified

(Mohammad Jawaid Qureshi)

Executive Engineer

KDA-Wing, KMC (Member PC)

Accounts Officer, LDA

(Member / Secretary, PC)

Horticulturist, LDA

(Chairman, PC)



4th Floor, Left Wing, KDA Building, Civic Centre, Gulshan-e-Iqbal, Karachi

MINUTES OF PROCUREMENT COMMITTEE MEETING HELD ON 30 - 09 - 2015

A meeting of the procurement committee, Horticulture Department LDA was held in the office of Horticulturist, LDA, Site Office, Block-30, Hawksbay, Scheme-42, LDA, Karachi, on 30th September, 2015 under the Chairmanship of Syed Nafees Agha, Horticulturist, LDA to discuss the bids invited for the procurement of Horticulture works vide Horticulture & Parks Department, NIT No. <u>LDA/LSH&P/NIT/2015/010</u> dated <u>02 - 09 - 2015</u> hoisted on SPPRA website at Serial No. <u>25180</u>.

- 2. Following were attended the meeting to discuss the bids invited for the procurement of Horticulture works:-
 - (1) SYED NAFEES AGHA
 Horticulturist, LDA
 Chairman, Procurement Committee, Horticulture Department, LDA
 - (2) MUHAMMAD JAWAID QURESHI
 Executive Engineer (Parks), KDA-Wing, KMC
 Member, Procurement Committee, Horticulture Department, LDA
 - (3) ALI ABBAS
 Accounts Officer, LDA
 Member/Secretary, Procurement Committee, Horticulture Department, LDA
 - (4) Contractor Representatives as per enclosed attendance sheet.
- 3. The committee was informed that 03 (Three) bidders have purchased total 18 (Eighteen) bidding documents of respective invited 06 (Six) works upto dated 29-09-2015 and 04 (Four) bidders responded the bids and 07 (Seven) bidding documents received today upto 1:00 pm in the office of Horticulturist, LDA, Site Office, Block-30, Hawksbay, Scheme-42, LDA, Karachi.
 - 4. During the Opening of tender received following status was found. Bids received for Following Horticulture works invited vide NIT No. <u>LDA/LSH&P/NIT/2015/010</u> dated <u>02 09 2015</u> hoisted on SPPRA website at Serial No. <u>25180</u>:-

Sr No.	Name of Work
1.	GREENING, PLANTATION/GAP FILLING AT RD-28 & 29 AT HAWKSBAY, SCHEME-42, LDA
2.	GREENING. PLANTATION/GAP FILLING AT RD-30 & 36 AT HAWKSBAY, SCHEME-42, LDA
3.	GREENING, PLANTATION/GAP FILLING AT RD-37 & 38 AT HAWKSBAY, SCHEME-42, LDA
4.	GREENING, PLANTATION/GAP FILLING AT RD-39 & 40 AT HAWKSBAY, SCHEME-42, LDA
5.	GREENING, PLANTATION/GAP FILLING IN PARK ST-1 & 7, AT SECTOR NO. 11/C, AT HAWKSBAY SCHEME-42, LDA
6.	GREENING. PLANTATION/GAP FILLING IN PARK ST-5, AT SECTOR NO. 30/B, 30/C & ST-5, AT SECTOR NO. 31/B, AT HAWKSBAY SCHEME-42, LDA

- 5. The Committee thoroughly scrutinized each case / tender document, by comparing authentically and financially with sanctioned estimates / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents. Bids Evaluation Report and Detailed Minutes of Meeting in respect of each work as mentioned above in para-4 above are enclosed herewith.
- 6. Recommendations. After due deliberation / scrutiny of each tender document by the committee, and as per enclosed minutes of meeting / bids evaluation report, it was recommended that lowest evaluated responsive bidder may be awarded the respective tender after completing the all codal formalities.

7. <u>Decision.</u> In view of para No. 6 of this report it is decided that tenders are being awarded to the lowest bidder as per evaluation / detailed minutes of meeting of procurement committee, LDA after completing the all further codal formalities.

(ALI ABBAS Accounts Officer, LDA

Secretary / Member, Procurement Committee

Mohammad Jawaid Qureshi, Executive Engineer (Parks), KDA-Wing, KMC

Member, Procurement Committee (Horticultyre & Parks), LDA

Show

Syed Nafees Agha, Horticulturist, LDA

Sairman Procurement Committee (Horticulture & Parks). IDA



4th Floor, Left Wing, KDA Building, Civic Centre, Gulshan-e-Iqbal, Karachi

BID EVALUATION REPORT

1. Name of Procedure Agency.

Director General

Lyari Development Authority

2. Tender Reference No.

4. Tender Published.

6. Total Bids Received.

LDA/LSH&P/NIT/2015-010, dated 02-09-2015, hoisted on

SPPRA website at Serial No. 25180

3. Tender Description / Name of Work.

GREENING, PLANTATION/GAP FILLING IN PARKS ST-5 AT

SECTOR NO. 31/B 40 AT HAWKSBAY, SCHEME-42, LDA

SPPRA web site Serial No.25180 & SPPRA ID No.1575220791

03 Nos.

03 Nos.

7. Technical Bid Opening date.

5. Total Bid Documents Sold.

Not applicable.

8. No. of Bid Technically Qualified

Not applicable

9. Bid(s) Rejected.

No.

10. Financial Bid Opening date

30th September 2015

11. Bidders Qualification

All Bidders are qualified as per SPPRA Rule-46(i)(a)

12. Bid Evaluation Report:

S.No.	Name of Bidder.	Cost offered by the Bidder. (PKR)	Engineer's Estimate	Comparison with Estimated Cost.	Ranking in Terms of Cost.	Reasons for Acceptance / Rejection.
1	M/s. Rajgan Enterprises	Rs. 995,375/-	Da 004.070/	0.04% above	1st	Accepted Being the 1st Lowest.
2	M/s. Mubbashir & Co	Rs. 997,300/-	Rs. 994,970/-	0.23% above	2nd	Rejected being the 2nd Lowest
3	M/s. S.J. Construction	Rs. 998,175/-		0.32% above	3rd	Rejected being the 3rd Lowest

(Mohammad Jawaid Qureshi)

Executive Engineer KDA Wing, KMC (Member PC) ((Ali Abbas)
Accounts Officer, LDA
Member/Secretary (PC)

(Syed Nafees Agha) Horticulturist, LDA Chairman (PC)

LYARI DEVELOPMENT AUTHORITY GREENING, PLANTATION/GAP FILLING IN PARK ST-5, AT SECTOR NO. 30/B, 30/C & ST-5, AT SECTOR NO. 31/B, AT HAWKSBAY, SCHEME-42, LDA <u>Comparative Statement</u>

Excavation in foundation of buildings, bridges and other structures including dagbelling, dressing refilling around three structures with excavated earth watering and ramming as directed by Horticulturist Incharge lead upto 5 feet. (In Ordinary Soil). Supply. Stacking and Spreading of approved garden soil (Sweet Earth) free from salts, pebbles and grass roots etc., complete including lift and lead. Supply. Stacking and Spreading cow dung manure / Slughter House cow dung manure including mixing the same upto a depth up 2ft into earth including breaking clods, dressing fine, raking and rolling complete. Supply & Planting live, healthy & luxuriantly growing saplings of trees and plant complete MELIA AZADRACHTA TREES (5 ft High) B GUAKUM OFFICINALE TREES (5 ft High) B GUAKUM OFFICINAL TREES						Estima	Estimated Cost	_		1st Lowest 0.04% above N/s. Rajgan Enterprises	_	1st Lowest 0.04% above M/s. Rajgan Enterprises
Exacution in foundation of buildings, bridges and other structures including dagbelling, dressing refilling around structures with excavated earth watering and ramming as directed by Horticulturist Incharge lead upto 5 feet. (In Ordinary Soil).	S.N.			<u> </u>	Estima Based on Sch	Estimated Cost UNIT Based on Schedule Gos 2012	M/s. Rajgai	n Enterprises	1	M/s. Mubl	M/s. Mubbashir & Co	AMOUNT
Excavation in foundation of buildings, bridges and other structures with excavated earth watering and ramming as directed by Horticulturist Incharge lead upto 5 feet. (In Ordinary Soil) Supply. Stacking and Spreading of approved garden soil (Sweet Earth) free from salts, pebbles and grass roots etc., complete including lift and lead. Supply. Stacking and Spreading cow dung manure / Slughter House cow dung manure including mixing the same upto a depth up 2ft into earth including breaking clods, dressing fine, raking and ramming live, healthy & luxuriantity growing saplings of trees and plant, complete MELIA AZADRACHTA TREES (3ft High) GUAKUM OFFICINALE TREES (3ft High) Supply & Fixing firm, tree support bamboo sticks 6' to 7' long 1'' to 1.5'' dia thick along side sapling of trees & tieing lonely at 2-3 points with the help of colton/jante shring and as directed by Horticulturist Incharge. Providing & Fixing industrial made concrete pre cast kerb blocks 3750 PSI, 450 mm x 300 mm x 130 mm 28 by 45 CM at top laid in 2 CM thick 1-4 cement mortar and join the kerb block with level and alignment shall be proper, as directed by Engager Incharge.				-					\perp			
structures with excavated earth watering and ramming as directed by Horticulturist Incharge lead upto 5 feet. (In Ordinary Soil) Supply, Stacking and Spreading of approved garden soil (Sweet Earth) free from salts, pebbles and grass roots etc., complete including lift and lead. Supply, Stacking and Spreading cow dung manure / Slughter House cow dung manure including mixing the same upto a depth up 2ft, into earth including breaking clods, dressing fine, raking and rolling complete. Supply & Planting live, healthy & luxuriantly growing saplings of trees and plant complete MELIA AZADRACHTA TREES (5ft High) Supply & Fixing firm, tree support bamboo sticks 6' to 7' long 1' to 15' dia thick along side sapling of trees & tieing lonely at 2-3 points with the help of colton/jante shring and as directed by Horticulturist Incharge. Providing & Fixing industrial made concrete pre cast kerb blocks 3750 PSI, 450 mm x 300 mm x 130 mm 28 by 45 CM at top laid in 2 CM thick 1-4 cement mortar and join the kerb block with level and alignment shall be proper, as directed by Engineer Incharge.		including dagbelling, dressing										
directed by Horticulturist Incharge lead upto 5 feet. (In Ordinary Soil) Cit 5 00 94 500 00 600 Supply. Stacking and Spreading of approved garden soil (Sweet Earth) free from salts, pebbles and grass roots etc., complete including lift and lead. Supply. Stacking and Spreading cow dung manure / Slughter House cow dung manure including mixing the same upto a depth up 2ft into earth including breaking clods, dressing fine, raking and rolling complete. Supply & Planting live, healthy & luxuriantly growing saplings of trees and plant, complete. MELIA AZADRACHTA TREES (5 ft High) 350 Each 160 00 56,000 00 642.00 GUAKUM OFFICINALE TREES (3ft High) 350 Each 160 00 56,000 00 642.00 Supply & Fixing firm, tree support bamboo sticks 6' to 7' long 1' to 15' dia thick along side sapling of trees & tieing lonely at 2-3 points with the help of colton/jante shring and as directed by Horticulturist Incharge. Providing & Fixing industrial made concrete pre cast kerb blocks 3750 PSI, 450 mm x 300 mm x 130 mm 28 by 45 CM at top laid in 2 CM thick 1.4 cement mortar and join the kerb block with level and alignment shall be proper, as directed by Engage? Incharge.	_	structures with excavated earth watering and ramming as										
Soil) Soil) (Sizeking and Spreading of approved garden soil (Sweet Earth) free from salts, pebbles and grass roots etc., complete including lift and lead. Supply, Stacking and Spreading cow dung manure / Slughter House cow dung manure including mixing the same upto a depth up 2ft into earth including breaking clods, dressing fine, raking and rolling complete. Supply & Planting live, healthy & luxuriantly growing saplings of trees and plant complete MELIA AZADRACHTA TREES (5ft High) Supply & Fixing firm, tree support bamboo sticks 6' to 7' long 1" to 15" dia thick along side sapling of trees & tieing lonely at 2-3 points with the help of colton/jante shring and as directed by Horticulturist Incharge. Providing & Fixing industrial made concrete pre cast kerb blocks 3750 PSI, 450 mm x 300 mm x 130 mm 28 by 45 CM at top laid in 2 CM thick 1:4 cement mortar and join the kerb block with level and alignment shall be proper, as directed by Engineer Incharge.		directed by Horticulturist Incharge lead upto 5 feet. (In Ordinary										
Supply. Stacking and Spreading of approved garden soil (Sweet Earth) free from salts, pebbles and grass roots etc., complete including lift and lead. Supply, Stacking and Spreading cow dung manure / Slughter House cow dung manure including mixing the same upto a depth up 2ft into earth including breaking clods, dressing fine, raking and rolling complete. Supply & Planting live, healthy & luxuriantly growing saplings of trees and plant complete MELIA AZADRACHTA TREES (5 ft High) GUAKUM OFFICINALE TREES (5 ft High) Supply & Fixing firm, tree support bamboo sticks 6' to 7' long 1" to 1.5" dia thick along side sapling of trees & tieing lonely at 2-3 points with the help of colton/jante shring and as directed by Horticulturist Incharge. Providing & Fixing industrial made concrete pre cast kerb blocks 3750 PSI, 450 mm x 300 mm x 130 mm 28 by 45 CM at top laid in 2 CM thick 1:4 cement mortar and join the kerb block with level and alignment shall be proper, as directed by Engineer Incharge.		Soil)	-	Ħ	5.00	94,500 00	6.00	113,	13,400.00	400.00 10.00		10.00
Earth) free from salts, pebbles and grass roots etc complete including lift and lead. Supply, Stacking and Spreading cow dung manure / Slughter House cow dung manure including mixing the same upto a depth up 2ft into earth including breaking clods, dressing fine, raking and rolling complete. Supply & Planting live, healthy & luxuriantly growing saplings of trees and plant, complete MELIA AZADRACHTA TREES (5 ft High) GUAKUM OFFICINALE TREES (3ft High) Supply & Fixing firm, tree support bamboo sticks 6' to 7' long 1" to 1.5" dia thick along side sapling of trees & tieing lonely at 2-3 points with the help of colton/jante shring and as directed by Horticulturist Incharge. Providing & Fixing industrial made concrete pre cast kerb blocks 3750 PSI, 450 mm x 300 mm x 130 mm 28 by 45 CM at top laid in 2 CM thick 1-4 cement mortar and join the kerb block with level and alignment shall be proper, as directed by Engineer Incharge.		Supply, Stacking and Spreading of approved garden soil (Sweet										
including lift and lead Supply, Stacking and Spreading cow dung manure / Slughter House cow dung manure including mixing the same upto a depth up 2ft into earth including breaking clods, dressing fine, raking and rolling complete. Supply & Planting live, healthy & luxuriantly growing saplings of trees and plant, complete MELIA AZADRACHTA TREES (5ft High) GUAKUM OFFICINALE TREES (3ft High) Supply & Fixing firm, tree support bamboo sticks 6 to 7 long 1" to 1.5" dia thick along side sapling of trees & tieing lonely at 2-3 points with the help of colton/jante shring and as directed by Horticulturist Incharge. Providing & Fixing industrial made concrete pre cast kerb blocks 3750 PSI, 450 mm x 300 mm x 130 mm 28 by 45 CM at top laid in 2 CM thick 1-4 cement mortar and join the kerb block with level and alignment shall be proper, as directed by Engineer Incharge.	IJ	Earth) free from salts, pebbles and grass roots etc,. complete	-									
Supply, Stacking and Spreading cow dung manure / Slughter House cow dung manure including mixing the same upto a depth up 2ft into earth including breaking clods, dressing fine, raking and rolling complete. Supply & Planting live, healthy & luxuriantly growing saplings of trees and plant, complete MELIA AZADRACHTA TREES (5 ft High) GUAKUM OFFICINALE TREES (3ft High) Supply & Fixing firm, tree support bamboo sticks 6' to 7' long 1" to 1.5" dia thick along side sapling of trees & tieing lonely at 2-3 points with the help of colton/jante shring and as directed by Horticulturist Incharge. Providing & Fixing industrial made concrete pre cast kerb blocks 3750 PSI, 450 mm x 300 mm x 130 mm 28 by 45 CM at top laid in 2 CM thick 1.4 cement mortar and join the kerb block with level and alignment shall be proper, as directed by Engineer Incharge.		including lift and lead.	-	Ħ	24 00	378.000.00	20.00	31	315.000.00	5.000.00 25.00		25.00
House cow dung manure including mixing the same upto a depth up 2ft into earth including breaking clods, dressing fine, raking and rolling complete. Supply & Planting live, healthy & luxuriantly growing saplings of trees and plant complete MELIA AZADRACHTA TREES (5 ft High) GUAKUM OFFICINALE TREES (3ft High) Supply & Fixing firm, tree support bamboo sticks 6' to 7' long 1" to 1.5" dia thick along side sapling of trees & tieing lonely at 2-3 points with the help of colton/jante shring and as directed by Horticulturist Incharge. Providing & Fixing industrial made concrete pre cast kerb blocks 3750 PSI, 450 mm x 300 mm x 130 mm 28 by 45 CM at top laid in 2 CM thick 1.4 cement mortar and join the kerb block with level and alignment shall be proper, as directed by Engineer Incharge.		Supply, Stacking and Spreading cow dung manure / Slughter										
up 2ft into earth including breaking clods, dressing fine, raking and rolling complete. Supply & Planting live, healthy & luxuriantly growing saplings of trees and plant, complete MELIA AZADRACHTA TREES (5 ft High) GUAKUM OFFICINALE TREES (3ft High) Supply & Fixing firm, tree support bamboo sticks 6' to 7' long 1" to 1.5" dia thick along side sapling of trees & tieing lonely at 2-3 points with the help of colton/jante shring and as directed by Horticulturist Incharge. Providing & Fixing industrial made concrete pre cast kerb blocks 3750 PSI, 450 mm x 300 mm x 130 mm 28 by 45 CM at top laid in 2 CM thick 1:4 cement mortar and join the kerb block with level and alignment shall be proper, as directed by Engineer Incharge.	, ,	House cow dung manure including mixing the same upto a depth	-									
and rolling complete: 1575 Cit 30.00 47.250.00 25.00 Supply & Planting live, healthy & luxuriantly growing saplings of trees and plant. complete MELIA AZADRACHTA TREES (5 ft High) 350 Each 160.00 56.000.00 642.00 GUAKUM OFFICINALE TREES (3ft High) 350 Each 160.00 56.000.00 642.00 Supply & Fixing firm, tree support bamboo sticks 6' to 7' long 1" to 1.5" dia thick along side sapling of trees & tieing lonely at 2-3 points with the help of colton/jante shring and as directed by Horticulturist Incharge. Providing & Fixing industrial made concrete pre cast kerb blocks 3750 PSI, 450 mm x 300 mm x 130 mm 28 by 45 CM at top laid in 2 CM thick 1:4 cement mortar and join the kerb block with level and alignment shall be proper, as directed by Engineer Incharge.	U	up 2ft into earth including breaking clods, dressing fine, raking										
Supply & Planting live, healthy & luxuriantly growing saplings of trees and plant. complete MELIA AZADRACHTA TREES (5 ft High) GUAKUM OFFICINALE TREES (3ft High) Supply & Fixing firm, tree support bamboo sticks 6' to 7' long 1" to 1.5" dia thick along side sapling of trees & tieing lonely at 2-3 points with the help of colton/jante shring and as directed by Horticulturist Incharge. Providing & Fixing industrial made concrete pre cast kerb blocks 3750 PSI, 450 mm x 300 mm x 130 mm 28 by 45 CM at top laid in 2 CM thick 1:4 cement mortar and join the kerb block with level and alignment shall be proper, as directed by Engineer Incharge.		and rolling complete	-	=	30 00	47.250.00	25.00		39.375.00	39.375.00 30.00		30.00
Itrees and plant. complete MELIA AZADRACHTA TREES (5 ft High) GUAKUM OFFICINALE TREES (3ft High) Supply & Fixing firm, tree support bamboo sticks 6' to 7' long 1" to 1.5" dia thick along side sapling of trees & tieing lonely at 2-3 points with the help of colton/jante shring and as directed by Horticulturist Incharge. Providing & Fixing industrial made concrete pre cast kerb blocks 3750 PSI, 450 mm × 300 mm × 130 mm 28 by 45 CM at top laid in 2 CM thick 1:4 cement mortar and join the kerb block with level and alignment shall be proper, as directed by Engineer Incharge.	4-	Supply & Planting live, healthy & luxuriantly growing saplings of										
MELIA AZADRACHTA TREES (5 ft High) GUAKUM OFFICINALE TREES (3ft High) Supply & Fixing firm, tree support bamboo sticks 6' to 7' long 1" to 1.5" dia thick along side sapling of trees & tieing lonely at 2-3 points with the help of colton/jante shring and as directed by Horticulturist Incharge. Providing & Fixing industrial made concrete pre cast kerb blocks 3750 PSI, 450 mm x 300 mm x 130 mm 28 by 45 CM at top laid in 2 CM thick 1:4 cement mortar and join the kerb block with level and alignment shall be proper, as directed by Engineer Incharge.		trees and plant, complete	+	-				,	700.00	T	00.255	37000
GUAKUM OFFICINALE TREES (3ft High) Supply & Fixing firm, tree support bamboo sticks 6' to 7' long 1" to 1.5" dia thick along side sapling of trees & tieing lonely at 2-3 points with the help of colton/jante shring and as directed by Horticulturist Incharge. Providing & Fixing industrial made concrete pre cast kerb blocks 3750 PSI, 450 mm × 300 mm × 130 mm 28 by 45 CM at top laid in 2 CM thick 1:4 cement mortar and join the kerb block with level and alignment shall be proper, as directed by Engineer Incharge.	a	MELIA AZADRACHTA IREES (5 ft High)	-	ach	160.00	36,000.00	642.00		24, /00.00		3/6.00	3/6.00
Supply & Fixing firm, tree support bamboo sticks 6' to 7' long 1" to 1.5" dia thick along side sapling of trees & tieing lonely at 2-3 points with the help of colton/jante shring and as directed by Horticulturist Incharge. Providing & Fixing industrial made concrete pre cast kerb blocks 3750 PSI, 450 mm x 300 mm x 130 mm 28 by 45 CM at top laid in 2 CM thick 1:4 cement mortar and join the kerb block with level and alignment shall be proper, as directed by Engineer Incharge.	5	GUAKUM OFFICINALE TREES (3ft High)	╁.	ach	160.00	56,000.00	642.00		224,700.00	224,700.00 376.00		376.00
to 1.5" dia thick along side sapling of trees & tieing lonely at 2-3 points with the help of colton/jante shring and as directed by Horticulturist Incharge. Providing & Fixing industrial made concrete pre cast kerb blocks 3750 PSI, 450 mm × 300 mm × 130 mm 28 by 45 CM at top laid in 2 CM thick 1:4 cement mortar and join the kerb block with level and alignment shall be proper, as directed by Engineer Incharge.		Supply & Fixing firm, tree support bamboo sticks 6' to 7' long 1"										
Providing & Fixing industrial made concrete pre cast kerb blocks 3750 PSI, 450 mm x 300 mm x 130 mm 28 by 45 CM at top laid in 2 CM thick 1:4 cement mortar and join the kerb block with level and alignment shall be proper, as directed by Engineer Incharge.	رر	to 1.5" dia thick along side sapling of trees & tieing lonely at 2-3										
Horticulturist Incharge. 700 Fach 15.00 10.500.00 Providing & Fixing industrial made concrete pre cast kerb blocks 3750 PSI, 450 mm × 300 mm × 130 mm 28 by 45 CM at top laid in 2 CM thick 1:4 cement mortar and join the kerb block with level and alignment shall be proper, as directed by Engineer Incharge.	,	points with the help of colton/jante shring and as directed by					1				1	
Providing & Fixing industrial made concrete pre cast kerb blocks 3750 PSI, 450 mm × 300 mm × 130 mm 28 by 45 CM at top laid in 2 CM thick 1:4 cement mortar and join the kerb block with level and alignment shall be proper, as directed by Engineer Incharge.		Horticulturist Incharge.	-	ach	15.00	10,500.00	5.00		3,500.00	3,500.00 10.00		10.00
in 2 CM thick 1:4 cement mortar and join the kerb block with level and alignment shall be proper, as directed by Engineer Incharge.		Providing & Fixing industrial made concrete pre cast kerb blocks 3750 PSI 450 mm x 300 mm x 130 mm 28 by 45 CM at top laid										
	6	in 2 CM thick 1.4 cement mortar and join the kerb block with level										
707.00		and alignment shall be proper, as directed by Engineer Incharge.				,						

T		×	7	9		
Total	deposit etc.	Supplying and application of irrigation water of approved quality to different plants and lawns as directed by Horticulturist, LDA regularly in quantity described by the Horticulturist incharge from time to time for 1 (One) year complete (about 1-2 gallons per tree per day & 8000 gallon per acre per day for lawns & Hedges) ensuring that no plant / Tree / lawn starves for want of watering. In case it so happens the damages if any will be charged / deducted from the bills of the contractor / recovered from security	Maintenance service i/c (but not limited to regular watering, trimming, manuring, grass cutting, cleaning of the landscape and total area, taking out weeds and other undesirable developments, replacements of grass and trees of all sizes and ages that have died / drying away where ever required. Security etc, complete in a way that the landscaping done is maintained & kept in excellent condition to be complete satisfaction of Horticulturist Incharge in all respects for a period of 06 months. This item includes provision of requisite manpower (gardeners / watchman and supervisor etc) adequate No. of machine, tools & implements (grass cutting machines, tree pruning scissors, saws & clippers watering equipment, etc complete) adequate place / office / store for these items.		DESCRIPTION	
	511000				VIIO	
	Per Gal		Leb		UNIT	
	250		80,000 00	RATE	Estim Based on Sci	
994,970.00	255.500.00		80.000.08	AMOUNT	Estimated Cost Based on Schedule Gos 2012	
	0.10		20,000.00	RATE	M/s. Rajga	1st 1 0.04%
995,375.00	51,100.00		00.000.00	AMOUNT	M/s. Rajgan Enterprises	1st Lowest 0.04% above
	0.10		40,000.00	RATE	M/s. Mubl	2nd l 0.23%
997,300.00	51,100,00		(O) (OO) (OE	AMOUNT	M/s. Mubbashir & Co	2nd Lowest 0.23% above
	0.10		40,000.00	RATE	M/s. S.L. (3rd 1 0.32%
998,175.00	╢		00 000.01	AMOUNT	M/s. S.J. Construction	3rd Lowest 0.32% above

(Ali Abbas)
Accounts Officer, LDA
(Member / Secretary, PC)

(Mohammad Jawaid Qureshi)
Executive Engineev
KDA-Wing, KMC (Member PC)

<u>.</u>

(Syed Nafees Agria) (Chairman, PC)

Rule-46(i) (a) Single Stage One Envelope Procedure

.me of Work:

GREENING, PLANTATION/GAP FILLING IN PARK ST-5, AT SECTOR NO. 30/B, 30/C & ST-5, AT SECTOR NO. 31/B, AT HAWKSBAY, SCHEME-42, LDA

SPPRA web site Serial No. 25180 & SPPRA ID No. 1575220791

Bid Opening Meeting:

30th September 2015

Name of Bidder M/s. Rajgan Enterprises

S.No.	Eligibility	Yes	No
1	Relevant Experience	Yes	
2	Financial Statement	Yes	
3	Registration with Income Tax	Yes	
4	Registration with Sales tax where applicable	N/A	
			Qualified

Name of Bidder M/s. Mubbashir & Co.

S.No.	Eligibility	Yes	No
1	Relevant Experience	Yes	
2	Financial Statement	Yes	
3	Registration with Income Tax	Yes	
4	Registration with Sales tax where applicable	N/A	
			Qualified

Name of Bidder M/s. S.J. Construction

S.No.	Eligibility	Yes	No
l	Relevant Experience	Yes	
2	Financial Statement	Yes	
3	Registration with Income Tax	Yes	
4	Registration with Sales tax where applicable	N/A	
			Qualified

(Mohammad Jawaid Qureshi)

Executive Engineer/

KDA-Wing, KMC (Member PC)

Accounts Officer, LDA

(Member / Secretary, PC)

(Syed Nafees Agha) Horticulturist, LDA

(Chairman, PC)





4th Floor, Left Wing, KDA Building, Civic Centre, Gulshan-e-Iqbal, Karachi

MINUTES OF PROCUREMENT COMMITTEE MEETING HELD ON 30 - 09 - 2015

A meeting of the procurement committee. Horticulture Department LDA was held in the office of Horticulturist, LDA, Site Office, Block-30, Hawksbay, Scheme-42, LDA, Karachi, on 30th September, 2015 under the Chairmanship of Syed Nafees Agha, Horticulturist, LDA to discuss the bids invited for the procurement of Horticulture works vide Horticulture & Parks Department, NIT No. <u>LDA/LSH&P/NIT/2015/010</u> dated <u>02 - 09 - 2015</u> hoisted on SPPRA website at Serial No. <u>25180.</u>

- 2. Following were attended the meeting to discuss the bids invited for the procurement of Horticulture works:-
 - (1) SYED NAFEES AGHA

Horticulturist, LDA

Chairman, Procurement Committee, Horticulture Department, LDA

(2) MUHAMMAD JAWAID QURESHI

Executive Engineer (Parks), KDA-Wing, KMC

Member. Procurement Committee. Horticulture Department, LDA

(3) ALLABBAS

Accounts Officer, LDA

Member/Secretary, Procurement Committee, Horticulture Department, LDA

- (4) Contractor Representatives as per enclosed attendance sheet.
- 3. The committee was informed that 03 (Three) bidders have purchased total 18 (Eighteen) bidding documents of respective invited 06 (Six) works upto dated 29-09-2015 and 04 (Four) bidders responded the bids and 07 (Seven) bidding documents received today upto 1:00 pm in the office of Horticulturist, LDA, Site Office, Block-30, Hawksbay, Scheme-42. LDA, Karachi.
 - 4. During the Opening of tender received following status was found. Bids received for Following Horticulture works invited vide NIT No. <u>LDA/LSH&P/NIT/2015/010</u> dated <u>02 09 2015</u> hoisted on SPPRA website at Serial No. <u>25180</u>:-

Sr No.	Name of Work
1.	GREENING, PLANTATION/GAP FILLING AT RD-28 & 29 AT HAWKSBAY, SCHEME-42, LDA
2.	GREENING, PLANTATION/GAP FILLING AT RD-30 & 36 AT HAWKSBAY, SCHEME-42. LDA
3.	GREENING, PLANTATION/GAP FILLING AT RD-37 & 38 AT HAWKSBAY, SCHEME-42, LDA
4.	GREENING, PLANTATION/GAP FILLING AT RD-39 & 40 AT HAWKSBAY, SCHEME-42, LDA
5.	GREENING, PLANTATION/GAP FILLING IN PARK ST-1 & 7, AT SECTOR NO. 11/C, AT HAWKSBAY SCHEME-42, LDA
6.	GREENING, PLANTATION/GAP FILLING IN PARK ST-5, AT SECTOR NO. 30/B, 30/C & ST-5, A' SECTOR NO. 31/B, AT HAWKSBAY SCHEME-42, LDA

- 5. The Committee thoroughly scrutinized each case / tender document, by comparing authentically and financially with sanctioned estimates / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents. Bids Evaluation Report and Detailed Minutes of Meeting in respect of each work as mentioned above in para-4 above are enclosed herewith.
- 6. <u>Recommendations.</u> After due deliberation / scrutiny of each tender document by the committee, and as per enclosed minutes of meeting / bids evaluation report, it was recommended that lowest evaluated responsive bidder may be awarded the respective tender after completing the all codal formalities.

7. <u>Decision.</u> In view of para No. 6 of this report it is decided that tenders are being awarded to the lowest bidder as per evaluation / detailed minutes of meeting of procurement committee, LDA after completing the all further codal formalities.

Accounts Officer, LDA

Secretary / Member, Procurement Committee

Mohammad Jawaid Qureshi, Executive Engine (Parks), KDA-Wing, KMC

Member, Procurement Committee (Horticultyre & Parks), LDA

DA MON

Syed Nafees Agha, Horticulturist, LDA

Chairman, Procurement Committee (Horticulture & Parks), LDA