

OFFICE OF THE EXECUTIVE ENGINEER MITHRAO DIVISION MIRPURKHAS

No. BC/G-55/MD/ 118 of 2017 Mirpurkhas dated: 20/01/2017

To,


The Manager (CB)

Sindh Public Procurement Regulatory Authority
Karachi

SUBJECT:- SUBMISSION OF BID EVALUATION REPORT, MINUTES OF MEETING, COMPARATIVE STATEMENT, INCLUDING ATTENDANCE SHEET.

With reference to this office NIT No. BC/G-55/MD/ 01 dated 02/01/2017 and hosted your authority vide SPPRA Serial No. 31045 the requisite documents i.e Bid Evaluation Report, Minutes of Meeting, Comparative Statement, including Attendance Sheet are submitted herewith for favour of information and further hosting on website.

DA/As above


(MUHAMMAD SHUAIB SAMO)
EXECUTIVE ENGINEER
MITHRAO DIVISION
MIRPURKHAS

C.c to: -


- The Managing Director Sindh Irrigation & Drainage Authority Hyderabad.
- The Director Nara Canal Area Water Board Mirpurkhas

SPPRA INWARD SLIP
NO: 573
DATE: 23-01-17


BID EVALUATION REPORT

1	Name of Procuring Agency	Executive Engineer Mithrao Division Mirpurkhas.
2	Tender Reference No.	Prequalification for Contractors invited vide No. BC/G-55/MD/1573 dated 18/11/2016 and invited to prequalified contractors vide No. BC/G-55/MD/01 dated 02/01/2017.
3	Name of work	Construction Cement Concrete Lining along Nabisar Branch Canal System of Mithrao Division (Phase-I)s
4	Method of Procurement	Single Stage one envelop procedure.
5	Tender Published	Daily Newspapers published in The News ^(English) , Express, Umat ^(Urdu) , Kawish, Soabh ^(Sindhi) , as well in SPPRA web site Serial No. 30536.
6	Tender Bid Documents Sold	3 Nos.
7	Total Bid Received	2 Nos.
8	Bid Opening Date	17/01/2017
9	No. of Bid Qualified	2 Nos.
10	Bid Rejected	One Number Not Received

S.#	Name of Firm / Bidder	Cost offered by the Bidders	Ranking in Terms of Cost	Comparison with Estimate	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	M/S Madani Engineering Construction Company Government Contractor Karachi.	756371232	1 st	14.61% Above	1 st Lowest	Lowest Hence Accepted
2	M/S Sher Muhammad Mughari & Company Government Contractor Karachi.	762058719	2 nd	15.47% Above	2 nd Lowest	Rejected


(IMTIAZ AHMED MEMON)
DIRECTOR / CHAIRMAN
NARA CANAL AREA WATER BOARD
MIRPURKHAS



MEMBER
(AGHA MUHAMMAD NAEEM)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
MIRPURKHAS


MEMBER / SECRETARY
(MUHAMMAD SHUAIB SAMO)
EXECUTIVE ENGINEER
MITHRAO DIVISION
MIRPURKHAS


BID EVALUATION REPORT

1	Name of Procuring Agency	Executive Engineer Mithrao Division Mirpurkhas.
2	Tender Reference No.	Prequalification for Contractors invited vide No. BC/G-55/MD/1573 dated 18/11/2016 and invited to prequalified contractors vide No. BC/G-55/MD/01 dated 02/01/2017.
3	Name of work	Construction Cement Concrete Lining along Nabisar Branch Canal System of Mithrao Division (Phase-I)s
4	Method of Procurement	Single Stage one envelop procedure.
5	Tender Published	Daily Newspapers published in The News(English), Express, Umat(Urdu), Kawish, Soabh (Sindhi), as well in SPPRA web site Serial No. 30536.
6	Tender Bid Documents Sold	3 Nos.
7	Total Bid Received	2 Nos.
8	Bid Opening Date	17/01/2017
9	No. of Bid Qualified	2 Nos.
10	Bid Rejected	One Number Not Received

S.#	Name of Firm / Bidder	Cost offered by the Bidders	Ranking in Terms of Cost	Comparison with Estimate	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	M/S Madani Engineering Construction Company Government Contractor Karachi.	756371232	1 st	14.61% Above	1 st Lowest	Lowest Hence Accepted
2	M/S Sher Muhammad Mughari & Company Government Contractor Karachi.	762058719	2 nd	15.47% Above	2 nd Lowest	Rejected


 (IMTIAZ AHMED MEMON)
 DIRECTOR / CHAIRMAN
 NARA CANAL AREA WATER BOARD
 MIRPURKHAS


 MEMBER
 (AGHA MUHAMMAD NAEEM)
 EXECUTIVE ENGINEER
 PUBLIC HEALTH ENGINEERING DIVISION
 MIRPURKHAS


 MEMBER / SECRETARY
 (MUHAMMAD SHUAIB SAMO)
 EXECUTIVE ENGINEER
 MITHRAO DIVISION
 MIRPURKHAS

Recommended

Bid Evaluation Report is hereby approved -


 DIRECTOR
 NARA Canal Area Water Board
 MIRPURKHAS


 Technical Officer
 Sindh Irrigation & Drainage Authority
 Hyderabad.


 Managing Director
 Sindh Irrigation & Drainage Authority
 Hyderabad.

**MINUTES OF OPENING OFF THE TECHNICAL & FINANCIAL PROPOSALS
FOR THE SCHEME "CONSTRUCTION CEMENT CONCRETE LINING ALONG
NABISAR BRANCH CANAL SYSTEM OF MITHRAO DIVISION (PHASE-I)**


The Bids invited as per single stage one envelopes procedure vide this office No. BC/G-55/MD/01 dated 02.01.2017 from prequalified firms/contractors.

Three firms/contractors have purchased the bidding documents upto 17/01/2017 and Two firms / contractors participated in the bidding process.


The Bids were opened on 17/01/2017.

The details of participated and their bid cost are given below.

S #	NAME OF CONTRACTOR / FIRMS	BID COST
1	M/S Madani Engineering Construction Company Government Contractor Karachi.	756371232/-
2	M/S Sher Muhammad Mughari & Company Government Contractor Karachi.	762058719/-


(IMTIAZ AHMED MEMON)
DIRECTOR / CHAIRMAN
NARA CANAL AREA WATER BOARD
MIRPURKHAS


MEMBER
(AGHA MUHAMMAD NAEEM)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
MIRPURKHAS


MEMBER / SECRETARY
(MUHAMMAD SHUAIB SAMO)
EXECUTIVE ENGINEER
MITHRAO DIVISION
MIRPURKHAS

**COMPARATIVE STATEMENT SHOWING THE RATES BY THE
CONTRACTORS OPENED BEFORE THE COMMITTEE.**


- a) Name of work **Construction Cement Concrete Lining along Nabisar Branch Canal System of Mithrao Division (Phase-I)**
- b) Estimated Cost **659925551/-**


The Tender invited vide this Office NIT No: BC/G-55/MD/01 dated 02/01/2017. The date of issue and opening of tender as below.


Date of issue 03/01/2017 Date of Opening 17.01.2017.

S #	Name of Contractor / Firms	Rate Quoted by the Contractor / Firms
1	M/S Madani Engineering Construction Company Government Contractor Karachi.	14.61% Above
2	M/S Sher Muhammad Mughari & Company Government Contractor Karachi.	15.47% Above

This is to certify that the rates quoted for the above work by the Contractor in the statement are opened before the committee on 17/01/2017.







(IMTIAZ AHMED MEMON)
DIRECTOR / CHAIRMAN
NARA CANAL AREA WATER BOARD
MIRPURKHAS


MEMBER
(AGHA MUHAMMAD NAEEM)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
MIRPURKHAS


MEMBER / SECRETARY
(MUHAMMAD SHUAIB SAMO)
EXECUTIVE ENGINEER
MITHRAO DIVISION
MIRPURKHAS

ATTENDENCE SHEET

It is certified that the Bid for the Work of "Construction Cement Concrete Lining along Nabisar Branch Canal System of Mithrao Division (Phase-I)" (ADP) in Mithrao Division Mirpurkhas were opened on 17/01/2017 before the following Committee Members and bidders.

S.NO.	NAME / DESIGNATION	SIGNATURE
1.	(IMTIAZ AHMED MEMON) DIRECTOR / CHAIRMAN NARA CANAL AREA WATER BOARD MIRPURKHAS	
2.	(MUHAMMAD SHUAIB SAMO) SECRETARY / MEMBER EXECUTIVE ENGINEER MITHRAO DIVISION MIRPURKHAS	
3.	(AGHA MUHAMMAD NAEEM) EXECUTIVE ENGINEER PUBLIC HEALTH ENGINEERING DIVISION MIRPURKHAS	
4.	M/S MADANI ENGINEERING CONSTRUCTION COMPANY HYDERABAD	
5.	M/S SHER MUHAMMAD MUGHARI & COMPANY KARACHI	
6.	M/S K.M.C AND COMPANY HYDERABAD	

OFFICE OF THE EXECUTIVE ENGINEER MITHRAO DIVISION MIRPURKHAS

Tando Adam Road,
Near Madrasa Qasim -Ul -Uloom, Mirpurkhas.

Phone: 0233-9290154

Fax: 0233-9290426

E-mail: - ncwb@hyd.paknet.com.pk

NO. BC / G-55 / MD /

0/ of 2017, Mirpurkhas dated 02/01/2017.



To,

1. **M/S Sher Muhammad Mugheri & Co:**
Government Contractors
22-C, Mezzanine Floor Lane-7
Nishat Comm. Phase-6
D.H.A Karachi.
2. **M/S K.M.C & Co:**
Government Contractors
House No. C-56 Left Bank
Barrage Colony Hyderabad

3. **M/S Madani Engineering &
Construction Company,**
Government Contractors
36 C 4th Floor Lane 11 Bukhari
Commercial DHA Phase 6 Karachi.

SUBJECT:- INVITATION OF BIDS FOR THE "CONSTRUCTION CEMENT CONCRETE LINING ALONG NABISAR BRANCH CANAL SYSTEM OF MITHRAO DIVISION (PHASE-I)"

Since you have been pre-qualified Firms/Contractors by Procurement/Evaluation Committee for the subjected scheme that has been approved by the Managing Director Sindh Irrigation & Drainage Authority (SIDA) Hyderabad vide letter No.MD/SIDA/DB-Pre-Qualification/NCAWB/5-133/5098 dated 21/12/2016.


After the approval of procurement committee for identification of work, you are hereby invited to participate in bidding process for the following work.

S.#	Name of work	Cost	5% Bid Security	Bid Fee	Period
1	Construction Cement Concrete Lining along Nabisar Branch Canal System of Mithrao Division Phase-I	659.926 Million	33.00 Million	3000/-	03 Years

P#1

Terms and condition for issue of Bidding Documents.

- A complete set of Bidding Documents can be purchased from office of the Executive Engineer Mithrao Division Mirpurkhas on payment of Rs:3000/- (Non-refundable) as bid document fee.
- Bidding documents will be issued to prequalified contractors / firms or their authorized agent from **03/01 /2017 to 17/01 /2017.**
- All bids must be accompanied by a bid security **(5%)** of cost of the work in the form of deposit at call from any scheduled bank and must be submitted to the undersigned at or before 13:00 hours, on **17/01/2017.** Bids will be opened at 15:00 hours on same day before procurement committee & in the presence of bidder or their authorized representatives.
- No conditional Bids / Tenders will be entertained.
- The successful bidder will be required to submit 10% performance security in the form of Pay order or Demand Draft or Bank Guarantee as per SPPRA Rules 2010.
- The procuring agency may reject any or all bids as per relevant provisions of SPPRA Rules 2010.


(MUHAMMAD SHUAIB SAMO)
 SECRETARY / MEMBER
 EXECUTIVE ENGINEER
 MITHRAO DIVISION
 MIRPURKHAS

C.c to:-

- ✓ The Managing Director Sindh Irrigation & Drainage Authority Hyderabad.
- ✓ The Managing Director Sindh Public Procurement Regulatory Authority Barrack No. 08, Sindh Secretariat No.4-A, Court Road Karachi.
- ✓ The Chairman Procurement Committee / Director Nara Canal Area Water Board Mirpurkhas.
- ✓ Member Concerned.



GOVERNMENT OF SINDH
IRRIGATION DEPARTMENT

Karachi dated the

October, 2016

ORDER

NO.10/2393-SO(PL)/16-17:- Administrative Approval of the Government of Sindh is hereby accorded in favour to Managing Director, Sindh Irrigation & Drainage Authority (SIDA), Hyderabad, for execution of ADP scheme namely "CC Lining of Nabisar Branch Canal System of Mithrao Division (Phase-I)" (ADP No.1140, 2016-17) approved at the cost of Rs.695.382 million (Rupees Six Hundred Ninety Five Million Three Hundred Eighty Two Thousand) only with FEC Nil.

2. The expenditure involved will be debited to the head of account "04-Economic Affair (Cap)042-Agriculture, Food, Irrigation, Forestry and Fishing 0422-Irrigation-042203-Canal Irrigation". The plan period of the scheme is up to the financial year 2018-2019.

3. The scheme has been approved by PDWP in its meeting held on 27-09-2016 at Karachi.

(SYED ZAHEER HYDER SHAH)
SECRETARY TO GOVERNMENT OF SINDH

NO.FD.SO(DEV-II)7(13)2016-17

Karachi, dated the 07th Nov October 2016

Copy forwarded to the Accountant General Sindh, Karachi, for information and necessary action.

SECTION OFFICER (DEV-II)
FOR SECRETARY TO GOVT: OF SINDH
FINANCE DEPARTMENT

Section Officer (Dev-II)
Finance Department
Govt. of Sindh

Cont'd P/2


NO.10/2393-SO(PL)/16-17

Karachi, dated the

08-11-2016
October 2016

Copy forwarded to the following with reference to the minutes of PDWP meeting held on 27-09-2016 issued under Planning & Development Department's letter No.SO(DEV)-PDWP-9/331-P&D/2016 dated 06-10-2016.

1. The Additional Chief Secretary (Dev:), P&D Department, GOS. Karachi.
- ✓ 2. The Managing Director, Sindh Irrigation & Drainage Authority, Hyderabad.
3. The Chief (Water & Drainage), P&D Department, GOS. Karachi.
4. The Director Accounts (Insp), Finance Department, GOS. Karachi.
5. The Section Officer (Dev-II), Finance Department, GOS. Karachi.
6. The Section Officer (B&A), Irrigation Department, GOS. Karachi.


(MUHAMMAD QASIM CHANG)
SECTION OFFICER (PLANNING)
FOR SECRETARY TO GOVT: OF SINDH

آفيس آف دي ايگزيڪيوٽو انجنيئر مٽرائو ڊويزن ميرپورخاص



ڪنڊو آمرورو: ويجهو مفرد ناسر الملور، ميرپورخاص، فون: 0233-9290154
فیکس: 0233-9290426، اي ميل ايڊريس: acwb@hyd.paknet.com.pk

No.BCG-55/MD/1573 of 2106 Mirpurkhas dated: 18-11-2016

نيڪيدارن جي پري ڪو اليڪشن لاءِ درخواستون گهرائڻ جو نوٽيس

پراجيڪٽ جو نالو: مٽرائو ڊويزن (فيو-1) جي نيسر برانچ ڪئنال
سسٽم لڳولڳ سيمينٽ ڪنڪريٽ لائيننگ
تعمير

- i. نوعيت: سيمينٽ ڪنڪريٽ لائيننگ
- ii. ڪٽيل لاڳت: 659.926 ملينز (آڇ لاڳت جي 5% سوڻي رقم)
- iii. پراجيڪٽ مدت: (03) ٽي سال

اهليت:

- مٿين ڪمن جي 2: ڪنڪري يا ان کان مٿي پاڪستان انجنيئرنگ ڪائونسل سان رجسٽريشن.
- ليڪيڊار فرم گذريل ٽن سالن جي دوران سنڌ ۾ CC لائيننگ جا گهٽ ۾ گهٽ ٻه ڪروهر هڪ ڪروهر 500 ملين پاڪستاني روپين جي رقم جي برابر تسلي بخش تڪميل جي سرٽيفڪيٽ سان گڏ مڪمل ڪيا هجن.
- ليڪيڊار فرم جو گذريل ٽن سالن جي دوران اوسط ساليانو ٽرن اوور ملين پاڪستاني روپين جي رقم جي برابر هجڻ گهرجي.
- فرم ليڪيڊارن وٽ دستياب CC لائيننگ ۾ گهريل اسٽاف ۽ مشينري ايڪوپمينٽ جا تفصيل
- فرم ليڪيڊار پاران اسٽامپ پيپر تي ساڪ حلف تہ فرم ليڪيڊار ڪڏهن به بليڪ لسٽ بائيڊر نه رهي آهي نه وري ڪنهن سرڪاري کاتي سان ڪنهن قانوني ڪاروائي ۾ ملوث آهي.
- فرم ليڪيڊار انڪورٽيڪس ڊپارٽمينٽ (FBR) ۽ سنڌ روينيو بورڊ وٽان رجسٽرڊ هجڻ گهرجن.
- ليڪيڊار فرم وٽ سنڌ ۾ CC لائيننگ جا گهٽ ۾ گهٽ ٻه لکيا هر هڪ لکي 500 ملين پاڪستاني روپين جي رقم جي برابر موجود هجن.
- ليڪيڊار فرم گذريل ٽن سالن ۾ CC لائيننگ ڪمن جي آمد رپورٽ فراهم ڪندا
- بد ويلڊي جو مدتو 90 ڏينهن يعني (ٽي مهينا) هوندو.

پري ڪو اليڪشن دستاويز:

خواهشمند ليڪيڊار فرمون 3000- رپيا ناقابل واپسي جي ادائگي تي هيٺ ڄاڻايل ايڊريس تان پري ڪو اليڪشن دستاويز حاصل ڪري سگهن ٿا. دستاويز لکت درخواست تي ڪورپٽرس سروس ذريعي پن اماني سگهجن ٿا جنهن لاءِ 200 رپيا تيار لاڳت درخواست گذار پاران ادا ڪئي ويندي.

دستاويزن جي اجراء جي آخري تاريخ:

دستاويز 21-1-2016 کان 12-12-2016 تائين خواهشمند ليڪيڊارن فرمن کي جاري ڪيا ويندا

جمع ڪرائڻ جي آخري تاريخ:

مڪمل درج ڪيل ۽ لاڳاپيل سرٽيفڪيٽ سان گڏ دستاويز لازمي طور هيٺ ڄاڻايل ايڊريس تي 12-12-2016 تي منجهند 14.00 وڳي تائين يا ان کان پھريان پهچڻ گهرجن.

ساڳيا پروڪيورمينٽ ڪاميٽي پاران ارادو رکندڙ ليڪيڊاري فرمن يا سندن نمائندن جي موجودگي ۾ 15-12-2016 تي منجهند 14.00 وڳي ڪوليا ويندا

موت نه ملڻ جي صورت ۾، آڇ جاري ڪرڻ ۽ ڪولڻ جي تاريخ 03-01-2017 ۽ 05-01-2017 هوندي.

خواهشمند فرمون پنهنجي درخواستون دستاويز هيٺ ڄاڻايل ايڊريس تي جمع ڪرائينديون ۽ ڄاڻ حاصل ڪري سگهنديون.

ايڊريس آف دي ايگزيڪيوٽو انجنيئر مٽرائو ڊويزن ميرپورخاص
ٽيليفون: 9233 9290426، اي ميل: xennuthraodivisionmps@gmail.com

پروڪيورنگ ايجنسي، سنڌ پبلڪ پروڪيورمينٽ رول 2010 (ترميم ٿيل 2013) جي لاڳاپيل قفرن سان مشروط ڪنهن به هڪ يا مؤني درخواستن کي رد ڪري سگهي ٿي.

درخواست ڏيندڙن کي مقرر ڪيل وقت اندر درخواستن جي نتيجي کان آگاه ڪيو ويندو. فقط هن طريقي تحت پري ڪو اليڪشن فرمون ليڪيڊار کي ٽي اچڻ جي دعوت ڏني ويندي.

دستخط

ايگزيڪيوٽو انجنيئر
مٽرائو ڊويزن ميرپورخاص

INF-KRY-No.4379/16

SAY NO TO CORRUPTION

امان وھستڪو دي جھ علامت متھد اھيون

8398



DAILY
KAWISH
HYD
28.11.2016

ہرگز کوئی شخص اس کے لئے نہیں ہے... ہرگز کوئی شخص اس کے لئے نہیں ہے... ہرگز کوئی شخص اس کے لئے نہیں ہے...

ہرگز کوئی شخص اس کے لئے نہیں ہے... ہرگز کوئی شخص اس کے لئے نہیں ہے... ہرگز کوئی شخص اس کے لئے نہیں ہے...

ہرگز کوئی شخص اس کے لئے نہیں ہے... ہرگز کوئی شخص اس کے لئے نہیں ہے... ہرگز کوئی شخص اس کے لئے نہیں ہے...

ہرگز کوئی شخص اس کے لئے نہیں ہے... ہرگز کوئی شخص اس کے لئے نہیں ہے... ہرگز کوئی شخص اس کے لئے نہیں ہے...

انجینئر آف ڈی ایگزیکیوٹو انجینئر
ممتاز ڈویژن میسرور خاص
انجینئر آف ڈی ایگزیکیوٹو انجینئر
ممتاز ڈویژن میسرور خاص

اسلامی پاکستان
ورکر گولڈسٹین
اسلامی پاکستان
ورکر گولڈسٹین

اسلامی پاکستان
ورکر گولڈسٹین
اسلامی پاکستان
ورکر گولڈسٹین

اسلامی پاکستان
ورکر گولڈسٹین
اسلامی پاکستان
ورکر گولڈسٹین

لیڈنگر جن پری کو الفیکشن لا

لیڈنگر جن پری کو الفیکشن لا... لیڈنگر جن پری کو الفیکشن لا... لیڈنگر جن پری کو الفیکشن لا...

سٹاڈورگرز گولڈسٹین

سٹاڈورگرز گولڈسٹین... سٹاڈورگرز گولڈسٹین... سٹاڈورگرز گولڈسٹین...

اسلامی پاکستان

اسلامی پاکستان... اسلامی پاکستان... اسلامی پاکستان...

اسلامی پاکستان

اسلامی پاکستان... اسلامی پاکستان... اسلامی پاکستان...

انجینئر آف ڈی ایگزیکیوٹو انجینئر
ممتاز ڈویژن میسرور خاص
انجینئر آف ڈی ایگزیکیوٹو انجینئر
ممتاز ڈویژن میسرور خاص

اسلامی پاکستان
ورکر گولڈسٹین
اسلامی پاکستان
ورکر گولڈسٹین

اسلامی پاکستان
ورکر گولڈسٹین
اسلامی پاکستان
ورکر گولڈسٹین

اسلامی پاکستان
ورکر گولڈسٹین
اسلامی پاکستان
ورکر گولڈسٹین

2016.11.24

2016.11.24

ڪالڙن جي گمشي

پران ۽ پراڻي سرب گهاهي ۾ ڪالڙن جي گمشي جو رپورٽ ڪيو ويو آهي. پراڻي سرب گهاهي ۾ ڪالڙن جي گمشي جو رپورٽ ڪيو ويو آهي. پراڻي سرب گهاهي ۾ ڪالڙن جي گمشي جو رپورٽ ڪيو ويو آهي.

ورتي ڪالڙات

پراڻي سرب گهاهي ۾ ڪالڙن جي گمشي جو رپورٽ ڪيو ويو آهي. پراڻي سرب گهاهي ۾ ڪالڙن جي گمشي جو رپورٽ ڪيو ويو آهي.

غار اطلاع

پراڻي سرب گهاهي ۾ ڪالڙن جي گمشي جو رپورٽ ڪيو ويو آهي. پراڻي سرب گهاهي ۾ ڪالڙن جي گمشي جو رپورٽ ڪيو ويو آهي.

غار اطلاع

پراڻي سرب گهاهي ۾ ڪالڙن جي گمشي جو رپورٽ ڪيو ويو آهي. پراڻي سرب گهاهي ۾ ڪالڙن جي گمشي جو رپورٽ ڪيو ويو آهي.

ورتي ڪالڙات

پراڻي سرب گهاهي ۾ ڪالڙن جي گمشي جو رپورٽ ڪيو ويو آهي. پراڻي سرب گهاهي ۾ ڪالڙن جي گمشي جو رپورٽ ڪيو ويو آهي.

غار اطلاع

پراڻي سرب گهاهي ۾ ڪالڙن جي گمشي جو رپورٽ ڪيو ويو آهي. پراڻي سرب گهاهي ۾ ڪالڙن جي گمشي جو رپورٽ ڪيو ويو آهي.

پراڻي سرب گهاهي ۾ ڪالڙن جي گمشي جو رپورٽ ڪيو ويو آهي. پراڻي سرب گهاهي ۾ ڪالڙن جي گمشي جو رپورٽ ڪيو ويو آهي.

پراڻي سرب گهاهي ۾ ڪالڙن جي گمشي جو رپورٽ ڪيو ويو آهي. پراڻي سرب گهاهي ۾ ڪالڙن جي گمشي جو رپورٽ ڪيو ويو آهي.

پراڻي سرب گهاهي ۾ ڪالڙن جي گمشي جو رپورٽ ڪيو ويو آهي. پراڻي سرب گهاهي ۾ ڪالڙن جي گمشي جو رپورٽ ڪيو ويو آهي.

پراڻي سرب گهاهي ۾ ڪالڙن جي گمشي جو رپورٽ ڪيو ويو آهي. پراڻي سرب گهاهي ۾ ڪالڙن جي گمشي جو رپورٽ ڪيو ويو آهي.

پراڻي سرب گهاهي ۾ ڪالڙن جي گمشي جو رپورٽ ڪيو ويو آهي. پراڻي سرب گهاهي ۾ ڪالڙن جي گمشي جو رپورٽ ڪيو ويو آهي.

پراڻي سرب گهاهي ۾ ڪالڙن جي گمشي جو رپورٽ ڪيو ويو آهي. پراڻي سرب گهاهي ۾ ڪالڙن جي گمشي جو رپورٽ ڪيو ويو آهي.

پراڻي سرب گهاهي ۾ ڪالڙن جي گمشي جو رپورٽ ڪيو ويو آهي. پراڻي سرب گهاهي ۾ ڪالڙن جي گمشي جو رپورٽ ڪيو ويو آهي.

اڳوڻي آءِ اي ايڪٽيويٽي ڊائريڪٽر ملٽاري ڊويزن مير پرخان نڪيڊارن جي پري ڪوليڪشن لاءِ درخواستون گهرايو جو نوٽيس پرايڪٽ جو نالو: ملٽاري ڊويزن الفويز ۱ جي ڊيسر پراڻي نڪيڊارن جي نالي تي ڪالڙن جي گمشي جو رپورٽ ڪيو ويو آهي.

express نیوز

New Job Vacancies in Dubai

Top Dubai companies are hiring today for new positions.

Apply Free!

bayt

ایکسپریس لائیو اپ ڈیٹس



شنگھائی الیکٹرونکس کا آفس سروس ایگزیکٹو



پراپرٹی لیگس، بلٹرز اور ڈیولپرز کے لئے منظور شدہ انکم ٹیکس ترمیمی بل پر اعتراض



ریئل اسٹیٹ سیکٹر کے لیے ایمنٹی اسکیم نافذ، ایف بی آر کو بھاری ریونیو ملنے



سرکاری گندم کی افغانستان برآمد میں تیزی سے کمی ہے



ریونیو شرٹ فال، جارحانہ حکمت عملی، ٹیکس دیندگان کی موبائل رجسٹریشن شروع

بیت السابک 24 مئی 2016ء 1438 ہجری 25 مئی 2016ء



BUSINESS

بزنس



ٹی بی کیس کی تشخیص کے لیے ایکس رے کی تصویر سنبھالنے والے ڈاکٹر کی تصویر

بھارتی روپی کی درآمد غیر اعلیٰ بنیے گا

درآمد قومی کرنسی کو تیز رفتاری سے بڑھانے کی بجائے روپی کی درآمد غیر اعلیٰ بنیے گا۔

بھارتی روپی کی درآمد غیر اعلیٰ بنیے گا کی بجائے روپی کی درآمد غیر اعلیٰ بنیے گا۔

Table with exchange rates for various currencies including Pakistan Rupee, Indian Rupee, and others.

ٹی بی کیس کی تشخیص کے لیے ایکس رے کی تصویر سنبھالنے والے ڈاکٹر کی تصویر

ٹی بی کیس کی تشخیص کے لیے ایکس رے کی تصویر سنبھالنے والے ڈاکٹر کی تصویر۔

Advertisement for 'KUNHI' (کنہی) and 'KUNHI' (کنہی) with contact information and services.

ادنی می ڈی، حجاب، مانی معلومات کا سلسلہ کیا گیا

ادنی می ڈی، حجاب، مانی معلومات کا سلسلہ کیا گیا کی بجائے ادنی می ڈی، حجاب، مانی معلومات کا سلسلہ کیا گیا۔

Table with financial data and market indices.

ٹیکس ایڈیٹ اور ایس ڈی ایس کے خلاف

ٹیکس ایڈیٹ اور ایس ڈی ایس کے خلاف کی بجائے ٹیکس ایڈیٹ اور ایس ڈی ایس کے خلاف۔

33000 بیوروں کی خدمات پر کٹاؤ

33000 بیوروں کی خدمات پر کٹاؤ کی بجائے 33000 بیوروں کی خدمات پر کٹاؤ۔

Additional news articles and updates.

Advertisement for 'Rafi Group' with logo and contact info.

Advertisement for 'Green Palms' with logo and text.

Advertisement for 'LEARN MORE' with a building image.

Advertisement for 'GDA' (Gulf Dredging Authority) with logo.

EXPRESS - URDU

© 2014 century publications. All rights reserved.

یہ نیا شمارہ آب و ہوا کے ساتھ ساتھ مختلف آب و ہوا کے حالات کے بارے میں 1000 سے زائد تصاویر، خاکے اور دیگر مواد کے ساتھ پیش کیا گیا ہے۔ اسے اپنے آب و ہوا کے بارے میں سیکھنے اور جاننے کے لیے پڑھیں۔ اس کے ساتھ ساتھ مختلف آب و ہوا کے حالات کے بارے میں بھی جانیں۔

© 2014 century publications. All rights reserved.

یہ نیا شمارہ آب و ہوا کے ساتھ ساتھ مختلف آب و ہوا کے حالات کے بارے میں 1000 سے زائد تصاویر، خاکے اور دیگر مواد کے ساتھ پیش کیا گیا ہے۔ اسے اپنے آب و ہوا کے بارے میں سیکھنے اور جاننے کے لیے پڑھیں۔ اس کے ساتھ ساتھ مختلف آب و ہوا کے حالات کے بارے میں بھی جانیں۔

© 2014 century publications. All rights reserved.

یہ نیا شمارہ آب و ہوا کے ساتھ ساتھ مختلف آب و ہوا کے حالات کے بارے میں 1000 سے زائد تصاویر، خاکے اور دیگر مواد کے ساتھ پیش کیا گیا ہے۔ اسے اپنے آب و ہوا کے بارے میں سیکھنے اور جاننے کے لیے پڑھیں۔ اس کے ساتھ ساتھ مختلف آب و ہوا کے حالات کے بارے میں بھی جانیں۔

پاکستان نیوی

www.pakistan-navy.gov.pk

© 2014 century publications. All rights reserved.

یہ نیا شمارہ آب و ہوا کے ساتھ ساتھ مختلف آب و ہوا کے حالات کے بارے میں 1000 سے زائد تصاویر، خاکے اور دیگر مواد کے ساتھ پیش کیا گیا ہے۔ اسے اپنے آب و ہوا کے بارے میں سیکھنے اور جاننے کے لیے پڑھیں۔ اس کے ساتھ ساتھ مختلف آب و ہوا کے حالات کے بارے میں بھی جانیں۔

© 2014 century publications. All rights reserved.

پاکستان نیوی

پبلٹیٹیون سروسز ڈیپارٹمنٹ


ٹنڈل / کمرنگ / سیٹنگ / ڈیزائننگ / پبلسٹیٹیون سروسز

پبلٹیٹیون سروسز ڈیپارٹمنٹ

www.pakistan-navy.gov.pk

S.No	Description of Work	Estimated Cost (in Millions)
a.	Water Supply & Sea Cost Items	Rs. 14.291
b.	IT & IT Items	Rs. 2.232
c.	F & S Items	Rs. 6.751

© 2014 century publications. All rights reserved.



Copyright © Century Publications. This material may not be published, broadcast, rewritten, redistributed or derived from.

Copyright © Century Publications. This material may not be published, broadcast, rewritten, redistributed or derived from.

Copyright © Century Publications. This material may not be published, broadcast, rewritten, redistributed or derived from.

Tariff Feedback Wallpapers



BELLEVUE
TOWERS

LIVE IN THE
HEART OF
DUBAI'S MOST
VIBRANT
DESTINATION.

FIND OUT MORE >

SHARE



DAILY EXPRESS



دفتر ایگزیکٹو انجینئر

مسٹر اوڈویشن میر پور خاص

سٹڈو آدم روڈ، نزد مدرسہ قاسم العلوم، میر پور خاص



● پیشکش کی قابل میعاد مدت 90 یوم یعنی (تین ماہ) ہوگی۔

دلچسپی کے حامل کنٹریکٹرز / فرمز پری کوالیفیکیشن دستاویزات - /Rs.3000 کی ناقابل واپسی فیس کی ادائیگی پر ذیل میں درج کردہ پتے سے حاصل کر سکتے ہیں۔

دستاویزات تحریری درخواست پر کوریسروں کے ذریعے ارسال کی جاسکتی ہیں جس کیلئے ڈاک کی لاگت یعنی -/Rs.200 درخواست گزار کو برداشت کرنے ہوں گے، تاہم بھیجی جانے والی دستاویزات کی تاخیر سے ترسیل یا گم ہو جانے کیلئے پروکیورنگ ایجنسی ذمہ دار نہیں ہوگی۔

دستاویزات کے اجراء کی آخری تاریخ:

دستاویزات 22-11-2016 سے 12-12-2016 تک دلچسپی کے حامل کنٹریکٹرز / فرمز کو جاری کی جائیں گی۔
جمع کرانے کی آخری تاریخ:

باقاعدہ پر شدہ اور متعلقہ سرٹیفکیٹ منسلک کردہ دستاویزات 12-12-2016 کو یا قبل دوپہر 02:00 بجے تک ذیل میں درج کردہ پتے پر لازماً پہنچ جانی چاہئیں۔

یہ 15-12-2016 کو دوپہر 02:00 بجے دلچسپی کے حامل کنٹریکٹرز / فرمز یا ان کے نمائندے کی موجودگی میں پروکیورمنٹ کمیٹی کی جانب سے کھولی جائیں گی۔

عدم جواب رہنے کی صورت میں اجراء اور کھلنے کیلئے پیشکش کی آئندہ تاریخ 01-01-2017 اور 05-01-2017 ہوگی۔

دلچسپی کی حامل فرمز حاصل اور اپنی انکوائریز / درخواستیں / دستاویزات مندرجہ ذیل کو جمع کرا سکتی ہیں:

پتہ: دفتر ایگزیکٹو انجینئر مٹھرا اوڈویشن میر پور خاص

فون: +92 233 9290426

ای میل: xenmithraodivisionmps@gmail.com

سندھ پبلک پروکیورمنٹ رول 2010 (ترمیم شدہ 2013) کی متعلقہ شقوں سے مشروط پروکیورنگ ایجنسی کسی یا تمام درخواستوں کو مسترد کر سکتی ہے۔

درخواست گزاران کو درخواستوں کی جانچ پڑتال کے نتیجے سے مقررہ وقت کے اندر مطلع کر دیا جائے گا،

.....

سرفاں لے حت پرں لوالیفا نیدر مزیا ستریسر لو پیس سیسے صلب لیا جائے 6۔

ایگزیکٹو انجینئر
مسٹر اوڈویشن
میرپور خاص

INF-KRY:No.4379/16

ہم دہشتگردی کے خلاف متحد ہیں

کرپشن کو کمپینا



TEXT

سندھ میں تعلیم کی بہتری کے لئے، علمی + اپنا پیغام لکھ کر 8 3 9 8 پر ایس ایم ایس کریں۔

کنٹریکٹرز کی پری کوالیفیکیشن کیلئے

درخواستوں کی طلبی کیلئے نوٹس

پروجیکٹ کا نام: مٹھراؤ ڈویژن (فیز-I) کے نیپسار برانچ کینال سسٹم کیساتھ سیمنٹ کنکریٹ

لائنگ کی تعمیر

(i) اسکوپ: سیمنٹ کنکریٹ لائنگ

(ii) تخمینی لاگت: 659.926 ملین (بولی کی رقم کا 5% زریعہ)

(iii) پروجیکٹ کی مدت: (03) تین سال

اہلیت:

- مندرجہ بالا کام کی C-2 یا زائد کیٹیگری میں پاکستان انجینئرنگ کونسل سے رجسٹرڈ۔
- کنٹریکٹرز/فرمز نے تسلی بخش تکمیل کے سرٹیفکیٹ کیساتھ گزشتہ تین سالوں کے دوران PAK Rs.500 ملین کے مساوی لاگت کے سندھ میں CC لائنگ کے کم از کم دو کنٹریکٹس مکمل کئے ہوں۔
- کنٹریکٹرز/فرمز کا گزشتہ تین سالوں کے دوران PAK Rs.500 ملین کے مساوی رقم کا اوسطاً سالانہ ٹرن اوور ہو۔
- فرمز/کنٹریکٹرز کے پاس دستیاب CC لائنگ میں درکار ایکو پمنٹ / مشینری اور کوالیفائیڈ اسٹاف کی فہرست۔
- اسٹامپ پیپر پر حلف نامہ / یقین دہانی کہ فرم / کنٹریکٹرز نہ تو کبھی بلیک لسٹ / نادہندہ رہے اور نہ ہی کسی سرکاری ادارے کیساتھ legislation میں ملوث رہے۔
- کنٹریکٹرز/فرمز انکم ٹیکس ڈپارٹمنٹ (FBR) اور سندھ ریونیو بورڈ سے رجسٹرڈ ہونے چاہئیں۔
- کنٹریکٹرز/فرمز نے سندھ میں CC لائنگ کے کم از کم دو کنٹریکٹس کئے ہوں جس میں سے ہر ایک کی لاگت PAK Rs.500 ملین کے مساوی ہو
- کنٹریکٹرز/فرمز کو تین سالوں کے لئے CC لائنگ کے کاموں کا آڈٹ رپورٹ فراہم کرنا ہوگا۔

... عادتے کی وجہ سے جتنی جانوں کے تباہی پر آمدمی چیف کا ٹورنگ کا اظہار... امریکہ کی آبی خانے



Home About Us Contact Us latest news Pages Hyderabad edition Archive

جمعیۃ المبارک، 24 مئی 1437ھ مطابق 25 نومبر 2016ء

- Latest News Edition
- Weekly Takbeer
- Monthly Ghazi
- Latest Pictures
- Stories Archive

روزنامہ 'امت' کے مدیران اور اجلاس (5) جمعہ المبارک 25 نومبر 2016ء

امریکی
0333-9897131
0302-8241212

... امریکی اخبارات ...

جمعیۃ المبارک
... جمعہ مبارک کے روزنامے میں ...
... اخبارات اور صحافت ...

جمعیۃ المبارک
... جمعہ مبارک کے روزنامے میں ...
... اخبارات اور صحافت ...

جمعیۃ المبارک
... جمعہ مبارک کے روزنامے میں ...
... اخبارات اور صحافت ...

جمعیۃ المبارک
... جمعہ مبارک کے روزنامے میں ...
... اخبارات اور صحافت ...

جمعیۃ المبارک
... جمعہ مبارک کے روزنامے میں ...
... اخبارات اور صحافت ...

جمعیۃ المبارک
... جمعہ مبارک کے روزنامے میں ...
... اخبارات اور صحافت ...

جمعیۃ المبارک
... جمعہ مبارک کے روزنامے میں ...
... اخبارات اور صحافت ...

جمعیۃ المبارک
... جمعہ مبارک کے روزنامے میں ...
... اخبارات اور صحافت ...

جمعیۃ المبارک
... جمعہ مبارک کے روزنامے میں ...
... اخبارات اور صحافت ...

جمعیۃ المبارک
... جمعہ مبارک کے روزنامے میں ...
... اخبارات اور صحافت ...

جمعیۃ المبارک
... جمعہ مبارک کے روزنامے میں ...
... اخبارات اور صحافت ...

جمعیۃ المبارک
... جمعہ مبارک کے روزنامے میں ...
... اخبارات اور صحافت ...

جمعیۃ المبارک
... جمعہ مبارک کے روزنامے میں ...
... اخبارات اور صحافت ...

جمعیۃ المبارک
... جمعہ مبارک کے روزنامے میں ...
... اخبارات اور صحافت ...

جمعیۃ المبارک
... جمعہ مبارک کے روزنامے میں ...
... اخبارات اور صحافت ...

جمعیۃ المبارک
... جمعہ مبارک کے روزنامے میں ...
... اخبارات اور صحافت ...

جمعیۃ المبارک
... جمعہ مبارک کے روزنامے میں ...
... اخبارات اور صحافت ...

جمعیۃ المبارک
... جمعہ مبارک کے روزنامے میں ...
... اخبارات اور صحافت ...

جمعیۃ المبارک
... جمعہ مبارک کے روزنامے میں ...
... اخبارات اور صحافت ...

جمعیۃ المبارک
... جمعہ مبارک کے روزنامے میں ...
... اخبارات اور صحافت ...

... Footer text including address, phone numbers, and website information for the newspaper 'Amrta'.

پروفیشنل ڈیزائن اور آرکیٹیکچر کی خدمات فراہم کرنے والے ہیں۔ ہم نے 2005ء سے شروع کیا ہے اور اب تک 1000 سے زائد گاہکوں کی خدمات فراہم کرنا سیکھ چکے ہیں۔ ہمیں 100% کی ضمانت ملتی ہے۔

پروفیشنل ڈیزائن اور آرکیٹیکچر کی خدمات فراہم کرنے والے ہیں۔ ہم نے 2005ء سے شروع کیا ہے اور اب تک 1000 سے زائد گاہکوں کی خدمات فراہم کرنا سیکھ چکے ہیں۔ ہمیں 100% کی ضمانت ملتی ہے۔

پروفیشنل ڈیزائن اور آرکیٹیکچر کی خدمات فراہم کرنے والے ہیں۔ ہم نے 2005ء سے شروع کیا ہے اور اب تک 1000 سے زائد گاہکوں کی خدمات فراہم کرنا سیکھ چکے ہیں۔ ہمیں 100% کی ضمانت ملتی ہے۔

دفتر قانونی پالیس
عمرو کوٹ

NO. EOM/2018/04-056-JR-2018 (Punjab) Date: 16-11-2018

پوشن طلبی نٹنگ

سلسلہ	نمبر	تاریخ	مبلغ
1	19/002	11/11/2018	431,171
2	19/003	11/11/2018	431,171

شمارہ: 19/002، 19/003

تاریخ: 11/11/2018

مبلغ: 431,171

www.pakistan.gov.pk

پروفیشنل ڈیزائن اور آرکیٹیکچر کی خدمات فراہم کرنے والے ہیں۔ ہم نے 2005ء سے شروع کیا ہے اور اب تک 1000 سے زائد گاہکوں کی خدمات فراہم کرنا سیکھ چکے ہیں۔ ہمیں 100% کی ضمانت ملتی ہے۔

دفتر قانونی کمیٹی
نشو و بانگ

NO. EOM/2018/04-056-JR-2018 (Punjab) Date: 16-11-2018

انتخابی

سلسلہ	نمبر	تاریخ	مبلغ
1	19/002	11/11/2018	431,171
2	19/003	11/11/2018	431,171

شمارہ: 19/002، 19/003

تاریخ: 11/11/2018

مبلغ: 431,171

www.pakistan.gov.pk

ٹینڈر نوٹس

نوٹس نمبر: 2018/04-056-JR-2018

تاریخ: 11/11/2018

شرٹ دستخط
ڈپٹی ڈائریکٹر (مانیٹنگ سیل)
ڈائریکٹر بہت جمل
ایگری کلچر ایکسٹنشن سہدہ
حیدرآباد

شرٹ دستخط
ایگری کلچر انجینئر
منظر انور ڈویژن
ممبروز خاص

نوٹس نمبر: 2018/04-056-JR-2018

تاریخ: 11/11/2018

www.pakistan.gov.pk

DAMA

YOU BOOK THE HOUSE IN DUBAI
WE BOOK THE TRIP FOR FREE

2% PER MONTH PAYMENT PLAN
PKR 2.85 CRORE*

REGISTER NOW

You May Like

A New MMORPG You Won't Get Bored With. Click Here To Try!

Sparta Online Game

This Game Will Keep You All Night!

Sparta Online Game

Sponsored Links by Taboola

SINDH IRRIGATION & DRAINAGE AUTHORITY

Left Bank Barrage Colony Hyderabad, Sindh



Phone : +92-22-9210080

Fax : +92-22-9210081

Email: sida@hvd.breeze.net.pk

Website: www.sida.org.pk



No. MD/SIDA/DB-Committee/ 2622

Dated:

11 / 07/2016

READ:

Director Nara Canal Area Water Board, Mirpurkhas office Letter No. AC(i)/G-2(b)/NCAWB/1033/ dated: 04-07-2016.

NOTIFICATION:

The Complaint Rederessal Committee Comprising of the following Members is constituted, as per Rule-31 of SPPRA Rule 2010, for ADP Schemes in Nara Cana Area Water Board, Mirpurkhas for the financial year 2016-2017.

- | | | |
|------|---|----------|
| i. | Jai Ram Motwani
General Manager (Operation)
SIDA Hyderabad. | Chairman |
| ii. | Mr. Ali Rehber
(Accounts Officer AG Sindh) | Member |
| iii. | Mr. Ghulam Mohammad Soomro
(Member NCAWB) | Member |

AC(i)
29/7

R/S

(Babar Hussain Effendi)
Managing Director
SIDA Hyderabad

C c to:

- ❖ Secretary to Government of Sindh, Irrigation Department, Karachi
- ❖ Director Nara Canal Area Water Board, Mirpurkhas.
- ❖ All Committee Members.



SINDH IRRIGATION & DRAINAGE AUTHORITY

Left Bank Barrage Colony Hyderabad, Sindh

Phone : +92-22-9210080

Fax : +92-22-9210081

Email: sida@hyd.breeze.net.pk

Website: www.sida.org.pk



No. MD-SIDA DB-Committee 4310

Dated: 18/11/2016

SAY NO TO CORRUPTION


READ:

Secretary to Government of Sindh Irrigation Department letter No: SO (R&S) 8-110/2015-16-2215 dated 29th September 2015, regarding Authorization to Notify the Procurement Committee.

NOTIFICATION:

The Committee Comprising of the following Members is constituted, as per Rule -07 of SPPRA Rule 2010 for pre-qualification of contractors & bidding process of "Cement Concrete Lining of Nabisar Branch Canal System in Mithrao Division Mirpurkhas for the financial year 2016-17 of Nara Canal Area Water Board, Mirpurkhas.

- | | | |
|------|---|-------------------|
| i. | Director
Nara Canal Area Water Board Mirpurkhas. | Chairman |
| ii. | Executive Engineer
Public Health Engineering Division
Mirpurkhas. | Member |
| iii. | Executive Engineer
Mithrao Division Mirpurkhas. | Secretary/ Member |


(Muhammad Khan Nizamani)
Managing Director
SIDA Hyderabad

C. c to:

- ❖ Secretary to Government of Sindh, Irrigation Department, Karachi
- ❖ Director Nara Canal Area Water Board, Mirpurkhas
- ❖ All Committee Members.
- ❖ The Office file.

PREQUALIFICATION EVALUATION REPORT (PER)

NAME OF WORK: - CONSTRUCTION CEMENT CONCRETE LINING ALONG NABISAR BRANCH CANAL SYSTEM OF MITHRAO DIVISION (PHASE-I)

1. Introduction

The Notice Inviting Publication issued vide No. BC/G-55/1573, dated: 18/11/2016 for prequalification of contractor for the works of subject schemes through leading nationwide daily news papers, which were published in English, Urdu & Sindhi on dated: 24.11.2016, 25.11.2016 and 28.11.2016 as well as hoisted on the website with SPPRA ID 2147483847 at S.No 30536. The schedule of issue, received back and opening of prequalification document were as under;

Issue prequalification documents From 22-11-2016 up to 12-12-2016 during office hours.

Receipt back Opening of prequalification documents on 12.12.2016 at 14:00 Hours.

Opening of Proposals 15.12.2016 at 14:00 Hrs (in the office of Executive Engineer Mithrao Division Mirpurkhas)

The Contractor having registered with Pakistan Engineer Council up to in Category C-2 were eligible to apply and purchase the documents for prequalification form this office situated at office of the Executive Engineer Mithrao Division Mirpurkhas, on payment of non-refundable fee of Rs. 3,000/- in Response, following 07 Nos. firms/ contractors applied and purchased prequalification documents after depositing cash amount of Rs. 3000/- through DR # shown against each;

1	M/S Sher Muhammad Mugheri & Co.	D.R No. 81/53	Dated 28.11.2016
2	M/S K.M.C & Co.	D.R No. 81/54	Dated 28.11.2016
3	M/S G.H.B Construction & co.	D.R No. 81/55	Dated 28.11.2016
4	M/S Madani Enterprises	D.R No. 81/56	Dated 30.11.2016
5	M/S Saeed Khan Construction Co.	D.R No. 81/57	Dated 02.12.2016
6	M/S A.M & M.J Builders Pvt Ltd	D.R No. 81/58	Dated 07.12.2016
7	M/S Qalandar Bux Abro	D.R No. 81/59	Dated 08.12.2016

At the time of opening, out of above 7 applying agencies, the prequalification documents of following 04 agencies / contractors were received duly sealed envelope, which were opened in presence of all the authorized participating representatives. The advertised required mandatory documents attached with prequalification documents were announced loudly one by one of each every firm, which were found as shown against each as under.

1	M/S Sher Muhammad Mugheri & Co.	License No. 00141 Category CA	NTN No. 3397725-9	No Black listed
2	M/S K.M.C & Co.	License No. 01548 Category C2	NTN No. 1177146-1	No Black listed
3	M/S A.M & M.J Builders Pvt Ltd	License No. 01563 Category C2	NTN No. 4405135-2	No Black listed
4	M/S Madani Enterprises	License No. 01563 Category C2	NTN No: 4405135-2	No Black listed

2. Evaluation for Prequalification

The procurement committee evaluated the prequalification documents based on the Evaluation Criteria given in Pre-Qualification documents, which were issued and received back. The total marks are 100, which comprises of five sections with distribution as given below;

A	Company Profile	15 Marks
B	General Experience Record	35 Marks
C	Personal Capability	20 Marks
D	Equipment Capability	20 Marks
E	Financial Soundness	10 Marks
Total		100 Marks

Note: The aggregate qualifying score is 60%, but it is mandatory that the Contractor obtain at least 30% in each section.

The information and document produced by the contractors attached with prequalification documents were scrutinized on by one and processed to award points to each firm in accordance with the Evaluation Criteria.

The Summary of comparative score is shown as Annexure-II (Sheet 1/7) enclosed by detailed sheet 2/7 to sheet 7/7.

Where is the following Contractor are disqualified due to not securing 60% Marks aggregate qualify score is 60% which was mentioned at page No.4 section-2 of prequalification documents.

01	M/S A.M & M.J Builders Pvt: Ltd	44.75%
----	------------------------------------	--------

3. Conclusion+

In accordance with evaluation criteria (table I showing summary) out of Four (04) participating contractors/ Firms who have submitted their documents, following 03 Nos. Contractors / Firms only found to be qualified for prequalification to participate in bidding procedure for the works of subject project;

1	M/S Sher Muhammad Mugheri & Co.
2	M/S K.M.C & Co.
3	M/S Madani Enterprises

Signature

Director
Nara Canal Area Water Board
Mirpurkhas

Chairman



Executive Engineer
Mithrao Division
Mirpurkhas

Member/ Secretary



Executive Engineer
Public Health Engineering Division
Mirpurkhas

Member



*Evaluation Report of 03 Three Contractors/firms
for pre qualification is here by approved -*

*checked -
adw
checked*

adw
Technical Officer
Sindh Irrigation & Drainage Authority
Hyderabad.

adw
Managing Director
Sindh Irrigation & Drainage Authority
Hyderabad.


(ADP SCHEME 2016-17) IN MITHRAO DIVISION MIRPURKHAS
STATEMENT SHOWING STATUS OF CONTRACTORS
AFTER ASSESSMENT UNDER EVALUATION CRITERIA OF DOCUMENTS FOR PRE-QUALIFICATION
(AGGREGATE QUALIFYING SCORES 60%, BUT IT IS MANDATORY TO OBTAIN AT LEAST 40% IN EACH SECTION

S#	Name of Contractor / Firm	Application on letter Hand	D.R Rs: 3000/-	Sole Proprieter /JV (Not more than 3 Nos	DOCUMENT ATTACHED				REMARKS
					Valid Registration Certificate of PEC	Tax Registration Certificate	Affidavit of not Black Listing Proof Certificate	Any Other Information	
1	M/S Sher Muhammad Mugheri & Co.	Received Hand	81/53 Dated 28/11/2016	Sole Proprieter	License No. 00141 Category CA	3397725-9	Attached (Also Verified from PEC Website)		
2	M/S K.M.C & Co.	Received Hand	81/54 Dated 28/11/2016	Sole Proprieter	License No. 01548 Category C2	1177146-1	Attached (Also Verified from PEC Website)		
3	M/S G.H.B Construction & co.	Received Hand	81/55 Dated 28/11/2016	Sole Proprieter	Pre-Qualification Document not received back by the Firm/ contractor for further evaluation, hence not participated				
4	M/S Madani Enterprises	Received Hand	81/56 Dated 30/11/2016	Sole Proprieter	License No. 01500 Category C2	3024740-3	Attached (Also Verified from PEC Website)		
5	M/S Saeed Khan Construction Co.	Received Hand	81/57 Dated 02/12/2016	Sole Proprieter	Pre-Qualification Document not received back by the Firm/ contractor for further evaluation, hence not participated				
6	M/S A.M & M.J Builders Pvt Ltd	Received Hand	81/58 Dated 07/12/2016	Sole Proprieter	License No. 01563 Category C2	4405135-2	Attached (Also Verified from PEC Website)		
7	M/S Galandar Bux Abro	Received Hand	81/59 Dated 08/12/2016	Sole Proprieter	Pre-Qualification Document not received back by the Firm/ contractor for further evaluation, hence not participated				

MEMBER


 EXECUTIVE ENGINEER
 PUBLIC HEALTH ENGINEERING DIVISION
 MIRPURKHAS

CHAIRMAN


 DIRECTOR
 NARA CANAL AREA WATER BOARD
 MIRPURKHAS

MEMBER / SECRETARY


 EXECUTIVE ENGINEER
 MITHRAO DIVISION
 MIRPURKHAS


CONSTRUCTION CEMENT CONCRETE LINING ALONG NABISAR BRANCH CANAL SYSTEM OF MITHRAO DIVISION (PHASE-I)

S#	Name of Contractor / Firm	TOTAL PERCENTAGE SCORE						Pass / Fail	Remarks
		A	B	C	D	E	TOTAL		
1	M/S Sher Muhammad Mugheri & Co.	86.00%	57.00%	100.00%	95.00%	100.00%	82.00%	Pass	Qualified in accordance with Evaluation criteria
2	M/S K.M.C & Co.	86.00%	57.00%	100.00%	90.00%	100.00%	81.00%	Pass	Qualified in accordance with Evaluation criteria
3	M/S G.H.B Construction & co.	0.00%	0.00%	0.00%	0.00%	0.00%	0.00%		Pre-Qualification Document not received back by the Firm/ contractor for further evaluation, hence not participated
4	M/S Madani Enterprises	86.00%	57.00%	100.00%	91.00%	100.00%	82.00%	Pass	Qualified in accordance with Evaluation criteria
5	M/S Saeed Khan Construction Co.	0.00%	0.00%	0.00%	0.00%	0.00%	0.00%		Pre-Qualification Document not received back by the Firm/ contractor for further evaluation, hence not participated
6	M/S A.M & M.J Builders Pvt Ltd	22.00%	23.00%	100.00%	58.00%	0.00%	44.75%	Fail	Disqualified in accordance with Evaluation criteria
7	M/S Qalandar Bux Abro	0.00%	0.00%	0.00%	0.00%	0.00%	0.00%		Pre-Qualification Document not received back by the Firm/ contractor for further evaluation, hence not participated


MEMBER


EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
MIRPURKHAS

CHAIRMAN


DIRECTOR
NARA CANAL AREA WATER BOARD
MIRPURKHAS

MEMBER / SECRETARY


EXECUTIVE ENGINEER
MITHRAO DIVISION
MIRPURKHAS


CONSTRUCTION CEMENT CONCRETE LINING ALONG NABISAR BRANCH CANAL SYSTEM OF MITHRAO DIVISION (PHASE-II)

DESCRIPTION	Maximum Marks	M/S Sher Muhammad Mugheri & Co.	M/S K.M.C & Co.	M/S G.H.B Construction & co.	M/S Madani Enterprises	M/S Saeed Khan Construction Co.	M/S A.M & M.J Builders Pvt Ltd	M/S Galandar Bux Abro
a) Company Profile	15.00	13.00	13.00	Pre-Qualification Document not received back by the Firm/ contractor for further evaluation, hence not participated				Pre-Qualification Document not received back by the Firm/ contractor for further evaluation, hence not participated
b) General Experience Record	35.00	20.00	20.00	Pre-Qualification Document not received back by the Firm/ contractor for further evaluation, hence not participated				5.00
c) Personal Capabilities required for Project	20.00	20.00	20.00	Pre-Qualification Document not received back by the Firm/ contractor for further evaluation, hence not participated				8.00
d) Equipment Capability	20.00	19.00	18.00	Pre-Qualification Document not received back by the Firm/ contractor for further evaluation, hence not participated				20.00
e) Financial Soundness / Status	10.00	10.00	10.00	Pre-Qualification Document not received back by the Firm/ contractor for further evaluation, hence not participated				11.75
TOTAL OF MARKS OBTAINED	100.00	82.00	81.00	Pre-Qualification Document not received back by the Firm/ contractor for further evaluation, hence not participated				44.75
% Marks Obtained		82.00%	81.00%	82.00%				44.75%
Pass (P) / Fail (F) (Aggregate Qualifying Score is 60%, but it is mandatory to obtain at least 40% in each section)		P	P	P				F
Remarks								


MEMBER


 EXECUTIVE ENGINEER
 PUBLIC HEALTH ENGINEERING DIVISION
 MIRPURKHAS

CHAIRMAN


 DIRECTOR
 NARA CANAL AREA WATER BOARD
 MIRPURKHAS

MEMBER / SECRETARY


 EXECUTIVE ENGINEER
 MITHRAO DIVISION
 MIRPURKHAS

CONSTRUCTION CEMENT CONCRETE LINING ALONG NABISAR BRANCH CANAL SYSTEM OF MITHRAO DIVISION (PHASE-I)

DESCRIPTION	Maximum Marks	M/S Sher Muhammad Mugheri & Co.	M/S K.M.C & Co.	M/S G.H.B Construction & co.	M/S Madani Enterprises	M/S Saeed Khan Construction Co.	M/S A.M & M.J Builders Pvt Ltd	M/S Galandar Bux Abro
A) Company Profile (Total 10 Marks) i. Period since Firm / Contractor is in construction business Up to 5 years Up to 10 years Above 10 Years (PEC Licence for each year) ii. Office Facilities (Total 05 Marks) In Sindh Province In any other province / Islamabad Outside Country Note: Support documentation must be provided for (i) to (ii) above Total of sheet 2/5 C/O to Summary of Evaluation Criteria				Pre-Qualification Document not received back by the Firm/contractor for further evaluation, hence not participated		Pre-Qualification Document not received back by the Firm/contractor for further evaluation, hence not participated		Pre-Qualification Document not received back by the Firm/contractor for further evaluation, hence not participated
	2.00							
	5.00							
	10.00	10	10		10		2	0
		OK (CA)	OK (CA)		OK (CA)		OK (CA)	0
	3.00	3	3		3		3	
	1.00	0	0		0		0	
	1.00	0	0		0		0	
		15.00	13.00	13.00		13.00		5.00


MEMBER

CHAIRMAN

MEMBER / SECRETARY


EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
MIRPURKHAS


DIRECTOR
NARA CANAL AREA WATER BOARD
MIRPURKHAS


EXECUTIVE ENGINEER
MITHRAO DIVISION
MIRPURKHAS

CONSTRUCTION CEMENT CONCRETE LINING ALONG NABISAR BRANCH CANAL SYSTEM OF MITHRAO DIVISION (PHASE-I)


DESCRIPTION	Maximum Marks	M/S Sher Muhammad Mugheri & Co.	M/S K.M.C & Co.	M/S G.H.B Construction & co.	M/S Madani Enterprises	M/S Saeed Khan Construction Co.	M/S A.M & M.J Builders Pvt Ltd	M/S Galandar Bux Abro
B) General Experience Record (Total 35 Marks)								
i. Project of similar nature and complexity (20 Marks) Completed over last 05 years 01- Project 02- Project 03- Project 04- Project 05- Project	4.00 4.00 4.00 4.00 4.00	4.00 4.00 4.00 4.00 4.00	4.00 4.00 4.00 4.00 4.00	4.00 4.00 4.00 4.00 4.00	4.00 4.00 4.00 4.00 4.00	4.00 4.00 4.00 4.00 4.00	4.00 4.00 0.00 0.00 0.00	4.00 4.00 0.00 0.00 0.00
ii. Projects of similar nature and complexity in Hand (15 Marks) Project having cost 580 Million or 01- Project 02- Project 03- Project	5.00 5.00 5.00	0.00 0.00 0.00	0.00 0.00 0.00	0.00 0.00 0.00	0.00 0.00 0.00	0.00 0.00 0.00	0.00 0.00 0.00	0.00 0.00 0.00
Note: (ii) above		Ok	Ok	Ok	Ok	Ok	Ok	Ok
Total of Sheet C/o to Summary of Evaluation Criteria	35.00	20.00	20.00	20.00	20.00	20.00	8.00	8.00
								Pre-Qualification Document not received back by the Firm/ contractor for further evaluation, hence not participated
								Pre-Qualification Document not received back by the Firm/ contractor for further evaluation, hence not participated
								Pre-Qualification Document not received back by the Firm/ contractor for further evaluation, hence not participated

MEMBER

CHAIRMAN

MEMBER / SECRETARY


 EXECUTIVE ENGINEER
 PUBLIC HEALTH ENGINEERING DIVISION
 MIRPURKHAS


 DIRECTOR
 NARA CANAL AREA WATER BOARD
 MIRPURKHAS


 EXECUTIVE ENGINEER
 MITHRAO DIVISION
 MIRPURKHAS

CONSTRUCTION CEMENT CONCRETE LINING ALONG NABISAR BRANCH CANAL SYSTEM OF MITHRAO DIVISION (PHASE-I)

DESCRIPTION	Maximum Marks	M/S Sher Muhammad & Co.	M/S K.M.C & Co.	M/S G.H.B Construction & Co.	M/S Madani Enterprises	M/S Saeed Khan Construction Co.	M/S A.M & M.J Builders Pvt Ltd	M/S Galandar Bux Abro
C) Personal Capabilities required for this Project (Total 20 Marks)								
1 BSc/BE (civil engineers registered with PEC with experience of 15 years and above) (02 Nos)								
(i) Qualification								
M.Sc (Engineering)								
01 No. B.E/B.Sc (Engineering)								
Experience								
05-12 Years		4	4		4		4	
above 15 years		4	4		4		4	
2 Field Engineer registered with PEC with experience of 15 years and above (02 Nos)	8.00	8	8		8		8	
(i) Qualification								
02 Nos. B.E/B.Sc (Engineering)								
Experience								
05-10 Years		3	3		3		3	
above 15 years		3	3		3		3	
3 Assistant engineer BE Civil B-Tech civil Engineering with experience of 02 years or above, Diploma in Civil engineer Experience of 04 years or above.	6.00	6	6		6		6	
(i) Qualification								
02 Marks for 02 years		2	2		2		2	
02 Marks for experience more than 02 years		2	2		2		2	
4 Diploma in Civil Engineering, with experience of 04 years or above (04 Nos)	4.00	4	4		4		4	
(i) Qualification								
D.A.E								
Experience								
above 04 years		2	2		2		2	
04 years experience		2	2		2		2	
Total of Sheet 4/6 C/o to Summary of Evaluation Criteria	20.00	20.00	20.00	20.00	20.00	20.00	20.00	20.00
				Pre-Qualification Document not received back by the Firm/ contractor for further evaluation, hence not participated		Pre-Qualification Document not received back by the Firm/ contractor for further evaluation, hence not participated		Pre-Qualification Document not received back by the Firm/ contractor for further evaluation, hence not participated

MEMBER

CHAIRMAN

MEMBER / SECRETARY


 EXECUTIVE ENGINEER
 PUBLIC HEALTH ENGINEERING DIVISION
 MIRPURKHAS


 DIRECTOR
 NARA CANAL AREA WATER BOARD
 MIRPURKHAS


 EXECUTIVE ENGINEER
 MITHRAO DIVISION
 MIRPURKHAS

CONSTRUCTION CEMENT CONCRETE LINING ALONG NABISAR BRANCH CANAL SYSTEM OF MITHRAO DIVISION (PHASE-I)

DESCRIPTION	(Total 20 Marks)	Maximum Marks	M/S Sher Muhammad & Co.	M/S K.M.C & Co.	M/S G.H.B Construction & Co.	M/S Madani Enterprises	M/S Saeed Khan Construction Co.	M/S A.M & M.J Builders Pvt Ltd	M/S Galandar Bux Abro
D) EQUIPMENTS CAPABILITY									
a) Moveable assets (Machinery)									
b) Available quantity of Each equipment									
a) Moveable assets (Machinery)									
Lining Machine (02 Nos)		1.00	0.50	0.50		1.00		0.50	
Concrete Batching Plant (01 No)		1.00	1.00	1.00		1.00		1.00	
Drilling 01 No.		1.00	1.00	1.00		1.00		0.00	
Concrete Transit Mixer 07 Nos		1.00	1.00	1.00		1.00		0.00	
Concrete Finisher 07 Nos		1.00	1.00	1.00		1.00		0.00	
Grader / Scraper 07 Nos		1.00	1.00	1.00		1.00		0.00	
Bull Dozer 07 Nos		1.00	1.00	1.00		1.00		1.00	
Excavators 14 Nos.		1.00	1.00	1.00		1.00		1.00	
Compaction Equipment 10 Nos		1.00	1.00	1.00		1.00		0.50	
Dumper 20 Nos.		1.00	1.00	1.00		1.00		0.00	
Showel / Loader 07 Nos.		1.00	1.00	0.50		1.00		0.50	
Roller 10 Nos.		1.00	1.00	1.00		1.00		1.00	
Water Tanker 10 Nos.		1.00	1.00	1.00		1.00		1.00	
Generator Pumps 25 Nos.		1.00	1.00	1.00		1.00		0.50	
Crane 03 Nos.		1.00	0.50	0.50		0.50		0.25	
Vibrator 07 Nos.		1.00	1.00	1.00		1.00		0.50	
Vibratory Roller 07 Nos		1.00	1.00	1.00		1.00		0.50	
Concrete Mixer 07 Nos.		1.00	1.00	1.00		1.00		0.50	
Tractor with Trolley 20 Nos.		1.00	1.00	1.00		1.00		0.50	
De-watering pumps 10 Nos.		1.00	1.00	1.00		1.00		1.00	
b) Available quantity of Each equipment									
* Own 100%	Hire 80%								
Total of Sheet C/o Summary of Evaluation Criteria		20.00	19.00	18.00	Pre-Qualification Document not received back by the Firm/ contractor for further evaluation, hence not participated	19.00	Pre-Qualification Document not received back by the Firm/ contractor for further evaluation, hence not participated	11.75	Pre-Qualification Document not received back by the Firm/ contractor for further evaluation, hence not participated

MEMBER


 EXECUTIVE ENGINEER
 PUBLIC HEALTH ENGINEERING DIVISION
 MIRPURKHAS

CHAIRMAN


 DIRECTOR
 NARA CANAL AREA WATER BOARD
 MIRPURKHAS

MEMBER / SECRETARY


 EXECUTIVE ENGINEER
 MITHRAO DIVISION
 MIRPURKHAS

CONSTRUCTION CEMENT CONCRETE LINING ALONG NABISAR BRANCH CANAL SYSTEM OF MITHRAO DIVISION (PHASE-I)

DESCRIPTION	Maximum Marks	M/S Sher Muhammad & Co.	M/S K.M.C & Co.	M/S G.H.B Construction & co.	M/S Madani Enterprises	M/S Saeed Khan Construction Co.	M/S A.M & M.J Builders Pvt Ltd	M/S Qalandar Bux Abro
4 Financial Capabilities								
a Audited Financial Statements for the last five years		Yes						
b Income Tax Registration+SRB		Yes						
Yes..... No.....								
c Income Tax Statement		Yes						
d Working Capital 9 in Hand for this Project/work (Bank Statement)								
Less than 15% of Estimated Cost of this work	2.00	0	0		0		0	
15-25% of Estimated Cost of this Work	4.00	0	0		0		0	
26-40% of Estimated Cost of this Work	8.00	0	0		0		0	
More than 40% of Estimated Cost of this Work.	10.00	10	10		10		0	
9 Letter from Bank Stating financial soundness stability & credit worthiness								
Total of Sheet 4/6 C/o to Summary of Evaluation Criteria	10.00	10.00	10.00		10.00		0.00	
				Pre-Qualification Document not received back by the Firm/ contractor for further evaluation, hence not participated		Pre-Qualification Document not received back by the Firm/ contractor for further evaluation, hence not participated		Pre-Qualification Document not received back by the Firm/ contractor for further evaluation, hence not participated

MEMBER


 EXECUTIVE ENGINEER
 PUBLIC HEALTH ENGINEERING DIVISION
 MIRPURKHAS

CHAIRMAN


 DIRECTOR
 NARA CANAL AREA WATER BOARD
 MIRPURKHAS

MEMBER / SECRETARY


 EXECUTIVE ENGINEER
 MITHRAO DIVISION
 MIRPURKHAS