



KARACHI METROPOLITAN CORPORATION
OFFICE OF THE EXECUTIVE ENGINEER (CM)
ENGINEERING DEPARTMENT

4th Floor, Room No. C-412, Civic Centre, Gulshan-e-Iqbal, Karachi

No. EE/CM/Engg. Dept/KMC/68/116

Dated: 16-03-2016

BID EVALUATION REPORT

(In Compliance of Clause 45 SPP Rules 2010)

- Name of Procuring Agency: Karachi Metropolitan Corporation
- Tender Reference No: EE/CM/ED/KMC/153/2015 Dated: 20-04-2015
- Tender Description/Name of work/item: CONSTRUCTION OF KALRI NALLAH IN LYARI AND MACHAR COLONY DISTRICT SOUTH, KARACHI.
- Method of Procurement: Pre-Qualification Procedure
- Tender Published: Daily Express Dated 22-04-2015, Daily Express Tribune dated 22-04-2015, Daily Awami Awaz and Daily Nai-Baat dated 23-04-2015 etc and SPPRA Website S.No.23791.
- Total Bid documents Sold: 34 Nos.
- Total Bids Received: 31 Nos.
- Technical Bid Opening date: (if applicable) 21-05-2015 (Provide details in separate form)
- No. of Bid technically qualified (if applicable): 26 Nos.
- Bid (s) Rejected: 05 Nos. (Did not meet Minimum Qualification Criteria)
- Financial Bid Opening date: 12-11-2015
- Bid Evaluation Report:

SN	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1	M/s Samad Khan Babar & Co.	229447113	1 st Lowest	7.67% Above the Estimated cost of Rs.213.101 Million	Qualified as per Minimum Qualification / Eligibility Criteria	Recommended for award of work
2	M/s Deen Muhammad	232648388	2 nd Lowest	9.17% Above the Estimated cost of Rs.213.101 Million	Qualified as per Minimum Qualification / Eligibility Criteria	Not recommended due to higher rates
3	M/s Yousuf Khan & Bros.	233141324	3 rd Lowest	9.40% Above the Estimated cost of Rs.213.101 Million	Qualified as per Minimum Qualification / Eligibility Criteria	Not recommended due to higher rates

SPPRA INWARD DIARY

NO: 9348

DATED: 17/3/2016

KARACHI METROPOLITAN CORPORATION
ENGINEERING DEPARTMENT

PRE-QUALIFICATION OF CONTRACTORS / FIRMS / CONSORTIA FOR THE WORK OF
"CONSTRUCTION OF KARLI NALLAH IN LYARI AND MACHAR COLONY, DISTRICT
SOUTH KARACHI".


Tender Ref. EE/CM/ED/KMC/153/2015
Dated : 20-04-2015


Received on: 21 - 05 - 2015

TECHNICAL EVALUATION REPORT

SN	NAME OF FIRM	MARKS OBTAINED (Out of 100 Marks)	REMARKS
1	M/s Shamsheer Khan & Bros.	96	Qualified
2	M/s King Enterprises	91	Qualified
3	M/s Kamran & Kampany	91	Qualified
4	M/s Samad Khan Babar & Co.	90	Qualified
5	M/s Insaf & Brothers	89	Qualified
6	M/s Muhammad Siddique & Bros.	88	Qualified
7	M/s Aaqib Builders	87	Qualified
8	M/s N.K. Const Co.	87	Qualified
9	M/s Faheem & Naseem Const. Co.	85	Qualified
10	M/s K.N. Builders	84	Qualified
11	M/s Eastern Const. Co.	83	Qualified
12	M/s K.A & Bros.	81	Qualified
13	M/s M.S. Khan & Brothers	81	Qualified
14	M/s Kaim Khani Competition International	80	Qualified
15	M/s Haji Syed Ameer & Brothers	79	Qualified
16	M/s Saba Enterprises	76	Qualified
17	M/s Deen Muhammad	76	Qualified
18	M/s Shams & Zain Meo Rajput Const. Co.	76	Qualified
19	M/s Mehram Traders	75	Qualified
20	M/s Haji Abdul Sattar	75	Qualified
21	M/s Yousaf Khan & Brothers	72	Qualified
22	M/s Adeel Humayon	72	Qualified
23	M/s G.Q.S Contractors	72	Qualified
24	M/s Haji Abdul Baqi & Bros	72	Qualified
25	M/s Shaheen Trading	70	Qualified
26	M/s Noman Builders	70	Qualified
27	M/s Haji Gul Muhammad Khan	56	Not Qualified
28	M/s Mass Developer	55	Not Qualified
29	M/s Al-Khair Const. Co.	53	Not Qualified
30	M/s M.D. Construction Co.	51	Not Qualified
31	M/s Pearl Const. Co.	43	Not Qualified



[Syed Nafees Agha]
Executive Engineer, LDA
Member


[Muhammad Sohail]
Asst. Executive Engineer
(CM), KMC
Member



[Syed Bashir Hussain Shah]
Chief Engineer (CM/Design), KMC
Chairman

SN	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
4	M/s Noman Builders	Not Quoted	Not Quoted	Not Quoted	Bids not confirming to the requirements of the criteria given in the NIT and Tender Documents.	Non Responsive
5	M/s N.K. & Co.	Not Quoted	Not Quoted	Not Quoted	Bids not confirming to the requirements of the criteria given in the NIT and Tender Documents.	Non Responsive
6	M/s King Enterprises	Not Quoted	Not Quoted	Not Quoted	Bids not confirming to the requirements of the criteria given in the NIT and Tender Documents.	Non Responsive

This issued with the approval of the members of the procurement committee.


 [Syed Nafees Agha]
 Executive Engineer, LDA
 Member


 [Nayab Saeed]
 Director (Accounts) Engg. Dept.
 KMC
 Member


 [Syed Basfir Hussain Shah]
 C.E. (CM/Design), KMC
 Chairman

Director (CB), SPPRA, GOS

(With a request to upload on SPPRA Website)

Sr. Director (IT), KMC


With a request to upload on the KMC Website

Additional Director (Computer Section), Administrator Secretariat, KMC

With a request to upload on the KMC Website

C.C. to:-

1. Director General (Technical Services), KMC
2. Chief Engineer / Project Director (Concerned), KMC
3. All Procurement Committee Members
4. PS to MD, SPPRA, Govt. of Sindh.
5. Secretary to Administrator, Karachi


 [Syed Raheel Ali]
 Executive Engineer (CM), KMC

KARACHI METROPOLITAN CORPORATION ENGINEERING DEPARTMENT

COMPARATIVE STATEMENT

Name of Work: CONSTRUCTION OF KALRI NALLAH IN LYARI AND MACHAR COLONY DISTRICT SOUTH, KARACHI.

Estimated Cost: Part - A (Schedule Rates): Rs.19,46,44,810/-


Tentative Cost: Rs.213.101 Million

Part - B (Offer Rates) Tender Opened on: 12-11-2015

Lowest Bidder	Name of Contractor (M/s.)	Quoted Rate	Quoted Amount (In Rs.)	Total Amount as per Calculation	Remarks
1	M/s Samad Khan Babar & Co.	2.00% Above the S/R	198537706	198537706	RESPONSIVE
		Offer Rate	30909407	30909407	
		TOTAL	229447113	229447113	
2	M/s Deen Muhammad	4.00% Above the S/R	202430602	202430602	RESPONSIVE
		Offer Rate	30217786	30217786	
		TOTAL	232648388	232648388	
3	M/s Yousuf Khan & Bros.	3.00% Above the S/R	200484154	200484154	RESPONSIVE
		Offer Rate	32657170	32657170	
		TOTAL	233141324	233141324	
4	M/s Noman Builders	S/R	Not Quoted	Not Quoted	NON RESPONSIVE Pay Order Not Attach
		Offer Rate	Not Quoted	Not Quoted	
		TOTAL	Not Quoted	Not Quoted	
5	M/s N.K. & Co.	S/R	Not Quoted	Not Quoted	NON RESPONSIVE Pay Order Not Attach
		Offer Rate	Not Quoted	Not Quoted	
		TOTAL	Not Quoted	Not Quoted	
6	M/s King Enterprises	S/R	Not Quoted	Not Quoted	NON RESPONSIVE Pay Order Not Attach
		Offer Rate	Not Quoted	Not Quoted	
		TOTAL	Not Quoted	Not Quoted	


|Syed Nafees Aghal|
Executive Engineer, LDA
Member


|Nayab Saqib|
Director (Accounts) Dept. KMC
Member


|Syed Bashir Hussain Shah|
C.E. (CMD Design), KMC
Chairman

Subject: **CONSTRUCTION OF KARLI NALLAH IN LYARI AND MACHAR COLONY DISTRICT SOUTH KARACHI.**

EOI No. EE/CM/ED/KMC/153/15 Dated 20-04-2015.

Method of Procurement: **PREQUALIFICATION PROCEDURE.**

MINUTES OF PROCUREMENT COMMITTEE MEETING FOR FINANCIAL EVALUATION

A meeting of the procurement committee of this department held on 10-03-2016 regarding the evaluation of Financial Proposals received in the office of the Chief Engineer (East), KMC. The meeting was attended by following members of the procurement committee:

- | | | |
|----------------------------|----------------------------|----------|
| 1. Mr. Bashir Hussain Shah | C.E. (Design/CM), KMC | Chairman |
| 2. Mr. Nayyab Saeed | Director Accounts, ED, KMC | Member |
| 3. Mr. Nafees Agha | XEN, LDA, | Member |

As reported by the procurement committee for Bid Opening the following bidders submitted their Financial Proposals which were opened on 12-11-2015:

Lowest Bidder	Name of Contractor (M/s.)	Quoted Rate	Quoted Amount (In Rs.)
1	M/s Samad Khan Babar & Co.	2.00% Above the S/R	198537706
		Offer Rate	30909407
		TOTAL	229447113
2	M/s Deen Muhammad	4.00% Above the S/R	202430602
		Offer Rate	30217786
		TOTAL	232648388
3	M/s Yousuf Khan & Bros.	3.00% Above the S/R	200484154
		Offer Rate	32657170
		TOTAL	233141324
4	M/s Noman Builders	S/R	Not Quoted
		Offer Rate	Not Quoted
		TOTAL	Not Quoted
5	M/s N.K. & Co.	S/R	Not Quoted
		Offer Rate	Not Quoted
		TOTAL	Not Quoted
6	M/s King Enterprises	S/R	Not Quoted
		Offer Rate	Not Quoted
		TOTAL	Not Quoted

After due consideration and deliberation the committee observed that the rates quoted by the lowest bidder are 7.67% higher than Engineer's Estimate. However the following three points were also important:

1. Cancelling of the instant NIT and calling and processing of fresh NIT would consume substantial precious time.
2. There is strong possibility that rates higher than the instant bids could be received in the fresh NIT which will transpire into further loss of funds.
3. SPPRA does not allow any curtailment of rates received through negotiation.

In the light of the above facts the committee has decided to recommend the name of M/s Samad Khan Babar & Co. for the subject work for consideration for award of contract by the competent authority of KMC.


[Syed Nafees Agha]
Executive Engineer, LDA
Member


[Nayyab Saeed]
Director Accounts, ED, KMC
Member


[Syed Bashir Hussain Shah]
C.E. (CM/Design), KMC
Chairman



KARACHI METROPOLITAN CORPORATION
OFFICE OF THE CHIEF ENGINEER (DISTRICT EAST)
ENGINEERING DEPARTMENT K.M.C.

Old KBCA Building near Water Board Office Ph-# 021-99231488

No: CE (East)/Engg:Deptt: /KMC/157/2015

Dated: 17/11/2015

N.I.T No: E01 NO. EE/CM/ED/KMC/153/2015 DATED:- 20-04-2015
Tender Reference No: KMC/CE/East/04/15-16
Method of Procurement: SINGLE STAGE 2 ENVELOPE

MINUTES OF BID OPENING MEETING

A meeting of the procurement committee of this department was held on 16-11-2015 for opening the bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders (Attendance sheet is enclosed)

The following bidders submitted their bids till the deadline of submission:

1. M/S. Samad Khan Babar & Co.
2. M/S. Deen Mohammad.
3. M/S. Yousuf Khan & Brothers.
4. M/S. Noman Builders.
5. M/S. N.K.& Co.
6. M/S. King Ent.


The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee. All the member of Procurement Committee signed each and every page of financial proposal bid the bids do not contain any over-writing or cutting. Following is the details of bid announced:


S.#	Name of Contractors	Schedule Rate & O/R	Rate Quoted by Contractor	Amount of Bid Security	Pay order No/ Date	Remarks
1.	M/S. Samad Khan Babar & Co.	S/R. 19,46,44,810/= O/R.	2%above 19,85,37,706/= 3,09,09,407/= 22,94,47,113/=	42,62,000	P.O.No.1612853 Silk bank.	Responsive 1st Lowest
2.	M/S. Deen Mohammad.	S/R. 19,46,44,810/= O/R.	4%above 20,24,30,602/= 30,217,786/= 23,26,48,388/=	42,62,000	P.O.No.1612861 Silk Bank.	Responsive 2 nd Lowest
3.	M/S. Yousuf Khan & Brothers.	S/R. 19,46,44,810/= O/R.	3%above 20,04,84,154/= 3,26,57,170/= 23,31,41,324/=	42,62,000	P.O.No.1612860 Silk Bank	Responsive 3 rd Lowest
4.	M/S. Noman Builders.	N.Q	N.Q	42,62,000	P.O. Not Attach	Responsive 4 th Lowest
5.	M/S. N.K.& Co.	N.Q	N.Q	42,62,000	P.O. Not Attach	Responsive 5 th Lowest
6.	M/S. King Ent.	N.Q	N.Q	42,62,000	P.O. Not Attach	Responsive 6 th Lowest


The committee shall examine all the bids as per Qualification / eligibility Criteria provided in the bidding documents, arithmetical check and verify the documents and bid security submitted by the bidders.

The Tender Documents received from the bidders will now be sent to the contract Management Section for further necessary action.

The meeting ended with the vote of thanks to and from the chair.


Ansar Ahmed
Executive Engineer
KW&SB


Muhammad Sami Khan
Superintending Engineer
K.M.C.


Muhammad Ibrahim Baloch
Chief Engineer
District East
K.M.C.



KARACHI METROPOLITAN CORPORATION
OFFICE OF THE EXECUTIVE ENGINEER (CM)
ENGINEERING DEPARTMENT


No. EE/CM/Engg.Dept/KMC/ 468/15

Dated: 6-10-15

The Deputy Director (Enf-I),
Sindh Public Procurement Regulatory Authority,
Government of Sindh,
Karachi.

Subject: PRE-QUALIFICATION OF CONTRACTORS / FIRMS / CONSORTIA FOR THE WORK OF "CONSTRUCTION OF KARLI NALLAH IN LYARI AND MACHAR COLONY, DISTRICT SOUTH KARACHI".
Tender Reference No.EE/CM/ED/KMC/153/15 dated 20-04-2015.

Enclosed please find herewith summary of Technical Evaluation Report alongwith Detailed Evaluation Report for the subject work duly signed by the procurement committee members for hoisting on the SPPRA's website.


Executive Engineer (CM)
Karachi Metropolitan Corporation

C.C. to:

1. Director General (TS), KMC
2. Chief Engineer (CM), E.D., KMC.
3. Secretary to Administrator, KMC
4. Office Copy



KARACHI METROPOLITAN CORPORATION
ENGINEERING DEPARTMENT


PRE-QUALIFICATION OF CONTRACTORS / FIRMS / CONSORTIA FOR THE WORK OF
"CONSTRUCTION OF KARLI NALLAH IN LYARI AND MACHAR COLONY, DISTRICT
SOUTH KARACHI".


Tender Ref. EE/CM/ED/KMC/153/2015
Dated : 20-04-2015


Received on: 21 - 05 - 2015












TECHNICAL EVALUATION REPORT


SN	NAME OF FIRM	MARKS OBTAINED (Out of 100 Marks)	REMARKS
1	M/s Shamsheer Khan & Bros.	96	Qualified
2	M/s King Enterprises	91	Qualified
3	M/s Kamran & Kampany	91	Qualified
4	M/s Samad Khan Babar & Co.	90	Qualified
5	M/s Insaf & Brothers	89	Qualified
6	M/s Muhammad Siddique & Bros.	88	Qualified
7	M/s Aaqib Builders	87	Qualified
8	M/s N.K. Const Co.	87	Qualified
9	M/s Faheem & Naseem Const. Co.	85	Qualified
10	M/s K.N. Builders	84	Qualified
11	M/s Eastern Const. Co.	83	Qualified
12	M/s K.A & Bros.	81	Qualified
13	M/s M.S. Khan & Brothers	81	Qualified
14	M/s Kaim Khani Competition International	80	Qualified
15	M/s Haji Syed Ameer & Brothers	79	Qualified
16	M/s Saba Enterprises	76	Qualified
17	M/s Deen Muhammad	76	Qualified
18	M/s Shams & Zain Meo Rajput Const. Co.	76	Qualified
19	M/s Mehram Traders	75	Qualified
20	M/s Haji Abdul Sattar	75	Qualified
21	M/s Yousaf Khan & Brothers	72	Qualified
22	M/s Adeel Humayon	72	Qualified
23	M/s G.Q.S Contractors	72	Qualified
24	M/s Haji Abdul Baqi & Bros	72	Qualified
25	M/s Shaheen Trading	70	Qualified
26	M/s Noman Builders	70	Qualified
27	M/s Haji Gul Muhammad Khan	56	Not Qualified
28	M/s Mass Developer	55	Not Qualified
29	M/s Al-Khair Const. Co.	53	Not Qualified
30	M/s M.D. Construction Co.	51	Not Qualified
31	M/s Pearl Const. Co.	43	Not Qualified


[Syed Nafees Agla]
Executive Engineer, LDA
Member


[Muhammad Sohail]
Asst. Executive Engineer
(CM), KMC
Member


[Syed Bashir Hussain Shah]
Chief Engineer (CM/Design), KMC
Chairman

S.No	Name of Company	Contract No.	Signature
1	Mehram Trade	0321-2575860	
2	Kaim Khani competition internal	0321 8285988	
3	G M Ealpur		
4	Haji Abdulsatta Bros	0321-3684723	
5	Saba Enterprises	0321-8770849	
6	YOUSUF KHAN DIBRY	0300-2505569	
7	Samad Khan Baber & Co	03002020045	
8	M/S Shaken Keely Co	0344 4848482	
9	KAMRAN KAMPAY	0333-2143948	
10	K.N. Buidder.	0300-2178775	
11	Insof & Bros.	0300-2701969	
12			
13			
14			
15			


12/11

Chief Engineer

District East /Chairman Tender opening committee

K.M.C.




12/11



KARACHI METROPOLITAN CORPORATION
OFFICE OF THE EXECUTIVE ENGINEER (CM)
ENGINEERING DEPARTMENT

No. EE/CM/ED/KMC/ 773 /15

Dated: 31-12-2015

The Manager (Assessment-IV),
Sindh Public Procurement Regulatory Authority,
Government of Sindh,
Karachi.

Subject: **PREQUALIFICATION NO.EE/CM/ED/KMC/153/2015 DATED 20-04-2015 – KMC/MM/1060/15, INF/KRY/1522/15 PUBLISHED IN DAILY EXPRESS TRIBUNE, DAILY EXPRESS AND DAILY AWAMI AWAZ DATED 22-04-2015 AND 23-04-2015 “PREQUALIFICATION OF CONTRACTORS / FIRMS / CONSORTIA FOR CONSTRUCTION OF KARLI NALLAH IN LYARI AND MACHAR COLONY DISTRICT SOUTH KARACHI (SR. NO.23791).**

Reference: Letter No.Dir(Enf-I)/0697/SPPRA/37-1(KMC)/14-15/8948 dated 18-12-2015

Referring your above noted letter on the subject Pre-Qualification Notice following responses may please be persued:

- 1 Copies of the relevant page of the Provincial ADP Budget Bool 2014-15 bearing the name and details of the scheme have already been sent to SPPRA vide No.EE/CM/ED/KMC/176/15 dated 06-05-2015. However a fresh copy is enclosed herewith for ready reference.
- 2 Rule No.7 requires the approval of the Head of the Department and not the Competent Authority or defined under rule 2(k). The Director General (TS), KMC is the Head of the entire Engineering Department of KMC having control over all the offices & staffs and all construction operation being under taken.
- 3 Summary of detailed evaluation report as per evaluation criteria has already been furnished vide No. EE/CM/ED/KMC/469/15 dated 06-10-2015 kindly review the same to find all details of evaluation.
- 4 Minutes of the Technical Evaluation Meeting have been got signed by all the members of the procurement committee is enclosed.
- 5 Copy of the letter No.CE/CM/ED/KMC/417/15 dated 19-11-2015 in response to the complaint lodged by Mr. Saleem Qadri sent to the Commissioner House Karachi is enclosed.

SPPRA INWARD DIARY
NO: 6554
DATED: 01-01-16

Executive Engineer (CM)
Karachi Metropolitan Corporation

C.C. to:

1. Director General (TS), KMC
2. Chief Engineer (CM), E.D., KMC.
3. Secretary to Administrator, KMC
4. Office Copy



PUBLIC SECTOR DEVELOPMENT PROGRAMME 2015-16

GOVERNMENT OF SINDH
FINANCE DEPARTMENT

A handwritten signature in black ink, appearing to be 'A. H. Khan'.

A large, stylized handwritten signature in black ink.
Assistant Executive Engineer (C/M)
Engineering Development
Karachi Metropolitan Corporation

**PROVINCIAL
LOCAL GOVERNMENT DEPARTMENT**

[176]

Gen. Sr. No.	Sector / Sub-sector / Name of Scheme	Location of Scheme/ District	Status Date of Approval	Target Date for Completion	Estimated Cost	Actual Expenditure upto June, 14	Revised Allocation 2014-15		Estimated Expenditure upto June' 15	Throw-forward as on 01-07-15	Allocation for 2015-16			FPA		Financial Progress in %age upto		Financial Projection	
							Total	F.P.A.			Capital	Revenue	Total	Jun'15	Jun'16	2016-17	2017-18		
1001	P/L sewerage line of 12" dia at UC-II Muslimabad (Internal), Raasol Khan Street till Bilal Colony Eidgah Muslimabad and at UC-II Muslimabad Gulzar Mosque to Hazrat Mir Street	Karachi	Un-Approved	June-16	15,000	0.000	0.000	0.000	0.000	15,000	3,750	0.000	3,750	0.000	0	25	11,250	0.000	
1002	Construction of water supply & sewerage system at Jamshed Town Karachi	Karachi	Un-Approved	June-16	50,000	0.000	0.000	0.000	0.000	50,000	12,500	0.000	12,500	0.000	0	25	37,500	0.000	
1003	Rehabilitation of Hub Canal Karachi	Karachi	Un-Approved	June-16	392,660	0.000	0.000	0.000	0.000	392,660	98,165	0.000	98,165	0.000	0	25	294,495	0.000	
1004	Providing / laying sewerage lines in village Shaheed Makhdoom Bilawal :005 Genett / Reh of pitcher nallah in Saddar Ivarti	Karachi	Un-Approved	June-16	11,271	0.000	0.000	0.000	0.000	11,271	2,818	0.000	2,818	0.000	0	25	0.000	0.000	
1006	Const of Reh. of Kalri Nallah in Lyari Macluar Colony	Karachi	Un-Approved	June-16	226,510	0.000	0.000	0.000	0.000	226,510	56,628	0.000	56,628	0.000	0	25	169,882	0.000	
1007	P/L 24", 15", 12" and 8" dia RCC pipe replacement of old under size sewer at Khoso Goth, Shah Faisal Colony, Karachi.	Karachi	Un-Approved	June-16	155,260	0.000	0.000	0.000	0.000	155,260	38,815	0.000	38,815	0.000	0	25	116,445	0.000	
1008	UP-Gratation of Pipri Filter Plant/Pumping Station	Karachi	Un-Approved	June-17	900,000	0.000	0.000	0.000	0.000	900,000	225,000	0.000	225,000	0.000	0	25	70,000	30,000	
1009	Improvement of sewerage line in internal areas, Sikandarabad, Sulfanabad, Salehabad and Keamari Karachi.	Karachi	Un-Approved	June-17	48,000	0.000	0.000	0.000	0.000	48,000	12,000	0.000	12,000	0.000	0	25	36,000	0.000	
1010	Construction of water supply & sewerage system at Latifabad, Hyderabad.(To be funded out of 10% share of Royalty)	Hyderabad	Un-Approved	June-16	50,000	0.000	0.000	0.000	0.000	50,000	12,500	0.000	12,500	0.000	0	25	37,500	0.000	
1011	Water Supply Scheme of village ranokhoso, bakko khoso and marium colony, Jamshoro. (To be funded out of 10% share of Royalty)	Jamshoro	Un-Approved	June-16	80,000	0.000	0.000	0.000	0.000	80,000	20,000	0.000	20,000	0.000	0	25	60,000	0.000	
1012	Rural Drainage Scheme Manbhayoon Jamshoro. (To be funded out of 10% share of Royalty)	Jamshoro	Un-Approved	June-16	59,071	0.000	0.000	0.000	0.000	59,071	14,768	0.000	14,768	0.000	0	25	44,303	0.000	
1013	Imp. & Ext. of Water Supply (Pir Mirad Nako) Dadu City (To be funded out of 10% share of Royalty)	Dadu	Un-Approved	June-16	32,913	0.000	0.000	0.000	0.000	32,913	8,229	0.000	8,229	0.000	0	25	24,684	0.000	
1014	Rehab. & Imp. Of Sewerage / Drainage System of Shikarpur	Shikarpur	Un-Approved	June-17	256,640	0.000	0.000	0.000	0.000	256,640	64,160	0.000	64,160	0.000	0	25	192,480	0.000	

Assistant Executive Engineer (OM)

 Karachi Metropolitan Corporation

Subject: **PRE-QUALIFICATION OF CONTRACTORS / FIRMS / CONSORTIA FOR THE FOLLOWING PROJECTS:**

1. Construction of Karli Nallah in Lyari and Machar Colony District South Karachi.
2. Construction & Rehabilitation of Pitcher Nallah in Saddar & Lyari District South, Karachi.

NIT No. EE/CM/ED/KMC/153/15 and EE/CM/ED/KMC/154/15 Dated 20-04-2015.

Method of Procurement: **PREQUALIFICATION PROCEDURE.**

MINUTES OF TECHNICAL EVALUATION MEETING

A meeting of the procurement committee of this department regarding evaluation of Technical Proposals received in respect of subject pre-qualification notice till the deadlines of submission. The meeting was attended by following members of the procurement committee:

- | | | |
|----------------------------|-----------------------|----------|
| 1. Mr. Bashir Hussain Shah | C.E. (Design/CM), KMC | Chairman |
| 2. Mr. Muhammad Sohail | A.E.E. (CM), KMC | Member |
| 3. Mr. Nafces Agha | XEN, LDA, | Member |

The following bidders submitted their Technical Proposals:

KARLI NALLAH

SN	NAME OF BIDDER	SN	NAME OF BIDDER
1	M/s Shamsheer Khan & Bros.	17	M/s Deen Muhammad
2	M/s King Enterprises	18	M/s Shams & Zain Meo Rajput Const. Co.
3	M/s Kamran & Kampany	19	M/s Mehram Traders
4	M/s Samad Khan Babar & Co.	20	M/s Haji Abdul Sattar
5	M/s Insaf & Brothers	21	M/s Yousaf Khan & Brothers
6	M/s Muhammad Siddique & Bros.	22	M/s Adeel Humayon
7	M/s Aaqib Builders	23	M/s G.Q.S Contractors
8	M/s N.K. Const Co.	24	M/s Haji Abdul Baqi & Bros
9	M/s Faheem & Naseem Const. Co.	25	M/s Shaheen Trading
10	M/s K.N. Builders	26	M/s Noman Builders
11	M/s Eastern Const. Co.	27	M/s Haji Gul Muhammad Khan
12	M/s K.A & Bros.	28	M/s Mass Developer
13	M/s M.S. Khan & Brothers	29	M/s Al-Khair Const. Co.
14	M/s Kaim Khani Competition Intl.	30	M/s M.D. Construction Co.
15	M/s Haji Syed Ameer & Brothers	31	M/s Pearl Const. Co.
16	M/s Saba Enterprises		

PITCHER NALLAH

SN	NAME OF BIDDER	SN	NAME OF BIDDER
1	M/s Shamsheer Khan & Bros.	17	M/s Deen Muhammad
2	M/s King Enterprises	18	M/s Shams & Zain Meo Rajput Const. Co.
3	M/s Kamran & Kampany	19	M/s Mehram Traders
4	M/s Samad Khan Babar & Co.	20	M/s Haji Abdul Sattar
5	M/s Insaf & Brothers	21	M/s Yousaf Khan & Brothers
6	M/s Muhammad Siddique & Bros.	22	M/s Adeel Humayon
7	M/s Aaqib Builders	23	M/s G.Q.S Contractors
8	M/s N.K. Const Co.	24	M/s Haji Abdul Baqi & Bros
9	M/s Faheem & Naseem Const. Co.	25	M/s Shaheen Trading
10	M/s K.N. Builders	26	M/s Noman Builders
11	M/s Eastern Const. Co.	27	M/s Shaheen Construction
12	M/s K.A & Bros.	28	M/s Haji Hassan Gul & Hassan Khan
13	M/s M.S. Khan & Brothers	29	M/s Haji Gul Muhammad Khan
14	M/s Kaim Khani Competition Intl.	30	M/s Mass Developer
15	M/s Haji Syed Ameer & Brothers	31	M/s Prime Construction Co.
16	M/s Saba Enterprises	32	M/s M.D. Construction Co.

The Technical Proposals were opened on **21-05-2015** and relevant documents submitted by the participants were scrutinized by the committee the list of Qualified and Non-Qualified Firms are enclosed:

KARACHI METROPOLITAN CORPORATION
ENGINEERING DEPARTMENT

PRE-QUALIFICATION OF CONTRACTORS / FIRMS / CONSORTIA FOR THE WORK OF
"CONSTRUCTION OF KARLI NALLAH IN LYARI AND MACHAR COLONY, DISTRICT
SOUTH KARACHI".

Tender Ref.


EE/CM/ED/KMC/154/2015


Received on: 21 - 05 - 2015


Dated : 20-04-2015

TECHNICAL EVALUATION REPORT

SN	NAME OF FIRM	MARKS OBTAINED (Out of 100 Marks)	REMARKS
1	M/s Shamsheer Khan & Bros.	96	Qualified
2	M/s King Enterprises	91	Qualified
3	M/s Kamran & Kampany	91	Qualified
4	M/s Samad Khan Babar & Co.	90	Qualified
5	M/s Insaf & Brothers	89	Qualified
6	M/s Muhammad Siddique & Bros.	88	Qualified
7	M/s Aaqib Builders	87	Qualified
8	M/s N.K. Const Co.	87	Qualified
9	M/s Faheem & Naseem Const. Co.	85	Qualified
10	M/s K.N. Builders	84	Qualified
11	M/s Eastern Const. Co.	83	Qualified
12	M/s K.A & Bros.	81	Qualified
13	M/s M.S. Khan & Brothers	81	Qualified
14	M/s Kaim Khani Competition International	80	Qualified
15	M/s Haji Syed Ameer & Brothers	79	Qualified
16	M/s Saba Enterprises	76	Qualified
17	M/s Deen Muhammad	76	Qualified
18	M/s Shams & Zain Meo Rajput Const. Co.	76	Qualified
19	M/s Mehram Traders	75	Qualified
20	M/s Haji Abdul Sattar	75	Qualified
21	M/s Yousaf Khan & Brothers	72	Qualified
22	M/s Adeel Humayon	72	Qualified
23	M/s G.Q.S Contractors	72	Qualified
24	M/s Haji Abdul Baqi & Bros	72	Qualified
25	M/s Shaheen Trading	70	Qualified
26	M/s Noman Builders	70	Qualified
27	M/s Haji Gul Muhammad Khan	56	Not Qualified
28	M/s Mass Developer	55	Not Qualified
29	M/s Al-Khair Const. Co.	53	Not Qualified
30	M/s M.D. Construction Co.	51	Not Qualified
31	M/s Pearl Const. Co.	43	Not Qualified


[Syed Nafees Agha]
Executive Engineer, LDA
Member


[Muhammad Sohail]
Asst. Executive Engineer
(CM), KMC
Member



[Syed Bashir Hussain Shah]
Chief Engineer (CM/Design), KMC
Chairman

KARACHI METROPOLITAN CORPORATION
ENGINEERING DEPARTMENT

TECHNICAL EVALUATION REPORT

CONSTRUCTION OF KARLI NALLAH IN LYARI AND MACHAR COLONY DISTRICT SOUTH KARACHI.

SN	Description	Max Marks	M/s Shamsheer Khan & Bros.	M/s King Enterprises	M/s Kamran & Kampany	M/s Samad Khan Babar & Co.	M/s Insaaf & Brothers
a)	PART - A: WORKING EXPERIENCE Working Experience General Construction Experience (Attach PEC Valid License for each year) Less than 5 years Last Continuous 5 years More than 5 Continuous Years Specific Construction Experience For 2 similar projects within the last five (5) years, over Rs.100 Million Two Marks for each additional 01 similar project. Four Marks deduction for each decrement of 01 similar project.						
		(00)	10	10	10	10	10
		(05)					
		(10)					
		(08)	10	10	10	10	10
		--					
		--					
iii.	Current Commitments / Work In Hand 02 Projects in hand. Deduction of 01 mark for each additional 01 project.						
		(05)	5	3	2	5	2
		--					
b)	Tools / Plants/ Machinery (Ownership only / Lease Undertaken) Road Construction Equipment (as specified below) Plants (Asphalt Plant, and its allied machinery). Concrete Equipments						
		(05)	10	8	8	7	10
		(02)					
		(03)					
SUB-TOTAL (PART-A)		35	31	30	32	32	33




SN	Description	Max Marks	M/s Shamsheer Khan & Bros.	M/s King Enterprises	M/s Kamran & Kampany	M/s Samad Khan Babar & Co.	M/s Insaaf & Brothers
1	PART - B: FINANCIAL STATUS						
	Average Net Worth for Last 05 years Rs.50 Million	(03)					
	One mark addition for each increment of Rs.12 Million.		5	5	5	3	5
	One mark deduction for each increment of Rs.12 Million.						
2	Average Networking Capital for last 05 years Rs.25 Million	(03)					
	One mark addition for each increment of Rs.10 Million.		5	5	5	3	5
	One mark deduction for each increment of Rs.5 Million.						
3	Average Annual Construction Turnover Rs.400 Million	(12)					
	One mark addition for each increment of Rs.100 Million.		15	15	13	13	15
	One mark deduction for each increment of Rs.100 Million.						
4	Cash Flow Requirement (Attach proof of Bank Statement / Credit Facilities / etc).						
	Less than 15% of this work						
	Upto 25% of the Work	(00)	10	10	10	10	10
	Upto 50% of the work	(04)					
	More than 50% of this work	(08)					
SUB-TOTAL (PART-B)		35	35	33	29	33	32

[Handwritten signature]

[Handwritten signature]

[Handwritten signature]

SN	Description	Max Marks	M/s Shamsheer Khan & Bros.	M/s King Enterprises	M/s Karrahen & Kampany	M/s Samad Khan Babar & Co.	M/s Insaif & Brothers
PART - C: STRENGTH OF ENGINEERING ESTABLISHMENT							
1	PROJECT MANAGER (Must be registered with PEC) Project Manager Experience	5	5	5	5	5	5
	Less than 5 years Experience as Project Manager	(05)					
	Should be at least 5 years	(00)					
2	CONSTRUCTION MANAGER (Must be registered with PEC) Construction Manager Experience	5	5	5	5	5	5
	4 or more years Experience	(05)					
	Specific Experience	(02)					
3	MATERIAL ENGINEER Material Engineer Experience	3	3	3	3	0	3
	3 or more years Experience	(02)					
	Specific Experience	(0.5)					
4	SITE ENGINEER (02 Nos.) for each (Must be registered with PEC) Site Engineer Experience	1	1	1	1	0	0
	3 or more years Experience	(01)					
	Specific Experience	(00)					
	Less than 3 years	(01)					
	5 or more years Experience	(01)					
	Less than 3 years Experience	(0.5)					
	Specific Experience	(00)					
	Less than 3 years	(00)					

Handwritten marks and signatures: A large 'b' and a signature 'K' are present on the left side of the table.

SN	Description	Max Marks	M/s Shamsheer Khan & Bros.	M/s King Enterprises	M/s Kamran & Kampany	M/s Samad Khan Babar & Co.	M/s Insaaf & Brothers
5	SURVEYOR (02 Nos.)	01 Mark x 2 for each					
i.	Surveyor Experience						
	5 or more years Experience						
	3 or more years Experience	(01)	4	4	2	4	4
	Less than 3 years Experience	(0.5)					
F	QUANTITY SURVEYOR	(00)					
	(Must be Diploma in Civil)						
i.	Quantity Surveyor Experience						
	5 or more years Experience						
	3 or more years Experience	(02)	2	2	2	2	
	Less than 3 years Experience	(0.5)					
ii.	Specific Experience	(00)					
	Should be at least 3 years	(01)	1	1	1	0	0
	Less than 3 years	(00)					
SUB-TOTAL (PART-C)		30	30	28	30	25	0
GRAND TOTAL (A + B + C)		100	96	91	91	90	89

(Handwritten signature)

(Handwritten signature)

KARACHI METROPOLITAN CORPORATION
ENGINEERING DEPARTMENT

TECHNICAL EVALUATION REPORT

CONSTRUCTION OF KARLI NALLAH IN LYARI AND MACHAR COLONY DISTRICT SOUTH KARACHI.

SN	Description	Max Marks	M/s Muhammad Siddique & Bros.	M/s Aaqib Builders	M/s N.K. Const Co.	M/s Faeem & Naseem Const. Co.	M/s K.N. Builders		
a)	PART - A: WORKING EXPERIENCE Working Experience General Construction Experience (Attach PEC Valid License for each year) Less than 5 years Last Continuous 5 years More than 5 Continuous Years								
		(00)							
		(05)							
		(10)							
		ii.	Specific Construction Experience For 2 similar projects within the last five (5) years, over Rs.100 Million Two Marks for each additional 01 similar project. Four Marks deduction for each decrement of 01 similar project.	(08)					
				--					
				--					
				--					
		iii.	Current Commitments / Work In Hand 02 Projects in hand. Deduction of 01 mark for each additional 01 project.	--					
				(05)					
b)	Tools / Plants/ Machinery (Ownership only / Lease Undertaken) Road Construction Equipment (as specified below) Plants (Asphalt Plant, and its allied machinery). Concrete Equipments	--							
		(05)							
		(02)							
		(03)							
SUB-TOTAL (PART-A)		35	33	28	32	30	29		

(Handwritten signature)

SN	Description	Max Marks	M/s Muhammad Siddique & Bros.	M/s Aaqib Builders	M/S M.K. Const Co.	M/s Fahmeem & Naseem Const. Co.	M/s K.N. Builders
PART - B: FINANCIAL STATUS							
1	Average Net Worth for last 05 years Rs.50 Million	(03)					
	One mark addition for each increment of Rs.12 Million.	5	5	5	0	5	5
	One mark deduction for each increment of Rs.12 Million.						
2	Average Networking Capital for last 05 years Rs.25 Million	(03)					
	One mark addition for each increment of Rs.10 Million.	5	5	5	0	5	5
	One mark deduction for each increment of Rs.5 Million.						
3	Average Annual Construction Turnover Rs.400 Million	(12)					
	One mark addition for each increment of Rs.100 Million.	15	12	15	15	10	12
	One mark deduction for each increment of Rs.100 Million.						
4	Cash Flow Requirement (Attach proof of Bank Statement / Credit Facilities / etc).						
	Less than 15% of this work	10	4	8	10	10	8
	Upto 25% of the Work						
	Upto 50% of the work						
	More than 50% of this work						
SUB-TOTAL (PART-B)		35	26	33	25	30	30

[Handwritten signature]

[Handwritten signature]




[Handwritten signature]

SN	Description	Max Marks	M/s Muhammad Siddique & Bros.	M/s Aaqib Builders	M/s N.K. Const Co.	M/s Faeem & Naseem Const. Co.	M/s K.N. Builders
PART - C: STRENGTH OF ENGINEERING ESTABLISHMENT							
1	PROJECT MANAGER (Must be registered with PEC) Project Manager Experience	5	5	5	5	5	5
	10 or more years Experience as Project Manager						
	5 or more years Experience as Project Manager	(05)					
	Less than 5 years Experience	(02)					
ii.	Specific Experience	(00)					
	Should be at least 5 years						
	Less than 5 years	(05)					
2	CONSTRUCTION MANAGER (Must be registered with PEC) Construction Manager Experience	5	5	5	5	5	5
	8 or more years Experience						
	4 or more years Experience	(05)					
	Less than 4 years Experience	(02)					
ii.	Specific Experience	(00)					
	Should be at least 4 years						
	Less than 4 years	(03)					
3	MATERIAL ENGINEER Material Engineer Experience	3	3	3	3	3	3
	5 or more years Experience						
	3 or more years Experience	(02)					
	Less than 3 years Experience	(0.5)					
ii.	Specific Experience	(00)					
	Should be at least 3 years						
	Less than 3 years	(01)					
4	SITE ENGINEER (02 Nos.) 01 Mark x 2 for each (Must be registered with PEC) Site Engineer Experience	1	1	1	1	0	0
	5 or more years Experience						
	3 or more years Experience	(01)					
	Less than 3 years Experience	(0.5)					
		(00)					
		2	2	1	2	2	2

[Handwritten signature]

[Handwritten signature]

SN	Description	Max Marks	M/s Muhammad Siddique & Bros.	M/s Aaqib Builders	M/s N.K. Const Co.	M/s Fahem & Naseem Const. Co.	M/s K.N. Builders
5	SURVEYOR (02 Nos.) 01 Mark x 2 for each						
i.	Surveyor Experience						
	5 or more years Experience	4	4	2	4	2	2
	3 or more years Experience						
	Less than 3 years Experience	(0.5)					
F	QUANTITY SURVEYOR (Must be Diploma in Civil)	(00)					
i.	Quantity Surveyor Experience						
	5 or more years Experience	2	2	2	2	2	2
	3 or more years Experience						
	Less than 3 years Experience	(0.5)					
	Specific Experience	(00)					
ii.	Should be at least 3 years	1	0	0	1	1	1
	Less than 3 years	(01)					
		(00)					
SUB-TOTAL (PART-C)		30	29	26	30	25	25
GRAND TOTAL (A + B + C)		100	88	87	87	85	84

**KARACHI METROPOLITAN CORPORATION
ENGINEERING DEPARTMENT**

TECHNICAL EVALUATION REPORT

CONSTRUCTION OF KARLI NALLAH IN LYARI AND MACHAR COLONY DISTRICT SOUTH KARACHI.

SN	Description	Max Marks	M/s Eastern Const. Co.	M/s K.A & Bros.	M/s M.S. Khan & Brothers	M/s Kaim Khani Competition International	M/s Haji Syed Ameer & Brothers
PART - A: WORKING EXPERIENCE							
a)	Working Experience						
	i. General Construction Experience						
	(Attach REC Valid License for each year)						
	Less than 5 years						
	Last Continuous 5 years	(00)					
	More than 5 Continuous Years	(05)					
	ii. Specific Construction Experience	(10)					
	For 2 similar projects within the last five (5) years, over Rs.100 Million						
	Two Marks for each additional 01 similar project, over Four Marks deduction for each decrement of 01 similar project.	(08)					
	iii. Current Commitments / Work In Hand						
	02 Projects in hand.	--					
	Deduction of 01 mark for each additional 01 project.	(05)					
b)	Tools / Plants/ Machinery (Ownership only / Lease Undertaken)	5	5	2	2	5	5
	Road Construction Equipment (as specified below)						
	Plants (Asphalt Plant, and its allied machinery).	(05)					
	Concrete Equipments	(02)					
		(03)					
SUB-TOTAL (PART-A)		35	32	30	29	27	30

(Handwritten signatures and initials)

SN	Description	Max Marks	M/s Eastern Const. Co.	M/s K.A. & Bros.	M/s M.S. Khan & Brothers	M/s Kaini Khan Competition International	M/s Haji Syed Ameer & Brothers
PART - B: FINANCIAL STATUS							
1	Average Net Worth for Last 05 years Rs.50 Million	(03)					
	One mark addition for each increment of Rs.12 Million.	5	0	5	3	3	3
	One mark deduction for each increment of Rs.12 Million.						
2	Average Networking Capital for last 05 years Rs.25 Million	(03)					
	One mark addition for each increment of Rs.10 Million.	5	0	5	3	3	3
	One mark deduction for each increment of Rs.5 Million.						
3	Average Annual Construction Turnover Rs.400 Million	(12)					
	One mark addition for each increment of Rs.100 Million.	15	15	10	12	12	12
	One mark deduction for each increment of Rs.100 Million.						
4	Cash Flow Requirement (Attach proof of Bank Statement / Credit Facilities / etc).						
	Less than 15% of this work	10	10	4	10	10	8
	Upto 25% of the Work		(04)				
	Upto 50% of the work		(08)				
	More than 50% of this work		(10)				
SUB-TOTAL (PART-B)		35	25	24	28	28	26





SN	Description	Max Marks	M/s Eastern Const. Co.	M/s K.A. & Bros.	M/s M.S. Khan & Brothers	M/s Kaim Khani Competition International	M/s Haji Syed Ameer & Brothers
PART - C: STRENGTH OF ENGINEERING ESTABLISHMENT							
1	PROJECT MANAGER (Must be registered with PEC) Project Manager Experience	5	5	5	5	5	5
	5 or more years Experience as Project Manager	(05)					
	Less than 5 years Experience	(02)					
ii.	Specific Experience	5	5	5	5	5	5
	Less than 5 years	(05)					
2	CONSTRUCTION MANAGER (Must be registered with PEC) Construction Manager Experience	5	5	5	5	5	5
	4 or more years Experience	(05)					
	Less than 4 years Experience	(02)					
ii.	Specific Experience	5	5	5	5	5	5
	Less than 4 years	(03)					
3	MATERIAL ENGINEER Material Engineer Experience	3	3	3	3	3	3
	3 or more years Experience	(02)					
	Less than 3 years Experience	(0.5)					
ii.	Specific Experience	2	0	2	0	2	2
	Less than 3 years	(00)					
4	SITE ENGINEER (02 Nos.) 01 Mark x 2 for each (Must be registered with PEC) Site Engineer Experience	2	2	1	1	2	2
	3 or more years Experience	(01)					
	Less than 3 years Experience	(0.5)					
		(00)					

(Handwritten signatures and initials)

SN	Description	Max Marks	M/s Eastern Const. Co.	M/s K.A. & Bros.	M/s M.S. Khan & Brothers	M/s Kaim Khani Competition International	M/s Haji Syed Ameer & Brothers		
5	SURVEYOR (02 Nos.) 01 Mark x 2 for each	4	4	4	2	2	0		
								Surveyor Experience	(01)
								5 or more years Experience	(0.5)
								3 or more years Experience	(00)
F	QUANTITY SURVEYOR (Must be Diploma In Civil)								
i.	Quantity Surveyor Experience	2	2	2	2	0	0		
								5 or more years Experience	(02)
								3 or more years Experience	(0.5)
								Less than 3 years Experience	(00)
ii.	Specific Experience	1	0	0	1	0	0		
								Should be at least 3 years	(01)
								Less than 3 years	(00)
SUB-TOTAL (PART-C)		30	26	27	24	25	23		
GRAND TOTAL (A + B + C)		100	83	81	81	80	79		

[Handwritten signature]

[Handwritten signature]

KARACHI METROPOLITAN CORPORATION
ENGINEERING DEPARTMENT
TECHNICAL EVALUATION REPORT

CONSTRUCTION OF KARLI NALLAH IN LYARI AND MACHAR COLONY DISTRICT SOUTH KARACHI.

SN	Description	Max Marks	M/s Saba Enterprises	M/s Deen Muhammad	M/s Shams & Zain Meo Rajput Const. Co.	M/s Mehran Traders	M/s Hajj Abdul Sattar & Bros
PART - A: WORKING EXPERIENCE							
a)	Working Experience						
i.	General Construction Experience (Attach PEC Valid License for each year)						
	Less than 5 years	(00)					
	Last Continuous 5 years	(05)					
	More than 5 Continuous Years	(10)					
ii.	Specific Construction Experience						
	For 2 similar projects within the last five (5) years, over Rs.100 Million	(08)					
	Two Marks for each additional 01 similar project.						
	Four Marks deduction for each decrement of 01 similar project.	--					
iii.	Current Commitments / Work In Hand						
	02 Projects in hand.	(05)					
	Deduction of 01 mark for each additional 01 project.	--					
b)	Tools / Plants/ Machinery (Ownership only / Lease Undertaken)						
	Road Construction Equipment (as specified below)	(05)					
	Plants (Asphalt Plant, and its allied machinery).	(02)					
	Concrete Equipments	(03)					
SUB-TOTAL (PART-A)		35	31	29	27	27	28





SN	Description	Max Marks	M/s Saba Enterprises	M/s Deen Muhammad	M/s Shams & Zain Meo Rajput Const. Co.	M/s Mehran Traders	M/s Haji Abdul Sattar & Bros
1	Average Net Worth for Last 05 years Rs.50 Million	(03)					
	One mark addition for each increment of Rs.12 Million.	5	3	0	0	0	3
	One mark deduction for each increment of Rs.12 Million.						
2	Average Networking Capital for last 05 years Rs.25 Million	(03)					
	One mark addition for each increment of Rs.10 Million.	5	3	0	0	0	3
3	One mark deduction for each increment of Rs.5 Million.						
	Average Annual Construction Turnover Rs.400 Million	(12)					
	One mark addition for each increment of Rs.100 Million.	15	10	10	12	12	12
4	One mark deduction for each increment of Rs.100 Million.						
	Cash Flow Requirement (Attach proof of Bank Statement / Credit Facilities / etc).						
	Less than 15% of this work	10	8	10	10	10	8
	Upto 25% of the Work						
	Upto 50% of the work						
	More than 50% of this work	(10)					
SUB-TOTAL (PART-B)		35	24	20	22	22	26

Handwritten signatures and initials are present in the right margin of the page.

SN	Description	Max Marks	M/s Saba Enterprises	M/s Deen Muhammad	M/s Shams & Zain Meo Rajput Const. Co.	M/s Mehram Traders	M/s Hajji Abdul Sattar & Bros		
PART - C: STRENGTH OF ENGINEERING ESTABLISHMENT									
1	PROJECT MANAGER (Must be registered with PEC) i. Project Manager Experience 10 or more years Experience as Project Manager 5 or more years Experience as Project Manager Less than 5 years Experience ii. Specific Experience Should be at least 5 years Less than 5 years								
		(05)	5	5	5	5	5		
		(02)							
		(00)							
		(05)	5	5	5	5	5		
		(00)							
		2	CONSTRUCTION MANAGER (Must be registered with PEC) i. Construction Manager Experience 8 or more years Experience 4 or more years Experience Less than 4 years Experience ii. Specific Experience Should be at least 4 years Less than 4 years						
				(05)	5	5	5	5	5
				(02)					
				(00)					
(03)	3			3	3	3	3		
(00)									
3	MATERIAL ENGINEER i. Material Engineer Experience 5 or more years Experience 3 or more years Experience Less than 3 years Experience ii. Specific Experience Should be at least 3 years Less than 3 years								
				(02)	2	0	0	2	2
				(0.5)					
				(00)					
		(01)	1	0	0	1	0		
		(00)							
		4	SITE ENGINEER (02 Nos.) 01 Mark x 2 for each (Must be registered with PEC) i. Site Engineer Experience 5 or more years Experience 3 or more years Experience Less than 3 years Experience						
				(01)	2	1	2	1	2
				(0.5)					
				(00)					





SN	Description	Max Marks	M/s Saba Enterprises	M/s Deen Muhammad	M/s Shams & Zain Meo Rajput Const. Co.	M/s Mehram Traders	M/s Haji Abdul Sattar & Bros
5	SURVEYOR (02 Nos.)	01 Mark x 2					
i.	Surveyor Experience						
	5 or more years Experience						
	3 or more years Experience	(01)	2	4	2	2	2
	Less than 3 years Experience	(0.5)					
F	QUANTITY SURVEYOR	(00)					
	(Must be Diploma in Civil)						
i.	Quantity Surveyor Experience						
	5 or more years Experience						
	3 or more years Experience	(02)	0	2	2	2	
	Less than 3 years Experience	(0.5)					
ii.	Specific Experience	(00)					
	Should be at least 3 years	(01)					
	less than 3 years	(00)	1	1	1	0	2
SUB-TOTAL (PART-C)		30	21	27	27	26	0
GRAND TOTAL (A + B + C)		100	76	76	76	75	75





KARACHI METROPOLITAN CORPORATION
ENGINEERING DEPARTMENT

TECHNICAL EVALUATION REPORT

CONSTRUCTION OF KARLI NALLAH IN LYARI AND MACHAR COLONY DISTRICT SOUTH KARACHI.

SN	Description	Max Marks	M/s Yousaf Khan & Brothers	M/s Adeel Humayon	M/s G.Q.S Contractors	M/s Haji Abdul Baqi & Bros	M/s Shaheen Trading
PART - A: WORKING EXPERIENCE							
a)	Working Experience						
	General Construction Experience (Attach PEC Valid License for each year)						
	Less than 5 years						
	Last Continuous 5 years	(00)					
	More than 5 Continuous Years	(05)					
	Specific Construction Experience	(10)					
	For 2 similar projects within the last five (5) years, over Rs.100 Million						
	Two Marks for each additional 01 similar project, over Four Marks deduction for each decrement of 01 similar project.	(08)					
	Current Commitments / Work In Hand	--					
	02 Projects in hand.						
	Deduction of 01 mark for each additional 01 project.	(05)					
b)	Tools / Plants/ Machinery (Ownership only / Lease Undertaken)	5	4	2	2	2	2
	Road Construction Equipment (as specified below)						
	Plants (Asphalt Plant, and its allied machinery):	10	5	5	7	7	5
	Concrete Equipments	(03)					
SUB-TOTAL (PART-A)		35	29	27	29	29	27





SN	Description	Max Marks	M/s Yousaf Khan & Brothers	M/s Adeel Humayon	M/s G.Q.S Contractors	M/s Haji Abdul Baqi & Bros	M/s Shaheen Trading
PART - B. FINANCIAL STATUS							
1	Average Net Worth for Last 05 years Rs.50 Million	(03)					
	One mark addition for each increment of Rs.12 Million.	5	0	5	3	0	3
	One mark deduction for each increment of Rs.12 Million.						
	Average Networking Capital for last 05 years Rs.25 Million	(03)					
2	One mark addition for each increment of Rs.10 Million.	5	0	5	3	0	3
	One mark deduction for each increment of Rs.5 Million.						
	Average Annual Construction Turnover Rs.400 Million	(12)					
3	One mark addition for each increment of Rs.100 Million.	15	12	10	12	12	12
	One mark deduction for each increment of Rs.100 Million.						
	Cash Flow Requirement (Attach proof of Bank Statement / Credit Facilities / etc.)						
4	Less than 15% of this work	(00)					
	Upto 25% of the Work	(04)	10	8	4	4	10
	Upto 50% of the work	(08)					
	More than 50% of this work	(10)					
SUB-TOTAL (PART-B)		35	20	24	22	22	22

[Handwritten signature]

[Handwritten signature]

SN	Description	Max Marks	M/s Yousaf Khan & Brothers	M/s Adeel Humayon	M/s G.O.S Contractors	M/s Hajj Abdul Baqi & Bros	M/s Shaheen Trading
PART - C- STRENGTH OF ENGINEERING ESTABLISHMENT							
1	PROJECT MANAGER (Must be registered with PEC Project Manager Experience 10 or more years Experience as Project Manager 5 or more years Experience as Project Manager Less than 5 years Experience	5	5	5	5	5	5
ii.	Specific Experience Should be at least 5 years Less than 5 years	5	5	5	5	5	5
ii.	Specific Experience Should be at least 4 years Less than 4 years	3	3	3	3	3	
							3
ii.	Specific Experience Should be at least 3 years Less than 3 years	1	0	0	0	0	
							4
i.	Specific Experience Should be at least 3 years Less than 3 years	2	1	1	1	1	

[Handwritten signature]

[Handwritten signature]

SN	Description	Max Marks	M/s Yousaf Khan & Brothers	M/s Adeel Humayun	M/s G-Q-S Contractors	M/s Haji Abdul Baqi & Bros	M/s Shaheen Trading
5	SURVEYOR (02 Nos.) 01 Mark*2 for each						
	Surveyor Experience						
	5 or more years Experience	(01)	4	2	2	2	2
	3 or more years Experience	(0.5)					
	Less than 3 years Experience	(00)					
F	QUANTITY SURVEYOR (Must be Diploma in Civil)						
i.	Quantity Surveyor Experience						
	5 or more years Experience	(02)	2	2	0	0	0
	3 or more years Experience	(0.5)					
	Less than 3 years Experience	(00)					
ii.	Specific Experience						
	Shoul be at least 3 years	(01)	1	0	0	0	0
	Less than 3 years	(00)					
SUB-TOTAL (PART-C)		30	23	21	21	21	21
GRAND TOTAL (A + B + C)		100	72	72	72	72	70

[Handwritten signature]

[Handwritten signature]

[Handwritten signature]

KARACHI METROPOLITAN CORPORATION
ENGINEERING DEPARTMENT

TECHNICAL EVALUATION REPORT

CONSTRUCTION OF KARLI NALLAH IN LYARI AND MACHAR COLONY DISTRICT SOUTH KARACHI.

SN	Description	Max Marks	M/s Noman Builders	M/s Haji Gul Muhammad Khan	M/s Mass Developer	M/s Al-Khair Const. Co.	M/s M.D. Construction Co.	M/s Pearl Const. Co.
PART - A: WORKING EXPERIENCE								
a)	Working Experience							
	General Construction Experience (Attach PEC Valid License for each year)							
	Less than 5 Years							
	Last Continuous 5 Years	(00)						
	More than 5 Continuous Years	(05)						
	Specific Construction Experience For 2 similar projects within the last five (5) years, over Rs.100 Million	(10)						
ii.	Two Marks for each additional 01 similar project. Four Marks deduction for each decrement of 01 similar project.	--						
	Current Commitments / Work in Hand							
iii.	02 Projects in hand.							
	Deduction of 01 mark for each additional 01 project.	(05)						
b)	Tools / Plants/ Machinery (Ownership only / Lease Undertaken)							
	Road Construction Equipment (as specified below)							
	Plants (Asphalt Plant, and its allied machinery).	(05)						
	Concrete Equipments	(02)						
		(03)						
SUB-TOTAL (PART-A)		35	22	20	22	20	29	22





SN	Description	Max Marks	M/s Noman Builders	M/s Haji Gul Muhammad Khan	M/s Mass Developer	M/s Al-Khair Const. Co.	M/s M.D. Construction Co.	M/s Pearl Const. Co.
PART - B: FINANCIAL STATUS								
1	Average Net-Worth for last 05 years Rs-50 Million	(03)						
	One mark addition for each increment of Rs.12 Million.	5	3	0	3	3	0	0
	One mark deduction for each increment of Rs.12 Million.							
2	Average Networking Capital for last 05 years Rs.25 Million	(03)						
	One mark addition for each increment of Rs.10 Million.	5	3	0	3	3	0	0
	One mark deduction for each increment of Rs.5 Million.							
3	Average Annual Construction Turnover Rs.400 Million	(12)						
	One mark addition for each increment of Rs.100 Million.	15	12	4	4	4	0	0
	One mark deduction for each increment of Rs.100 Million.							
4	Cash Flow Requirement (Attach proof of Bank Statement / Credit Facilities / etc).							
	Less than 15% of this work	(00)						
	Upto 25% of the Work	(04)	8	10	4	4	0	0
	Upto 50% of the work	(08)						
	More than 50% of this work	(10)						
SUB-TOTAL (PART-B)		35	26	14	14	14	0	0

[Handwritten signatures and initials]

SN	Description	Max Marks	M/s Noman Builders	M/s Haji Gul Muhammad Khan	M/s Mass Developer	M/s Al-Khair Const. Co.	M/s M.D. Construction Co.	M/s Pearl Const. Co.
PART - C: STRENGTH OF ENGINEERING								
1	PROJECT MANAGER (Must be registered with PEC)							
i.	Project Manager Experience 10 or more years Experience as Project Manager 5 or more years Experience as Project Manager less than 5 years Experience	5 (05) (02) (00)	5	5	5	5	5	5
ii.	Specific Experience Should be at least 5 years less than 5 years	5 (05) (00)	5	5	5	5	5	5
2	CONSTRUCTION MANAGER (Must be registered with PEC)							
i.	Construction Manager Experience 8 or more years Experience 4 or more years Experience less than 4 years Experience	5 (05) (02) (00)	5	5	5	5	5	5
ii.	Specific Experience Should be at least 4 years less than 4 years	3 (03) (00)	3	3	0	0	3	3
3	MATERIAL ENGINEER							
i.	Material Engineer Experience 5 or more years Experience 3 or more years Experience less than 3 years Experience	2 (02) (0.5) (00)	0	0	0	0	0	0
ii.	Specific Experience Should be at least 3 years less than 3 years	1 (01) (00)	0	0	0	0	0	0
4	SITE ENGINEER (02 Nos.) 01 Mark x 2 for each (Must be registered with PEC)							
i.	Site Engineer Experience 5 or more years Experience 3 or more years Experience less than 3 years Experience	2 (01) (0.5) (00)	2	2	2	2	2	1

[Handwritten signature]

SN	Description	Max Marks	M/s Noman Builders	M/s Haji Gul Muhammad Khan	M/s Mass Developer	M/s Al-Khair Const. Co.	M/s M.D. Construction Co.	M/s Pearl Const. Co.
5	SURVEYOR (02 Nos.) 01 Mark x 2 for each							
i.	5 or more years Experience	4	2	2	2	2	2	2
	3 or more years Experience							
	Less than 3 years Experience							
F	QUANTITY SURVEYOR (Must be Diplo-a in Civil)							
i.	Quantity Surveyor Experience	2	0	0	0	0	0	0
	5 or more years Experience							
	3 or more years Experience							
	Less than 3 years Experience							
ii.	Specific Experience							
	Should be at least 3 years	1	0	0	0	0	0	0
	Less than 3 years							
SUB-TOTAL (PART-C)		30	22	22	19	19	22	21
GRAND TOTAL (A + B + C)		100	70	56	55	53	51	43







KARACHI METROPOLITAN CORPORATION
OFFICE OF THE CHIEF ENGINEER (CM)
ENGINEERING DEPARTMENT

No. CE/CM/Engg. Dept/KMC/4-17/15

Dated: 19-11-2015

To,
Engr. Syed Muhammad Shakaib,
Director (PD&E),
Commissionerate Karachi Division,
Planning, Development & Environment),
4, Club Road,
Karachi.

[Signature]
20/11/15
Director
Planning Development & Environment
Commissionerate Karachi Division

Subject: - VIOLATION OF PEPRA RULES BY THE OFFICE OF THE CONTRACT MANAGEMENT, KMC IN THE WORK OF CONSTRUCTION OF KARLI NALLAH IN LYARI AND MACHR COLONY, DISTRICT SOUTH, KARACHI.

Reference: Letter No.CKD/Dir/PD&E/2015/2056 dated 02-11-2015

I am directed to refer to your above noted letter on the subject complaint lodged by Mr. Saleem Qadri joint Secretary Sindh, PML(Q) wherein he has leveled some baseless allegations which are nowhere near to reality.

In this regard para wise reply is presented for your kind perusal.

- 1- The procurements under question are governed under SPPRA rules 2010 and not under PPRRA rules as Mr.Saleem has stated. The prequalification notice was issued under approved directives of the Competent Authority of KMC and not under any personal discretion or choice of Contract Management Section of Engineering Department, KMC.
- 2- The Complainant is not qualified to judge whether a work is technical or not. As a matter of fact the work on Natural Nallahs require extreme expertise as most of the items of work are to be executed at section where water s continuously flowing and at various sections there is little space to use heavy machinery due to heavy encroachments or due to choking. Besides contractors with strong financial backing are to be incorporated in order to maintain the execution work at full pace.
- 3- This is again a baseless allegation from the complainant who seems to have some other agenda on his mind to malign the reputation of the department. It is again informed that the under signed simply followed the approved Directives of the Competent Authority under the reasons explained above.
- 4- The allegation is self assumed and strongly denied. It is further to state that Rule-33 of SPP Rules 2010 states that the selection method adopted for procurement of works is not subject to Appeal or Review. However the complaint under gross violation of SPP rules 2010 has raised questions about the method adopted by KMC for procurement of the subject schemes.

[Signature]
Chief Engineer (CM)
Karachi Metropolitan Corporation

C.C. to:-

1. Director General (TS), KMC
2. Secretary to Administrator, KMC

ADMINISTRATIVE
Karachi Metropolitan Corporation
No. *[Signature]*
20/11/15

[Signature]
20/11/15

9/4



NO. DIRECTOR/A&F/SPPRA/2015-16/ 7231

GOVERNMENT OF SINDH
SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY
KARACHI DATED 21 January, 2016

To,

The Administrator, Chairman,
Karachi Metropolitan Corporation (KMC),
KARACHI.

0697
4190
23791

Subject: COMPLAINT /Allegation of Irregularities against Baldia Uzma Karachi in Tender Process For Construction of Kalri Nallah & Pachar Nallah.

The undersigned is directed to forward a complaint received to this authority on 03.12.2015 from Mr. Sohail Muzzafar, Chairman, Transparency International-Pakistan vide letter No. TL15/2711/1A, dated 27.11.2015 on the subject cited above (**Copies enclosed**), contents of which are self-explanatory.

2- You are hereby, advised to furnish the detailed report along with your specific views / comments and other relevant record made if any to this Authority within three days positively.

3- It may be noted, that it is the sole responsibility of procuring agency to ensure compliance of SPP Rules 2010 (amended 2013) in letter and spirit.


Manager Complaints

Copy forwarded for information to: -

- ❖ The Secretary Local Government, Government of Sindh, Karachi.
- ❖ Mr. Sohail Muzzafar, Chairman, Transparency International-Pakistan, 5-C, 2nd Floor, Khayaban-e-Ittehad, Phase VII, Defence Housing Authority, Karachi. Tel No.021-35390408, 35390409.
- ❖ The Staff Officer to Managing Director, SPPRA, Karachi.
- ❖ Master File.

Ref. KCA / 13/11
Dated 25 Nov.2015

۱۔ جناب ڈائریکٹر صاحب!

سندھ پبلک پروکیومنٹ ریگولیشن اتھارٹی۔ حکومت سندھ، کراچی

۲۔ محترم جناب سید عادل گیلانی صاحب!

چیرمین ٹرانسپرنسی انٹرنیشنل پاکستان۔ کراچی

عنوان: بلدیہ عظمیٰ کراچی کی جانب سے طلب کئے جانے والے پچر نالہ، اور کھری نالہ کی از سر نئے تعمیر کے کاموں کے ٹینڈرز میں بے قاعدگیوں کی شکایت اور مورخہ 12 نومبر 2015 کھلنے کی اطلاع۔

محترم جناب!

جناب عالی

گزارش ہے کہ ہم نے مندرجہ بالا ٹینڈرز سے متعلق مورخہ 9 نومبر 2015 ایک کوشکایت ارسال کی تھی جس میں مندرجہ بالا ٹینڈرز مورخہ 5 نومبر 2015 کو کھلنے تھے۔ انھیں اس تاریخ پر ملتوی کر دیا گیا تھا لیکن یہ ٹینڈرز مورخہ 12 نومبر 2015 کو کھول لئے گئے ہیں۔ جس میں باقاعدہ پول ہوا۔ جس سے بلدیہ عظمیٰ کراچی کو مالی نقصان پہنچا گیا ہے۔ جسکی مقامی اخبارات میں تفصیلی خبریں بھی شائع ہوئیں۔ جس کی فوٹو کاپی اس خط کے ہمراہ منسلک کر دی ہے۔ اعلیٰ حکام اور آپ سے درخواست ہے کہ ان ٹینڈرز میں ہونے والی بے قاعدگیوں پر نوٹس لیتے ہوئے ان کو منسوخ کروا کر، عام اور شفاف ٹینڈرز کا انعقاد ممکن بنایا جائے، اس کارروائی سے بلدیہ عظمیٰ کراچی کو مالی فائدہ پہنچایا جاسکتا ہے۔ اس کے لئے آپ سے گزارش ہے کہ پری کوالیفیکیشن کو فوری طور سے ختم کر کے سندھ پبلک پروکیومنٹ ریگولیشن اتھارٹی، اور پاکستان انجینئرنگ کونسل کے قوانین کے تحت ٹینڈرز طلب کئے جائیں۔ ان ٹینڈرز کا اجرا کی سہولت بلدیہ عظمیٰ کراچی کے کم از کم تین حکموں کے سربراہوں کے دفاتر اور سندھ پبلک پروکیومنٹ ریگولیشن اتھارٹی کی ویب سائٹ کے ذریعہ ڈاؤن لوڈ کرنے کی سہولت فراہم کیا جائے۔

عبدالرحمن

جنرل سیکرٹری

کراچی کنٹریکٹرز ایسوسی ایشن



No. Dir (Enf-I)/0697/SPPRA/37-1(KMC)/14-15/ 8948

GOVERNMENT OF SINDH
SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY
Karachi, dated the 1st December, 2015

To,

The Executive Engineer (CM),
Engineering Department,
Karachi Metropolitan Corporation,
Karachi.

SUBJECT: PREQUALIFICATION NO. EE/CM/ED/KMC/153/2015 DATED: 20.04.2015 – KMC/MM/1060/15, INF/KRY/1522/15 PUBLISHED IN DAILY “EXPRESS TRIBUNE, EXPRESS & AWAMI AWAZ ” DATED: 22.04.2015 AND 23.04.2015 “PRE-QUALIFICATION OF CONTRACTORS / FIRMS / CONSORTIA FOR CONSTRUCTION OF KARLI NALLAH IN LYARI AND MACHAR COLONY DISTRICT SOUTH KARACHI” (SR. NO. 23791).

Dear Sir,

The undersigned is directed to refer to the Technical Evaluation Report (TER) furnished vide your office letter No.EE/CM/Engg.Dept/KMC/ 468/15, dated: 06.10.2015 and to observe that:-

- i. The procuring agency has not furnished annual procurement plan as required under Rule-11.
- ii. The procuring agency has furnished approval from Director General (Technical Services) for constitution of procurement committee, whereas, as per Rule-7, approval of **head of the department (i.e. Administrator KMC)** is required.
- iii. The procuring agency has again provided only list of qualified/dis-qualified bidders, the procuring agency is required to furnish detailed technical evaluation report as per evaluation criteria.
- iv. Minutes of technical evaluation meeting furnished by the procuring agency, has not been signed by the members of procurement committee.
- v. The procuring agency is required to inform the status of the complaint of Mr.Muhammad Saleem Qadri, forwarded by the Commissioner Karachi office.

2. In view of the above, it is advised to furnish all the required documents along with clarification at the earliest.

3. It may however be noted that compliance of SPP Rules 2010 (amended 2013) is the sole responsibility of procuring agency, therefore it is advised to ensure the compliance of Rules in letter & spirit in its own interest.

Manager (Assessment-IV)

Copy forwarded for information to:-

- ✓ The Secretary, Local Government Department, Government of Sindh, Karachi.
- ✓ The Staff Officer to MD, SPPRA.



KARACHI METROPOLITAN CORPORATION
OFFICE OF THE EXECUTIVE ENGINEER (CM)
ENGINEERING DEPARTMENT

No. EE/CM/ED/KMC/ 637 /15

Dated: 18-11-15

0697
23791

The Manager (Assessment-IV),
Sindh Public Procurement Regulatory Authority,
Government of Sindh,
Karachi.

Subject: **PRE-QUALIFICATION NO.EE/CM/ED/KMC153/2015 DATED 20-04-2015 – KMC/MM/1060/15, INF/KRY/1522/15 PUBLISHED IN DAILY “EXPRESS TRIBUNE, EXPRESS & AWAMI AWAZ” DATED 22-04-2015 AND 23-04-2015 “PRE-QUALIFICATION OF CONTRACTORS / FIRM / CONSORTIA FOR CONSTRUCTION OF KARLI NALLAH IN LYARI AND MACHAR COLONY DISTRICT SOUTH KARACHI” (SR.NO.23791).**

Reference: Dir(Enf-I)/0697/SPPRA/37-1(KMC)/14-15/8306 dated 09-11-2015

Referring your above noted letter on the subject Pre-Qualification Notice following responses may please be pursued:

1. Approval of the Head of the Department for constitution of the Procurement Committee as required under Rule 7 & 8 of SPP Rules 2010 (amended 2013) in enclosed.
2. There was a modification in Procurement Committee notified vide No.CE/CM/Engg.Dept/KMC/419/15 dated 26-08-2015 as the Executive Engineer (CM), KMC was unable to attend the meeting of the committee due to his extremely tight schedule at his other assignments copy of the notification of modification and its approval is enclosed.
3. The detailed evaluation report as per evaluation criteria has already been furnished to SPPRA vide No. EE/CM/Engg.Dept./KMC/468/15 dated 06-10-2015 (copy enclosed).
4. Minutes of technical evaluation meeting is enclosed.

Executive Engineer (CM)
Karachi Metropolitan Corporation

SPPRA INWARD DIARY
NO: 5014
DATED: 19-11-15
C.C. to:

1. Director General (TS), KMC
2. Chief Engineer (CM), E.D., KMC.
3. Secretary to Administrator, KMC
4. Office Copy

NOTIFICATION

((01))

Reference
Reference

Subject: MODIFICATION IN THE PROCUREMENT COMMITTEE.
FOR CIVIL WORKS.

It is submitted that the present Procurement Committee of the Engineering Department, KMC was constituted under SPPRA rules 2010 vide Notification No.EE/CM/Engg. Dept/KMC/41/14 dated 22-07-2014 with the following membership.

1. Syed Bahir Hussain Shah CE(CM), KMC Chairman
2. Mr. Khalid Masroor EE(CM), KMC Member
3. Syed Nafees Agha E.E(LDA) Member

2 In this regard it is stated that Mr. Khalid Masroor, P.D. Mehran Underpass & Malir Halt Flyover has informed that due to intense pressure of responsibility to achieve expeditious completion of these projects under strict directives of the high ups, he finds himself unable to further remain on the Procurement Committee and has requested to include some other member in his place.

3 It is therefore proposed that if agreed Mr. Mohammad Sohail, AEE (CM) and Mr. Khurshed Alam AEE (CM) both having substantial experience of several years in Contract Management and wellversed with SPP rules be included as member in place of Mr. Khalid Masroor in the following manner.

1. Mr. Khurshed Alam will act as member in the Procurement Committee for the schemes undertaken under KMC fund.
2. Mr. Mohammad Sohail will act as member in the Procurement Committee for the schemes under rest of the funds viz District ADP, Provincial ADP, Outside ADP and Packages etc.

4 Submitted please.

Executive Engineer (CM), KMC

5 Chief Engineer (CM), KMC

6. kindly approve page 3/2 as recommended by the E.E(CM).

DG (P.S) KMC

CE (C.M)

EE(CM)

10/08/2015



KARACHI METROPOLITAN CORPORATION
OFFICE OF THE CHIEF ENGINEER (CM)
ENGINEERING DEPARTMENT

No. CE/CM/Engg. Dept/KMC/419/15

Dated: 26-8-15


NOTIFICATION

Subject: MODIFICATION IN THE PROCUREMENT COMMITTEE FOR THE SCHEMES UNDER DISTRICT ADP, PROVINCIAL ADP, OUTSIDE ADP AND PACKAGES ETC FOR CIVIL WORKS.

As per approval/order of the Director General (TS), KMC, the procurements committee of the Engineering Department, KMC has been re-constituted as follows.

- | | | | |
|----|-------------------------|------------|----------|
| 1. | Syed Basim Hussain Shah | CE(CM),KMC | Chairman |
| 2. | Syed Nafees Agha | EE(LDA) | Member |
| 3. | Mr. Mohammad Sohail | AE(CM) | Member |

The Executive Engineer (CM) will act as non member secretary to the Committee.


Chief Engineer (CM), KMC

1. Director General(TS), KMC
2. Chief Engineer(All)
3. Director Accounts, ED, KMC
4. All Committee Members
5. Executive Engineer(CM),KMC.



KARACHI METROPOLITAN CORPORATION
OFFICE OF THE EXECUTIVE ENGINEER (CM)
ENGINEERING DEPARTMENT


No. EE/CM/Engg.Dept/KMC/468/15

Dated: 6-10-15

The Deputy Director (Enf-I),
Sindh Public Procurement Regulatory Authority,
Government of Sindh,
Karachi.

Subject: PRE-QUALIFICATION OF CONTRACTORS / FIRMS / CONSORTIA FOR THE WORK OF "CONSTRUCTION OF KARLI NALLAH IN LYARI AND MACHAR COLONY, DISTRICT SOUTH KARACHI".
Tender Reference No.EE/CM/ED/KMC/153/15 dated 20-04-2015.

Enclosed please find herewith summary of Technical Evaluation Report alongwith Detailed Evaluation Report for the subject work duly signed by the procurement committee members for hoisting on the SPPRA's website.


Executive Engineer (CM)
Karachi Metropolitan Corporation

C.C. to:

1. Director General (TS), KMC
2. Chief Engineer (CM), E.D., KMC.
3. Secretary to Administrator, KMC
4. Office Copy



Subject: **PRE-QUALIFICATION OF CONTRACTORS / FIRMS / CONSORTIA FOR THE FOLLOWING PROJECTS:**

1. Construction of Karli Nallah in Lyari and Machar Colony District South Karachi.
2. Construction & Rehabilitation of Pitcher Nallah in Saddar & Lyari District South, Karachi.

NIT No. EE/CM/ED/KMC/153/15 and EE/CM/ED/KMC/154/15 Dated 20-04-2015.

Method of Procurement: **PREQUALIFICATION PROCEDURE.**

MINUTES OF TECHNICAL EVALUATION MEETING

A meeting of the procurement committee of this department regarding evaluation of Technical Proposals received in respect of subject pre-qualification notice till the deadlines of submission. The meeting was attended by following members of the procurement committee:

- | | | |
|----------------------------|-----------------------|----------|
| 1. Mr. Bashir Hussain Shah | C.E. (Design/CM), KMC | Chairman |
| 2. Mr. Muhammad Sohail | A.E.E. (CM), KMC | Member |
| 3. Mr. Nafees Agha | XEN, LDA, | Member |

The following bidders submitted their Technical Proposals:

KARLINALLAH

SN	NAME OF BIDDER	SN	NAME OF BIDDER
1	M/s Shamsher Khan & Bros.	17	M/s Deen Muhammad
2	M/s King Enterprises	18	M/s Shams & Zain Meo Rajput Const. Co.
3	M/s Kamran & Kampany	19	M/s Mehran Traders
4	M/s Samad Khan Babar & Co.	20	M/s Haji Abdul Sattar
5	M/s Insaf & Brothers	21	M/s Yousaf Khan & Brothers
6	M/s Muhammad Siddique & Bros.	22	M/s Adeel Humayon
7	M/s Aaqib Builders	23	M/s G.Q.S Contractors
8	M/s N.K. Const Co.	24	M/s Haji Abdul Baqi & Bros
9	M/s Faheem & Naseem Const. Co.	25	M/s Shaheen Trading
10	M/s K.N. Builders	26	M/s Noman Builders
11	M/s Eastern Const. Co.	27	M/s Haji Gul Muhammad Khan
12	M/s K.A & Bros.	28	M/s Mass Developer
13	M/s M.S. Khan & Brothers	29	M/s Al-Khair Const. Co.
14	M/s Kaim Khani Competition Intl.	30	M/s M.D. Construction Co.
15	M/s Haji Syed Ameer & Brothers	31	M/s Pearl Const. Co.
16	M/s Saba Enterprises		

PITCHER NALLAH

SN	NAME OF BIDDER	SN	NAME OF BIDDER
1	M/s Shamsher Khan & Bros.	17	M/s Deen Muhammad
2	M/s King Enterprises	18	M/s Shams & Zain Meo Rajput Const. Co.
3	M/s Kamran & Kampany	19	M/s Mehran Traders
4	M/s Samad Khan Babar & Co.	20	M/s Haji Abdul Sattar
5	M/s Insaf & Brothers	21	M/s Yousaf Khan & Brothers
6	M/s Muhammad Siddique & Bros.	22	M/s Adeel Humayon
7	M/s Aaqib Builders	23	M/s G.Q.S Contractors
8	M/s N.K. Const Co.	24	M/s Haji Abdul Baqi & Bros
9	M/s Faheem & Naseem Const. Co.	25	M/s Shaheen Trading
10	M/s K.N. Builders	26	M/s Noman Builders
11	M/s Eastern Const. Co.	27	M/s Shaheen Construction
12	M/s K.A & Bros.	28	M/s Haji Hassan Gul & Hassan Khan
13	M/s M.S. Khan & Brothers	29	M/s Haji Gul Muhammad Khan
14	M/s Kaim Khani Competition Intl.	30	M/s Mass Developer
15	M/s Haji Syed Ameer & Brothers	31	M/s Prime Construction Co.
16	M/s Saba Enterprises	32	M/s M.D. Construction Co.

The Technical Proposals were opened on **21-05-2015** and relevant documents submitted by the participants were scrutinized by the committee the list of Qualified and Non-Qualified Firms are enclosed:

KARACHI METROPOLITAN CORPORATION
ENGINEERING DEPARTMENT

PRE-QUALIFICATION OF CONTRACTORS / FIRMS / CONSORTIA FOR THE WORK OF
“CONSTRUCTION OF KARLI NALLAH IN LYARI AND MACHAR COLONY, DISTRICT
SOUTH KARACHI”.


Tender Ref. EE/CM/ED/KMC/153/2015
Dated : 20-04-2015


Received on: 21 - 05 - 2015

TECHNICAL EVALUATION REPORT

SN	NAME OF FIRM	MARKS OBTAINED (Out of 100 Marks)	REMARKS
1	M/s Shamsheer Khan & Bros.	96	Qualified
2	M/s King Enterprises	91	Qualified
3	M/s Kamran & Kampany	91	Qualified
4	M/s Samad Khan Babar & Co.	90	Qualified
5	M/s Insaf & Brothers	89	Qualified
6	M/s Muhammad Siddique & Bros.	88	Qualified
7	M/s Aaqib Builders	87	Qualified
8	M/s N.K. Const Co.	87	Qualified
9	M/s Faheem & Naseem Const. Co.	85	Qualified
10	M/s K.N. Builders	84	Qualified
11	M/s Eastern Const. Co.	83	Qualified
12	M/s K.A & Bros.	81	Qualified
13	M/s M.S. Khan & Brothers	81	Qualified
14	M/s Kaim Khani Competition International	80	Qualified
15	M/s Haji Syed Ameer & Brothers	79	Qualified
16	M/s Saba Enterprises	76	Qualified
17	M/s Deen Muhammad	76	Qualified
18	M/s Shams & Zain Meo Rajput Const. Co.	76	Qualified
19	M/s Mehram Traders	75	Qualified
20	M/s Haji Abdul Sattar	75	Qualified
21	M/s Yousaf Khan & Brothers	72	Qualified
22	M/s Adeel Humayon	72	Qualified
23	M/s G.Q.S Contractors	72	Qualified
24	M/s Haji Abdul Baqi & Bros	72	Qualified
25	M/s Saheen Trading	70	Qualified
26	M/s Noman Builders	70	Qualified
27	M/s Haji Gul Muhammad Khan	56	Not Qualified
28	M/s Mass Developer	55	Not Qualified
29	M/s Al-Khair Const. Co.	53	Not Qualified
30	M/s M.D. Construction Co.	51	Not Qualified
31	M/s Pearl Const. Co.	43	Not Qualified


[Syed Nafees Agha]
Executive Engineer, LDA
Member


[Muhammad Sohail]
Asst. Executive Engineer
(CM), KMC
Member


[Syed Bashir Hussain Shah]
Chief Engineer (CM/Design), KMC
Chairman



0697
23797

**COMMISSIONERATE KARACHI DIVISION
OFFICE OF THE DIRECTOR
(PLANNING, DEVELOPMENT & ENVIRONMENT)**

4, Club Road, Karachi. Tel No. 99203236 Fax 99204445
email: directorpdeckd@yahoo.com

OUR MOTTO: TO FACILITATE, COORDINATE, COMFORT AND COLLABORATE

No. CKD/Dir/PD&E/2015/2056

Dated: 02/11/2015

The Director General (TS),
Karachi Metropolitan Corporation,
Karachi.

**SUBJECT: VIOLATION OF PEPRA RULES BY THE OFFICE OF THE
CONTRACT MANAGEMENT, KMC IN THE WORK OF :
CONSTRUCTION OF KARLI NALLAH IN LYARI AND
MACHAR COLONY, DISTRICT SOUTH, KARACHI.**

Enclosed please find herewith a copy of letter received from Mr. Muhammad Saleem Qadri, Joint Secretary Sindh, Pakistan Muslim League Sindh, which is self-explanatory and needs your directives to concerned officer for further necessary action as per SPP Rules.

This issues with the approval of Commissioner Karachi.

**[Engr. Syed Muhammad Shakaib]
Director (PD&E)
Commissionerate Karachi Division**

C.C to:-

1. The Commissioner Karachi Division.
2. The Administrator, KMC.
3. PS to MD, SPPRA, Govt. of Sindh, Karachi.
4. Mr. Muhammad Saleem Qadri, Joint Secretary Sindh, Pakistan Muslim League Sindh House Sector 42/A, Adjacent Malir Cantt Check Post No.6, Karachi. with a request to note that in the financially sponsored works by Sindh Government the SPP Rules applicable not PPRA Rules. It is also requested to approach SPPRA being the regulatory authority. However, clause 31 of of SPP Rules 2010 (Amended 2013) may also by followed.
5. Office File.

SPPRA INWARD DIARY

NO. 268
DATED: 05/11/15

06/11

Received to day i.e 12/11/2015



PAKISTAN MUSLIM LEAGUE SINDH

Muhammad Saleem Qadri
Joint Secretary Sindh

Ref. _____

Date. _____

Copy to:-

1. The Administrator,
KMC, Karachi.
2. The Director General,
National Accountability Bureau (Sindh),
PRCS Building 197/5, Dr. Daudpota Road,
Karachi.
3. The Deputy Director,
FIA, Saddar, Karachi.
4. The Director General,
Pakistan Procurement Regulatory Authority,
1st Floor, F.B.C. Building,
G 5-2, Near State Bank, Islamabad.
5. The Managing Director,
Pakistan Procurement Regulatory Authority (Sindh)
Barrack.8, Secretariat 4-A, Court Road,
Karachi.
6. The Chairman, Transparency International,
5-C, 2nd Floor, Khayaban-e-Itehad, Phase VI,
Defence Housing Authority, Karachi.



No. Dir (Enf-I)/0697/SPPRA/37-1(KMC)/14-15/8306

GOVERNMENT OF SINDH
SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

Karachi, dated the 09th October, 2015

To,

The Executive Engineer (CM),
Engineering Department,
Karachi Metropolitan Corporation,
Karachi.

SUBJECT: PREQUALIFICATION NO. EE/CM/ED/KMC/153/2015 DATED: 20.04.2015 – KMC/MM/1060/15, INF/KRY/1522/15 PUBLISHED IN DAILY “EXPRESS TRIBUNE, EXPRESS & AWAMI AWAZ ” DATED: 22.04.2015 AND 23.04.2015 “PRE-QUALIFICATION OF CONTRACTORS / FIRMS / CONSORTIA FOR CONSTRUCTION OF KARLI NALLAH IN LYARI AND MACHAR COLONY DISTRICT SOUTH KARACHI” (SR. NO. 23791).

Dear Sir,

The undersigned is directed to refer to the Technical Evaluation Report furnished vide your office letter No.EE/CM/Engg.Dept/KMC/ 468/15, dated: 06.10.2015 and to observe that:-

- i. The procuring agency has not responded to this Authority's letter dated 12.06.2015 (copy enclosed).
- ii. As per notification of procurement committee dated 22.07.2014, (XEN CM) is a member of Procurement Committee, whereas, technical evaluation report signed by the Assistant XEN(CM).
- iii. Detailed technical evaluation report as per evaluation criteria has not been furnished.
- iv. Minutes of technical evaluation meeting has not been furnished by the procuring agency.

2. In view of the above, it is advised to intimate the action taken in response to this Authority's letter referred above and furnish all the required documents along with clarification at the earliest.

3. It may however be noted that compliance of SPP Rules 2010 (amended 2013) is the sole responsibility of procuring agency, therefore it is advised to ensure the compliance of Rules in letter & spirit in its own interest.

o/c

Manager (Assessment-IV)

Copy forwarded for information to:-

- ✓ The Secretary, Local Government Department, Government of Sindh, Karachi.
- ✓ The Staff Officer to MD, SPPRA.



KARACHI METROPOLITAN CORPORATION
OFFICE OF THE EXECUTIVE ENGINEER (CM)
ENGINEERING DEPARTMENT

No. EE/CM/Engg.Dept/KMC/468 /15


Dated: 6-10-15

The Deputy Director (Enf-I),
Sindh Public Procurement Regulatory Authority,
Government of Sindh,
Karachi.

0697
23791

Subject: **PRE-QUALIFICATION OF CONTRACTORS / FIRMS / CONSORTIA FOR THE WORK OF "CONSTRUCTION OF KARLI NALLAH IN LYARI AND MACHAR COLONY, DISTRICT SOUTH KARACHI".**
Tender Reference No.EE/CM/ED/KMC/153/15 dated 20-04-2015.

Enclosed please find herewith summary of Technical Evaluation Report alongwith Detailed Evaluation Report for the subject work duly signed by the procurement committee members for hoisting on the SPPRA's website.


Executive Engineer (CM)
Karachi Metropolitan Corporation

C.C. to:

1. Director General (TS), KMC
2. Chief Engineer (CM), E.D., KMC.
3. Secretary to Administrator, KMC
4. Office Copy

SPPRA INWARD DIARY

NO: 2666

DATED: 09-10-15

KARACHI METROPOLITAN CORPORATION
ENGINEERING DEPARTMENT

PRE-QUALIFICATION OF CONTRACTORS / FIRMS / CONSORTIA FOR THE WORK OF
“CONSTRUCTION OF KARLI NALLAH IN LYARI AND MACHAR COLONY, DISTRICT
SOUTH KARACHI”.

Tender Ref.

EE/CM/ED/KMC/153/2015


Received on: 21 – 05 – 2015


Dated : 20-04-2015

TECHNICAL EVALUATION REPORT

SN	NAME OF FIRM	MARKS OBTAINED (Out of 100 Marks)	REMARKS
1	M/s Shamsher Khan & Bros.	96	Qualified
2	M/s King Enterprises	91	Qualified
3	M/s Kamran & Kampany	91	Qualified
4	M/s Samad Khan Babar & Co.	90	Qualified
5	M/s Insaf & Brothers	89	Qualified
6	M/s Muhammad Siddique & Bros.	88	Qualified
7	M/s Aaqib Builders	87	Qualified
8	M/s N.K. Const Co.	87	Qualified
9	M/s Faheem & Naseem Const. Co.	85	Qualified
10	M/s K.N. Builders	84	Qualified
11	M/s Eastern Const. Co.	83	Qualified
12	M/s K.A & Bros.	81	Qualified
13	M/s M.S. Khan & Brothers	81	Qualified
14	M/s Kaim Khani Competition International	80	Qualified
15	M/s Haji Syed Ameer & Brothers	79	Qualified
16	M/s Saba Enterprises	76	Qualified
17	M/s Deen Muhammad	76	Qualified
18	M/s Shams & Zain Meo Rajput Const. Co.	76	Qualified
19	M/s Mehram Traders	75	Qualified
20	M/s Haji Abdul Sattar	75	Qualified
21	M/s Yousaf Khan & Brothers	72	Qualified
22	M/s Adeel Humayon	72	Qualified
23	M/s G.Q.S Contractors	72	Qualified
24	M/s Haji Abdul Baqi & Bros	72	Qualified
25	M/s Shaheen Trading	70	Qualified
26	M/s Noman Builders	70	Qualified
27	M/s Haji Gul Muhammad Khan	56	Not Qualified
28	M/s Mass Developer	55	Not Qualified
29	M/s Al-Khair Const. Co.	53	Not Qualified
30	M/s M.D. Construction Co.	51	Not Qualified
31	M/s Pearl Const. Co.	43	Not Qualified


[Syed Nafees Agha]
Executive Engineer, LDA
Member


[Muhammad Sohail]
Asst. Executive Engineer
(CM), KMC
Member


[Syed Bashir Hussain Shah]
Chief Engineer (CM/Design), KMC
Chairman



No. Dir (Enf-I)/0697/SPPRA/37-1(KMC)/14-15/ 7576
GOVERNMENT OF SINDH
SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

Karachi, dated the 12th June, 2015

The Executive Engineer (CM),
Engineering Department,
Karachi Metropolitan Corporation,
Karachi.

SUBJECT: PREQUALIFICATION NO. EE/CM/ED/KMC/153/2015 DATED: 20.04.2015 – KMC/MM/1060/15, INF/KRY/1522/15 PUBLISHED IN DAILY “EXPRESS TRIBUNE, EXPRESS & AWAMI AWAZ ” DATED: 22.04.2015 AND 23.04.2015 “PRE-QUALIFICATION OF CONTRACTORS / FIRMS / CONSORTIA FOR CONSTRUCTION OF KARLI NALLAH IN LYARI AND MACHAR COLONY DISTRICT SOUTH KARACHI” (SR. NO. 23791).

The undersigned is directed to refer to your letter No.EE/CM/Engg. Dept/KMC/211/ 2015, dated: 02.06.2015 and to inform that the procuring agency is required to furnish approval of Head of Department for constitution of the procurement committee, as required under Rule-7 & 8 of SPP Rules, 2010 (amended 2013). Besides, the procuring agency is required to provide the annual procurement plan on prescribed format.

2. In view of the above, it is advised to furnish above mentioned documents at the earliest.

o/c

(IMRAN RAZZAK)
DEPUTY DIRECTOR (ENF-I)

Copy forwarded for information to:-

- The Administrator, Karachi Metropolitan Corporation, Karachi.
- The Director General (Tech: Services), Karachi Metropolitan Corporation, Karachi.
- The Chief Engineer, (CM) E.D, Karachi Metropolitan Corporation, Karachi.
- The Staff officer to MD, SPPRA.



KARACHI METROPOLITAN CORPORATION
OFFICE OF THE EXECUTIVE ENGINEER (CM)
ENGINEERING DEPARTMENT

No. EE/CM/Engg.Dept/KMC/ 211 /15

Dated: 2-6-15

✓ **The Deputy Director (Enf-I),**
Sindh Public Procurement Regulatory Authority,
Government of Sindh,
Karachi.

Subject: **PREQUALIFICATION NO.EE/CM/ED/KMC/153/2015 DATED 20-04-2015 – KMC/MM/1060/15 INF/KRY/1522/15 PUBLISHED IN DAILY “EXPRESS TRIBUNE, EXPRESS & AWAMI AWAZ” DATED 22-04-2015 “PREQUALIFICATION OF CONTRACTORS / FIRMS / CONSORTIA FOR CONSTRUCTION OF KARLI NALLAH IN LYARI AND MACHAR COLONY DISTRICT SOUTH KARACHI” (SR.NO.23791).**

Reference: Letter No.Dir(Enf-I)/0697/SPPRA/37-1(KMC)/14-15/9017 dated 27-05-2015.

The undersigned is directed to refer to your above noted letter and to inform that there is a typographical mistake in the Provincial Budget Book 2014-15. However, the correct spellings can be perused on the minutes of the PDWP meeting issued by the P&D Department, Government of Sindh, a copy of the same is enclosed herewith for your kind perusal.

The undersigned is also directed to inform that the notification for the constitution of the procurement committee as per SPPRA Rule 2010 contains three members and not four members. The S.E. is only working as Secretary / Facilitate / Coordination without membership (copy of notification is enclosed).

Executive Engineer (CM)
Karachi Metropolitan Corporation

C.C. to:

- 1 Director General (TS), KMC
- 2 Chief Engineer (CM), E.D., KMC.
- 3 Secretary to Administrator, KMC
- 4 Office Copy

SPPRA INWARD DIARY
NO: 18246
DATED: 04/06/15



GOVERNMENT OF SINDH
PLANNING & DEVELOPMENT DEPARTMENT
(PP&H SECTION)

SUBJECT:- MINUTES OF THE PDWP MEETING HELD ON 11-9-2013 UNDER THE CHAIRMANSHIP OF ADDITIONAL CHIEF SECRETARY (DEV) PLANNING & DEVELOPMENT DEPARTMENT GOVERNMENT OF SINDH KARACHI
(List of participants annexed)

Item No. 2 IMPROVEMENT/REHABILITATION / RENOVATION OF CITY COURT BUILDING KARACHI CAMPUS-I&II (ESTIMATED COST RS. 150.033 MILLION) (SR. NO. 868 - ADP 2013-14)

It was informed that the original scheme approved by DDWP at a cost of Rs. 26.286 Million envisaged repair/renovation of various Blocks of District East, West & Central, including Internal road, Sewerage System & Fire Fighting arrangement of city Court Building Karachi Campus-1&11. The scheme was phased out from ADP 2011-12, as 100% funds upto original approved cost was provided. However, on a summary moved by Law department, the Chief Minister Sindh has approved the revision of scheme. Accordingly, the revised scheme has been prepared and included in ADP2012-13 and ADP 2013-14.

2. It was further informed that the revised scheme includes enhanced scope of Additional Work in Block-A District South, Block-B District South, Block-C District South, Block-F District East, Stamp office, Construction of Bailiff office and two court rooms (G+2 storey), construction of Lavatory Block, Pump Room, Record Room (G+3 storey), construction of compound wall and watch tower. The revised scheme costing Rs. 89.052 million based on SSR-2008 was considered by T.C.M held 07-08-2012. On queries regarding higher rates and inclusion of some components against the original provisions, the representative of Works and Services Department informed that the rates were increased due to laying of Multi finished tiles instead of marble floor and inclusion of minor additional works of sanitary, electric etc, in Block "F", on the demand/directives of High Court Authorities. The scheme was cleared by Technical Committee Meeting for consideration of PDWP with the decision to submit Modified PC-I.

3. Now, sponsors have submitted the modified Revised PC-I at increased cost of Rs. 150.023 million based on new Schedule of Rates 2012 for consideration of PDWP meeting, alongwith orders of Chief Minister on summary.

15702

Item No. 4 CONSTRUCTION AND REHABILITATION OF PITCHER NALLAH IN SADAR AND LYARI DISTRICT SOUTH KARACHI. ESTIMATED COST RS. 312.930 MILLION) (SR. NO. 1081 ADP 2013-14)

Item No. 5 CONSTRUCTION OF KALARI NALLAH IN LYARI AND MACHAR COLONY DISTRICT SOUTH KARACHI. (ESTIMATED COST RS. 219.868 MILLION) (SR. NO. 1082 - ADP 2013-14)

10. It was informed that the scheme envisaged Construction/ Rehabilitation of Pitcher Nallah and Kalari Nallah in Saddar, Lyari and Macher Colony of District South Karachi. The existing pitcher drain has a length of 15,000 rft from starting point to Chakiwara road, the existing width of first portion of 7,000 rft. is 12-18 feet and in the remaining portion of 8,000 rft, the existing width is 28 feet. Since, existing drain had been deteriorated, KMC has proposed new design of box drain following the existing section of the drain/Nallah. The schemes were considered in TCM held on 23-01-13 which took following decisions:-

- i. The schemes were cleared.
- ii. The sponsors would submit the Modified PC-Is as per discussions of Technical Committee Meeting for consideration by PDWP.
- iii. Administrative Department to move summary for approval of the Chief Minister Sindh as the cost of the schemes is more than Rs. 200.00 million

11. Now, the sponsors have submitted the corrected PC-Is along with replies and under taking from Chief Engineer, Natural Nallah Zone-I, KMC, for coordination with KW&SB during execution of the scheme, as the proposed Nallahs would be connected with one of the components of S-III project.

12. It was pointed out that the financial phasing needed to be corrected as the project would be initiated during 2013-14. The representative of Local Government Department and KMC agreed to make necessary corrections and accordingly submit the Modified PC-Is. Sponsors were also asked to move the Summary for Chief Minister Sindh, for his approval as the cost of schemes was more than Rs. 200.00 Million.

13. **Decisions:**

- i. The schemes were approved.
- ii. The sponsors would move a Summary for Chief Minister Sindh as the cost of schemes was more than Rs. 200.00 Million.
- iii. Advice for Administrative Approval would be issued on receipt of Modified PC-Is and approval of Chief Minister Sindh on the Summary

15/1/13




KARACHI METROPOLITAN CORPORATION
OFFICE OF THE EXECUTIVE ENGINEER (CM)
ENGINEERING DEPARTMENT

No. EE/CM/Engg.Dept/KMC/ 4/ /14

Dated: 22-7-14

The Managing Director, SPPRA,
Sindh Public Procurement Regulatory Authority,
Government of Sindh,
Karachi.



Subject: **MODIFICATION IN THE PROCUREMENT COMMITTEE.**

The undersigned is directed to inform that there has been a reorganization of posts in KMC and accordingly the Procurement Committee of the Engineering Department has been modified as follows:

1	Syed Bashir Hussain Shah	C.E. (CM / Design), KMC	Chairman
2	Mr. Khalid Masroor	E.E. (CM), KMC	Member
3	Syed Nafees Agha	E.E. (LDA)	Member

The modification may kindly be noted.

Executive Engineer (CM)
Karachi Metropolitan Corporation

C.C. to:

1. Director General (TS), KMC
2. Chief Engineer (CM / Design), E.D., KMC.
3. Mr. Khalid Masroor, Executive Engineer (CM), KMC
4. Syed Nafees Agha, Executive Engineer (LDA)
5. Secretary to Administrator, KMC
6. Office Copy




No. Dir (Enf-I)/0697/SPPRA/37-1(KMC)/14-15/ 9017
GOVERNMENT OF SINDH
SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY
Karachi, dated the 27th May, 2015

The Executive Engineer (CM),
Engineering Department,
Karachi Metropolitan Corporation,
Karachi.

SUBJECT: PREQUALIFICATION NO. EE/CM/ED/KMC/153/2015 DATED: 20.04.2015 – KMC/MM/1060/15, INF/KRY/1522/15 PUBLISHED IN DAILY “EXPRESS TRIBUNE, EXPRESS & AWAMI AWAZ ” DATED: 22.04.2015 AND 23.04.2015 “PRE-QUALIFICATION OF CONTRACTORS / FIRMS / CONSORTIA FOR CONSTRUCTION OF KARLI NALLAH IN LYARI AND MACHAR COLONY DISTRICT SOUTH KARACHI” (SR. NO. 23791).

The undersigned is directed to refer to the notification of procurement committee and relevant page of provincial budget book furnished vide letter No.EE/CM/Engg. Dept/KMC/176/2015, dated: 06.05.2015 and to inform that the instant scheme has not been clearly reflected in the provincial budget book. The name of the scheme mentioned as **Kalari Nallah location at Makhan Colony** instead of **Karli Nallah and Machar Colony**. Besides, the procurement committee furnished by the procuring agency comprises even (four) members including Superintending Engineer (CM), who is the member/ secretary of the procurement committee.

2. In view of the above, it is advised to re-constitute the procurement committee in accordance with Rule-7 of SPP Rules, 2010 (Amended 2013) and furnish the same along with detailed annual procurement plan mentioning the all the schemes to be executed during current fiscal year, at the earliest.


(IMRAN RAZZAK)
DEPUTY DIRECTOR (ENF-I)

Copy forwarded for information to:-

- The Administrator, Karachi Metropolitan Corporation, Karachi.
- The Director General (Tech: Services), Karachi Metropolitan Corporation, Karachi.
- The Chief Engineer, (CM) E.D, Karachi Metropolitan Corporation, Karachi.
- The Chief Engineer, (CM) E.D, Karachi Metropolitan Corporation, Karachi.
- The Staff officer to MD, SPPRA.



KARACHI METROPOLITAN CORPORATION
OFFICE OF THE EXECUTIVE ENGINEER (CM)
ENGINEERING DEPARTMENT

0697

No. EE/CM/Engg.Dept/KMC/176 /15

Dated: 6-5-15.

The Deputy Director (Enf-I),
Sindh Public Procurement Regulatory Authority,
Government of Sindh,
Karachi.

- Subject: 1. PREQUALIFICATION NO.EE/CM/ED/KMC/154/2015 DATED 20-04-2015 – INF/KRY/1521/15 PUBLISHED IN DAILY “THE NEWS, IBRAT” DATED 23-04-2015 “PREQUALIFICATION OF CONTRACTORS / FIRMS / CONSORTIA FOR CONSTRUCTION & REHABILITATION OF PITCHER NALLAH IN SADDAR & LYARI DISTRICT SOUTH KARACHI” (SR.NO.23827).
2. PREQUALIFICATION NO.EE/CM/ED/KMC/153/2015 DATED 20-04-2015 – KMC/MM/1060/15 INF/KRY/1522/15 PUBLISHED IN DAILY “EXPRESS TRIBUNE, EXPRESS & AWAMI AWAZ” DATED 22-04-2015 “PREQUALIFICATION OF CONTRACTORS / FIRMS / CONSORTIA FOR CONSTRUCTION OF KARLI NALLAH IN LYARI AND MACHAR COLONY DISTRICT SOUTH KARACHI” (SR.NO.23791).
- Ref: 1. Letter No.Dir(Enf-I)/0698/SPPRA/37-1(KMC)/14-15/8088 dated 30-04-2015.
2. Letter No.Dir(Enf-I)/0697/SPPRA/37-1(KMC)/14-15/8165 dated 04-05-2015.

Referring your above noted letters on the subject Prequalification Notices following response may please be persued:

- 1 Copies of relevant page of the Provisional ADP Budget Book (2014-15) bearing the name and details of the Schemes are enclosed.
- 2 The prequalification documents for hoisting on the website of SPPRA's website were sent to your good office vide this office letter No.EE/CM/ED/KMC/163/15 dated 29-04-2015 and EE/CM/ED/KMC/166/15 dated 29-04-2015 (copies enclosed).
- 3 Notification of procurement committee in terms of Rule-7 & 8 is enclosed.

SPPRA INWARD COPY
NO. 16697
DATED: 07-05-15

Executive Engineer (CM)
Karachi Metropolitan Corporation

C.C. to:


- 1 Director General (TS), KMC
- 2 Chief Engineer (CM), E.D., KMC.
- 3 Secretary to Administrator, KMC
- 4 Office Copy

1797
0697

Budget
2014-2015

Vol: V

**Aiming at Improved
Service Delivery**



**PUBLIC SECTOR DEVELOPMENT
PROGRAMME**

- FINANCE DEPARTMENT

Government of Sindh



PROVINCIAL
LOCAL GOVERNMENT DEPARTMENT

(Rs. in million)

Sl. No.	Sector / Sub-sector / Name of Scheme	Location of Scheme District	Status of Approval	Target Date for Completion	Estimated Cost	Actual Expenditure upto June 13	Revised Allocation 2013-14		Estimated Expenditure upto June 14	Threatened as on 01-07-14	Allocation for 2014-15			FPA	Financial Progress in % upto			Financial Projection	
							Total	F.P.A.			Capital	Revenue	Total		Jun'14	Jun'15	2015-16	2016-17	
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	
00	1110	Fahrdia P.C. for improvement of C.C. streets, internal road and water and sewerage system in different areas of Mehranabad and Girth, district South	Karachi	Approved 20.213	79.972	0.000	59.939	0.000	59.939	20.033	20.033	0.000	20.033	0.000	75	100	0.000	0.000	
03	1117	Tahna Drainage Scheme Bhan Sadehbad (Improvement & Extension)	Jamshoro	Approved 12.313	192.178	0.000	48.969	0.000	48.969	143.209	60.209	0.000	60.209	0.000	25	57	83.000	0.000	
06	1118	Tahna Drainage Scheme Shewan (Improvement and Extension) Tahka Shewan (District Jamshoro)	Jamshoro	Approved 12.313	305.600	0.000	45.000	0.000	45.000	260.600	70.000	0.000	70.000	0.000	15	38	190.600	0.000	
00	1139	Tahna Water Supply Scheme Shewan (Improvement and Extension) Tahka Shewan (District Jamshoro) (Rs. 70.510 to be funded out of FPA, Rawaldis Share)	Jamshoro	Approved 12.313	125.480	0.000	20.000	0.000	20.000	105.480	105.480	0.000	105.480	0.000	16	100	0.000	0.000	
00	1140	Construction of C.C. Block and C.C. drains in various villages of Tahka Rahdoro PS-37	Larkana	Approved 31.1213	99.110	0.000	12.997	0.000	12.997	86.113	45.113	0.000	45.113	0.000	13	59	0.000	0.000	
00	1141	Improvement & ext. of Drainage Scheme Phalpota T.C. Behonera, Tahka Rahdoro PS-37	Larkana	Approved 01.0313	20.000	0.000	10.000	0.000	10.000	10.000	10.000	0.000	10.000	0.000	50	100	0.000	0.000	
00	1142	Construction of main drain and C.C. block from Bahri Mohalla to Charfabad disposal to Haraid Shah colony T.C. Bahdar, Tahka Khairpur	Khairpur	Approved 12.213	12.000	0.000	6.000	0.000	6.000	6.000	6.000	0.000	6.000	0.000	50	100	0.000	0.000	
00	1143	Construction of drains and C.C. block at Karachi Meads near Sadehbad Sadehbad and Bahari Mohalla T.C. Dehlan, Tahka Khairpur	Khairpur	Approved 12.0213	13.000	0.000	6.500	0.000	6.500	6.500	6.500	0.000	6.500	0.000	50	100	0.000	0.000	
00	1144	Rural water supply for 38 galls of Bin Qasim Town Karachi (Phase-B)	Karachi	Approved 22.0113	300.000	0.000	50.000	0.000	50.000	250.000	25.000	0.000	25.000	0.000	17	25	225.000	0.000	
00	1145	Const / Reb of pitcher nahali in Saddar East	Karachi	Approved 11.0913	226.510	0.000	10.000	0.000	10.000	216.510	40.000	0.000	40.000	0.000	4	22	176.510	0.000	
00	1146	Const of Reb. of Bahari Sallah in East Makhan Colony	Karachi	Approved 11.0913	155.260	0.000	15.000	0.000	15.000	140.260	40.260	0.000	40.260	0.000	10	36	100.000	0.000	

Inv- 301-31

KARACHI METROPOLITAN CORPORATION
OFFICE OF THE EXECUTIVE ENGINEER (CM)
ENGINEERING DEPARTMENT


No. EE/CM/ED/KMC/ 163 /15

Dated: 29-4-15

The Deputy Director (Enf-I),
Sindh Public Procurement Regulatory Authority,
Government of Sindh,
Karachi.


Subject: NIT No.EE/CM/ED/KMC/153/15 dated 20-04-2015.

With reference to the above referred NIT, Pre-Qualification documents is enclosed for hoisting on the SPPRA's website.


Executive Engineer (CM)
Karachi Metropolitan Corporation

C.C. to:

1. Director General (TS), KMC
2. Chief Engineer (CM), E.D., KMC.
3. Secretary to Administrator, KMC
4. Office Copy





KARACHI METROPOLITAN CORPORATION
OFFICE OF THE EXECUTIVE ENGINEER (CM)
ENGINEERING DEPARTMENT


No. EE/CM/ED/KMC/ 166 /15

Dated: 29-4-15

The Deputy Director (Enf-I),
Sindh Public Procurement Regulatory Authority,
Government of Sindh,
Karachi.

Subject: NIT No. EE/CM/ED/KMC/154/15 dated 20-04-2015.

With reference to the above referred NIT, Pre-Qualification documents is enclosed for hoisting on the SPPRA's website.


Executive Engineer (CM)
Karachi Metropolitan Corporation

C.C. to:

1. Director General (TS), KMC
2. Chief Engineer (CM), E.D., KMC.
3. Secretary to Administrator, KMC
4. Office Copy





KARACHI METROPOLITAN CORPORATION
OFFICE OF THE EXECUTIVE ENGINEER (CM)
ENGINEERING DEPARTMENT


No. EE/CM/ED/KMC/ 166 /15

Dated: 29-4-15

The Deputy Director (Enf-I),
Sindh Public Procurement Regulatory Authority,
Government of Sindh,
Karachi.

Subject: NIT No.EE/CM/ED/KMC/154/15 dated 20-04-2015.

With reference to the above referred NIT, Pre-Qualification documents is enclosed for hoisting on the SPPRA's website.


Executive Engineer (CM)
Karachi Metropolitan Corporation

C.C. to:

1. Director General (TS), KMC
2. Chief Engineer (CM), E.D., KMC.
3. Secretary to Administrator, KMC
4. Office Copy





KARACHI METROPOLITAN CORPORATION
OFFICE OF THE SUPERINTENDING ENGINEER (CM)
ENGINEERING DEPARTMENT

No. SE/CM/Engg. Dept/KMC/334 /13

Dated: 27-3-13

NOTIFICATION

In accordance with Rule 7 of SPP Rules 2010 the Competent Authority has been please to constitute the Procurement Committee comprising the following members for the Engineering Department, KMC.

- | | |
|---|----------|
| 1. Chief Engineer (Contract Management), Engineering Department, or his representative. | Chairman |
| 2. Chief Engineer Design (Civil/Electrical Mechanical as the case may be), Engineering Department, or his representative. | Member |
| 3. Syed Nafees Agha Executive Engineer, Lyari Development Authority or his representative. | Member |

The Superintending Engineer (CM) shall work as member secretary of the Committee

C.P.A.S.
SUPERINTENDING ENGINEER (CM)
-Karachi Metropolitan Corporation

All Committee Members

C.C. to:

1. Director General (TS), KMC
2. Manager Enforcement SPPRA..
3. PS to Administrator, KMC.
4. PS to Chief Officer, KMC.

[Signature]
28/3/13
Sindh Public Procurement
Regulatory Authority
Block-8, 4-A,
Sindh Secretariat Karachi

[Handwritten initials]



KARACHI METROPOLITAN CORPORATION
OFFICE OF THE EXECUTIVE ENGINEER (CM)
ENGINEERING DEPARTMENT

No. EE/CM/ED/KMC/ 163 /15


Dated: 29-4-15

The Deputy Director (Enf-I),
Sindh Public Procurement Regulatory Authority,
Government of Sindh,
Karachi.

Subject: NIT No.EE/CM/ED/KMC/153/15 dated 20-04-2015.

With reference to the above referred NIT, Pre-Qualification document is enclosed for hoisting on the SPPRA's website.

0697
1590
23791


Executive Engineer (CM)
Karachi Metropolitan Corporation

C.C. to:

1. Director General (TS), KMC
2. Chief Engineer (CM), E.D., KMC.
3. Secretary to Administrator, KMC
4. Office Copy

SPPRA INWARD DIARY
NO: 6280
DATED: 64-05-15

KARACHI METROPOLITAN CORPORATION
ENGINEERING DEPARTMENT

CONTRACT MANAGEMENT SECTION



PRE-QUALIFICATION DOCUMENTS

FOR THE WORK OF

CONSTRUCTION OF KARLI NALLAH IN LYARI AND MACHAR
COLONY DISTRICT SOUTH KARACHI.

APRIL 2015

Issue to M/s _____ Pay Order No. _____

_____ Dated _____

_____ Bank: _____

Signature & Stamp of Issuing Authority

Title Page



PRE-QUALIFICATION NOTICE

No. EE/CM/ED/KMC/153/2015

Dated: 20th April 2015

PREQUALIFICATION
OF
CONTRACTORS/FIRMS/CONSORTIA
FOR

CONSTRUCTION OF KARLI NALLAH IN LYARI AND MACHAR COLONY DISTRICT SOUTH KARACHI.

1. Karachi Metropolitan Corporation Karachi intends to undertake the work of CONSTRUCTION OF KARLI NALLAH IN LYARI AND MACHAR COLONY DISTRICT SOUTH KARACHI.
2. Prequalification applications are invited from interested reputed Contractors / Firms / Consortia for execution of CONSTRUCTION OF KARLI NALLAH IN LYARI AND MACHAR COLONY DISTRICT SOUTH KARACHI.
3. Prequalification is open to all Contractors / Firms / JVs / Consortia listed with Pakistan Engineering Council in Category C-3 and above having CE-01 & CE-10 with valid licenses, NTN Certificate, Valid Professional Tax alongwith Registration with Sindh Board of Revenue and also experience in executing and completion of similar nature of works with at least 2 projects of more than Rs.100 Million.
4. The Contractors/Firms/Consortia may form a joint venture and provide authenticated documents in support thereof, specially setting forth the extent of responsibility and participation of each member and the person (s) authorized to represent. The members of the joint venture shall be jointly and severally bound and be liable for any default.
5. Interested eligible Contractors/Firms/JVs/Consortia may obtain pre-qualification documents from the office of the Director Accounts (Engineering Department), KMC situated in the Right Wing of 4th Floor Civic Centre Gulshan-e-Iqbal, Karachi.
6. A complete set of Pre-Qualification Documents may be purchased by eligible Contractor/Firms/JVs/Consortia from the office of Director Accounts (Engineering Department), KMC, Karachi from 04-05-2015 to 20-05-2015 on submission of a written application along with non-refundable fee of Rs.3000/- in shape of Pay Order/bank Draft issued in favour of Karachi Metropolitan Corporation Karachi. For inland mailing delivery an additional amount of Rs.1000/- shall be paid by the applicant.
7. The Pre-qualification documents with acceptable supporting information duly completed in all respect, may be submitted to the office of the Director Accounts (Engineering Department), KMC, Karachi on or before 21-05-2015 at 02:00pm and the same will be opened at 02:30pm. Pre-qualification Documents which are received after the set date and time will not be considered and returned unopened.



8. In complete applications will not be entertained.
9. KMC reserves the right to reject or accept any prequalification application under relevant provisions of SPP Rules 2010.

[SD]

Executive Engineer (CM)
Karachi Metropolitan Corporation

Not to be Published:

Director (MMD), KMC (w.r.t. advertise in the newspapers)

Enclosed 10 Copies with a request to publish in not more than three (03) widely circulated leading dailies newspapers of English, Urdu and Sindhi.

Director (CB) SPPRA GOS

With a request to upload on SPPRA (Authority) Website & issue ID Number.

Sr. Director (IT), KMC

With a request to upload on the KMC Website

Additional Director (Computer Section), Administrator Secretariat, KMC

With a request to upload on the KMC Website

C.C. to:-

1. Director General (Technical Services), KMC
2. Chief Engineer (CM), KMC / Chairman Tender / Procurement Committee
3. Project Director (Concerned), Engg. Dept. KMC
4. Director (Accounts), Engg. Dept. KMC
5. Secretary to Administrator, KMC

15

Section 1. Instructions to Bidders/Applicants (ITB).

Clause 1 The firm/contractor shall enclose the (one original and two copies) of the documents in a sealed envelope which shall:-

- (a) Bear the name and address of the Applicant;
- (b) Be delivered by hand or through courier/registered mail to address mentioned in advertisement for pre-qualification or in document; and
- (c) Be clearly marked "Application for pre-qualification for

Name of Work

CONSTRUCTION OF KARLI NALLAH IN LYARI AND MACHAR COLONY DISTRICT SOUTH KARACHI.

Clause 2 If the enveloped is not sealed and marked as required, the procuring agency will assume no responsibility for the misplacement or pre-maturing opening of the document.

Clause 3 Documents shall be prepared in the English language. In case of ICB, the information provided in any other language shall be accompanied by English translation also.

Clause 4 Firm/Contractor must respond to all questions and provide complete information as advised in the document. Any lapses to provide essential information may result any dis-qualification of the firm/contractor.

Clause 5 Clarification and Modification of Documents (SSP Rule 23).

Firm/Contractor, who has obtained documents, may request for clarification of contents for the bidding documents in writing, and respond to such queries shall be made in writing within three calendar days, provided they are received at least five calendar days prior to the date of opening of bid.

Clause 6 Addendum:

At any time prior to the dead line for submission of documents, the agency may amend the Prequalification Document by issuing addenda. Any addendum issued shall be part of Prequalification Document and shall be communicated in writing to all who have obtained the prequalification document.



Clause 7 **Deadline for submission of documents (SPP Rule 22 & 24):**

Documents shall be received by the Procurement Agency at the address mentioned in the NIT, not later than the date time mentioned in NIT. The procuring agency may, at its discretion, extend the deadline for the submission of documents by amending the Prequalification Document, and in which case all rights and obligations of the Agency and the firms/contractors subject to the previous deadline shall thereafter be subject to the deadline as extended.

Clause 8 **Evaluation (Rule 27 (2)) :**

Firm's/Contractor's general and particular experience, personnel and equipment capabilities, and financial position, as demonstrated by the Applicant's responses in the prescribed forms will be evaluated as per evaluation criteria given in the document. The Procuring Agency reserves the right to waive minor deviations, if these don't materially affect the capability of an applicant to perform the contract. Sub-contractor's experience and resources shall not be taken into account in determining the firm/contractor compliance with the qualifying criteria. However, Joint Venture experience resources shall be considered. Consortium or Association of firms will be considered for similar treatment as in case of Joint Venture.

However, If Firm/Contractors intends to subcontract any highly specialized elements of the Works to specialist subcontractor(s), such elements and the proposed specialist subcontractors) shall be clearly identified, and the experience and capacity of the specialist subcontractors) shall be described in the relevant Information Forms.

Clause 9 **Clarification of Prequalification Information (Rule 43):**

To assist in the evaluation of information, the agency may, at its discretion, ask any firm/contractor for a clarification of any information which shall be submitted within a stated reasonable period of time. Any request for clarification shall be in writing. If any firm/contractor does not provide clarifications of the information requested by the date and time set in the agency's request for clarification then application of the firm/contractor may be rejected.

Clause 10 **Verification of Prequalification Information (Rule 28 (Id)):**

Verification of the information provided by the pre-qualified/ shortlisted firms/contractors in the submissions for prequalification may be made in Case the information is found to be wrong or incorrect in any material way Or firm/contractor is found to be lacking in the capability or resources to successfully perform the contract, then it shall not be pre-qualified.

QUALIFICATION / EVALUATION REQUIRMENTS

This section contains the requirements that will be used to evaluate the pre-qualification documents of the bidders. The information to be provided in relation to each requirement and the definitions of the corresponding terms are included in the respective Bid Forms.

1.	<i>Qualification Criteria</i>
----	-------------------------------

1.1	<i>General</i>
-----	----------------

Evaluation will be based on all the criteria given in succeeding paras 1.1 to 1.7 regarding the Bidder's general and particular experience, personnel & equipment capabilities, and financial position, as demonstrated by the Bidder's responses in the forms provided under 'Application Forms'. The Employer reserves the right to waive minor deviations, if these don't materially affect the capability of a bidder to perform the contract.

1.2	<i>Mandatory Requirement for Responsive Bids</i>
-----	--

The Bidder shall meet the following minimum criteria:

a) Registration with PEC

Registration with Pakistan Engineering Council in Category C-3, C-2, C-1, C-B & C-A / CE-01 & CE-10.

b) NTN (National Tax Number)

C) Conflict of Interest

No conflict of interest

d) Ineligibility

Not having been declared ineligible by the Employer

e) Registration with Sindh Board of Revenue

f) Historical Contract Non-Performance

The Bidder shall meet the following minimum criteria:

(i) History of Non-Performing Contracts

Non-Performance of a contract did not occur within the last 5 years prior to the deadline for bid submission based on all information on fully settled disputes or litigation. A fully settled dispute or litigation is one that has been resolved in accordance with the Dispute Resolution Mechanism under the respective contract and where all appeal instances available to the bidder have been exhausted. The past performance of the bidder on all-completed and ongoing projects also be checked in coordination with other executing agencies.

(ii) Failure to Sign Contract

Not being under execution of a Bid Securing Declaration for the last 5 years.

(iii) Litigation History

All pending litigation shall in total not represent more than fifty (50) % of the Bidder's net worth and shall be treated as resolved against the bidder.

The Bidder should provide accurate information on any litigation or arbitration resulting from contracts completed or under execution over the last five years. A consistent history of award against the Applicant or any partner of a joint venture may result in rejection of the bid.

The Analysis of Litigation History

- The execution of any construction contract will normally result in the payment by the Employer of a number of reasonable claims from the Contractor, e.g. for defaults of the Engineer / Project Manager, delays, unforeseeable ground and climatic conditions, etc. However, some Contractors have an established business practice of bidding low to obtain award of contract; and then flooding the Employer with excessive or frivolous claims to increase their income. Employer should be on guard against any Contractor who habitually resorts to excessive claims, arbitration and litigation in the execution of contracts.
- Bidders with a consistent and significant history of excessive contract arbitrations and litigation resulting in awards or decisions against them should not be qualified to bid. Bidders should be required to list all contracts over a stated period of time (normally five years) that resulted in litigation or arbitration proceedings, with an indication of the matters and amounts in dispute, the parties involved and the resolution of the dispute.
- The criterion for rejection is that of numerous arbitral awards or court decisions against the Bidder in relation to awards for the Bidder, taking the number and amount of contracts executed. As an indicative example, the occurrence of one or two adverse cases over five years for a Contractor handling, on average, ten construction jobs simultaneously, should not be a cause for rejection. If dispute resolution is found relatively frequently in the business of the Bidder, it may indicate an attitude of the management of the firm that could be



dangerous for the Employer if the Bidder were awarded the contract, and further investigation with previous Employers may be warranted.

(iv) Black-Listing

Bidder shall not be black listed by government / semi government / autonomous / private organizations (Affidavit to be provided)

1.3 *Financial Situation*

The Applicant shall meet the following minimum criteria:

a) Financial Performance

The Bidder should demonstrate that he has access to, or has available liquid assets, un-encumbered real assets, lines of credit and other financial means sufficient to meet the construction cash flow for the execution of works. Bidder's commitments for other ongoing contracts shall also be considered. *[The duration for the ongoing contracts are calculated by allowing the time of construction from beginning of month Invoiced plus the time needed for the Engineer to certify the pay estimate plus the time needed by the Employer to pay the certified amount]*

The audited balance sheets for the past five years should demonstrate the soundness of the Bidder's financial position, showing long term profitability. Where necessary, the Employer will make enquires with the Bidder's bankers.

The current soundness of the Bidder's financial position and its long terms profitability will be evaluated on Average Net Working Capital and Average

Net worth. The requirements are:-

Average Net worth Requirement	Rs.50 Million
Average Net Working Capital	Rs.25 Million
Cash Flow Requirement	Rs.100 Million

b) Average Annual Construction Turnover

Minimum average annual construction turnover of **Rs.400 Million**, calculated as total certified payments received for contracts in progress or completed, within the last five (05) years.

1.4 *Experience*

The Application shall meet the following minimum criteria:

a) General Construction Experience

Experience under construction contracts in the role of contractor, Subcontractor, or management contractor for at least the last five (05) years. Prior to the bid submission deadline, and with activity in at least nine (9) months in each year.

b) Specific Construction Experience

Participation as contractor or subcontractor, in at least two (02) contracts within the last five (05) years, with a value of the largest work of at least amount as mentioned below, that have been successfully and substantially completed and that are similar to the proposed works. The similarity shall be based on the physical size, complexity, methods / technology or other characteristics.

Value of the largest similar work executed in last 5 years Rs.288 million.

1.5 *Personnel Capabilities*

The Bidder must have in his employment suitably qualified personnel to fill the key management and specialist positions. The Bidder will supply information on a prime and an alternate candidate for each position (both should meet the specified experience

No.	Position	Minimum Requirement (No)	Total Work Experience (years)	In Similar Works Experience (years)
1	Project Manager	1	10	05
2	Construction Manager	1	08	04
3	Material Engineer	1	05	03
4	Site Engineer (Highway, Structures)	2	05	03
5	Surveyors	2	05	03
6	Quantity Surveyor	1	05	03

S

1.6 Equipment Capabilities

The Bidder should own or show lease undertaken, the key items of equipment (limited to only major items of equipment) in full working order, and must demonstrate that, based on known commitments; these will be available for deployment on the proposed contract or works.

No.	Position	Minimum Required
ROAD CONSTRUCTION EQUIPMENT		
1	Dump Truck (10-18T)	4
2	Bull Dozer (D6,D8 and D10)	1
3	Front End Loader (3-CM)	3
4	Hydraulic Crawler Excavator (0.3 CM)	2
5	Hydraulic Wheel Excavator (0.1 CM)	2
6	Motor Grader (140-165 HP)	3
7	Static Tandem Roller (8T to 12T)	3
8	Vibratory Tandem Roller (10T to 12T)	3
9	Water Tanker (Tow Type)	3
ASPHALT PLANT AND ITS ALLIED EQUIPMENT		
10	Asphalt Plant (120T/hr)	1
11	Asphalt Pavers	2
12	Pneumatic Tyre Rollers (10T to 12T)	3
CONCRETE EQUIPMENT		
13	Concrete Batching Plant (30 CM/H)	1
14	Transit Mixers (capacity 6 meter)	4
15	Concrete Mixers	4
16	Concrete Pumps	2
17	Heavy Duty Crane (20 Ton)	2

1.7 Joint Venture

Joint Venture must comply with the following requirements:

- a) Following are minimum qualification requirements:
 - (i) The lead partner shall meet not less than 51% (in case of two partners) and 40% (in case number of partners is more than two) of all qualifying criteria.
 - (ii) Each of the partners shall meet not less than 25% of all the qualifying Criteria.
 - (iii) The joint venture must collectively satisfy the qualifying criteria.

For which purpose the relevant figures for each of the partners shall be added together to



arrive at the JV's total capacity. Individual members must satisfy each of the requirements of qualifying criteria.

- b) Bid shall be signed by all members in the JV so as to legally bind all partners, jointly and severally, and any bid shall be submitted with a copy of the JV Agreement providing the joint and several liabilities with respect to the contract.

2. Evaluation Criteria

Following is the Criteria for Evaluation of Pre-Qualification Document:

1. The bid of the bidder who failed in Eligibility criteria will be rejected.
2. **Minimum Qualifying mark is 70 out of 100 for qualifying technically.**
However the bidder must obtain at least fifty percent marks in each part (A, B and C)
3. The marks in each category of evaluation will be calculated on the basis of the provided documents.
4. The Participant shall attach all their authenticate documents duly signed & stamped by the participant. Documents without signature & stamp on non-easily readable will not be considered for evaluation purpose.

EVALUATION CRITERIA

NOTE On ELIGIBILITY:

Bidder will not qualify for further detailed Technical evaluation if following are not submitted:

1. Registration with Pakistan Engineering Council in relevant category, as mentioned in NIT (Compulsory).
2. NTN (Compulsory)
3. Professional Tax (Compulsory)
4. Registration with Sindh Board of Revenue.
5. Litigation History (Compulsory).
6. Black listing (Compulsory).

PART-A (WORKING EXPERIENCE)

(35 MARKS)

a) Working Experience (0-25 Marks)

i. General Construction Experience (0 - 1.0 Marks)

Less Than 5 years

Last Continuous 5 Years

More than 5 Continuous Years

(Attach PEC Valid License for each year]

00

05

10

} 10

ii. Specific Construction Experience (0 - 10 Marks)

For 2 similar projects within the last five [5] years,
Over Rs 100 million.

08

- Two marks for each additional 01 similar project
- Four marks deduction for each decrement of 01 similar project

iii. Current Commitments / Work In Hand (0 - 05 Marks)

02 projects in hand

Deduction of 01 mark for each additional one project

05

S

b) **Tools/Plants/Machinery**
(Ownership only / lease undertaken)

(0-10 Marks)

- i) Road Construction Equipment (as specified below)
ii) Plants (Asphalt Plant and its allied Equipment)
iii) Concrete Equipment

05 }
02 } 10
03 }

No.	Equipment Type and Characteristics	Minimum Number required	Proposed by Bidder
Road Construction Equipment			
1.	Dump Truck (10-18T)	4	
2.	Bull Dozer(D6, D8 and D10)	1	
3.	Front End Loader (3CM)	3	
4.	Hydraulic Crawler Excavator (0.3CM)	2	
5.	Hydraulic Wheel Excavator (0.1 CM)	2	
6.	Motor Grader (140-165 HP)	3	
7.	Static Tandem Roller (8T to 12T)	3	
8.	Vibratory Tandem Roller (10T to 12T)	3	
9.	Water tanker (Tow Type)	3	
Asphalt Plant and its allied Equipment			
10.	Asphalt Plant (120T/hr.)	1	
11.	Asphalt Pavers	2	
12.	Pneumatic Tyre Rollers (1 OT to 12 T)	3	
Concrete Equipment			
13.	Concrete Batching Plant (30 CM/H)	1	
14.	Transit Mixers (capacity 6 meter)	4	
15.	Concrete Mixers	4	
16.	Concrete Pumps	2	
17.	Heavy Duty Crane (20 Ton)	2	

PART-B (FINANCIAL STATUS)
(35MARKS)

1. Average Net worth for last 05 years (0 - 05 Marks)
- Rs. 50 Million..... 03 Marks
One mark addition for each increment of Rs. 12 Million
One mark Deduction for each decrement of Rs. 12 Million
2. Average Networking Capital for last 05 years (0 - 05 Marks)
- Rs.25Million..... 03 Marks
One mark addition for each increment of Rs. 10 Million
One mark Deduction for each decrement of Rs. 5 Million
3. Average Annual Construction Turnover (0-15 Marks)
- Rs. 400 Million..... 12 Marks
One mark for each increment of Rs. 100 Million
One mark Deduction for each decrement Rs. 100 Million
4. Cash Flow Requirement (0-10 Marks)
- (Attach proof of Bank Statement / Credit Facilities / etc.)
- | | | |
|----------------------------|----|------|
| Less than 15% of this Work | 00 | } 10 |
| Upto25%oftheWork | 04 | |
| Upto50%ofthe Work | 08 | |
| More than 50% of this Work | 10 | |



PART-C (STRENGTH OF ENGINEERING ESTABLISHMENT)
(30 MARKS)

A. PROJECT MANGER	10 Marks
(Must be registered with PEC)	
i. Project Manager Experience	05 Marks
10 or more years Experience as Project Manager	05 Marks
05 or more years Experience as Project Manager	02 Marks
Less than 05 years Experience	00 Mark
ii. Specific experience	05 Marks
Should be at least 05 years	05 Marks
Less than 05 years	00 Mark
B. CONSTRUCTION MANGER	08 Marks
(Must be registered with PEC)	
i. Construction Manager Experience	05 Marks
08 or more years Experience	05 Marks
04 or more years Experience	02 Marks
Less than 04 years Experience.	00 Mark
ii. Specific experience	03 Marks
Should be at least 04 years	03 Marks
Less than 04 years	00 Mark
C. MATERIAL ENGINEER	03 Marks
i. Material Engineer Experience	02 Marks
05 or more years Experience	02 Marks
03 or more years Experience	0.5 Marks
Less than 03 years Experience	00 Mark
ii. Specific experience	01 Mark
Should be at least 03 years	01 Mark
Less than 03 years	00 Mark
D SITE ENGINEER (2Nos)..... 01 Mark x 2	02 Marks
For each (Must be registered with PEC)	
i. Site Engineer Experience	01 Mark
05 or more years Experience	01 Mark
03 or more years Experience	0.5 Mark
Less than 03 years Experience	00 Mark

E. SURVEYOR (2Nos)..... 02 Mark x 2..... 04 Marks

For each

- | | |
|-------------------------------|----------|
| i. Surveyor Experience | 02 Marks |
| 05 or more years Experience | 01 Mark |
| 03 or more years Experience | 0.5 Mark |
| Less than 03 years Experience | 00 Mark |

F. QUANTITY SURVEYOR.....03 Marks

(Must be Diploma in Civil)

- | | |
|---------------------------------|----------|
| i. Quantity Surveyor Experience | 02 Marks |
| 05 or more years Experience | 01 Mark |
| 03 or more years Experience | 0.5 Mark |
| Less than 03 years Experience | 00 Mark |
| ii. Specific experience | 01 Mark |
| Should be at least 03 years | 01 Mark |
| Less than 03 years | 00 Mark |

APPLICATION FORMS

Form 1: Company Profile

Date:

Contract:

All individual firms and each partner of a joint venture submitting bids are requested to complete the information in this form

1.	Name of firm (legal) (In case of Joint Venture (JV), legal name of each member)	
2.	Nature of Business: (Whether the firm is a Corporation, partnership, Trust etc.) (In case of Consortium; whether the Lead Consortium Member is a Corporation, partnership, Trust etc.)	
3a.	Head Office address:	
3b.	Other/Branch Office address:	
4.	Telephone: Fax Number: E-mail address:	
5.	Place of Incorporation/Registration: Year of Incorporation/Registration:	
6.	Applicant's authorized representative: Telephone: Fax Number: E-mail address:	
7.	NATIONALITY OF OWNERS	
	Name:	Country:



(i) Details of Contracts completed over last 05 years

Sr. No.	1	2	3	4	5
Name of Contractor:					
Country:					
Name of Procuring Agency with Address, Tele, Fax.					
Nature of works and special features relevant to the contract for which applied:					
Contract Role (Mention: Sole, Sub Contactor or Partner in a Joint Venture).					
Value of the total contract in Pak/Rs:					
Date of Award:					
Date of Completion:					



(ii) Details of Contracts of similar nature and complexity over last (05) Years

Sr. No.	1	2	3	4	5
Name of Contractor:					
Country & Location:					
Name of Procuring Agency with Address, Tele, Fax.					
Nature of works and special features relevant to the contract for which applied:					
Contract Role (Mention: Sole, Sub Contactor or Partner in a Joint Venture).					
Value of the total contract in Pak/Rs:					
Date of Award:					
Date of Completion:					



Form 3: Historical Contract Non-Performance

Each Bidder or member of a JV must fill in this form

Contract Non-Performance			
Contract non-performance did not occur within the last two (02) years prior to the deadline for bid submission based on all information on fully settled disputes or litigation (Affidavit to be provided)			
Contract non-performance during the stipulated period,			
Outcome as Percent of Total Assets	Contract Identification		Total Contract Amount (current value, PKR)
	Contract Identification: Name of Employer: Address of Employer: Matter in dispute:		

Security Declaration

Bidder shall not be under execution of a Bid-Securing Declaration (Affidavit to be provided)

Listing

Bidder shall not be black listed by government/semi government/autonomous/private organizations (Affidavit to be provided)



Pending Litigation			
<input type="checkbox"/> No Pending Litigation (A fully settled dispute or litigation is one that has been resolved in accordance with the Dispute Resolution Mechanism under the respective contract and where all appeal instances available to the Bidder have been exhausted) (Affidavit to be provided)			
<input type="checkbox"/> Pending litigation (All pending litigation shall in total not represent more than 50% of the Bidder's net worth and shall be treated as resolved against the Bidder)			
Year	Outcome as Percent of Total Assets	Contract Identification	Total Contract Amount (current value, PKR)
		Contract Identification: Name of Employer: Address of Employer: Matter in dispute:	

Form 4: Financial Situation

Each Bidder or member of a JV must fill in this form

Financial Data for Previous 5 Years
Information from Balance Sheet

	Year 1	Year 2	Year 3	Year 4	Year 5
Total Assets					
Total Liabilities					
Current Assets					
Current Liabilities					

Information from Income Statement

Total Revenues of Construction					
Profits Before Taxes					
Profits After Taxes					

- Attached are copies of financial statements (balance sheets including all related notes, and income statements) for the last three years, as indicated above, complying with the following conditions.
- All such documents reflect the financial situation of the Bidder or partner to a JV, and not sister or parent companies.
 - Historic financial statements must be audited by a certified accountant.
 - Historic financial statements must be complete, including all notes to the financial statements.
 - Historic financial statements must correspond to accounting periods already completed and audited (no statements for partial periods shall be requested or accepted).
 - Copy of Tax Return (income / sales tax) for last 5 years.
 - NTN certificate must be attached



Form 5: Average Annual Construction Turnover

Each Bidder or member of a JV must fill in this form

Annual Turnover Data for the last 5 Years (Construction only)	
Year	Amount (PKR)
2014	
2013	
2012	
2011	
2010	
Average Annual Construction Turnover	

The information supplied should be the Annual Turnover (Construction only) of the Bidder or each member of a JV in terms of the amounts billed to clients for each year for the work in progress or completed.



Form 6: Financial Resources

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other financial means, net of current commitments, available to meet the total construction cash flow demands of the subject contract

Financial Resources		
No.	Source of financing	Amount (PKR)
1		
2		
3		



Form 7: Current Contract Commitments / Works in Hand

Bidders and each partner to a JV should provide information on their current commitments on all contracts that have been awarded, or for which a letter of intent or acceptance has been received, or for contracts approaching completion, but for which an unqualified, full completion certificate has yet to be issued.

Current Contract Commitments					
No.	Name of Contract	Employer's Contact Address, Tel, Fax	Value of Outstanding Work [PKR]	Estimated Completion Date	Average Monthly Invoicing Over Last Six Months [PKR/month]
1					
2					
3					
4					
5					





No. Dir (Enf-I)/0697/SPPRA/37-1(KMC)/14-15/ 8165

GOVERNMENT OF SINDH
SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

Karachi, dated the 04th May 2015

The Executive Engineer (CM),
Engineering Department,
Karachi Metropolitan Corporation,
Karachi.

SUBJECT: PREQUALIFICATION NO. EE/CM/ED/KMC/153/2015 DATED: 20.04.2015 – KMC/MM/1060/15, INF/KRY/1522/15 PUBLISHED IN DAILY “EXPRESS TRIBUNE, EXPRESS & AWAMI AWAZ ” DATED: 22.04.2015 AND 23.04.2015 “PRE-QUALIFICATION OF CONTRACTORS / FIRMS / CONSORTIA FOR CONSTRUCTION OF KARLI NALLAH IN LYARI AND MACHAR COLONY DISTRICT SOUTH KARACHI” (SR. NO. 23791).

The undersigned is directed to refer to the Pre-Qualification No. EE/CM/ED/KMC/153/2015, dated: 20.04.2015 KMC/MM/1060/15, INF/KRY/1522/15 published in daily “Express Tribune, Express and Awami Awaz” dated: 22.04.2015 and 23.04.2015 “Pre-Qualification of Contractors / Firms / Consortia for Construction of Karli Nallah in Lyari and Machar Colony District South, Karachi” and to convey the observations as follows:

- i. The procuring agency has not furnished the annual procurement plan for year 2014-15 for hoisting on the website of the Authority as required under Rule-11 and 12 of the Sindh Public Procurement (SPP) Rules, 2010 (amended 2013).
- ii. The procuring agency has not furnished Pre-Qualification documents for hoisting on the website of the Authority as required under Rule-28(1)(b) read with policy letter dated 03.10.2014 (copy enclosed). The pre-qualification documents should also contain a clear and unambiguous eligibility / qualification criteria.
- vi. The procuring agency has not furnished notification of Procurement Committee in terms of Rule-7 & 8.

2. In view of the above, it is advised to furnish annual procurement plan, pre-qualification documents and notification of procurement committee for hoisting on the website of this Authority, and to avoid proceedings under Rule-32(A) of SPP Rules, 2010 (amended 2013) which pertains to declaring the procurement as mis-procurement


(IMRAN RAZZAK)
DEPUTY DIRECTOR (ENF-I)

Copy forwarded for information to:-

- ✓ The Administrator, Karachi Metropolitan Corporation, Karachi.
- ✓ The Director General (Tech: Services), Karachi Metropolitan Corporation, Karachi.
- ✓ The Chief Engineer, (CM) E.D, Karachi Metropolitan Corporation, Karachi.
- ✓ The Chief Engineer, (CM) E.D, Karachi Metropolitan Corporation, Karachi.

KARACHI METROPOLITAN CORPORATION
OFFICE OF THE EXECUTIVE ENGINEER (CM)
ENGINEERING DEPARTMENT

4th Floor, Kooiii No.C-412, Civic Centre, Gulshan-e-Iqbal, Karachi
No. EE/CM/ED/KMC/153 /2015 Dated: 20-04-2015

E. Tribune *22/4*
PREQUALIFICATION
OF
CONTRACTORS/ FIRMS/ CONSORTIA
FOR
CONSTRUCTION OF KARLI NALLAH IN LYARI AND
MACHAR COLONY DISTRICT SOUTH KARACHI

1. Karachi Metropolitan Corporation Karachi intends to undertake the work of **CONSTRUCTION OF KARLI NALLAH IN LYARI AND MACHAR COLONY DISTRICT SOUTH KARACHI.**
2. Prequalification applications are invited from interested reputed Contractors / Firms / Consortia for execution of **CONSTRUCTION OF KARLI NALLAH IN LYARI AND MACHAR COLONY DISTRICT SOUTH KARACHI.**
3. Prequalification is open to all Contractors / Firms / JVs / Consortia listed with Pakistan Engineering Council in Category C-3 and above having CE-01 & CE-10 with valid licenses, NTN Certificate, Valid Professional Tax alongwith Registration with Sindh Board of Revenue and also experience in executing and completion of similar nature of works with at least 2 projects of more than Rs.100 Million.
4. The Contractors/ Firms/ Consortia may form a joint venture and provide authenticated documents in support thereof, specially setting forth the extent of responsibility and participation of each member and the person (s) authorized to represent. The members of the joint venture shall be jointly and severally bound and be liable for any default.
5. Interested eligible Contractors/ Firms/ JVs/ Consortia may obtain pre-qualification documents from the office of the Director Accounts (Engineering Department), KMC situated in the Right Wing of 4th Floor, Civic Centre Gulshan-e-Iqbal, Karachi.
6. A complete set of Pre-Qualification Documents may be purchased by eligible Contractor/ Firms/ JVs/ Consortia from the office of Director Accounts (Engineering Department), KMC, Karachi from **04-05-2015** to **20-05-2015** on submission of a written application along with non-refundable fee of Rs.3000/- in shape of Pay Order/ bank Draft issued in favour of Karachi Metropolitan Corporation Karachi. For inland mailing delivery an additional amount of Rs.1000/- shall be paid by the applicant.
7. The Pre-qualification documents with acceptable supporting information duly completed in all respect, may be submitted to the office of the Director Accounts (Engineering Department), KMC, Karachi on or before **21-05-2015** at 02:00pm and the same will be opened at 02:30pm. Pre-qualification Documents which are received after the set date and time will not be considered and returned unopened.
8. In complete applications will not be entertained.
9. KMC reserves the right to reject or accept any prequalification application under relevant provisions of SPP Rules 2010.

INF-KRY:No.1522/15
KMC/MM/1060/15

Executive Engineer (CM)
Karachi Metropolitan Corporation

T
P
f
o
p
8
s
E
C
n
B
o
e
D
T
r
d
r
e
N
N
W
IN

MIT Reverted at 23/7/15
22/04



کراچی میٹروپولیٹن کارپوریشن

دفتر ایگزیکٹو انجینئر (CM)

انجینئرنگ ڈپارٹمنٹ

4th فلور، مکمرہ نمبر 412، سوک سینٹر، گلشن اقبال کراچی

NO. EE/CM/ED/KMC/153/2015

Dated: 20-04-2015

لیاری اور مچھر کالونی ضلع جنوبی کراچی میں

KARLI نالہ کی تعمیر کیلئے

کنٹریکٹرز/فرمز/کنسورشیا کی پری کوالیفیکیشن

- 1- کراچی میٹروپولیٹن کارپوریشن کراچی، لیاری اور مچھر کالونی ضلع جنوبی کراچی میں KARLI نالہ کی تعمیر کا کام سرانجام دینے کا خواہاں ہے۔
- 2- لیاری اور مچھر کالونی ضلع جنوبی کراچی میں KARLI نالہ کی تعمیر کی تعمیل کیلئے دلچسپی کے حامل معروف کنٹریکٹرز/فرمز/کنسورشیا سے پری کوالیفیکیشن درخواستیں مطلوب ہیں۔
- 3- پری کوالیفیکیشن، سندھ بورڈ آف ریونیو سے رجسٹریشن کے ہمراہ قابل میعاد لائسنس NTN سرٹیفکیٹ، قابل میعاد پروفیشنل ٹیکس کے ساتھ CE-01 اور CE-10 کے حامل کنٹریکٹرز/فرمز اور رائٹ میں پاکستان انجینئرنگ کونسل سے اندراج شدہ اور Rs.100 Million سے زائد کے کم از کم 02 پروڈیکٹ کے اسی طرح کی نوعیت کے کاموں پر قبیل اور بحال کے تجربے کے بھی حامل تمام کنٹریکٹرز/فرمز/کنسورشیا کیلئے کھلی ہے۔
- 4- کنٹریکٹرز/فرمز/کنسورشیا جو اسٹیمپنگ ڈیپارٹمنٹ سے سکتے ہیں اور اس کی تائید میں خصوصاً ہر ایک رکن کی شرکت اور نمائندگی کرنے کے مجاز افراد کی ذمہ داری کی حد کا تعین کرنے کیلئے مہم وقت دستاویزات فراہم کریں گے، جو اسٹیمپنگ ڈیپارٹمنٹ کے اراکین مشترکہ طور پر اور سختی سے پابند ہوں گے اور کسی ڈیٹا کے ذمہ دار ہوں گے۔
- 5- دلچسپی کے حامل اہل کنٹریکٹرز/فرمز/کنسورشیا پری کوالیفیکیشن دستاویزات، دفتر ڈائریکٹر اکاؤنٹس (انجینئرنگ ڈپارٹمنٹ) KMC واقع رائٹ ونگ 4th فلور، سوک سینٹر، گلشن اقبال کراچی سے حاصل کر سکتے ہیں۔
- 6- اہل کنٹریکٹرز/فرمز/کنسورشیا کی جانب سے پری کوالیفیکیشن دستاویزات کا ایک مکمل سیٹ Rs.3000/- کی ناقابل واپسی فیس بشکل پے آرڈر/بینک ڈرافٹ جاری کردہ جس میں کراچی میٹروپولیٹن کارپوریشن کراچی کے ہمراہ تحریری درخواست جمع کرنے پر 04-05-2015 تا 20-05-2015 دفتر ڈائریکٹر اکاؤنٹس (انجینئرنگ ڈپارٹمنٹ) KMC کراچی سے خریدنا جاسکتا ہے، اندرون ملک ڈاک کے ذریعے ترسیل کیلئے Rs.1000/- روپے کی اضافی رقم درخواست گزار کو ادا کرنی ہوگی۔
- 7- تمام حوالوں میں باقاعدہ مکمل شدہ قابل قبول تائیدی معلومات کے ساتھ پری کوالیفیکیشن دستاویزات 21-05-2015 کو یا قبل دن 2:00 بجے دفتر ڈائریکٹر اکاؤنٹس (انجینئرنگ ڈپارٹمنٹ) KMC، کراچی میں جمع کرانی جاسکتی ہیں اور یہ بوقت دن 2:30 بجے کھولی جائیں گی، پری کوالیفیکیشن دستاویزات جو مقررہ تاریخ اور وقت کے بعد جمع ہوں گی پر غور نہیں کیا جائے گا اور بغیر کھولے واپس کر دی جائیں گی۔
- 8- مکمل درخواستیں زیر غور نہیں لائی جائیں گی۔
- 9- KMC کا استحقاق ہے کہ SPP روڈ 2010 کی متعلقہ شقوں کے تحت کسی پری کوالیفیکیشن درخواست کو مسترد یا قبول کرے۔

ایگزیکٹو انجینئر (CM)

کراچی میٹروپولیٹن کارپوریشن

INF-KRY:No.1522/15
KMC/MM/1060/15

دہشت گردی کرنے والوں کا کوئی مذہب نہیں

ڪراچي ميٽروپوليٽن ڪارپوريشن
آفيس آف ڊي ايگزيڪيوٽو انجنيئر (سي.ايم)
انجنيئرنگ ڊپارٽمينٽ



چوٿين ماڙ، ڪمر نمبر C-412، سوڪ سينٽر، گلشن اقبال ڪراچي
No.EE/CM/ED/KMC/53/2015, Dated: 20_04_2015

ضلعي ڏکڻ ڪراچي ۽ لياري ۽ مچر ڪالوني ۾ ڪارلي ناله جي تعمير لاءِ

نيڪيدارن/فرمن/ڪنسورشيا جي

پري ڪواليفڪيشن

1. ڪراچي ميٽروپوليٽن ڪارپوريشن ڪراچي، ضلعي ڏکڻ ڪراچي ۾ لياري ۽ مچر ڪالوني ۾ ڪارلي ناله جي تعمير واري ڪم ڪرائڻ جو اراڏو رکي ٿي.
2. ضلعي ڏکڻ ڪراچي ۽ لياري ۽ مچر ڪالوني ۾ ڪارلي ناله جي تعمير جي سرانجامي لاءِ دلچسپي رکندڙ سٺي ساڪ وارن نيڪيدارن/فرمن/ڪنسورشيا کان پري-ڪواليفڪيشن جي لاءِ درخواستون گهرائجن ٿيون.
3. پاڪستان انجنيئرنگ ڪائونسل وٽ C-3 ۽ ان کان مٿي جي ڪيٽيگري واري لسٽ شامل ۽ CE-01 ۽ CE-10 جي موثر لائسنس، اين تي اين سرٽيفڪيٽ، موثر پروفيشنل ٽيڪس گڏوگڏ سنڌ بورڊ آف روينيو وٽ رجسٽريشن رکندڙ ۽ 100 ملين رپين جي ماليت کان مٿي جي گهٽ ۾ گهٽ 2 پروجيڪٽس کي مڪمل ڪندڙ/سرانجام ڏيڻ وارو تجربو رکندڙ سمورن نيڪيدارن/فرمن/JVs/ڪنسورشيا، جي لاءِ پري-ڪواليفڪيشن ڪليل آهي.
4. نيڪيدار/فرمن/ڪنسورشيا جوائنٽ وينچر جوڙي سگهن ٿيون، جنهن جي تائيد ۾ خصوصي طور تي ان حوالي سان ذميواري سونپيل ۽ شرڪت ڪندڙ هر هڪ ميمبر ۽ ترجماني جي لاءِ بااختيار فرد (فرزن) جي لاءِ دستاويزي ثبوت فراهم ڪيا وڃن. جوائنٽ وينچر جا سمورا ميمبر گڏيل طور تي توڙي عليحدہ عليحدہ ڪنهن به ڪم جي لاءِ ذميوار هوندا.
5. دلچسپي رکندڙ اهل نيڪيدار/فرمن/جوائنٽ وينچر / ڪنسورشيا، آفيس آف ڊائريڪٽر اڪائونٽس (انجنيئرنگ ڊپارٽمينٽ) کي ايم سي، واقع ايت، ساڄي ونگ، 4 ماڙ سوڪ سينٽر گلشن اقبال ڪراچي مان واک جا دستاويز حاصل ڪري سگهن ٿا.
6. اهل نيڪيدار/فرمن/JVs/ڪنسورشيا، پري-ڪواليفڪيشن دستاويزن جو هڪ مڪمل سيٽ، 2015_05_04 کان 2015_05_20 تائين، آفيس آف ڊائريڪٽر اڪائونٽس (انجنيئرنگ ڊپارٽمينٽ) کي ايم سي ڪراچي مان، لکت ۾ درخواست سان گڏ 3000 رپيا في ناقابل واپسي، ڪراچي ميٽروپوليٽن ڪارپوريشن ڪراچي جي حق ۾ جاري ڪيل هي آرڊر/بينڪ ڊرافٽ جي صورت ۾ جمع ڪرائي خريد ڪري سگهن ٿا. حڪم اندر تهاڻ ذريعي دستاويز پهچائڻ لاءِ درخواست ڏيندڙ کي 1000 رپيا وڌيڪ رقم ادا ڪرڻي پوندي.
7. هر طرح سان مڪمل پريل توڙي تائيدي دستاويزن سميت پري-ڪواليفڪيشن ڊاڪومينٽس 2015_05_21 تي بوقت 02:00 وڳي يا ان کان اڳ آفيس، ڊائريڪٽر اڪائونٽس (انجنيئرنگ ڊپارٽمينٽ) کي ايم سي، ڪراچي ۾ جمع ڪرايا وڃن، جيڪي ساڳي ڏينهن تي 02:30 وڳي کوليا ويندا. مقرر تاريخ ۽ وقت کانپوءِ وصول ٿيندڙ پري-ڪواليفڪيشن جي دستاويزن تي غور نه ڪيو ويندو.
8. اڏوڙين درخواستن تي غور نه ڪيو ويندو.
9. ايس پي هي رولز 2010 جي لاڳاپيل شق تحت ڪي ايم سي پري-ڪواليفڪيشن جي ڪنهن به درخواست کي قبول يا رد ڪرڻ جو حق محفوظ رکي ٿي.

ايگزيڪيوٽو انجنيئر (سي.ايم)

ڪراچي ميٽروپوليٽن ڪارپوريشن

INF/KRY.NO.1522/2015

KMC/MM/1060/15



KARACHI METROPOLITAN CORPORATION
OFFICE OF THE EXECUTIVE ENGINEER(CM)
ENGINEERING DEPARTMENT

4th Floor, Room No.C-412, Civic Centre, Gulshan-e-Iqbal, Karachi

No. EE/CM/ED/KMC/153/2015

Dated: 20-4-15

0697

PREQUALIFICATION
OF
CONTRACTORS/FIRMS/CONSORTIA
FOR
CONSTRUCTION OF KARLI NALLAH IN LYARI AND MACHAR COLONY DISTRICT
SOUTH KARACHI.

1. Karachi Metropolitan Corporation Karachi intends to undertake the work of **CONSTRUCTION OF KARLI NALLAH IN LYARI AND MACHAR COLONY DISTRICT SOUTH KARACHI.**
2. Prequalification applications are invited from interested reputed Contractors / Firms / Consortia for execution of **CONSTRUCTION OF KARLI NALLAH IN LYARI AND MACHAR COLONY DISTRICT SOUTH KARACHI.**
3. Prequalification is open to all Contractors / Firms / JVs / Consortia listed with Pakistan Engineering Council in Category C-3 and above having CE-01 & CE-10 with valid licenses, NTN Certificate, Valid Professional Tax alongwith Registration with Sindh Board of Revenue and also experience in executing and completion of similar nature of works with at least 2 projects of more than Rs.100 Million.
4. The Contractors/Firms/Consortia may form a joint venture and provide authenticated documents in support thereof, specially setting forth the extent of responsibility and participation of each member and the person (s) authorized to represent. The members of the joint venture shall be jointly and severally bound and be liable for any default.

Interested eligible Contractors/Firms/JVs/Consortia may obtain pre-qualification documents from the office of the Director Accounts (Engineering Department), KMC situated in the Right Wing of 4th Floor Civic Centre Gulshan-e-Iqbal, Karachi.

A complete set of Pre-Qualification Documents may be purchased by eligible Contractor/Firms/JVs/Consortia from the office of Director Accounts (Engineering Department), KMC, Karachi from 04-05-2015 to 20-05-2015 on submission of a written application along with non-refundable fee of Rs.3000/- in shape of Pay Order/bank Draft issued in favour of Karachi Metropolitan Corporation Karachi. For inland mailing delivery an additional amount of Rs.1000/- shall be paid by the applicant.


The Pre-qualification documents with acceptable supporting information duly completed in all respect, may be submitted to the office of the Director Accounts (Engineering Department), KMC, Karachi on or before 21-05-2015 at 02:00pm and the same will be opened at 02:30pm. Pre-qualification Documents which are received after the set date and time will not be considered and returned unopened.

SPPRA INWARD DIARY

NO: 15970

DATED: 27-4-15

8. In complete applications will not be entertained.
9. KMC reserves the right to reject or accept any prequalification application under relevant provisions of SPP Rules 2010.


Executive Engineer (CM)
Karachi Metropolitan Corporation

Not to be Published:

Director (MMD), KMC (w.r.t. advertise in the newspapers)

Enclosed 10 Copies with a request to publish in not more than three (03) widely circulated leading dailies newspapers of English, Urdu and Sindhi.

Director (CB) SPPRA GOS

With a request to upload on SPPRA (Authority) Website & issue ID Number.

Sr. Director (IT), KMC

With a request to upload on the KMC Website

Additional Director (Computer Section), Administrator Secretariat, KMC

With a request to upload on the KMC Website

C.C. to:-

1. Director General (Technical Services), KMC
2. Chief Engineer (CM), KMC / Chairman Tender / Procurement Committee
3. Project Director (Concerned), Engg. Dept. KMC
4. Director (Accounts), Engg. Dept. KMC
5. Secretary to Administrator, KMC