

COMPARATIVE STATEMENT


Corrdm. NO: 393 dated: 8/3/2010
Date of Issue 24/03/2010
Date of Opening 25/03/2010


NAME OF WORK :


ASPHALT CONCRETE ALONG RECONDITIONING OF
ROAD FROM INDUS HIGHWAY TO KARAMPUR TOWN
UP TO NEW BEGARI BRIDGE ROAD MILE 0/0-2/6+330'.

| S.NO: | NAME OF CONTRACTOR | RATE QUOTED BY CONTRACTOR | REMARKS |
|-------|--------------------|---------------------------|---------|
|-------|--------------------|---------------------------|---------|

- | | | | |
|---|--------------------------|---|--|
| 1 | Mr. Ghulam Fareed Kalwar | (i) Rs. 11.90% Above (ii) Rs. 10.80% Above | Lowest rate 26.50% Above on Schedule "B" amount except item No.2 (Earthwork). Lowest rate 10.80% Above on Schedule "B" amount on item No.2 (Earthwork). |
| 2 | M/S Abdul Qayoom Mazari | (i) Rs. 13.20% Above (ii) Rs. 12.00% Above | |
| 3 | M/S Pak: Power & Co: | (i) Rs. 16.00% Above (ii) Rs. 15.00% Above | |


Divisional Accounts Officer
Machinery Maintenance Division
Khairpur @ Shikarpur


Executive Engineer
Machinery Maintenance Division
Khairpur @ Shikarpur


Superintending Engineer
Provincial Highways Circle, Sukkur



NO:TC/G-55/ 517 /OF 2010,
OFFICE OF THE:
EXECUTIVE ENGINEER,
MACHINERY MAINTENANCE DIVISION,
KHAIRPUR @ SHIKARPUR.
DATED THE: 29/03/2010.

To,

Mr.Ghulam Fareed Kalwar,
Government Contractor,
Kashmore.

SUBJECT: ASPHALT CONCRETE 2" THICK ALONG RECONDITIONING OF ROAD FROM INDUS HIGHWAY TO KARAMPUR TOWN UP TO NEW BEGARI BRIDGE ROAD MILE 0/0-2/6+330'.

The lowest rate (detail as noted below) offered by you for the work noted above on 25/03/2010, is found reasonable and approved by the Superintending Engineer, Provincial Highways Circle, Sukkur, under his office letter No:BB/AC-(i)/1113 / of 2010, dated 26/03/2010. Total Tender Amount is Rs: 18.522592 (M) (Rupees Eighteen Million Five Hundred Twenty Two Thousand Five Hundred & Ninety Two) only.

- | | | |
|-----|-----------------|---|
| i) | Rs.11.90% Above | (Rupees Eleven Point Nine Zero Percent Above) Except Item No.2 (Earth Work). |
| ii) | Rs.10.80% Above | (Rupees Ten Point Eight Zero Percent Above) on Item No.2 (Earthwork). |

2. You are therefore directed to please attend Division Office within (07) days for completing the tender documents. All clauses of agreement will be treated as enforced and operative till the contract agreement is sanctioned.

3. You are further directed to obtain necessary instructions from Assistant Engineer, Provincial Highway Sub-Division, Kandhkot, to start the work within a week's time from the date of issue of this work order and complete it within period of (12) Months.

4. **It should be noted that:**

- The work shall be carried out as per public works department hand book and other specifications of Division, as directed.
- No premium will be paid on item based on market rates and sanctioned by the competent authority out side the schedule of rates in force.
- Nothing shall be paid for cartage of material what-so-ever brought at the site of work including material from Government stores.
- The payment to Bitumen consumption items will be made as production of documentary evidence of National Refinery Ltd; Karachi.

9c
Executive Engineer
Machinery Maintenance Division
Khairpur @ Shikarpur

Copy F.w.cs: to the Assistant Engineer, Provincial Highways Sub-Division, Kandhkot, for information. The work should be executed strictly in accordance with held estimate. Any excess / deviation / departure without specific approval from competent authority shall be responsibility of the Assistant Engineer. The actual date of start of the work and progress report as stages under clause-2 of the agreement be promptly reported to Division Office for taking necessary action. On completion of work, date of completion be reported in writing to Division Office.

Executive Engineer
Machinery Maintenance Division
Khairpur @ Shikarpur

Issued to MRS, Mr. Ghulam Fareed Halwar ON PAYMENT FOR
Rs. _____ VIDE D.R.NO: 20947 DATED: 24-3-10

Executive Engineer
Machinery Maintenance Division
Khairpur @ Shikarpur

TENDER FOR WORK.

I/We hereby tender for the executive for the Government of Sindh herein before and herein after referred to as Government of the work specified in the under written memorandum with the time specified in such memorandum @ is 11.90% above di. 10.80% above above / below items of work to be carried out and in accordance in all respects with the specifications, design & drawings and instruction in writing referred to in the clause-1 to clause-52 & annexed conditions of the agreement and agree to carry-out work as provided in Schedule 'B' annexed.

- (A) GENERAL DESCRIPTION. : Asphalt Concrete (2" thick consolidated i/c Prime Coat) along Reconditioning of Indus Highway to Karampur Town upto Begari Bridge Mile 0/0-3/2.
- (B) ESTIMATED COST. : 20.00 (M)
- (C) EARNEST MONEY. (2%) : 0.400 (M)
- (D) SECURITY DEPOSIT /MONEY. (5%) : 1.00 (M)
- (E) PERCENTAGE IF ANY TO DEDUCTED FROM THE BILLS. (3%) : 0.600 (M)
- (F) TIME ALLOWED FOR THE WORK SHOWN TO DATE OF WRITING ORDER. : 12 Months

Should this tender be accepted / I / We hereby agree to abide to fulfill all the terms and provisions of the conditions of the contract mentioned in B-1 tenders for in.

Receipt No. 2069832 dated 20-3-10 from the UBC Washmore Government Treasury of Sub-Treasury at RS: 360000- in respecting the earnest money (a) the full value or which is to the absolutely forfeited to Government should I / We not the deposit in accordance with clause (i) a of the clause (l) b of the conditions.

I / We agree to execute the agreement on B-1 forms in case my / our tender is awarded and I / We will further be bound to abide by all the terms and conditions provided in tender contract.

The contractors are to go through the contents of the tender documents and fill the tender strictly as per requirement the rein any omission or error for filling may be deemed to disqualify the tender and the Executive Engineer by the rejects the tender for which the contractor shall not be entitled to any claim whatsoever.

CONTRACTOR:

Executive Engineer
Machinery Maintenance Division
Khairpur @ Shikarpur.

NAME OF WORK :

ASPHALT CONCRETE ALONG RECONDITIONING OF
ROAD FROM INDUS HIGHWAY TO KARAMPUR TOWN
UP TO NEW BEGARI BRIDGE ROAD MILE 0/0-2/6+330'.

SCHEDULE 'B'

| S.NO: | ITEM OF WORK | QTY: | RATE | UNIT | AMOUNT |
|-------|--|---|---------------|-------|------------------|
| 01. | Laying mechanically to proper line and grade plant mixed asphalt concrete prepared to specification formula according to job mix formula approved by engineer incharge i/c rolling and finishing to proper line grade level and camber etc complete. Rate i/cs. all costs of material T&P & carriage upto site of work etc complete (2" thick consolidated i/c Prime coat) | | | | |
| | | 275,319 Sft | @ Rs. 3236.04 | % Sft | Rs. 8,909,433.00 |
| | | (Rupees Three thousand two hundred thirty six & Ps: Four)Only. | | | |
| 02. | Earthwork for road embankment by bulldozer i/c ploughing mixing clod breaking dressing & remming etc complete, lead upto 100' & lift upto 5' in all types of soil except rock. (Compacting upto 85% modified AASHO specification). | | | | |
| | | 52,005 Cft | @ Rs. 2515.39 | % Cft | Rs. 130,813.00 |
| | | (Rupees Two thousand five hundred fifteen & Ps: Thirty nine)Only. | | | |
| | | Total: | | | Rs. 9,040,246.00 |
| | | Add: Diff: cost of bitumen 181.29 Tons @ Rs.46,378.70 P.Ton | | | Rs. 8,407,995.00 |

CERTIFICATE

No premium should be allowed
on Non-Schedule Items.

CONTRACTOR.

Executive Engineer
Machinery Maintenance Division
Khairpur @ Shikarpur

Checked for P.S.

Issued to M/S. Abdul Qayoom Maszani ON PAYMENT FOR
Rs. _____ VIDE D.R.NO: 20948 DATED: 24-3-10

Executive Engineer
Machinery Maintenance Division
Khairpur @ Shikarpur

TENDER FOR WORK.

I/We hereby tender for the ~~Executive~~ for the Government of Sindh herein before and herein after referred to as Government of the work specified in the under written memorandum with the time specified in such memorandum @ 13.20% Above above / below items of work to be carried out and in accordance in all respects with the specifications, design & drawings and instruction in writing referred to in the clause-1 to clause-52 & annexed conditions of the agreement and agree to carry-out work as provided in Schedule 'B' annexed.

(A) GENERAL DESCRIPTION.

Asphalt Concrete (2" thick consolidated i/c Prime Coat) along Reconditioning of Indus Highway to Karampur Town upto Begari Bridge Mile 0/0-3/2.

- (B) ESTIMATED COST. : 20.00 (M)
(C) EARNEST MONEY. (2%) : 0.400 (M)
(D) SECURITY DEPOSIT /MONEY. (5%) : 1.00 (M)
(E) PERCENTAGE IF ANY TO DEDUCTED FROM THE BILLS. (3%) : 0.600 (M)
(F) TIME ALLOWED FOR THE WORK SHOWN TO DATE OF WRITING ORDER. : 12 Months

Should this tender be accepted / I / We hereby agree to abide to fulfill all the terms and provisions of the conditions of the contract mentioned in B-1 tenders for in.

Receipt No. 2069834 dated 20-3-10 from the UBL Kashmir Government Treasury of Sub-Treasury at Rs. 360000- in respecting the earnest money the full value or which is to the absolutely forfeited to Government should I / We not the deposit in accordance with clause (i) a of the clause (i) b of the conditions.

I / We agree to execute the agreement on B-1 forms in case my / our tender is awarded and I / We will further be bound to abide by all the terms and conditions provided in tender contract.

The contractors are to go through the contents of the tender documents and fill the tender strictly as per requirement the rein any omission or error for filling may be deemed to disqualify the tender and the Executive Engineer by the rejects the tender for which the contractor shall not be entitled to any claim whatsoever.

CONTRACTOR:

Executive Engineer
Machinery Maintenance Division
Khairpur @ Shikarpur.

NAME OF WORK :

ASPHALT CONCRETE ALONG RECONDITIONING OF
ROAD FROM INDUS HIGHWAY TO KARAMPUR TOWN
UP TO NEW BEGARI BRIDGE ROAD MILE 0/0-2/6+330'

SCHEDULE 'B'

| S.NO: | ITEM OF WORK | QTY: | RATE | UNIT | AMOUNT |
|-------|--------------|------|------|------|--------|
|-------|--------------|------|------|------|--------|

01. Laying mechanically to proper line and grade plant mixed asphalt concrete prepared to specification formula according to job mix formula approved by engineer incharge i/c rolling and finishing to proper line grade level and camber etc complete. Rate i/cs. all costs of material T&P & carriage upto site of work etc complete (2" thick consolidated i/c Prime coat)

275,319 Sft @ Rs. 3236.04 % Sft Rs. 8,909,433.00
(Rupees Three thousand two hundred thirty six & Ps: Four)Only.

02. Earthwork for road embankment by buldozer i/c ploughing mixing clod breaking dressing & ramming etc complete, lead upto 100' & lift upto 5' in all types of soil except rock. (Compacting upto 85% modified AASHO specification).

52,005 Cft @ Rs. 2515.39 %o Cft Rs. 130,813.00
(Rupees Two thousand five hundred fifteen & Ps: Thirty nine)Only.

Total:


Rs. 9,040,246.00


Add: Diff: cost of bitumen 181.29 Tons @ Rs.46,378.70 P.Ton

Rs. 8,407,995.00

CERTIFICATE

No premium should be allowed
on Non-Schedule Items.


CONTRACTOR.


Executive Engineer
Machinery Maintenance Division
Khairpur @ Shikarpur

*Checked by
J.S.*

ad to M/S, Mr. Pak Power & Co. ON PAYMENT FOR
Rs. _____ VIDE D.R.NO: 20949 DATED: 24-3-10

Executive Engineer
Machinery Maintenance Division
Khairpur @ Shikarpur

TENDER FOR WORK.

I/We hereby tender for the executive for the Government of Sindh herein before and herein after referred to as Government of the work specified in the under written memorandum with the time specified in such memorandum @ 1) 16.0% Above above / below
ii) 15.0% Above items of work to be carried out and in accordance in all respects with the specifications, design & drawings and instruction in writing referred to in the clause-I to clause-278 annexed conditions of the agreement and agree to carry-out work as provided in Schedule 'B' annexed.

(A) GENERAL DESCRIPTION.

: Asphalt Concrete (2" thick consolidated i/c Prime Coat) along Reconditioning of Indus Highway to Karampur Town upto Begari Bridge Mile 0/0-3/2.

(B) ESTIMATED COST.

: 20.00 (M)

(C) EARNEST MONEY. (2%)

: 0.400 (M)

(D) SECURITY DEPOSIT /MONEY. (5%)

: 1.00 (M)

(E) PERCENTAGE IF ANY TO DEDUCTED FROM THE BILLS. (3%)

: 0.600 (M)

(F) TIME ALLOWED FOR THE WORK SHOWN TO DATE OF WRITING ORDER.

: 12 Months

Should this tender be accepted / / We hereby agree to abide to fulfill all the terms and provisions of the conditions of the contract mentioned in B-I tenders for in.

Receipt No. 7069833 dated 20-3-10 from the U.B.L. Kashmir
Government Treasury of Sub-Treasury at RS: 360000- in respecting the earnest money
the full value or which is to the absolutely forfeited to Government should I / We not the deposit in accordance with clause (i) a of the clause (i) b of the conditions.

I / We agree to execute the agreement on B-I forms in case my / our tender is awarded and I / We will further be bound to abide by all the terms and conditions provided in tender contract.

The contractors are to go through the contents of the tender documents and fill the tender strictly as per requirement the rein any omission or error for filling may be deemed to disqualify the tender and the Executive Engineer by the rejects the tender for which the contractor shall not be entitled to any claim whatsoever.

CONTRACTOR:

Executive Engineer
Machinery Maintenance Division
Khairpur @ Shikarpur.

NAME OF WORK :

ASPHALT CONCRETE ALONG RECONDITIONING OF
ROAD FROM INDUS HIGHWAY TO KARAMPUR TOWN
UP TO NEW BEGARI BRIDGE ROAD MILE 0/0-2/6+330'

SCHEDULE 'B'

| S.NO: | ITEM OF WORK | QTY: | RATE | UNIT | AMOUNT |
|-------|--|---|---|-------|------------------|
| 01. | Laying mechanically to proper line and grade plant mixed asphalt concrete prepared to specification formula according to job mix formula approved by engineer incharge i/c rolling and finishing to proper line grade level and camber etc complete. Rate i/cs. all costs of material T&P & carriage upto site of work etc complete (2" thick consolidated i/c Prime coat) | | | | |
| | | 275,319 Sft | @ Rs. 3236.04 | % Sft | Rs. 8,909,433.00 |
| | | (Rupees Three thousand two hundred thirty six & Ps: Four)Only. | | | |
| 02. | Earthwork for road embankment by buldozer i/c ploughing mixing clod breaking dressing & remming etc complete, lead upto 100' & lift upto 5' in all types of soil except rock. (Compacting upto 85% modified AASHO specification). | | | | |
| | | 52,005 Cft | @ Rs. 2515.39 | % Cft | Rs. 130,813.00 |
| | | (Rupees Two thousand five hundred fifteen & Ps: Thirty nine)Only. | | | |
| | | | Total: | | Rs. 9,040,246.00 |
| | | | Add: Diff: cost of bitumen 181.29 Tons @ Rs.46,378.70 P.Ton | | Rs. 8,407,995.00 |

checked from P.S.

CERTIFICATE

No premium should be allowed on Non-Schedule Items.

CONTRACTOR.

Executive Engineer
Machinery Maintenance Division
Khairpur @ Shikarpur




NO: TC/G-55/ **393** /OF 2010.
OFFICE OF THE:
EXECUTIVE ENGINEER,
MACHINERY MAINTENANCE DIVISION,
KHAIRPUR @ SHIKARPUR.
DATED THE: **08/03/2010**

Corrigendum.


This office NIT No:TC/G-55/287, dated 17/02/2010. Due to 15 days response time from the 1st publication in News Papers i.e. 03/03/2010 is required under PPRA-13. The Tenders will be issued and received back upto 1:00 P.M on 24/03/2010. The Tenders shall be opened on 25/03/2010 at 2:00 P.M.

Other terms and conditions will remain same.


Executive Engineer
Machinery Maintenance Division
Khairpur @ Shikarpur.

Copy forwarded with compliments to the:

1. Director Information (Advertisements) Public Relation Department Government of Sindh, Block No.96 Karachi, he is requested to get the advertisement published in leading News Papers.
2. Director (A&F) SPPRA vide his letter No.Dir(A&F)/SPPRA/3-20(SHP)/08-09/2585, dated 04/03/2010.
3. Chief Engineer, Highways Department, Government of Sindh, Hyderabad, for information.
4. Superintending Engineer, Provincial Highways Circle, Sukkur, for information.
5. Notice Board.


Executive Engineer
Machinery Maintenance Division
Khairpur @ Shikarpur.