



OFFICE OF THE TOWN COMMITTEE  
(DEFUNCT) TALUKA MUNICIPAL ADMINISTRATION  
CHAMBER DISTRICT TANDO ALLAH YAR

No.TMA/CHR/GEN/374/2016, dated 30-06-2016.

Bid Opening Date. 03-08-2016

Attendance Sheet

S.NO	NAME OF BIDDERS	SIGNATURE
<u>1</u>	MXHC	
<u>2</u>	Gori Consturkion Co	
<u>3</u>	Sarfaraz	
<u>4</u>	KeB Trader	
<u>5</u>	Bashev Ahmed & Sons	
<u>6</u>	M/S Irfan Consturkion Co	
<u>7</u>	Shankar	
<u>8</u>	Shakeel Ahmed	
<u>9</u>	Waqar Ahmed	
<u>10</u>	Bright Consturkion Co	

Amjad Ali pitafi  
Accountant Town Committee  
Member Procurement Committee

Muhammad Sharif Sanjrani  
Assistant Director LG Tando Allahyar  
Member Procurement Committee

Ejaz Ali Shah  
Engineer Town Committee  
Chariman Procurement Committee



OFFICE OF THE TOWN COMMITTEE  
(DEFUNCT) TALUKA MUNICIPAL ADMINISTRATION  
CHAMBER DISTRICT TANDO ALLAH YAR

No.TMA/CHR/GEN/374/2016, dated 30-06-2016.

Bid Opening Date. 03-08-2016

Attendance Sheet

S.NO	NAME OF BIDDERS	SIGNATURE
11	Earth tech Consturcion	
12	Hasnaw Bilal	
13	Abdul Hameed Abasi	
14	Zahoor Ahmed	
15	Salor Enter Prises	
16	Rafique Ahmed	
17	Munwer Ali	
18	Imdad Hussain Uhekk.	

Amjad Ali pitafi  
Accountant Town Committee  
Member Procurement Committee

Muhammad Sharif Sanjrani  
Assistant Director LG Tando Allahyar  
Member Procurement Committee

Ejaz Ali Shah  
Engineer Town Committee  
Chariman Procurement Committee


## BID EVALUATION REPORT


1.	Name of Procuring Agency:	Town Committee Chamber District Tando Allahyar
2.	Tender Reference No:	No.TMA/CHR/GEN/374/2016, dated 30-06-2016.
3.	Tender Description /Name of Work Item No: (1)	Construction of C.C block in village Jummo Katiyar
4.	Method of Procurement :	Single stage one envelop procedure
5.	Tender Publish:	Upload on SPPRA web site S.# 29519 , Dated .13-07-2016
6.	Total Bid Document sold:	3
7.	Total Bid Received:	3
8.	Technical Bid Opening date (if applicable)	Not applicable
9.	No. of Bid technical qualified (if applicable)	-----
10.	Bid (s) Rejected:	-----
11.	Financial Bid Opening date:	03-08-2016
12.	Bid evaluation Report:	03-08-2016


**Estimate Cost Rs:**

**1000000/=**

S#	Name of firm of Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance /rejection	Remarks
1	2	3	4	5	6	7
1.	M/S MYHC	992761/-	1 <sup>st</sup> Lowest	E/ cost .999374/- Bidder. 992761/- 33.96% above	Qualified as per evaluation criteria	Recommended for award of work
2.	M/S Ghori Construction Co.	1006027/-	2 <sup>nd</sup> Lowest	E/ cost .999374/- Bidder. 1006027/- 35.75% above	Qualified as per evaluation criteria	Not Recommended for award of work
3.	M/S Sarfaraz Soomro	1015290/-	3 <sup>rd</sup> Lowest	E/ cost .999374/- Bidder. 1015290/- 37% above	Qualified as per evaluation criteria	Not Recommended for award of work

  
Amjad Ali pitafi  
Accountant Town Committee  
Member Procurement Committee

  
Muhammad Sharif Sanjrani  
Assistant Director LG Tando Allahyar  
Member Procurement Committee

  
Ejaz Ali Shah  
Engineer Town Committee  
Chairman Procurement Committee

**OFFICE OF THE TOWN COMMITTEE CHAMBER DISTRICT TANDO ALLAHYAR**

Name of work:- **01. Construction of C.C block in village Jummo Katiyar.**

No.TMA/CHR/GEN/374/2016, dated 30-06-2016 . SPPRA web site S.# 29519 . Dated .13-07-2016.  
 Date of issue Tender 20-07-2016 to 03-08-2016.  
 Date of opening . 03-08-2016

S.No	Detail of Sanctioned Estimated Cost	Amount	Rate Quoted by the Bidders Name of Bidders	Rate quoted /Amount
01	Amount of Schedule B. Add. Cartage.	Rs.741088 Rs.258286	M/S MYHC	992761/- 33.96% above
	Total Estimate Cost	<b>999374/-</b>	M/S Korai Construction Co.	1006027/- 35.75% above
			M/S Sarfaraz Soomro	1015290/- 37% above

LOWEST BID COST	
Amount of Schedule B.	Rs. 741088/-
Quoted rate	33.96% above Rs. 251673/-
Tender Cost	Rs. 992761/-
BELOW ON ESTIMATE COST	
Amount of Tender Cost	Rs. 999374/-
Amount of Quoted Difference	Rs. 992761/- Rs. 6613/-
<b>6613 X 100 =</b>	<b>0.66% Below on estimated Cost</b>
	<b>999374</b>

It is submitted that the lowest rate quoted by M/S MYHC at Rs.992761/- on the schedule rate work out 0.66 % below the estimated cost being the lowest cost being the lowest competition .if approved the work order may be issued after compliance all required formalities of SPPRA Rules 2010 and amendment 2013.

		
Amjad Ali pitafi Accountant Town Committee Member Procurement Committee	Muhammad Sharif Sanjrani Assistant Director L.G Tando Allahyar Member Procurement Committee	Ejaz Ali Shah Engineer Town Committee Chairman Procurement Committee

**OFFICE OF THE TOWN COMMITTEE CHAMBER DISTRICT TANDO ALLAH YAR**

No.TMA/CHR/GEN/374/2016, dated 30-06-2016.

Name of Work: (1) Construction of C.C block in village Jummo Katiyar

Method of Procurement: **SINGLE STAGE SINGLE ENVELOPE.**

**MINUTES OF BID OPENING MEETING**

Meeting of the procurement committee of this department was held on 03-08-2016 for opening the bids received in request of subject NIT till the deadlines of submission. The meeting was attended by all/following members of the procurement committee.

- |    |                          |  |          |
|----|--------------------------|--|----------|
| 1. | Syed Ejaz Ali Shah       | Engineer TC                              | Chairman |
| 2. | Amjad Ali Pitafi         | Accountant TC                            | Member   |
| 3. | Muhammad Sharif Sanjrani | Assistant Director LG<br>Tando Allah yar | Member   |

The following bidder submitted their bids till the deadline of submission:-


1. M/S MYHC
2. M/S Korai Construction Co
3. M/S Sarfaraz Soomro


The bids were opened at 2:00 P.M in the presence of the above mentioned participants and the rate quoted by bidder were read aloud and encircled by Chairman of the Tender opening committee. All the member of the tender opening committee signed each and every page of financial proposal /bids. The bids do not contain any over-writing (also mention cutting or over writing if any) following is the detail of bids of bids announced.

S#	Name of Bidder	Offered price	Compares on with estimate cost	Ranking in terms of cost	Remarks
1.	M/S MYHC	992761/-	E/ cost .999374/- Bidder. 992761/- 33.96% above	Lowest	Recommended for award of work
2.	M/S Ghori Construction Co.	1006027/-	E/ cost .999374/- Bidder. 1006027/- 35.75% above	Higher	Not Recommended for award of work
3.	M/S Sarfaraz Soomro	1015290/-	E/ cost .999374/- Bidder. 1015290/- 37% above	High	Not Recommended for award of work

The committee shall examine all the bids as per the qualification/eligibility criteria provided in the bidding documents, arithmetical check and verify the documents and bid security submitted by the bidder.

The meeting ended with lot of thanks to and from the chair.

  
Amjad Ali pitafi  
Accountant Town Committee  
Member Procurement Committee

  
Muhammad Sharif Sanjrani  
Assistant Director LG Tando Allahyar  
Member Procurement Committee

  
Ejaz Ali Shah  
Engineer Town Committee  
Chairman Procurement Committee

**OFFICE OF THE TOWN COMMITTEE CHAMBER DISTRICT TANDO ALLAHYAR**

No.TMA/CHR/GEN/374/2016, dated 30-06-2016. SPPRA web site S.# 29519 Dated .13-07-2016


**Method and procedure of procurement: Open Competitive Bidding(National/ International Competitive Bidding) (Single Stage – One Envelope)**


Description of work:01 Construction of C.C block in village Jummo Katiyar.

**BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT**

Eligibility/ Qualification Criteria:

S. No.	Eligibility / Qualification Criteria	M/S MYHC	M/S Gorai Construction Co	M/S Sarfaraz Soomro
1	Registration with PEC (if applicable)	Not applicable	Not applicable	Not applicable
2	NTN	Yes	Yes	Yes
	<b>Qualification Criteria:</b>			
3	Minimum three years' experience of relevant field.	Yes	Yes	Yes
4	Turnover of at least last three years	5. million	10. million	10. million
5	Required Bid Security is attached.	Yes	Yes	Yes
6	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes	Yes
7	Qualified/ disqualified	Qualified	Qualified	Qualified
8	Registration with Sindh Revenue Board (SRB)	Yes	Yes	Yes

  
Amjad Ali pitafi  
Accountant Town Committee  
Member Procurement Committee

  
Muhammad Sharif Sanjrani  
Assistant Director LG Tando Allahyar  
Member Procurement Committee


  
Ejaz Ali Shah  
Engineer Town Committee  
Chariman Procurement Committee


**BID EVALUATION REPORT**


1.	Name of Procuring Agency:	Town Committee Chamber District Tando Allah yar
2.	Tender Reference No:	No.TMA/CHR/GEN/374/2016, dated 30-06-2016.
3.	Tender Description /Name of Work Item No: (02)	Construction of C.C block in village Ismail Mirani.
4.	Method of Procurement :	Single stage one envelop procedure
5.	Tender Publish:	Upload on SPPRA web site S.# 29519 . Dated .13-07-2016
6.	Total Bid Document sold:	3
7.	Total Bid Received:	3
8.	Technical Bid Opening date (if applicable)	Not applicable
9.	No. of Bid technical qualified (if applicable)	-----
10.	Bid (s) Rejected:	-----
11.	Financial Bid Opening date:	03-08-2016
12.	Bid evaluation Report:	03-08-2016

**Estimate Cost Rs: 1000000/=**

S#	Name of firm of Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance /rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Kaif Traders	993058/-	1 <sup>st</sup> Lowest	E/ cost .999374/- Bidder. 993058/- 34% above	Qualified as per evaluation criteria	Recommended for award of work
2.	M/S Bashir Ahmed	1007138/-	2 <sup>nd</sup> Lowest	E/ cost .999374/- Bidder. 1007138/- 35.90% above	Qualified as per evaluation criteria	Not Recommended for award of work
3.	M/S Irfan Construction company	1022701/-	3 <sup>rd</sup> Lowest	E/ cost .999374/- Bidder. 1022701/- 38% above	Qualified as per evaluation criteria	Not Recommended for award of work

  
**Amjad Ali pitafi**  
 Accountant Town Committee  
 Member Procurement Committee

  
**Muhammad Sharif Sanjrani**  
 Assistant Director LG Tando Allahyar  
 Member Procurement Committee

  
**Ejaz Ali Shah**  
 Engineer Town Committee  
 Chairman Procurement Committee

**OFFICE OF THE TOWN COMMITTEE CHAMBER DISTRICT TANDO ALLAHYAR**

Name of work: **02. Construction of C.C block in village Ismail Mirani.**


No. TMA/CHR/GEN/374/2016, dated 30-06-2016 . SPPRA web site S.# 29519 . Dated .13-07-2016.  
 Date of issue Tender 20-07-2016 to 03-08-2016.


Date of opening . 03-08-2016


S.No	Detail of Sanctioned Estimated Cost	Amount	Rate Quoted by the Bidders Name of Bidders	Rate quoted /Amount
01	Amount of Schedule B. Add. Cartage.	Rs. 741088 Rs. 258286	M/S Kaif Traders	993058/- 34% above
	Total Estimate Cost	<b>999374/-</b>	M/S Bashir Ahmed	1007138/- 35.90%above
			M/S Irfan Construction company	1022701/- 38% above

LOWEST BID COST	
Amount of Schedule B.	Rs. 741088/-
Quoted rate 34% above	Rs. 251970/-
Tender Cost	Rs. 993058/-
BELOW ON ESTIMATE COST	
Amount of Tender Cost	Rs. 999374/-
Amount of Quoted Difference	Rs. 993058/- Rs. 6316/-
<b>6316 X 100 = 0.63 Below on estimated Cost</b>	
	<b>999374</b>

It is submitted that the lowest rate quoted by M/S kaif Traders. at Rs. 993058/- on the schedule rate work out 0.63 % below the estimated cost being the lowest cost being the lowest competition .if approved the work order may be issued after compliance all required formalities of SPPRA Rules 2010 and amendment 2013.

  
 Arnjad Ali pitafi  
 Accountant Town Committee  
 Member Procurement Committee

  
 Muhammad Sharif Sanjrani  
 Assistant Director LG Tando Allahyar  
 Member Procurement Committee

  
 Ejaz Ali Shan  
 Engineer Town Committee  
 Chairman Procurement Committee



**OFFICE OF THE TOWN COMMITTEE CHAMBER DISTRICT TANDO ALLAH YAR**

No.TMA/CHR/GEN/374/2016, dated 30-06-2016.

Name of Work: (2) **Construction of C.C block in village Ismail Mirani.**

Method of Procurement: **SINGLE STAGE SINGLE ENVELOPE.**

**MINUTES OF BID OPENING MEETING**

Meeting of the procurement committee of this department was held on 03-08-2016 for opening the bids received in request of subject NIT till the deadlines of submission. The meeting was attended by all/following members of the procurement committee.

- |    |                          |  |          |
|----|--------------------------|--|----------|
| 1. | Syed Ejaz Ali Shah       | Engineer TC                              | Chairman |
| 2. | Amjad Ali Pitafi         | Accountant TC                            | Member   |
| 3. | Muhammad Sharif Sanjrani | Assistant Director LG<br>Tando Allah yar | Member   |

The following bidder submitted their bids till the deadline of submission:-

1. M/S Kaif Traders
2. M/S Bashir Ahmed
3. M/S Irfan Construction company

The bids were opened at 2:00 P.M in the presence of the above mentioned participants and the rate quoted by bidder were read aloud and encircled by Chairman of the Tender opening committee. All the member of the tender opening committee singed each and every page of financial proposal /bids. The bids do not contain any over-writing (also mention cutting or over writing if any) following is the detail of bids of bids announced.

S#	Name of Bidder	Offered price	Compares on with estimate cost	Ranking in terms of cost	Remarks
1.	M/S Kaif Traders	993058/-	E/ cost .999374/- Bidder. 993058/- 34% above	Lowest	Recommended for award of work
2.	M/S Bashir Ahmed	1007138/-	E/ cost .999374/- Bidder.1007138/- 35.90% above	Higher	Not Recommended for award of work
3.	M/S Irfan Construction company	1022701/-	E/ cost .999374/- Bidder.1022701/- 38% above	High	Not Recommended for award of work

The committee shall examine all the bids as per the qualification/eligibility criteria provided in the bidding documents, arithmetical check and verify the documents and bid security submitted by the bidder.

The meeting ended with lot of thanks to and from the chair.

  
Amjad Ali pitafi  
Accountant Town Committee  
Member Procurement Committee

  
Muhammad Sharif Sanjrani  
Assistant Director LG Tando Allahyar  
Member Procurement Committee

  
Ejaz Ali Shah  
Engineer Town Committee  
Chairman Procurement Committee

**OFFICE OF THE TOWN COMMITTEE CHAMBER DISTRICT TANDO ALLAHYAR**

No.TMA/CHR/GEN/374/2016, dated 30-06-2016. SPPRA web site S.# 29519 Dated .13-07-2016


**Method and procedure of procurement: Open Competitive Bidding(National/ International Competitive Bidding) (Single Stage – One Envelope)**


Description of work:02 **Construction of C.C block in village Ismail Mirani.**

**BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT**

Eligibility/ Qualification Criteria:

S. No.	Eligibility / Qualification Criteria	M/S Kaif Traders	M/S Bashir Ahmed	M/S Irfan Construction company
1	Registration with PEC (if applicable)	Not applicable	Not applicable	Not applicable
2	NTN	Yes	Yes	Yes
	<b>Qualification Criteria:</b>			
3	Minimum three years' experience of relevant field.	Yes	Yes	Yes
4	Turnover of at least last three years	5. million	10. million	10. million
5	Required Bid Security is attached.	Yes	Yes	Yes
6	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes	Yes
7	Qualified/ disqualified	Qualified	Qualified	Qualified
8	Registration with Sindh Revenue Board (SRB)	Yes	Yes	Yes

  
Amjad Ali pitafi  
Accountant Town Committee  
Member Procurement Committee

  
Muhammad Sharif Sanjrani  
Assistant Director LG Tando Allahyar  
Member Procurement Committee


  
Ejaz Ali Shah  
Engineer Town Committee  
Chariman Procurement Committee


## BID EVALUATION REPORT


1.	Name of Procuring Agency:	Town Committee Chamber District Tando Allah yar
2.	Tender Reference No:	No.TMA/CHR/GEN/374/2016, dated 30-06-2016.
3.	Tender Description /Name of Work Item No: (03)	Construction of C.C block in village Muhammad Yousaf Talpure& Haji Ahmed Khan Pitafi.
4.	Method of Procurement :	Single stage one envelop procedure
5.	Tender Publish:	Upload on SPPRA web site S.# 29519 . Dated .13-07-2016
6.	Total Bid Document sold:	3
7.	Total Bid Received:	3
8.	Technical Bid Opening date (if applicable)	Not applicable
9.	No. of Bid technical qualified (if applicable)	-----
10.	Bid (s) Rejected:	-----
11.	Financial Bid Opening date:	03-08-2016
12.	Bid evaluation Report:	03-08-2016

**Estimate Cost Rs:** **1000000/=**

S#	Name of firm of Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance /rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Shankir	986388/-	1 <sup>st</sup> Lowest	E/ cost .999374/- Bidder. 986388/- 33.10% above	Qualified as per evaluation criteria	Recommended for award of work
2.	M/S Shakeel Ahmed	1007879/-	2 <sup>nd</sup> Lowest	E/ cost .999374/- Bidder. 1007879/- 36% above	Qualified as per evaluation criteria	Not Recommended for award of work
3.	M/S Waqar khan	1022331/-	3 <sup>rd</sup> Lowest	E/ cost .999374/- Bidder. 1022331/- 37.95% above	Qualified as per evaluation criteria	Not Recommended for award of work

  
Amjad Ali pitafi  
Accountant Town Committee  
Member Procurement Committee

  
Muhammad Sharif Sanjrani  
Assistant Director LG Tando Allahyar  
Member Procurement Committee

  
Ejaz Ali Shah  
Engineer Town Committee  
Chairman Procurement Committee

## OFFICE OF THE TOWN COMMITTEE CHAMBER DISTRICT TANDO ALLAHYAR

Name of work:- **03. Construction of C.C block in village Muhammad Yousaf Talpure& Haji Ahmed Khan Pitafi.**

No.TMA/CHR/GEN/374/2016, dated 30-06-2016 . SPPRA web site S.# 29519 . Dated .13-07-2016.


Date of issue Tender 20-07-2016 to 03-08-2016.

Date of opening . 03-08-2016


S.No	Detail of Sanctioned Estimated Cost	Amount	Rate Quoted by the Bidders Name of Bidders	Rate quoted /Amount
01	Amount of Schedule B. Add. Cartage.	Rs.741088 Rs.258286	M/S Shankir	986388/- 33.10% above
	Total Estimate Cost	<b>999374/-</b>	M/S Shakeel Ahmed	1007879/- 36% above
			M/S Waqar Khan	1022331/- 37.95% above

LOWEST BID COST	
Amount of Schedule B.	Rs. 741088/-
Quoted rate 33.10% above	Rs. 245300/-
Tender Cost	Rs. 986388/-
BELOW ON ESTIMATE COST	
Amount of Tender Cost	Rs. 999374/-
Amount of Quoted	Rs. 986388/-
Difference	Rs. 12986/-
<b>12986 X 100 = 1.29 % Below on estimated Cost</b>	
	<b>999374</b>

It is submitted that the lowest rate quoted by M/S Shankir. at Rs.986388 on the schedule rate work out 1.29 % below the estimated cost being the lowest cost being the lowest competition .if approved the work order may be issued after compliance all required formalities of SPPRA Rules 2010 and amendment 2013.

  
Amjad Ali pitafi

Accountant Town Committee  
Member Procurement Committee

  
Muhammad Sharif Sanjrani

Assistant Director LG Tando Allahyar  
Member Procurement Committee

  
Ejaz Ali Shah

Engineer Town Committee  
Chairman Procurement Committee

**OFFICE OF THE TOWN COMMITTEE CHAMBER DISTRICT TANDO ALLAH YAR**

No.TMA/CHR/GEN/374/2016, dated 30-06-2016.

Name of Work: (03) Construction of C.C block in village Muhammad Yousaf Talpure & Haji Ahmed Khan Pitafi.

Method of Procurement: **SINGLE STAGE SINGLE ENVELOPE.**

**MINUTES OF BID OPENING MEETING**

Meeting of the procurement committee of this department was held on 03-08-2016 for opening the bids received in request of subject NIT till the deadlines of submission. The meeting was attended by all/following members of the procurement committee.

- |    |                          |  |          |
|----|--------------------------|--|----------|
| 1. | Syed Ejaz Ali Shah       | Engineer TC                              | Chairman |
| 2. | Amjad Ali Pitafi         | Accountant TC                            | Member   |
| 3. | Muhammad Sharif Sanjrani | Assistant Director LG<br>Tando Allah yar | Member   |

The following bidder submitted their bids till the deadline of submission:-

1. M/S Shankir
2. M/S Shakeel Ahmed
3. M/S Waqar khan


The bids were opened at 2:00 P.M in the presence of the above mentioned participants and the rate quoted by bidder were read aloud and encircled by Chairman of the Tender opening committee. All the member of the tender opening committee signed each and every page of financial proposal /bids. The bids do not contain any over-writing (also mention cutting or over writing if any) following is the detail of bids of bids announced.


S#	Name of Bidder	Offered price	Compares on with estimate cost	Ranking in terms of cost	Remarks
1.	M/S Shankir	986388/-	E/ cost .999374/- Bidder. 986388/- 33.10% above	Lowest	Recommended for award of work
2.	M/S Shakeel Ahmed	1007879/-	E/ cost .999374/- Bidder. 1007879/- 36% above	Higher	Not Recommended for award of work
3.	M/S Waqar khan	1022331/-	E/ cost .999374/- Bidder. 1022331/- 37.95% above	High	Not Recommended for award of work

The committee shall examine all the bids as per the qualification/eligibility criteria provided in the bidding documents, arithmetical check and verify the documents and bid security submitted by the bidder.

The meeting ended with lot of thanks to and from the chair.

  
Amjad Ali pitafi  
Accountant Town Committee  
Member Procurement Committee

  
Muhammad Sharif Sanjrani  
Assistant Director LG Tando Allahyar  
Member Procurement Committee

  
Ejaz Ali Shah  
Engineer Town Committee  
Chairman Procurement Committee

**OFFICE OF THE TOWN COMMITTEE CHAMBER DISTRICT TANDO ALLAHYAR**

No.TMA/CHR/GEN/374/2016, dated 30-06-2016. SPPRA web site S.# 29519 Dated .13-07-2016


**Method and procedure of procurement: Open Competitive Bidding(National/  
International Competitive Bidding) (Single Stage  
- One Envelope)**

Description of work:03 **Construction of C.C block in village Muhammad Yousaf Talpure&  
Haji Ahmed Khan Pitafi.**


**BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT**

Eligibility/ Qualification Criteria:

S. No.	Eligibility / Qualification Criteria	M/S Shankir	M/S Shakeel Ahmed	M/S Waqar khan
1	Registration with PEC (if applicable)	Not applicable	Not applicable	Not applicable
2	NTN	Yes	Yes	Yes
	<b>Qualification Criteria:</b>			
3	Minimum three years' experience of relevant field.	Yes	Yes	Yes
4	Turnover of at least last three years	5. million	10. million	10. million
5	Required Bid Security is attached.	Yes	Yes	Yes
6	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes	Yes
7	Qualified/ disqualified	Qualified	Qualified	Qualified
8	Registration with Sindh Revenue Board (SRB)	Yes	Yes	Yes



Amjad Ali pitafi  
Accountant Town Committee  
Member Procurement Committee



Muhammad Sharif Sanjrani  
Assistant Director LG Tando Allahyar  
Member Procurement Committee




Ejaz Ali Shah  
Engineer Town Committee  
Chariman Procurement Committee


## BID EVALUATION REPORT


1.	Name of Procuring Agency:	Town Committee Chamber District Tando Allah yar
2.	Tender Reference No:	No.TMA/CHR/GEN/374/2016, dated 30-06-2016.
3.	Tender Description /Name of Work Item No: (4)	<b>Construction of C.C block in village Haji Hazori.</b>
4.	Method of Procurement :	Single stage one envelop procedure
5.	Tender Publish:	Upload on SPPRA web site S.# 29519 . Dated .13-07-2016
6.	Total Bid Document sold:	3
7.	Total Bid Received:	3
8.	Technical Bid Opening date (if applicable)	Not applicable
9.	No. of Bid technical qualified (if applicable)	-----
10.	Bid (s) Rejected:	-----
11.	Financial Bid Opening date:	03-08-2016
12.	Bid evaluation Report:	03-08-2016

**Estimate Cost Rs: 1000000/=**

S#	Name of firm of Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance /rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Bright Construction	981941/-	1 <sup>st</sup> Lowest	E/ cost .999374/- Bidder. 981941/- 32.50% above	Qualified as per evaluation criteria	Recommended for award of work
2.	M/S Kaif Traders	1006175/-	2 <sup>nd</sup> Lowest	E/ cost .999374/- Bidder. 1006175/- 35.77% above	Qualified as per evaluation criteria	Not Recommended for award of work
3.	M/S Hassnain Bilal & Co	1030112/-	3 <sup>rd</sup> Lowest	E/ cost .999374/- Bidder. 1030112/- 39% above	Qualified as per evaluation criteria	Not Recommended for award of work

  
Amjad Ali pitafi  
Accountant Town Committee  
Member Procurement Committee

  
Muhammad Sharif Sanjrani  
Assistant Director LG Tando Allahyar  
Member Procurement Committee

  
Ejaz Ali Shah  
Engineer Town Committee  
Chairman Procurement Committee

**OFFICE OF THE TOWN COMMITTEE CHAMBER DISTRICT TANDO ALLAHYAR**

Name of work:- **04. Construction of C.C block in village Haji Hazori.**

No. TMA/CHR/GEN/374/2016, dated 30-06-2016 . SPPRA web site S.# 29519 . Dated .13-07-2016.  
 Date of issue Tender 20-07-2016 to 03-08-2016.

Date of opening . 03-08-2016

S.No	Detail of Sanctioned Estimated Cost	Amount	Rate Quoted by the Bidders Name of Bidders	Rate quoted /Amount
01	Amount of Schedule B. Add. Cartage.	Rs. 741088 Rs. 258286	M/S Bright Construction	981941/- 32.50% above
	Total Estimate Cost	<b>999374/-</b>	M/S Kaif Traders	1006175/- 35.77% above
			M/S Hassnain Bilal & Co	1030112/- 39% above

LOWEST BID COST	
Amount of Schedule B.	Rs. 741088/-
Quoted rate	32.50% above Rs. 240853/-
Tender Cost	Rs. 981941/-
BELOW ON ESTIMATE COST	
Amount of Tender Cost	Rs. 999374/-
Amount of Quoted Difference	Rs. 981941/- Rs. 17433/-
<b>17433 X 100 = 1.74% Below on estimated Cost</b>	
	<b>999374</b>

It is submitted that the lowest rate quoted by M/S Bright Construction at Rs981941/- on the schedule rate work out 1.74 % below the estimated cost being the lowest cost being the lowest competition .if approved the work order may be issued after compliance all required formalities of SPPRA Rules 2010 and amendment 2013.

  
 Amjad Ali pitafi  
 Accountant Town Committee  
 Member Procurement Committee

  
 Muhammad Sharif Sanjrani  
 Assistant Director LG Tando Allahyar  
 Member Procurement Committee

  
 Ejaz Ali Shah  
 Engineer Town Committee  
 Chairman Procurement Committee



**OFFICE OF THE TOWN COMMITTEE CHAMBER DISTRICT TANDO ALLAH YAR**

No.TMA/CHR/GEN/374/2016, dated 30-06-2016.

Name of Work: (04) Construction of C.C block in village Haji Hazori.

Method of Procurement: **SINGLE STAGE SINGLE ENVELOPE.**

**MINUTES OF BID OPENING MEETING**

Meeting of the procurement committee of this department was held on 03-08-2016 for opening the bids received in request of subject NIT till the deadlines of submission. The meeting was attended by all/following members of the procurement committee.

- |    |                          |  |          |
|----|--------------------------|--|----------|
| 1. | Syed Ejaz Ali Shah       | Engineer TC                              | Chairman |
| 2. | Amjad Ali Pitafi         | Accountant TC                            | Member   |
| 3. | Muhammad Sharif Sanjrani | Assistant Director LG<br>Tando Allah yar | Member   |

The following bidder submitted their bids till the deadline of submission:-


1. M/S Bright Construction
2. M/S Kaif Traders
3. M/S Hassnain Bilal & Co


The bids were opened it 2:00 P.M in the presence of the above mentioned participants and the rate quoted by bidder were read aloud and encircled by Chairman of the Tender opening committee. All the member of the tender opening committee singed each and every page of financial proposal /bids. The bids do not contain any over-writing (also mention cutting or over writing if any) following is the detail of bids of bids announced.

S#	Name of Bidder	Offered price	Compares on with estimate cost	Ranking in terms of cost	Remarks
1.	M/S Bright Construction	981941/-	E/ cost .999374/- Bidder. 981941/- 32.50% above	Lowest	Recommended for award of work
2.	M/S Kaif Traders	1006175/-	E/ cost .999374/- Bidder. 1006175/- 35.77% above	Higher	Not Recommended for award of work
3.	M/S Hassnain Bilal & Co	1030112/-	E/ cost .999374/- Bidder. 1030112/- 39% above	High	Not Recommended for award of work

The committee shall examine all the bids as per the qualification/eligibility criteria provided in the bidding documents, arithmetical check and verify the documents and bid security submitted by the bidder.

The meeting ended with lot of thanks to and from the chair.

  
Amjad Ali pitafi  
Accountant Town Committee  
Member Procurement Committee

  
Muhammad Sharif Sanjrani  
Assistant Director LG Tando Allahyar  
Member Procurement Committee

  
Ejaz Ali Shah  
Engineer Town Committee  
Chairman Procurement Committee

**OFFICE OF THE TOWN COMMITTEE CHAMBER DISTRICT TANDO ALLAHYAR**

No.TMA/CHR/GEN/374/2016, dated 30-06-2016. SPPRA web site S.# 29519 Dated .13-07-2016


**Method and procedure of procurement: Open Competitive Bidding(National/ International Competitive Bidding) (Single Stage – One Envelope)**


Description of work:04. **Construction of C.C block in village Haji Hazori**


**BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT**

Eligibility/ Qualification Criteria:

S. No.	Eligibility / Qualification Criteria	M/S Bright Construction	M/S Kaif Traders	M/S Hassnain Bilal & Co
1	Registration with PEC (if applicable)	Not applicable	Not applicable	Not applicable
2	NTN	Yes	Yes	Yes
	<b>Qualification Criteria:</b>			
3	Minimum three years' experience of relevant field.	Yes	Yes	Yes
4	Turnover of at least last three years	5. million	10. million	10. million
5	Required Bid Security is attached.	Yes	Yes	Yes
6	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes	Yes
7	Qualified/ disqualified	Qualified	Qualified	Qualified
8	Registration with Sindh Revenue Board (SRB)	Yes	Yes	Yes

  
Amjad Ali pitafi  
Accountant Town Committee  
Member Procurement Committee

  
Muhammad Sharif Sanjrani  
Assistant Director LG Tando Allahyar  
Member Procurement Committee


  
Ejaz Ali Shah  
Engineer Town Committee  
Chariman Procurement Committee


## BID EVALUATION REPORT


1.	Name of Procuring Agency:	Town Committee Chamber District Tando Allah yar
2.	Tender Reference No:	No.TMA/CHR/GEN/374/2016, dated 30-06-2016.
3.	Tender Description /Name of Work Item No: (5)	Construction of C.C block in village Ahmed Khan Rustamani.
4.	Method of Procurement :	Single stage one envelop procedure
5.	Tender Publish:	Upload on SPPRA web site S.# 29519 . Dated .13-07-2016
6.	Total Bid Document sold:	3
7.	Total Bid Received:	3
8.	Technical Bid Opening date (if applicable)	Not applicable
9.	No. of Bid technical qualified (if applicable)	-----
10.	Bid (s) Rejected:	-----
11.	Financial Bid Opening date:	03-08-2016
12.	Bid evaluation Report:	03-08-2016

**Estimate Cost Rs: 1000000/=**

S#	Name of firm of Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance /rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Earthtech Construction Company	984906/-	1 <sup>st</sup> Lowest	E/ cost .999374/- Bidder. 984906/- 32.90% above	Qualified as per evaluation criteria	Recommended for award of work
2.	M/S Hassnain Bilal & Co	999728/-	2 <sup>nd</sup> Lowest	E/ cost .999374/- Bidder. 999728/- 34.90% above	Qualified as per evaluation criteria	Not Recommended for award of work
3.	M/S Abdul Hameed Abbasi	1007879/-	3 <sup>rd</sup> Lowest	E/ cost .999374/- Bidder. 1007879/- 36% above	Qualified as per evaluation criteria	Not Recommended for award of work

  
Amjad Ali pitafi  
Accountant Town Committee  
Member Procurement Committee

  
Muhammad Sharif Sanjrani  
Assistant Director LG Tando Allahyar  
Member Procurement Committee

  
Ejaz Ali Shah  
Engineer Town Committee  
Chairman Procurement Committee

**OFFICE OF THE TOWN COMMITTEE CHAMBER DISTRICT TANDO ALLAHYAR**

Name of work:- **05. Construction of C.C block in village Ahmed Khan Rustamani.**

No.TMA/CHR/GEN/374/2016, dated 30-06-2016 . SPPRA web site S.# 29519 . Dated .13-07-2016.


Date of issue Tender 20-07-2016 to 03-08-2016.


Date of opening . 03-08-2016


S.No	Detail of Sanctioned Estimated Cost	Amount	Rate Quoted by the Bidders Name of Bidders	Rate quoted /Amount
01	Amount of Schedule B. Add. Cartage.	Rs. 741088 Rs. 258286	M/S Earthtech Construction Company	984906/- 32.90% above
	Total Estimate Cost	<b>999374/-</b>	M/S Hassnain Bilal & Co	999728/- 34.90% above
			M/S Abdul Hameed Abbasi	1007879/- 36% above

LOWEST BID COST	
Amount of Schedule B.	Rs. 741088/-
Quoted rate 32.90% above	Rs. 243818/-
Tender Cost	Rs. 984906/-
BELOW ON ESTIMATE COST	
Amount of Tender Cost	Rs. 999374/-
Amount of Quoted Difference	Rs. 984906/- Rs. 14468/-
$14468 \times 100 = 1.44\%$	Below on estimated Cost
	999374

It is submitted that the lowest rate quoted by **M/S Earthtech Construction Company**, at Rs.984906/-, on the schedule rate work out 1.44% below the estimated cost being the lowest cost being the lowest competition .if approved the work order may be issued after compliance all required formalities of SPPRA Rules 2010 and amendment 2013.

  
Amjad Ali pitafi  
Accountant Town Committee  
Member Procurement Committee

  
Muhammad Sharif Sanjrani  
Assistant Director LG Tando Allahyar  
Member Procurement Committee

  
Ejaz Ali Shah  
Engineer Town Committee  
Chariman Procurement Committee

**OFFICE OF THE TOWN COMMITTEE CHAMBER DISTRICT TANDO ALLAH YAR**

No.TMA/CHR/GEN/374/2016, dated 30-06-2016.

Name of Work: (5) Construction of C.C block in village Ahmed Khan Rustamani

Method of Procurement: **SINGLE STAGE SINGLE ENVELOPE.**

**MINUTES OF BID OPENING MEETING**

Meeting of the procurement committee of this department was held on 03-08-2016 for opening the bids received in request of subject NIT till the deadlines of submission. The meeting was attended by all/following members of the procurement committee.

- |    |                          |  |          |
|----|--------------------------|--|----------|
| 1. | Syed Ejaz Ali Shah       | Engineer TC                              | Chairman |
| 2. | Amjad Ali Pitafi         | Accountant TC                            | Member   |
| 3. | Muhammad Sharif Sanjrani | Assistant Director LG<br>Tando Allah yar | Member   |

The following bidder submitted their bids till the deadline of submission:-


1. M/S Earthtech Construction Company
2. M/S Hassnain Bilal & Co
3. M/S Abdul Hameed Abbasi


The bids were opened it 2:00 P.M in the presence of the above mentioned participants and the rate quoted by bidder were read aloud and encircled by Chairman of the Tender opening committee. All the member of the tender opening committee singed each and every page of financial proposal /bids. The bids do not contain any over-writing (also mention cutting or over writing if any) following is the detail of bids of bids announced.

S#	Name of Bidder	Offered price	Compares on with estimate cost	Ranking in terms of cost	Remarks
1.	M/S Earthtech Construction Company	984906/-	E/ cost .999374/- Bidder. 984906/- 32.90% above	Lowest	Recommended for award of work
2.	M/S Hassnain Bilal & Co	999728/-	E/ cost .999374/- Bidder. 999728/- 34.90% above	Higher	Not Recommended for award of work
3.	M/S Abdul Hameed Abbasi	1007879/-	E/ cost .999374/- Bidder. 1007879/- 36% above	High	Not Recommended for award of work

The committee shall examine all the bids as per the qualification/eligibility criteria provided in the bidding documents, arithmetical check and verify the documents and bid security submitted by the bidder.

The meeting ended with lot of thanks to and from the chair.

  
Amjad Ali pitafi  
Accountant Town Committee  
Member Procurement Committee

  
Muhammad Sharif Sanjrani  
Assistant Director LG Tando Allahyar  
Member Procurement Committee

  
Ejaz Ali Shah  
Engineer Town Committee  
Chairman Procurement Committee

**OFFICE OF THE TOWN COMMITTEE CHAMBER DISTRICT TANDO ALLAHYAR**

No.TMA/CHR/GEN/374/2016, dated 30-06-2016. SPPRA web site S.# 29519 Dated .13-07-2016


**Method and procedure of procurement: Open Competitive Bidding(National/ International Competitive Bidding) (Single Stage – One Envelope)**


Description of work:05. **Construction of C.C block in village Ahmed Khan Rustamani**


**BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT**

Eligibility/ Qualification Criteria:

S. No.	Eligibility / Qualification Criteria	M/S Earthtech Construction Company	M/S Hassnain Bilal & Co	M/S Abdul Hameed Abbasi
1	Registration with PEC (if applicable)	Not applicable	Not applicable	Not applicable
2	NTN	Yes	Yes	Yes
	<b>Qualification Criteria:</b>			
3	Minimum three years' experience of relevant field.	Yes	Yes	Yes
4	Turnover of at least last three years	5. million	10. million	10. million
5	Required Bid Security is attached.	Yes	Yes	Yes
6	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes	Yes
7	Qualified/ disqualified	Qualified	Qualified	Qualified
8	Registration with Sindh Revenue Board (SRB)	Yes	Yes	Yes

  
Amjad Ali pitafi  
Accountant Town Committee  
Member Procurement Committee

  
Muhammad Sharif Sanjrani  
Assistant Director LG Tando Allahyar  
Member Procurement Committee


  
Ejaz Ali Shah  
Engineer Town Committee  
Chariman Procurement Committee

## BID EVALUATION REPORT


1.	Name of Procuring Agency:	Town Committee Chamber District Tando Allah yar
2.	Tender Reference No:	No.TMA/CHR/GEN/374/2016, dated 30-06-2016.
3.	Tender Description /Name of Work Item No: (06)	<b>Construction of C.C block in ward-I various Streets chamber City.</b>
4.	Method of Procurement :	Single stage one envelop procedure
5.	Tender Publish:	Upload on SPPRA web site S.# 29519 . Dated .13-07-2016
6.	Total Bid Document sold:	3
7.	Total Bid Received:	3
8.	Technical Bid Opening date (if applicable)	Not applicable
9.	No. of Bid technical qualified (if applicable)	-----
10.	Bid (s) Rejected:	-----
11.	Financial Bid Opening date:	03-08-2016
12.	Bid evaluation Report:	03-08-2016

**Estimate Cost Rs: 1000000/=**

S#	Name of firm of Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance /rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Zahor Ahmed	986388/-	1 <sup>st</sup> Lowest	E/ cost .999374/- Bidder. 986388/- 33.10% above	Qualified as per evaluation criteria	Recommended for award of work
2.	M/S Ghulam Mustafa Dars	1014549/-	2 <sup>nd</sup> Lowest	E/ cost .999374/- Bidder. 1014549/- 36.90%above	Qualified as per evaluation criteria	Not Recommended for award of work
3.	M/S Arshad & Brothers	1018996/-	3 <sup>rd</sup> Lowest	E/ cost .999374/- Bidder. 1018996/- 37.50% above	Qualified as per evaluation criteria	Not Recommended for award of work

  
**Amjad Ali pitafi**  
 Accountant Town Committee  
 Member Procurement Committee

  
**Muhammad Sharif Sanjrani**  
 Assistant Director LG Tando Allahyar  
 Member Procurement Committee

  
**Ejaz Ali Shah**  
 Engineer Town Committee  
 Chairman Procurement Committee

**OFFICE OF THE TOWN COMMITTEE CHAMBER DISTRICT TANDO ALLAHYAR**

Name of work:- **06- Construction of C.C block in ward-I various Streets chamber City.**  
 No. TMA/CHR/GEN/374/2016, dated 30-06-2016 . SPPRA web site S.# 29519 . Dated .13-07-2016.  
 Date of issue Tender 20-07-2016 to 03-08-2016.  
 Date of opening . 03-08-2016

S.No	Detail of Sanctioned Estimated Cost	Amount	Rate Quoted by the Bidders Name of Bidders	Rate quoted /Amount
01	Amount of Schedule B. Add. Cartage.	Rs. 741088 Rs. 258286	M/S Zahor Ahmed	986388/- 33.10% above
	Total Estimate Cost	<b>999374/-</b>	M/S Ghulam Mustafa Dars	1014549/- 36.90% above
			M/S Arshad & Brothers	1018996/- 37.50% above

LOWEST BID COST	
Amount of Schedule B.	Rs. 741088/-
Quoted rate 33.10% above	Rs. 245300/-
Tender Cost	Rs. 986388/-
BELOW ON ESTIMATE COST	
Amount of Tender Cost	Rs. 999374/-
Amount of Quoted Difference	Rs. 986388/- Rs. 12986/-
$12986 \times 100 = 1.29\%$	Below on estimated Cost
	<b>999374</b>

It is submitted that the lowest rate quoted by M/S Zahor Ahmed. at Rs986388/- .on the schedule rate work out 1.29 % below the estimated cost being the lowest cost being the lowest competition .if approved the work order may be issued after compliance all required formalities of SPPRA Rules 2010 and amendment 2013.

  
**Amjad Ali pitafi**  
 Accountant Town Committee  
 Member Procurement Committee

  
**Muhammad Sharif Sanjrani**  
 Assistant Director LG Tando Allahyar  
 Member Procurement Committee

  
**Ejaz Ali Shah**  
 Engineer Town Committee  
 Chairman Procurement Committee



**OFFICE OF THE TOWN COMMITTEE CHAMBER DISTRICT TANDO ALLAH YAR**

No.TMA/CHR/GEN/374/2016, dated 30-06-2016.

Name of Work: (6) **Construction of C.C block in ward-I various Streets chamber City.**

Method of Procurement: **SINGLE STAGE SINGLE ENVELOPE.**

**MINUTES OF BID OPENING MEETING**

Meeting of the procurement committee of this department was held on 03-08-2016 for opening the bids received in request of subject NIT till the deadlines of submission. The meeting was attended by all/following members of the procurement committee.

- |    |                          |  |          |
|----|--------------------------|--|----------|
| 1. | Syed Ejaz Ali Shah       | Engineer TC                              | Chairman |
| 2. | Amjad Ali Pitafi         | Accountant TC                            | Member   |
| 3. | Muhammad Sharif Sanjrani | Assistant Director LG<br>Tando Allah yar | Member   |

The following bidder submitted their bids till the deadline of submission:-

1. M/S Zahor Ahmed
2. M/S Ghulam Mustafa Dars
3. M/S Arshad & Brothers


The bids were opened it 2:00 P.M in the presence of the above mentioned participants and the rate quoted by bidder were read aloud and encircled by Chairman of the Tender opening committee. All the member of the tender opening committee singed each and every page of financial proposal /bids. The bids do not contain any over-writing (also mention cutting or over writing if any) following is the detail of bids of bids announced.


S#	Name of Bidder	Offered price	Compares on with estimate cost	Ranking in terms of cost	Remarks
1.	M/S Zahor Ahmed	986388/-	E/ cost .999374/- Bidder. 986388/- 33.10% above	Lowest	Recommended for award of work
2.	M/S Ghulam Mustafa Dars	1014549/-	E/ cost .999374/- Bidder. 1014549/- 36.90% above	Higher	Not Recommended for award of work
3.	M/S Arshad & Brothers	1018996/-	E/ cost .999374/- Bidder. 1018996/- 37.50% above	High	Not Recommended for award of work

The committee shall examine all the bids as per the qualification/eligibility criteria provided in the bidding documents, arithmetical check and verify the documents and bid security submitted by the bidder.

The meeting ended with lot of thanks to and from the Chair.

  
Amjad Ali pitafi  
Accountant Town Committee  
Member Procurement Committee

  
Muhammad Sharif Sanjrani  
Assistant Director LG Tando Allahyar  
Member Procurement Committee

  
Ejaz Ali Shah  
Engineer Town Committee  
Chairman Procurement Committee

**OFFICE OF THE TOWN COMMITTEE CHAMBER DISTRICT TANDO ALLAHYAR**

No.TMA/CHR/GEN/374/2016, dated 30-06-2016. SPPRA web site S.# 29519 Dated .13-07-2016


**Method and procedure of procurement: Open Competitive Bidding(National/ International Competitive Bidding) (Single Stage – One Envelope)**


Description of work:06. **Construction of C.C block in ward-I various Streets chamber City**


**BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT**

Eligibility/ Qualification Criteria:

S. No.	Eligibility / Qualification Criteria	M/S Zahor Ahmed	M/S Ghulam Mustafa Dars	M/S Arshad & Brothers
1	Registration with PEC (if applicable)	Not applicable	Not applicable	Not applicable
2	NTN	Yes	Yes	Yes
	<b>Qualification Criteria:</b>			
3	Minimum three years' experience of relevant field.	Yes	Yes	Yes
4	Turnover of at least last three years	5. million	10. million	10. million
5	Required Bid Security is attached.	Yes	Yes	Yes
6	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes	Yes
7	Qualified/ disqualified	Qualified	Qualified	Qualified
8	Registration with Sindh Revenue Board (SRB)	Yes	Yes	Yes

  
**Amjad Ali pitafi**  
Accountant Town Committee  
Member Procurement Committee

  
**Muhammad Sharif Sanjrani**  
Assistant Director LG Tando Allahyar  
Member Procurement Committee


  
**Ejaz Ali Shah**  
Engineer Town Committee  
Chariman Procurement Committee


**BID EVALUATION REPORT**


1.	Name of Procuring Agency:	Town Committee Chamber District Tando Allah yar
2.	Tender Reference No:	No.TMA/CHR/GEN/374/2016, dated 30-06-2016.
3.	Tender Description /Name of Work Item No: (07)	<b>Construction of C.C block in ward-II various Streets chamber City.</b>
4.	Method of Procurement :	Single stage one envelop procedure
5.	Tender Publish:	Upload on SPPRA web site S.# 29519 . Dated .13-07-2016
6.	Total Bid Document sold:	3
7.	Total Bid Received:	3
8.	Technical Bid Opening date (if applicable)	Not applicable
9.	No. of Bid technical qualified (if applicable)	-----
10.	Bid (s) Rejected:	-----
11.	Financial Bid Opening date:	03-08-2016
12.	Bid evaluation Report:	03-08-2016

**Estimate Cost Rs: 1000000/=**

S#	Name of firm of Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance /rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Hassnain Bilal & Co.	978236/-	1 <sup>st</sup> Lowest	E/ cost .999374/- Bidder. 978236/- 32% above	Qualified as per evaluation criteria	Recommended for award of work
2.	M/S Shoukat saleem	1007879/-	2 <sup>nd</sup> Lowest	E/ cost .999374/- Bidder. 1007879/- 36% above	Qualified as per evaluation criteria	Not Recommended for award of work
3.	M/S Salar Enterprises	1026407/-	3 <sup>rd</sup> Lowest	E/ cost .999374/- Bidder. 1026407/- 38.50% above	Qualified as per evaluation criteria	Not Recommended for award of work

  
**Amjad Ali pitafi**  
 Accountant Town Committee  
 Member Procurement Committee

  
**Muhammad Sharif Sanjrani**  
 Assistant Director LG Tando Allahyar  
 Member Procurement Committee

  
**Ejaz Ali Shah**  
 Engineer Town Committee  
 Chairman Procurement Committee

**OFFICE OF THE TOWN COMMITTEE CHAMBER DISTRICT TANDO ALLAHYAR**


Name of work:- 07. Construction of C.C block in ward-11 various Streets chamber City.  
 No. TMA/CHR/GEN/374/2016, dated 30-06-2016 . SPPRA web site S.# 29519 . Dated .13-07-2016.  
 Date of issue Tender 20-07-2016 to 03-08-2016.  
 Date of opening . 03-08-2016

S.No	Detail of Sanctioned Estimated Cost	Amount	Rate Quoted by the Bidders Name of Bidders	Rate quoted /Amount
01	Amount of Schedule B. Add: Cartage.	Rs.741088 Rs.258286	M/S Hassnain Bilal & Co.	978236/- 32% above
	Total Estimate Cost	<b>999374/-</b>	M/S Shoukat salem	1007879/- 36% above
			M/S Salar Enterprises	1026407/- 38.50% above

LOWEST BID COST	
Amount of Schedule B.	Rs. 741088/-
Quoted rate 32% above	Rs. 237148/-
Tender Cost	Rs. 978236/-
BELOW ON ESTIMATE COST	
Amount of Tender Cost	Rs. 999374/-
Amount of Quoted Difference	Rs. 978236/- Rs. 21138/-
<u>21138 X 100 = 2.11% Below on estimated Cost</u>	
<b>999374</b>	

It is submitted that the lowest rate quoted by M/S Hassnain Bilal & Co. at Rs 978236/- .on the schedule rate work out 2.11 % below the estimated cost being the lowest cost being the lowest competition .if approved the work order may be issued after compliance all required formalities of SPPRA Rules 2010 and amendment 2013.

  
**Amjad Ali pitafi**  
 Accountant Town Committee  
 Member Procurement Committee

  
**Muhammad Sharif Sanjrani**  
 Assistant Director LG Tando Allahyar  
 Member Procurement Committee

  
**Ejaz Ali Shah**  
 Engineer Town Committee  
 Chairman Procurement Committee

**OFFICE OF THE TOWN COMMITTEE CHAMBER DISTRICT TANDO ALLAH YAR**

No.TMA/CHR/GEN/374/2016, dated 30-06-2016.

Name of Work: (7) **Construction of C.C block in ward-II various Streets chamber City**

Method of Procurement: **SINGLE STAGE SINGLE ENVELOPE.**

**MINUTES OF BID OPENING MEETING**

Meeting of the procurement committee of this department was held on 03-08-2016 for opening the bids received in request of subject NIT till the deadlines of submission. The meeting was attended by all/following members of the procurement committee.

- |    |                          |  |          |
|----|--------------------------|--|----------|
| 1. | Syed Ejaz Ali Shah       | Engineer TC                              | Chairman |
| 2. | Amjad Ali Pitafi         | Accountant TC                            | Member   |
| 3. | Muhammad Sharif Sanjrani | Assistant Director LG<br>Tando Allah yar | Member   |

The following bidder submitted their bids till the deadline of submission:-


1. M/S Hassnain Bilal & Co.
2. M/S Shoukat saleem
3. M/S Salar Enterprises


The bids were opened it 2:00 P.M in the presence of the above mentioned participants and the rate quoted by bidder were read aloud and encircled by Chairman of the Tender opening committee. All the member of the tender opening committee singed each and every page of financial proposal /bids. The bids do not contain any over-writing (also mention cutting or over writing if any) following is the detail of bids of bids announced.

S#	Name of Bidder	Offered price	Compares on with estimate cost	Ranking in terms of cost	Remarks
1.	M/S Hassnain Bilal & Co.	978236/-	E/ cost .999374/- Bidder. 978236/- 32% above	Lowest	Recommended for award of work
2.	M/S Shoukat saleem	1007879/-	E/ cost .999374/- Bidder. 1007879/- 36% above	Higher	Not Recommended for award of work
3.	M/S Salar Enterprises	1026407/-	E/ cost .999374/- Bidder. 1026407/- 38.50% above	High	Not Recommended for award of work

The committee shall examine all the bids as per the qualification/eligibility criteria provided in the bidding documents, arithmetical check and verify the documents and bid security submitted by the bidder.

The meeting ended with lot of thanks to and from the chair.

  
Amjad Ali pitafi  
Accountant Town Committee  
Member Procurement Committee

  
Muhammad Sharif Sanjrani  
Assistant Director LG Tando Allahyar  
Member Procurement Committee

  
Ejaz Ali Shah  
Engineer Town Committee  
Chairman Procurement Committee

**OFFICE OF THE TOWN COMMITTEE CHAMBER DISTRICT TANDO ALLAHYAR**

No.TMA/CHR/GEN/374/2016, dated 30-06-2016. SPPRA web site S.# 29519 Dated .13-07-2016


**Method and procedure of procurement: Open Competitive Bidding(National/ International Competitive Bidding) (Single Stage – One Envelope)**


Description of work:07. Construction of C.C block in ward-II various Streets chamber City


**BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT**

Eligibility/ Qualification Criteria:

S. No.	Eligibility / Qualification Criteria	M/S Hassnain Bilal & Co	M/S Shoukat saleem	M/S Salar Enterprises
1	Registration with PEC (if applicable)	Not applicable	Not applicable	Not applicable
2	NTN	Yes	Yes	Yes
	<b>Qualification Criteria:</b>			
3	Minimum three years' experience of relevant field.	Yes	Yes	Yes
4	Turnover of at least last three years	5. million	10. million	10. million
5	Required Bid Security is attached.	Yes	Yes	Yes
6	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes	Yes
7	Qualified/ disqualified	Qualified	Qualified	Qualified
8	Registration with Sindh Revenue Board (SRB)	Yes	Yes	Yes

  
Amjad Ali pitafi  
Accountant Town Committee  
Member Procurement Committee

  
Muhammad Sharif Sanjrani  
Assistant Director LG Tando Allahyar  
Member Procurement Committee


  
Ejaz Ali Shah  
Engineer Town Committee  
Chariman Procurement Committee


## BID EVALUATION REPORT


1.	Name of Procuring Agency:	Town Committee Chamber District Tando Allah yar
2.	Tender Reference No:	No.TMA/CHR/GEN/374/2016, dated 30-06-2016.
3.	Tender Description /Name of Work Item No: (08)	<b>Construction of C.C block in ward-III various Streets chamber City.</b>
4.	Method of Procurement :	Single stage one envelop procedure
5.	Tender Publish:	Upload on SPPRA web site S.# 29519 . Dated .13-07-2016
6.	Total Bid Document sold:	3
7.	Total Bid Received:	3
8.	Technical Bid Opening date (if applicable)	Not applicable
9.	No. of Bid technical qualified (if applicable)	-----
10.	Bid (s) Rejected:	-----
11.	Financial Bid Opening date:	03-08-2016
12.	Bid evaluation Report:	03-08-2016

**Estimate Cost Rs: 1000000/=**

S#	Name of firm of Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance /rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Earthtech Construction Company	993799/-	1 <sup>st</sup> Lowest	E/ cost .999374/- Bidder. 993799/- 34.10% above	Qualified as per evaluation criteria	Recommended for award of work
2.	M/S Rafiq Ahmed	1007879/-	2 <sup>nd</sup> Lowest	E/ cost .999374/- Bidder. 1007879/- 36% above	Qualified as per evaluation criteria	Not Recommended for award of work
3.	M/S Arshad & Brother	1026036/-	3 <sup>rd</sup> Lowest	E/ cost .999374/- Bidder. 1026036/- 38.45% above	Qualified as per evaluation criteria	Not Recommended for award of work

  
 Amjad Ali pitafi  
 Accountant Town Committee  
 Member Procurement Committee

  
 Muhammad Sharif Sanjrani  
 Assistant Director LG Tando Allahyar  
 Member Procurement Committee

  
 Ejaz Ali Shah  
 Engineer Town Committee  
 Chairman Procurement Committee

**OFFICE OF THE TOWN COMMITTEE CHAMBER DISTRICT TANDO ALLAHYAR**

Name of work:- **08. Construction of C.C block in ward-III various Streets chamber City.**  
 No. TMA/CHR/GEN/374/2016, dated 30-06-2016 . SPPRA web site S.# 29519 . Dated .13-07-2016.  
 Date of issue Tender 20-07-2016 to 03-08-2016.  
 Date of opening . 03-08-2016

S.No	Detail of Sanctioned Estimated Cost	Amount	Rate Quoted by the Bidders Name of Bidders	Rate quoted /Amount
01	Amount of Schedule B. Add. Cartage.	Rs.741088 Rs.258286	M/S Earthtech Construction Company	993799/- 34.10% above
	Total Estimate Cost	<b>999374/-</b>	M/S Rafiq Ahmed	1007879/- 36% above
			M/S Arshad & Brother	1026036/- 38.45% above

LOWEST BID COST	
Amount of Schedule B.	Rs. 741088/-
Quoted rate 34.10% above	Rs.252711/-
Tender Cost	Rs. 993799/-
BELOW ON ESTIMATE COST	
Amount of Tender Cost	Rs. 999374/-
Amount of Quoted Difference	Rs. 993799/- Rs. 5575/-
<u>5575 X 100 = 0.55%</u> Below on estimated Cost	
	999374

It is submitted that the lowest rate quoted by M/S Earthtech Construction Company at Rs 993799/- . on the schedule rate work out 0.55 % below the estimated cost being the lowest cost being the lowest competition .if approved the work order may be issued after compliance all required formalities of SPPRA Rules 2010 and amendment 2013.

  
**Amjad Ali pitafi**  
 Accountant Town Committee  
 Member Procurement Committee

  
**Muhammad Sharif Sanjrani**  
 Assistant Director LG Tando Allahyar  
 Member Procurement Committee

  
**Ejaz Ali Shah**  
 Engineer Town Committee  
 Chairman Procurement Committee



**OFFICE OF THE TOWN COMMITTEE CHAMBER DISTRICT TANDO ALLAH YAR**

No.TMA/CHR/GEN/374/2016, dated 30-06-2016.

Name of Work: (8) **Construction of C.C block in ward-III various Streets chamber City.**

Method of Procurement: **SINGLE STAGE SINGLE ENVELOPE.**

**MINUTES OF BID OPENING MEETING**

Meeting of the procurement committee of this department was held on 03-08-2016 for opening the bids received in request of subject NIT till the deadlines of submission. The meeting was attended by all/following members of the procurement committee.

- |    |                          |  |          |
|----|--------------------------|--|----------|
| 1. | Syed Ejaz Ali Shah       | Engineer TC                              | Chairman |
| 2. | Amjad Ali Pitafi         | Accountant TC                            | Member   |
| 3. | Muhammad Sharif Sanjrani | Assistant Director LG<br>Tando Allah yar | Member   |

The following bidder submitted their bids till the deadline of submission:-


1. M/S Earthtech Construction Company
2. M/S Rafiq Ahmed
3. M/S Arshad & Brother

The bids were opened it 2:00 P.M in the presence of the above mentioned participants and the rate quoted by bidder were read aloud and encircled by Chairman of the Tender opening committee. All the member of the tender opening committee singed each and every page of financial proposal /bids. The bids do not contain any over-writing (also mention cutting or over writing if any) following is the detail of bids of bids announced.


S#	Name of Bidder	Offered price	Compares on with estimate cost	Ranking in terms of cost	Remarks
1.	M/S Earthtech Construction Company	993799/-	E/ cost .999374/- Bidder. 993799/- 34.10% above	Lowest	Recommended for award of work
2.	M/S Rafiq Ahmed	1007879/-	E/ cost .999374/- Bidder. 1007879/- 36% above	Higher	Not Recommended for award of work
3.	M/S Arshad & Brother	1026036/-	E/ cost .999374/- Bidder. 1026036/- 38.45% above	High	Not Recommended for award of work

The committee shall examine all the bids as per the qualification/eligibility criteria provided in the bidding documents, arithmetical check and verify the documents and bid security submitted by the bidder.

The meeting ended with lot of thanks to and from the chair.

  
Amjad Ali pitafi  
Accountant Town Committee  
Member Procurement Committee

  
Muhammad Sharif Sanjrani  
Assistant Director LG Tando Allahyar  
Member Procurement Committee

  
Ejaz Ali Shah  
Engineer Town Committee  
Chairman Procurement Committee

**OFFICE OF THE TOWN COMMITTEE CHAMBER DISTRICT TANDO ALLAHYAR**

No.TMA/CHR/GEN/374/2016, dated 30-06-2016. SPPRA web site S.# 29519 Dated .13-07-2016


**Method and procedure of procurement: Open Competitive Bidding(National/ International Competitive Bidding) (Single Stage – One Envelope)**


Description of work:08 Construction of C.C block in ward-III various Streets chamber City.

**BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT**

Eligibility/ Qualification Criteria:

S. No.	Eligibility / Qualification Criteria	M/S Earthtech Construction Company	M/S Rafiq Ahmed	M/S Arshad & Brother
1	Registration with PEC (if applicable)	Not applicable	Not applicable	Not applicable
2	NTN	Yes	Yes	Yes
	<b>Qualification Criteria:</b>			
3	Minimum three years' experience of relevant field.	Yes	Yes	Yes
4	Turnover of at least last three years	5. million	10. million	10. million
5	Required Bid Security is attached.	Yes	Yes	Yes
6	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes	Yes
7	Qualified/ disqualified	Qualified	Qualified	Qualified
8	Registration with Sindh Revenue Board (SRB)	Yes	Yes	Yes

  
Amjad Ali pitafi  
Accountant Town Committee  
Member Procurement Committee

  
Muhammad Sharif Sanjrani  
Assistant Director LG Tando Allahyar  
Member Procurement Committee


  
Ejaz Ali Shah  
Engineer Town Committee  
Chariman Procurement Committee


## BID EVALUATION REPORT


1.	Name of Procuring Agency:	Town Committee Chamber District Tando Allah yar
2.	Tender Reference No:	No.TMA/CHR/GEN/374/2016, dated 30-06-2016.
3.	Tender Description /Name of Work Item No: (09)	<b>Construction of C.C block in ward-IV various Streets chamber City</b>
4.	Method of Procurement :	Single stage one envelop procedure
5.	Tender Publish:	Upload on SPPRA web site S.# 29519 . Dated .13-07-2016
6.	Total Bid Document sold:	3
7.	Total Bid Received:	3
8.	Technical Bid Opening date (if applicable)	Not applicable
9.	No. of Bid technical qualified (if applicable)	-----
10.	Bid (s) Rejected:	-----
11.	Financial Bid Opening date:	03-08-2016
12.	Bid evaluation Report:	03-08-2016

**Estimate Cost Rs: 1000000/=**

S#	Name of firm of Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance /rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Earthtech Construction Company	993058/-	1 <sup>st</sup> Lowest	E/ cost .999374/- Bidder. 993058/- 34% above	Qualified as per evaluation criteria	Recommended for award of work
2.	M/S Munawar Ali	1014549/-	2 <sup>nd</sup> Lowest	E/ cost .999374/- Bidder. 1014549/- 36.90% above	Qualified as per evaluation criteria	Not Recommended for award of work
3.	M/S Rano Mall	1018996/-	3 <sup>rd</sup> Lowest	E/ cost .999374/- Bidder. 1018996/- 37.50% above	Qualified as per evaluation criteria	Not Recommended for award of work

  
Amjad Ali pitafi  
Accountant Town Committee  
Member Procurement Committee

  
Muhammad Sharif Sanjrani  
Assistant Director LG Tando Allahyar  
Member Procurement Committee

  
Ejaz Ali Shah  
Engineer Town Committee  
Chairman Procurement Committee

**OFFICE OF THE TOWN COMMITTEE CHAMBER DISTRICT TANDO ALLAHYAR**


Name of work:- **09. Construction of C.C block in ward-IV various Streets chamber City.**  
 No. TMA/CHR/GEN/374/2016, dated 30-06-2016 . SPPRA web site S.# 29519 . Dated .13-07-2016.  
 Date of Issue Tender 20-07-2016 to 03-08-2016.  
 Date of opening . 03-08-2016

S.No	Detail of Sanctioned Estimated Cost	Amount	Rate Quoted by the Bidders Name of Bidders	Rate quoted /Amount
01	Amount of Schedule B. Add. Cartage.	Rs. 741088 Rs. 258286	M/S Earthtech Construction Company	993058/- 34% above
	<b>Total Estimate Cost</b>	<b>999374/-</b>	M/S Munawar Ali	1014549/- 36.90% above
			M/S Rano Mall	1018996/- 37.50% above

LOWEST BID COST	
Amount of Schedule B.	Rs. 741088/-
Quoted rate 34% above	Rs. 251970/-
Tender Cost	Rs. 993058/-
BELOW ON ESTIMATE COST	
Amount of Tender Cost	Rs. 999374/-
Amount of Quoted Difference	Rs. 993058/- Rs. 6316/-
<b>6316 X 100 = 0.63% Below on estimated Cost</b>	
<b>999374</b>	

It is submitted that the lowest rate quoted by M/S Earthtech Construction Company at Rs 993058/- on the schedule rate work out 0.63 % below the estimated cost being the lowest cost being the lowest competition .if approved the work order may be issued after compliance all required formalities of SPPRA Rules 2010 and amendment 2013.

  
 Amjad Ali pitafi  
 Accountant Town Committee  
 Member Procurement Committee

  
 Muhammad Sharif Sanjrani  
 Assistant Director LG Tando Allahyar  
 Member Procurement Committee

  
 Ejaz Ali Shah  
 Engineer Town Committee  
 Chairman Procurement Committee

**OFFICE OF THE TOWN COMMITTEE CHAMBER DISTRICT TANDO ALLAH YAR**

No.TMA/CHR/GEN/374/2016, dated 30-06-2016.

Name of Work: (9) **Construction of C.C block in ward-IV various Streets chamber City**

Method of Procurement: **SINGLE STAGE SINGLE ENVELOPE.**

**MINUTES OF BID OPENING MEETING**

Meeting of the procurement committee of this department was held on 03-08-2016 for opening the bids received in request of subject NIT till the deadlines of submission. The meeting was attended by all/following members of the procurement committee.

- |    |                          |  |          |
|----|--------------------------|--|----------|
| 1. | Syed Ejaz Ali Shah       | Engineer TC                              | Chairman |
| 2. | Amjad Ali Pitafi         | Accountant TC                            | Member   |
| 3. | Muhammad Sharif Sanjrani | Assistant Director LG<br>Tando Allah yar | Member   |

The following bidder submitted their bids till the deadline of submission:-


1. M/S Earthtech Construction Company
2. M/S Munawar Ali
3. M/S Rano Mall


The bids were opened it 2:00 P.M in the presence of the above mentioned participants and the rate quoted by bidder were read aloud and encircled by Chairman of the Tender opening committee. All the member of the tender opening committee singed each and every page of financial proposal /bids. The bids do not contain any over-writing (also mention cutting or over writing if any) following is the detail of bids of bids announced.


S#	Name of Bidder	Offered price	Compares on with estimate cost	Ranking in terms of cost	Remarks
1.	M/S Earthtech Construction Company	993058/-	E/ cost .999374/- Bidder. 993058/- 34% above	Lowest	Recommended for award of work
2.	M/S Munawar Ali	1014549/-	E/ cost .999374/- Bidder. 1014549/- 36.90% above	Higher	Not Recommended for award of work
3.	M/S Rano Mall	1018996/-	E/ cost .999374/- Bidder. 1018996/- 37.50% above	High	Not Recommended for award of work

The committee shall examine all the bids as per the qualification/eligibility criteria provided in the bidding documents, arithmetical check and verify the documents and bid security submitted by the bidder.

The meeting ended with lot of thanks to and from the chair.

  
Amjad Ali pitafi  
Accountant Town Committee  
Member Procurement Committee

  
Muhammad Sharif Sanjrani  
Assistant Director LG Tando Allahyar  
Member Procurement Committee

  
Ejaz Ali Shah  
Engineer Town Committee  
Chairman Procurement Committee

**OFFICE OF THE TOWN COMMITTEE CHAMBER DISTRICT TANDO ALLAHYAR**

No.TMA/CHR/GEN/374/2016, dated 30-06-2016. SPPRA web site S.# 29519 Dated .13-07-2016


**Method and procedure of procurement: Open Competitive Bidding(National/ International Competitive Bidding) (Single Stage – One Envelope)**

Description of work:09 Construction of C.C block in ward-IV various Streets chamber City.


**BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT**

Eligibility/ Qualification Criteria:

S. No.	Eligibility / Qualification Criteria	M/S Earthtech Construction Company	M/S Munawar Ali	M/S Rano Mall
1	Registration with PEC (if applicable)	Not applicable	Not applicable	Not applicable
2	NTN	Yes	Yes	Yes
	<b>Qualification Criteria:</b>			
3	Minimum three years' experience of relevant field.	Yes	Yes	Yes
4	Turnover of at least last three years	5. million	10. million	10. million
5	Required Bid Security is attached.	Yes	Yes	Yes
6	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes	Yes
7	Qualified/ disqualified	Qualified	Qualified	Qualified
8	Registration with Sindh Revenue Board (SRB)	Yes	Yes	Yes


  
Amjad Ali pitafi  
Accountant Town Committee  
Member Procurement Committee


  
Muhammad Sharif Sanjrani  
Assistant Director LG Tando Allahyar  
Member Procurement Committee


  
Ejaz Ali Shah  
Engineer Town Committee  
Chariman Procurement Committee

## BID EVALUATION REPORT

1.	Name of Procuring Agency:	Town Committee Chamber District Tando Allah yar				
2.	Tender Reference No:	No.TMA/CHR/GEN/374/2016, dated 30-06-2016.				
3.	Tender Description /Name of Work Item No: (10)	Construction of C.C block in village Ghulam Hussain Laghari.				
4.	Method of Procurement :	Single stage one envelop procedure				
5.	Tender Publish:	Upload on SPPRA web site S.# 29519 . Dated .13-07-2016				
6.	Total Bid Document sold:	3				
7.	Total Bid Received:	3				
8.	Technical Bid Opening date (if applicable)	Not applicable				
9.	No. of Bid technical qualified (if applicable)	-----				
10.	Bid (s) Rejected:	-----				
11.	Financial Bid Opening date:	03-08-2016				
12.	Bid evaluation Report:	03-08-2016				
		<b>Estimate Cost Rs:</b>			<b>1000000/=</b>	
S#	Name of firm of Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance /rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Akhtair Hussain Laghari	992687/-	1 <sup>st</sup> Lowest	E/ cost .999374/- Bidder. 992687/- 33.95% above	Qualified as per evaluation criteria	Recommended for award of work
2.	M/S Arshad & brothers	1007879/-	2 <sup>nd</sup> Lowest	E/ cost .999374/- Bidder. 1007879/- 36% above	Qualified as per evaluation criteria	Not Recommended for award of work
3.	M/S Imdad Hussain Khaskhali.	1021219/-	3 <sup>rd</sup> Lowest	E/ cost .999374/- Bidder. 1021219/- 37.80% above	Qualified as per evaluation criteria	Not Recommended for award of work

  
**Amjad Ali pitafi**  
 Accountant Town Committee  
 Member Procurement Committee

  
**Muhammad Sharif Sanjrani**  
 Assistant Director LG Tando Allahyar  
 Member Procurement Committee

  
**Ejaz Ali Shah**  
 Engineer Town Committee  
 Chairman Procurement Committee

**OFFICE OF THE TOWN COMMITTEE CHAMBER DISTRICT TANDO ALLAHYAR**


Name of work:- **10- Construction of C.C block in village Ghulam Hussain Laghari.**  
 No. TMA/CHR/GEN/374/2016, dated 30-06-2016 . SPPRA web site S.# 29519 . Dated .13-07-2016.  
 Date of issue Tender 20-07-2016 to 03-08-2016.  
 Date of opening . 03-08-2016


S.No	Detail of Sanctioned Estimated Cost	Amount	Rate Quoted by the Bidders Name of Bidders	Rate quoted /Amount
01	Amount of Schedule B. Add. Cartage.	Rs.741088 Rs.258286	M/S Akhtair Hussain Laghari	992687/- 33.95% above
	Total Estimate Cost	<b>999374/-</b>	M/S Arshad & brothers	1007879/- 36%above
			M/S Imdad Hussain Khaskhali.	1021219/- 37.80%above

LOWEST BID COST	
Amount of Schedule B.	Rs. 741088/-
Quoted rate 33.95% above	Rs.251599/-
Tender Cost	Rs. 992687/-
BELOW ON ESTIMATE COST	
Amount of Tender Cost	Rs. 999374/-
Amount of Quoted Difference	Rs. 992687/- Rs. 6687/-
<b>6687 X 100 = 0.67%Below on estimated Cost</b>	
	<b>999374</b>

It is submitted that the lowest rate quoted by M/S Akhtair Hussain Laghari at Rs 992687/- on the schedule rate work out 0.67 % below the estimated cost being the lowest cost being the lowest competition .if approved the work order may be issued after compliance all required formalities of SPPRA Rules 2010 and amendment 2013.

  
**Amjad Ali pitafi**  
 Accountant Town Committee  
 Member Procurement Committee

  
**Muhammad Sharif Sanjirani**  
 Assistant Director LG Tando Allahyar  
 Member Procurement Committee

  
**Ejaz Ali Shah**  
 Engineer Town Committee  
 Chariman Procurement Committee



**OFFICE OF THE TOWN COMMITTEE CHAMBER DISTRICT TANDO ALLAH YAR**

No.TMA/CHR/GEN/374/2016, dated 30-06-2016.

Name of Work: (10) **Construction of C.C block in village Ghulam Hussain Laghari.**

Method of Procurement: **SINGLE STAGE SINGLE ENVELOPE.**

**MINUTES OF BID OPENING MEETING**

Meeting of the procurement committee of this department was held on 03-08-2016 for opening the bids received in request of subject NIT till the deadlines of submission. The meeting was attended by all/following members of the procurement committee.

- |    |                          |  |          |
|----|--------------------------|--|----------|
| 1. | Syed Ejaz Ali Shah       | Engineer TC                              | Chairman |
| 2. | Amjad Ali Pitafi         | Accountant TC                            | Member   |
| 3. | Muhammad Sharif Sanjrani | Assistant Director LG<br>Tando Allah yar | Member   |

The following bidder submitted their bids till the deadline of submission:-


1. M/S Akhtair Hussain Laghari
2. M/S Arshad & brothers
3. M/S Imdad Hussain Khaskhali.

The bids were opened at 2:00 P.M in the presence of the above mentioned participants and the rate quoted by bidder were read aloud and encircled by Chairman of the Tender opening committee. All the member of the tender opening committee signed each and every page of financial proposal /bids. The bids do not contain any over-writing (also mention cutting or over writing if any) following is the detail of bids of bids announced.

S#	Name of Bidder	Offered price	Compares on with estimate cost	Ranking in terms of cost	Remarks
1.	M/S Akhtair Hussain Laghari	992687/-	E/ cost .999374/- Bidder. 992687/- 33.95% above	Lowest	Recommended for award of work
2.	M/S Arshad & brothers	1007879/-	E/ cost .999374/- Bidder. 1007879/- 36% above	Higher	Not Recommended for award of work
3.	M/S Imdad Hussain Khaskhali.	1021219/-	E/ cost .999374/- Bidder. 1021219/- 37.80% above	High	Not Recommended for award of work

The committee shall examine all the bids as per the qualification/eligibility criteria provided in the bidding documents, arithmetical check and verify the documents and bid security submitted by the bidder.

The meeting ended with lot of thanks to and from the Chair.

  
Amjad Ali pitafi  
Accountant Town Committee  
Member Procurement Committee

  
Muhammad Sharif Sanjrani  
Assistant Director LG Tando Allahyar  
Member Procurement Committee

  
Ejaz Ali Shah  
Engineer Town Committee  
Chairman Procurement Committee

**OFFICE OF THE TOWN COMMITTEE CHAMBER DISTRICT TANDO ALLAHYAR**

No.TMA/CHR/GEN/374/2016, dated 30-06-2016. SPPRA web site S.# 29519 Dated .13-07-2016


**Method and procedure of procurement: Open Competitive Bidding(National/ International Competitive Bidding) (Single Stage – One Envelope)**


Description of work:10. **Construction of C.C block in village Ghulam Hussain Laghari**


**BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT**

Eligibility/ Qualification Criteria:

S. No.	Eligibility / Qualification Criteria	M/S Akhtair Hussain Laghari	M/S Arshad & brothers	M/S Imdad Hussain Khaskhali
1	Registration with PEC (if applicable)	Not applicable	Not applicable	Not applicable
2	NTN	Yes	Yes	Yes
	<b>Qualification Criteria:</b>			
3	Minimum three years' experience of relevant field.	Yes	Yes	Yes
4	Turnover of at least last three years	5. million	10. million	10. million
5	Required Bid Security is attached.	Yes	Yes	Yes
6	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes	Yes
7	Qualified/ disqualified	Qualified	Qualified	Qualified
8	Registration with Sindh Revenue Board (SRB)	Yes	Yes	Yes

  
Amjad Ali pitafi  
Accountant Town Committee  
Member Procurement Committee

  
Muhammad Sharif Sanjrani  
Assistant Director LG Tando Allahyar  
Member Procurement Committee


  
Ejaz Ali Shah  
Engineer Town Committee  
Chariman Procurement Committee


**FINANCIAL REVIEW**


A. Comparison with Rough Cost Estimate (RCE/PC)

Name of Work: (1) Construction of C.C block in village Jummo Katiyar.

Provision as per Rough Cost Estimate (RCE)								
S#	Item	Unit/Plinth Area	Rate	Unit	Amount	Amount	Exces s/s/ saving g	Remarks
							Differ ence	Excess/saving percentage (%)
1	2	3	4	5	6	7	8	9
1.	Barrow pit excavation undressed lead up to 2mile ft (GS Sch: P/1 Item No. 3 (a))	12369.00 Cft	7142	%0	88339			
2.	Cement concrete brick or stone ballast 1 ½" guage (GS Sch: P/No. 14 Item 4 (B)).	31335.0 Cft	9416.28	%0	295200			
3.	Erection and rem oval of centering for RCC or plain cement concrete plain etc use p/wood vertical etc (GS/ No. 18 P/20)	475.0 Cft	3127.41	%0	14855			
4.	Cement concrete plain including placing compacting, finishing and curing complete (including screening at stone aggregate without (GS Sch: P/15 Item No. 5 (f))	2375.0 Cft	14429.25	%0	342694			
5.	Add: cartage				258286			
<b>Total Rs:</b>					999374	1000000	629	0.06%

  
 Anjad Ali pitafi  
 Accountant Town Committee  
 Member Procurement Committee

  
 Muhammad Sharif Sanjrani  
 Assistant Director LG Tando Allahyar  
 Member Procurement Committee


  
 Ejaz Ali Shah  
 Engineer Town Committee  
 Chairman Procurement Committee



**FINANCIAL REVIEW**

A. Comparison with Rough Cost Estimate (RCF/PC)  
 Name of Work: **(3) Construction of C.C block in village Muhammad Yousaf Talpure & Haji Ahmed Khan Pitafi.**

Provision as per Rough Cost Estimate (RCE)						Recommended	Excess/	Remarks
S#	Item	Unit/Plinth Area	Rate	Unit	Amount	Tender Amount	saving Difference	Excess/saving percentage (%)
1.	Barrow pit excavation undressed lead up to 2mile ft (GS Sch: P/1 Item No. 3 (a))	3 12369.00 Cft	4 7142	5 %0	6 88339	7 88339	8 0	9 0
2.	Cement concrete brick or stone ballast 1 1/2" guage (GS Sch: P/No. 14 Item 4 (B)).	31335.0 Cft	9416.28	%0	295200			
3.	Erection and rem oval of centering for RCC or plain cement concrete plain etc use p/wood vertical etc (GSI No. 18 P/20)	475.0 Cft	3127.41	%0	14855			
4.	Cement concrete plain including placing compacting, finishing and curing complete (including screening at stone aggregate without (GS Sch: P/15 Item No. 5 (f))	2375.0 Cft	14429.25	%0	342694			
5.	Add: cartage	.....	.....	.....	258286			
<b>Total Rs:</b>					<b>999374</b>	<b>1000000</b>	<b>629</b>	<b>0.06%</b>

  
 Anjad Ali pitafi  
 Accountant Town Committee  
 Member Procurement Committee

  
 Muhammad Sharif Sanjrani  
 Assistant Director LG Tando Allahyar  
 Member Procurement Committee


  
 Ejaz Ali Shah  
 Engineer Town Committee  
 Chairman Procurement Committee


**FINANCIAL REVIEW**

A. Comparison with Rough Cost Estimate (RCF/PC)

Name of Work: (4) . Construction of C.C block in village Haji Hazori..

Provision as per Rough Cost Estimate (RCE)						Recommended Tender	Excess/saving	Remarks
S#	Item	Unit/Plinth Area	Rate	Unit	Amount	Amount	Difference	Excess/saving percentage (%)
1	Barrow pit excavation undressed lead up to 2mile ft (GS Sch. P/1 Item No. 3(a))	12369.00 Cft	7142	%0	88339			
2	Cement concrete brick or stone ballast 1 1/2" guage (GS Sch: P/No. 14 Item 4 (B)).	31335.0 Cft	9416.28	%0	295200			
3	Erection and rem oval of centering for RCC or plain cement concrete plain etc use p/wood vertical etc (GSI No. 18 P/20)	475.0 Cft	3127.41	%0	14855			
4	Cement concrete plain including placing compacting, finishing and curing complete (including screening at stone aggregate without (GS Sch: P/15 Item No. 5 (f))	2375.0 Cft	14429.25	%0	342694			
5.	Add: cartage	.....	.....	.....	258286			
<b>Total Rs:</b>					<b>999374</b>	<b>1000000</b>	<b>629</b>	<b>0.06%</b>

  
 Anjad Ali pitafi  
 Accountant Town Committee  
 Member Procurement Committee

  
 Muhammad Sharif Sanjrani  
 Assistant Director LG Tando Allahyar  
 Member Procurement Committee


  
 Ejaz Ali Shah  
 Engineer Town Committee  
 Chairman Procurement Committee

**FINANCIAL REVIEW**


A. Comparison with Rough Cost Estimate (RCE/PC)

Name of Work: (5) **Construction of C.C block in village Ahmed Khan Rustamani**

Provision as per Rough Cost Estimate (RCE)						Recomm ended Tender	Excess/ saving	Remarks
S#	Item	Unit/Plinth Area	Rate	Unit	Amount	Amount	Differenc e	Excess/savi ng percentage (%)
1	Barrow pit excavation undressed lead up to 2mile ft (GS Sch: P/1 Item No. 3(a))	12369.00 Cft	7142	%0	88339			
2.	Cement concrete brick or stone ballast 1 1/2" guage (GS Sch: P/No. 14 Item 4 (B)).	31335.0 Cft	9416.28	%0	295200			
3.	Erection and rem oval of centering for RCC or plain cement concrete plain etc use p/wood vertical etc (GSI No. 18 P/20)	475.0 Cft	3127.41	%0	14855			
4.	Cement concrete plain including placing compacting, finishing and curing complete (including screening at stone aggregate without (GS Sch: P/15 Item No. 5 (f))	2375.0 Cft	14429.25	%0	342694			
5.	Add: cartage	.....	.....	.....	258286			
<b>Total Rs:</b>					<b>999374</b>	<b>1000000</b>	<b>629</b>	<b>0.06%</b>

  
**Amjad Ali pitafi**  
 Accountant Town Committee  
 Member Procurement Committee

  
**Muhammad Sharif Sanjrani**  
 Assistant Director LG Tando Allahyar  
 Member Procurement Committee


  
**Ejaz Ali Shah**  
 Engineer Town Committee  
 Chairman Procurement Committee


**FINANCIAL REVIEW**

A. Comparison with Rough Cost Estimate (RCE/PC)

Name of Work: **(6) Construction of C.C block in ward-I various Streets chamber City**

Provision as per Rough Cost Estimate (RCE)						Recomm ended Tender	Excess/ savin g	Remarks
S#	Item	Unit/Plinth Area	Rate	Unit	Amount	Amount	Differen ce	Excess/savin g percentage (%)
1	Barrow pit excavation undressed lead up to 2mile ft (GS Sch: P/1 Item No. 3 (a))	12369.00 Cft	7142	%0	88339			
2.	Cement concrete brick or stone ballast 1 ½" guage (GS Sch: P/No. 14 Item 4 (B)).	31335.0 Cft	9416.28	%0	295200			
3.	Erection and rem oval of centering for RCC or plain cement concrete plain etc use p/wood vertical etc (GSI No. 18 P/20)	475.0 Cft	3127.41	%0	14855			
4.	Cement concrete plain including placing compacting, finishing and curing complete (including screening at stone aggregate without (GS Sch: P/15 Item No. 5 (f))	2375.0 Cft	14429.25	%0	342694			
5.	Add: cartage	.....	.....	.....	258286			
<b>Total Rs:</b>					<b>999374</b>	<b>1000000</b>	<b>629</b>	<b>0.06%</b>

  
**Arnjad Ali pitafi**  
 Accountant Town Committee  
 Member Procurement Committee

  
**Muhammad Sharif Sanjrani**  
 Assistant Director LG Tando Allahyar  
 Member Procurement Committee

  
**Ejaz Ali Shah**  
 Engineer Town Committee  
 Chairman Procurement Committee




## FINANCIAL REVIEW


A. Comparison with Rough Cost Estimate (RCE/PC)


Name of Work: **(7) Construction of C.C block in ward-II various Streets chamber City.**

Provision as per Rough Cost Estimate (RCE)

S#	Item	Unit/Plinth Area	Rate	Unit	Amount	Recommended Tender Amount	Excess / saving	Remarks
							Difference	Excess/saving percentage (%)
1	Barrow pit excavation undressed lead up to 2mile ft (GS Sch: P/1 Item No. 3 (a))	3	7142	%0	88339			
2	Cement concrete brick or stone ballast 1 1/2" guage (GS Sch: P/No. 14 Item 4 (B)).	31335.0 Cft	9416.28	%0	295200			
3	Erection and rem oval of centering for RCC or plain cement concrete plain etc use p/wood vertical etc (GSI No. 18 P/20)	475.0 Cft	3127.41	%0	14855			
4	Cement concrete plain including placing compacting, finishing and curing complete (including screening at stone aggregate without (GS Sch: P/15 Item No. 5 (f))	2375.0 Cft	14429.25	%0	342694			
5	Add: cartage	.....	.....	.....	258286			
<b>Total Rs:</b>					<b>999374</b>	<b>1000000</b>	<b>629</b>	<b>0.06%</b>

  
Arnjad Ali pitafi  
Accountant Town Committee  
Member Procurement Committee

  
Muhammad Sharif Sanjrani  
Assistant Director LG Tando Allahyar  
Member Procurement Committee


  
Ejaz Ali Shah  
Engineer Town Committee  
Chairman Procurement Committee

**FINANCIAL REVIEW**


A. Comparison with Rough Cost Estimate (RCE/PC)

Name of Work: **(8) Construction of C.C block in ward-III various Streets chamber City.**

Provision as per Rough Cost Estimate (RCE)								
S#	Item	Unit/Plinth Area	Rate	Unit	Amount	Recomm ended Amount Tender	Excess/ saving	Remarks
1	Barrow pit excavation undressed lead up to 2mile ft (GS Sch: P/1 Item No. 3 (a))	12369.00 Cft	7142	%0	88339			
2	Cement concrete brick or stone ballast 1 ½" guage (GS Sch: P/No. 14 Item 4 (B).)	31335.0 Cft	9416.28	%0	295200			
3	Erection and rem oval of centering for RCC or plain cement concrete plain etc use p/wood vertical etc (GSI No. 18 P/20)	475.0 Cft	3127.41	%0	14855			
4	Cement concrete plain including placing compacting, finishing and curing complete (including screening at stone aggregate without (GS Sch: P/15 Item No. 5 (f))	2375.0 Cft	14429.25	%0	342694			
5	Add: cartage	.....	.....	.....	258286			
<b>Total Rs:</b>					<b>999374</b>	<b>1000000</b>	<b>629</b>	<b>0.06%</b>

  
**Anjad Ali pitafi**  
 Accountant Town Committee  
 Member Procurement Committee

  
**Muhammad Sharif Sanjrani**  
 Assistant Director LG Tando Allahyar  
 Member Procurement Committee


  
**Ejaz Ali Shah**  
 Engineer Town Committee  
 Chairman Procurement Committee

**FINANCIAL REVIEW**

A. Comparison with Rough Cost Estimate (RCE/PC)

Name of Work: **(9) Construction of C.C block in ward-IV various Streets chamber City.**

Provision as per Rough Cost Estimate (RCE)						Recomm ended Tender	Excess/ saving	Remarks
S#	Item	Unit/Plinth Area	Rate	Unit	Amount	Amount	Difference	Excess/ saving percentage (%)
1	2	3	4	5	6	7	8	9
1.	Barrow pit excavation undressed lead up to 2mile ft (GS Sch: P/1 Item No. 3 (a))	12369.00 Cft	7142	%0	88339			
2.	Cement concrete brick or stone ballast 1 ½" guage (GS Sch: P/No. 14 Item 4 (B)).	31335.0 Cft	9416.28	%0	295200			
3.	Erection and rem oval of centering for RCC or plain cement concrete plain etc use p/wood vertical etc (GS No. 18 P/20)	475.0 Cft	3127.41	%0	14855			
4.	Cement concrete plain including placing compacting, finishing and curing complete (including screening at stone aggregate without (GS Sch: P/15 Item No. 5 (f))	2375.0 Cft	14429.25	%0	342694			
5.	Add: cartage	.....	.....	.....	258286			
<b>Total Rs:</b>					<b>999374</b>	<b>1000000</b>	<b>629</b>	<b>0.06%</b>

  
**Anjad Ali pitafi**  
 Accountant Town Committee  
 Member Procurement Committee

  
**Muhammad Sharif Sanjrani**  
 Assistant Director LG Tando Allahyar  
 Member Procurement Committee


  
**Ejaz Ali Shah**  
 Engineer Town Committee  
 Chairman Procurement Committee


**FINANCIAL REVIEW**


A. Comparison with Rough Cost Estimate (RCE/PC)

Name of Work: (10) Construction of C.C block in village Ghulam Hussain Laghari.

Provision as per Rough Cost Estimate (RCE)								
S#	Item	Unit/plinth Area	Rate	Unit	Amount	Recomm	Excess	Remarks
						ended Tender Amount	/ saving Difference	
1	2	3	4	5	6	7	8	9
1.	Barrow pit excavation undressed lead up to 2mile ft (GS Sch: P/1 Item No. 3 (a))	12369.00 Cft	7142	%0	88339			
2.	Cement concrete brick or stone ballast 1 1/2" guage (GS Sch: P/No. 14 Item 4 (B)).	31335.0 Cft	9416.28	%0	295200			
3.	Erection and rem oval of centering for RCC or plain cement concrete plain etc use p/wood vertical etc (GSI No. 18 P/20)	475.0 Cft	3127.41	%0	14855			
4.	Cement concrete plain including placing compacting, finishing and curing complete (including screening at stone aggregate without (GS Sch: P/15 Item No. 5 (f))	2375.0 Cft	14429.25	%0	342694			
5.	Add: cartage	.....	.....	.....	258286			
<b>Total Rs:</b>					<b>999374</b>	<b>1000000</b>	<b>629</b>	<b>0.06%</b>

  
**Amjad Ali pitafi**  
 Accountant Town Committee  
 Member Procurement Committee

  
**Muhammad Sharif Sanjrani**  
 Assistant Director LG Tando Allahyar  
 Member Procurement Committee

  
**Ejaz Ali Shah**  
 Engineer Town Committee  
 Chairman Procurement Committee

the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

**(B) The Final Bill.** A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

**Clause – 8: Reduced Rates.** In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

**Clause – 9: Issuance of Variation and Repeat Orders.**

**(A)** Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.

**(B)** Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the

work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

**(C)** In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.

**(D)** The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contact work.

**(E)** In case of quantities of work executed result the Initial Contract Price to be xceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.

**(F) Repeat Order:** Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

**Clause-10: Quality Control.**

**(A) Identifying Defects:** If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.

**(B) Correction of Defects:** The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.

**(C) Uncorrected Defects:**

**(i)** In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

**(ii)** If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

**Clause – 11:**

**(A) Inspection of Operations.** The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.

**(B) Dates for Inspection and Testing.** The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

**Clause – 12: Examination of work before covering up.**

**(A)** No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;

**(B)** If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in

default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

**Clause – 13: Risks.** The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. If any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

**Clause-14: Measures for prevention of fire and safety measures.** The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

**Clause-15: Sub-contracting.** The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

**Clause – 16: Disputes.** All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

**Clause –17: Site Clearance.** On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary

structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

**Clause -18: Financial Assistance /Advance Payment.**

(A) Mobilization advance is not allowed.

**(B) Secured Advance against materials brought at site.**

(i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

**Clause -19: Recovery as arrears of Land Revenue.** Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

**Clause -20: Refund of Security Deposit/Retention Money.** On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

Contractor

*A. J. SHAH*

Executive Engineer/Procuring Agency

TC Chamber

*A. J. SHAH*  
Accountant  
TC Chamber



# Office Of The Town Committee Chamber District Tando Allahyar

## Annual Procurement Plan ( Works, Goods, Services)

For the year 2015-16



S.No.	Description of procurement	Quantity (where applicable)	Estimated unit cost	Estimated total	Fund allocated	Sources of ADP/Non-ADP	Proposed procurement method	Anticipated/ Actual date of Advertisement	Anticipated actual date of start	Anticipated actual date of Completion
01.	Construction of cc block in village Pir Nadeem Shah and Khoi & Sheikh Community delh Mangria.		10000000/-	10000000/-	OZT Share/Dwe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
02.	Construction of cc block in village Shar Coloney delh Jhol		10000000/-	10000000/-	OZT Share/Dwe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
03	Construction of cc block in village kholi Colony Tel Mori Delh Araro		10000000/-	10000000/-	OZT Share/Dwe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
04	Construction of cc block in village Noor Muhammad Utho delh Mangria		10000000/-	10000000/-	OZT Share/Dwe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
05	Construction of cc block in village Shakoor and Dost Muhammad Thebo Labour houses delh Jhol		10000000/-	10000000/-	OZT Share/Dwe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
06	Construction of cc block in village Fateh Abad Qurashi ,Mirjat And jamali, & Kholi Braithrel delh Jhol.		10000000/-	10000000/-	OZT Share/Dwe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
07.	Construction of cc block in village Muhammad Yaqoob Mari delh Jhol.		10000000/-	10000000/-	OZT Share/Dwe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
08.	Construction of cc block in village Pir Ejaz Shah Delh Mangria.		10000000/-	10000000/-	OZT Share/Dwe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
09.	Construction of cc block in village Abdul Kareem Memon Hospital Street/ various house UC Chamber		10000000/-	10000000/-	OZT Share/Dwe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
10.	Construction of cc block in village Koro Khan Daidano, Soosamr colony to sikandar Daudani house		10000000/-	10000000/-	OZT Share/Dwe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
11.	Construction of cc block in village Ghulam Qadir Nizamani Phase-I		10000000/-	10000000/-	OZT Share/Dwe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
12.	Construction of waiting Shade near village Mohd Kahn dishak Chamber road		10000000/-	10000000/-	OZT Share/Dwe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

13.	Construction of cc block in village Fozia Phase-I	-----	1000000/-	1000000/-	OZI Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
14.	Construction of cc block in village Sherro Sherani UC Chamber-I	-----	1000000/-	1000000/-	OZI Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
15.	Repair of construction surface drain meera khori road	-----	1000000/-	10000000/-	OZI Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
16.	Construction of cc block in village baharo Khan Gupchani UC Chamber-I	-----	1000000/-	10000000/-	OZI Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
17.	Construction of cc block in village Mitho Jogi	-----	1000000/-	10000000/-	OZI Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
18.	Construction of cc block in village Shah Latif Colony Chamber city	-----	1000000/-	10000000/-	OZI Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
19.	Construction of cc block Factory Mohala Chamber city	-----	1000000/-	10000000/-	OZI Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
20.	Construction of open Surface drain shah Latif colony Chamber city	-----	1000000/-	10000000/-	OZI Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
21.	Construction of open Surface drain mai Khad area chamber city	-----	1000000/-	10000000/-	OZI Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
22.	Construction of cc block in village Mohd Ali Parhiyar	-----	1000000/-	10000000/-	OZI Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
23.	Construction of cc block in village Wali Mohd Laghari	-----	1000000/-	10000000/-	OZI Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
24.	Construction of cc block in village Ghulam Nabi Dal	-----	1000000/-	10000000/-	OZI Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
25.	Construction of cc block in village rawat laghari various street	-----	1000000/-	10000000/-	OZI Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
26.	Construction of cc block in village Abdul kareem menun phase-II	-----	1000000/-	10000000/-	OZI Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
27.	Construction of cc block in village Naseer Khan Laghari	-----	1000000/-	10000000/-	OZI Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
28.	Construction of cc block in village Mevo Gujar	-----	1000000/-	10000000/-	OZI Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
29.	Construction of cc block in village Saleh Solangi	-----	10000000/-	10000000/-	OZI Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

48	Construction of C,C block in village Hassan Umrani,UC Dad Khan Jarwar.	10000000/-	10000000/-	Q2T Share/Dwe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
49	Construction of C,C block in village Khan Muhammad Buzdar, UC Began Jarwar.	10000000/-	10000000/-	Q2T Share/Dwe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
50	Construction of C,C block in village Mira Khori ,UC Dad Khan Jarwar.	10000000/-	10000000/-	Q2T Share/Dwe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
51	Construction of C,C block in village Ballu Lund,UC Began Jarwar.	10000000/-	10000000/-	Q2T Share/Dwe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
52	Construction of C,C block in village Phanwar Paro /Khaskhali Paro , Mangwar Paro, UC Sanjar Chang.	10000000/-	10000000/-	Q2T Share/Dwe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
53	Construction of C,C block in village Bachal Khaskhali, UC Sanjar Chang.	10000000/-	10000000/-	Q2T Share/Dwe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
54	Construction of C,C block in village Muhammad Juman Otho,UC Sanjar chang.	10000000/-	10000000/-	Q2T Share/Dwe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
55	Construction of C,C block in village Sabir Naseem UC Sanjar chang.	10000000/-	10000000/-	Q2T Share/Dwe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
56	Construction of C,C block in village Naseem Ahmed UC Sanjar Chang.	10000000/-	10000000/-	Q2T Share/Dwe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
57	Construction of C,C block in village Manthar Otho, UC Sanjar Chang.	10000000/-	10000000/-	Q2T Share/Dwe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
58	Construction of C,C block in village Muhammad Shah link road to Mira Khori road Chamber city.	10000000/-	10000000/-	Q2T Share/Dwe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
59	Construction of storage tank village Baksho Hajano,UC Chamber-1	10000000/-	10000000/-	Q2T Share/Dwe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
60	Construction of C,C block in village Rawat Laghari, UC Chamber-1l.	10000000/-	10000000/-	Q2T Share/Dwe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
61	Construction of C,C block in village Qadir Buk Laghari.	10000000/-	10000000/-	Q2T Share/Dwe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
62	Construction of C,C block in village Sahib Khan Laghari,UC Dad Khan Jarwar.	10000000/-	10000000/-	Q2T Share/Dwe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
63	Construction of C,C block in village Nizamudin Rajput,UC Dad Khan Jarwar.	10000000/-	10000000/-	Q2T Share/Dwe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE


65	Construction of C.C block in village Ganhwar Khan Lund, UC Dad Khan Jarwar.	10000000/-	10000000/-	Share/Owe n Source	Non-ADP	one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
66	Construction of C.C block in village Bachal Pitafi, UC Dad Khan Jarwar.	10000000/-	10000000/-	Share/Owe n Source	Non-ADP	one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
67	Construction of C.C block in village Alt-Abad Naik Muhammad Laghari,	10000000/-	10000000/-	Share/Owe n Source	Non-ADP	one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
68	Construction of C.C block in village Ali Nawaz Laghari/ Abdul Jabbar Laghari.	10000000/-	10000000/-	Share/Owe n Source	Non-ADP	one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
69	Construction of C.C block in village Dhoro Bhai Khan.	10000000/-	10000000/-	Share/Owe n Source	Non-ADP	one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
70	Construction of C.C block in village Imam Bareha Sultan Shah.	10000000/-	10000000/-	Share/Owe n Source	Non-ADP	one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
71	Construction of C.C block in village Muhammad Khan Rind.	10000000/-	10000000/-	Share/Owe n Source	Non-ADP	one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
72	Construction of C.C block in village Abdul Hakim Mari.	10000000/-	10000000/-	Share/Owe n Source	Non-ADP	one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
73	Construction of C.C block in village Mittho Joegi.	10000000/-	10000000/-	Share/Owe n Source	Non-ADP	one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
74	Construction of C.C block in village Haji Usman Otho.	10000000/-	10000000/-	Share/Owe n Source	Non-ADP	one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
75	Construction of C.C block in village Rawat laghari, Kori para / Machi Para.	10000000/-	10000000/-	Share/Owe n Source	Non-ADP	one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
76	Construction of C.C block in village Ali Khan Laghari.	10000000/-	10000000/-	Share/Owe n Source	Non-ADP	one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
77	Construction of C.C block in village Pir Hussan Shah.	10000000/-	10000000/-	Share/Owe n Source	Non-ADP	one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
78	Construction of C.C block in village Jummo Katyar.	10000000/-	10000000/-	Share/Owe n Source	Non-ADP	one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
79	Construction of C.C block in village Ismail Merani.	10000000/-	10000000/-	Share/Owe n Source	Non-ADP	one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
80	Construction of C.C block in village Muhammad Yousaf Talpur. & Haji Ahmed Khan Pitafi.	10000000/-	10000000/-	Share/Owe n Source	Non-ADP	one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

82	Construction of C.C block in village Mewo Jarwar.	10000000/-	10000000/-	QZT Share/Owe n Source	Non-ADP	Single Stage procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
83	Construction of C.C block in village Hail Kurhuli.	10000000/-	10000000/-	QZT Share/Owe n Source	Non-ADP	Single Stage procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
84	Construction of C.C block in village Ahmed Huzoori.	10000000/-	10000000/-	QZT Share/Owe n Source	Non-ADP	Single Stage procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
85	Construction of C.C block in village Mittho Khashhali.	10000000/-	10000000/-	QZT Share/Owe n Source	Non-ADP	Single Stage procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
86	Construction of C.C block in village Bahadur Khan Daudani.	10000000/-	10000000/-	QZT Share/Owe n Source	Non-ADP	Single Stage procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
87	Supplying of Hand Pumps Complete Seat . Town Committee Chamber	10000000/-	10000000/-	QZT Share/Owe n Source	Non-ADP	Single Stage procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
88	Repair & maintenance of Town Committee Office Building.	10000000/-	10000000/-	QZT Share/Owe n Source	Non-ADP	Single Stage procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
89	Construction / Repair of Feeding Channel Chakar Miner to New Water Supply Scheme Tando Ghulam Ali Road Chamber .	10000000/-	10000000/-	QZT Share/Owe n Source	Non-ADP	Single Stage procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
90	Construction and Repair of Compound Wall old water Supply Scheme Sanjar Chang road Chamber.	10000000/-	10000000/-	QZT Share/Owe n Source	Non-ADP	Single Stage procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
91	Construction of Compound Wall/drainage Disposal Station, Chamber City.	10000000/-	10000000/-	QZT Share/Owe n Source	Non-ADP	Single Stage procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
92	Fixing of Barbed Wire Around the main Khud Chamber City .	10000000/-	10000000/-	QZT Share/Owe n Source	Non-ADP	Single Stage procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
93	De-saiting of New Water Supply Scheme Chamber City.	10000000/-	10000000/-	QZT Share/Owe n Source	Non-ADP	Single Stage procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
94	De-Saiting of Disposal of main Khud Chamber City.	10000000/-	10000000/-	QZT Share/Owe n Source	Non-ADP	Single Stage procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
95	Supplying of Sanitation Material for Town Committee Chamber.	10000000/-	10000000/-	QZT Share/Owe n Source	Non-ADP	Single Stage procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
96	Supplying of New furniture for All branches of Town Committee Chamber.	10000000/-	10000000/-	QZT Share/Owe n Source	Non-ADP	Single Stage procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
97	Supplying and installation of street light shade Chamber City.	10000000/-	10000000/-	QZT Share/Owe n Source	Non-ADP	Single Stage procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

	Construction of cc block in village Banho soomro		10000000/-	10000000/-	OZI Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
31.	Construction of cc block in village Siddique Solangi		10000000/-	10000000/-	OZI Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
32.	Construction of cc block in village Sanaulah Thebo		10000000/-	10000000/-	OZI Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
33.	Construction of cc block in village Jaffar Khan Jalbani		10000000/-	10000000/-	OZI Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
34.	Construction of cc block in village Koro Daudani Soomra Paro		10000000/-	10000000/-	OZI Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
35.	Construction of cc block in village Sher abad		10000000/-	10000000/-	OZI Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
36.	Construction of cc block in village Peer Ghulam Rasool Jeelani		10000000/-	10000000/-	OZI Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
37.	Construction of cc block in village Bahadur Jalbani		10000000/-	10000000/-	OZI Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
38.	Construction of C.C block in village Mashque Khan		10000000/-	10000000/-	OZI Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
39.	Construction of C.C block in village Umad Ali Laghari.		10000000/-	10000000/-	OZI Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
40.	Construction of C.C block in village Jarar Thebho.		10000000/-	10000000/-	OZI Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
41.	Construction of C.C block in village Muhammad Hassan Deshek.		10000000/-	10000000/-	OZI Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
42.	Construction of C.C block in village Manick Lanjwani.		10000000/-	10000000/-	OZI Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
43.	Construction of C.C block in village Ali Nawaz S/O Hiyat Laghari.		10000000/-	10000000/-	OZI Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
44.	Construction of C.C block in village Sani dad Deshek.		10000000/-	10000000/-	OZI Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
45.	Construction of C.C block in village Ranjo Khan Rustami,UC Dad Khan Jarwar.		10000000/-	10000000/-	OZI Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
46.	Construction of C.C block in village Muhammad Rahim Gupchani, UC Chamber – II.		10000000/-	10000000/-	OZI Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

98	Supplying of Computer Complete Seat with Printer.	-----	1000000/-	1000000/-	OZI Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
99	Construction of C.C block in ward -I various Streets Chamber City.	-----	1000000/-	1000000/-	OZI Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
100	Construction of C.C block in ward -II various Streets Chamber City.	-----	1000000/-	1000000/-	OZI Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
101	Construction of C.C block in ward -III various Streets Chamber City.	-----	1000000/-	1000000/-	OZI Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
102	Construction of C.C block in ward -IV various Streets Chamber City.	-----	1000000/-	1000000/-	OZI Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
103	Construction of C.C block in village Muhammad Ali Kapri.	-----	1000000/-	1000000/-	OZI Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
104	Construction of C.C block in Kumbhar para Chamber City.	-----	1000000/-	1000000/-	OZI Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
105	Construction of C.C block in village Haji Ahmed Memon.	-----	1000000/-	1000000/-	OZI Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
106	Construction of C.C block in village Jaffer Khan Jabbari.	-----	1000000/-	1000000/-	OZI Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
107	Repair & maintenance of open Surface drain in Chamber City	-----	1000000/-	1000000/-	OZI Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
108	Repair & maintenance of All Town Committee Vehicles.	-----	1000000/-	1000000/-	OZI Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
109	Repair & Maintenance Filter plant Chamber Town.	-----	1000000/-	1000000/-	OZI Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
110	Installation & Supplying Electric Material.	-----	1000000/-	1000000/-	OZI Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
111	Construction of C.C block in village Jetto Doudani.	-----	1000000/-	1000000/-	OZI Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
112	Construction of C.C block in village Ghulam Hussain Laghari.	-----	1000000/-	1000000/-	OZI Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
113	Construction of C.C block / open surface drain Amir Green para Chamber City.	-----	1000000/-	1000000/-	OZI Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

TOWN OFFICER  
 Town Committee Chamber  
 Adm. Officer  
 Taluka Office



GOVERNMENT OF SINDH  
LOCAL GOVERNMENT DEPARTMENT

Karachi, dated the 28<sup>th</sup> June, 2016

**NOTIFICATION**

No.SO-III/(LG)/14-15/2015: - With the approval of Competent Authority, a Procurement Committee consisting on following for undertaking Development Works in Town Committee, Chamber, District Tando Allahyar, is hereby constituted under Section-7 of SPPRA Rule 2010:-

1. The Engineer, Town Committee, Chamber,  
District Tando Allahyar Convener / Chairman
2. The Accountant, Town Committee, Chamber,  
District Tando Allahyar Member.
3. The Assistant Director Local Government,  
District Tando Allahyar Member.

The functions and responsibilities of procurement committee shall be as under:-  
(Section-8 of SPPRA Rule 2010):-

- i) Preparing bidding documents.
- ii) Carrying out technical as well as financial evaluation of the bids.
- iii) Preparing evaluation report as provided in Rule 45.
- iv) Making recommendations for the award of contract to the competent authority, and
- v) Perform any other function ancillary and incidental to the above.

SECRETARY TO GOVT: OF SINDH

No.SO-III(LG)/14-15/2015,

Karachi, dated the 28<sup>th</sup> June, 2016.

*A copy is forwarded for information and necessary action to: -*

- 1 The Director, Sindh Public Procurement Regulatory Authority, Karachi
- 2 The Director, Local Government, Hyderabad.
- 3 The Administrator, Town Committee, Chamber, District Tando Allahyar with reference to his letter No.TC/CHR/295/2016, dated 06-06-2016. He is requested to ensure fulfillment of all codal formalities in accordance with rules / policy.
- 4 The Engineer, Town Committee, Chamber, District Tando Allahyar.
- 5 The Assistant Director Local Government, District Tando Allahyar.
- 6 The Town Officer, Town Committee, Chamber, District Tando Allahyar.
- 7 The Accountant, Town Committee, Chamber, District Tando Allahyar.
- 8 P.S. to Secretary, Local Government Department, Government of Sindh, Karachi.
- 9 Office order file.

  
SECTION OFFICER-III  
FOR SECRETARY TO GOVT: OF SINDH





GOVERNMENT OF SINDH  
LOCAL GOVERNMENT DEPARTMENT

Karachi, dated the 25<sup>th</sup> August, 2015

NOTIFICATION

No.SO-III/(LC)/14-15/2015:- With the approval of Competent Authority, a Procurement Committee consisting on following for undertaking Development Works in Town Committee, Chamber, District Tando Allahyar, is hereby constituted under Section-7 of SPPRA Rule 2010:-

1. The Engineer, Town Committee, Chamber,  
District Tando Allahyar Convener / Chairman
2. The Accountant, Town Committee, Chamber,  
District Tando Allahyar Member.
3. The Chief Officer, District Council,  
District Tando Allahyar Member.

The functions and responsibilities of procurement committee shall be as under:-  
(Section-8 of SPPRA Rule 2010):-

- i) Preparing bidding documents.
- ii) Carrying out technical as well as financial evaluation of the bids.
- iii) Preparing evaluation report as provided in Rule 45.
- iv) Making recommendations for the award of contract to the competent authority, and
- v) Perform any other function ancillary and incidental to the above.


SECRETARY TO GOVT. OF SINDH

No.SO-III(LC)/14-15/2015,

Karachi, dated the 25<sup>th</sup> August, 2015.

A copy is forwarded for information and necessary action to:-

1. The Director, Sindh Public Procurement Regulatory Authority, Karachi
2. The Director, Local Government, Hyderabad.
3. The Administrator, Town Committee, Chamber, District Tando Allahyar with reference to his letter No.TMA/CHR/GEN/31/2015, dated 31-07-2015. He is requested to ensure fulfillment of all codal formalities in accordance with rules / policy.
4. The Engineer, Town Committee Chamber, District Tando Allahyar.
5. The Chief Officer, District Council, Tando Allahyar.
6. The Town Officer, Town Committee, Chamber, District Tando Allahyar.
7. The Accountant, Town Committee, Chamber, District Tando Allahyar.
8. P.S. to Secretary, Local Government Department, Government of Sindh, Karachi.
9. Office/order file.

  
SECTION OFFICER-III  
FOR SECRETARY TO GOVT. OF SINDH