




## BID EVALUATION REPORT

1. Name of Procuring Agency Buildings Division Larkano.
2. Tender Reference No. NTT No. TC/G-55/ 3725 dated: 22-07-2015
3. Tender Description/Name of Work Larkano Development Plan (ADP No. 992) 2015-16 under special development package for the work of Rice Canal Urban design Inspection and Non-Inspection Path.
  - i) Development of Left over Pockets along Rice Canal for Food Court & Parking Area at Larkano.
  - ii) Raising of Existing Retaining wall of I.P & N.I.P side of Rice Canal with Decorative Jail at Larkano.
  - iii) Renovation of Fly Over Bridge & Bridges over rice Canal Larkano.
  - iv) Street Lights. (Electric Work)
4. Method of Procurement NCB (National Competitive Bidding)  
Single Stage One Envelope Procedure.
5. Tender Published i) SPPRA Website 2015 (Serial/I.D No. 24238)  
ii) Kawish Sindhi dated: 27-07-2015.
6. Total Bid Documents Sold 19 Nos:
7. Total Bids Received 17 Nos:
8. Technically Bid Opening Date. N/A
9. No. of Bid Technically Qualified (if applicable) 04-Nos.
10. Bid(s) Rejected 13 Nos:
11. Financial Bid Opening Date 10-09-2015.

  
(Fayyaz Ahmed Qureshi)  
Divisional Accounts Officer  
Buildings Division Larkano

  
(Saeed Ahmed Pechuho)  
Assistant Engineer  
Education Works Sub-Division Dokri

  
(Naimatullah Shaikh)  
Executive Engineer  
Buildings Division Larkano

## 12. Bid Evaluation Report.

S #	Name of Firm of Bidder	Cost Offered by the Bidder	Ranking in Terms of Cost	Comparison with Estimate Cost	Reasons for Acceptance/Rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Shaikh Haji Atta Muhammad Government Contractor	Part-A : 13.20% Above (Civil Work) Part-B: At Par (W/S&S/F, Internal & External E.I. Fly Over Bridge & Bridge Over Rice Canal & Street Light) Q.R.Rs: 62,590,653/- <b>Total Rs: 204248733/-</b>	1 <sup>st</sup> Lowest	204871690/- 0.30% below	Responsive & Lowest Bid	Recommended for Approval
2.	M/S Qalander Bux Abro Government Contractor	Part-A : 14.85% Above (Civil Work) Part-B: 1.70% Above (W/S&S/F, Internal & External E.I. Fly Over Bridge & Bridge Over Rice Canal & Street Light) Q.R.Rs: 62,600,472/- <b>Total Rs: 206422188/-</b>	2 <sup>nd</sup> Lowest	204871690/- 0.75% above	Responsive 2 <sup>nd</sup> Lowest Bid	Not Recommended for Approval
3.	M/S Prime Const: Co: Government Contractor	Part-A : 15.30% Above (Civil Work) Part-B: 2.70% Above (W/S&S/F, Internal & External E.I. Fly Over Bridge & Bridge Over Rice Canal & Street Light) Q.R.Rs: 62,639,708/- <b>Total Rs: 207270189/-</b>	3 <sup>rd</sup> Lowest	204871690/- 1.17% above	Responsive 3 <sup>rd</sup> Lowest Bid	Not Recommended for Approval
4.	M/S Jiya Enterprises Government Contractor	Part-A : 20% Above (Civil Work) Part-B: At Par (W/S&S/F) Part-D: At Par (Internal E.I) Part-D: At Par (External E.I) Raising of Retaining Wall: 15.50% Above Renov: of Fly Over Bridge: 10% Above Rice Canal External E.I: At Par Q.R.Rs: 62,567,200/- <b>Total Rs: 208030880/-</b>	4 <sup>th</sup> Lowest	204871690/- 1.54% above	Responsive 4 <sup>th</sup> Lowest Bid	Not Recommended for Approval

(Fayyaz Ahmed Qureshi)  
Divisional Accounts Officer  
Buildings Division Larkano

(Saeed Ahmed Pechuho)  
Assistant Engineer  
Education Works Sub-Division Dokri

(Naimatullah Shaikh)  
Executive Engineer  
Buildings Division Larkano

**OFFICE OF THE EXECUTIVE ENGINEER BUILDINGS DIVISION LARKANO**  
**BIDDER'S ELIGIBILITY REPORT/QUALIFICATION REPORT**

Name of Procuring Agency:-  
Tenders Description/Name of Work Item:-

Buildings Division Larkano  
Construction of Larkano Development Plan (ADP No:992 2015-16), under Special Package for the work of Rice Canal Urban Design,  
Inspection & Non Inspection Path.

Sl. No.	Eligibility/Qualification Criteria	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	
		M/S Sikander Ali Junejo Govt. Contractor	M/S Shaikh Haji Alta Muhammad & Co. Govt. Contractor	M/S Jiya Enterprises Govt. Contractor	M/S Prime Const. Co. Govt. Contractor	M/S Qalander Bux Abro & Co. Govt. Contractor	M/S Mehram Builders Govt. Contractor	M/S Alta Muhammad Co. Govt. Contractor	M/S Anwar Asad Traders Govt. Contractor	M/S Ali Asad Traders Govt. Contractor	M/S Art Architecture Associate Govt. Contractor	M/S Damas Engineering Govt. Contractor	M/S Jatoi & Co. Govt. Contractor	M/S Abdul Rasheed Bhutto Govt. Contractor	M/S J.S. Ali Govt. Contractor	M/S Zahid Jatoi Govt. Contractor	M/S Rahman Builders Govt. Contractor	M/S Sikander Ali Khokhar Govt. Contractor	
1	Registration with PEC in required Categories.	No	Yes	Yes	Yes	Yes	No	No	No	No	No	No	No	No	No	No	No	No	No
2	Registration with Income Tax Documents (NTN) Certificates & Copy of NIC.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
3	Registration with Sindh Revenue Board	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
4	Undertaking on Affidavit that the firm is not involved in any litigation or had not abandoned any work in the department.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
5	Call Deposit/Earnest Money as required is attached with the Bid.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
6	Affidavit to the effect that the firm / contractor have not been blacklisted previously by any executing agency.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
7	Affidavits to the effect that all documents/particulars/information furnished are true and correct.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
8	In case of firm, list of partners / Partnership Deed, giving full particulars of directors/proprietors or other connected along with power of attorney. In case of being sole proprietors, such under-taking on affidavit be furnished.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
9	Availability evidence for works executed/ works in progress and certificate of satisfactory completion of works by the employers.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
10	List of works in progress indicating cost of each works by the letter of award of work.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
11	List of machinery and equipment available with documentary evidence of its ownership.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
12	Particulars of owner along with CNIC on Judicial Stamp Paper. A representative should have authority on Judicial Stamp paper from owner in participation.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes

**Recommendation:-**

Out of 17 participants only 04 Nos: (at Column No: 1 to 5) found qualified as required in the floated NIT and the remaining participants (at column 6 to 17) have been disqualified because they have not furnished the required PEC certificate.

**(Fayaz Ahmed Qureshi)**

Divisional Accounts Officer

Building Division Larkano/  
Member Procurement Committee

**(Saeed Ahmed Pechuho)**

Assistant Engineer

Education works Sub-Division Derry  
Member Procurement Committee

**(Naimatullah Shaikh)**

Executive Engineer

Building Division Larkano/Chairman  
Member Procurement Committee

**BID EVALUATION REPORT**

DATE OF ISSUE: 10-09-2015  
DATE OF OPENING: 10-09-2015

**NAME OF WORK:-** Larkano Development Plan (ADP No. 992) 2015-16 under special development package for the work of Rice Canal Urban design, Inspection and Non-Inspection Path.

- i) Development of Left over Pockets along Rice Canal for Food Court & Parking Area at Larkano.
- ii) Raising of Existing Retaining wall of I.P & N.I.P side of Rice Canal with Décorative Jail at Larkano.
- iii) Renovation of Fly Over Bridge & Bridges over rice Canal Larkano.
- iv) Street Lights. (Electric Work)


S.#	Name of contractor	ESTIMATED COST										TENDER COST					Total of Col. 13	Remarks
		Amount of Sch: B based on Sch: Items	Amount of cartage	15% above on RCC Pipe	15% above on G.I Pipe	5% above on W/S & S/F	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Permissible Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of diff. of wood, cement, bricks, steel items	Amount of Sanction Rate / Non Schedule Items		
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19
<b>M/S Shaikh Haji Atta Muhammad &amp; Co:</b>																		
<b>Part-A</b>																		
i	(Civil Work)	35,694,037	5,691,660	-	-	-	-	-	-	41,385,697								
ii	(Civil Work)	53,428,396	-	-	-	-	-	-	53,050,000	106,478,396			13.20% Above	11,764,161	-	53,050,000	153,936,594	
	Total:	89,122,433	5,691,660	-	-	-	-	-	53,050,000	147,864,093	13.90% Above	89,122,433						
<b>Part-B</b>																		
i	(W/S & S/F)	2,017,662	-	-	-	-	-	-	-	2,017,662								
ii	(Non-Schedule Items)	-	-	-	-	-	-	-	9,540,653	9,540,653								
iii	(Internal E.I)	1,908,567	-	-	-	-	-	-	-	1,908,567								
iv	(External E.I)	2,564,674	-	-	-	-	-	-	-	2,564,674								
v	(Fly Over Bridge & Bridge Over Rice Canal)	1,495,524	-	-	-	-	-	-	-	1,495,524								
vi	Part-I (Street Light)	32,785,059	-	-	-	-	-	-	-	32,785,059								
	Total:	40,771,486	-	-	-	-	-	-	9,540,653	50,312,139	At Par	40,771,486	At Par	-	-	9,540,653	50,312,139	
	G.Total	129,893,919	5,691,660	-	-	-	-	-	62,590,653	198,176,232							204,248,733	1st Lowest

**(Fayyaz Ahmed Qureshi)**  
Divisional Accounts Officer  
Buildings Division Larkano


**(Saeed Ahmed Pechuho)**  
Assistant Engineer  
Education Works Sub-Division Dokri

**(Naimatullah Shakh)**  
Executive Engineer  
Buildings Division Larkano

Sl. No.	Name of contractor	ESTIMATED COST										TENDER COST					Total of Col. 13	Remarks
		Amount of Sch. B based on Sch. Items	Amount of cartage	15% above on RCC Pipe	15% above on GI Pipe	5% above on W/S & S/F	Add 10% premium on Sch. Items	Below 20.0% premium on Sch. Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Permissible Limit	Amount of Sch. B based on Sch. Items	Premium quoted by contractor on Sch. Items	Amount of premium quoted by contractor	Amount of diff. of wood, cement, bricks, steel items	Amount of Sanction Rate / Non Schedule Items		
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19
2	<b>M/S Qalander Bux Abro</b>																	
i	Part-A	89,122,433	5,691,660	-	-	-	-	-	53,050,000	147,864,093	13.90% Above	89,122,433	14.85% Above	13,234,681	-	53,050,000	15,540,714	
ii	Part-B	40,771,486	-	-	-	-	-	-	9,540,653	50,312,139	At Par	40,771,486	1.70% Above	693,115	-	9,550,472	5,101,507	
	Total:									198,176,232							206,422,188	Ilrd Lowest
3	<b>M/S Prime Const: Co:</b>																	
i	Part-A	89,122,433	5,691,660	-	-	-	-	-	53,050,000	147,864,093	13.90% Above	89,122,433	15.30% Above	13,635,732	-	53,050,000	15,580,816	
ii	Part-B	40,771,486	-	-	-	-	-	-	9,540,653	50,312,139	At Par	40,771,486	2.70% Above	1,100,830	-	9,589,708	5,146,202	
	Total:									198,176,232							207,270,189	Ilrd Lowest

  
**(Naimayullah Shaikh)**  
 Executive Engineer  
 Buildings Division Larkano

  
**(Saeed Ahmed Pechuho)**  
 Assistant Engineer  
 Education Works Sub-Division Dokri

  
**(Fayyaz Ahmed Qureshi)**  
 Divisional Accounts Officer  
 Buildings Division Larkano

S.#	Name of contractor	ESTIMATED COST										TENDER COST					Total of Col: 13 - 15	Remarks
		Amount of Sch. B based on Sch: Items	Amount of cartage	15% above on RCC Pipe	15% above on G.I. Pipe	5% above on W/S & S/F	Add 10% above premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissible Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of diff: of wood, cement, bricks, steel items	Amount of Sanction Rate / Non Schedule Items		
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19
4	<b>M/S Jiya Enterprises</b>																	
i	Part-A (Civil Work)	35,694,037	5,691,660	-	-	-	-	-	-	41,385,697	15.95% Above	35,694,037	20%	7,138,807	-	-	42,832,844	
ii	Part-B (W/S & S/F)	2,017,662	-	-	-	-	-	-	-	2,017,662	At Par	2,017,662	At Par	-	-	-	2,017,662	
iii	Part-C (Non Schedule Items)	1,908,567	-	-	-	-	-	-	9,540,653	9,540,653	-	-	-	-	-	-	9,540,653	
iv	Part-D (Internal E.I)	2,564,674	-	-	-	-	-	-	-	1,908,567	At Par	1,908,567	At Par	-	-	-	1,908,567	
v	Part-D (External E.I)	42,184,940	5,691,660	-	-	-	-	-	9,540,653	2,564,674	At Par	2,564,674	At Par	-	-	-	25,646,74	
	Total:									57,417,253							58,840,947	
vi	Raising of Retaining Wall	53,428,396	6,695,458	-	-	-	-	-	53,050,000	113,173,854	12.53% Above	53,428,396	15.50% Above	8,281,401	-	-	144,759,797	
vii	Renovatio of Fly Over Bridge	1,495,524	-	-	-	-	-	-	-	1,495,524	At Par	1,495,524	10%	149,552	-	-	1,645,076	
viii	Rice Canal External E.I	32,785,059	-	-	-	-	-	-	32,785,059	32,785,059	At Par	32,785,059	At Par	-	-	-	32,785,059	
	Total:	87,708,979	6,695,458	-	-	-	-	-	53,050,000	147,434,437							149,189,933	
										204,871,690							208,030,880	
																	Lowest	
1	Estimated Cost Rs:	198,176,232																
2	Lowest Tender Cost Rs:	204,248,733																
	Saving	(6,072,501)																

(Fayyaz Ahmed Qureshi)  
Divisional Accounts Officer  
Buildings Division Larkano

(Saeed Ahmed Pechuho)  
Assistant Engineer  
Education Works Sub-Division Dokri

(Naimazullah Shaikh)  
Executive Engineer  
Buildings Division Larkano

OFFICE OF THE  
**EXECUTIVE ENGINEER BUILDINGS DIVISION LARKANA**

NO. TC/EE/ 3891  
LARKANA DATED 11-09-2015

**MINUTES OF THE PROCUREMENT COMMITTEE:**

A meeting of the Procurement Committee was held on 10.9.2015 at 3:00PM for the bids invited under this office NIT No. TC/EE/3725 dated 22.7.2015. The meeting was chaired by the Executive Engineer, Buildings Division, Larkana which was held in his office while attended by the following official members of the Procurement Committee:

1. Mr. Saeed Ahmed Pechuho, Assistant Engineer, Education Works Sub-Division, Dokri/Member.
2. Mr. Fayyaz Ahmed Qureshi, Divisional Accounts Officer, Buildings Division, Larkana/Member.

There were 19 (Nineteen) Nos of blank tenders issued and in response thereof 17 (Seventeen) Nos of Bidders/Contractors participated in the above NIT and put their respective sealed bids in the Tender Box. The sealed bids were opened by the Committee before all the participants (as per attached list), and read out each and every bid cost loudly and recorded in the sheet as under:

<b>Bid #</b>	<b>Name of Bidder</b>	<b>Bid Cost</b>
1/17	M/S Abdul Rasheed Bhutto	171377014
2/17	M/S Jatoi & Co.	221251020
3/17	M/S Sikandar Ali Khokhar	233553726
4/17	M/S Rehman Builders	235602443
5/17	M/S Sikandar Ali Junejo	207954056
6/17	M/S Zahid Ali Jatoi	235602444
7/17	M/S Shaikh Haji Atta Mohammad & Co	204248733
8/17	M/S J. S. Construction Co	233553726
9/17	M/S Jiya Enterprises	208030880
10/17	M/S Damas Engineering	186433238
11/17	M/S Prime Construction Co.	207270189
12/17	M/S Art & Architecture Associates	235602443
13/17	M/S Qalandar Bux Abro & Co.	206422188
14/17	M/S Mehran Builders	178238370
15/17	M/S Agha Atta Mohammad & Co	209212000
16/17	M/S Anwar & Co.	139556000
17/17	M/S Al-Assad Traders	205336615




Contd...

The Chairman desired that frequent sitting(s) of the Procurement Committee shall be held to further scrutinize and evaluate the bids by preparing Bid Evaluation Reports, Comparative Statement and bidders' qualification /eligibility report for hoisting of the same on the SPPRA's website in order to complete the process of Procurement within bid validity period.

The meeting ended with a vote of thanks to and from the chair.

  
(Saeed Ahmed Pechuho)  
Assistant Engineer, Education Works  
Sub-Division Dokri/**MEMBER**

  
(Fayyaz Ahmed Qureshi)  
Divisional Accounts Officer, Buildings  
Larkana/**MEMBER**

  
(NAIMATULLAH SHAIKH)  
Executive Engineer, Buildings Division  
LARKANA/**CHAIRMAN**  
Procurement Committee


A copy is forwarded with compliments for information and necessary action to:

1. The Deputy Commissioner, Larkana.
2. The Superintending Engineer, Works & Services Department, Larkana.
3. The Director (CB), Sindh Public Procurement Regulatory Authority, Karachi.
4. Mr. Saeed Ahmed Pechuho, Assistant Engineer, Education Works Sub-Division, Dokri/Member.
5. Mr. Fayyaz Ahmed Qureshi, Divisional Accounts Officer, Buildings, Larkana/Member.



**PROCUREMENT PLAN 2015-16**  
**BUILDINGS DIVISION LARKANO**

S.No:	Name of Scheme	Name of Taluka	Allocation 2015-16
1	2	3	4
1	Construction of Mosque at New Bus Terminal Larkana.	Larkano	6.000
2	Renovation of DDO Revenue Office and Repair of Mukhtiarkar Office Dokri.	Dokri	6.800
3	Renovation and Improvement of THQ Hospital Ratodero.	Ratodero	4.300
4	Construction of C.C Block & C.C Drains in various streets Taluka Ratodero	Ratodero	41.000
5	Construction of Larkano Development Plan (ADP No:992 2015-16), under Special Package for the work of Rice Canal Urban Design, Inspection & Non Inspection Path.	Larkano	200.000

  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
LARKANO