

**DATED 2ND SEPTEMBER ,2016**

**BID EVALUATION REPORT**

1	Name of Procuring Agency	SHASEED BENAZIR BHUTTO HOUSING CELL GOVERNMENT OF SINDH
2	Tender Reference No:	NIT No. SBBHC/D.L/Add: work/NIT 5270/2016 Dated 22 <sup>nd</sup> July,2016 and its corrigendum vide NO:SBBHC/RFP/L.C.H/3 <sup>rd</sup> phase/ 5294 /2016 & NO:SBBHC/RFP/L.C.H/3 <sup>rd</sup> phase/ 6300 /2016 dated 27 <sup>th</sup> July and 5 <sup>th</sup> August,2016
3	Tender Description / Name of work/ item	Construction of Boundary Wall 8570 Rft based on micro pile foundation & Construction of Main Gate at SBBHC housing Scheme at Deh Luqman Khairpur Mir's Sindh (Non ADP Scheme).
4	Method of Procurement	Under Rule-46(1) Sigel stage One envelop procedure
5	Tender Published:	Daily Kawish dated 23/7/2016,Daily Jang dated 26/7/2016, daily Express tribune dated 24/7/2016, daily Kawish. Express tribune, Jang dated 3 <sup>rd</sup> & 4 <sup>th</sup> August,2016 and Daily Kawish, Jang & Express tribune dated 8 <sup>th</sup> August, 2016 ,which was also hoisted on the Cell's website <a href="http://www.bhc.gos.pk">www.bhc.gos.pk</a> and SPPRA website at serial # 29605 & Tender ID # 2147483647
6	Total Bid documents Sold	08 Eight
7	Total Bids Received	02 Two
8	Technical Bid Opening date:(if applicable)(Provide details in separate form)	Not applicable
9	No. of Bids technically qualified (applicable):	No
10	Bid(s)Rejected:/Technically	Not applicable
11	Financial Bid Opening date:	25 <sup>th</sup> August,2016
12	Bid evaluation report	As shown below

Sr. #	Name of bidder	Cost offered by bidder	Ranking in term of cost	Comparison with estimated cost	Reason for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1	Saqib Rasheed & Co.	Rs.3,34,21,318	1 <sup>st</sup> lowest	0.045% below	Lowest	Recommended to award contract
2	Reliant Trade Link	Rs.3,35,67,157	2 <sup>nd</sup> lowest	0.020% below	Highest	Not recommended

  
(SYED QAIM MEHDI SHAH)  
Deputy Director (Engg: ) SBHC  
Member

  
(GHULAM NABI JAKHRANI)  
Deputy Director (Monitoring)  
Sindh Katchi Abadies Authority Karachi  
Member

  
(SYED SABIR HUSSAIN SHAH)  
Director (Inspection & Admin) SBBHC  
Chairman

**BID EVALUATION REPORT**

1	Name of Procuring Agency	SHASEED BENAZIR BHUTTO HOUSING CELL GOVERNMENT OF SINDH
2	Tender Reference No:	NIT No. SBBHC/D.L/Add: work/NIT 5270/2016 Dated 22 <sup>nd</sup> July,2016 and its corrigendum vide NO:SBBHC/RFP/L.C.H/3 <sup>rd</sup> phase/ 5294 /2016 & NO:SBBHC/RFP/L.C.H/3 <sup>rd</sup> phase/ 6300 /2016 dated 27 <sup>th</sup> July and 5 <sup>th</sup> August,2016
3	Tender Description / Name of work/ item	Supply, Installation, Testing & Commissioning of (LT & HT) Transmission Line 440V & Pole mounting & Transformers as per SEPCO Standard & Specifications at SBBHC housing Scheme at Deh Luqman Khairpur Mir's Sindh (Non ADP Scheme).
4	Method of Procurement	Under Rule-46(1) Sigel stage One envelop procedure
5	Tender Published:	Daily Kawish dated 23/7/2016, Daily Jang dated 26/7/2016, daily Express tribune dated 24/7/2016, daily Kawish. Express tribune, Jang dated 3 <sup>rd</sup> & 4 <sup>th</sup> August,2016 and Daily Kawish, Jang & Express tribune dated 8 <sup>th</sup> August, 2016 ,which was also hoisted on the Cell's website <a href="http://www.bhc.gos.pk">www.bhc.gos.pk</a> and SPPRA website at serial # 29605 & Tender ID # 2147483647
6	Total Bid documents Sold	07 seven
7	Total Bids Received	03 three
8	Technical Bid Opening date:(if applicable)(Provide details in separate form)	Not applicable
9	No. of Bids technically qualified (applicable):	(01) bid has been rejected (As they are failed to comply with the basic requirements of the bidding document & also failed to fulfill the mandatory requirements for their eligibility.
10	Bid(s)Rejected:/Technically	Not applicable
11	Financial Bid Opening date:	25 <sup>th</sup> August,2016
12	Bid evaluation report	As shown below

Sr. #	Name of bidder	Cost offered by bidder	Ranking in term of cost	Comparison with estimated cost	Reason for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1	Reliant Trade Link	Rs.3,04,77,500	1 <sup>st</sup> lowest	0.021% below	Lowest	Recommended to award contract
2	Saqib Rasheed & Co.	Rs.3,05,30,910	2 <sup>nd</sup> lowest	0.030% below	Highest	Not recommended

  
(SYED QAIM MEHDI SHAH)  
Deputy Director (Engg: ) SBHC  
Member


  
(GHULAM NABI JAKHRANI)  
Deputy Director (Monitoring)  
Sindh Katchi Abadies Authority Karachi  
Member

  
(SYED SABIR HUSSAIN SHAH)  
Director (Inspection & Admin) SBBHC  
Chairman

**BID EVALUATION REPORT**

1	Name of Procuring Agency	SHASEED BENAZIR BHUTTO HOUSING CELL GOVERNMENT OF SINDH
2	Tender Reference No:	NIT No. SBBHC/D.L/Add: work/NIT 5270/2016 Dated 22 <sup>nd</sup> July,2016 and its corrigendum vide NO:SBBHC/RFP/L.C.H/3 <sup>rd</sup> phase/ 5294 /2016 & NO:SBBHC/RFP/L.C.H/3 <sup>rd</sup> phase/ 6300 /2016 dated 27 <sup>th</sup> July and 5 <sup>th</sup> August,2016
3	Tender Description / Name of work/ item	Construction of Internal & External Remaining Roads & Construction of Small Bridges Over Sim Nala nearby SBBHC housing Scheme at Deh Luqman Khairpur Mir's Sindh (Non ADP Scheme).
4	Method of Procurement	Under Rule-46(1) Sigel stage One envelop procedure
5	Tender Published:	Daily Kawish dated 23/7/2016,Daily Jang dated 26/7/2016, daily Express tribune dated 24/7/2016, daily Kawish. Express tribune, Jang dated 3 <sup>rd</sup> & 4 <sup>th</sup> August,2016 and Daily Kawish, Jang & Express tribune dated 8 <sup>th</sup> August, 2016 ,which was also hoisted on the Cell's website <a href="http://www.bhc.gos.pk">www.bhc.gos.pk</a> and SPPRA website at serial # 29605 & Tender ID # 2147483647
6	Total Bid documents Sold	08 Eight
7	Total Bids Received	04 four
8	Technical Bid Opening date:(if applicable)(Provide details in separate form)	Not applicable
9	No. of Bids technically qualified (applicable):	(02) two bids were rejected (As they are failed to comply with the basic requirements of the bidding document & also failed to fulfill the mandatory requirements for their eligibility.
10	Bid(s)Rejected:/Technically	Not applicable
11	Financial Bid Opening date:	25 <sup>th</sup> August,2016
12	Bid evaluation report	As shown below

Sr. #	Name of bidder	Cost offered by bidder	Ranking in term of cost	Comparison with estimated cost	Reason for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1	Saqib Rasheed & Co.	Rs.2,10,89,552	1 <sup>st</sup> lowest	0.085% below	Lowest	Recommended to award contract
2	Reliant Trade Link	Rs.2,12,65,682	2 <sup>nd</sup> lowest	0.030% below	Highest	Not recommended

  
(SYED QAIM MEHDI SHAH)  
Deputy Director (Engg: ) SBHC  
Member

  
(GHULAM NABI JAKHRANI)  
Deputy Director (Monitoring)  
Sindh Katchi Abadies Authority Karachi  
Member


  
(SYED SABIR HUSSAIN SHAH)  
Director (Inspection & Admin) SBBHC  
Chairman


DATED 2<sup>ND</sup> SEPTEMBER ,2016

**BID EVALUATION REPORT**

1	Name of Procuring Agency	SHASEED BENAZIR BHUTTO HOUSING CELL GOVERNMENT OF SINDH
2	Tender Reference No:	NIT No. SBBHC/D.L/Add: work/NIT 5270/2016 Dated 22 <sup>nd</sup> July,2016 and its corrigendum vide NO:SBBHC/RFP/L.C.H/3 <sup>rd</sup> phase/ 5294 /2016 & NO:SBBHC/RFP/L.C.H/3 <sup>rd</sup> phase/ 6300 /2016 dated 27 <sup>th</sup> July and 5 <sup>th</sup> August,2016
3	Tender Description / Name of work/ item	Remaining Work of Sewerage System, Construction of Septic Tank, Pump Room & Pumping Machinery & Water Supply House Connections at SBBHC housing Scheme at Deh Luqman Khairpur Mir's Sindh (Non ADP Scheme).
4	Method of Procurement	Under Rule-46(1) Sigel stage One envelop procedure
5	Tender Published:	Daily Kawish dated 23/7/2016,Daily Jang dated 26/7/2016, daily Express tribune dated 24/7/2016, daily Kawish. Express tribune, Jang dated 3 <sup>rd</sup> & 4 <sup>th</sup> August,2016 and Daily Kawish, Jang & Express tribune dated 8 <sup>th</sup> August, 2016 ,which was also hoisted on the Cell's website <a href="http://www.bhc.gos.pk">www.bhc.gos.pk</a> and SPPRA website at serial # 29605 & Tender ID # 2147483647.
6	Total Bid documents Sold	05 five
7	Total Bids Received	02 two
8	Technical Bid Opening date:(if applicable)(Provide details in separate form)	Not applicable
9	No. of Bids technically qualified (applicable):	(01) one bid has been rejected (As they are failed to comply with the basic requirements of the bidding document & also failed to fulfill the mandatory requirements for their eligibility.
10	Bid(s)Rejected:/Technically	Not applicable
11	Financial Bid Opening date:	25 <sup>th</sup> August,2016
12	Bid evaluation report	As shown below

Sr. #	Name of bidder	Cost offered by bidder	Ranking in term of cost	Comparison with estimated cost	Reason for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1	Reliant Trade Link	Rs.2,60,78,412	Sigel bid	1.38% below	Single responsive	Recommended to award contract

  
(SYED QAIM MEHDI SHAH)  
Deputy Director (Engg: ) SBHC  
Member

  
(GHULAM NABI JAKHRANI)  
Deputy Director (Monitoring)

Sindh Katchi Abadies Authority Karachi  
Member

  
(SYED SABIR HUSSAIN SHAH)  
Director (Inspection & Admin) SBBHC  
Chairman

**MINUTES OF MEETING HELD ON 25<sup>TH</sup> AUGUST, 2016 UNDER THE CHAIRMANSHIP OF MR. SYED SABIR HUSSAIN SHAH, DIRECTOR (INSPECTION) SHAHEED BENAZIR BHUTTO HOUSING CELL GOVERNMENT OF SINDH KARACHI FOR OPENING, SCRUTINIZING AND EVALUATION THE FINANCIAL BIDS/ PROPOSAL.**

**List of participants attached.**

The chair welcomed to the participants of the meeting.

The meeting of procurement committee was held on 25<sup>th</sup> August, 2016 linked to Shaheed Benazir Bhutto Housing Cell's NIT No. SBBHC/D.L/Add: work/NIT 5270/2016 Dated 22<sup>nd</sup> July, 2016 and its corrigendum vide NO:SBBHC/RFP/L.C.H/3<sup>rd</sup> phase/ 5294 /2016 & NO:SBBHC/RFP/L.C.H/3<sup>rd</sup> phase/ 6300 /2016 dated 27<sup>th</sup> July and 5<sup>th</sup> August, 2016 respectively.

The NIT & corrigendum had published in daily Kawish dated 23/7/2016, Daily Jang dated 26/7/2016, daily Express tribune dated 24/7/2016, daily Kawish. Express tribune, Jang dated 3<sup>rd</sup> & 4<sup>th</sup> August, 2016 and Daily Kawish, Jang & Express tribune dated 8<sup>th</sup> August, 2016, which was also hoisted on the Cell's website [www.bhc.gos.pk](http://www.bhc.gos.pk) and SPPRA website at serial # 29605 & Tender ID # 2147483647. The bids for the following works were invited under Rule-46 (1) SPP Rules, 2010. (Single stage one envelop procedure), separate for each work.

Sr. #	Name of Work
1	Construction of Internal & External Remaining Roads & Construction of Small Bridges Over Sim Nala nearby housing scheme .
2	Remaining Work of Sewerage System, Construction of Septic Tank, Pump Room & Pumping Machinery & Water Supply House Connections.
3	Construction of Boundary Wall 8570 Rft based on micro pile foundation & Construction of Main Gate.
4	Supply, Installation, Testing & Commissioning of (LT & HT) Transmission Line 440V & Pole mounting & Transformers as per SEPCO Standard & Specifications.

The mandatory requirements for eligibility of bidders was defined/Clearfield and also advised to the interested bidders to submit 5% bid security of total quoted price along with their bids through a corrigendum mentioned above, which is as under:-

**MINIMUM MANDATORY REQUIREMENTS FOR ELIGIBILITY OF BIDDER**

- (i) 03 (three ) years relevant experience
- (ii) Turn-over of at least last three years for 100 million.
- (iii) Registered with Pakistan Engineering Council (PEC) in the appropriate category for value of works having required code of electric work (where applicable)
- (iv) Registered with income tax & SRB.
- (v) Registered with Sales Tax (where applicable).
- (vi) The interested bidders For electric work, must have License from Electrical Inspector which is mandatory for execution of electrical works in province of Sindh under the Provision of Rule-18 of Electricity rule.

The Procurement agency has sale out the (27) twenty seven bid documents against the tender fees received in the manner specified in the NIT & bid documents till schedule date, whereas, after opening of bids by the committee it appears that (01) one bidder namely M/S Saqib Rasheed has downloaded the bid document from website and enclosed the tender fee in shape of pay order, the details are as under:-



Sr.#	Name of Firm	Name of work	Pay Order No.	Date	Amount	Bank & Branch
	Reliant Trade Link	Road work	01738638	27/07/2016	3,000	Soneri Bank Main Branch Sukkur
1	Saqib Rasheed & Co.	Road work	00000009	27/07/2016	3,000	U Microfinance Bank Ltd. Sukkur Branch
2	Nabi Bux Jiskani	Road work	136095	28/7/2016	3,000	NRSP Microfinance Bank Ltd. Sukkur Branch
3	Haji Sirajud-din Soomro	Road work	12470030	17/8/2016	3,000	UBL Clifton Branch
4	GM Enterprises	Road work	01867807	17/8/2016	3,000	Silk Bank, Boat Basin Branch
5	Nazir Ahmed & Co.	Road work	2388946	22/8/2016	3,000	Faysal Bank, DHA Phase-IV Branch, Karachi
6	AK Engineers	Road work	12432370	9/8/2016	3,000	UBL Safoora Chowk Karachi
7	Muhammad Amin Brohi	Road work	11571453	22/8/2016	3,000	ABL Thatta Branch
8	Haji Abdul Baqi & Brothers	Road work	12493048	23/8/2016	3,000	UBL Chandni Chowk

Sr.#	Name of Firm	Name of work	Pay Order No.	Date	Amount	Bank & Branch
1	GM Enterprises	Sewerage work	01867810	17/8/2016	3,000	Silk Bank, Boat Basin Branch
2	Haji Sirajud-din Soomro	Sewerage work	12470032	17/8/2016	3,000	UBL Clifton Branch
3	Reliant Trade Link	Sewerage work	01738639	27/07/2016	3,000	Soneri Bank Main Branch Sukkur
4	Pak technology	Sewerage work	2388718	22/8/2016	3,000	Faysal Bank, DHA Phase-IV Branch, Karachi
5	Haji Abdul Baqi & Brothers	Sewerage work	12493047	23/8/2016	3,000	UBL Chandni Chowk

Sr.#	Name of Firm	Name of work	Pay Order No.	Date	Amount	Bank & Branch
1	Reliant Trade Link	Electric work	01738640	27/07/2016	3,000	Soneri Bank Main Branch Sukkur
2	Saqib Rasheed & Co.	Electric work	00000010	27/07/2016	3,000	U Microfinance Bank Ltd. Sukkur Branch
3	Alam Engineers	Electric work	00001060	9/8/2016	3,000	Bank Alfalah, Gulshan-e- Iqbal Blok-1 Branch
4	Jammy Tech (pvt.) Ltd	Electric work	AAA13246439	12/8/2016	3,000	Allied Bank , Trade Tower Branch, Karachi
5	Sanaullah Khan & Co.	Electric work	00986874	10/8/2016	3,000	Duabi Islamic Bank
6	Haji Sirajud-din Soomro	Electric work	12470031	17/8/2016	3,000	UBL Clifton Branch
7	GM Enterprises	Electric work	01867808	17/8/2016	3,000	Silk Bank, Boat Basin Branch

Sr.#	Name of Firm	Name of work	Pay Order No.	Date	Amount	Bank & Branch
1	Reliant Trade Link	Boundary wall	01738641	27/07/2016	3,000	Soneri Bank Main Branch Sukkur
2	Haji Sirajud-din Soomro	Boundary wall	12470033	17/8/2016	3,000	UBL Clifton Branch
3	GM Enterprises	Boundary wall	01867811	17/8/2016	3,000	Silk Bank, Boat Basin Branch
4	Pak technology	Boundary wall	2393606	22/8/2016	3,000	Faysal Bank, DHA Phase-IV Branch, Karachi
5	AK Engineers	Boundary wall	12432369	9/8/2016	3,000	UBL Safoora Chowk Karachi
6	Muhammad Amin Brohi	Boundary wall	11571452	22/8/2016	3,000	ABL Thatta Branch
7	Saqib Rasheed & Co.	Boundary wall	00000011	27/07/2016	3,000	U Microfinance Bank Ltd. Sukkur Branch
8	Haji Abdul Baqi & Brothers	Boundary wall	12493046	23/8/2016	3,000	UBL Chandni Chowk

Whereas, the following bidders had submitted their bids for the work shown below:-

Name of work	Sr #	Name of Firm
CONSTRUCTION OF INTERNAL & EXTERNAL REMAINING ROADS & CONSTRUCTION OF SMALL BRIDGES OVER SIM NALA NEARBY SBBHC HOUSING SCHEME AT KHAIRPUR	1	Reliant Trade Link
	2	Saqib Rasheed & Co.
	3	AK Engineers
	4	Muhammad Amin Brohi

*Handwritten signature*

*Handwritten signature*

*Handwritten signature*

Name of work	Sr #	Name of Firm
REMAINING WORK OF SEWERAGE SYSTEM, CONSTRUCTION OF SEPTIC TANK, PUMP ROOM & PUMPING MACHINERY & WATER SUPPLY HOUSE CONNECTIONS AT SBBHC HOUSING SCHEME KHAIRPUR.	1	Reliant Trade Link
	2	Pak technology

Name of work	Sr #	Name of Firm
SUPPLY, INSTALLATION, TESTING & COMMISSIONING OF (LT & HT) TRANSMISSION LINE 440V & POLE MOUNTING & TRANSFORMERS AS PER SEPCO STANDARD & SPECIFICATIONS AT SBBHC HOUSING SCHEME KHAIRPUR.	1	Reliant Trade Link
	2	Saqib Rasheed & Co.
	3	Sanauallah Khan & Co

Name of work	Sr #	Name of Firm
CONSTRUCTION OF BOUNDARY WALL 8570 RFT BASED ON MICRO PILE FOUNDATION & CONSTRUCTION OF MAIN GATE AT SBBHC HOUSING SCHEME KHAIRPUR.	1	Reliant Trade Link
	2	Saqib Rasheed & Co

The sealed bids of all the bidders were opened by the procurement committee and scrutinized & evaluated in accordance with the requirement/eligibility criteria already defined in the bid documents/NIT & corrigendum. The committee after examination of bids has declared that the following bidders are failed to comply with the basic requirements of the bidding document & also failed to fulfill the mandatory requirements for their eligibility, which shown below against each bidder. Accordingly, declared non-responsive bids and rejected.

<b>NAME OF WORK:</b>	CONSTRUCTION OF INTERNAL & EXTERNAL REMAINING ROADS & CONSTRUCTION OF SMALL BRIDGES OVER SIM NALA NEARBY SBBHC HOUSING SCHEME AT KHAIRPUR
<b>NAME OF CONTRACTOR</b>	<b>MUHAMMAD AMIN BROHI</b>
<b>OBSERVATIONS</b>	(i) The bidder has failed to produce the financial statement/ documentary evidence from which financial capacity can be measured. (ii) The bidder has not produced SRB Registration certificates. (iii) Not produced two (02) copies of bid in view clause 14.4 of bidding data.
<b>Remarks</b>	<b>Not entertained, and declared non-responsive and rejected;</b>

<b>NAME OF WORK:</b>	CONSTRUCTION OF INTERNAL & EXTERNAL REMAINING ROADS & CONSTRUCTION OF SMALL BRIDGES OVER SIM NALA NEARBY SBBHC HOUSING SCHEME AT KHAIRPUR
<b>NAME OF CONTRACTOR</b>	<b>AK ENGINEERS</b>
<b>OBSERVATIONS</b>	(i) The bidder has failed to produce/enclosed 5% bid security along with bid as specified required by the procurement agency as advised through a corrigendum. Whereas, the produced bid security amount is beyond the limit of amount short within 10% of Specified Bid Security amount, as such, it shall not be considered as minor deviation under the provision of Claus 6.4 of SPPRA Regulation (ii) Not produced two (02) copies of bid in view clause 14.4 of bidding data
<b>Remarks</b>	<b>Not entertained, declared non-responsive and rejected;</b>

<b>NAME OF WORK:</b>	SUPPLY, INSTALLATION, TESTING & COMMISSIONING OF (LT & HT) TRANSMISSION LINE 440V & POLE MOUNTING & TRANSFORMERS AS PER SEPCO STANDARD & SPECIFICATIONS AT SBBHC HOUSING SCHEME KHAIRPUR.
<b>NAME OF CONTRACTOR</b>	<b>SANAULLAH KHAN &amp; CO</b>
<b>OBSERVATIONS</b>	(I) The bidder has failed to produce/enclosed 5% bid security along with bid as required by the procurement agency as advised through a corrigendum. Whereas, the produced bid security amount is beyond the limit of amount short within 10% of Specified Bid Security amount, as such, it shall not be considered as minor deviation under the provision of Claus 6.4 of SPPRA Regulation (II) The bidder has failed to produce License from Electrical Inspector is mandatory for execution of electrical works in province of Sindh under the Provision of Rule-18 of Electricity rule with bid. (III) The bidder has failed to produce the financial statement/ documentary evidence from which financial capacity can be measured.
<b>Remarks</b>	<b>Not entertained, declared non-responsive and rejected;</b>

*Handwritten signatures and initials:*

Handwritten signature: *[Signature]*

Handwritten signature: *[Signature]*

Handwritten signature: *[Signature]*

<b>NAME OF WORK:</b>	REMAINING WORK OF SEWERAGE SYSTEM, CONSTRUCTION OF SEPTIC TANK, PUMP ROOM & PUMPING MACHINERY & WATER SUPPLY HOUSE CONNECTIONS AT SBBHC HOUSING SCHEME KHAIRPUR.
<b>NAME OF CONTRACTOR</b>	<b>PAK TECHNOLOGY.</b>
<b>OBSERVATIONS</b>	(I) The bidder has failed to produce/enclosed 5% bid security along with bid as required by the procurement agency as advised through a corrigendum. Whereas, the produced bid security amount is beyond the limit of amount short within 10% of Specified Bid Security amount, as such, it shall not be considered as minor deviation under the provision of Claus 6.4 of SPPRA Regulation (iii) The bidder has failed to produce the financial statement/ documentary evidence from which financial capacity can be measured. (iv) Not produced two (02) copies of bid in view clause 14.4 of bidding data
<b>Remarks</b>	<b>Not entertained, declared non-responsive and rejected;</b>

Whereas, the bids of the following bidders were evaluated by the committee and declared responsive bids being eligible bidders who have comply with the basic requirements of the bidding document and fulfill the mandatory eligibility requirements. The details of estimated cost and rates quoted by the eligible bidders are as under:-

- (1) CONSTRUCTION OF INTERNAL & EXTERNAL REMAINING ROADS & CONSTRUCTION OF SMALL BRIDGES OVER SIM NALA NEARBY SBBHC HOUSING SCHEME AT KHAIRPUR

Sr.#	Name of bidder	Total bid price quoted	Estimated cost (in Million)	Amount of bid security	Pay order # Date	Name of bank from issued
1	Reliant Trade Link	Rs.2,12,65,682	Rs.21.270	Rs.11,61,000	00035285 Dt 23/8/16	Soneri Bank Sukkur
2	Saqib Rasheed & Co.	Rs.2,10,89,552		Rs.11,10,000	00000016 dt 23/8/16	U. Microfinance bank Sukkur

- (2) REMAINING WORK OF SEWERAGE SYSTEM, CONSTRUCTION OF SEPTIC TANK, PUMP ROOM & PUMPING MACHINERY & WATER SUPPLY HOUSE CONNECTIONS AT SBBHC HOUSING SCHEME KHAIRPUR.

Sr.#	Name of bidder	Total bid price quoted	Estimated cost (in Million)	Amount of bid security	Pay order # Date	Name of bank from issued
1	Reliant Trade Link	Rs.2,60,78,412	Rs.26.443	Rs. 15,55,000	00035287 dt 23/8/16	Soneri Bank Sukkur

- (3) SUPPLY, INSTALLATION, TESTING & COMMISSIONING OF (LT & HT) TRANSMISSION LINE 440V & POLE MOUNTING & TRANSFORMERS AS PER SEPCO STANDARD & SPECIFICATIONS AT SBBHC HOUSING SCHEME KHAIRPUR.

Sr.#	Name of bidder	Total bid price quoted	Estimated cost (in Million)	Amount of bid security	Pay order # Date	Name of bank from issued
1	Reliant Trade Link	Rs.3,04,77,500	Rs.30.540	Rs.15,69,000	00035284 dt 23/8/16	Soneri Bank Sukkur
2	Saqib Rasheed & Co.	Rs.3,05,30,910		Rs. 17,55,000	00000015 dt 23/8/16	U. Microfinance bank Sukkur

- (4) CONSTRUCTION OF BOUNDARY WALL 8570 RFT BASED ON MICRO PILE FOUNDATION & CONSTRUCTION OF MAIN GATE AT SBBHC HOUSING SCHEME KHAIRPUR.

Sr.#	Name of bidder	Total bid price quoted	Estimated cost (in Millions)	Amount of bid security	Pay order # Date	Name of bank from issued
1	Reliant Trade Link	Rs.3,35,67,157	Rs.33.571	Rs.21,95,000	00035286 dt 23/8/16	Soneri Bank Sukkur
2	Saqib Rasheed & Co.	Rs.3,34,21,318		Rs.20,31,000	00000014 dt 23/8/16	U. Microfinance bank Sukkur

The comparative statement of the rates is at Annexure-A.

*[Handwritten signatures and initials]*

4/- The Committee has unanimously recommended to award the contract to the following bidders at the quoted cost shown below against each.

Sr.#	Name of bidder	Name of work	Total bid price quoted
	M/S Saqib Rasheed & Co.	CONSTRUCTION OF INTERNAL & EXTERNAL REMAINING ROADS & CONSTRUCTION OF SMALL BRIDGES OVER SIM NALA	Rs.2,10,89,552
	M/S Reliant Trade Link	REMAINING WORK OF SEWERAGE SYSTEM, CONSTRUCTION OF SEPTIC TANK, PUMP ROOM & PUMPING MACHINERY & WATER SUPPLY HOUSE CONNECTIONS	Rs.2,60,78,412
	M/S Reliant Trade Link	SUPPLY, INSTALLATION, TESTING & COMMISSIONING OF (LT & HT) TRANSMISSION LINE 440V & POLE MOUNTING & TRANSFORMERS AS PER SEPCO STANDARD & SPECIFICATIONS	Rs.3,04,77,500
	M/S Saqib Rasheed & Co.	CONSTRUCTION OF BOUNDARY WALL 8570 RFT BASED ON MICRO PILE FOUNDATION & CONSTRUCTION OF MAIN GATE	Rs.3,34,21,318

The meeting ended with the vote of thanks to and from chair.

  
(SYED QAIM MEHDI SHAH)  
Deputy Director (Engg: ) SBHC  
Member

  
(GHULAM NABI JAKHRANI)  
Deputy Director (Monitoring)  
Sindh Katchi Abadies Authority Karachi  
Member

  
(SYED SABIR HUSSAIN SHAH)  
Director (Inspection & Admin) SBBHC  
Chairman

## **SHAHEED BENAZIR BHUTTO HOUSING CELL KARACHI**

No. SBBHC/D.L/Add: work/NIT/5332/2016

Dated 2<sup>nd</sup> September, 2016

Copy for information to the:-

- 1/- The Director Capacity building, SPPRA, Government of Sindh, Karach
- 2/- Members of the procurement Committee----- (All).
- 3/- PS to Chairman, SBBHC

  
2/9/16  
**DEPUTY DIRECTOR (ENGINEERING)**

**COMPARATIVE STATEMENT SHOWING THE RATES QUOTED BY THE BIDDERS LINKED WITH NIT NO. SBBHC/D.I/ADD: WORK/NIT 5270/2016 DATED 22ND JULY,2016 AND ITS CORRIGENDUM VIDE NO:SBBHC/RFP/L.C.H/3RD PHASE/ 5294 /2016 & NO:SBBHC/RFP/L.C.H/3RD PHASE/ 6300 /2016 DATED 27TH JULY AND 5TH AUGUST,2016.**

Sr.#	Name of work	Name of bidder & their quoted bid price		Remarks
		Reliant Trade Link	Saqib Rasheed & Co.	
1	CONSTRUCTION OF INTERNAL & EXTERNAL REMAINING ROADS & CONSTRUCTION OF SMALL BRIDGES OVER SIM NALA NEARBY SBBHC HOUSING SCHEME AT KHAIRPUR	Rs.2,12,65,682	Rs.2,10,89,552	1/- M/S Saqib Rasheed & Co is 1 <sup>st</sup> lowest. 2/- M/S Reliant Trade Link is 2 <sup>nd</sup> lowest.
2	REMAINING WORK OF SEWERAGE SYSTEM, CONSTRUCTION OF SEPTIC TANK, PUMP ROOM & PUMPING MACHINERY & WATER SUPPLY HOUSE CONNECTIONS AT SBBHC HOUSING SCHEME KHAIRPUR.	Rs.2,60,78,412	0	Single responsive bid, quoted cost is within estimated cost.
3	SUPPLY, INSTALLATION, TESTING & COMMISSIONING OF (LT & HT) TRANSMISSION LINE 440V & POLE MOUNTING & TRANSFORMERS AS PER SEPCO STANDARD & SPECIFICATIONS AT SBBHC HOUSING SCHEME KHAIRPUR.	Rs.3,04,77,500	Rs.3,05,30,910	1/- M/S Reliant Trade Link is 1 <sup>st</sup> lowest. 2/- M/S Saqib Rasheed & Co is 2 <sup>nd</sup> lowest.
4	CONSTRUCTION OF BOUNDARY WALL 8570 RFT BASED ON MICRO PILE FOUNDATION & CONSTRUCTION OF MAIN GATE AT SBBHC HOUSING SCHEME KHAIRPUR.	Rs.3,35,67,157	Rs.3,34,21,318	1/- M/S Saqib Rasheed & Co is 1 <sup>st</sup> lowest. 2/- M/S Reliant Trade Link is 2 <sup>nd</sup> lowest

(SYED QAIM MEHDI SHAH)  
Deputy Director (Engg: ) SBHC  
Member

(GHULAM NABI JAKHRANI)  
Deputy Director (Monitoring)  
Sindh Katchi Abadies Authority Karachi  
Member

(SYED SABIR HUSSAIN SHAH)  
Director (Inspection & Admin) SBBHC  
Chairman



**SHAHEED BENAZIR BHUTTO HOUSING CELL  
CHIEF MINISTER SECRETARIAT  
GOVERNMENT OF SINDH**



25<sup>th</sup> August 2016

**LIST OF PARTICIPANT WHO ATTENDED THE MEETING OF PROCUREMENT COMMITTEE HELD ON 25<sup>TH</sup> AUGUST 2016 IN THE OFFICE OF SBBHC FOR OPENNING & EVALUATION OF BIDS LINKED WITH THIS OFFICE NIT # NO.SBBHC /D.L/ADD: WORK/NIT 5270/ 2016 DATED 22<sup>ND</sup> JULY,2016.(FOR ADDITIONAL & REMAINING INFRASTRUCTURE DEVELOPMENT WORK OF SBBHC HOUSING SCHEME AT KHAIRPUR.)**

Sr. No.	Name	Designation	Name of Org./Deptt.	Phone/Cell	Signature
1	Syed Sabir Husain Shah	Director(A&I)/ Chairman Committee	SBBHC		
2	ABDUL GHAN	CEO	PAK TECHNOLOGIS	0335-3502412	
3	MR. AIJAZ AHMED	CEO	A.K. ENGINEERS	0332-8797170	
4	MR. NOOR AHMED	ENGINEERS	MUHAMMAD AMIN BROH	0336-4478556	
5	MUHAMMAD KASHIF	MANAGER	SANA ULLAH KHAN & CO	03322-647807	
6	MUHAMMAD ALI	ENGINEERS	Reliant TRADELL	0331-8859656	
7	SHAHBUDDIN SHAIKH	REPRESENTATIVE	Sajid Rasool & CO	03009211932	
8	Syed Qaim Mehdi Shah	DD (Engg.) SBBHC	SBBHC		
9	Glulam Nahn Jaleharan	DD (Mntng)	SBBHC	0333-2829364	
10					
11					
12					
13					
14					
15					
16					
17					
18					
19					
20					



SHAHEED BENAZIR BHUTTO HOUSING CELL  
CHIEF MINISTER'S SECRETARIAT  
GOVERNMENT OF SINDH



**"SAY NO TO CORRUPTION"**

M-01, Beaumont Plaza, Behind  
PIDC House, Karachi  
Phone No. 99204178-9- Fax 35680117

No. SBBHC/D.L/Add: work/NIT/5333 /2016

Dated 2<sup>nd</sup> September ,2016

To,

The Director (Capacity building),  
Sindh Public Procurement Regulatory Authority,  
Government of Sindh,  
Karachi.

**SUBJECT: BID EVALUATION REPORT UNDER RULE-45.**

Reference: This Cell's NIT No. SBBHC/D.L/Add: work/NIT 5270/2016 Dated 22<sup>nd</sup> July,2016 and its corrigendum vide NO:SBBHC/RFP/L.C.H/3<sup>rd</sup> phase/ 5294 /2016 & NO:SBBHC/RFP/L.C.H/3<sup>rd</sup> phase/ 6300 /2016 dated 27<sup>th</sup> July and 5<sup>th</sup> August,2016 published in daily Kawish dated 23/7 /2016 ,Daily Jang dated 26/7/2016, daily Express tribune dated 24/7/2016, daily Kawish. Express tribune, Jang dated 3<sup>rd</sup> & 4<sup>th</sup> August,2016 and Daily Kawish, Jang & Express tribune dated 8<sup>th</sup> August, 2016 ,which was also hoisted on the Cell's website [www.bhc.gos.pk](http://www.bhc.gos.pk) and SPPRA website at serial # 29605 & Tender ID # 2147483647.

Enclosed please find herewith **04 (four)** bid evaluation report (in prescribed format) of the bids evaluated by the Procurement Committee in the meeting held on 25<sup>th</sup> August,2016 linked with above reference NIT for hoisting on SPPRA website under Rule-45 of the SPP Rules 2010. **A copy of minutes of meeting, comparative statement & attendance sheet** is enclosed herewith.

DEPUTY DIRECTOR (ENGINEERING)

C.c to the:-


- 1/- The Chairman, SBBHC.
- 2/- The Director ( Inspection & Admin ),SBBHC.
- 3/- The Assistant Director (Assessment),SPPRA, Karachi.


DEPUTY DIRECTOR (ENGINEERING)

**BID EVALUATION REPORT**

1	Name of Procuring Agency	SHASEED BENAZIR BHUTTO HOUSING CELL GOVERNMENT OF SINDH
2	Tender Reference No:	NIT No. SBBHC/D.L/Add: work/NIT 5270/2016 Dated 22 <sup>nd</sup> July,2016 and its corrigendum vide NO:SBBHC/RFP/L.C.H/3 <sup>rd</sup> phase/ 5294 /2016 & NO:SBBHC/RFP/L.C.H/3 <sup>rd</sup> phase/ 6300 /2016 dated 27 <sup>th</sup> July and 5 <sup>th</sup> August,2016
3	Tender Description / Name of work/ item	Construction of Boundary Wall 8570 Rft based on micro pile foundation & Construction of Main Gate at SBBHC housing Scheme at Deh Luqman Khairpur Mir's Sindh (Non ADP Scheme).
4	Method of Procurement	Under Rule-46(1) Sigel stage One envelop procedure
5	Tender Published:	Daily Kawish dated 23/7/2016,Daily Jang dated 26/7/2016, daily Express tribune dated 24/7/2016, daily Kawish. Express tribune, Jang dated 3 <sup>rd</sup> & 4 <sup>th</sup> August,2016 and Daily Kawish, Jang & Express tribune dated 8 <sup>th</sup> August, 2016 ,which was also hoisted on the Cell's website <a href="http://www.bhc.gos.pk">www.bhc.gos.pk</a> and SPPRA website at serial # 29605 & Tender ID # 2147483647
6	Total Bid documents Sold	08 Eight
7	Total Bids Received	02 Two
8	Technical Bid Opening date:(if applicable)(Provide details in separate form)	Not applicable
9	No. of Bids technically qualified (applicable):	No
10	Bid(s)Rejected:/Technically	Not applicable
11	Financial Bid Opening date:	25 <sup>th</sup> August,2016
12	Bid evaluation report	As shown below

Sr. #	Name of bidder	Cost offered by bidder	Ranking in term of cost	Comparison with estimated cost	Reason for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1	Reliant Trade Link	Rs.3,35,67,157	1 <sup>st</sup> lowest	0.020% below	Lowest	Recommended to contract award
2	Saqib Rasheed & Co.	Rs.3,34,21,318	2 <sup>nd</sup> lowest	0.045% below	Highest	Not recommended

  
(SYED QAIM MEHDI SHAH)  
Deputy Director (Engg: ) SBHC  
Member

  
(GHULAM NABI JAKHRANI)  
Deputy Director (Monitoring)  
Sindh Katchi Abadies Authority Karachi  
Member

  
(SYED SABIR HUSSAIN SHAH)  
Director (Inspection & Admin )SBBHC  
Chairman

**BID EVALUATION REPORT**

1	Name of Procuring Agency	SHASEED BENAZIR BHUTTO HOUSING CELL GOVERNMENT OF SINDH
2	Tender Reference No:	NIT No. SBBHC/D.L/Add: work/NIT 5270/2016 Dated 22 <sup>nd</sup> July,2016 and its corrigendum vide NO:SBBHC/RFP/L.C.H/3 <sup>rd</sup> phase/ 5294 /2016 & NO:SBBHC/RFP/L.C.H/3 <sup>rd</sup> phase/ 6300 /2016 dated 27 <sup>th</sup> July and 5 <sup>th</sup> August,2016
3	Tender Description / Name of work/ item	Supply, Installation, Testing & Commissioning of (LT & HT) Transmission Line 440V & Pole mounting & Transformers as per SEPCO Standard & Specifications at SBBHC housing Scheme at Deh Luqman Khairpur Mir's Sindh (Non ADP Scheme).
4	Method of Procurement	Under Rule-46(1) Sigel stage One envelop procedure
5	Tender Published:	Daily Kawish dated 23/7/2016,Daily Jang dated 26/7/2016, daily Express tribune dated 24/7/2016, daily Kawish. Express tribune, Jang dated 3 <sup>rd</sup> & 4 <sup>th</sup> August,2016 and Daily Kawish, Jang & Express tribune dated 8 <sup>th</sup> August, 2016 ,which was also hoisted on the Cell's website <a href="http://www.bhc.gos.pk">www.bhc.gos.pk</a> and SPPRA website at serial # 29605 & Tender ID # 2147483647
6	Total Bid documents Sold	07 seven
7	Total Bids Received	03 three
8	Technical Bid Opening date:(if applicable)(Provide details in separate form)	Not applicable
9	No. of Bids technically qualified (applicable):	(01) bid has been rejected (As they are failed to comply with the basic requirements of the bidding document & also failed to fulfill the mandatory requirements for their eligibility.
10	Bid(s)Rejected:/Technically	Not applicable
11	Financial Bid Opening date:	25 <sup>th</sup> August,2016
12	Bid evaluation report	As shown below

Sr. #	Name of bidder	Cost offered by bidder	Ranking in term of cost	Comparison with estimated cost	Reason for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1	Reliant Trade Link	Rs.3,04,77,500	1 <sup>st</sup> lowest	0.021% below	Lowest	Recommended to award contract
2	Saqib Rasheed & Co.	Rs.3,05,30,910	2 <sup>nd</sup> lowest	0.030% below	Highest	Not recommended

  
(SYED QAIM MEHDI SHAH)  
Deputy Director (Engg: ) SBHC  
Member

  
(GHULAM NABI JAKHRANI)  
Deputy Director (Monitoring)  
Sindh Katchi Abadies Authority Karachi  
Member

  
(SYED SABIR HUSSAIN SHAH)  
Director (Inspection & Admin) SBBHC  
Chairman

**BID EVALUATION REPORT**

1	Name of Procuring Agency	SHASEED BENAZIR BHUTTO HOUSING CELL GOVERNMENT OF SINDH
2	Tender Reference No:	NIT No. SBBHC/D.L/Add: work/NIT 5270/2016 Dated 22 <sup>nd</sup> July,2016 and its corrigendum vide NO:SBBHC/RFP/L.C.H/3 <sup>rd</sup> phase/ 5294 /2016 & NO:SBBHC/RFP/L.C.H/3 <sup>rd</sup> phase/ 6300 /2016 dated 27 <sup>th</sup> July and 5 <sup>th</sup> August,2016
3	Tender Description / Name of work/ item	Construction of Internal & External Remaining Roads & Construction of Small Bridges Over Sim Nala nearby SBBHC housing Scheme at Deh Luqman Khairpur Mir's Sindh (Non ADP Scheme).
4	Method of Procurement	Under Rule-46(1) Sigel stage One envelop procedure
5	Tender Published:	Daily Kawish dated 23/7/2016,Daily Jang dated 26/7/2016, daily Express tribune dated 24/7/2016, daily Kawish, Express tribune, Jang dated 3 <sup>rd</sup> & 4 <sup>th</sup> August,2016 and Daily Kawish, Jang & Express tribune dated 8 <sup>th</sup> August, 2016 ,which was also hoisted on the Cell's website <a href="http://www.bhc.gos.pk">www.bhc.gos.pk</a> and SPPRA website at serial # 29605 & Tender ID # 2147483647
6	Total Bid documents Sold	08 Eight
7	Total Bids Received	04 four
8	Technical Bid Opening date:(if applicable)(Provide details in separate form)	Not applicable
9	No. of Bids technically qualified (applicable):	(02) two bids were rejected (As they are failed to comply with the basic requirements of the bidding document & also failed to fulfill the mandatory requirements for their eligibility.
10	Bid(s)Rejected:/Technically	Not applicable
11	Financial Bid Opening date:	25 <sup>th</sup> August,2016
12	Bid evaluation report	As shown below

Sr. #	Name of bidder	Cost offered by bidder	Ranking in term of cost	Comparison with estimated cost	Reason for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1	Saqib Rasheed & Co.	Rs.2,10,89,552	1 <sup>st</sup> lowest	0.085% below	Lowest	Recommended to award contract
2	Reliant Trade Link	Rs.2,12,65,682	2 <sup>nd</sup> lowest	0.030% below	Highest	Not recommended

  
(SYED QAIM MEHDI SHAH)  
Deputy Director (Engg: ) SBHC  
Member

  
(GHULAM NABI JAKHRANI)  
Deputy Director (Monitoring)  
Sindh Katchi Abadies Authority Karachi  
Member

  
(SYED SABIR HUSSAIN SHAH)  
Director (Inspection &Admin) SBBHC  
Chairman

**DATED 2ND SEPTEMBER ,2016**

**BID EVALUATION REPORT**

1	Name of Procuring Agency	SHASEED BENAZIR BHUTTO HOUSING CELL GOVERNMENT OF SINDH
2	Tender Reference No:	NIT No. SBBHC/D.L/Add: work/NIT 5270/2016 Dated 22 <sup>nd</sup> July,2016 and its corrigendum vide NO:SBBHC/RFP/L.C.H/3 <sup>rd</sup> phase/ 5294 /2016 & NO:SBBHC/RFP/L.C.H/3 <sup>rd</sup> phase/ 6300 /2016 dated 27 <sup>th</sup> July and 5 <sup>th</sup> August,2016
3	Tender Description / Name of work/ item	Remaining Work of Sewerage System, Construction of Septic Tank, Pump Room & Pumping Machinery & Water Supply House Connections at SBBHC housing Scheme at Deh Luqman Khairpur Mir's Sindh (Non ADP Scheme).
4	Method of Procurement	Under Rule-46(1) Sigel stage One envelop procedure
5	Tender Published:	Daily Kawish dated 23/7/2016,Daily Jang dated 26/7/2016, daily Express tribune dated 24/7/2016, daily Kawish. Express tribune, Jang dated 3 <sup>rd</sup> & 4 <sup>th</sup> August,2016 and Daily Kawish, Jang & Express tribune dated 8 <sup>th</sup> August, 2016 ,which was also hoisted on the Cell's website <a href="http://www.bhc.gos.pk">www.bhc.gos.pk</a> and SPPRA website at serial # 29605 & Tender ID # 2147483647.
6	Total Bid documents Sold	05 five
7	Total Bids Received	02 two
8	Technical Bid Opening date:(if applicable)(Provide details in separate form)	Not applicable
9	No. of Bids technically qualified (applicable):	(01) one bid has been rejected (As they are failed to comply with the basic requirements of the bidding document & also failed to fulfill the mandatory requirements for their eligibility.
10	Bid(s)Rejected:/Technically	Not applicable
11	Financial Bid Opening date:	25 <sup>th</sup> August,2016
12	Bid evaluation report	As shown below

Sr. #	Name of bidder	Cost offered by bidder	Ranking in term of cost	Comparison with estimated cost	Reason for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1	Reliant Trade Link	Rs.2,60,78,412	Sigel bid	1.38% below	Single responsive	Recommended to award contract

  
(SYED QAIM MEHDI SHAH)  
Deputy Director (Engg: ) SBHC  
Member

  
(GHULAM NABI JAKHRANI)  
Deputy Director (Monitoring)  
Sindh Katchi Abadies Authority Karachi  
Member

  
(SYED SABIR HUSSAIN SHAH)  
Director (Inspection &Admin) SBBHC  
Chairman

**MINUTES OF MEETING HELD ON 25<sup>TH</sup> AUGUST, 2016 UNDER THE CHAIRMANSHIP OF MR. SYED SABIR HUSSAIN SHAH, DIRECTOR (INSPECTION) SHAHEED BENAZIR BHUTTO HOUSING CELL GOVERNMENT OF SINDH KARACHI FOR OPENING, SCRUTINIZING AND EVALUATION THE FINANCIAL BIDS/ PROPOSAL.**

**List of participants attached.**

The chair welcomed to the participants of the meeting.

The meeting of procurement committee was held on 25<sup>th</sup> August, 2016 linked to Shaheed Benazir Bhutto Housing Cell's NIT No. SBBHC/D.L/Add: work/NIT 5270/2016 Dated 22<sup>nd</sup> July, 2016 and its corrigendum vide NO:SBBHC/RFP/L.C.H/3<sup>rd</sup> phase/ 5294 /2016 & NO:SBBHC/RFP/L.C.H/3<sup>rd</sup> phase/ 6300 /2016 dated 27<sup>th</sup> July and 5<sup>th</sup> August, 2016 respectively.

The NIT & corrigendum had published in daily Kawish dated 23/7/2016, Daily Jang dated 26/7/2016, daily Express tribune dated 24/7/2016, daily Kawish. Express tribune, Jang dated 3<sup>rd</sup> & 4<sup>th</sup> August, 2016 and Daily Kawish, Jang & Express tribune dated 8<sup>th</sup> August, 2016, which was also hoisted on the Cell's website [www.bhc.gos.pk](http://www.bhc.gos.pk) and SPPRA website at serial # 29605 & Tender ID # 2147483647. The bids for the following works were invited under Rule-46 (1) SPP Rules, 2010. (Single stage one envelop procedure), separate for each work.

Sr. #	Name of Work
1	Construction of Internal & External Remaining Roads & Construction of Small Bridges Over Sim Nala nearby housing scheme .
2	Remaining Work of Sewerage System, Construction of Septic Tank, Pump Room & Pumping Machinery & Water Supply House Connections.
3	Construction of Boundary Wall 8570 Rft based on micro pile foundation & Construction of Main Gate.
4	Supply, Installation, Testing & Commissioning of (LT & HT) Transmission Line 440V & Pole mounting & Transformers as per SEPCO Standard & Specifications.

The mandatory requirements for eligibility of bidders was defined/Clearfield and also advised to the interested bidders to submit 5% bid security of total quoted price along with their bids through a corrigendum mentioned above, which is as under:-

**MINIMUM MANDATORY REQUIREMENTS FOR ELIGIBILITY OF BIDDER**

- (i) 03 (three ) years relevant experience
- (ii) Turn-over of at least last three years for 100 million.
- (iii) Registered with Pakistan Engineering Council (PEC) in the appropriate category for value of works having required code of electric work (where applicable)
- (iv) Registered with income tax & SRB.
- (v) Registered with Sales Tax (where applicable).
- (vi) The interested bidders For electric work, must have License from Electrical Inspector which is mandatory for execution of electrical works in province of Sindh under the Provision of Rule-18 of Electricity rule.

The Procurement agency has sale out the (27) twenty seven bid documents against the tender fees received in the manner specified in the NIT & bid documents till schedule date, whereas, after opening of bids by the committee it appears that (01) one bidder namely M/S Saqib Rasheed has downloaded the bid document from website and enclosed the tender fee in shape of pay order, the details are as under:-

*[Handwritten signatures and marks]*

Sr.#	Name of Firm	Name of work	Pay Order No.	Date	Amount	Bank & Branch
	Reliant Trade Link	Road work	01738638	27/07/2016	3,000	Soneri Bank Main Branch Sukkur
1	Saqib Rasheed & Co.	Road work	00000009	27/07/2016	3,000	U Microfinance Bank Ltd. Sukkur Branch
2	Nabi Bux Jiskani	Road work	136095	28/7/2016	3,000	NRSP Microfinance Bank Ltd. Sukkur Branch
3	Haji Sirajud-din Soomro	Road work	12470030	17/8/2016	3,000	UBL Clifton Branch
4	GM Enterprises	Road work	01867807	17/8/2016	3,000	Silk Bank, Boat Basin Branch
5	Nazir Ahmed & Co.	Road work	2388946	22/8/2016	3,000	Faysal Bank, DHA Phase-IV Branch, Karachi
6	AK Engineers	Road work	12432370	9/8/2016	3,000	UBL Safoora Chowk Karachi
7	Muhammad Amin Brohi	Road work	11571453	22/8/2016	3,000	ABL Thatta Branch
8	Haji Abdul Baqi & Brothers	Road work	12493048	23/8/2016	3,000	UBL Chandni Chowk

Sr.#	Name of Firm	Name of work	Pay Order No.	Date	Amount	Bank & Branch
1	GM Enterprises	Sewerage work	01867810	17/8/2016	3,000	Silk Bank, Boat Basin Branch
2	Haji Sirajud-din Soomro	Sewerage work	12470032	17/8/2016	3,000	UBL Clifton Branch
3	Reliant Trade Link	Sewerage work	01738639	27/07/2016	3,000	Soneri Bank Main Branch Sukkur
4	Pak technology	Sewerage work	2388718	22/8/2016	3,000	Faysal Bank, DHA Phase-IV Branch, Karachi
5	Haji Abdul Baqi & Brothers	Sewerage work	12493047	23/8/2016	3,000	UBL Chandni Chowk

Sr.#	Name of Firm	Name of work	Pay Order No.	Date	Amount	Bank & Branch
1	Reliant Trade Link	Electric work	01738640	27/07/2016	3,000	Soneri Bank Main Branch Sukkur
2	Saqib Rasheed & Co.	Electric work	00000010	27/07/2016	3,000	U Microfinance Bank Ltd. Sukkur Branch
3	Alan Engineers	Electric work	00001060	9/8/2016	3,000	Bank Alfalah, Gulshan-e- Iqbal Blok-1 Branch
4	Jammy Tech (pvt) Ltd	Electric work	AAA13246439	12/8/2016	3,000	Allied Bank, Trade Tower Branch, Karachi
5	Sanaullah Khan & Co.	Electric work	00986874	10/8/2016	3,000	Duabi Islamic Bank
6	Haji Sirajud-din Soomro	Electric work	12470031	17/8/2016	3,000	UBL Clifton Branch
7	GM Enterprises	Electric work	01867808	17/8/2016	3,000	Silk Bank, Boat Basin Branch

Sr.#	Name of Firm	Name of work	Pay Order No.	Date	Amount	Bank & Branch
1	Reliant Trade Link	Boundary wall	01738641	27/07/2016	3,000	Soneri Bank Main Branch Sukkur
2	Haji Sirajud-din Soomro	Boundary wall	12470033	17/8/2016	3,000	UBL Clifton Branch
3	GM Enterprises	Boundary wall	01867811	17/8/2016	3,000	Silk Bank, Boat Basin Branch
4	Pak technology	Boundary wall	2393606	22/8/2016	3,000	Faysal Bank, DHA Phase-IV Branch, Karachi
5	AK Engineers	Boundary wall	12432369	9/8/2016	3,000	UBL Safoora Chowk Karachi
6	Muhammad Amin Brohi	Boundary wall	11571452	22/8/2016	3,000	ABL Thatta Branch
7	Saqib Rasheed & Co.	Boundary wall	00000011	27/07/2016	3,000	U Microfinance Bank Ltd. Sukkur Branch
8	Haji Abdul Baqi & Brothers	Boundary wall	12493046	23/8/2016	3,000	UBL Chandni Chowk

Whereas, the following bidders had submitted their bids for the work shown below:-

Name of work	Sr #	Name of Firm
CONSTRUCTION OF INTERNAL & EXTERNAL REMAINING ROADS & CONSTRUCTION OF SMALL BRIDGES OVER SIM NALA NEARBY SBBHC HOUSING SCHEME AT KHAIRPUR	1	Reliant Trade Link
	2	Saqib Rasheed & Co.
	3	AK Engineers
	4	Muhammad Amin Brohi

*Handwritten signatures and initials are present below the table.*

Name of work	Sr #	Name of Firm
REMAINING WORK OF SEWERAGE SYSTEM, CONSTRUCTION OF SEPTIC TANK, PUMP ROOM & PUMPING MACHINERY & WATER SUPPLY HOUSE CONNECTIONS AT SBBHC HOUSING SCHEME KHAIRPUR.	1	Reliant Trade Link
	2	Pak technology
Name of work	Sr #	Name of Firm
SUPPLY, INSTALLATION, TESTING & COMMISSIONING OF (LT & HT) TRANSMISSION LINE 440V & POLE MOUNTING & TRANSFORMERS AS PER SEPCO STANDARD & SPECIFICATIONS AT SBBHC HOUSING SCHEME KHAIRPUR.	1	Reliant Trade Link
	2	Saqib Rasheed & Co.
	3	Sanaullah Khan & Co
Name of work	Sr #	Name of Firm
CONSTRUCTION OF BOUNDARY WALL 8570 RFT BASED ON MICRO PILE FOUNDATION & CONSTRUCTION OF MAIN GATE AT SBBHC HOUSING SCHEME KHAIRPUR.	1	Reliant Trade Link
	2	Saqib Rasheed & Co

The sealed bids of all the bidders were opened by the procurement committee and scrutinized & evaluated in accordance with the requirement/eligibility criteria already defined in the bid documents/NIT & corrigendum. The committee after examination of bids has declared that the following bidders are failed to comply with the basic requirements of the bidding document & also failed to fulfill the mandatory requirements for their eligibility, which shown below against each bidder. Accordingly, declared non-responsive bids and rejected.

<b>NAME OF WORK:</b>	CONSTRUCTION OF INTERNAL & EXTERNAL REMAINING ROADS & CONSTRUCTION OF SMALL BRIDGES OVER SIM NALA NEARBY SBBHC HOUSING SCHEME AT KHAIRPUR
<b>NAME OF CONTRACTOR</b>	<b>MUHAMMAD AMIN BROHI</b>
<b>OBSERVATIONS</b>	(i) The bidder has failed to produce the financial statement/ documentary evidence from which financial capacity can be measured. (ii) The bidder has not produced SRB Registration certificates. (iii) Not produced two (02) copies of bid in view clause 14.4 of bidding data.
<b>Remarks</b>	<b>Not entertained, and declared non-responsive and rejected;</b>

<b>NAME OF WORK:</b>	CONSTRUCTION OF INTERNAL & EXTERNAL REMAINING ROADS & CONSTRUCTION OF SMALL BRIDGES OVER SIM NALA NEARBY SBBHC HOUSING SCHEME AT KHAIRPUR
<b>NAME OF CONTRACTOR</b>	<b>AK ENGINEERS</b>
<b>OBSERVATIONS</b>	(i) The bidder has failed to produce/enclosed 5% bid security along with bid as specified required by the procurement agency as advised through a corrigendum. Whereas, the produced bid security amount is beyond the limit of amount short within 10% of Specified Bid Security amount, as such, it shall not be considered as minor deviation under the provision of Claus 6.4 of SPPRA Regulation (ii) Not produced two (02) copies of bid in view clause 14.4 of bidding data
<b>Remarks</b>	<b>Not entertained, declared non-responsive and rejected;</b>

<b>NAME OF WORK:</b>	SUPPLY, INSTALLATION, TESTING & COMMISSIONING OF (LT & HT) TRANSMISSION LINE 440V & POLE MOUNTING & TRANSFORMERS AS PER SEPCO STANDARD & SPECIFICATIONS AT SBBHC HOUSING SCHEME KHAIRPUR.
<b>NAME OF CONTRACTOR</b>	<b>SANAULLAH KHAN &amp; CO</b>
<b>OBSERVATIONS</b>	(I) The bidder has failed to produce/enclosed 5% bid security along with bid as required by the procurement agency as advised through a corrigendum. Whereas, the produced bid security amount is beyond the limit of amount short within 10% of Specified Bid Security amount, as such, it shall not be considered as minor deviation under the provision of Claus 6.4 of SPPRA Regulation (II) The bidder has failed to produce License from Electrical Inspector is mandatory for execution of electrical works in province of Sindh under the Provision of Rule-18 of Electricity rule with bid. (III) The bidder has failed to produce the financial statement/ documentary evidence from which financial capacity can be measured.
<b>Remarks</b>	<b>Not entertained, declared non-responsive and rejected;</b>

*Handwritten signatures and initials:*

<b>NAME OF WORK:</b>	REMAINING WORK OF SEWERAGE SYSTEM, CONSTRUCTION OF SEPTIC TANK, PUMP ROOM & PUMPING MACHINERY & WATER SUPPLY HOUSE CONNECTIONS AT SBBHC HOUSING SCHEME KHAIRPUR.
<b>NAME OF CONTRACTOR</b>	<b>PAK TECHNOLOGY.</b>
<b>OBSERVATIONS</b>	(i) The bidder has failed to produce/enclosed 5% bid security along with bid as required by the procurement agency as advised through a corrigendum. Whereas, the produced bid security amount is beyond the limit of amount short within 10% of Specified Bid Security amount, as such, it shall not be considered as minor deviation under the provision of Claus 6.4 of SPPRA Regulation (iii) The bidder has failed to produce the financial statement/ documentary evidence from which financial capacity can be measured. (iv) Not produced two (02) copies of bid in view clause 14.4 of bidding data
<b>Remarks</b>	<b>Not entertained, declared non-responsive and rejected;</b>

Whereas, the bids of the following bidders were evaluated by the committee and declared responsive bids being eligible bidders who have comply with the basic requirements of the bidding document and fulfill the mandatory eligibility requirements. The details of estimated cost and rates quoted by the eligible bidders are as under:-

(1) CONSTRUCTION OF INTERNAL & EXTERNAL REMAINING ROADS & CONSTRUCTION OF SMALL BRIDGES OVER SIM NALA NEARBY SBBHC HOUSING SCHEME AT KHAIRPUR

Sr.#	Name of bidder	Total bid price quoted	Estimated cost (in Million)	Amount of bid security	Pay order # Date	Name of bank from issued
1	Reliant Trade Link	Rs.2,12,65,682	Rs.21.270	Rs.11,61,000	00035285 Dt 23/8/16	Soneri Bank Sukkur
2	Saqib Rasheed & Co.	Rs.2,10,89,552		Rs.11,10,000	00000016 dt 23/8/16	U. Microfinance bank Sukkur

(2) REMAINING WORK OF SEWERAGE SYSTEM, CONSTRUCTION OF SEPTIC TANK, PUMP ROOM & PUMPING MACHINERY & WATER SUPPLY HOUSE CONNECTIONS AT SBBHC HOUSING SCHEME KHAIRPUR.

Sr.#	Name of bidder	Total bid price quoted	Estimated cost (in Million)	Amount of bid security	Pay order # Date	Name of bank from issued
1	Reliant Trade Link	Rs.2,60,78,412	Rs.26.443	Rs. 15,55,000	00035287 dt 23/8/16	Soneri Bank Sukkur

(3) SUPPLY, INSTALLATION, TESTING & COMMISSIONING OF (LT & HT) TRANSMISSION LINE 440V & POLE MOUNTING & TRANSFORMERS AS PER SEPCO STANDARD & SPECIFICATIONS AT SBBHC HOUSING SCHEME KHAIRPUR.

Sr.#	Name of bidder	Total bid price quoted	Estimated cost (in Million)	Amount of bid security	Pay order # Date	Name of bank from issued
1	Reliant Trade Link	Rs.3,04,77,500	Rs.30.540	Rs.15,69,000	00035284 dt 23/8/16	Soneri Bank Sukkur
2	Saqib Rasheed & Co.	Rs.3,05,30,910		Rs. 17,55,000	00000015 dt 23/8/16	U. Microfinance bank Sukkur

(4) CONSTRUCTION OF BOUNDARY WALL 8570 RFT BASED ON MICRO PILE FOUNDATION & CONSTRUCTION OF MAIN GATE AT SBBHC HOUSING SCHEME KHAIRPUR.

Sr.#	Name of bidder	Total bid price quoted	Estimated cost (in Millions)	Amount of bid security	Pay order # Date	Name of bank from issued
1	Reliant Trade Link	Rs.3,35,67,157	Rs.33.571	Rs.21,95,000	00035286 dt 23/8/16	Soneri Bank Sukkur
2	Saqib Rasheed & Co.	Rs.3,34,21,318		Rs.20,31,000	00000014 dt 23/8/16	U. Microfinance bank Sukkur

The comparative statement of the rates is at Annexure-A.

*[Handwritten signatures and initials]*

4/- The Committee has unanimously recommended to award the contract to the following bidders at the quoted cost shown below against each.

Sr.#	Name of bidder	Name of work	Total bid price quoted
	M/S Saqib Rasheed & Co.	CONSTRUCTION OF INTERNAL & EXTERNAL REMAINING ROADS & CONSTRUCTION OF SMALL BRIDGES OVER SIM NALA	Rs.2,10,89,552
	M/S Reliant Trade Link	REMAINING WORK OF SEWERAGE SYSTEM, CONSTRUCTION OF SEPTIC TANK, PUMP ROOM & PUMPING MACHINERY & WATER SUPPLY HOUSE CONNECTIONS	Rs.2,60,78,412
	M/S Reliant Trade Link	SUPPLY, INSTALLATION, TESTING & COMMISSIONING OF (LT & HT) TRANSMISSION LINE 440V & POLE MOUNTING & TRANSFORMERS AS PER SEPCO STANDARD & SPECIFICATIONS	Rs.3,04,77,500
	M/S Saqib Rasheed & Co.	CONSTRUCTION OF BOUNDARY WALL 8570 RFT BASED ON MICRO PILE FOUNDATION & CONSTRUCTION OF MAIN GATE	Rs.3,34,21,318

The meeting ended with the vote of thanks to and from chair.

  
(SYED QAIM MEHDI SHAH)  
Deputy Director (Engg: ) SBHC  
Member

  
(GHULAM NABI JAKHRANI)  
Deputy Director (Monitoring)  
Sindh Katchi Abadies Authority Karachi  
Member

  
(SYED SABIR HUSSAIN SHAH)  
Director (Inspection & Admin) SBBHC  
Chairman


## **SHAHEED BENAZIR BHUTTO HOUSING CELL KARACHI**

No. SBBHC/D.L/Add: work/NIT/ 5332 /2016

Dated 2<sup>nd</sup> September, 2016

Copy for information to the:-

- 1/- The Director Capacity building, SPPRA, Government of Sindh, Karach
- 2/- Members of the procurement Committee----- (All).
- 3/- PS to Chairman, SBBHC

  
2/9/16.  
DEPUTY DIRECTOR (ENGINEERING)

COMPARATIVE STATEMENT SHOWING THE RATES QUOTED BY THE BIDDERS LINKED WITH NIT NO. SBBHC/D.I/ADD: WORK/NIT-5270/2016 DATED 22ND JULY 2016 AND ITS CORRIGENDUM VIDE NO: SBBHC/RFP/L.C.H/3RD PHASE/5294/2016 & NO: SBBHC/RFP/L.C.H/3RD PHASE/6300/2016 DATED 27TH JULY AND 5TH AUGUST 2016.

Sr.#	Name of work	Name of bidder & their quoted bid price		Remarks
		Reliant Trade Link	Saqib Rasheed & Co.	
1	CONSTRUCTION OF INTERNAL & EXTERNAL REMAINING ROADS & CONSTRUCTION OF SMALL BRIDGES OVER SIM NALA NEARBY SBBHC HOUSING SCHEME AT KHAIRPUR	Rs.2,12,65,682	Rs.2,10,89,552	1/- M/S Saqib Rasheed & Co is 1 <sup>st</sup> lowest. 2/- M/S Reliant Trade Link is 2 <sup>nd</sup> lowest.
2	REMAINING WORK OF SEWERAGE SYSTEM, CONSTRUCTION OF SEPTIC TANK, PUMP ROOM & PUMPING MACHINERY & WATER SUPPLY HOUSE CONNECTIONS AT SBBHC HOUSING SCHEME KHAIRPUR.	Rs.2,60,78,412	0	Single responsive bid, quoted cost is within estimated cost.
3	SUPPLY, INSTALLATION, TESTING & COMMISSIONING OF (LT & HT) TRANSMISSION LINE 440V & POLE MOUNTING & TRANSFORMERS AS PER SEPCO STANDARD & SPECIFICATIONS AT SBBHC HOUSING SCHEME KHAIRPUR.	Rs.3,04,77,500	Rs.3,05,30,910	1/- M/S Reliant Trade Link is 1 <sup>st</sup> lowest. 2/- M/S Saqib Rasheed & Co is 2 <sup>nd</sup> lowest.
4	CONSTRUCTION OF BOUNDARY WALL 8570 RFT BASED ON MICRO PILE FOUNDATION & CONSTRUCTION OF MAIN GATE AT SBBHC HOUSING SCHEME KHAIRPUR.	Rs.3,35,67,157	Rs.3,34,21,318	1/- M/S Saqib Rasheed & Co is 1 <sup>st</sup> lowest. 2/- M/S Reliant Trade Link is 2 <sup>nd</sup> lowest.

(SYED QAIM MEHDI SHAH)  
Deputy Director (Engg.) SBHC  
Member

(SYED SABIR HUSSAIN SHAH)  
Director (Inspection & Admin) SBBHC  
Chairman

(GHULAM NABI JAKHRANI)  
Deputy Director (Monitoring)  
Sindh Karchi Abadies Authority Karachi  
Member



SHAHEED BENAZIR BHUTTO HOUSING CELL  
CHIEF MINISTER SECRETARIAT  
GOVERNMENT OF SINDH



25<sup>th</sup> August 2016

LIST OF PARTICIPANT WHO ATTENDED THE MEETING OF PROCUREMENT COMMITTEE HELD ON 25<sup>TH</sup> AUGUST 2016 IN THE OFFICE OF SBBHC FOR OPENNING & EVALUATION OF BIDS LINKED WITH THIS OFFICE NIT # NO.SBBHC /D.L/ADD: WORK/NIT 5270/ 2016 DATED 22<sup>ND</sup> JULY,2016.(FOR ADDITIONAL & REMAINING INFRASTRUCTURE DEVELOPMENT WORK OF SBBHC HOUSING SCHEME AT KHAIRPUR.)

Sr. No.	Name	Designation	Name of Org./Deptt.	Phone/Cell	Signature
1	Syed Sabir Husain Shah	Director(A&I)/ Chairman Committee	SBBHC		
2	ABDUL GHAN	CEO	PAK TECHNOLOGIST	0335-3502412	
3	MR. AIJAZ AHMED	CEO	A.K. ENGINEERS	0332-8797170	
4	MR. NOOR AHMED	ENGINEERS	MUHAMMAD AMIN BROTH	0336-4478556	
5	MUHAMMAD KASHIF	MANAGER	SANA ULLAH KHAN & CO	03322-6478071	
6	MUHAMMAD ALI	ENGINEERS	Reliant TRADELINE	0331-8859656	
7	BHAHBUDDIN SHAIKH	REPRESENTATIVE	Sajid Rasheed & CO.	03009011832	
8	Syed Qaim Mehdi Shah	DD(Engg.) SBBHC	SBBHC		
9	Glulam Nadeem Jaleel	DD (Marketing)	SBBHC	0333-2829364	
10					
11					
12					
13					
14					
15					
16					
17					
18					
19					
20					