THE S.S CONTRACTORS

Deals in: Civil Work, General Order Suppliers, Builders and Govt. Contract

TO, THE EXECUTIVE	E ENGINEER (SEN)
KORANGI TOW KNESB.	'W,

Ref No.____

Subject: - Manufacturing and productions Lie Rips States for different places in Section-51-1, 51-B, C-34-4, 34-II, 34-III and Zaman Town UC-8 & G Karangi Town.

subjected, as per that the bick validity period of the above mentioned work has been feet of go says and, I agreed this bick validity ferisel of executed next ander Rule - 38(1). Submitted please.



Date:_____

NOTE SHEET

(8)

Reference

SUBJECT:-

Paras

PROVIDING MANUFACTURING AND RCC RING SLABS FOR DIFFERENT PLACES IN SECTOR-51-A, 51-B C-34-I, 34-II, 34-III AND ZAMAN TOWN UC-8 & 9 KORANGI DIVISION.

It is submitted that the bid of above said work was opened 22-01-2014, file has taken sufficient time for further codal formalities after opening of tender process. Now 90 days has been expired on 23-04-2014.

It is therefore, requested to kindly obtain approval from the Managing Director, KW&SB for extension of further 90 days bid validity period under the rules Sindh Public Procurement 2010, 38(1) page-46-47, please.

> EXECUTIVE ENGINEER (SEW) KORANGI TOWN, KW&SB.

S.E KORANGI TOWN

by EE ville Para-58/4-8 91.

C.E. (LIK) Dist : Korangi

Recommended and forwarded approval please of para SEIN.

DMDC715)

bis various of per Rule of SPPRA-2010 as required by CE (L. W), vide para 60/6

ANNEXTURE – II
PROCUREMENT PLAN (NON-DEVELOPMENT)
KORANGI TOWN(SEWERAGE), K. W. & S. B. (F. Y. 2013)

Oial	Fund head &	& Name of work	VIII E LESSON	1 10 WIN 3E WEKAGE), K. W. & S. B. (F. Y. 2013-14)	K. W. & S. B	. (F. Y. 2013-14			
no			Allocated funds	items to be executed	Method of	Anticipated	Anticinoted / 2.4.		
			different		procurement	/actual date of	I date of start	Anticipated /actual date of completion	Rem
⋖	a		locations/sites			auverusement		ı	
-	7 000	ار.	Q	Ĺ					
·••	IV-023-1	. Purchasing of	Rs:2,00,000/-	G I Duckets		D	I	-	
· 		consumable store			SPPRA Rule 2010	After Administrative	Case to case	Case to case basis	
		indexidate).		iii. Ropes		Approval	odsis		
						accorded by M.D. KW&SB			
(vi. Chisel)			
7	K-023-13	Purchase, of	Rs;15,00,000/-		CDDD A				
cr	V 022 14	- 1			Rule 2010	- op -	- op -	- 00-	
· ·	N-023-14	Providing main	Rs:20,00,000/-	Rcc covers 21"Dia 24" dia	SPPRA	177			
		noies covers		30" dia	Rule 2010	- OD -	- op -	- do -	
4	K-023-18	Renainno	Da. 50 00 000;		-				
		replacement look	KS;50,00,000/-	1. Road cutting.	SPPRA	- do -			
		after of Old			Rule 2010)		- dp -	
		sewerage lines		ill. Excavation wat cill		· · .			
		news and							
		different areas					, <u>-</u> -		
		elc.							
				vII. Making connection.		-			
Š	K-023-32	Renairing							
		les	rs:zu,00,000/-		SPPRA	- op -	- 90 -	7	
		当.		ix. F1X1ng of Rec Ring stabs	Rule 2010	•		1 202	
		etc.				-	-		
				XII. Palster					
			-						

EXECUTIVE ENGINEER, KORANGI TOWN, KW&



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER DISTRICT (LANDHI / KORANGI)

1ST Floor Old Annexe Building, Gulshan-e-Iqbal, Karachi.

No:CE/LK/W&S/LOA/KW&SB/2014/ 42

Dated: -10-6-12014

M/s. Raheel Enterprises,

Flat # 2-A, Mohammadi Centre, 5/D, 10/21, Nazimabad, Karachi

CONTRACT AWARD NOTICE / LETTER OF ACCEPTANCE / SANCTION ORDER

SUBJECT:-

MANUFACTURING & PROVIDING RCC RING SLABS FOR DIFFERENT PLACES IN SECTOR 51-A, 51-B, C-34-I, 34-II, 34-III AND ZAMAN TOWN UC-08 & 09 KORANGI DIVISION.

On behalf of the employer, it is notified that following the approval of the Managing Director, Karachi Water & Sewerage Board, vide para-62/N, tender called upon through **Authority's Website of SPPRA Rule-2010 under Serial NO.18494**, as recommended by the Procurement Committee-I, KW&SB, vide para-20(1)/N to 26(6)/N, your bid for the subject is hereby accepted for the sum of **Rs.9,97,072/=** (Rupees Nine Lacs Ninety Seven Thosuand and Seventy Two Only), duly concurred by the Finance Department, vide para-3/N to 46/N. The expenditure will be charged from the Head of Account **B.G.No. K-023-32**, after Re-Appropriation of Funds through Form B-20, from **B.G.No.7444-16**, **B.G.No.K-023-32**, for the year 2013-2014.

There is now binding contract between KW&SB and M/s. Raheel Enterprises.

In accordance with the General Condition of Contract, you are required to enter in to and execute a contract agreement. This agreement shall be signed by the employer and M/s. Raheel Enterprises.

Please be noted that 8% Security Deposit will be deducted from your bill for due fulfillment of defect liability. You are therefore, directed to submit Non Judicial Stamp Papers for amounting to Rs.3,000/=

All correspondence onward shall be carrie Superintending Engineer, Korangi Town, KW&SB.

be carried out through

(S. M. JAMIL AKHTAR)

CHIEF ENGINEER (LANDHI / KORANGI)

K.W.&.S.B

Copy to :-

1. The DMD(T/S), KW&SB.

2. S.E Korangi Town, KW&SB.


3. XEN (Sew), Korangi Town, KW&SB.

4. Office Copy.

ATTESTED

ROSHAN DIN T Executive Engineer (SEW)

Korangi Town, K.W.&S.B.



MOHAMMAD UMER STAMIL VENDOHNESS WHEREOF, the parties hereto have set their respective hands Lic. No. 22-51-05 NO ALC TWO PROPERTY and year first above written.

issued to with AddressNAZAR ABBAS SHAH (Advocate)

Through with Address. KBA No. 319
Putposs Signed, Sealed and Delivered by the.

Value Remains Alletting programmed on behalf of Not use for FREE WILL & DIVERSE FURTHER PR

For and on behalf of CONTRACTOR

S. M. JAMIL AKHTAR

CHIEF ENGINEER (LANDHI KORANGI)
KW&SB. KW&SB.

MRS. RASHIDA ARSHAD

MANAGING PARTNER

M/S. RAHEEL ENTERPRISES.

WITNESS OF EMPLOYER

SAEED AHMED SHEIKH

SUPERINTENDING ENGINEER KORANGI TOWN, K.W.&.S.B

WITNESS OF CONTRACTOR

M. Marhar 86


COORDINATOR THE S.S.CONTRACTOR

ROSHAN DEEN ?

EXECUTIVE ENGINEER (SEW)

KORANGI TOWN, K.W.&.S.B.

ALIESTED Executive Engineer (SER) Rotangi Jown, E.W. & E.B.



MOHAMMAD UMER STAMP VENDOR Lic. No. 22, Shop No. 114, New Ruby Centre

Talpur Road, Baulton Market, Karachi

Talpur Road, Baulton Market, M

Issued to with AddressIn this acrespective Nassigned to them in the conditions of Contract hereinafter

signed by MRS. RASHIDA ARSHAD, on behalf of the contractor and by MR. S.M. JAMIL AKHTAR, CHIEF ENGINEER (LANDHI KORANGI), KW&SB, on behalf the EMPLOYER all of which shall be deemed to form and be read and construed as part of this Agreement.

a). This Form of Agreement.


b). Employer letter of Acceptance No.CE/LK/W&S/KW&SB/2014/ 42 dated: 10-6-2014.

- c). The Tender.
- d). The conditions of the Particular Application -- Part-II-A & II-B.
- e). The General Conditions Part-I.
- f). The Drawings.
- g). The specifications and
- h). The Priced Bill of Quantities.
- 3. In consideration of the payments to be made by the EMPLOYER to the CONTRACTOR has hereinafter mentioned, the CONTRACTOR hereby covenants with the EMPLOYER to execute and complete the WORK and to remedy any defects therein and maintaining the same in conformity in all respects with the provisions of the CONTRACT.
- 4. THE EMPLOYER hereby covenants to pay to the CONTRACT in the manner prescribed by the CONTRACT.

ATTESTED

ROSHAN DIN
Executive Engineer (SEW)
Rorangi Town, K.W. & S.B.

Rose (S)



MOHAMMAD UMER STAMP VENDOR CONTRACT AGREEMENT

Lic. No. 22, Shop No. 11, New Ruby Centre
Talpur Road, Boulton
Talpur Road, Boulton
Talpur Road, Boulton
This. Constracting State (Advocate)

No. This. Constracting State (Advocate)
Through Markets State (Advocate)
Through Markets

"MANUFACTURING & PROVIDING RCC RING SLABS FOR DIFFERENT PLACES IN SECTOR 51-A, 51-B, C-34-I, 34-II, 34-III AND ZAMAN TOWN UC-08 & 09 KORANGI DIVISION" Under KW&SB'S OWN FUNDED PROGRAMME and has accepted the Tender of the CONTRACTOR for Rs.9,97,072/= (RUPEES NINE LACS NINETY SEVEN THOUSAND AND SEVENTY TWO ONLY), for the construction and completion of such WORKS and the remedying of an defects therein.

AND WHEREAS THE CONTRACTOR has already deposited 2% Pay Order for amounting to Rs.20,000/= vide Pay Order No. 6356071, dated: 21-01-2014, issued from Bank Al-Habib Paposh Nagar Branch, Karachi, deposited by the contractor and remaining amount Rs.79,707/= will be deducted from his bill, the same will be kept with the EMPLOYER till the maintenance period of the work for the due fulfillment of the CONTRACTOR. Further 1% Water Charges will also be deducted from his bill as per Standard Operating Procedure (SOP).

ATTESTED

RE 13 123.

ROSHAN DIN

Executive Engineer (SEW)

Kerangi Town, K.W.NS.B.



KARACHI WATER AND SEWERAGE BOARD

OFFICE OF THE EXECUTIVE ENGINEER (SENERAGE) KORANGI TOWN KW&SB

NO:E.E/*SEW* /K.T/KW&SB/ 39

DATED: <u>#_6_14</u>

M/S: RAHEEL ENTP.

WORK ORDER
NAME OF WORK: Marcufactioning and Promieling Rec Ring States
for different places in Secter 51-A, 51-B C-34-1, 34-11, 34111 and
NAME OF WORK: Manufactining and Providing Rec Ring States for different places in Secter 51-A, 51-B C-34-1, 34-11, 34111 and Zaman Tauen UC -8 E 9 Kangi Tauen.
REF SANCTIONS NO: CE/LK/WES/LOA/KWESB/2014/42, Sates: 10-6-14
Your tender dated 22-1-2014 has been approved by the competent authority, as per
your quoted rate 9,97,072/2 the S/R amounting to 9,97.072/2 Nine Lac
Minty Seven Kausanel Seventy tues.
You are therefore, requested to start the above mentioned work as per design and specification. The
work is to be completed within days, failing which penalty of
per day will imposed/recovered as per terms and conditions of the contact. You are further requested
to contact the Assistant Engineer Leaveni Tours in connection with commencement of
supervision for necessary instruction of the work.
EXECUTIVE ENGINEER (SEN)
CONUTO

COPY TO:-1-C.E (L/K) KW&SB 2-S.E (K.T) KW&SB 3-A.D.A KW&SB

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY CONTACT EVALUATION FORM TO BE FIILED BY ALL PROCURING AGENCICES FOR PBLIC CONTRACTS OF WORKS. SERVICE & GOODS

		·
1.	NAME OF THE ORGANIZATION/DEPTT.	KARACHI WATER & SEWERAGE BOARD
2.	PROVINCIAL GOVT/OTHER	
	TITLE OF CONTRACT	MARGACTURING AND PROVIDING
		Saclar 34 1/5/-BC-34-1,34 one away leven UC-8E9 K. 7
3.	TENDER NUMBER	18934
4.	BRIEF DESCRIPTION OF CONTRACT	
. 5.	FORUM THAT APPROVED THE SCREME	MANICUESIB
6.	TENDER ESTIMATED VALUE	$\frac{1}{2}$ Rs: $\frac{9,97,072}{2}$
7.	ENGINEER'S ESTIMATE (Attached List of Buyers)	Rs: 9.97.755/
8.	ESTIMATED COMPERTION PERIOD (As Per Contract)	
9.	TENDER OPENED ON DATE & TIME	22_1_14 at 2:30 P.M
10.	NUMBER OF TENDER DOCUMENT SOLD	<i>3</i> Nos
11.	NUMBER OF BIDS RECEIVED	3 Nos
12.	NUMBER OF BIDERS RESENT AT THE TIME OF OPENEION COF BIDS.	3 Nos
13.	BID EVALUTION REPORT (enclose copy).	Copy attached
14,	NAME AND ADDRESS OF THE SUCCSEEFU	M/S: RAHEEL Enth.
	BIDDER. CONTRACT AWARD PRICE	Rs: 9, 97,072/2
15. 16.	RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1 st , 2 nd , 3 rd Evaluation	Bid). 1ST M/S: RANGEL Enth.
		2ND M/S: Ike, S.S. Cant.

17. METHOD OPF PROCUREMENT USED(TICK ONE) Single Stage One Envelope Procedure. c/local /local Single Stage Two Envelope Procedure. Two Stage Bidding Procedures Two Stage Two Envelope Bidding Procedure PLEASE SPEIFY OF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DISTRICT CONTRACTING/NEGOTIATION ETC. WITH BRIEF REASONS: 18. APPROVING AUTHORITY FOR AWARD OF CONTACT. 19. WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN? 20. ADVERTSMENT: SPPRA Website Yes (if yes, give date and SPPRA stender number NO News papers? Yes Yes, give names of newspaper and dates) No 22. WHETHER QUARTFACTION CRITERIA WAS INCLUDED TO THE WAS INCLUDED (If yes, enclose a copy). 23. WHETER EVALUTION CRITERIA BID WAS INCLUDED IN BIDDING/TENDER DOCUMENTS? Yes (If yes, enclose a copy). 24. WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING? Yes No 25. WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS? Yes 26. WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID/BEST EVALUATED BID (IN CASE OF CONSULTANCIES)

Yes

No

27. WHETHER THE SUCCES!	SFUL BIDDER	WAS TECI	HNICALL	Ү СОМРІ	AINT	
			1			
28. WHET5HER NAMES OF T RADE OUT AT THE TIME	HE BIDDERS	AND THEI	R QUOTE	D PRICE	WERE	
RADE OUT AT THE TIME	OF OPENING	OF BIDS?	Yes	TV		
29. WHETHER CPY OF EVAL (Attach copy of the bid evaluation	LITION PEDOD	TOUTE	res		No	
(Attach copy of the bid evaluation	report).	I GIVEN				
			Yes	√	No	
30. ANY COMPLAINTS RECE	IVE (if yes, result	there for)				
		,	Yes			
			No			····
31. ANY DEVIATION FROM SPE (if yes, given details).	CIFICATION G	VENITAL	Company of the same			
(if yes, given details).	on territor of	A DIA IIA ASIA	EXPENDER	NOTICE.	/ DOCUM	ENT
		***	Yes	951		
32 WAS THE ENTERIOR		ANNOUS .	No			
32. WAS THE EXTENSION MA (if yes, given detailed reasons).	DE IN RESPO	SETIME?				· · · · · · · · · · · · · · · · · · ·
y sy great detailed reasons).			Yes	T	A.	
•			No	V		
33. DEVIATION FROM QUALI	FICATION CRI	TERM		·		
(if yes, given detailed reason).			Yes	}		
			No	1	·	
34. WAS IT ASSURED BY THE DR			140	<u></u>		
34. WAS IT ASSURED BY THE PR NOT BLACK LISTED?	OCURINGAGE	NCYTHAT	THE SELE	CTED FIF	RM IS	
			Yes	V	No	
35. WAS A VISIT MADE BY ANY SUPPLIER PREMISES IN CON	FOREICER/OFF	ICIAL OF T	HE PROCU	RING AG	ENCV TO	TITE
SUPPLIER PREMISES IN CONTACTOR ASCERTAINED REGARDING	NECTION WITH	THE PROC	UREMENT	TONG AG	ETAILED	THE
ASCERTAFNED REGARDING (if yes, enclose acopy)	INANCING OF	VISIT, OF A	BROAD.			10 115
			Yes		No	TV
36 WERE PROPER SAFEGUAR PAYMENT IN THE CONTRA	DS PROVIDED	ON MODI	LIZAMION			
	CT (BANK	ON MODI	LIZATION	N ADVAN	NCE	
GURANTEE ETC)?	(=== 12.112	•	Yes		No	1
27 (1)	•					
37. SPECIAL CONDITIONS, IF A	NY.	•	,			
(if yes, given brief description)			· ·			
			Yes			
			No	<u>√</u>		
•						
Signature & official stamp of	elm					
Authorized officer ROSi	IAN DIN 7					
Excentive 6	neineer (SEV.					
Korangi "	2011 (C.W. 85.1)					
FOR OFFICE USE ONLY						

SPPRA, Block-No.8,Sindh Secretariat No.4-A,Court Road,Karchi. 021-9205356, 021-9205396 & fax 021-9206291

Tele:

KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE EXECUTIVE ENGINEER SEWERAGE KORANGI DIVISION

SUBJECT: MANUFACTURING AND PROVIDING RCC RING SLABS FOR DIFFERENT PLACES IN SECTOR 51-A,51-B,51-C,34-I,34-II,34-III & ZAMAN TOWN UC NO:08-09 KORANGI DIVISION.

:	. /		Ma Dal	0.0	Euterp.
Estima	ted Cost: on item Rate Basis	Assued to	M/S. Ca	NEGA	
Time L	imit: 15 Days 11.	Joen Khan	Jan Nat &	2 Date	ed 21-01-201
Tender	· Cost: Rs: 1000 TEXT	包R CLBMKUI	der 140	<u></u>	<u> </u>
Penalty	De CARINEROS	W. & S.B.			
			RATE	PER	AMOUNT
S.NO_	DESCRIPTION	QUANTITY	RATE		
	Manufacturing and Supplying RCC Ring slabe of 21" & 36" inside outside 7.5" width and 6: thick i/c 3/8" tor sleel bars two concrete rings with 3/8" 08 Nos cross linked bars welde and two sunk type hooks casted in a 1:1 ½:3 cocrete with embedded 15Kgs C:1 frame in perfect position i/c transportation charges for an average lead of 290Kms per trip from casting	404NOS	(1906)	Each	A. 770024/
2	yard to Town Office (A minimum of 25 slabs per trip will be transported) Shifting & Fixing of 36" Ring slabs in perfect position on damaged manholes including cutting of damaged portion of the manholes in proper shape and laying a layer of cement mortar of 2" thickness and disposal of debris	404NOS	(562)	Each	82270481
		•	EXECUTIVE EN KORANGI DIVI	GINEEK (S	EW)
Rupe	hereby quoted Rate RS: 997072/ es Nine Cae Niny Seven The	Wasel	,	ALLE	STED
<i>Se</i> Signa	ature of Contractor		Excentiv	SHAN DIF congineca Town, K.W.	

1. Tender RECEIVED IN SEALED COVER/ UNSEALED COVER

S.E.(KMC)

4. Pay Order Attached / Not Attached

P. O. No. 6356071

AD.D.IA

COMON

3. Cutting or over Writing is not Found / Found Sevany two

2. Rate Quoted @ Rs 9 977,072/2 Nihe Lac Winty Seven thousand

C.E(4/4) C.E.(IP&D)



KARACHI WATER AND SEWERAGE BOARD OFFICE OF THE EXECUTIVE ENGINEER KORANGI TOWN





NO: EE (SEW)/K.T/KW&SB/2014/209

DATE: <u>16-6-</u>2014

TO. THE DIRECTOR CAPACITY BUILDING, SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY (SPPRA) GOVERNMENT OF SINDH, **BLOCK-8 SINDH SECRETARIAT #4-A,** KARACHI.

SUBJECT: COMPLIANCE LETTER 087, DATED: 3-7-2013 OF SPPRA.

NAME OF WORK: ~	lamefacturin an	el Pravioline Per Dias
34-11 , 34-111	different Pla	el Pravioline Rec Ring ces in Sector 51A.51.B-C-34.1 n Tauen UC# BE9 Kerangi
Tours.	- who zama	n Jauen Ul# BE9 Knangi
Ferences Carial		

Reference: Serial no: 18494

Enclosed herewith the time period acceptance letter of contractor under rule 38(1) SPPRA-2010 and Note Sheet of extension time period by approved of competent authority attached attested photo copy 1 page.

Since all the codal formalities of SPPRA letter No:087/, Dated:3-7-2013 has been complied with, it is therefore requested that ID of the above item/work may kindly be issued /opened.

Total Enclosure: Nos. Pages

EXECUTIVE ENGINEER (SEW) QRANGI TOWN, KW&SB

COPY TO:-

- 1. MD, KW&SB.
- 2. DMD(TS),KW&SB
- 3. C.E(L/K),KW&SB.
- 4. C.E(IPD),KW&SB/CONVENER OF COMMITTEE.
- 5. S.E(K.C), KW&SB 6. OFFICE COPY

MIS. RAHEEL ENTERPRISES

Deals in: Govt. Contractor, Civil Work, General Order Supplier and Builders

Ref:	Date:
To, The Execusive	EMERINIER (SEN)
RORANGO TOWA	4,
10WESB	
Substicit - PANULACE	URINO & PROVINING RICKING
SLABS FOR	DIFFRENT PLACES IN SECTOR
51-A, 51-L	3, C-34-I, 34-II, 34-III and
CANAN 9	on'N III-08 & 09 Karangi
ICH'N.	•
Sulpictul, as fer	mence to the about mentioned that, the hick validity foried mentioned mentions lever
of The aliane	mentioned ment has been
certifical of 90 Day	es canel l'agreed this hiel et et executed neart ansite.
Validity fireward	, at executed near consider
Submitteet	yleast.

M/3: KAMERI ENT

NOTE SHEET

8

Reference

SUBJECT:-

Paras

Š8

60

61

MANUFACTURING AND RCC RING SLABS FOR DIFFERENT PLACES IN SECTOR-51-A, 51-B C-34-I, 34-II, 34-III AND ZAMAN TOWN UC-8 & 9 KORANGI DIVISION.

It is submitted that the bid of above said work was opened 22-01-2014, file has taken sufficient time for further codal formalities after opening of tender process. Now 90 days has been expired on 23-04-2014.

It is therefore, requested to kindly obtain approval from the Managing Director, KW&SB for extension of further 90 days bid validity period under the rules Sindh Public Procurement 2010, 38(1) page-46-47, please.

> EXECUTIVE ENGINEER (SEW) KORANGI TOWN, KW&SB.

S.E KORANGI TOWN

DMDCTS)

Derninsion on extension of 10050 to SPPRA-2010 as per Rule of SPPRA-2010 as required by CE (L.U.), vide para 60/2

As prof MD.Up+3B

MESTED

Exceutive Engineer (SEC Horangi Town



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT

1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	SPPRA Serial No. 18494 I.D No. /2013
3	Tender Description/Name of Work/Item	
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Web Site
6	Total Bid Documents Sold	03 Nos
7	Total Bid Received	03 Nos
8	Technical Bid Opening Date (if applicable)	N/A .
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) rejected	One
11	Financial Bid Opening Date	22/01/2014

12 Bid Evaluation Report

S#	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s. Raheel Enterprises	Rs. 997,072/-	1st Lowest	@ 0.0684 % Below	Substantially Responsive	P.O # 6356071 Dt. 21-01-2014 Rs. 20,000/- Bank Al-Habib Paposh Nagar Br
2	M/s. The S.S Contractors	Rs. 997.878/-	2nd Lowest	@ 0.0076% Below	Substantially Responsive	P O # AAA 11659183 Dt: 26-12-2013 Rs 20,000/- Allied Bank University Road Br
3	M/s Razi Associates	Not Quoted	88	15	Un Responsive	P.O Not Allached

The all concerned bidder are being informed accordingly,

The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. Raheel Enterprises declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.

Accounts Officer (L/K)
Member/Secretary

(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member

(Maqsood Ahmed Shaikh) Superintending Engineer (KMC) Member

(Jameel Akhtar) Chief Engineer (L/K) Member (Abdul Rahim Khatti) Chief Engineer (IPD), (Convener)

COMPARATIVE STATEMENT

NAME OF WORK: MANUFACTURING AND PROVIDING RCC RING SLABS FOR DIFFERENT PLACES IN SECTOR 51-A, 51-B, C,34-I, 34-II, 34-III AND ZAMAN TOWN UC NO.08 & 09 KORANGI DIVISION.

			N)								2	۷.							S.No
Sav	Total Quoted / Corrected Cost		proper shape and laying of cement mortar of 2" thickness and disposal of debris.	Manhole i/c cutting of damaged portion in	slab in perfect position on damaged	Shifting to the site and fixing of 36" dia Ring		per trip will be transported)	yard to town office (A minimum of 25 slabs	average lead of 20 Km per trip from casting	position i/c transportation charges for an	embedded 15 Kg C.I frame in perfect	type hooks casted in 1:1-1/2:3 concrete with	Nos. cross linked bars welded and two sunk	bars two concentric rings with 3/8" dia 8	7.5" width and 6" thick i/c 3/8" dia tor steel	of 21" inside diameter 36" outside diameter	Manufacturing and supplying RCC ring slabs		Description of Work
		404 Nos	1				404 Nos	1											Quantity	ш
		563.09	1	\		9	1,906.60		1										Rate	Engineer's Estimate
		Each	1				Each												Unit	Estima
997,755	997,754.76	227,488.36	1				770,266.40	1											Amount	te
		562.00					1,906.00	1											Rate	M/s
997,072	997,072.00	227,048,00					770,024.00	1											Amount	M/s. Raheel Enterprises
		563.00	1				1,906.50												Rate	M/s.
997,678	997,678.00	227,452.00)			770,226.00	1											Amount	M/s. The S.S Contractors

(Zafar Javed) Accounts Officer (L/K) Member/Secretary

> Additional Director Internal Audit - KMC Member (Saif-ul-Haque)

O (AbduYRahim Kharti) Chief Engineer (IPD), (Convener)

(Magsood Ahmed Shaikh) Superintending Engineer (KMC) Member

(Jameel Akhtar) Chief Engmeer (L/K) Member