

Bid Evaluation Report


1. Name of Procuring Agency: Executive Engineer, Hala Irrigation Division, Hala.
2. Tender Reference No: TC/G-55/1072 dated 02-07-2016
3. Tender Description/Name of work/item: ADP/ C.C. LINING OF DASURI MINOR RD-0 TO 10+500 AND
CONSTRUCTION/ REPAIRS MODULES FROM RD -0 TO 10+500.
4. Method of Procurement: Single Stage one envelope
5. Tender Published: Daily "Ibrat" dated 24-07-2016, Daily "Juna" dated 25-07-2016,
& SPPRA I.D. # 2147483647
(Print & Electronic Media (SPPRA ID No. & News papers names with dates))
6. Total Bid documents Sold; 3 Nos.
7. Total Bids Received: 3 Nos.
8. Technical Bid Opening date: (if applicable) N.A. (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): Not Applicable
10. Bid(s) Rejected: 2 No
11. Financial Bid Opening date: 12-08-2016

12. Bid Evaluation Report:


S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/s. Madni Engineering Construction Co.	28,828,190.00	1 st	14.11 % above	Lowest	Accepted
2.	M/s. Khokhar Brother Construction	30,054,100.00	2 nd	18.97 % above	Higher	Rejected
3.	M/s. Sindh Builders	30,200,740.00	3 rd	19.55 % above	Highest	Rejected


(SHAH NAWAZ JATOI)
DIVISIONAL ACCOUNTS OFFICER
HALA IRRIGATION DIVISION,
HALA.


(GHULAM MOHIUDDIN MUGHAL)
EXECUTIVE ENGINEER,
HALA IRRIGATION DIVISION,
HALA


(MOHAMMAD RAHIM QURESHI)
EXECUTIVE ENGINEER,
NASIR DIVISION,
HYDERABAD
(MEMBER)


(GHULAM SHABBIR MEMON)
EXECUTIVE ENGINEER,
PROVINCIAL HIGHWAY DIVISION,
HYDERABAD


(HAJI KHAN JAMAL)
SUPERINTENDING ENGINEER,
ROHRI CANAL CIRCLE,
HYDERABAD.




COMPARATIVE STATEMENT
GOVERNMENT OF SINDH
IRRIGATION & POWER DEPARTMENT

TENDERS INVITED VIDE THIS OFFICE NO: TC/G-55/1072 DATED 02-07-2016


NAME OF WORK:- C.C. LINING OF DASURI MINOR RD-0 TO 10+500 AND CONSTRUCTION/
REPAIRS MODULES FROM RD -0 TO 10+500.


S. No:	Name of Contractor	Date of Receipt of sealed quotation.	Percentage rate entered in contract documents.	Remarks
1.	M/s. Madni Engineering Construction Co.	12-08-2016	30.98% above	CD No. 05728411 dated 10-08-2016 UBL Hirabad, Hyderabad For Rs. 510,000/-
2.	M/s. Khokhar Brother Construction	12-08-2016	37.25% above	CD No. 2266 dated 10-08-2016 Summit Bank Qasimabad, Hyderabad. For Rs. 525,000/-
3.	M/s. Sindh Builders	12-08-2016	38.00 above	CD No. POFJB 00000589 dated 10-08-2016 Bank Al-Falah Hyderabad For Rs. 525,000/-


The tenders were opened by the tendering committee comprised of the officers as below.


(SHAH NAWAZ JATOI)
DIVISIONAL ACCOUNTS OFFICER
HALA IRRIGATION DIVISION,
HALA.
(MEMBER)


(GHULAM MOHIUDDIN MUGHAL)
EXECUTIVE ENGINEER,
HALA IRRIGATION DIVISION,
HALA
(MEMBER)


(MOHAMMAD RAHIM QURESHI)
EXECUTIVE ENGINEER,
NASIR DIVISION,
HYDERABAD
(MEMBER)





(GHULAM SHABBIR MEMON)
EXECUTIVE ENGINEER,
PROVINCIAL HIGHWAY DIVISION,
HYDERABAD
(MEMBER)



(HAJI KHAN JAMALI)
SUPERINTENDING ENGINEER,
ROHRI CANAL CIRCLE,
HYDERABAD.
(CHAIRMAN)

ATTENDANCE SHEET OF BIDDERS


The following Bidders / Agency have participated in the tender process and offered their bids for the work of "C.C. LINING OF DASURI MINOR RD-0 TO 10+500 AND CONSTRUCTION/ REPAIRS MODULES FROM RD -0 TO 10+500.",


On 12-08-2016.


S.No.	Name of Bidder/ Agency	Signature
01	M/s. Madni Engineering Construction Co.	
02	M/s. Khokhar Brother Construction	
03	M/s. Sindh Builders	


(SHAH NAWAZ JATOI)
DIVISIONAL ACCOUNTS OFFICER
HALA IRRIGATION DIVISION,
HALA.
(MEMBER)


(GHULAM MOHIUDDIN MUGHAL)
EXECUTIVE ENGINEER,
HALA IRRIGATION DIVISION,
HALA
(MEMBER)


(MOHAMMAD RAHIM QURESHI)
EXECUTIVE ENGINEER,
NASIR DIVISION,
HYDERABAD
(MEMBER)


(GHULAM SHABBIR MEMON)
EXECUTIVE ENGINEER,
PROVINCIAL HIGHWAY DIVISION,
HYDERABAD
(MEMBER)


(HAJI KHAN JAMALI)
SUPERINTENDING ENGINEER,
ROHRI CANAL CIRCLE,
HYDERABAD.
(CHAIRMAN)

OFFICE OF THE EXECUTIVE ENGINEER HALA IRRIG: DIVISION HALA.

Phone No. 0229200238

MINUTES OF PROCUREMENT COMMITTEE MEETING

NIT NO.TC/G-55/1072 DATED 02-07-2016

DATE OF OPENING: 12th August 2016

A meeting of the procurement committee held in the office of the Executive Engineer, Hala Irrigation Division, Hala, under the chair of Superintending Engineer, Rohri Canal Circle, Hyderabad.

The below mentioned members of the committee attended the meeting to discuss the bids invited for the "C.C. Lining of Dasuri Minor RD-0 TO 10+500 and Construction/ Repairs modules from RD -0 TO 10+500" vide Executive Engineer, Hala Irrigation Division, Hala, NIT No. cited above and subsequently hoisted on the SPPRA website and published country wide leading newspapers in Sindhi, English & Urdu through Sindh Information Department.

- | | | |
|----|---|----------|
| 1. | Engr: Haji Khan Jamali
Superintending Engineer, Rohri Canal Circle,
Hyderabad/Chairman | In Chair |
| 2. | Engr: Ghulam Mohiuddin Mughal
Executive Engineer, Hala Irrigation Division, Hala. | Member |
| 3. | Engr: Mohammad Rahim Qureshi
Executive Engineer, Nasir Division, Hyderabad | Member |
| 4. | Engr: Ghulam Shabbir Memon
Executive Engineer, Provincial Highway Division,
Hyderabad | Member |
| 5. | Shah Nawaz Jatoi
Divisional Accounts Officer, Hala Irrigation Division,
Hala | Member |

During course of meeting following points were discussed.

- (i). The application of contractors applied for issue of bid were checked in detail with issue of bids after received amount of cost of tender fees/ bidding documents. On scrutiny following bidders were found applied for as detailed below:

S.#	Name of Applicant	Amount Paid	DR No. date
1.	M/s. Madni Engineering Construction Co.	2000.00	140/5245
2.	M/s. Khokhar Brother Construction	2000.00	140/5246
3.	M/s. Sindh Builders	2000.00	140/5247

- (ii). The process of bids received back on or before 12-08-2016 at 12:00 Noon. The Procurement Committee opened such bids at 1:00 PM on 12-08-2016 in presence of all the participating bidders and/ or their authorized representatives.
- (iii). The method of bidding documents observed as one envelope single stage procedure.
- (iv). The rate quoted by bidders was read aloud and encircled by the Chairman of Procurement Committee.



- (v). The Procurement Committee observed received back bids comparison with issued bids one by one works/ items as detailed below:


S.#	Name of Work	Name of Firm/ Bidder	Ranking	Remarks
01	C.C. Lining of Dasuri Minor RD-0 TO 10+500 and Construction/ Repairs modules from RD -0 TO 10+500	M/s. Madni Engineering Construction Co.	1 st Lowest	
		M/s. Khokhar Brother Construction	2 nd Lowest	
		M/s. Sindh Builders	3 rd Lowest	

The procurement committee thoroughly scrutinized each case/ bidding documents by comparing arithmetically and financially with Schedule of Price/ Schedule of Requirements and criteria for eligibility and minimum qualification as per bidding documents.


RECOMMENDATION/ DECISION


The due deliberation/ scrutiny of each bid by the committee and recommended for award respective Item of work(s) to the lowest evaluated responsive bidder as shown against each and every work/ item after approval from competent authority.


The meeting ended with the vote of thanks by the chair.


(SHAH NAWAZ JATOI)
DIVISIONAL ACCOUNTS OFFICER
HALA IRRIGATION DIVISION,
HALA.
(MEMBER)


(GHULAM MOHIUDDIN MUGHAL)
EXECUTIVE ENGINEER,
HALA IRRIGATION DIVISION,
HALA
(MEMBER)


(MOHAMMAD RAHIM QURESHI)
EXECUTIVE ENGINEER,
NASIR DIVISION,
HYDERABAD
(MEMBER)


(GHULAM SHABIB MEMON)
EXECUTIVE ENGINEER,
PROVINCIAL HIGHWAY DIVISION,
HYDERABAD
(MEMBER)


(HAJI KHAN JAMALI)
SUPERINTENDING ENGINEER,
ROHRI CANAL CIRCLE,
HYDERABAD.
(CHAIRMAN)

OFFICE OF THE EXECUTIVE ENGINEER HALA IRRIG: DIVISION HALA.

Phone No. 0229200238

BIDDING ELIGIBILITY/ QUALIFICATION REPORT

NIT NO.TC/G-55/1072

DATED 02-07-2016


Description of Work:

C.C.Lining of Dasuri Minor from RD 0 to 10+500.


Name of Procuring Agency:


Executive Engineer, Hala Irrigation Division, Hala.


S.No.	Eligibility	M/s. Khokhar Brother Construction	M/s. Sindh Builders	M/s. Madni Engg: Const Co.
1.	Registration with PEC (if Applicable)	Yes	Yes	Yes
2.	NTN <i>(G-5 or above)</i>	Yes	Yes	Yes
3.	Professional Tax	Yes	Yes	Yes
4.	Registration with Sindh Revenue Board (SBR)	Yes	Yes	Yes
	<u>Qualification Criteria</u>			
5.	Company Profile	Attached	Attached	Attached
6.	List of Last 5 years similar type works by the contractors/ firms	Yes	Yes	Yes
7.	Details of Equipments, Machineries and Transport owned by the contractors/ firms.	Attached	Attached	Attached
8.	Financial Statement showing the Annual Turn over of last 3 years and income tax last 3 years.	Yes	Yes	Yes
9.	Affidavit No. litigation with Irrigation Department	Attached	Attached	Attached
10.	Responsiveness	Qualified	Qualified	Qualified


(SHAH NAWAZ JATOI)
DIVISIONAL ACCOUNTS OFFICER
HALA IRRIGATION DIVISION,
HALA.
(MEMBER)


(GHULAM MOHIUDDIN MUGHAL)
EXECUTIVE ENGINEER,
HALA IRRIGATION DIVISION,
HALA
(MEMBER)


(MOHAMMAD RAHIM QURESHI)
EXECUTIVE ENGINEER,
NASIR DIVISION,
HYDERABAD
(MEMBER)


(GHULAM SHABBIR MEMON)
EXECUTIVE ENGINEER,
PROVINCIAL HIGHWAY DIVISION,
HYDERABAD
(MEMBER)


(HAJI KHAN JAMALI)
SUPERINTENDING ENGINEER,
ROHRI CANAL CIRCLE,
HYDERABAD.
(CHAIRMAN)

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF
o **WORKS, SERVICES & GOODS**

- NAME OF THE ORGANIZATION / DEPTT. Irrigation Department,
Government of Sindh
- 1) PROVINCIAL / LOCAL GOVT./ OTHER Provincial
- 3) TITLE OF CONTRACT C.C.Lining of Dasuri Minor from RD 0 to 10+500
and Construction/ Repairs Modules from RD 0 to
10+500.
- 4) TENDER NUMBER TC/G-55/1072 dated 02-07-2017
- 5) BRIEF DESCRIPTION OF CONTRACT Earthwork,C.C.Lining,Const: Modules.
- 6) FORUM THAT APPROVED THE SCHEME Chief Engineer, Sukkur Barrage Left Bank Region.
- 7) TENDER ESTIMATED VALUE Rs.25,262,512.00
- 8) ENGINEER'S ESTIMATE
(For civil works only) Rs.25,262,512.00
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 18 Months.
- 10) TENDER OPENED ON (DATE & TIME) 12-08-2016 @ 1:00 p.m.
- 11) NUMBER OF TENDER DOCUMENTS SOLD Three Nos (03)
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED Three Nos. (03)
- 13) NUMBER OF BIDDERS RESENT AT THE TIME OF OPENING OF BIDS Three (03) Nos.
- 14) BID EVALUATION REPORT Copy Attached
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Madani Engineering Construction Co.
- 16) CONTRACT AWARD PRICE Rs. 28,828,190.00
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID). M/s. Madani Engineering Construction Co.
M/s. Khokhar Brother Construction
M/s. Sindh Builders
- 18) METHOD OF PROCUREMENT USED : - (Tick one)
- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE Yes Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE NA
- c) TWO STAGE BIDDING PROCEDURE NA
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE NA

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e.
EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT Chief Engineering Irrigation Sukkur
Barrage Left Bank Region.

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	✓	No	
-----	---	----	--

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	2147483647 @ S.# 29584
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	Daily "Ibrat" dated 24-07-2016, Daily "Jung" dated 25-07-2016.
No	

22) NATURE OF CONTRACT

Domestic/ Local	Local	Int.	
--------------------	-------	------	--

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	✓	No	
-----	---	----	--

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	✓	No	
-----	---	----	--

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WORKING
METHODS OTHER THAN OPEN COMPETITIVE BIDDING?

APPROVED FOR USING A

Yes	✓	No	
-----	---	----	--

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	✓	No	
-----	---	----	--

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	✓	No	
-----	---	----	--

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

Yes	✓	No	
-----	---	----	--

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	✓	No	
-----	---	----	--

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?
(Attach copy of the bid evaluation report)

Yes	✓	No	
-----	---	----	--

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	✓

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	✓

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	✓

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	✓

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	✓	No	
-----	---	----	--

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF BRO D:
(If yes, enclose a copy)

Yes	NA	No	
-----	----	----	--

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACTSPPRA(BANK GUARANTEE ETC.)?

Yes	✓	No	
-----	---	----	--

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	✓

Signature & Official Stamp of
Authorized Officer


Executive Engineer
Hala Irrigation Division,
Hala.

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset


Bid Evaluation Report


1. Name of Procuring Agency: Executive Engineer, Hala Irrigation Division, Hala.
2. Tender Reference No: TC/G-55/1072 dated 02-07-2016
3. Tender Description/Name of work/item: ADP/ C.C. LINING OF DASURI MINOR RD-0 TO 10+500 AND
CONSTRUCTION/ REPAIRS MODULES FROM RD -0 TO 10+500.
4. Method of Procurement: Single Stage one envelope
5. Tender Published: Daily "Ibrat" dated 24-07-2016, Daily "Jung" dated 25-07-2016,
& SPPRA I.D. # 2147483647
(Print & Electronic Media (SPPRA ID No. & News papers names with dates))
6. Total Bid documents Sold; 3 Nos.
7. Total Bids Received: 3 Nos.
8. Technical Bid Opening date: (if applicable) N.A. (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): Not Applicable
10. Bid(s) Rejected: 2 No
11. Financial Bid Opening date: 12-08-2016

12. Bid Evaluation Report:


S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/s. Madni Engineering Construction Co.	28,828,190.00	1 st	14.11 % above	Lowest	Accepted
2.	M/s. Khokhar Brother Construction	30,054,100.00	2 nd	18.97 % above	Higher	Rejected
3.	M/s. Sindh Builders	30,200,740.00	3 rd	19.55 % above	Highest	Rejected


(SHAH NAWAZ JATOI)
DIVISIONAL ACCOUNTS OFFICER
HALA IRRIGATION DIVISION,
HALA.


(MOHAMMAD RAHIM QURESHI)
EXECUTIVE ENGINEER,
NASIR DIVISION,
HYDERABAD
(MEMBER)


(HAJ KHAN JAMALI)
SUPERINTENDING ENGINEER,
ROHRI CANAL CIRCLE,
HYDERABAD.





(GHULAM MOHIUDDIN MUGHAL)
EXECUTIVE ENGINEER,
HALA IRRIGATION DIVISION,
HALA



(GHULAM SHABBIR MEMON)
EXECUTIVE ENGINEER,
PROVINCIAL HIGHWAY DIVISION,
HYDERABAD


ATTENDANCE SHEET OF BIDDERS


The following Bidders / Agency have participated in the tender process and offered their bids for the work of "C.C. LINING OF DASURI MINOR RD-0 TO 10+500 AND CONSTRUCTION/ REPAIRS MODULES FROM RD -0 TO 10+500.",


On 12-08-2016.


S.No.	Name of Bidder/ Agency	Signature
01	M/s. Madni Engineering Construction Co.	
02	M/s. Khokhar Brother Construction	
03	M/s. Sindh Builders	


(SHAH NAWAZ JATOI)
DIVISIONAL ACCOUNTS OFFICER
HALA IRRIGATION DIVISION,
HALA.
(MEMBER)


(GHULAM MOHIUDDIN MUGHAL)
EXECUTIVE ENGINEER,
HALA IRRIGATION DIVISION,
HALA
(MEMBER)


(MOHAMMAD RAHIM QURESHI)
EXECUTIVE ENGINEER,
NASIR DIVISION,
HYDERABAD
(MEMBER)


(GHULAM SHABBI MEMON)
EXECUTIVE ENGINEER,
PROVINCIAL HIGHWAY DIVISION,
HYDERABAD
(MEMBER)


(HAJI KHAN JAMALI)
SUPERINTENDING ENGINEER,
ROHRI CANAL CIRCLE,
HYDERABAD.
(CHAIRMAN)

OFFICE OF THE EXECUTIVE ENGINEER HALA IRRIG: DIVISION HALA.

Phone No. 0229200238

MINUTES OF PROCUREMENT COMMITTEE MEETING

NIT NO.TC/G-55/1072 DATED 02-07-2016

DATE OF OPENING: 12th August 2016

A meeting of the procurement committee held in the office of the Executive Engineer, Hala Irrigation Division, Hala, under the chair of Superintending Engineer, Rohri Canal Circle, Hyderabad.

The below mentioned members of the committee attended the meeting to discuss the bids invited for the "C.C. Lining of Dasuri Minor RD-0 TO 10+500 and Construction/Repairs modules from RD -0 TO 10+500" vide Executive Engineer, Hala Irrigation Division, Hala, NIT No. cited above and subsequently hoisted on the SPPRA website and published country wide leading newspapers in Sindhi, English & Urdu through Sindh Information Department.

- | | |
|--|----------|
| 1. Engr: Haji Khan Jamali
Superintending Engineer, Rohri Canal Circle,
Hyderabad/Chairman | In Chair |
| 2. Engr: Ghulam Mohiuddin Mughal
Executive Engineer, Hala Irrigation Division, Hala. | Member |
| 3. Engr: Mohammad Rahim Qureshi
Executive Engineer, Nasir Division, Hyderabad | Member |
| 4. Engr: Ghualm Shabbir Memon
Executive Engineer, Provincial Highway Division,
Hyderabad | Member |
| 5. Shah Nawaz Jatoi
Divisional Accounts Officer, Hala Irrigation Division,
Hala | Member |

During course of meeting following points were discussed.

- (i). The application of contractors applied for issue of bid were checked in detail with issue of bids after received amount of cost of tender fees/ bidding documents. On scrutiny following bidders were found applied for as detailed below:

S.#	Name of Applicant	Amount Paid	DR No. date
1.	M/s. Madni Engineering Construction Co.	2000.00	140/5245
2.	M/s. Khokhar Brother Construction	2000.00	140/5246
3.	M/s. Sindh Builders	2000.00	140/5247

- (ii). The process of bids received back on or before 12-08-2016 at 12:00 Noon. The Procurement Committee opened such bids at 1:00 PM on 12-08-2016 in presence of all the participating bidders and/ or their authorized representatives.
- (iii). The method of bidding documents observed as one envelope single stage procedure.
- (iv). The rate quoted by bidders was read aloud and encircled by the Chairman of Procurement Committee.

- (v). The Procurement Committee observed received back bids comparison with issued bids one by one works/ items as detailed below:


S.#	Name of Work	Name of Firm/ Bidder	Ranking	Remarks
01	C.C. Lining of Dasuri Minor RD-0 TO 10+500 and Construction/ Repairs modules from RD -0 TO 10+500	M/s. Madni Engineering Construction Co.	1 st Lowest	
		M/s. Khokhar Brother Construction	2 nd Lowest	
		M/s. Sindh Builders	3 rd Lowest	

The procurement committee thoroughly scrutinized each case/ bidding documents by comparing arithmetically and financially with Schedule of Price/ Schedule of Requirements and criteria for eligibility and minimum qualification as per bidding documents.


RECOMMENDATION/ DECISION


The due deliberation/ scrutiny of each bid by the committee and recommended for award respective Item of work(s) to the lowest evaluated responsive bidder as shown against each and every work/ item after approval from competent authority.


The meeting ended with the vote of thanks by the chair.


(SHAH NAWAZ JATOTI)
DIVISIONAL ACCOUNTS OFFICER
HALA IRRIGATION DIVISION,
HALA.
(MEMBER)


(GHULAM MOHIUDDIN MUGHAL)
EXECUTIVE ENGINEER,
HALA IRRIGATION DIVISION,
HALA
(MEMBER)


(MOHAMMAD RAHIM QURESHI)
EXECUTIVE ENGINEER,
NASIR DIVISION,
HYDERABAD
(MEMBER)


(GHULAM SHABBIR MEMON)
EXECUTIVE ENGINEER,
PROVINCIAL HIGHWAY DIVISION,
HYDERABAD
(MEMBER)


(HAJI KHAN JAMALI)
SUPERINTENDING ENGINEER,
ROHRI CANAL CIRCLE,
HYDERABAD.
(CHAIRMAN)



COMPARATIVE STATEMENT
GOVERNMENT OF SINDH
IRRIGATION & POWER DEPARTMENT

TENDERS INVITED VIDE THIS OFFICE NO: TC/G-55/1072 DATED 02-07-2016


NAME OF WORK:- C.C. LINING OF DASURI MINOR RD-0 TO 10+500 AND CONSTRUCTION/
REPAIRS MODULES FROM RD -0 TO 10+500.


S. No:	Name of Contractor	Date of Receipt of sealed quotation.	Percentage rate entered in contract documents.	Remarks
1.	M/s. Madni Engineering Construction Co.	12-08-2016	30.98% above	CD No. 05728411 dated 10-08-2016 UBL Hirabad, Hyderabad For Rs. 510,000/-
2.	M/s. Khokhar Brother Construction	12-08-2016	37.25% above	CD No. 2266 dated 10-08-2016 Summit Bank Qasimabad, Hyderabad. For Rs. 525,000/-
3.	M/s. Sindh Builders	12-08-2016	38.00% above	CD No. POFJB 00000589 dated 10-08-2016 Bank Al-Falah Hyderabad For Rs. 525,000/-


The tenders were opened by the tendering committee comprised of the officers as below.


(SHAH NAWAZ JATOI)
DIVISIONAL ACCOUNTS OFFICER
HALA IRRIGATION DIVISION,
HALA.
(MEMBER)


(GHULAM MOHIUDDIN MUGHAL)
EXECUTIVE ENGINEER,
HALA IRRIGATION DIVISION,
HALA
(MEMBER)


(MOHAMMAD RAHIM QURESHI)
EXECUTIVE ENGINEER,
NASIR DIVISION,
HYDERABAD
(MEMBER)


(GHULAM SHABBIR MEMON)
EXECUTIVE ENGINEER,
PROVINCIAL HIGHWAY DIVISION,
HYDERABAD
(MEMBER)


(HAJI KHAN JAMALI)
SUPERINTENDING ENGINEER,
ROHRI CANAL CIRCLE,
HYDERABAD.
(CHAIRMAN)

FINANCIAL REVIEW

Name of work: C.C. LINING OF DASURI MINOR RD-0 TO 10+500
AND CONSTRUCTION/ REPAIRS MODULES FROM
RD -0 TO 10+500.

(1) Estimated Position

Schedule 'A' to Bid Rs. 22,770,980.00 ✓
Amount of Cartage of Material Rs. 2,491,532.00 ✓
Rs. 25,262,512.00 ✓

(2) Tender Position


Schedule 'A' to Bid Rs. 22,770,980.00 ✓
Deduct Amount of Carriage Rs. 3,218,978.95 ✓
i.e Item No. 5
Net Schedule A to Bid Rs. 19,552,001.05 ✓
Add 30.98 % 6,057,209.93 ✓
above quoted by contractor
Add amount of Carriage i.e Rs. 3,218,978.95 ✓
Item No. 5
TOTAL RS. 28,828,189.93 ✓


$$28828190 (-) 25262512 = \frac{3565678}{25262512} \times 100 = 14.11 \%$$

above the
Estimated
rates

The rate quoted by M/s. Madni Engineering Const. Co. Govt. Contractor 30.98% above on "Schedule-A to Bid" which works out 14.11% above on estimate cost is reasonable hence recommended for approval from competent authority.


DIVISIONAL ACCOUNTS OFFICER
HALA IRRIG: DIVISION,
HALA.


Assistant Engineer
Main Canal Circle
Huderkot


EXECUTIVE ENGINEER,
HALA IRRIG: DIVISION,
HALA.

OFFICE OF THE EXECUTIVE ENGINEER HALA IRRIG: DIVISION HALA.

Phone No. 0229200238

BIDDING ELIGIBILITY/ QUALIFICATION REPORT

NIT NO.TC/G-55/1072

DATED 02-07-2016


Description of Work:

C.C.Lining of Dasuri Minor from RD 0 to 10+500.


Name of Procuring Agency:

Executive Engineer, Hala Irrigation Division, Hala.


S.No.	Eligibility	M/s. Khokhar Brother Construction	M/s. Sindh Builders	M/s. Madni Engg: Const Co.
1.	Registration with PEC (if Applicable)	Yes	Yes	Yes
2.	NTN	Yes	Yes	Yes
3.	Professional Tax	Yes	Yes	Yes
4.	Registration with Sindh Revenue Board (SBR)	Yes	Yes	Yes
	<u>Qualification Criteria</u>			
5.	Company Profile	Attached	Attached	Attached
6.	List of Last 5 years similar type works by the contractors/ firms	Yes	Yes	Yes
7.	Details of Equipments, Machineries and Transport owned by the contractors/ firms.	Attached	Attached	Attached
8.	Financial Statement showing the Annual Turn over of last 3 years and income tax last 3 years.	Yes	Yes	Yes
9.	Affidavit No. litigation with Irrigation Department	Attached	Attached	Attached
10.	Responsiveness	Qualified	Qualified	Qualified


(SHAH NAWAZ JATOTI)
DIVISIONAL ACCOUNTS OFFICER
HALA IRRIGATION DIVISION,
HALA.
(MEMBER)


(GHULAM MOHIUDDIN MUGHAL)
EXECUTIVE ENGINEER,
HALA IRRIGATION DIVISION,
HALA
(MEMBER)


(MOHAMMAD RAHIM QURESHI)
EXECUTIVE ENGINEER,
NASIR DIVISION,
HYDERABAD
(MEMBER)


(GHULAM SHABBR MEMON)
EXECUTIVE ENGINEER,
PROVINCIAL HIGHWAY DIVISION,
HYDERABAD
(MEMBER)


(HAJI KHAN JAMALI)
SUPERINTENDING ENGINEER,
ROHRI CANAL CIRCLE,
HYDERABAD.
(CHAIRMAN)

OFFICE OF THE EXECUTIVE ENGINEER HALA IRRIGATION
DIVISION HALA

No. TC/G-55/1503 of 2016, Hala Dated. 17/10/2016.

To,

*M/s Madni Engineering Construction Company
Government Contractor,
City Point, Opp: By Pass Bridge Military Road,
Sukkur.*

PROJECT: - C.C. LINING OF DAUSRI MINOR RD-0 TO 10+500 AND CONSTRUCTION/REPAIRS MODULES FROM RD-0 TO 10+500.

SUBJECT: - LETTER OF ACCEPTANCE

This is to notify that your Bid dated. 12.08.2016 for execution of the "C.C Lining of Dausri Minor RD-0 to 10+500 and Construction / Repairs Modules from RD-0 to 10+500", for the accepted Contract amount of the equivalent of PRs. 28,828,190/- (Two Hundred & Eighty Eight Million, Two Hundred & Eighty One Thousand, One Hundred & Ninety Pak Rupees Only) (30.98% above the estimated cost) is recommended by the Procurement Committee, which has also been accepted by the competent authority.


2. You are requested to furnish Performance Security 5% for the whole contract in the Form of Bank Guarantee from Schedule Bank in Pakistan within 28 days in accordance with the Conditions of Contract, for that purpose the performance form is included in bidding documents and Government stamp duty 0.35% for signing the contract agreement attached herewith within stipulated time mentioned above.

3. Please acknowledge receipt of this Letter of Acceptance by signing the below by a duly authorized officer and signatory for your company within 3 days of receipt of this letter. Two sets of this letter are being sent in token of your acceptance one signed letter be returned to the addressee noted below and one signed copy be retained for your reference and record.

Authority Signature

Name and Title of Signatory


(GHULAM MOHIUDDIN MUGHAL)
EXECUTIVE ENGINEER
HALA IRRI: DIVISION
HALA



MUSTAFA AHMED MEMO
Govt. Stamp Vendor Session
Court Near Treasury office, Hyd.

Madni Engineering Construction Co

18/10/16

Page # 2

18 OCT 2016

3. In consideration of the payments to be made by Executive Engineer Hala Irrigation Division Hala to the M/s Madni Engineering Construction Company (Contractor) as indicated in this agreement, the M/s Madni Engineering Construction Company (Contractor) hereby covenants with the Executive Engineer Hala Irrigation Division Hala (Employer) to execute the works and to remedy defects therein conformity in all respects with the provisions of the contract.

4. The Executive Engineer Hala Irrigation Division Hala (Employer) hereby covenants to pay the M/s Madni Engineering Construction Company (Contractor) in consideration of the execution and completion of the works and the remedying of defects therein, the contract Price amounting to Rs. 28,828,190/- (Two Hundred & Eighty Eight Million, Two Hundred & Eighty One Thousand, One Hundred & Ninety Rupees Only) or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this agreement to be executed in accordance with the laws of Islamic Republic of Pakistan on the day, month and year indicated above.

SIGNATURE OF THE CONTRACTOR

18/10
EXECUTIVE ENGINEER
HALA IRRIGATION DIVISION HALA
Executive Engineer
Hala Irrigation Division,
Hala.

Sealed and Delivered in the presence of

WITNESSES


WITNESSES

Name: *Arshad Ali*

Name: *Asghar Ali Lakho*

CNIC NO. *45301-98479767*

CNIC NO. *44206-5954759-3*





M/S. MAHMEU MEMO
Govt. Vendor Session
Office

Madni Engineering Construction Company
District Accounts Officer
19/10/16

CONTRACT AGREEMENT

This contract agreement (hereinafter called the "Agreement") made on the 18th day of October 2016 between Executive Engineer Hala Irrigation Division Hala (hereafter called the "Procuring Agency") of the one part and M/s Madni Engineering Construction Company (hereinafter called the "Contractor") of the other part.


Whereas the Executive Engineer Hala Irrigation Division Hala desirous that certain work known as "C.C Lining of Dausri Minor RD-0 to 10+500 and Construction / Repairs Modules from RD-0 to 10+500" should be executed by the M/s Madni Engineering Construction Company (Contractor) and has accepted a Bid by M/s Madni Engineering Construction Company (Contractor) for the execution and completion of such work and the remedying of any defects therein.

That agreement between Executive Engineer Hala Irrigation Division Hala (Employer) and the M/s Madni Engineering Construction Company (Contractor) agree as follows.

1. In this agreement words and expressions shall have the same meaning as are respectively assigned to them in the contract documents referred to.
2. The following documents shall be deemed to form and be read and construed as part of this Agreement. This agreement shall prevail over all other contract document.

- The Letter of Acceptance.
- The Letters of Technical Bid and Price Bid
- The Particular Conditions.
- The General Conditions.
- The Specification.
- The Drawings.
- The Complete Schedules





**(INTEGRITY PACT)
DECLARATION OF FEES COMMISSION AND BROKER AGE ETC.
PAYABLE BY THE SUPPLIES OF GOODS, SERVICES AND WORKS IN CONTRACTS**

Contract No. T/CG-55/1503
 Contract Value: Rs. 28,828,190/- (Two Hundred & Eighty Eight Million, Two Hundred & Eighty One Thousand, One Hundred & Ninety Rupees Only).
 Contract Title: "C.C Lining of Dausri Minor RD-0 to 10+500 and Construction / Repairs Modules from RD-0 to 10+500".

Madni Engineering Construction Co. hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by GoS through any corrupt business.

Without limiting the generality of the foregoing, **Madni Engineering Construction Co.** represents and warrants that I has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether described as consultation fee or other wise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit in whatsoever form from GoS, except that which has been expressly declared pursuant hereto.

Madni Engineering Construction Co. certifies that It has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with GoS and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

Madni Engineering Construction Co. accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other rights and remedies available to GoS under any law, contract or other instrument, voidable at the option of GoS

Notwithstanding ANY RIGHTS AND REMEDIES EXERCISE BY GoS in this regards, **Madni Engineering Construction Co.** agrees to indemnify GoS for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to GoS in an amount equivalent to ten time the sum of any commission, gratification, bribe, finder's fee or kickback given by **Madni Engineering Construction CO.** as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit in whatsoever form from GoS.


EXECUTIVE ENGINEER
HALA IRRIGATION DIVISION HALA


M/S MADNI ENGINEERING CONSTRUCTION CO.
GOVERNMENT CONTRACTOR

OFFICE OF THE EXECUTIVE ENGINEER HALA IRRIG:DIVISION HALA

No:TC/G-55/ 1533 of 2016,
Hala, dated: 20-10- /2016.

To,

M/S. Madani Engineering & Construction Co.
Government Contractors,
City Point, Opp: By Pass Bridge Military Road,
Sukkur.

Subject: ADP SCHEME NO. 1089 "C.C.LINING OF DASURI MINOR RD-0 TO 10+500 AND CONSTRUCTION/ REPAIRS MODULES FROM RD-0 TO 10+500.

Reference: Your Tender dated 12-08-2016.

The rate quoted by you @ 30.98% above the Schedule 'A' to Bid for above subjected work, being lowest has been approved by the Chief Engineer, Sukkur Barrage, Left Bank Region Sukkur vide his office letter No: WB-11/SBD/HALA/2016/4-W/ 4315 dated 18-08-2016

You are hereby directed to please start the work within seven days hereafter under the supervision of Assistant Executive Engineer Tando Adam Sub-Division-II, and complete the same within 18 months as agreed up on by you.

(GHULAM MOHIUDDIN MUGHAL)
Executive Engineer,
Hala Irrigation Division,
Hala.

✓ Copy f.w.cs to:

1. The Superintending Engineer, Rohri Canal Circle, Hyderabad for favour of kind information.
2. The Assistant Executive Engineer Tando Adam Sub-Division-II for information. Please see, that the work should be executed as per PWD specifications. The actual date of start of work may please be reported to this office.

(GHULAM MOHIUDDIN MUGHAL)
Executive Engineer,
Hala Irrigation Division,
Hala.



No: WB-11/SBD/HALA/ 2016/4-W/ 4315
OFFICE OF THE CHIEF ENGINEER
SUKKUR BARRAGE LEFT BANK REGION
SUKKUR DATED 18 AUGUST 2016.

Phone # 071-9310192
Fax # 071-5805163

To:- The Superintending Engineer
Rohri Canal Circle Hyderabad.

SUBJECT:- STANDARD BIDDING DOCUMENTS – TENDER


Reference:- Your office letters No. AC/G-55/2123 dated 16-08-2016.

As recommended and based on the information provided under your office letter cited above, I am directed to inform that the tender on the prescribed Standard Bidding Documents in favour of M/S Madni Engineering & Construction Co: Government Contractor for the work“ C.C. Lining of Dasuri Minor from RD-0 to 10+500 & Construction / Repairs Modules from RD-0 to 10+500” and contract price amounting to Rs.28,828,190/- (Rupees Twenty Eight Million, Eight Hundred Twenty Eight Thousand One Hundred Ninty) only has been sanctioned by the competent authority are returned herewith (in original) for taking further necessary action in accordance with the condition of contract, by observing all codal formalities as per SPPRA Rules 2010 :-

The certified true copies of the tenders may be forwarded to the Accountant General Sindh as well as to this office for record.


The other documents received with your letter under reference are also returned herewith, please acknowledge receipt thereof.

D.A/As above.


(Shafqat Hussain Qureshi)
Superintendent (Works)
For Chief Engineer.

Copy forwarded to :-

1. The Accountant General Sindh Karachi for information.
2. The Executive Engineer Hala Division Hala for information and necessary action.


(Shafqat Hussain Qureshi)
Superintendent (Works)
For Chief Engineer.

DAO/TC


OFFICE OF THE EXECUTIVE ENGINEER HALA IRRIG:DIVISION HALA

No:TC/G-55/ 1192 of 2016,
Hala, dated: 15-8- /2016.

To,

The Superintending Engineer,
Rohri Canal Circle,
Hyderabad.

**Subject: STANDARD BIDDING DOCUMENTS-TENDER
C.C.LINING OF DASURI MINOR RD-0 TO 10+500 AND CONSTRUCTION/
REPAIRS MODULES FROM RD-0 TO 10+500.**

Reference: This office NIT No. TC/G-55/1072 dated 07-07-2016.

The bidding documents on Form Schedule-A to Bid of the above subjected work were invited publicly by this office vide No. quoted above. The date of issue, and opening fixed on 12-08-2016.

The following contractors/ firms participated in the tendering and quoted their rates as shown against each.

S.No.	Name of Contractor/ Firms
1.	M/s. Madni Engineering Construction Co. 30.98% above the cost of Schedule A-Bid.
2.	Mr. Khokhar Brother Construction 37.25% above the cost of Schedule A-Bid
3.	M/s. Sindh Builders 38.00% above the cost of Schedule A-Bid

The rate quoted by M/s. Madni Engineering Construction Co. Govt. contractor as shown at serial No. 1 is the lowest hence recommended.

The estimate has been sanctioned by the Chief Engineer, Sukkur Barrage Left Bank Region, Sukkur vide his office letter No. CDO/RCC/ADP/H-61/1983 dated 11-04-2016 .

The tender on schedule A to Bid Form along with required documents in favour of lowest contractor is submitted herewith for favour of further necessary action.

D.A/as above


(GHULAM MOHIUDDIN MUGHAL)
Executive Engineer,
Hala Irrig:Division,
Hala.

Copy forwarded along with necessary documents to the Managing Director, Sindh Public Procurement Regulatory Authority, Karachi.

D.A/as above


(GHULAM MOHIUDDIN MUGHAL)
Executive Engineer,
Hala Irrig:Division,
Hala.

SCHEDULE - A TO BID

SCHEDULE OF PRICES- SUMMARY OF BID PRICES

Name of Work:- C.C. LINING OF DASURI MINOR RD-0 TO 10+500 AND CONSTRUCTION/ REPAIRS MODULES FROM RD -0 TO 10+500.

Item No.	Description	Total Amount (Rs.)
(A)	C.C. LINING OF DASURI MINOR RD-0 TO 10+500	27914539/=
(B)	CONSTRUCTING PERMANENT MODULES ALONG DASURI MINOR FROM RD 0 TO 10+500	913651/=
	TOTAL BID PRICE	28828190/=



[Signature]
 Divisional Accounts Officer,
 Hala Division,
 Hala.

[Signature]
 Executive Engineer
 Hala Irrigation Division,
 Hala.

As recommended by the Committee the lowest bid offered by the Contractor amounting to Rs. 28,828,190/= is hereby sanctioned.

[Signature]
 CHIEF ENGINEER
 Sukkur Barrage Left Bank Region
 SUKKUR

SCHEDULE A TO BIDName of work : C.C LINING OF DASURI MINOR FROM RD 0 TO 10+50Schedule of Price

Quantity	S#	Item work	Rate	Unit	Amount
PART - A					
262500 Sft	1	Jungle Clearance & Removing with in 100 feet (a) light. (5.95/100 ft)	75.63	1,000.00 Sft	19,852.88
6.03 acres	2	Ploughing Three Times	1,769.63	1.00 P.Acre	10,664.09
233674 Cft	3	E/work excavation irrigation channels drains etc. dressed to designed section & profile excavated material disposed off. & dressed with in 50 ft lead (a) Ordinary soil (P-I/I-5)	2,420.00	1,000.00 Cft	565,490.86
2222246 Cft	4	Borrow pit excavation undressed lead upto 100 feet in ordinary soil.	2,117.50	1,000.00 Cft	4,705,606.10
555562 Cft	5	Carriage of 100 cft /5 tons of all material like stone aggregate, spawl, coal, lime surkhi etc. B.G. rail fastening points and crossing bridge Girders pipes sheets, Rails M.S bars etc or 1000 Nos. of bricks 10"x5"x3" or 1000 Nos. of tiles 12"x6"x2" or 150 cft of timber or 100 mounds of fuel wood by trucks or any other means owned by the contractor. If lead allowed 3 miles	579.41	100.00 Cft	3,218,978.95
1666685 Cft	6	Extra for every lead or part thereof in ordinary soil (6 leads)	604.68	1,000.00 Cft	1,007,810.83
233674 Cft	7	Rehandling of earth work lead up to a single throw of kassi, phawrah or showel (b) in ordinary soil	1,058.75	1,000.00 Cft	247,402.25
2455920 Cft	8	Earth work compaction (soft ordinary or hard soil) (b) laying earth in 6 " layar leveling and dressing watering for compaction complete etc	354.00	1,000.00 Cft	869,395.68
881275 Cft	9	Earth work compaction by sheep foot roller and power roller with optimum moisture content for 85% modified AASHTO density	1,445.58	1,000.00 Cft	1,273,953.51

Quantity	S#	Item work	Rate	Unit	Amount
7927.5 Sft	10	Errection and removal of centering for RCC or plain CC works of Deodar wood (2 nd class) (P-21/I-18) (a) (ii) (b) Vertical	7,693.13	100.00 Sft	609,872.88
159.09 Cha in	11	Making boundry or service road inclduing dagbelling leveling and dressing in unploughing lands (b) from 10 to 20 wide.	605.00	1.00 P.C	96,250.00
49750 Sft	12	Cement Plaster 1½ thick ratio 1:60 (P-80/I-5)			
	a)	in Bed and Berms	1,800.12	100.00 Sft	895,559.70
108800 Sft	b)	on Slopes	2,011.87	100.00 Sft	2,188,914.56
13370.3 Cft	13	CC lining ratio 1:2:4 (P-8/I-11)			
	a)	in Bed and Berms	13,789.32	100.00 Cft	1,843,675.18
29240 Cft	b)	on Slops	14,227.95	100.00 Cft	4,160,252.58
15855 Rft	14	Filling expansion joints with bitumen (P-104/I-52)	22.69	1.00 P.Rft	359,749.95
Total					22,073,430.00

Note No primium will be allowed on Item No. 5.

Total Part B 697,550.00
Grand Total (A+B) 22,770,980.00

Percentage quoted <u>30.98%</u> above/ below on price of item based on composit schedule of rates.	6057209/92
Total Rs.	2,88,28,190/-



[Signature]
 Divisional Head Draftsman
 Hala Irrigation Division
 Hala

[Signature]
 Executive Engineer
 Hala Irrigation Division
 Hala

[Signature]
 State Head Draftsman
 Sukkur Barrage Left Bank Region
 Sukkur

SCHEDULE A TO BID

Name of work : CONSTRUCTING PERMANENT MODULES ALONG DASURI
MINOR FROM RD 0 TO 10+500

Schedule of Price

Quantity	S#	Item work	Rate	Unit	Amount
PART - B					
1800 Cft	1	Excavation in foundation of building, bridge and other structure i/c dagbelling, dressing refilling around structure with excavated earth watering and ramming lead up to 5 feet (b) in ordinary soil. (page No. 4, Item No. 18B).	3,176.25	1000 Cft	5,717.25
300 Cft	2	C.C Plan i/c placing, compacting, finishing, curing complete (i/c screening and washing stone aggregate) without shettering, ratio 1:3:6.	12,595.00	100 Cft	37,785.00
280 Cft	3	Pacca brick work in foundation land plinth in cement sand mortar Ratio 1:4.	12,501.41	100 Sft	35,003.95
312 Cft	4	Pacca brick work other than builing i/c stinking of joints up to 20 feet height (a) ratio 1:4	12,899.70	100 Cft	40,247.06
1.25 Cwt	5	Fabrication of mild steel reinforcement for cement concrete i/c cutting bending laying in position making joints and fastening i/c cost of binding wire (also includes removal of rust from bars) (Page No. 16, Item No. 8(a))	4,820.20	1 P.C cwt	6,025.25
20 Cft	6	RCC work i/c all labour and material expert the const: of steel reinforcement and its labour for bending and binding which will be paid separately this rate also includes all kinds of forms moulds lifting, shuttering, curing, rendering & finishing the exp	337.00	1 P.Cft	6,740.00

208 Sft	7	Cement Plaster 1:2 up to 20 feet height (c) 3/4" thick (Page No. 51, Item No. 9).	2,795.30	100 Sft	5,814.22
1440 Cft	8	Filling watering and ramming earth under floor with surplus earth from foundation lead upto 1 chain and lift upto 5 ft.	1,512.50	1000 Cft	2,178.00

Total 139,510.00

Cost of one Module 139510 x 5 modules 697,550.00

Percentage quoted <u>30.98%</u> above/below on price of item based on composit schedule of rates.	<u>216100/99</u>
Total Rs.	<u>913651/-</u>

Checked by



[Signature]
Divisional Head Draftsman
Hala Irrigation Division
Hala

[Signature]
Executive Engineer
Hala Irrigation Division
Hala

[Signature]
Head Draftsman
Guttur Barrage Left Bank Region
Guttur