OFFICE OF THE PROJECT DIRECTOR (WORKS) SHIKARPUR UNIVERSITY CAMPUS OF SHAH ABDUL LATIF UNIVERSITY

NO/PD/SC/SALU/44

DATED: 25-05-2018

To,

THE MANAGING DIRECTOR,
SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY,
GOVERNMENT OF SINDH,
KARACHI.

SUBJECT: <u>SUBMISSION OF BID EVALUATION REPORT FOR THE SCHEME "ESTABLISHMENT OF SHIKARPUR CAMPUS OF SHAH ABDUL LATIF UNIVERSITY ADP# 584/2017-18.</u>

Enclosed please find the following documents for your record and further action;

- 1. Bid Evaluation Report as per Sindh PPRA format.
- 2. Combined weight-age of Technical and Financial Bids.
- 3. Minutes of Meeting of Procurement Committee,
- 4. Notice of Meeting for Financial approval.
- 5. Technical Evaluation.
- 6. Attendance Sheet.
- 7. NIT copies.
- 8. Bids received from Consultants as Market survey.

We have enclosed CD of above attached documents for hoisting on website.

Further, we hereby request you to kindly release our ID for the above mentioned project.

(ENGR. AMEER AHMED BHATTI)

Project Director (Works)
Shikarpur University Campus-SALU

A copy is forwarded for information to:-

- 1. The Director, Shikarpur University Campus
- 2. The Director (Planning & Development), Shah Abdul Latif University, Khairpur
- 3. The P.s to Additional Chief Secretary
- 4. The Secretary to Vice-Chancellor, Shah Abdul Latif University, Khairpur
- 5. All Committee members

(ENGR. AMEER AHMED BHATTI)
Project Director (Works)

Shikarpur University Campus-SALU

SPPRA INWARD BIARY NO: 7737 DATED: 29-05-20-18

OFFICE OF THE PROJECT DIRECTOR (WORK) SHIKARPUR UNIVERSITY CAMPUS SHIKARPUR UNIVERSITY CAMPUS OF SHAH ABDUL LATIF UNIVERSITY

PD/SC/SALU/42

Dated:23-05-2018

Bid Evaluation Report

- 1. Name f procuring Agency: office of the project Director (work)Shikarpur University Campus of Shah Abdul Latif University
- 2. Tender Reference No: PD/SC/SALU/29 Dated 25-04-2018
- 3. Tender Description/Name of work /item: Request for proposal for Consultancy Services of soil Testing Topographic Survey, Detailed Design Supervision of Shikarpur University Campus of Shah Abdul Latif University
- 4. Method of Procurement: Single Stage Two Envelope (Quality & Cost Based Selection-(QCBS).
- 5. Tender published: Serial No. 37583 SPPRA ID No. 2147483647 published in Daily Express Tribune 28-04-18, Daily jang 28-04-18 and Daily Awami Awaz 28-04-18
- 6. Total Bid documents sold: 03Nos.
- 7. Total Bids Received: 01No.
- 8. Technical Bid Opening date:(if applicable) Submission 15th May, 2018at 10:30am and Opening on same date at 11:am
- 9. No. of Bid technically qualified (if applicable): (01 No.) M/s, Atif Nazar (Pvt.) Ltd.
- 10. Bid (s) Rejected: Nil
- 11. Financial Bid Opening date: 18th May, 2018 at 12:30pm at Office of the project Director (work) Shikarpur University Campus of Shah Abdul Latif University

12. Bid Evaluation Report:

S No	Name of firm Or Bidder	Cost Offered By the Bidder	Ranking in terms of cost	Comparis on with Estimated construction cost	Reasons for Acceptance / rejection	Remarks
0	1	2	3	4	5	6
1.	M/S. ATIF Nazar (PVT.) L.TD.	Rs.2,00,15000/=	l Lowest	3.15% above	I st Ranked Bidder	For a single successful bid as per rule SPP Rule No. 48 market surveyed and was found the bid reasonable. Therefore. The members of consultants selection committee recommended to award the consultancy services to M/s Atif Nazar (Pvt.)Ltd for this project.

Member Executive Engineer (Roads)

Carlufullah Phullhoto

Works & Services Department

Shikarpur Division

Project Director (Works)

Shikarpur University Campus (SALU)

Amees Ahmed Bhalti

Member

District Accounts Officer

Government of Sindh

Bushan Alydes Coolhi

Project Manager

Member

Representative of P&D Department Government of Sindh. Karachi

Shikarpur University

Naimalullah Phullpoto

anni? (MCZ offin)

OFFICE OF THE PROJECT DIRECTOR (WORKS) SHIKARPUR UNIVERSITY CAMPUS OF SHAH ABDUL LATIF UNIVERSITY

NO.PD/SC/SALU/ 40

DATED: 18-05-2018

COMBINED WEIGHTAGE OF TECHNICAL & FINANCIAL BIDS

EVALUATION OF TECHNICAL & FINANCIAL BIDS OF CONSULTANTS FOR THE CONSULTANCY SERVICES (RFP) OF THE SCHEME ESTABLISHMENT OF SHIKARPUR UNIVERSITY CAMPUS OF SHAH ABDUL LATIF UNIVERSITY

Description	. M/s. Atif Nazar (Pvt.) Ltd.
Technical Score Out of 100 Marks	· 91 Marks
Technical Score weight age 80%	72.80
Financial Bid in Rs.	Rs. 20,015,000/-
Financial Score weight age 20%	20
Grand Total (Technical + Financial)	92.80
Ranking	1st Recommended for award of wor

Executive Engineer (Roads)
Works & Services Department
Shikarpur Division

Member
District Accounts Officer
District Shikarpur,
Government of Sindh

Member Representative of P&D

Representative of P&D Department Government of Sindh, Karachi

Project Manager Shikarpur University Campus (SALU)

Project Director (Works) Shikarpur University Campus (SALU)

OFFICE OF THE PROJECT DIRECTOR (WORKS)

SHIKARPUR UNIVERSITY CAMPUS OF SHAH ABDUL LATIF UNIVERSITY

NO.PD/SC/SALU/41

DATED: 21-05-2018

MINUTES OF MEETING

FINANCIAL EVALUATION OF CONSULTANTS FOR THE CONSULTANCY SERVICES (RFP) OF THE SCHEME OF "ESTABLISHMENT OF SHIKARPUR UNIVERSITY CAMPUS OF SHAH ABDUL LATIF UNIVERSITY".

A meeting of the Procurement Committee was convened by the Convener on 18-05-2018 @ 12.30 P.M to open the sealed Financial Proposals/Bids of the Consultants/Firms who have been declared qualified for Consultancy Services of subject work. The Financial Proposals of the Consultants were opened @ 12.30 P.M on 18-05-2018 by the Procurement Committee before the representative of Consultants/Firms and their offered bid cost as shown against firm was announced.

S. No	Name of Firm	Offered Bid Cost	Remarks
			Pay order
1	M/s. Atif Nazar (Pvt.) Ltd.	Rs. 20,015,000/-	No:08623895 dated
			14-5-2018 attached.

2- After given combined weight-age as per QCBS method the bid evaluation (Technical + Financial) is enclosed on prescribed Performa wherein M/s. Atif Nazar (Pvt.) Ltd Consultant is recommended by the Procurement Committee to be the highest in combined weight-age by obtaining 92.80% out of 100% marks and duly recommended for award of work.

(ENGR. AMEER AHMED BHATTI)

Project Director (Works)
Shikarpur University Campus

Copy to:

- 1. The Director, Shikarpur University Campus,
- 2. The Director, planning & Development Shah Abdul Latif University, Khairpur.
- 3. The Secretary to Vice-Chancellor, Shah Abdul Latif University, Khairpur.
- The Managing Director, Sindh Public Procurement Regulatory Authority, Govt. of Sindh Karachi.

OFFICE OF THE PROJECT DIRECTOR (WORKS)

SHIKARPUR UNIVERSITY CAMPUS OF SHAH ABDUL LATIF UNIVERSITY

NO.PD/SC/SALU/38

DATED: 17-05-2018

To,

M/S. ATIF NAZAR (PVT.) LTD.

D-11/A, BLOCK-17, GULSHAN-E-IQBAL,

KARACHI-PAKISTAN.

PHONE: 021-34982561

SUBJECT:

MEETING NOTICE FOR OPENING OF BIDS (FINANCIAL PROPOSAL) FOR THE PROJECT

ESTABLISHMENT OF SHIKARPUR UNIVERSITY CAMPUS, SALU ADP SCHEME #

584/2017-18

It is to inform you that after evaluation of Technical Proposal submitted by your firm

against Request for Proposal issued for the project "Establishment of Shikarpur University

Campus of Shah Abdul Latif University". We hereby inform you that your firm has been

prequalified in the final evaluation.

The meeting regarding opening of Bids "Financial Proposal" is schedule to be held on

Friday 18-05-2018 at 12:30pm in the Office of the Project Director (Works) Shikarpur University

Campus of Shah Abdul Latif University, Khairpur.

You are therefore ask to please attend the same or appoint your representative.

(ENGR. AMEER AHMED BHATTI)

Project Director (Works)

Shikarpur University Campus

Copy to:

1. The Director, Shikarpur University Campus

7. The Secretary to Vice-Chancellor, Shah Abdul Latif University, Khairpur

3. All Committee Members

EVALUATION MARKS FOR REQUEST FOR PROPOSAL (RFP) FOR CONSULTANCY SERVICES OF SOIL TESTING, TOPOGRAPHIC SURVEY, DETAILED DESIGN AND DETAILED SUPERVISION FOR THE SCHEME "ESTABLISHMENT OF SHIKARPUR UNIVERSITY CAMPUS OF SHAH ABDUL LATIF UNIVERSITY".

Name of Firm: M/s. Atif Nazar (Pvt.) Ltd.

r. No.	L'ligibility Criteria	Yes	. No	Remarks
	Mandatory Requirements			
1	Enlistment in Pakistan Engineering Council for the year 2018	~		Attached
2	Registered in Higher Education Commission-HEC in Category-I Region-III	✓ .		Attached
3	Attached registration certificate of FBR and SRB	✓		Attached
4	Client satisfaction certificates for all ongoing projects mentioned	✓		Attached
5	Signed CV's of all proposed staff member's along with affidavit on stamp paper that they are currently working with the consulting firm	✓		Attached
6	Details of client (complete details of client like contact person, address and contact numbers with the project name).	~		Attached
7	Information regarding list of litigations/black listing proposed against the firm by the Government (if any). In case of no litigations/blacklisting the firm will provide affidavit on stamp paper of Rs.100/	~		Affidavit Attach
8	Consent to sign (Integrity Pact).	✓		Attached

(Total Marks 100)

Minimum Qualifying Marks =70, but it is mandatory to score 50% in each section

Sr. No:	Evaluation Criteria	Max Marks	Obtained Marks	% age of Marks Obtained	Remarks
1	Experience of the Consultants (Only Projects amounting Rs.500 Million and above will be considered).				
a)	Similar projects in hand/completed in last 5 years i.e. educational institutes. Only those projects will be considered in which both design/supervision is in scope and its mandatory to submit satisfactory service delivery certificate from client on services	15	15	100%	Attached

A CONTRACT NAME OF THE PARTY OF	provided till date. for each project 3 marks will be assigned				
b)	General projects in hand/completed in last 5 years. Only those projects will be considered in which both design/supervision is in scope and its mandatory to submit satisfactory service delivery certificate from client on services provided till date. for each project 2 marks will be assigned	10 Marks	10	100%	Attached
	Total Section (1)	25	25	100%	Pass
2	Adequacy of the proposed methodology and work plan in responding to the Terms of Reference				
a)	Technical Approach & Methodology	20	13		
b)	Work plan	05	04		
c)	Organization and staffing	05	04		
	Total Section (2)	30	21	70.00%	Pass
3	Key professional staff qualifications & competence for the assignment				
a)	Team Leader (Must be registered in PEC as a Civil Engineer and have done Masters)	05	05	100%	Engr. Atif Nazar B. E. 2002 Master 2008
b)	Lead Planner (Must be registered in PCATP as a Planner and have done Masters Degree in Planning)	05	05	100%	Arch. M. Fariduddin Ansari B. Arch 1974 Master 1979
c)	Lead Architect (B. Arch with at least 25 years of experience must be registered in Pakistan Council of Architects and Town Planner as a Architect)	04	04	100%	Arch. Mumtaz Jilani B. Arch 1990 Master 2002
d)	Lead Structure Design Engineer (B.E., Civil/M.E. Structures at least 10 years experience must be registered in Pakistan Engineering Council)	04	04	100%	Engr. Muhammad Tanveer Ahsan B.E 2004 M.E 2007
e)	Lead Electrical Engineer (B.E. Electrical with at least 10 years of experience must be registered in Pakistan Engineering Council)	04	04	100%	Engr. Fayyaz Sheikh B.E Electrical 1996
f)	Resident Engineer (B.E. Civil and Masters in Civil or equivalent must be registered in Pakistan Engineering Council)	03	03	100%	Mr. Muhammad Sultan Arain B.E Civil 1980 M. Sc. Urban 1998
	Total Section (3)	25	25	100%	Pass
4	Financial Capability Financial arrangement to carry out the works				
	Mandatory Requirements			The second second second	
4.1	Income Tax Department return for last 3 years and SRB monthly return of last 1 year				Attach

4.2	Average Annual Turnover of firms for last 03 years. Attach bank statement/bank letter as documentary evidence				Attach
a)	If More than 75 Million PKR	05			
b)	If More than 100 Million PKR	10			
c)	If More than 125 Million PKR	15			
d)	If More than 150 Million PKR	20	20	100%	
	Total Section (4)	20	20	100%	Pass
	Total Sections 1+2+3+4	100	91	91%	
	Qualified/Not Qualified				Qualified

Member

Executive Engineer (Roads) Works & Services Department Shikarpur Division Member

Representative of P&D Department Government of Sindh, Karachi

Member/Secretary

Project Manager

Shikarpur University Campus

(SALU)

Member

District Accounts Officer District Shikarpur, Government of Sindh

Project Director (Works)

Shikarpur University Campus

(SALU)



OFFICE OF THE PROJECT DIRECTOR WORKS SHIKARPUR UNIVERSITY CAMPUS SHAH ABDUL LATIE UNIVERSITY

REQUEST FOR PROPOSAL (RFP)

Project Director Works, Shikarpur University Campus, Shika Abdul Latif University intends to engage the Consultancy Firsts registered with Dakistan Engineering Council and Higher Foliastian Commission in Category Land Region III for the project Establishment of Shikarpur University Campus of Shih Abdul Lauf Landersity.

A tirm will be selected as per the method of selection Quality & Cost Based Selection (QCBS) Quality (80%) + Cost (20%). The Edition of the Guidelines is SPP Rules 2010 (amended 2017) for the Consulting Services as per the procedure described in request for processal (RFF) document, RFP documents/FORs along with evaluation criteria can be collected from the office of the undersigned on any working day from April 30, 2017 during 09:00 to 16:00 hrs (Monday to Friday) after submitting tender fee of Rsa 1,000/ (Non Retundable) in form of pay order/demand draft in favor of Project Director (Works) Shikarpur University Campus (SALU). Last date for collection of Request for Proposal is May 54. 2018. Interested bidders shall be required to submit their Techmust and Financial Proposals in separate scaled envelopes clearly marked "Technical Proposal" & "Financial Proposal" in bold and legible letters to avoid confusion. Both these proposals shall be enclosed in an outer envelope and shall be submitted as a single pack age. The financial proposal must be accompanied with 2% of bid security in shape of pay order in favor of Project Director (Works) Shikarpur University Campus of Shah Abdul Latif University, Last date of submission of hid is May 15, 2018 before 10:30 a ra in the Other of the Project Director (Works) Shikarper University Compus of Shah Abdul Latif University and steme shall be opened at the same location in the presence of all belocus who wish to attend at 11:00 a.m. on the date of submission of proposal line trally only the envelope marked TECHNICAL PROPOSAU and be opened. Financial Proposal of only technically qualified bulliers shall be opened. In case of public holiday of in case any mender of procuring agency is not available tender will be submitted a and an react working day at some location and time

PROJECT DIRECTOR (WORKS) Shikarpur University Campus of Shah Abdul Latif University Tel. No. 0726-920371 Fax. No. 0726-512054

INF-KRY:No.2180/18



Say No to Corruption 11 months describe

FOR THE HETTERMENT OF LOUCATION IN SINCH THE SETTERMENT OF LOUCATION IN SINCH THE SET

New York Ou

Saturday
shagan it inayant
shagan it inayant
isay
tinbune contak

opening of the Tender on 15-5-2018 for hiring of Consultancy for the Scheme Establishment of Shikaryner Presence of Sectedian Committee Hembers. MM. 15/05/2/18 Project Director (Willes) Melle 15.5.2018 Project Manager Stileyn University Caryn Representative & DIST = Accounts Representative PSD Depart: PDD,5/05/18 Ford: 7 Sindh. 5/ Exe cutive Enjineer Wars hmg? D Service Bord: 9 Sidh. Shalkayour DiV.

opening of the Tender a 15.5. 2018. for Himp of Centrultemay for the Scheme ADPAO: 584/2017-18 in the Presence of Selection Committee Members, and Consultance as ATIF MAZAR (PVT) LTP. 1 (Representative) IRFAN ALI Tenders issued to following :Consultants but not Participated:-1/1. G3 Enfinerent Consultante (PV4) LTD. 21 EA Consulting PVT LAD: IM 15/05/22/8 Allele 15.5.2018

opening of Bids (Financial Proposal) on 18-5-2018, For the Project - Establishment of Shikarpur University Campus, SALU App Schewe No: 584/2017-18 in The Presence of Selection Committee Members. as under: -1/ Project Directer (works) M. 18/05/2018 Shileapur University 2) Project Manager Shikuspur University Campus. 3) Representative of DISM: Accernlo Officer Stillergue. · Ford. of Suidh. A) Representative PAD & Spall: Good: Of Saidh Executive Enjoyen works. A Service Govt: of Swith. Shikartone Div.

opening of Brids (Financial Proposal) on 18-5-2018, For the Broject, Establishment of 18-5-2018, For the Broject, Establishment of Shikaspur university Compus. SALU APP Shikaspur university Compus. SALU APP Scheme No. 584/2017-18 in the Presence Scheme No. 584/2017-18 in the Presence of Representative of M/S ATIF NAZAR.

1) Mr: Ir fan Ahi (Represen Fative)

Min

دفترپروجیکٹڈائریکٹرورکر شکارپوریونیورسٹیکیمپس شاءعبداللطیفیونیورسٹی



درخواستبرائےپروپوزل(RFP)

برا چیکٹ ڈائز بکٹر دوکس، فٹار ہے دیمیس، شاہ میدانسانیٹ ہے ٹیورٹی، شاہ میدانسانیٹ ہے ٹیورٹی کے الفاريد إي الدول كيسيس كي آيام ك يروفوك كين كيل كمارك الدريقين اللاش باكتان الحيشر تك كوشل اور الرائي وكيش كيشن س رجستر ومسترو مسلستى فرمز كومشنول كري كالحواي ب-فريكانتوب مرافق ايذكات بيرة لليش (QCBS) كراني (80%)+ كات (20%) ك ا تقاب كالمريقة كارك مطالق كيا جازيك كانتياله التحركا المائتين ووقواست برائ يروازل (RFP) دستاه بزات عما دوخ كرده فراية كارك مطابق كنسلتك مرومز كلي SPP راز 2010 (2017ء ٹریم افراد کا کا جا سارہائی وجال کیا ہے RFP متاریات /RFP کی اور کا (ا تا الى دائى) كى ئيشر فيمى الكل يد آرور أولا فراف كن برويك والركي (ركس) LINES - 2018 . D. 130 M. L. L. VE (SALU) . T. C. S. C. L. V. S. دل (روالا بعد) كا 99:00 ي تا تام 04:00 يوفتر و روفتلي ب مامل كرما يحتان ور قواست برائے پرد برزل کے معمول کی آخری تاریخ 14 کی، 2018 ہے۔ ویکھی کے مال بدی و بعد كان كواسية يشيكل اور قائشل برواغ والوطيعية وطلعه ومرجم والقانون عن قن كرائية بول سيك ان ير ايهام سے بيخة كيفي المريلي ورف شي" ليكينل بروي زل" اور" فاقتل بروي زل" دري هو مائے میدودوں بروہ زائز ایک جرائی لفائے میں مشک کے مانمی اور ایک سنگل پیجیج میں جع كمائ بالي - فالل يرويذل في براه 22 في كيران في المائية المرافية المراوي برويك والريكر (دركس) فنارير م فيوري كيميس أف من ميداندن بوفيدي لازا شلك بوفي ماست . اخر يروديك والزيكر (وركم) فقار يروي في زياكييس آف شاه ميدالليف يري بي يري بي ينجلش جن تاريخ كودان 11:00 بي فركت كفوايان قدام يول ويعد إن كام جود كي عن اي مقام يركون جائي كى رادتدا كى طور پرمرف دينينكل پرويزل" كى مرافسيط والما بخاف كمولا جايزكا رمرز يحتيك خود برکوالیفا کیڈیونی وہندگان کے فاضل بروہون کولے ما می المنے یا ما تعلیل یا بروکوری المبخى كركن كالديم وسياق كامورة فيشران وقت اورمتام براحمد والموال كردن فتاكرا الاركمولة جانيكار

پروجیکٹڈانریکٹر(ورکس)

ڪار پررو نيورش کيمپس آف شاه ميدالڪيٽ يونيورش نون ٽمبر 920371-0726 بيکس ٽبر 912054-0726

INF-KRY:No.2180/2018

© Jang Newspaper (28 Ap



ــال 13_ شمارر 118 | چنچر 28 اپريل 2018ع. 11 شعبان المعظر 1439هـ | صقحا 12 _ قيمت 15 ربيا

آفيس آف دي پروجيڪٽ ڊائريڪٽر ورڪس شڪارپور يونيورسٽي ڪيمپس شاه، عبداللطيف يونيورسٽي

بروبجيئة دائريكتر وركس، شكاريور يونيورستي كيميس شاه عبداللطيف يونيورستي، بروجيكت شكاريور يونيورستي كيميس آف شاه عبداللطيف يونيورستي جي تبام لاء پاكستان الجيئرنگ كالونسل ۽ هائير ايجوكيشن كميشن مان كينيكري 1 و ريجن 111 ور رحستره كنساختسي فرمز كي مصوف كرن جو إداور كر ش

رم جي جرابد، كرالتي ايند كاست بيسد سليكسن (QCBS) كراشي (١٤٠٥) امر جي لاه حكاست (١٥٥) راري طريقي مطابق كشي ربندي. كنسانتنگ سروسز جي لاه گائيد لاتينز جو ايديشن ايس بي بي رولز 2010 (ترميع ٿيل 2017) آهي. جنهن مرسه بروسيجن بيديوزل جي لاه تجويز (RFP) ۾ جاڻايل آهي. چنههاڻ جي معيار مسيت آر آيف بي دستاريز (TORs) 30. TORs (ايريل 2018 صبح 2010 وڳي کان سميت آر آيف بي دستاريز (١٥٠٥ اربيل 30. TORs) ۽ بروجيڪت ڊائيڪٽن (ورکس) شي بينينزر في 1000 ريل. (ناقابل واپسي)، بروجيڪت ڊائيڪٽن (ورکس) شکاريور کيميس (1000 ريل. (ناقابل واپسي)، بروجيڪت ڊائيڪٽن (ورکس) شکاريور جيم افري ويززل حاصل کرڻ جي آفري تاريخ 14 مئي 2018 آهي دلجسپي رکندڙ ببرز کي جدا كان بچڻ لاه انهن لفاقن تي راضع طور تي "گيمين تا, رکيست فار پرويززل جيم امالي گهرمن موجهاري جدا مهريند لفاقن ۾ راضع طور تي "ليڪنيڪل برويززل جيم کراڻڻ گهرمن موجهاري دون ۽ المستندر اکرن ۾ لکيل هجي آهي برويززل ديم صورت ۽ لائري شروبيي عيميس آف شاھ عبدالفليف يونيورستي جيميس آف شاھ عبدالفليف يونيورستي جيميس آف شاھ داخ ديميورستي ايوري تي ارور جي صورت ۾ لائري تاريخ تي اقيس آف شاھ داخ ديندڙن جي موجودگيءَ ۾ کوليا ويندا سرف صبح 10:0 وڳي کان اڳي عبدالفليف يونيورستي آهي. جيڪي ساڳي هنڌ تي جمع ڪراڻڻ واري تاريخ تي اقيس آف شاھ ريندالفيف يونيورستي آهي. جيڪي ساڳي هنڌ تي جمع ڪراڻڻ واري تاريخ تي اقيس آف شاھ ريني طرورتي اوري تي تاريخ تي انجيس آف شاھ ديندڙن جي موجودگيءَ ۾ کوليا ويندا سرف صورت يونيورستي ڪراڻڻ واري تي تاريخ تي آخير يا برويوزل کيا ويندا سرف عي ديند مي موجودگيءَ جي کوليا ويندا سرف ٿينداندڙ عدم کيا ۽ کوليا ويندا سياري ايوري يا برويورن کيا ويندا سياري ويندي تي حاري ويندي تي ساڳي هنڌ ۽ وقت تي جمع ڪيا ۽ کوليا ويندا تي طروند اي کوليا ويندا سول آهي ديندان جمع ڪيا ۽ کوليا ويندا

صحيح پروجيكٽ ڊائريكٽر (وركس) شكارپور يونيورسٽي كيمپس آٺ شاھ عبداللطيف يونيورسٽي ٽيليفون: 920371_0726 فيكس: 12054_0726

INF/KRY.NO.2180/2018

ختریسن کان انکار کرین اسان دهشنگردی خلاف متحد اهیرن منابعه از مردمه

Phone : 34980871 34988461 Fax : 34985907



C-84. BLOCK Ref 456 A AN-E-IQBAL, KARACHI.

Dated: 13TH MAY, 2018

PROJECT DIRECTOR (WORKS) SHIKARPUR UNIVERSITY CAMPUS SHAH ABDUL LATIF UNIVERSITY SHIKARPUR Tel: 0726-920371

SUBJECT: FINANCIAL PROPOSAL FOR "CONSULTANCY SERVICES FOR SHAH ABDUL LATIF UNIVERSITY SHIKARPUR CAMPUS"

Dear Sir:

We, the undersigned, offer to provide the consulting services for "CONSULTANCY SERVICES FOR SHAH ABDUL LATIF UNIVERSITY SHIKARPUR CAMPUS, SHIKARPUR" in accordance with your Request for Proposal dated 28-04-2018 and our Technical Proposal. Our attached Financial Proposal is for the sum of "Rs. 31,320,000/- "in words "Thirty One Million Three Hundred and Twenty Thousand Only".

Our Financial Proposal shall be binding upon us subject to the modifications resulting from Contract negotiations, up to expiration of the validity period of the Proposal, i.e. before the date indicated in Paragraph Reference 1.12 of the Data Sheet.

Commissions and gratuities paid or to be paid by us to agents relating to this Proposal and Contract execution, it we are awarded the Contract, are listed below:

We understand you are not bound to accept any Proposal you receive. We remain,

Thanking You,

Engr. Arif Kasam

deo

M/s. Arif & Associates

Phone: 3498087 3498846



ARIF & ASSOCIATES

C-84. BLOCK-8, GULSHAN-E-IQBAL, KARACHI.

FORM FIN-2 SUMMARY OF COSTS

FINANCIAL PROPOSAL SUBMISSION FORM

		Cost	
Item	Professional Charges for the Scheme including all taxes		
Amount in PKR Total of Form-I (Phase-A)	Rs.	2,700,000.00	
Amount in PKR Total of Form-II (Phase-B)	Rs.	9,975,000.00	
Amount in PKR Total of Form-III (Phase-C)	Rs.	18,645,000.00	
Grand Total	Rs.	31,320,000.00	

17 17 LASAWA LIJA 20-96 LIJA 20-96 LIJA 20-96 LIJA 20-96 LACIN-7-5300 LACIN-7-5300 VEL: 4950871 / 4965461

Phone: 34980871 3498846

Fax: 34985907



ARIF & ASSOCIATES

C-84 BLOCK-8, GULSHAN-E-IQBAL, KARACHIL

FORM FIN-3 FINANCIAL PROPOSAL FORM-I (PHASE-A)

Item	Staff Duration Months	Staff Month Rate Including Overhead+Profit & All Taxes
Soil Investigation	Lump Sum	1,200,000.00
Detailed Topographic Survey	Lump Sum	1,500,000.00
TOTAL AMOUNT FO	OR FORM-I (PHASE-A)	2,700,000.00

LICAL ATHER KASAIVA



ARIF & ASSOCIATES

C-84, BLOCK-8, GULSHAN-E-IQBAL, KARACHI.

FORM FIN-4 FINANCIAL PROPOSAL FORM-II (PHASE-B)

Professional Charges for the design of project as per the scope of work, terms and condition mentioned is request for proposal shall be as under					
Total of Financial Proposal Form-II (Phase-B)	1.75% of the total cost of project				
Total of Financial Proposal Form-II (Phase-B)	1.75% of Rs. 570 Million PKR				
Total of Financial Proposal Form-II (Phase-B)	Rs. 9,975,000/- PKR				

Phone 3498087 3498846 Fax: 34985907



ARIF & ASSOCIATES

C-84_BLOCK-8_GULSHAN-E-IGBAL_KARACHI.

FORM FIN-5. FINANCIAL PROPOSAL FORM-III (PHASE-C)

S. No.	Position	Staff-Duration (Months)	Staff-Month Rate	Staff Month Rate including Overhead+Profit+ All Taxes (PKR)
1	Resident Engineer	33	165,000.00	5,445,000.00
2	Planning Engineer	33	55,000.00	1,815,000.00
3	Assistant Resident Engineer	33	65,000.00	2,145,000.00
4	MEP Engineer	33	55,000.00	1,815,000.00
5.	Material Engineer	33	60,000.00	1,980,000.00
6	Site Inspector (Civil)	33	55,000.00	1,815,000.00
7	Site Inspector (Electrical)	33	55,000.00	1,815,000.00
8	Quantity Surveyor	33	55,000.00	1,815,000.00
			565,000.00	18,645,000.00

LICH FEBRANI LICH FASANI LICH FIZOS 9 15 024,8, GULSHAL-E-12BAL 12 11-75300 12 11-75300 12 11-75300 12 11-75300 12 11-75300 12 11-75300 12 11-75300 12 11-75300



Ref:	N.	Dated: 13-05-2018
161.		Dateu. 13-03-2016

PROJECT DIRECTOR (WORKS) SHIKARPUR UNIVERSITY CAMPUS SHAH ABDUL LATIF UNIVERSITY SHIKARPUR Tel: 0726-920371

SUBJECT: FINANCIAL PROPOSAL FOR "CONSULTANCY SERVICES FOR SHAH ABDUL LATIF UNIVERSITY SHIKARPUR CAMPUS"

Dear Sir:

We, the undersigned, offer to provide the consulting services for "CONSULTANCY SERVICES FOR SHAH ABDUL LATIF UNIVERSITY SHIKARPUR CAMPUS, SHIKARPUR" in accordance with your Request for Proposal dated 28-04-2018 and our Technical Proposal. Our attached Financial Proposal is for the sum of "Rs. 28,375,000/-"in words "Twenty Eight Million Three Hundred Seventy Five Thousand Only". Our Financial Proposal shall be binding upon us subject to the modifications resulting from Contract negotiations, up to expiration of the validity period of the Proposal, i.e. before the date indicated in Paragraph Reference 1.12 of the Data Sheet.

Commissions and gratuities paid or to be paid by us to agents relating to this Proposal and Contract execution, it we are awarded the Contract, are listed below: We understand you are not bound to accept any Proposal you receive. We remain,

> Thanking You, ESS LAAR 114, his mily Conter


S. S. Soloman Road

Dr. Afaq Shoaib M/s. ESS-I-AAR

FORM FIN-2 SUMMARY OF COSTS


FINANCIAL PROPOSAL SUBMISSION FORM

The second section of the second section of the second section of the second section s	Cost
Item	Professional Charges for the Scheme including all taxes
Amount in PKR Total of Form-1 (Phase-A)	Rs. 2,500,000.00
Amount in PKR Total of Form-11 (Phase-B)	Rs. 8,550,000.00
Amenut in PKR Total of Form-111 (Phase-C)	Rs. 17,325,000.00
Grand Total Rs.	Rs. 28,375,000.00



FORM FIN-3 FINANCIAL PROPOSAL FORM-I (PHASE-A)

Ifem	Staff Duration Months	Staff Month Rate Including Overhead+Profit & All Taxes
Soil Investigation	Lump Sum	1,000,000.00
Detailed Topographic Survey	Lump Sum	1,500,000.00
TOTAL AMOUNT FOR FORM-I (PHASE-A)	R FORM-I (PHASE-A)	2,500,000.00



FORM FIN-4 FINANCIAL PROPOSAL FORM-II (PHASE-B)

- mendaul	proposal shall be as under
Fotal of Financial Proposal Form-II (Phase-B)	1.50% of the total cost of project
Fotal of Financial Proposal Form-II (Phase-B)	1.50% of Rs. 570 Million PKR
Total of Financial Proposal Form-II (Phase-B)	Rs. 8,550,000/- PKR



FORM FIN-5. FINANCIAL PROPOSAL FORM-III (PHASE-C)

S. No.	Position	Staff-Duration (Months)	Staff-Month Rate	Staff Month Rate including
1	Resident Engineer	. 33	175,000.00	5,775,000.00
· 2	Planning Engineer	33	50,000.00	1,650,000.00
3	Assistant Resident Engineer	33	45,000,00	1,485,000.00
4	MEP Engineer	33	50,000.00	1,650,000.00
5	Material Engineer	-33	. 55,000.00	1,815,000.00
6	Site Inspector (Civil)	33	50,000.00	1,650,000.00
. 7	Site Inspector (Electrical)	33	50,000.00	1,650,000.00
8 •	Quantity Surveyor	33	50,000.00	1,650,000.00
			525,000.00	17,325,000.00





Ref: Consult/Nexus/0017/2017-18

Dated: 13TH MAY, 2018

PROJECT DIRECTOR (WORKS)
SHIKARPUR UNIVERSITY CAMPUS
SHAH ABDUL LATIF UNIVERSITY
SHIKARPUR

Tel: 0726-920371

SUBJECT:

FINANCIAL PROPOSAL FOR "CONSULTANCY SERVICES FOR SHAH ABDUL

LATIF UNIVERSITY SHIKARPUR CAMPUS"

Dear Sir:

We, the undersigned, offer to provide the consulting services for "CONSULTANCY SERVICES FOR SHAH ABDUL LATIF UNIVERSITY SHIKARPUR CAMPUS, SHIKARPUR" in accordance with your Request for Proposal dated 28-04-2018 and our Technical Proposal. Our attached Financial Proposal is for the sum of "Rs. 28,515,000/- "in words "Twenty Eight Million Five Hundred Fifteen Thousand Only".

Our Financial Proposal shall be binding upon us subject to the modifications resulting from Contract negotiations, up to expiration of the validity period of the Proposal, i.e. before the date indicated in Paragraph Reference 1.12 of the Data Sheet.

Commissions and gratuities paid or to be paid by us to agents relating to this Proposal and Contract execution, it we are awarded the Contract, are listed below:

We understand you are not bound to accept any Proposal you receive. We

remain, Thanking You

Engr. Nabeel Ahmed Sharkh

Director

M/s Nexus Consulting

Office A-202, Second Floor, Blossom Trade Center, Opposite NED University Plot # SB-26, Block-01, Gulistan-e-jauhar, Karachi 021-34177576 mail@nexuscon.pk www.nexuscon.pk



FORM FIN-2 SUMMARY OF COSTS

FINANCIAL PROPOSAL SUBMISSION FORM

	Professional Charges for the Scheme		
ltem			
Amount in PKR Total of Form-I (Phase-A)	Rs.	2,400,000.00	
Amount in PKR Total of Form-II (Phase-B)	Rs.	9,120,000.00	
Amount in PKR Total of Form-III (Phase-C)	Rs.	16,995,000.00	
Grand Total	Rs.	28,515,000.00	





FORM FIN-3 FINANCIAL PROPOSAL FORM-I (PHASE-A)

ltem	Staff Duration Months	Staff Month Rate Including Overhead+Profit & All Taxes
Soil Investigation	Lump Sum	1,200,000.00
Detailed Topographic Survey	Lump Sum	1,200,000.00
TOTAL AMOUNT FOR F	2,400,000.00	





FORM FIN-4 FINANCIAL PROPOSAL FORM-II (PHASE-B)

Professional Charges for the design of project as per the scope of work, terms and condition mentioned in request for proposal shall be as under					
Total of Financial Proposal Form-II (Phase-B)	1.60% of the total cost of project				
Total of Financial Proposal Form-II (Phase-B)	1.60% of Rs. 570 Million PKR				
Total of Financial Proposal Form-II (Phase-B)	Rs. 9,120,000/- PKR				



Office A-202, Second Floor, Blossom Trade Center, Opposite NED University Plot # SB-26, Block-01, Gulistan-e-jauhar, Karachi 021-34177576 mail@nexuscon.pk www.nexuscon.pk



FORM FIN-5. FINANCIAL PROPOSAL FORM-III (PHASE-C)

S. No.	Position	Staff- Duration (Months)	Staff-Month Rate	Staff Month Rate including Overhead+Profit+Al Taxes (PKR)
1	Resident Engineer	33	160,000.00	5,280,000.00
2	Planning Engineer	33	45,000.00	1,,485,000.00
3	Assistant Resident Engineer	33	65,000.00	2,145,000.00
4	MEP Engineer	33	45,000.00	1,485,000.00
5	Material Engineer	33	65,000.00	2,145,000.00
6	,Site Inspector (Civil)	33	45,000.00	1,485,000.00
7 ;	Site Inspector (Electrical)	33	45,000.00	1,485,000.00
8	Quantity Surveyor	33	45,000.00	1,485,000.00
			515,000.00	16,995,000.00



Office A-202, Second Floor, Blossom Trade Center, Opposite NED University Plot # SB-26, Block-01, Gulistan-e-jauhar, Karachi 021-34177576 mail@nexuscon.pk

	Payment vet measu	for work red	Items of work (grouped under sub work and sub works of estimate)	Unit	Rate	Quantity executed upto date as per	Payment on the work of	actual measurement	Rem (w
l as	Since	Total	,			measurement book	Upto date	Since Previous Bill	reas
22.7	Previous	upto							for
ious	bill	date							adju
			NAME OF WORK: Establishm	ent o	of Allied &	Residential Fa	cilities for Jacob	pabad Institute	of
			Medical Services						
			NAME OF CONTRACTOR: M/s	s. Mo	hammad A	Aslam Contrac	<u>tors</u>		
			SUMMARY						1
		PARA	MEDICAL STAFF ACCOMODA	TION	CIVIL WO	RK -	66,227,377.97	(1,298,681.62)	
		PLUM	BING WORK			(-	3,558,785.50	442,535.50	
		ELEC.	TRICAL WORK				2,326,500.00	(150,000.00)	
		SUPP	ORT STAFF ACCOMODATION	CIVI	L WORK		19,025,714.98	(498,425.92)	
		PLUM	BING WORK				1,162,430.08	(77,969.92)	
		ELEC.	TRICAL WORK				1,436,700.00	(55,700.00)	
			IELOR ACCOMODATION CIVIL	WO	RK		21,973,915.47	(1,018,265.06)	1
			BING WORK				1,720,014.08	(107,585.92)	1
- 1			TRICAL WORK				2,031,400.00	(274,000.00)	1
- 1			DOCTOR ACCOMODATION	11//11	WORK		65,748,549.38	102,621.96	1
			BING WORK	/I V IL	WORK		3,419,724.68	(114,700.32)	
- 1			TRICAL WORK				3,156,300.00	(134,200.00)	1
			DOCTOR ACCOMODATION (11/11	MORK		61,869,896.49	70,736.18	
			BING WORK	NVIL	WORK		3,077,051.36	(300,048.64)	
		101 88008101010					3,938,700.00	(185,100.00)	
			TRICAL WORK			6	79,938,755.11		1
			SING HOSTEL CIVIL WORK					(848,824.99)	1
			BING WORK				1,717,286.16	(32,263.84)	1
			TRICAL WORK				2,793,200.00	575,900.00	
			IDARY WALL CIVIL WORK				29,227,113.90	(1,193,915.67)	1
			TY BUILDING/SUB STATION C	IVIL	WORK		6,207,391.07	7,212.37	1
			TRICAL WORK				406,400.00	54,300.00	
			RGROUND WATER TANK CIV				2,596,592.89	(69,899.14)	1
		LAND	SCAPING & ROAD WORK CIV	IL W	ORK		24,648,579.25	2,270,580.30	
		PLUM	BING WORK				2,076,250.00	916,060.00	
		ELEC.	TRICAL WORK				10,801,325.00	1,359,125.00	
		CONS	STRUCTION OF ABULUTION B	LOC	<		4,274,923.33	308,352.39	1
		MASJ	ID CIVIL WORK				21,588,667.25	3,769,739.09	
			TRICAL WORK				2,093,713.00	1,480,213.00	
			BING WORK				735,730.58	735,730.58	
							785,610.00	785,610.00	1
		REIVIC	VING OF POLE & WIRE 11KV		I	ı			
					40.1.1.11		450,564,597,53	6,519,135.33	
			Deduct: Value of work shown on p	revio	us 19th bill		(444,045,462.20)		
							6,519,135.33	6,519,135.33	
				-					
						SAY	6,519,135.00	6,519,135.00	
			Total value of work done made to date()	L			450,564,597.53	6,519,135.33	
		(B)	Deduct Value of Work shown on previous	(75) 100 DAYS 2			(444,045,462.20)	-	
		1-7				8	6,519,135.33	6,519,135.33	
- 1			Net value of work or supply since Previo	us hill	(5)	SAY	6,519,135.00		_

1- The Measurement were verified by consultant and aunthicated by Mr. Muhammad Nawaz Noonari **Project Engineer** Construction of Allied Buildings, Residential Buildings & External Development Work at Jacobabad Institute of Medical Sciences, Jacobabad, Sindh

II. Certificate and Signature

Dated Signature of Contractor

Signature Rank Project Engineer Establishment of Allied Facilities at JIMS, Jacobabad, Sindh, Karachi

SHAH ABDUL LATIF UNIVERSITY, KHAIRPUR

NO ADMIN SALUKHP 1925



DATED 27.04.2018

NOTIFICATION

With the approval of competent authority, Consultant Selection Committee, in terms of Rule-67 of Sindh Public Procurement Rules 2010 (Amended 2017) for Hiring of consultants for the scheme "Construction of Shikarpur University Campus" A.D.P Scheme No.584/2017-18 is hereby constituted with the following composition.

1. The Project Director (Works), Shikarpur University Campus (SALU)

2. The Project Manager. Shikarpur University Campus (SALU)

3. The District Accounts Officer, District Shikarpur, Government of Sindh

4. Representative of P&D Department, Government of Sindh

5. The Executive Engineer (Roads). Works & Services Shikarpur Division Convener

Member/Secretary

Member

Member

Member

2. The function and responsibilities of the Committee will be same as specified in Rule-67 of Sindh Public Procurement Rules, 2010 (Amended 2017).

> REGISTRAR Shah Abdul Latif University, Khairpur ...

A copy is forwarded for information to:-

- The Chairman, Planning & Development Department, Govt of Sindh, Karachi,
- The Secretary-Finance Department, Govt. of Sindh Karachi
- The M.D. Sindh Public Procurement Regularity Authority, Karachi
- 4. The Secretary to Vice Chancellor, Shah Abdul Latif University, Khairpur for kind perusal of the Vice Chancellor.
- The Director, Shah Abdul Latif University, Shikarpur Campus
- 6. District Accounts Officer, Shikarpur.
- The P.S to Secretary, Universities & Boards Department, Govt. of Sindh, Karachi.

The Convener/Members of the committee (All).

Office record file

REGISTRAR Shah Abdul Latif University. Khairpur

SHAH ABDUL LATIF UNIVERSITY, KHAIRPUR

NO ADMINISTRUCTURE 1926



DATED 29 19 2018

NOTHICATION

With the approval of the competent authority, Complaint Readressal Committee in terms of Rule-31 of Sind Public Procurement Rules-2010 (Amended 2017) for Harne of consultant for the scheme "Construction of Shikarpur University Campus, Shah about Later University. Khairpin't ADP Scheme No.584/2017-18 is hereby constructed with the following composition.

- 1 The Director, Shikarpar Carversity Campus (SALU),
- The District Accounts Officer Shikarpur or his representative.
- The Executive Engineer (Buildings). Works & Services Department

Member

Member

Shah Abdul Lanf University Khairpur

REGISTRAR

A copy is forwarded for information to:-

- Lie Chouman, Planning & Development Department, Gost of Sandy Karachi
- The Secretary-Finance Department, Govern South Karachi-
- The M.D. Sindle Public Procurentear Regularity Authority, Karacha The Secretary to Vice Chancellor, Shab Abdul Latif University, Khairpar to Samo percenters the Vice Chancellor
- The Director, Shah Abdus Lathi University, Shikarmar Campus,
- District Accounts Officer, Sprkarpur
- The P.S to Secretary, Universities & Boards Department; Govi yot Smith, Karachi
- The Canvener Members of the committee (Alt)
- 9 Office record file

REGISTRAR Shah Abdut Latif University.

SHIKARPUR UNIVERSITY CAMPUS SHAH ABDUL LATIF UNIVERSITY



Following Members of the Consultant Selection Committee

Ameer Ahmed Bhatti
 Project Director (Works)
 Shikarpur University Campus-SALU

Mr. Nimatullah Phulpoto
 Project Manager

Mr. Bürhan Hyder Lodhi
 District Accounts Officer
 District Shikarpur, Government of Sindh

Shikarpur University Campus-SALU

- Mr. Ramiz
 Representative of P&D Department,
 Government of Sindh
- 5 Mr. Lutfullah Phulpoto
 Executive Engineer (Roads),
 Works & Services Shikarpur Division

Convener

Member/Secretary

Member

Member.

Member

Project Director (Works)
Shikarpur University Campus
Shah Abdul Latif University