



OFFICE OF THE
DIRECTOR PARKS & RECREATION
DISTRICT MUNICIPAL CORPORATION
SOUTH-KARACHI
No. DIR/P&R/DMC/S/ 510/17,22 December 2017

The Director (ENF-I),
SPPRA,
Government of Sindh,
Karachi.

Subject: - NIT NO. DIRP&R/DMC/S/471/17, dated: 27.11.2017 Opened on 15.12.2017.

Reference:- SPPRA Website Sr. No. 35425

Enclosed please find herewith following documents for uploading/hosting on SPPRA website.

1. Bid Evaluation Report
2. Minutes of the Meeting
3. Bid Opening Report
4. Comparative statement
5. Eligibility / qualification report
6. Contractors Attendance Sheet



DIRECTOR^{21/12}
PARKS & RECREATION
D.M.C (SOUTH)


BID EVALUATION REPORT


1. Name of Procuring Agency: DISTRICIT MUNICIPAL CORPORATION SOUTH-KARACHI
2. Tender Reference No : NIT NO. DIR/P&R/DMC/S/ 471/17, dated 27.11.2017 (Work at Sr. NO.01)
3. Tender Description / Name of Work/Item: CONSTRUCTION OF SEPTIC TANK FOR SEWERAGE WATER AT ST-07, CLIFTON, DMC (SOUTH)
4. Method of Procurement : SINGLE STAGE-ONE ENVELOPE PROCEDURE
5. Tender Published : SPPRA Website (www.pprasindh.gov.pk) SPPRA Sr. No 35425
6. Total Bid Documents Sold : 03 Nos
7. Total Bids Received : 03 Nos
8. Technical Bid Opening Date (if applicable) Not Applicable
9. No of Bid technically qualified (if applicable) Not Applicable
10. Bids Rejected Nil
11. Financial Bid Opening Date : 15.12.2017
12. Bid Evolution Report :-

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/rejection	Remarks
1	M/S S.M Builders	0.25 % Below the S.R (Rs. 805,765) + Rs. 189,454/- (O.R) T. Amount = Rs. 995,129/-	1 st	10,00,000/-	Bid accepted due to lowest & in order	Bidding process valid
2	M/S Bhatti Enterprises	0.15 % Below the S.R (Rs. 806,572) + Rs. 189,510/- (O.R) T. Amount = 996,082/-	2 nd	10,00,000/-	Bid accepted due to lowest & in order	Bidding process valid
3	M/s Ahmed & Co	0.20 % Below the S.R (Rs. 806,168) + Rs. 190,110/- (O.R) T. Amount = 996,278/-	3 rd	10,00,000/-	Bid accepted due to lowest & in order	Bidding process valid

M/s S.M Builders 1st lowest as a successful Bidder


MOHAMMAD ANWER KHAN
Asst. Ex. Engineer (Parks)
DMC (South)-Karachi


WASEEM AHMED
Asst. Ex. Engineer
District Council Karachi



SIKANDER ALI
Director Parks & Recreation
DMC (South)-Karachi


BID EVALUATION REPORT

1. Name of Procuring Agency: DISTRICIT MUNICIPAL CORPORATION SOUTH-KARACHI
2. Tender Reference No : NIT NO. DIR/P&R/DMC/S/ 471/17, dated 27.11.2017 (Work at Sr. NO.02)
3. Tender Description / Name of Work/Item: Repair/Maintenance of Side Belt at Shah Abdul Latif Bhattai Road, DMC (South).
4. Method of Procurement : SINGLE STAGE-ONE ENVELOPE PROCEDURE
5. Tender Published : SPPRA Website (www.pprasindh.gov.pk) SPPRA Sr. No 35425
6. Total Bid Documents Sold : 03 Nos
7. Total Bids Received : 03 Nos
8. Technical Bid Opening Date (if applicable) Not Applicable
9. No of Bid technically qualified (if applicable) Not Applicable
10. Bids Rejected Nil
11. Financial Bid Opening Date : 15.12.2017
12. Bid Evolution Report :-

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/rejection	Remarks
1	M/s ADK Const	0.11 % Below the S.R (Rs. 705,282) + Rs. 290,850/- (O.R) T. Amount = 996,132/-	1 st	10,00,000/-	Bid accepted due to lowest & in order	Bidding process valid
2	M/s K. Khan & Co	0.08 % Below the S.R (Rs. 705,494) + Rs. 291,390/- (O.R) T. Amount = 996,884/-	2 nd	10,00,000/-	Bid accepted due to lowest & in order	Bidding process valid
3	M/s F.J Construction Co	0.10 % Below the S.R (Rs. 705,353) + Rs. 291,750/- (O.R) T. Amount = 997,103/-	3 rd	10,00,000/-	Bid accepted due to lowest & in order	Bidding process valid

M/s ADK Const 1st lowest as a successful Bidder


MOHAMMAD ANWER KHAN
 Asst. Ex. Engineer (Parks)
 DMC (South)-Karachi


WASEEM AHMED
 Asst. Ex. Engineer
 District Council Karachi



SIKANDER ALI
 Director Parks & Recreation
 DMC (South)-Karachi


BID EVALUATION REPORT

1. Name of Procuring Agency: DISTRICIT MUNICIPAL CORPORATION SOUTH-KARACHI
2. Tender Reference No : NIT NO. DIR/P&R/DMC/S/ 471/17, dated 27.11.2017 (Work at Sr. NO.03)
3. Tender Description / Name of Work/Item: Repair/Maintenance of Gizri Play Ground Clifton Zone, DMC (South)
4. Method of Procurement : SINGLE STAGE-ONE ENVELOPE PROCEDURE
5. Tender Published : SPPRA Website (www.pprasindh.gov.pk) SPPRA Sr. No 35425
6. Total Bid Documents Sold : 03 Nos
7. Total Bids Received : 03 Nos
8. Technical Bid Opening Date (if applicable) Not Applicable
9. No of Bid technically qualified (if applicable) Not Applicable
10. Bids Rejected Nil
11. Financial Bid Opening Date : 15.12.2017
12. Bid Evolution Report :-

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/rejection	Remarks
1	M/s Bhatti Enterprises	0.05 % Below the S.R (Rs. 997,563) T. Amount = Rs. 997,563/-	1 st	10,00,000/-	Bid accepted due to lowest & in order	Bidding process valid
2	M/s Ahmed & Co	0.08 % Below the S.R (Rs. 998,860) T. Amount = Rs. 998,860/-	2 nd	10,00,000/-	Bid accepted due to lowest & in order	Bidding process valid
3	M/s Kashif Builders	0.10 % Below the S.R Rs. 999,060) T. Amount = Rs. 999,060/-	3 rd	10,00,000/-	Bid accepted due to lowest & in order	Bidding process valid

M/s Bhatti Enterprises 1st lowest as a successful Bidder


MOHAMMAD ANWER KHAN
Asst. Ex. Engineer (Parks)
DMC (South)-Karachi


WASEEM AHMED
Asst. Ex. Engineer
District Council Karachi



SIKANDER ALI
Director Parks & Recreation
DMC (South)-Karachi


BID EVALUATION REPORT


1. Name of Procuring Agency: DISTRICIT MUNICIPAL CORPORATION SOUTH-KARACHI
2. Tender Reference No : NIT NO. DIR/P&R/DMC/S/ 471/17, dated 27.11.2017 (Work at Sr. NO.04)
3. Tender Description / Name of Work/Item: P/L MORRUM/KHAKHA FOR PLAY GROUNDS OF CLIFTON ZONE, DMC (SOUTH).
4. Method of Procurement : SINGLE STAGE-ONE ENVELOPE PROCEDURE
5. Tender Published : SPPRA Website (www.pprasindh.gov.pk) SPPRA Sr. No 35425
6. Total Bid Documents Sold : 03 Nos
7. Total Bids Received : 03 Nos
8. Technical Bid Opening Date (if applicable) Not Applicable
9. No of Bid technically qualified (if applicable) Not Applicable
10. Bids Rejected Nil
11. Financial Bid Opening Date : 15.12.2017
12. Bid Evolution Report :-

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/rejection	Remarks
1	M/s S. M Builders	Rs. 999,299/- (O.R) T. Amount= Rs. 999,299/-	1 st	10,00,000/-	Bid accepted due to lowest & in order	Bidding process valid
2	M/s Ovais & Bilal Ent	Rs. 999,499/- (O.R) T. Amount= Rs. 999,499/-	2 nd	10,00,000/-	Bid accepted due to lowest & in order	Bidding process valid
3	M/s Bhatti Enterprises	Rs. 999,898/- (O.R) T. Amount= Rs. 999,898/-	3 rd	10,00,000/-	Bid accepted due to lowest & in order	Bidding process valid

M/s S.M Builders 1st lowest as a successful Bidder


MOHAMMAD ANWER KHAN
Asst. Ex. Engineer (Parks)
DMC (South)-Karachi


WASEEM AHMED
Asst. Ex. Engineer
District Council Karachi



SIKANDER ALI
Director Parks & Recreation
DMC (South)-Karachi


BID EVALUATION REPORT


1. Name of Procuring Agency: DISTRICIT MUNICIPAL CORPORATION SOUTH-KARACHI
2. Tender Reference No : NIT NO. DIR/P&R/DMC/S/ 471/17, dated 27.11.2017 (Work at Sr. NO.05)
3. Tender Description / Name of Work/Item: SUPPLY OF SEASONAL SEED (WINTER) FOR DIFFERENT AREAS OF CLIFTON & CITY ZONE, DMC (SOUTH).
4. Method of Procurement : SINGLE STAGE-ONE ENVELOPE PROCEDURE
5. Tender Published : SPPRA Website (www.pprasindh.gov.pk) SPPRA Sr. No 35425
6. Total Bid Documents Sold : 03 Nos
7. Total Bids Received : 03 Nos
8. Technical Bid Opening Date (if applicable) Not Applicable
9. No of Bid technically qualified (if applicable) Not Applicable
10. Bids Rejected Nil
11. Financial Bid Opening Date : 15.12.2017
12. Bid Evolution Report :-

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/rejection	Remarks
1	M/s K. Khan & Co	Rs. 998,617/- (O.R) T. Amount= Rs. 998,617/-	1 st	10,00,000/-	Bid accepted due to lowest & in order	Bidding process valid
2	M/s Ahmed & Co	Rs. 999,215/- (O.R) T. Amount= Rs. 999,215/-	2 nd	10,00,000/-	Bid accepted due to lowest & in order	Bidding process valid
3	M/s FJ Construction Co	Rs. 999,883/- (O.R) T. Amount= Rs. 999,883/-	3 rd	10,00,000/-	Bid accepted due to lowest & in order	Bidding process valid

M/s K. Khan & Co 1st lowest as a successful Bidder


MOHAMMIAD ANWER KHAN
Asst. Ex. Engineer (Parks)
DMC (South)-Karachi


WASEEM AHMED
Asst. Ex. Engineer
District Council Karachi



SIKANDER ALI
Director Parks & Recreation
DMC (South)-Karachi


BID EVALUATION REPORT

1. Name of Procuring Agency: DISTRICIT MUNICIPAL CORPORATION SOUTH-KARACHI
2. Tender Reference No : NIT NO. DIR/P&R/DMC/S/ 471/17, dated 27.11.2017 (Work at Sr. NO.06)
3. Tender Description / Name of Work/Item: IMPROVEMENT OF NURSERY IN CLIFTON, DMC (SOUTH)
4. Method of Procurement : SINGLE STAGE-ONE ENVELOPE PROCEDURE
5. Tender Published : SPPRA Website (www.pprasindh.gov.pk) SPPRA Sr. No 35425
6. Total Bid Documents Sold : 03 Nos
7. Total Bids Received : 03 Nos
8. Technical Bid Opening Date (if applicable) Not Applicable
9. No of Bid technically qualified (if applicable) Not Applicable
10. Bids Rejected Nil
11. Financial Bid Opening Date : 15.12.20 17
12. Bid Evolution Report :-

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/rejection	Remarks
1	M/s ADK Construction	Rs. 998,600/- (O.R) T. Amount= Rs. 998,600/-	1 st	10,00,000/-	Bid accepted due to lowest & in order	Bidding process valid
2	M/s K. Khan & Co	Rs. 998,900/- (O.R) T. Amount= Rs. 998,900/-	2 nd	10,00,000/-	Bid accepted due to lowest & in order	Bidding process valid
3	M/s Bhatti Enterprises	Rs. 999,400/- (O.R) T. Amount= Rs. 999,500/-	3 rd	10,00,000/-	Bid accepted due to lowest & in order	Bidding process valid

M/s ADK Construction 1st lowest as a successful Bidder


MOHAMMAD ANWER KHAN
Asst. Ex. Engineer (Parks)
DMC (South)-Karachi


WASEEM AHMED
Asst. Ex. Engineer
District Council Karachi



SIKANDER ALI
Director Parks & Recreation
DMC (South)-Karachi


BID EVALUATION REPORT

1. Name of Procuring Agency: DISTRICIT MUNICIPAL CORPORATION SOUTH-KARACHI
2. Tender Reference No : NIT NO. DIR/P&R/DMC/S/ 471/17, dated 27.11.2017 (Work at Sr. NO.07)
3. Tender Description / Name of Work/Item: DEVELOPMENT OF GREEN BELT AT WALI MOHAMMAD HAJI YAQOOB SCHOOL OFF HAJI PIR MOHAMMAD ROAD LYARI ZONE, DMC (SOUTH)
4. Method of Procurement : SINGLE STAGE-ONE ENVELOPE PROCEDURE
5. Tender Published : SPPRA Website (www.pprasindh.gov.pk) SPPRA Sr. No 35425
6. Total Bid Documents Sold : 03 Nos
7. Total Bids Received : 03 Nos
8. Technical Bid Opening Date (if applicable) Not Applicable
9. No of Bid technically qualified (if applicable) Not Applicable
10. Bids Rejected Nil
11. Financial Bid Opening Date : 15.12.20 17
12. Bid Evolution Report :-

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/rejection	Remarks
1	M/s K. Khan & Co	0.10 % Below the S.R Rs. 746,762) + Rs. 251,000/- (O.R) T. Amount = 997,762/-	1 st	10,00,000/-	Bid accepted due to lowest & in order	Bidding process valid
2	M/s ADK Construction	0.25 % Below the S.R (Rs. 745,641) + Rs. 252,250/- (O.R) T. Amount = 997,891/-	2 nd	10,00,000/-	Bid accepted due to lowest & in order	Bidding process valid
3	M/s Kashif Builders	0.12 % Below the S.R (Rs. 746,613) + Rs. 251,625/- (O.R) T. Amount = 998,238/-	3 rd	10,00,000/-	Bid accepted due to lowest & in order	Bidding process valid

M/s K. Khan & Co 1st lowest as a successful Bidder


MOHAMMAD ANWER KHAN
Asst. Ex. Engineer (Parks)
DMC (South)-Karachi


WASEEM AHMED
Asst. Ex. Engineer
District Council Karachi



SIKANDER ALI
Director Parks & Recreation
DMC (South)-Karachi


BID EVALUATION REPORT


1. Name of Procuring Agency: DISTRICIT MUNICIPAL CORPORATION SOUTH-KARACHI
2. Tender Reference No : NIT NO. DIR/P&R/DMC/S/ 471/17, dated 27.11.2017 (Work at Sr. NO.08)
3. Tender Description / Name of Work/Item: P/F Dot Palm Trees at Shah Abdul Latif Bhattai Road Lyari Division, DMC (South).
4. Method of Procurement : SINGLE STAGE-ONE ENVELOPE PROCEDURE
5. Tender Published : SPPRA Website (www.pprasinhd.gov.pk) SPPRA Sr. No 35425
6. Total Bid Documents Sold : 04 Nos
7. Total Bids Received : 04 Nos
8. Technical Bid Opening Date (if applicable) Not Applicable
9. No of Bid technically qualified (if applicable) Not Applicable
10. Bids Rejected Nil
11. Financial Bid Opening Date : 15.12.20 17
12. Bid Evolution Report :-

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/rejection	Remarks
1	M/s ADK Construction	Rs. 998,760/- (O.R) T. Amount= Rs. 998,760/-	1 st	10,00,000/-	Bid accepted due to lowest & in order	Bidding process valid
2	M/s FJ Construction Co	Rs. 999,600/- (O.R) T. Amount= Rs. 999,600/-	2 nd	10,00,000/-	Bid accepted due to lowest & in order	Bidding process valid
3	M/s Ovais & Bilal Ent	Rs. 999,810/- (O.R) T. Amount= Rs. 999,810/-	3 rd	10,00,000/-	Bid accepted due to lowest & in order	Bidding process valid
4	M/s K. Khan & Co	Rs. 999,915/- (O.R) T. Amount= Rs. 999,915/-	4 th	10,00,000/-	Bid accepted due to lowest & in order	Bidding process valid

M/s ADK Construction 1st lowest as a successful Bidder


MOHAMMAD ANWER KHAN
 Asst. Ex. Engineer (Parks)
 DMC (South)-Karachi


WASEEM AHMED
 Asst. Ex. Engineer
 District Council Karachi



SIKANDER ALI
 Director Parks & Recreation
 DMC (South)-Karachi


BID EVALUATION REPORT


1. Name of Procuring Agency: DISTRICIT MUNICIPAL CORPORATION SOUTH-KARACHI
2. Tender Reference No : NIT NO. DIR/P&R/DMC/S/ 471/17, dated 27.11.2017 (Work at Sr. NO.09)
3. Tender Description / Name of Work/Item: DEVELOPMENT OF CENTRE MEDIAN OF SEA VIEW ROAD
CLIFTON, DMC (SOUTH).
4. Method of Procurement : SINGLE STAGE-ONE ENVELOPE PROCEDURE
5. Tender Published : SPPRA Website (www.pprasinhd.gov.pk) SPPRA Sr. No 35425
6. Total Bid Documents Sold : 03 Nos
7. Total Bids Received : 03 Nos
8. Technical Bid Opening Date (if applicable) Not Applicable
9. No of Bid technically qualified (if applicable) Not Applicable
10. Bids Rejected Nil
11. Financial Bid Opening Date : 15.12.20 17
12. Bid Evolution Report :-

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/rejection	Remarks
1	M/s K. Khan & Co	1.75 % Below the S.R Rs. 133,249) + Rs. 846,010/- (O.R) T. Amount = 997,259/-	1 st	10,00,000/-	Bid accepted due to lowest & in order	Bidding process valid
2	M/s ADK Construction	1.25 % Below the S.R (Rs. 133,927) + Rs. 846,892/- (O.R) T. Amount = 998,819/-	2 nd	10,00,000/-	Bid accepted due to lowest & in order	Bidding process valid
3	M/s Kashif Builders	1. % Below the S.R (Rs. 134,266) + Rs. 864,640/- (O.R) T. Amount = 998,906/-	3 rd	10,00,000/-	Bid accepted due to lowest & in order	Bidding process valid

M/s K. Khan & Co 1st lowest as a successful Bidder


MOHAMMAD ANWER KHAN
 Asst. Ex. Engineer (Parks)
 DMC (South)-Karachi


WASEEM AHMED
 Asst. Ex. Engineer
 District Council Karachi



SIKANDER ALI
 Director Parks & Recreation
 DMC (South)-Karachi


BID EVALUATION REPORT

1. Name of Procuring Agency: DISTRICIT MUNICIPAL CORPORATION SOUTH-KARACHI
2. Tender Reference No : NIT NO. DIR/P&R/DMC/S/ 471/17, dated 27.11.2017 (Work at Sr. NO.10)
3. Tender Description / Name of Work/Item: REPAIR/MAINTENANCE OF ROUND ABOUT AT SPENCER EYE HOSPITAL SADDAR ZONE, DMC (SOUTH).
4. Method of Procurement : SINGLE STAGE-ONE ENVELOPE PROCEDURE
5. Tender Published : SPPRA Website (www.pprasindh.gov.pk) SPPRA Sr. No 35425
6. Total Bid Documents Sold : 04 Nos
7. Total Bids Received : 04 Nos
8. Technical Bid Opening Date (if applicable) Not Applicable
9. No of Bid technically qualified (if applicable) Not Applicable
10. Bids Rejected Nil
11. Financial Bid Opening Date : 15.12.20 17
12. Bid Evolution Report :-

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/rejection	Remarks
1	M/s FJ Construction Co	0.10 % Below the S.R (Rs. 926,650) + Rs. 72,500/- (O.R) T. Amount = 998,150/-	1 st	10,00,000/-	Bid accepted due to lowest & in order	Bidding process valid
2	M/s Bhatti Enterprises	0.05 % Below the S.R (Rs. 927,318) + Rs. 70,900/- (O.R) T. Amount = 998,218/-	2 nd	10,00,000/-	Bid accepted due to lowest & in order	Bidding process valid
3	M/s Ovais & Bilal Ent	0.18 % Below the S.R Rs. 926,577) + Rs. 72,900/- (O.R) T. Amount = 997,809/-	3 rd	10,00,000/-	Bid accepted due to lowest & in order	Bidding process valid
4	M/s Kashif Builders	0.18 % Below the S.R (Rs. 926,577) + Rs. 73,300/- (O.R) T. Amount = 999,877/-	4 th	10,00,000/-	Bid accepted due to lowest & in order	Bidding process valid

M/s FJ Construction Co 1st lowest as a successful Bidder


MOHAMMAD ANWER KHAN
 Asst. Ex. Engineer (Parks)
 DMC (South)-Karachi


WASEEM AHMED
 Asst. Ex. Engineer
 District Council Karachi



SIKANDER ALI
 Director Parks & Recreation
 DMC (South)-Karachi


BID EVALUATION REPORT


1. Name of Procuring Agency: DISTRICIT MUNICIPAL CORPORATION SOUTH-KARACHI
2. Tender Reference No : NIT NO. DIR/P&R/DMC/S/ 471/17, dated 27.11.2017 (Work at Sr. NO.11)
3. Tender Description / Name of Work/Item: REPAIR/MAINTENANCE OF JINNAH FOUNTAIN NEAR ZAINAB MARKET SADDAR ZONE, DMC (SOUTH).
4. Method of Procurement : SINGLE STAGE-ONE ENVELOPE PROCEDURE
5. Tender Published : SPPRA Website (www.pprasindh.gov.pk) SPPRA Sr. No 35425
6. Total Bid Documents Sold : 03 Nos
7. Total Bids Received : 03 Nos
8. Technical Bid Opening Date (if applicable) Not Applicable
9. No of Bid technically qualified (if applicable) Not Applicable
10. Bids Rejected Nil
11. Financial Bid Opening Date : 15.12.20 17
12. Bid Evolution Report :-

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/rejection	Remarks
1	M/s Ovais & Bilal Ent	Rs. 999,160/- (O.R) T. Amount= Rs. 999,160/-	1 st	10,00,000/-	Bid accepted due to lowest & in order	Bidding process valid
2	M/s Ahmed & Co	Rs. 999,328/- (O.R) T. Amount= Rs. 999,328/-	2 nd	10,00,000/-	Bid accepted due to lowest & in order	Bidding process valid
3	M/s FJ Construction Co	Rs. 999,580/- (O.R) T. Amount= Rs. 999,580/-	3 rd	10,00,000/-	Bid accepted due to lowest & in order	Bidding process valid

M/s Ovais & Bilal Ent 1st lowest as a successful Bidder


MOHAMMAD ANWER KHAN
Asst. Ex. Engineer (Parks)
DMC (South)-Karachi


WASEEM AHMED
Asst. Ex. Engineer
District Council Karachi



SIKANDER ALI
Director Parks & Recreation
DMC (South)-Karachi


BID EVALUATION REPORT


1. Name of Procuring Agency: DISTRICIT MUNICIPAL CORPORATION SOUTH-KARACHI
2. Tender Reference No : NIT NO. DIR/P&R/DMC/S/ 471/17, dated 27.11.2017 (Work at Sr. NO.12)
3. Tender Description / Name of Work/Item: REPAIR/MAINTENANCE OF KASHTI CHOWK FAQIR
MOHAMMAD DURRA KHAN ROAD, LYARI KARACHI
4. Method of Procurement : SINGLE STAGE-ONE ENVELOPE PROCEDURE
5. Tender Published : SPPRA Website (www.pprasindh.gov.pk) SPPRA Sr. No 35425
6. Total Bid Documents Sold : 03 Nos
7. Total Bids Received : 03 Nos
8. Technical Bid Opening Date (if applicable) Not Applicable
9. No of Bid technically qualified (if applicable) Not Applicable
10. Bids Rejected Nil
11. Financial Bid Opening Date : 15.12.20 17
12. Bid Evolution Report :-

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/rejection	Remarks
1	M/s Kashif Builders	0.30 % Below the S.R Rs. 895,979) + Rs. 102,880/- (O.R) T. Amount = 998,859/-	1 st	10,00,000/-	Bid accepted due to lowest & in order	Bidding process valid
2	M/s Bhatti Enterprises	0.20 % Below the S.R (Rs. 896,878) + Rs. 102,395/- (O.R) T. Amount = 999,273/-	2 nd	10,00,000/-	Bid accepted due to lowest & in order	Bidding process valid
3	M/s S.M Builders	0.15 % Below the S.R Rs. 897,327) + Rs. 101,910/- (O.R) T. Amount = 999,237/-	3 rd	10,00,000/-	Bid accepted due to lowest & in order	Bidding process valid

M/s Kashif Builders 1st lowest as a successful Bidder


MOHAMMAD ANWER KHAN
Asst. Ex. Engineer (Parks)
DMC (South)-Karachi


WASEEM AHMED
Asst. Ex. Engineer
District Council Karachi



SIKANDER ALI
Director Parks & Recreation
DMC (South)-Karachi


BID EVALUATION REPORT

1. Name of Procuring Agency: DISTRICIT MUNICIPAL CORPORATION SOUTH-KARACHI
2. Tender Reference No : NIT NO. DIR/P&R/DMC/S/ 471/17, dated 27.11.2017 (Work at Sr. NO.13)
3. Tender Description / Name of Work/Item: **IMPROVEMENT OF FOUNTAIN AT BOAT BASIN ROUND ABOUT CLIFTON DMC (SOUTH).**
4. Method of Procurement : SINGLE STAGE-ONE ENVELOPE PROCEDURE
5. Tender Published : SPPRA Website (www.pprasindh.gov.pk) SPPRA Sr. No 35425
6. Total Bid Documents Sold : 03 Nos
7. Total Bids Received : 03 Nos
8. Technical Bid Opening Date (if applicable) Not Applicable
9. No of Bid technically qualified (if applicable) Not Applicable
10. Bids Rejected Nil
11. Financial Bid Opening Date : 15.12.20 17
12. Bid Evolution Report :-

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/rejection	Remarks
1	M/s S.M Builders	1 % Below the S.R (Rs. 206,871) + Rs. 790,539/- (O.R) T. Amount = 997,410/-	1 st	10,00,000/-	Bid accepted due to lowest & in order	Bidding process valid
2	M/s Bhatti Enterprises	1.5 % Below the S.R (Rs. 212,095) + Rs. 785,530/- (O.R) T. Amount = 997,634/-	2 nd	10,00,000/-	Bid accepted due to lowest & in order	Bidding process valid
3	M/s Kashif Builders	2 % Below the S.R Rs. 213,140) + Rs. 785,539/- (O.R) T. Amount = 998,679/-	3 rd	10,00,000/-	Bid accepted due to lowest & in order	Bidding process valid

M/s S.M Builders 1st lowest as a successful Bidder


MOHAMMAD ANWER KHAN
 Asst. Ex. Engineer (Parks)
 DMC (South)-Karachi


WASEEM AHMED
 Asst. Ex. Engineer
 District Council Karachi


SIKANDER ALI
 Director Parks & Recreation
 DMC (South)-Karachi

MINUTES OF THE MEETING OF PROCUREMENT COMMITTEE
PARKS & RECREATION DEPARTMENT, D.M.C (SOUTH) REGARDING
OPENING OF THE NIT No: DIR/P&R/DMC/S/471/2017 dated: 27.11.2017
(SPPRA SR. NO-35425)

A meeting of procurement Committee, District Municipal Corporation (South) Karachi held on 15.12.2017 at 2:30 pm in the office of Director Parks & Recreation D.M.C (South), at 1st Floor Education Building, Mohammad Bin Qasim Road, Fresco Chowk, Karachi, for opening the tenders of NIT No. DIR/P&R/DMC/S/471/2017, dated: 27.11.2017. The following attended the meeting.

1. Asst. Executive Engineer, P&R DMC (South).
2. Asst. Executive Engineer, District Council, Karachi.
3. Director Parks & Recreation, DMC (South).

AGENDA

To open the tenders/bids of NIT No. DIR/P&R/DMC/S/471/2017, dated: 27.11.2017 (13 Nos works) which opening date was fixed on.15.12.2017.

PROCEEDING.

Meeting commence in the Name of ALLAH, after that the procurement Committee, DMC (South), commenced the proceed of opening the Tenders/Bids in the presence of all Bidders.

- i. The seal of Tender Box removed and all tenders/bids have been counted in the presence of all the contractor On.15.12.2017 at 02:30 pm.
- ii. The procurement Committee commenced the Bids/Tenders opening procure and open the tenders one by one and the relevant details i.e. the name of work, name of Bidder, total amount of each bid offered /quoted by the contractor of each offered items and percentage above/below on schedule items and circle the same rates/amount and all the Members of procurement Committee signed each and every page of Financial proposal and amount of call deposit/pay orders of Earnest Money and Name of Bank read out aloud and recorded against each Bid/Tenders in the Bid Opening Sheet and all Members of Procurement Committee Signed the Bid Opening Sheet after completion the bidding process (Bid Opening Sheet placed below).

Contd on P/2.....

- iii. All Contractor/Bidders have signed on the Attendance Sheet (for evidence, copy placed below).



DIRECTOR
PARKS & RECREATION
D.M.C (SOUTH)


Copy to Director SPPRA ENF-1.

Enclosed.

(Bid Opening Sheet)

(Contractor's Attendance Sheet)


MOHAMMAD ANWER KHAN
Asst. Ex. Engineer (Parks)
DMC (South)-Karachi


WASEEM AHMED
Asst. Ex. Engineer
District Council Karachi


SIKANDER ALI
Director Parks & Recreation
DMC (South)-Karachi

BID OPENING SHEET OF NIT NO: DIR/P&R/DMC/S/471/2017, DATED: 27.11.2017
(SPPRA SR. NO-35425)

The date of opening of above mentioned NIT was fixed on. 15.12.2017 at 02:30 pm in the office of the Director Parks & Recreation, DMC (South), Karachi at 1ST Floor, Education Building, Mohammad Bin Qasim Road, Fresco Chowk, Karachi, in the presences of all Bidder, detail work/item wise given as under:-

Work No.01. CONSTRUCTION OF SEPTIC TANK FOR SEWERAGE WATER AT ST-07, CLIFTON, DMC (SOUTH)

<u>Sr.</u>	<u>Name of Firm/Bidder</u>	<u>Cost Offered by the Bidder.</u>	<u>Ranking in Terms of cost</u>	<u>Pay order No and amount of Earnest Money.</u>	<u>Name of Bank</u>	<u>Over writing or cutting</u>	<u>Remarks.</u>
1-	M/S S.M Builders	0.25 % Below the S.R (Rs. 805,765) + Rs. 189,454/- (O.R) T. Amount = Rs. 995,129/-	1/3	P. o.No. 05961644 Rs.20,000/-	United Bank Limited	No over writing/cutting.	Bid valid as per Bidding Terms & Condition.
2-	M/S Bhatti Enterprises	0.15 % Below the S.R (Rs. 806,572) + Rs. 189,510/- (O.R) T. Amount = 996,082/-	2/3	P. o.No. 00007032 Rs.20,000/-	Bank Al-Falah Limited	No over writing/cutting.	Bid valid as per Bidding Terms & Condition.
3-	M/s Ahmed & Co	0.20 % Below the S.R (Rs. 806,168) + Rs. 190,110/- (O.R) T. Amount = 996,278/-	3/3	P. o.No.00007033 Rs.20,000/-	Bank Al-Falah Limited	No over writing/cutting.	Bid valid as per Bidding Terms & Condition.


MOHAMMAD ANWER KHAN
 Asst. Ex. Engineer (Parks)
 DMC (South)-Karachi


WASEEM AHMED
 Asst. Ex. Engineer
 District Council Karachi


SIKANDER ALI
 Director Parks & Recreation
 DMC (South)-Karachi

Work No.02. REPAIR/MAINTENANCE OF SIDE BELT AT SHAH ABDUL LATIF BHITTAI ROAD, DMC (SOUTH).

<u>Sr.</u>	<u>Name of Firm/Bidder</u>	<u>Cost Offered by the Bidder.</u>	<u>Ranking in Terms of cost</u>	<u>Pay order No and amount of Earnest Money.</u>	<u>Name of Bank</u>	<u>Over writing or cutting</u>	<u>Remarks.</u>
1-	M/s ADK Const	0.11 % Below the S.R (Rs. 705,282) + Rs. 290,850/- (O.R) T. Amount = 996,132/-	1/3	P. o.No. 00357547 Rs.20,000/-	JS Bank Limited	No over writing/cutting.	Bid valid as per Bidding Terms & Condition.
2-	M/s K. Khan & Co	0.08 % Below the S.R (Rs. 705,494) + Rs. 291,390/- (O.R) T. Amount = 996,884/-	2/3	P. o.No.00357549 Rs.20,000/-	JS Bank Limited	No over writing/cutting.	Bid valid as per Bidding Terms & Condition.
3-	M/s F.J Construction Co	0.10 % Below the S.R (Rs. 705,353) + Rs. 291,750/- (O.R) T. Amount = 997,103/-	3/3	P. o.No.12860257 Rs.20,000/-	United Bank Limited	No over writing/cutting.	Bid valid as per Bidding Terms & Condition.


MOHAMMMAD ANWER KHAN
 Asst. Ex. Engineer (Parks)
 DMC (South)-Karachi


WASEEM AHMED
 Asst. Ex. Engineer
 District Council Karachi



SIKANDER ALI
 Director Parks & Recreation
 DMC (South)-Karachi

Work No.03. REPAIR/MAINTENANCE OF GIZRI PLAY GROUND CLIFTON ZONE, DMC (SOUTH)

<u>Sr.</u>	<u>Name of Firm/Bidder</u>	<u>Cost Offered by the Bidder.</u>	<u>Ranking in Terms of cost</u>	<u>Pay order No and amount of Earnest Money.</u>	<u>Name of Bank</u>	<u>Over writing or cutting</u>	<u>Remarks.</u>
1-	M/s Bhatti Enterprises	0.05 % Below the S.R (Rs. 997,563) T. Amount = Rs. 997,563/-	1/3	P. o.No. 05961647 Rs.20,000/-	United Bank Limited	No over writing/cutting.	Bid valid as per Bidding Terms & Condition.
2-	M/s Ahmed & Co	0.08 % Below the S.R (Rs. 998,860) T. Amount = Rs. 998,860/-	2/3	P. o.No.00007037 Rs.20,000/-	Bank Al-Falah Limited	No over writing/cutting.	Bid valid as per Bidding Terms & Condition.
3-	M/s Kashif Builders	0.10 % Below the S.R Rs. 999,060) T. Amount = Rs. 999,060/-	3/3	P. o.No.00518702 Rs.20,000/-	Sindh Bank Limited	No over writing/cutting.	Bid valid as per Bidding Terms & Condition.



MOHAMMAD ANWER KHAN
 Asst. Ex. Engineer (Parks)
 DMC (South)-Karachi


WASEEM AHMED
 Asst. Ex. Engineer
 District Council Karachi



SIKANDER ALI
 Director Parks & Recreation
 DMC (South)-Karachi

Work No.04. P/L MORRUM/KHAKHA FOR PLAY GROUNDS OF CLIFTON ZONE, DMC (SOUTH).

<u>Sr.</u>	<u>Name of Firm/Bidder</u>	<u>Cost Offered by the Bidder.</u>	<u>Ranking in Terms of cost</u>	<u>Pay order No and amount of Earnest Money.</u>	<u>Name of Bank</u>	<u>Over writing or cutting</u>	<u>Remarks.</u>
1-	M/s S. M Builders	Rs. 999,299/- (O.R) T. Amount= Rs. 999,299/-	1/3	P. o.No. 00552021 Rs.20,000/-	Sindh Bank Limited	No over writing/cutting.	Bid valid as per Bidding Terms & Condition.
2-	M/s Ovais & Bilal Ent	Rs. 999,499/- (O.R) T. Amount= Rs. 999,499/-	2/3	P. o.No.00007036 Rs.20,000/-	Bank Al-Falah Limited	No over writing/cutting.	Bid valid as per Bidding Terms & Condition.
3-	M/s Bhatti Enterprises	Rs. 999,898/- (O.R) T. Amount= Rs. 999,898/-	3/3	P. o.No.03835037 Rs.20,000/-	Meezan Bank Limited	No over writing/cutting.	Bid valid as per Bidding Terms & Condition.



MOHAMMAD ANWER KHAN
 Asst. Ex. Engineer (Parks)
 DMC (South)-Karachi


WASEEM AHMED
 Asst. Ex. Engineer
 District Council Karachi


SIKANDER ALI
 Director Parks & Recreation
 DMC (South)-Karachi

Work No.05. SUPPLY OF SEASONAL SEED (WINTER) FOR DIFFERENT AREAS OF CLIFTON & CITY ZONE, DMC (SOUTH).

<u>Sr.</u>	<u>Name of Firm/Bidder</u>	<u>Cost Offered by the Bidder.</u>	<u>Ranking in Terms of cost</u>	<u>Pay order No and amount of Earnest Money.</u>	<u>Name of Bank</u>	<u>Over writing or cutting</u>	<u>Remarks.</u>
1-	M/s K. Khan & Co	Rs. 998,617/- (O.R) T. Amount= Rs. 998,617/-	1/3	P. o.No. 00357548 Rs.20,000/-	JS Bank Limited	No over writing/cutting.	Bid valid as per Bidding Terms & Condition.
2-	M/s Ahmed & Co	Rs. 999,215/- (O.R) T. Amount= Rs. 999,215/-	2/3	P. o.No.00357558 Rs.20,000/-	JS Bank Limited	No over writing/cutting.	Bid valid as per Bidding Terms & Condition.
3-	M/s FJ Construction Co	Rs. 999,883/- (O.R) T. Amount= Rs. 999,883/-	3/3	P. o.No.03835036 Rs.20,000/-	Meezan Bank Limited	No over writing/cutting.	Bid valid as per Bidding Terms & Condition.


MOHAMMMAD ANWER KHAN
Asst. Ex. Engineer (Parks)
DMC (South)-Karachi


WASEEM AHMED
Asst. Ex. Engineer
District Council Karachi


SIKANDER ALI
Director Parks & Recreation
DMC (South)-Karachi

Work No.06. IMPROVEMENT OF NURSERY IN CLIFTON, DMC (SOUTH)

<u>Sr.</u>	<u>Name of Firm/Bidder</u>	<u>Cost Offered by the Bidder.</u>	<u>Ranking in Terms of cost</u>	<u>Pay order No and amount of Earnest Money.</u>	<u>Name of Bank</u>	<u>Over writing or cutting</u>	<u>Remarks.</u>
1-	M/s ADK Construction	Rs. 998,600/- (O.R) T. Amount= Rs. 998,600/-	1/3	P. o.No. 00357559 Rs.20,000/-	JS Bank Limited	No over writing/cutting.	Bid valid as per Bidding Terms & Condition.
2-	M/s K. Khan & Co	Rs. 998,900/- (O.R) T. Amount= Rs. 998,900/-	2/3	P. o.No.00357538 Rs.20,000/-	JS Bank Limited	No over writing/cutting.	Bid valid as per Bidding Terms & Condition.
3-	M/s Bhatti Enterprises	Rs. 999,400/- (O.R) T. Amount= Rs. 999,500/-	3/3	P. o.No.03835035 Rs.20,000/-	Meezan Bank Limited	No over writing/cutting.	Bid valid as per Bidding Terms & Condition.


MOHAMMAD ANWER KHAN
 Asst. Ex. Engineer (Parks)
 DMC (South)-Karachi


WASEEM AHMED
 Asst. Ex. Engineer
 District Council Karachi



SIKANDER ALI
 Director Parks & Recreation
 DMC (South)-Karachi

Work No.07 DEVELOPMENT OF GREEN BELT AT WALI MOHAMMAD HAJI YAQOOB SCHOOL OFF HAJI PIR MOHAMMAD ROAD LYARI ZONE, DMC (SOUTH)

<u>Sr.</u>	<u>Name of Firm/Bidder</u>	<u>Cost Offered by the Bidder.</u>	<u>Ranking in Terms of cost</u>	<u>Pay order No and amount of Earnest Money.</u>	<u>Name of Bank</u>	<u>Over writing of cutting</u>	<u>Remarks.</u>
1-	M/s K. Khan & Co	0.10 % Below the S.R Rs. 746,762) + Rs. 251,000/- (O.R) T. Amount = 997,762/-	1/3	P. o.No. 00357537 Rs.20,000/-	JS Bank Limited	No over writing/cutting.	Bid valid as per Bidding Terms & Condition.
2-	M/s ADK Construction	0.25 % Below the S.R (Rs. 745,641) + Rs. 252,250/- (O.R) T. Amount = 997,891/-	2/3	P. o.No.00357560 Rs.20,000/-	JS bank Limited	No over writing/cutting.	Bid valid as per Bidding Terms & Condition.
3-	M/s Kashif Builders	0.12 % Below the S.R (Rs. 746,613) + Rs. 251,625/- (O.R) T. Amount = 998,238/-	3/3	P. o.No.12860255 Rs.20,000/-	United Bank Limited	No over writing/cutting.	Bid valid as per Bidding Terms & Condition.



MOHAMMAD ANWER KHAN
 Asst. Ex. Engineer (Parks)
 DMC (South)-Karachi


WASEEM AHMED
 Asst. Ex. Engineer
 District Council Karachi



SIKANDER ALI
 Director Parks & Recreation
 DMC (South)-Karachi

Work No.08 P/F DOT PALM TREES AT SHAH ABDUL LATIF BHITTAI ROAD LYARI DIVISION, DMC (SOUTH).

Sr.	Name of Firm/Bidder	Cost Offered by the Bidder.	Ranking in Terms of cost	Pay order No and amount of Earnest Money.	Name of Bank	Over writing or cutting	Remarks.
1-	M/s ADK Construction	Rs. 998,760/- (O.R) T. Amount= Rs. 998,760/-	1/4	P. o.No. 00357561 Rs.20,000/-	JS Bank Limited	No over writing/cutting.	Bid valid as per Bidding Terms & Condition.
2-	M/s FJ Construction Co	Rs. 999,600/- (O.R) T. Amount= Rs. 999,600/-	2/4	P. o.No.00357536 Rs.20,000/-	JS Bank Limited	No over writing/cutting.	Bid valid as per Bidding Terms & Condition.
3-	M/s Ovais & Bilal Ent	Rs. 999,810/- (O.R) T. Amount= Rs. 999,810/-	3/4	P. o.No.12860256 Rs.20,000/-	United Bank Limited	No over writing/cutting.	Bid valid as per Bidding Terms & Condition.
4-	M/s K. Khan & Co	Rs. 999,915/- (O.R) T. Amount= Rs. 999,915/-	4/4	P.o.No.102792965 Rs.20,000/-	MCB Bank Limited	No over writing/cutting.	Bid valid as per Bidding Terms & Condition.


MOHAMIMAD ANWER KHAN
 Asst. Ex. Engineer (Parks)
 DMC (South)-Karachi


WASEEM AHMED
 Asst. Ex. Engineer
 District Council Karachi


SIKANDER ALI
 Director Parks & Recreation
 DMC (South)-Karachi

Work No.09 DEVELOPMENT OF CENTRE MEDIAN OF SEA VIEW ROAD CLIFTON, DMC (SOUTH).

<u>Sr.</u>	<u>Name of Firm/Bidder</u>	<u>Cost Offered by the Bidder.</u>	<u>Ranking in Terms of cost</u>	<u>Pay order No and amount of Earnest Money.</u>	<u>Name of Bank</u>	<u>Over writing or cutting</u>	<u>Remarks.</u>
1-	M/s K. Khan & Co	1.75 % Below the S.R Rs. 133,249) + Rs. 846,010/- (O.R) T. Amount = 997,259/-	1/3	P. o.No. 00357535 Rs.20,000/-	JS Bank Limited	No over writing/cutting.	Bid valid as per Bidding Terms & Condition.
2-	M/s ADK Construction	1.25 % Below the S.R (Rs. 133,927) + Rs. 846,892/- (O.R) T. Amount = 998,819/-	2/3	P. o.No. 00357562 Rs.20,000/-	JS Bank Limited	No over writing/cutting.	Bid valid as per Bidding Terms & Condition.
3-	M/s Kashif Builders	1. % Below the S.R (Rs. 134,266) + Rs. 864,640/- (O.R) T. Amount = 998,906/-	3/3	P. o.No. 102792964 Rs.20,000/-	MCB Bank Limited	No over writing/cutting.	Bid valid as per Bidding Terms & Condition.


MOHAMMMAD ANWER KHAN
 Asst. Ex. Engineer (Parks)
 DMC (South)-Karachi



WASEEM AHMED
 Asst. Ex. Engineer
 District Council Karachi



SIKANDER ALI
 Director Parks & Recreation
 DMC (South)-Karachi

Work No.10 REPAIR/MAINTENANCE OF ROUND ABOUT AT SPENCER EYE HOSPITAL SADDAR ZONE, DMC (SOUTH).

<u>Sr.</u>	<u>Name of Firm/Bidder</u>	<u>Cost Offered by the Bidder.</u>	<u>Ranking in Terms of cost</u>	<u>Pay order No and amount of Earnest Money.</u>	<u>Name of Bank</u>	<u>Over writing or cutting</u>	<u>Remarks.</u>
1-	M/s FJ Construction Co	0.10 % Below the S.R (Rs. 926,650) + Rs. 72,500/- (O.R) T. Amount = 998,150/-	1/4	P. o.No. 50616132 Rs.20,000/-	Summit Bank limited	No over writing/cutting.	Bid valid as per Bidding Terms & Condition.
2-	M/s Bhatti Enterprises	0.05 % Below the S.R (Rs. 927,318) + Rs. 70,900/- (O.R) T. Amount = 998,218/-	2/2	P. o.No. 50616133 Rs.20,000/-	Summit Bank limited	No over writing/cutting.	Bid valid as per Bidding Terms & Condition.
3-	M/s Ovais & Bilal Ent	0.18 % Below the S.R Rs. 926,577) + Rs. 72,900/- (O.R) T. Amount = 997,809/-	¾	P. o.No.50616134 Rs.20,000/-	Summit Bank limited	No over writing/cutting.	Bid valid as per Bidding Terms & Condition.
4-	M/s Kashif Builders	0.18 % Below the S.R (Rs. 926,577) + Rs. 73,300/- (O.R) T. Amount = 999,877/-	4/4	P.o. No. 01063287 Rs. 20,000/-	Dubai Islami Bank Limited	No over writing/cutting.	Bid valid as per Bidding Terms & Condition.


MOHAMMAD ANWER KHAN
 Asst. Ex. Engineer (Parks)
 DMC (South)-Karachi


WASEEM AHMED
 Asst. Ex. Engineer
 District Council Karachi



SIKANDER ALI
 Director Parks & Recreation
 DMC (South)-Karachi

Work No.1.1 REPAIR/MAINTENANCE OF JINNAH FOUNTAIN NEAR ZAINAB MARKET SADDAR ZONE, DMC (SOUTH).

<u>Sr.</u>	<u>Name of Firm/Bidder</u>	<u>Cost Offered by the Bidder.</u>	<u>Ranking in Terms of cost</u>	<u>Pay order No and amount of Earnest Money.</u>	<u>Name of Bank</u>	<u>Over writing or cutting</u>	<u>Remarks.</u>
1-	M/s Ovais & Bilal Ent	Rs. 999,160/- (O.R) T. Amount= Rs. 999,160/-	1/3	P. o.No. 18598751 Rs.20,000/-	Habib Bank Limited	No over writing/cutting.	Bid valid as per Bidding Terms & Condition.
2-	M/s Ahmed & Co	Rs. 999,328/- (O.R) T. Amount= Rs. 999,328/-	2/3	P. o.No. 18598757 Rs.20,000/-	Habib Bank Limited	No over writing/cutting.	Bid valid as per Bidding Terms & Condition.
3-	M/s FJ Construction Co	Rs. 999,580/- (O.R) T. Amount= Rs. 999,580/-	3/3	P. o.No.01063286 Rs.20,000/-	Dubai Islamic Bank Limited	No over writing/cutting.	Bid valid as per Bidding Terms & Condition.



MOHAMMAD ANWER KHAN
 Asst. Ex. Engineer (Parks)
 DMC (South)-Karachi


WASEEM AHMED
 Asst. Ex. Engineer
 District Council Karachi


SIKANDER ALI
 Director Parks & Recreation
 DMC (South)-Karachi

Work No.12 REPAIR/MAINTENANCE OF KASHTI CHOWK FAQIR MOHAMMAD DURRA KHAN ROAD, LYARI KARACHI

<u>Sr.</u>	<u>Name of Firm/Bidder</u>	<u>Cost Offered by the Bidder.</u>	<u>Ranking in Terms of cost</u>	<u>Pay order No and amount of Earnest Money.</u>	<u>Name of Bank</u>	<u>Over writing or cutting</u>	<u>Remarks.</u>
1-	M/s Kashif Builders	0.30 % Below the S.R Rs. 895,979) + Rs. 102,880/- (O.R) T. Amount = 998,859/-	1/3	P. o.No. 14064597 Rs.20,000/-	Allied Bank Limited	No over writing/cutting.	Bid valid as per Bidding Terms & Condition.
2-	M/s Bhatti Enterprises	0.20 % Below the S.R (Rs. 896,878) + Rs. 102,395/- (O.R) T. Amount = 999,273/-	2/3	P. o.No. 14064593 Rs.20,000/-	Allied Bank Limited	No over writing/cutting.	Bid valid as per Bidding Terms & Condition.
3-	M/s S.M Builders	0.15 % Below the S.R Rs. 897,327) + Rs. 101,910/- (O.R) T. Amount = 999,237/-	3/3	P. o.No. 14064595 Rs.20,000/-	Allied Bank Limited	No over writing/cutting.	Bid valid as per Bidding Terms & Condition.



MOHAMMAD ANWER KHAN
 Asst. Ex. Engineer (Parks)
 DMC (South)-Karachi


WASEEM AHMED
 Asst. Ex. Engineer
 District Council Karachi


SIKANDER ALI
 Director Parks & Recreation
 DMC (South)-Karachi

Work No.13 IMPROVEMENT OF FOUNTAIN AT BOAT BASIN ROUND ABOUT CLIFTON DMC (SOUTH).

<u>Sr.</u>	<u>Name of Firm/Bidder</u>	<u>Cost Offered by the Bidder.</u>	<u>Ranking in Terms of cost</u>	<u>Pay order No and amount of Earnest Money.</u>	<u>Name of Bank</u>	<u>Over writing or cutting</u>	<u>Remarks.</u>
1-	M/s S.M Builders	1 % Below the S.R (Rs. 206,871) + Rs. 790,539/- (O.R) T. Amount = 997,410/-	1/3	P. o.No. 02238938 Rs.20,000/-	Soneri Bank Limited	No over writing/cutting.	Bid valid as per Bidding Terms & Condition.
2-	M/s Bhatti Enterprises	1.5 % Below the S.R (Rs. 212,095) + Rs. 785,530/- (O.R) T. Amount = 997,634/-	2/3	P. o.No. 00007039 Rs.20,000/-	Bank Al-Falah Limited	No over writing/cutting.	Bid valid as per Bidding Terms & Condition.
3-	M/s Kashif Builders	2 % Below the S.R Rs. 213,140) + Rs. 785,539/- (O.R) T. Amount = 998,679/-	3/3	P. o.No. 00007034 Rs.20,000/-	Bank Al-Falah Limited	No over writing/cutting.	Bid valid as per Bidding Terms & Condition.


MOHAMMAD ANWER KHAN
 Asst. Ex. Engineer (Parks)
 DMC (South)-Karachi


WASEEM AHMED
 Asst. Ex. Engineer
 District Council Karachi


SIKANDER ALI
 Director Parks & Recreation
 DMC (South)-Karachi

PROCUREMENT COMMITTEE
DISTRICT MUNICIPAL CORPORATION SOUTH, KARACH
COMPARATIVE STATEMENT

SR #	Description of Work	Engineer Statement			M/S S.M Builders			M/S Bhatti Enterprises			M/s Ahmed & Co		
		Unit	Qty	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Part A- Excavation for Tanks & Reservoir in all kind of Soil murum Hard average or soft i/c trimming and dressing sides to true alignment / design sections / profiles and shape leveling of beds of trenches to correct level and grade i/c laying of earth in 6" layer for construction of banks and dressing and disposal of Surplus earth Excavated earth within one chain as directed by Engineer Incharge i/c providing fence gurards, lights flags and temporary crossing for non-vehicular traffic where ever required lift upto 5' ft (1.52m) and lead upto one chain (30.5m).	%0Cft	2912	4050.00	11,794	4050.00	11,794	4050.00	11,794	4050.00	11,794	4050.00	11,794
2	Excavation for Tanks & Reservoir in Sandy or disintegrated Rock where blasting is not practicable or is prohibited by Hammering & Chiselling i/c trimming and dressing sides to true alignment / design sections / profiles and shape leveling of beds of trenches to correct level and grade i/c laying of earth in 6" layer for construction of banks and dressing and disposal of Surplus earth Excavated earth within one chain as directed by Engineer Incharge i/c providing fence gurards, lights flags and temporary crossing for non-vehicular traffic where ever required lift upto 5' ft (1.52m) and lead upto one chain (30.5m).	%0Cft	2080.00	9570.00	19906	9570.00	19906	9570.00	19906	9570.00	19906	9570.00	19906
3	Refilling the excavated stuff in trench 6" thick layer including watering ramming to full compaction etc.complete. (Vol-IV, Part-VI, Chan-2, Pg-77.Sr.24)	%0Cft	2196.48	2760.00	6062	2760.00	6062	2760.00	6062	2760.00	6062	2760.00	6062

[Signature]

[Signature]


[Signature]


4	Cartage of 100 Cft / 5 tons of all materials like one aggregates, coal, lime, surkhi, etc G.G. Rait fastenings points & crossing Bridges Girders, Pipes, Sheets Raits, M.S Bars etc. or 1000 nos brinks, 10' x 5' x 3' or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead upto 05 miles etc) (V-I, Part-I, Chap-I, Pg-1, Sr, 1)	%Cft	2795.52	714.29	19968	714.29	19968	714.29	19968	714.29	19968
5	Cement Concrete Plain 1:4:8 i/c placing compacting finishing and curing complete, i/c screening and washing of stone aggregate without shuttering. (Ratio 1:4:8)	%Cft	208.00	11288.75	23481	11288.75	23481	11288.75	23481	11288.75	23481
6	P/L Reinforced Cement Concrete having 4000 PSI Cylindrical strength (ready mixed concrete) i/c all kinds of form work, hoisting, placig, placing compacting, finishing, curing complete in all respect.	%Cft	1146.50	28814.66	330360	28814.66	330360	28814.66	330360	28814.66	330360
7	Fabrication of mild steel reinforcement for cement concrete in/c: cutting, bending, laying in position, making joints and fastening in/c cost of binding wire (also includes removal of rust from bars & wastage)	P/Cwt	51.18	5001.70	255987	5001.70	255987	5001.70	255987	5001.70	255987
8	b) Using tor bars (vol-III, Part-II, Chap-4, Pg-17, Sr, 8-a)										
8	Providing & Appling HI-Bond (Scater) Water proofing polymer modified comontions slurries (WPMCS) to be used as water proofing anticorrosion, wate resistance or curring membrane for fresh concrete having thickness upto 2mm in 2 two coats upto 20' height testured ot trowel finish grey or coloured i/c preparing the surface for application as directed by Engineer.	% Sft	1950.00	2282.77	44514	2282.77	44514	2282.77	44514	2282.77	44514
9	Extra Cost Due to use of HI-Bond Pre-packaged polymer modified mortar (DHPMM) as an admixture in concrete mix for increasing durability, to be used in concreting, flooring, block / brick / stone masonry or plastering as % by weight of cement etc complete.	P/KG	125.00	459.80	57475	459.80	57475	459.80	57475	459.80	57475

Handwritten signature

Handwritten signature

10	Cement Neru Plaster 1/2" thick with 1:2 cement sand (for U/G Tank)	% Sft	1950.00	1438.46	28050	1438.46	28050	1438.46	28050
11	P/L 2" thick topping cement concrete 1:2:4 ratio i/c surface finishing and dividing into panel etc.	% Sft	310.99	3275.50	10186	3275.50	10186	3275.50	10186
	Part B								
1	P/F Cast Iron Sluice Valves of approved quality (Local made manufactured Rehman Engineering works or equivalent) with flanged ends & short pieces if required to each valve, off approved quality (BSS 5163) and make, complete with bolt and nuts, in/c the cost of insertion rubber washers valves to with stand specified test pressure , as directed by the Engineer incharge. 6" dia	Each	1.00	15000.00	15000	15000.00	14650	14,650.00	14650
2	Electrical wiring with PVC insulated & PVC sheathed with 3three core copper conductor 600/1000 volts size 25mm 2 i/c motor strater , circuit wiring light plug power plug with installing testing and commissioning & E isolator switch with bus bar arrangement 14 SWG MS power coated color concealed type and P/I/T/C of way distribution board power coated color complete with earthing system as	Each	1.00	75000.00	75000	75000.00	74900	75,500.00	75500
3	Providing & installing sulf pump centrifugal pumps 1200 GPM discharge @ 60ft head directly coupled with induction mortar 5HP 50 cycle 1000 R.P.M.	Each	1.00	100000.00	100000	100000	99960	99,960.00	99960
		T. Quoted Amount Rs.	997,834/-						
								0.15 % Below the S.R (Rs. 806,572) + Rs. 189,510/- (O.R) T. Amount = 996,082/-	0.20 % Below the S.R (Rs. 806,168) + Rs. 190,110/- (O.R) T. Amount = 996,278/-



 Mottammad Anwer Khan
 Asst. Ex Engineer (Parks)
 DMC (South)-Karachi


 Waseem Ahmed
 Asst. Executive Engineer
 Distt: Council Karachi


 Sikander Ali
 Director Parks & Recreation
 DMC (South)-Karachi

PROCUREMENT COMMITTEE
DISTRICT MUNICIPAL CORPORATION SOUTH, KARACH
COMPARATIVE STATEMENT

SR #	Description of Work	Engineer Statement			M/S ADK Const			M/s K. Khan & Co			M/S F.J Const CO		
		Unit	Qty	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount
	Part A-												
1	Dismantling Cement Block Masonary	%Cft	90.00	1134.38	1,021	1134.38	1,021	1134.38	1,021	1134.38	1,021	1,021	
2	Dismantalling Cement Concrete plain ratio 1:2:4 etc. complete. (V-III, P-II, Chp-2, Pg-10, Sr. 19-c)	% Cft	140.70	3327.50	4682	3327.50	4682	3327.50	4682	3327.50	4682	4682	
3	Cement concrete plain 1:4:8 including placing compacting. Finishing and curing complete (i/c screening and washing at stone aggregate without shuttering (i) Ratio 1:4:8	% Cft	99.00	11288.75	11176	11288.75	11176	11288.75	11176	11288.75	11176	11176	
4	Cement Concrete Plain 1:2:4 i/c placing compacting finishing and curing complete (i/c)screening and washing of stone aggregate without shuttering. (Ratio. 1:2:4) (Vol-III, Part-II, Chap-4, Pg-16, Sr,5-f)	% Cft	603.00	14,429.25	87008	14,429.25	87008	14,429.25	87008	14,429.25	87008	87008	
5	Erection and removal of centering for RCC or plain cement concrete works of deodar woods (2nd class for partial wood vertical.	%Sft	1800.00	3127.41	56293	3127.41	56293	3127.41	56293	3127.41	56293	56293	
6	Earth work Excavation in ashes sand soft soil or silt clearance Underressed lead up to 50 fit.	%0Cft	4200.00	1663.75	6988	1663.75	6988	1663.75	6988	1663.75	6988	6988	
7	P/L 1:3:6 Cment Concret Solid Block Masorany wall above 6" in thickness set in 1:6 cement mortar in G.F ground floor superstructure i/c raking out joints & curing etc complete.	%Cft	150.00	14621.44	21932	14621.44	21932	14621.44	21932	14621.44	21932	21932	
8	Cement plaster (1;4) upto 12' height thick	%Sft	2700.00	3015.76	81426	3015.76	81426	3015.76	81426	3015.76	81426	81426	
9	Preparing the Surface & Painting with Disturbring finish i/c rubbing the surface with bathy (Silicon Carbide rubbing brick) filling the voids with zink / chalk plaster of paris mixture applying 2nd coat premix making the surface smooth and then painting 3 three with matt finish approved make etc.	%Sft	1800.00	1079.65	19434	1079.65	19434	1079.65	19434	1079.65	19434	19434	



10	P/L Tiles Glazed 6" x 6" x 1/4" on floor or wall facing in required colour and aptern of STILE specification jointed in white cement and pigment over a base of 1:2 grey cement mortar 3/4" thick in/c washing and filling of joints with slaurry of white cement and pigment in desired shpae with finishing clearing and cost of wax polish etc complete i/c cutting tiles to proper profile. (V-III, P-II, Ch-8, Pg-47, Sr-60)	%Sft	400.00	30509.77	122039	30509.77	122039	30509.77	122039	30509.77	122039	30509.77	122039
11	P/F in Cement Paving Blocks Flooring having size of 197 x 97 x 60 (mm) of city / quddra / cobbles shape with pigmented, having strength b/w 5000 psi to 8500 psi i/c filling the joints with hill sand and laying in specified manner / pattern and design etc complete. (V-III, P-II, Chp-8, Pg-49, Sr.74)	P/Sft	750.00	223.97	167978	223.97	167978	223.97	167978	223.97	167978	223.97	167978
12	P/F Precast Edge Block 3750 PSI industrial made size 6 inches thick x 12 inches long x 12 inches high including the cost of Cartage, excavation, form work for hanching, 1450 PSI lean concert 2250 PSI concrete for haunchin, 1:4 cement sand mortar. (Vol-III, Highway, Chap-39, Pg-15, Sr, 14)	P/Rft	300.00	297.01	89103	297.01	89103	297.01	89103	297.01	89103	297.01	89103
13	Painting with enamel paint on Masonry walls. (V-III, P-II, Ch-1, Pg-72, Sr.30-a+b)	%Sft	375.00	1421.75	5332	1421.75	5332	1421.75	5332	1421.75	5332	1421.75	5332
14	Cartage of 100 Cft / 5 tons of all materials like one aggregatespawl, coal, lime, surkhi, etc G.G. Rait fastenings points & crossing Bridges Girders, Pipes, Sheets Raitis, M.S Bars etc. or 1000 nos brinks, 10' x 5' x 3' or 1000 manuds of fuel wood by trucks or any other means owned by the constructors (Lead upto 05 miles etc) (V-I, Part-I, Chap-I, Pg-1, Sr,1)	%Cft	4430.70	714.29	31648	714.29	31648	714.29	31648	714.29	31648	714.29	31648
	Part b												
1	S/S and Spreading of Sweat earth approved Garden soil free from salt i/c all lead lifts from approved out site source in required slope as per approval of officer Incharge.(O.R)	P/Cft	3300.00	40.00	132000	40.00	132000	40.00	132000	40.00	132000	40.00	132000

Shankar

Anand

Ar

2	S/S and Spreading of well decayed cow Manure from approved out source i/c all lead and lifts etc as per direction of officer incharge.(O.R)	P/C/ft	825.00	30.00	24750	30.00	24750	30.00	24750	30.00	24750
3	P/P live Daeca Grass of approved quality by drbbling 3 inch apat. (O.R)	P/S/ft	1800.00	25.00	45000	25.00	45000	25.00	45000	25.00	45000
4	Supply of Mixed Shrubs plants as per approved variety by the officer in charge.	Each	180.00	500.00	90000	495.00	89100	498.00	89640	500.00	90000
T.Quoted Amount Rs. 997,809/-											
		0.11 % Below the S.R (Rs. 705,282) + Rs. 290,850/- (O.R) T. Amount = 996,132/-									
		0.08 % Below the S.R (Rs. 705,494) + Rs. 291,390/- (O.R) T. Amount = 996,884/-									
		0.10 % Below the S.R (Rs. 705,353) + Rs. 291,750/- (O.R) T. Amount = 997,103/-									



Mohammad Anwer Khan
 Asst. Ex Engineer (Parks)
 DMC (South)-Karachi


Waseem Ahmed
 Asst. Executive Engineer
 Distt: Council Karachi



Sikander Ali
 Director Parks & Recreation
 DMC (South)-Karachi

PROCUREMENT COMMITTEE
DISTRICT MUNICIPAL CORPORATION SOUTH, KARACH
COMPARATIVE STATEMENT

SR #	Description of Work	Engineer Statement			M/S Bhatti Enterprises			M/S Ahmed & Co			M/s Kashif Builders		
		Unit	Qty	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount
	Part A-												
1	Dismantling Cement Block Masonary	%Cft	47.00	1134.38	533	1134.38	533	1134.38	533	1134.38	533	533	
2	Dismantling Cement Concrete plain ratio 1:2:4 etc. complete.	% Cft	44.10	3327.50	1467	3327.50	1467	3327.50	1467	3327.50	1467	1467	
3	(V-III, P-II, Chp-2, Pg-10.Sr. 19-c) Dismantling Glazed or Encasastic tiles etc (Vol-III, Part-II, Chap-2, Pg-13.Sr.55)	%Sft	300.00	786.50	2360	786.50	2360	786.50	2360	786.50	2360	2360	
4	Cement concrete plain 1:4:8 including placing compacting. Finishing and curing complete (i/c screening and washing at stone aggregate without shuttering (i) Ratio 1:4:8	% Cft	17.55	11,288.75	1981	11,288.75	1981	11,288.75	1981	11,288.75	1981	1981	
5	Cement Concrete Plain 1:2:4 i/c placing compacting finishing and curing complete (i/c)screening and washing of stone aggregate without shuttering. (Ratio. 1:2:4.)	%Cft	45.00	14429.25	6493	14429.25	6493	14429.25	6493	14429.25	6493	6493	
6	Erection and removal of centering for RCC or plain cement concrete works of deodar woods (2nd class for partial wood vertical.	%Sft	90.00	3127.41	2815	3127.41	2815	3127.41	2815	3127.41	2815	2815	
7	Cement plaster (1:4) upto 12' height thick	%Sft	500.00	3015.76	15079	3015.76	15079	3015.76	15079	3015.76	15079	15079	
8	P/L 1:3:6 Cment Concret Solid Block Masorany wall above 6" in thckness set in 1:6 cement mortar in G.F ground floor superstructure i/c raking out joints & curing etc complete.	%Cft	54.50	14621.44	7969	14621.44	7969	14621.44	7969	14621.44	7969	7969	
9	Preparing the Surface & Painting with Disturbring finish i/c rubbing the surface with bathy (Silicon Carbide rubbing brick) filling the voids with zink / chalk plaster of paris mixture applying 2nd coat premix making the surface smooth and then painting 3 three with matt finish approved make etc.	%Sft	40780.00	1079.65	440281	1079.65	440281	1079.65	440281	1079.65	440281	440281	


10	P/L Tiles Glazed 6" x 6" x 1/4" on floor or wall facing in required colour and pattern of STILE specification jointed in white cement and pigment over a base of 1-2 grey cement mortar 3/4" thick in/c washing and filling of joints with slaurry of white cement and pigment in desired shpae with finishing clearing and cost of wax polish etc complete i/c cutting tiles to proper profile. (V-III, P-II, Ch-8, Pg-47, Sr-60)	%Sft	960.00	30509.77	292894	30509.77	292894	30509.77	292894	30509.77	292894	30509.77	292894
11	Paint Gurad bars gates iron bars gratings railings i/c standrad braces etc and similar open work. Complete. First Class Deodar Wood Wrought joinery in doors & Window etc fixed in position in/c Chwokats hold fasts hinges, iron tower bots chocks cleats, handles & Cords with hooks etc (b) 1-3/4" thick (only Shutters)	%Sft	2435	674.60	16427	674.60	16427	674.60	16427	674.60	16427	674.60	16427
12	P/F in Cement Paving Blocks Flooring having size of 197 x 97 x 60 (mm) of city / quddra / cobble shape with pigmented, having strength b/w 5000 psl to 8500 psl i/c filling the joints with hill sand and laying in specified manner / pattern and design etc complete. (V-III, P-II, Chn-8, Pe-49, Sr-74)	P/Sft	133.00	933.75	124189	933.75	124189	933.75	124189	933.75	124189	933.75	124189
13	P/L 2" thick topping cement concrete 1:2:4 ratio i/c surface finishing and dividing into panel etc. (V-III, Part-II, Chan-8, Pe-42, Sr-16-c)	P/Sft	360.00	223.97	80629	223.97	80629	223.97	80629	223.97	80629	223.97	80629
14	Cartage of 100 Cft / 5 tons of all materials like one aggregatespawl, coal, lime, surkhi, etc G.G. Rait fastenings points & crossing Bridges Girders, Pipes, Sheets Raitis, M.S Bars etc. or 1000 nos brinks, 10' x 5' x 3' or 1000 manuds of fuel wood by trucks or any other means owned by the constractors (Lead upto 05 miles etc) (V-I, Part-I, Chap-I, Pg-I, Sr.1)	%Sft	120.00	3275.50	3931	3275.50	3931	3275.50	3931	3275.50	3931	3275.50	3931
15		%Cft	142.10	714.29	1015	714.29	1015	714.29	1015	714.29	1015	714.29	1015
			T.Quoted Amount Rs. 998,062/-										
			0.05 % Below the S.R (Rs. 997,563) T. Amount = Rs. 997,563/-										
			0.08 % Below the S.R (Rs. 998,860) T. Amount = Rs. 998,860/-										
			0.10 % Below the S.R (Rs. 999,060) T. Amount = Rs. 999,060/-										


Mohammad Anwer Khan
 Asst. Ex Engineer (Parks)
 DMC (South)-Karachi



Waseem Ahmed
 Asst. Executive Engineer
 Distt: Council Karachi


Sikander Ali
 Director Parks & Recreation
 DMC (South)-Karachi


PROCUREMENT COMMITTEE
DISTRICT MUNICIPAL CORPORATION SOUTH, KARACH
COMPARATIVE STATEMENT

Name of the Work Improvement of Nursery in Clifton, DMC (South)

SR #	Description of Work	Engineer Statement			M/S ADK Construction		M/S K. Khan & Co		M/s Bhatti Enterprises		
		Unit	Qty	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Supplying/Stacking & Spreading of Sweet Earth approved garden soil free from salt i/c all lead lifts from approved out site source in required slope as per approval of officer incharge	%CFT	7700	35	269,500	35	269,500	35	269,500	35	269,500
2	Supplying/Stacking & Spreading of well decayed cow dung manure from approved out source i/c all lead and lifts etc as per directions of officer incharge	%CFT	6100	18	109,800	18	109,800	18	109,800	18	109,800
3	Supply of Earthen Pots of best quality approved by the officer Incharge										
	i) Size 5" (Piali)	Nos	6000	16.50	99,000	16.55	99,300	16.60	99,600	16.70	100,200
	Size 6" (Piali)	Nos	4000	20.00	80,000	20	80,000	20	80,000	20	80,000
	Size 12" (Piala)	Nos	2000	40	80,000	40	80,000	40	80,000	40	80,000
	Size 16" Bottle	Nos	1000	120	120,000	120	120,000	120	120,000	120	120,000
4	S/F of different varieties of shrub plants in best condition size up 2'-0" to 2'-6" feet height as per approved by the officer incharge	Nos	600	400	240,000	400	240,000	400	240,000	400	240,000
T. Quoted Amount Rs. 998,300/-					Rs. 998,600/- (O.R)	Rs. 998,900/- (O.R)	Rs. 999,500/- (O.R)	Rs. 998,600/- (O.R)	Rs. 999,900/- (O.R)	Rs. 999,500/- (O.R)	Rs. 999,500/- (O.R)
					T. Amount= Rs. 998,600/-	T. Amount= Rs. 998,900/-	T. Amount= Rs. 999,900/-	T. Amount= Rs. 999,900/-	T. Amount= Rs. 999,500/-	T. Amount= Rs. 999,500/-	T. Amount= Rs. 999,500/-


Mohammad Anwer Khan
Asst. Ex Engineer (Parks)
DMC (South)-Karachi


Waseem Ahmed
Asst. Executive Engineer
Distt: Council Karachi


Sikander Ali
Director Parks & Recreation
DMC (South)-Karachi

PROCUREMENT COMMITTEE
DISTRICT MUNICIPAL CORPORATION SOUTH, KARACH
COMPARATIVE STATEMENT

Name of the Work **Development of Green Belt at Wali Mohammad Haji Yaqoob School off Haji Pir Mohammad Road Lyari Zone, DMC (South) Work No. 7**

SR #	Description of Work	Engineer Statement			M/s K. Khan & Co			M/s ADK Construction			M/s Kashif Builders		
		Unit	Qty	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount
	Part A-												
1	Dismantling Cement Block Masonary	%Cft	135.00	1134.38	1,531	1134.38	1,531	1134.38	1,531	1134.38	1,531	1134.38	1,531
2	Dismantling Cement Concrete plain ratio 1:2:4 etc. complete.	% Cft	70.35	3327.50	2341	3327.50	2341	3327.50	2341	3327.50	2341	3327.50	2341
3	(V-III, P-II, Chp-2, Pg-10, Sr. 19-c) Cement concrete plain 1:4:8 including placing compacting, Finishing and curing complete (i/c screening and washing at stone aggregate without shuttering (i) Ratio 1:4:8	% Cft	82.50	11288.75	9313	11288.75	9313	11288.75	9313	11288.75	9313	11288.75	9313
4	Cement Concrete Plain 1:2:4 i/c placing compacting finishing and curing complete (i/c)screening and washing of stone aggregate without shuttering.	% Cft	552.00	14,429.25	79649	14,429.25	79649	14,429.25	79649	14,429.25	79649	14,429.25	79649
5	(Ratio. 1:2:4) Erection and removal of centering for RCC or plain cement concrete works of deodar woods (2nd class for partial wood vertical.	%Sft	1350.00	3127.41	42220	3127.41	42220	3127.41	42220	3127.41	42220	3127.41	42220
6	Earth work Excavation in ashes sand soft soil or silt clearance Underesed lead up to 50 fit .	%0Cft	2475.00	1663.75	4118	1663.75	4118	1663.75	4118	1663.75	4118	1663.75	4118
7	P/L 1:3:6 Ciment Concret Solid Block Masorany wall above 6" in thckness set in 1:6 cement mortar in G.F ground floor superstructure i/c raking out joints & curing etc complete.	%Cft	100.00	14621.44	14621	14621.44	14621	14621.44	14621	14621.44	14621	14621.44	14621
8	Cement plaster (1;4) upto 12' height thick	%Sft	1800.00	3015.76	54284	3015.76	54284	3015.76	54284	3015.76	54284	3015.76	54284
9	Preparing the Surface & Painting with Disturbring finish i/c rubbing the surface with bathy (Slicon Carbide rubbing brick) filling the voids with zink / chalk plaster of paris mixture applying 2nd coat premix making the surface smooth and then painting 3 three with matt finish approved make etc.	%Sft	1200.00	1079.65	12956	1079.65	12956	1079.65	12956	1079.65	12956	1079.65	12956

A. T.


Amend


S. M. K.

10	P/L Tiles Glazed 6" x 6" x 1/4" on floor or wall facing in required colour and aptern of STILE specification jointed in white cement and pigment over a base of 1:2 grey cement mortar 3/4" thick in/c washing and filling of joints with slaurry of white cement and pigment in desired shpae with finishing clearing and cost of wax polish etc complete i/c cutting tiles to proper profile. (V-II, P-II, Ch-8, Pg-47, Sr-60)	%Sft	400.00	30509.77	122039	30509.77	122039	30509.77	122039	30509.77	122039	30509.77	122039
11	P/F in Cement Paving Blocks Flooring having size of 197 x 97 x 60 (mm) of city / quddra / cobble shape with pigmented, having strength b/w 5000 psl to 8500 psl i/c filling the joints with hill sand and laying in specified manner / pattern and design etc complete. (V-III, P-II, Chp-8, Pg-49, Sr.74)	P/Sft	1170.00	223.97	262045	223.97	262045	223.97	262045	223.97	262045	223.97	262045
12	P/F Precast Edge Block 3750 PSI industrial made size 6 inches thick x 12 inches long x 12 inches high including the cost of Cartage, excavation, form work for hanching, 1450 PSI lean concert 2250 PSI concrete for haunchin, 1:4 cement sand mortar. (Vol-III, Highway, Chap-39, Pg-15, Sr, 14)	P/Rft	400.00	297.01	118804	297.01	118804	297.01	118804	297.01	118804	297.01	118804
13	Painting with enamel paint on Masonry walls. (V-III, P-II, Ch-11, Pg-72, Sr.30-a+b)	%Sft	312.50	1421.75	4443	1421.75	4443	1421.75	4443	1421.75	4443	1421.75	4443
14	Cartage of 100 Cft / 5 tons of all materials like one aggregatespavl, coal, lime, surkhi, etc G.G. Rait fastenings points & crossing Bridges Girders, Pipes, Sheets Rait, M.S Bars etc. or 1000 nos brinks, 10' x 5' x 3' or 1000 manuds of fuel wood by trucks or any otherr means owned by the constructors (Lead upto 05 miles etc)	%Cft	2680.35	714.29	19145	714.29	19145	714.29	19145	714.29	19145	714.29	19145
	(V-I, Part-I Chan-I Po-1, Sr.1) Part B												
1	S/S and Spreading of Sweat earth approved Garden soil free from salt i/c all lead lifts from approved out site source in required slope as per approval of officer Incharge.(O.R)	P/Cft	3300.00	40.00	132000	40.00	132000	40.00	132000	40.00	132000	40.00	132000
2	S/S and Spreading of well decayed cow Manure from approved out source i/c all lead and lifts etc as per direction of officer incharge.(O.R)	P/Cft	550.00	30.00	16500	30.00	16500	30.00	16500	30.00	16500	30.00	16500
3	P/P live Dacca Grass of approved quiality by drbbling 3 inch apat. (O.R)	P/Sft	1600.00	25.00	40000	25.00	40000	25.00	40000	25.00	40000	25.00	40000

4	Supply of Mixed Shrubs plants as per approved variety by the officer in charge.	Each	125.00	500.00	62500	500.00	62500	510.00	63750	505.00	63125	
	T. Quoted Amount Rs. 998,510/-											
						0.10 % Below the S.R (Rs. 746,762) + Rs. 251,000/- (O.R) T. Amount = 997,762/-		0.25 % Below the S.R (Rs. 745,641) + Rs. 252,250/- (O.R) T. Amount = 997,891/-		0.12 % Below the S.R (Rs. 746,613) + Rs. 251,625/- (O.R) T. Amount = 998,238/-		


Mohammad Anwer Khan
 Asst. Ex Engineer (Parks)
 DMC (South)-Karachi


Waseem Ahmed
 Asst. Executive Engineer
 Distt: Council Karachi


Sikander Ali
 Director Parks & Recreation
 DMC (South)-Karachi


PROCUREMENT COMMITTEE
DISTRICT MUNICIPAL CORPORATION SOUTH, KARACH
COMPARATIVE STATEMENT


Name of th Work P/F Dot Palm Trees at Shah Abdul Latif Bhattai Road Lyari Division, DMC (South). Work No. 8

SR #	Description of Work	Engineer Statement		M/s ADK Construction		M/S FJ Construction Co		M/s Ovais & Bilal Ent		M/s K. Khan & CO			
		Unit	Qty	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount		
1	P/F of Dot Palm Trees (Grown up) size up to 10'-0" to 12'-0" height after fixing i/c complete cost of lead, lifts, loading unloading, transportation from and to the site, lifter with cost of labour for excavation of Pit for the tree in size 4'-0"x4'-0"x4'-6" & lifting with s/earth as required etc complete as direction of the officer incharge	Nos	21	47521	997,941	47560	998760	47600	999600	47610	999810	47615	999915
		T.Quoted Amount Rs. 997,941/-		Rs. 998,760/- (O.R) T. Amount= Rs. 998,760/-		Rs. 999,600/- (O.R) T. Amount= Rs. 999,600/-		Rs. 999,810/- (O.R) T. Amount= Rs. 999,810/-		Rs. 999,915/- (O.R) T. Amount= Rs. 999,915/-			

3


Mohammad Anwer Khan
Asst. Ex Engineer (Parks)
DMC (South)-Karachi



Waseem Ahmed
Asst. Executive Engineer
Distt: Council Karachi



Sikander Ali
Director Parks & Recreation
DMC (South)-Karachi

PROCUREMENT COMMITTEE
DISTRICT MUNICIPAL CORPORATION SOUTH, KARACH
COMPARATIVE STATEMENT

Name of the Work: **Development of Centre Median of Sea View Road Clifton, DMC (South).** Work No. 9

SR #	Description of Work	Engineer Statement			M/S K. Khan & CO			M/s ADK Construction			M/S Kashif Builders		
		Unit	Qty	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Part -A Earth work Excavation in ashes sand soft soil or silt clearance Underses lead up to 50 ft.	%0Cft	15400.00	1663.75	25,622	1663.75	25,622	1663.75	25,622	1663.75	25,622	1663.75	25,622
2	Cartage of 100 Cft / 5 tons of all materials like one aggregatespawl, coal, lime, surkhi, etc G.G. Rait fastenings points & crossing Bridges Girders, Pipes, Sheets Rait, M.S Bars etc. or 1000 nos brinks, 10' x 5' x 3' or 1000 manuds of fuel wood by trucks or any other means owned by the constructors (Lead upto 05 miles etc)	%Cft	15400.00	714.29	110001	714.29	110001	714.29	110001	714.29	110001	714.29	110001
	(V-I, Part-I, Chan-I, Pt-I, Sr.1) Part -b												
1	S/S and Spreading of Sweat earth approved Garden soil free from salt i/c all lead lifts from approved out site source in required slone as per approval of officer Incharge.	P/Cft	15400.00	34.00	523600	34	523600	34	523600	34	523600	34	523600
2	S/S and Spreading of well decayed cow Manure from approved out source i/c all lead and lifts etc as per direction of officer incharge.	P/Cft	3850.00	30.00	115500	30	115500	30	115500	30	115500	30	115500
3	P/P live Dacca Grass of approved qutality by dribbling 3 inch apat.	P/Sft	9240.00	18.00	166320	18	166320	18	166320	18	166320	18	166320
4	Supply of Mixed Shrubs plants as per approved variety by the officer in charge.	Each	126.00	450.00	56700	465	58590	472	59472	470	59220	470	59220
		T.Quoted Amount Rs. 997,742/-											
						1.75 % Below the S.R (Rs. 133,249) + Rs. 846,010/- (O.R) T. Amount = 997,259/-		1.25 % Below the S.R (Rs. 133,927) + Rs. 846,892/- (O.R) T. Amount = 998,819/-		1. % Below the S.R (Rs. 134,266) + Rs. 864,640/- (O.R) T. Amount = 998,906/-			


Waseem Ahmed
Asst. Executive Engineer
Distt: Council Karachi


Mohammad Anwer Khan
Asst. Ex Engineer (Parks)
DMC (South)-Karachi


Sikander Ali
Director Parks & Recreation
DMC (South)-Karachi

PROCUREMENT COMMITTEE
DISTRICT MUNICIPAL CORPORATION SOUTH, KARACH
COMPARATIVE STATEMENT

Work No. 10

Name of the Work Repair/Maintenance of Round about at Spencer eye Hospital Sadder Zone, DMC (South).

SR #	Description of Work	Engineer Statement			M/s FJ Construction Co			M/s Bhatti Ent			M/s Ovais & Bilal Ent			M/s Kashif Builders		
		Unit	Qty	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount	
	Part A-															
1	Dismantling Cement Block Masonry ratio 1:2:4 etc. complete.	%Cft	90.00	1134.38	1,021	1134.38	1,021	1134.38	1,021	1134.38	1,021	1134.38	1,021	1134.38	1,021	
2	Dismantling Cement Concrete plain (V-III, P-II, Chp-2, Pg-10, Sr. 19-c)	% Cft	316.58	3327.50	10534	3327.50	10534	3327.50	10534	3327.50	10534	3327.50	10534	3327.50	10534	
3	Dismantling Glazed or Encasastic tiles etc															
4	(Vol-III, Part-II, Chap-2, Pg-13, Sr.55) Cement concrete plain 1:4:8 including placing compacting. Finishing and curing complete (i/c screening and washing at stone aggregate without shuttering (i) Ratio	%Sft	510.00	786.50	4011	786.50	4011	786.50	4011	786.50	4011	786.50	4011	786.50	4011	
5	Cement Concrete Plain 1:2:4 i/c placing compacting finishing and curing complete (i/c) screening and washing of stone aggregate without shuttering	% Cft	26.40	11,288.75	2980	11,288.75	2980	11,288.75	2980	11,288.75	2980	11,288.75	2980	11,288.75	2980	
6	Erection and removal of centering for RCC or plain cement concrete works of deodar woods (2nd class for partial wood vertical.	%Cft	160.00	14429.25	23087	14429.25	23087	14429.25	23087	14429.25	23087	14429.25	23087	14429.25	23087	
7	Earth work Excavation in ashes sand soft soil or silt clearance Underresed lead up to 50 ft.	%Sft	120.00	3127.41	3753	3127.41	3753	3127.41	3753	3127.41	3753	3127.41	3753	3127.41	3753	
8	P/L 1:3:6 Cment Concret Solid Block Masorany wall above 6" in thickness set in 1:6 cement mortar in G.F ground floor superstructure i/c raking	%0Cft	900.00	1663.75	1497	1663.75	1497	1663.75	1497	1663.75	1497	1663.75	1497	1663.75	1497	
9	Cement plaster (1:4) upto 12' height thick	%Sft	258.00	3015.76	7781	3015.76	7781	3015.76	7781	3015.76	7781	3015.76	7781	3015.76	7781	

Amir

Amir

Amir

10	Preparing the Surface & Paining with Disturbring finish i/c rubbing the surface with bathy (Silicon Carbide rubbing brick) filling the voids with zink /chalk plaster of	%Sft	180.00	1079.65	1943	1079.65	1943	1079.65	1943	1079.65		
11	P/L Tiles Glazed 6" x 6" x 1/4" on floor or wall facing in required colour and aptern of STILE specification jointed in white cement and pigment	%Sft	768.00	30509.77	234315	30509.77	234315	30509.77	234315	30509.77		234315
12	P/F 3/8" thick marbel tiles of approved quality and colour and shade size 8"x4"/6"x4" in dado skirting and facing removal/tucking of existing plaster surface etc. over 1/2" thick base of cement mortar 1:3 setting of tiles in sullary of white cement over mortar base i/c filling the joints and washing the tiles with white cement slury, curring finishing ,cleaing.and polishing etc complete.	P/Sft	1600.00	186.04	297664	186.04	297664	186.04	297664	186.04		297664
13	Applying chemical polishing on existing mosaic/ Marbel flooring / dado i/c cleaing.grinding, with carborandum stone / and send paper and applying chemical polish as per requirement	P/Sft	4320.00	36.60	158112	36.60	158112	36.60	158112	36.60		158112
14	P/F in Cement Paving Blocks Flooring having size of 197 x 97 x 60 (mm) of city / quddra / cobble shape with pigmented, having strength b/w 5000 psl i/c filling the joints with hill sand and laying in specified manner / pattern and design etc complete.	P/Sft	400.00	223.97	89588	223.97	89588	223.97	89588	223.97		89588

Amir

ft

Shah

15	P/F Precast Edge Block 3750 PSI industrial made size 6 inches thick x 12 inches long x 12 inches high including the cost of Cartage, excavation, form work for hanching, 1450 PSI lean concert 2250 PSI concrete for haunchin, 1:4 cement sand mortar. (Vol-III, Highway,Chap-39, Pg-15.Sr.1A)	P/Rft	200.00	297.01	59402	297.01	59402	297.01	59402	297.01	59402	297.01	59402	297.01	59402
16	Painting with enamel paint on Masonry walls. (V-III, P-II, Ch-11, Pg-72, Sr.30-a+b)	%Sft	250.00	1421.75	3554	1421.75	3554	1421.75	3554	1421.75	3554	1421.75	3554	1421.75	3554
17	S/F in position Iron Steel Grill 3/4" x 1/4" size flate iron patti of as per design & drawing complete in all respect. (V-III, P-II, Ch-17, Pg-93, Sr-26)	P/Sft	72.00	180.50	12996	180.50	12996	180.50	12996	180.50	12996	180.50	12996	180.50	12996
18	Cartage of 100 Cft / 5 tons of all materials like one aggregatespawl, coal, lime, surkhi, etc G.G. Rait fastenings points & crossing Bridges Girders, Pipes, Sheets Raits, M.S Bars etc. or 1000 nos brinks, 10' x 5' x 3' or 1000 manuds of fuel wood by trucks or any otherr means owned by the constructors (Lead upto 05 miles etc) (V-I, Part-I, Chap-1, Pg-1, Sr.1)	%Cft	1393.28	714.29	9952	714.29	9952	714.29	9952	714.29	9952	714.29	9952	714.29	9952
1	Part-B S/S and Spreading of Sweat earth approved Garden soil free from salt i/c all lead lifts from approved out site source in required slope as per approval of officer Incharge.(O.R)	P/Cft	900.00	40.00	36000	40.00	36000	40.00	36000	40.00	36000	40.00	36000	40.00	36000


Handwritten signature


Handwritten signature

Handwritten signature

2	S/S and Spreading of well decayed cow Manure from approved out source i/c all lead and lifts etc as per direction of officer incharge.(O.R)	P/C/ft	150.00	30.00	4500	30.00	4500	30.00	4500	30.00	4500	30.00	4500	30.00	4500	0.18 % Below the S.R (Rs. 926,577) + Rs. 73,300/- (O.R) T. Amount = 999,877/-
3	P/P live Dacca Grass of approved quality by drbbling 3 inch apat. (O.R)	P/S/ft	400.00	25.00	10000	25.00	10000	25.00	10000	25.00	10000	25.00	10000	25.00	10000	0.18 % Below the S.R (Rs. 926,577) + Rs. 72,900/- (O.R) T. Amount = 997,809/-
4	Supply of Mixed shrubs plantns as per approved vairyty by the officer incharge	Each	40.00	500.00	20000	510.00	204000	510.00	204000	510.00	204000	510.00	204000	510.00	204000	0.05 % Below the S.R (Rs. 927,318) + Rs. 70,900/- (O.R) T. Amount = 998,218/-
T. Quoted Amount Rs. 997,077/-																


Mohammad Anwer Khan
 Asst. Ex Engineer (Parks)
 DMC (South)-Karachi


Waseem Ahmed
 Asst. Executive Engineer
 Distt: Council Karachi



Sikander Ali
 Director Parks & Recreation
 DMC (South)-Karachi


PROCUREMENT COMMITTEE
DISTRICT MUNICIPAL CORPORATION SOUTH, KARACH
COMPARATIVE STATEMENT

Name of the Work **Repair/Maintenance of Jinnah Fountain near Zainab Market Saddar Zone, DMC (South).** Work No. **11**

SR #	Description of Work	Engineer Statement			M/s Ovais & Bilal Ent		M/s Ahmed & Co		M/s FJ Const Co		
		Unit	Qty	Rate	Amount	Rate	Amount	Rate	Amount		
1	Providing and fixing of Fountain LED Light water proof class IP67, 24 volts AC supply, 12W RGB in round shape multi or single colour in imported quality i/c cost wire 23/76 as required length with connection between each light and tapping on connection with water proof tapping and labour etc complete as required.	Nos	84.00	3425.00	287,700	3425	287700	3425	287700	3425	287700
2	Providing and fixing of Foggi Nozals size 1/2" dia in imported quality with required accessories i-c socket, reducer, handle valve brass in best quality for adjustment and UPVC pipe of 1" dia as required for required height i/c complete cost of drilling, cutting, labour etc complete as per directions of site incharge	Nos	84.00	4100.00	344400	4100	344400	4100	344400	4100	344400
3	Providing and Fixing of summersable 10 Horse power in 3 phase, 2800 RPM imported best quality i/c complete cost of labour etc. as per directions of site incharge	No	1.00	103500	103500	103500	103500	103500	103500	103500	103500
4	Providing, laying and fixing of Rool pipe size 3" dia in best quality (pressure sustainable pipe), with cost of bend, socket, elbow, T-union, clips as required i/c complete cost of cutting, fixing labour etc complete as per directions of officer incharge	Rft	225.00	840.00	189000	840	189000	840	189000	840	189000
5	Providing and fixing of connection clips for 3" dia pipe in best quality with socket as required i/c complete cost of cutting, fixing, labour etc complete as per direction of officer incharge	Nos	84.00	585.12	49150	590	49560	592	49728	595	49980
6	Providing and fixing of DB Box 15"x18" for three phase summersable pump with connector 50A, AVR, overload 70 A, Breaker 50A, AVR overload back relay voltage meter, Amp meter, LED Lights Starter	Nos	1.00	25000	25000	25000	25000	25000	25000	25000	25000
		T. Quoted Amount Rs. 998,750/-			Rs. 999,160/- (O.R)		Rs. 999,328/- (O.R)		Rs. 999,580/- (O.R)		T. Amount= Rs. 999,580/-
					T. Amount= Rs. 999,160/-		T. Amount= Rs. 999,328/-				


Mohammad Anwer Khan
Asst. Ex Engineer (Parks)
DMC (South)-Karachi


Waseem Ahmed
Asst. Executive Engineer
Distt: Council Karachi


Sikander Ali
Director Parks & Recreation
DMC (South)-Karachi

PROCUREMENT COMMITTEE
DISTRICT MUNICIPAL CORPORATION SOUTH, KARACH
COMPARATIVE STATEMENT

Name of the Work **Repair/Maintenance of Kashti Chowk Fagir Mohammad Durra Khan Road, Lyari Karachi** Work No. 12

SR #	Description of Work	Engineer Statement			M/s Kashif Builders			M/s Bhatti Ent			M/s S.M Builders		
		Unit	Qty	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount
	Part A-												
1	Dismantling Cement Block Masonary	%Cft	90.00	1134.38	1,021	1134.38	1,021	1134.38	1,021	1134.38	1,021	1,021	
2	Dismantling Cement Concrete plain ratio 1:2:4 etc. complete. (V-III, P-II, Chp-2, Pg-10, Sr. 19-c)	% Cft	140.70	3327.50	4682	3327.50	4682	3327.50	4682	3327.50	4682	4682	
3	Dismantling Glazed or Encasustic tiles etc (Vol-III, Part-II, Chap-2, Pg-13, Sr.55)	%Sft	270.00	786.50	2124	786.50	2124	786.50	2124	786.50	2124	2124	
4	Cement concrete plain 1:4:8 including placing compacting. Finishing and curing complete (i/c screening and washing at stone aggregate without shuttering (i) Ratio 1:4:8	% Cft	39.60	11,288.75	4470	11,288.75	4470	11,288.75	4470	11,288.75	4470	4470	
5	Cement Concrete Plain 1:2:4 i/c placing compacting finishing and curing complete (i/c)screening and washing of stone aggregate without shuttering. (Ratio. 1:2:4.)	%Cft	240.00	14429.25	34630	14429.25	34630	14429.25	34630	14429.25	34630	34630	
6	Erection and removal of centering for RCC or plain cement concrete works of deodar woods (2nd class for partial wood vertical.	%Sft	480.00	3127.41	15012	3127.41	15012	3127.41	15012	3127.41	15012	15012	
7	Earth work Excavation in ashes sand soft soil or silt clearance Underesed lead up to 50 ft .	%OCft	900.00	1663.75	1497	1663.75	1497	1663.75	1497	1663.75	1497	1497	
8	P/L 1:3:6 Cment Concret Solid Block Masonary wall above 6" in thekness set in 1:6 cement mortar in G.F ground floor superstructure i/c raking out joints & curing etc complete.	%Cft	45.00	14621.44	6580	14621.44	6580	14621.44	6580	14621.44	6580	6580	
9	Cement plaster (1:4) upto 12' height thick	%Sft	816.00	3015.76	24609	3015.76	24609	3015.76	24609	3015.76	24609	24609	

Handwritten signature

Handwritten signature

Handwritten signature

10	Preparing the Surface & Painting with Disturbring finish i/c rubbing the surface with bathy (Silicon Carbide rubbing brick) filling the voids with zink / chalk plaster of paris mixture applying 2nd coat premix making the surface smooth and then painting 3 three with matt finish approved make etc.	%Sft	504.00	1079.65	5441	1079.65	5441	1079.65	5441	1079.65	5441	1079.65	5441
11	P/L Tiles Glazed 6" x 6" x 1/4" on floor or wall facing in required colour and aptern of STILE specification jointed in white cement and pigment over a base of 1:2 grey cement mortar 3/4" thick in/c washing and filling of joints with slaurry of white cement and pigment in desired shpae with finishing clearing and cost of wax polish etc complete i/c cutting tiles to proper profile. (V-III, P-II, Ch-8, Pg-47, Sr-60)	%Sft	600.00	30509.77	183059	30509.77	183059	30509.77	183059	30509.77	183059	30509.77	183059
12	P/F 3/8" thick marbel tiles of approved quality and colour and shade size 8"x4"/6"x4" in dado skirting and facing removal/tucking of existing plaster surface etc. over 1/2" thick base of cement mortar 1:3 setting of tiles in sullary of white cement over mortar base i/c filling the joints and washing the tiles with white cement slury, curring finishing ,cleaing,and polishing etc complete.	P/Sft	1440.00	186.04	267898	186.04	267898	186.04	267898	186.04	267898	186.04	267898
13	Applying chemical polishing on existing mosaic/ Marbel flooring / dado i/c cleaing,grinding, with carborandum stone / and send paper and applying chemical polish as per requirement.	P/Sft	3840.00	36.60	140544	36.60	140544	36.60	140544	36.60	140544	36.60	140544
14	P/F in Cement Paving Blocks Flooring having size of 197 x 97 x 60 (mm) of city / quddra / cobble shape with pigmented, having strength b/w 5000 psl to 8500 psl i/c filling the joints with hill sand and laying in specified manner / pattern and design etc complete. (V-III, P-II, Chp-8, Pg-49, Sr.74)	P/Sft	600.00	223.97	134382	223.97	134382	223.97	134382	223.97	134382	223.97	134382

[Handwritten signature]


[Handwritten signature]

[Handwritten signature]

15	P/F Precast Edge Block 3750 PSI industrial made size 6 inches thick x 12 inches long x 12 inches high including the cost of Cartage, excavation, form work for hanching, 1450 PSI lean concert 2250 PSI concrete for haunchin, 1:4 cement sand mortar. (Vol-III, Highway, Chap-39, Pg-15, Sr.14)	P/Rft	150.00	297.01	44552	297.01	44552	297.01	44552	297.01	44552	297.01	44552
16	Painting with enamel paint on Masonry walls. (V-III, P-II, Ch-11, Pg-72, Sr.30-a+b)	%Sft	375.00	1421.75	5332	1421.75	5332	1421.75	5332	1421.75	5332	1421.75	5332
17	S/F in position Iron Streeel Grill 3/4" x 1/4" size flate iron patti of as per design & drawing complete in all respect. (V-III, P-II, Ch-17, Pg-93, Sr-26)	P/Sft	80.00	180.50	14440	180.50	14440	180.50	14440	180.50	14440	180.50	14440
18	Cartage of 100 Cft / 5 tons of all materials like one aggregatespawl, coal, lime, surkhi, etc G.G. Rait fastenings points & crossing Bridges Girders, Pipes, Sheets Raitis, M.S Bars etc. or 1000 nos brinks, 10' x 5' x 3' or 1000 manuds of fuel wood by trucks or any otherr means owned by the constractors (Lead upto 05 miles etc) Part-b	%Cft	1176.60	714.29	8404	714.29	8404	714.29	8404	714.29	8404	714.29	8404
1	S/S and Spreading of Sweat earth approved Garden soil free from salt i/c all lead lifts from approved out site source in required slope as per approval of officer Incharge.(O.R)	P/Cft	900.00	40.00	36000	40.00	36000	40.00	36000	40.00	36000	40.00	36000
2	S/S and Spreading of well decayed cow Manure from approved out source i/c all lead and lifts etc as per direction of officer	P/Cft	150.00	30.00	45000	30.00	4500	30.00	4500	30.00	4500	30.00	4500
3	P/P live Dacca Grass of approved qulality by drbblling 3 inch apat. (O.R)	P/Sft	400.00	25.00	10000	25.00	10000	25.00	10000	25.00	10000	25.00	10000
4	Supply of Mixed Shrubs plants as per approved variety by the officer in charge.	Each	97.00	500.00	48500	540.00	52380	535.00	51895	530.00	51410	530.00	51410
T.Quoted Amount Rs. 997,675/-												0.15 % Below the S.R (Rs. 897,327) + Rs. 101,910/- (O.R) T. Amount = 999,237/-	
0.20 % Below the S.R (Rs. 896,878) + Rs. 102,395/- (O.R) T. Amount = 999,273/-												0.30 % Below the S.R (Rs. 895,979) + Rs. 102,880/- (O.R) T. Amount = 998,859/-	


Mohammad Anwer Khan
 Asst. Ex Engineer (Parks)
 DMC (South)-Karachi


Waseem Ahmed
 Asst. Executive Engineer
 Distt: Council Karachi


Sikander Ali
 Director Parks & Recreation
 DMC (South)-Karachi

PROCUREMENT COMMITTEE
DISTRICT MUNICIPAL CORPORATION SOUTH, KARACH
COMPARATIVE STATEMENT

Improvement of Fountain at Boat Basin Round about Clifton DMC (South). Work No. 13


SR #	Description of Work	Engineer Statement			M/s S.M Builders			M/s Bhatli Enterprises			M/s Kashif Builders		
		Unit	Qty	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount
	Part A-												
1	Providing and laying Main cable 7/44 four core (PAK AEG)	MTR	200.00	613.00	122,600	613.00	122,600	613.00	122,600	613.00	122,600	613.00	122,600
2	Providing and laying Main cable 7/36 four core (PAK AEG)	MTR	180.00	412.00	74160	412.00	74160	412.00	74160	412.00	74160	412.00	74160
3	Providing and fixing of 7/36 wire two core (Pak AEG)	MTR	83.00	147.00	12201	147.00	12201	147.00	12201	147.00	12201	147.00	12201
1	Providing and fixing of Fountain LED Light water proof class IP67, 24 volts AC supply, 12W RGB in round shape multi or single colour in imported quality i/c cost wire 23/76 as required length with connection between each light and taping on connection with water proof tapping and labour etc complete as required	Nos	70.00	3425.00	239750	3425	239750	3425	239750	3425	239750	3425	239750
2	Providing and fixing of Foggi Nozals size 1" dia in imported quality with required accessories i-e socket, reducer, handle volve brass in best	Nos	36.00	4100.00	147600	4100	147600	4100	147600	4100	147600	4100	147600
3	Providing and fixing of Foggi Nozals size 1/2" dia in imported quality with required accessories i-e socket, reducer, handle volve brass in best quality for adjustment and UPVC	Nos	24.00	3100.00	74400	3100	74400	3100	74400	3100	74400	3100	74400
4	Providing and Fixing of summersable 10 Horse power in 3 phase, 2800 RPM imported best quality i/c complete cost of labour etc, as per	No	1.00	103500.00	103500	103500	103500	103500	103500	103500	103500	103500	103500


A-15


Amen

Bark

5	Providing and Fixing of summersable 3 Horse power in 3 phase, 2800 RPM imported best quality i/c complete cost of labour etc, as per directions of ^{site incharge}	No	1.00	47500.00	47500	47500	47500	47500	47500	47500	47500	47500
6	Providing, laying and fixing of Rool pipe size 3" dia in best quality (pressure sustainable pipe), with cost of bend, socket, elbow, T-union, clips as required i/c complete cost of	Rft	140.00	840.00	117600	840	117600	840	117600	840	117600	117600
7	Providing and fixing of connection clips for 3" dia pipe in best quality with socket as required i/c complete cost of cutting, fixing, labour etc	Nos	60.00	586.49	35189	586.49	35189	586.48	35189	586.49	35189	35189
8	Providing and fixing of DB Box 15"x18" for three phase summersable pump with connector 50A, AVR, overload 70 A, Breaker 50A, back relay voltage meter, Amp meter, LED Lights Starter	No	1.00	25000.00	25000	25,000.00	25000	20,000	20000	20,000.00	20000	20000
T. Quoted Amount Rs. 999,500/-												
1 % Below the S.R (Rs. 206,871) + Rs. 790,539/- (O.R) T. Amount = 997,410/-												
1.5 % Below the S.R (Rs. 212,095) + Rs. 785,530/- (O.R) T. Amount = 997,634/-												
2 % Below the S.R (Rs. 213,140) + Rs. 785,539/- (O.R) T. Amount = 998,679/-												


Mohammad Anwer Khan
 Asst. Ex Engineer (Parks)
 DMC (South)-Karachi


Waseem Ahmed
 Asst. Executive Engineer
 Distt: Council Karachi


Sikander Ali
 Director Parks & Recreation
 DMC (South)-Karachi

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

NIT NO. DIR/P&R/DMC/S/471/2017, dated: 27.11.2017

Tender Published :- SPPRA Website (www.pprasindh.gov.pk) SPPRA Sr. No 35425

Method of Procurement : Single Stage-One Envelope Procedure


Description of Work : **CONSTRUCTION OF SEPTIC TANK FOR SEWERAGE WATER AT ST-07, CLIFTON, DMC (SOUTH)**


Work No. 01

Name of Bidder : M/S S.M Builders

Eligibility/Qualification Criteria:- Top Lowest Bidder rank wise

Sr. #	Eligibility / Qualification Criteria	M/s S.M Builders	M/s Bhatti Ent	M/s Ahmed & Co
1	P.E.C (Valid)	Available	Available	Available
2	NTN Certificate	Available	Available	Available
3	Pay Order of Bid Security	Available	Available	Available
4	Profession Tax Certificate	Available	Available	Available
5	Certificate Sindh Revenue Board	Available	Available	Available
6	Minimum 03 years' Experience of relevant field 1	Available	Available	Available
7	Turnover at last 03 years	Available	Available	Available
8	Rate must be quoted in Figure & words	Yes	Yes	Yes
9	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter	Yes	Yes	Yes
10	Bid must be submitted in sealed cover	Yes	Yes	Yes
Qualified / Disqualified		Qualified	Qualified	Qualified


MOHAMMAD ANWER KHAN
Asst. Ex. Engineer (Parks)
DMC (South)-Karachi


WASEEM AHMED
Asst. Ex. Engineer
District Council Karachi


SIKANDER ALI
Director Parks & Recreation
DMC (South)-Karachi

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

NIT NO. DIR/P&R/DMC/S/471/2017, dated: 27.11.2017

Tender Published :- SPPRA Website (www.pprasindh.gov.pk) SPPRA Sr. No 35425

Method of Procurement : Single Stage-One Envelope Procedure


Description of Work : **REPAIR/MAINTENANCE OF SIDE BELT AT SHAH ABDUL LATIF BHITTAI ROAD, DMC (SOUTH).**


Work No. 02


Name of Bidder : M/S ADK Construction

Eligibility/Qualification Criteria:- Top Lowest Bidder rank wise

Sr. #	Eligibility / Qualification Criteria	M/s ADK Construction	M/s K. Khan & Co	M/s F.J Construction Co
1	P.E.C (Valid)	Available	Available	Available
2	NTN Certificate	Available	Available	Available
3	Pay Order of Bid Security	Available	Available	Available
4	Profession Tax Certificate	Available	Available	Available
5	Certificate Sindh Revenue Board	Available	Available	Available
6	Minimum 03 years' Experience of relevant field1	Available	Available	Available
7	Turnover at last 03 years	Available	Available	Available
8	Rate must be quoted in Figure & words	Yes	Yes	Yes
9	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter	Yes	Yes	Yes
10	Bid must be submitted in sealed cover	Yes	Yes	Yes
Qualified / Disqualified		Qualified	Qualified	Qualified


MOHAMMAD ANWER KHAN
Asst. Ex. Engineer (Parks)
DMC (South)-Karachi


WASEEM AHMED
Asst. Ex. Engineer
District Council Karachi


SIKANDER ALI
Director Parks & Recreation
DMC (South)-Karachi

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

NIT NO. DIR/P&R/DMC/S/471/2017, dated: 27.11.2017

Tender Published :- SPPRA Website (www.pprasindh.gov.pk) SPPRA Sr. No 35425

Method of Procurement : Single Stage-One Envelope Procedure


Description of Work : **REPAIR/MAINTENANCE OF GIZRI PLAY GROUND CLIFTON ZONE, DMC (SOUTH)**


Work No. 03


Name of Bidder : M/S Bhatti Enterprises

Eligibility/Qualification Criteria:- Top Lowest Bidder rank wise

Sr. #	Eligibility / Qualification Criteria	M/s Bhatti Enterprises	M/s Ahmed & Co	M/s Kasif Builders
1	P.E.C (Valid)	Available	Available	Available
2	NTN Certificate	Available	Available	Available
3	Pay Order of Bid Security	Available	Available	Available
4	Profession Tax Certificate	Available	Available	Available
5	Certificate Sindh Revenue Board	Available	Available	Available
6	Minimum 03 years' Experience of relevant field1	Available	Available	Available
7	Turnover at last 03 years	Available	Available	Available
8	Rate must be quoted in Figure & words	Yes	Yes	Yes
9	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter	Yes	Yes	Yes
10	Bid must be submitted in sealed cover	Yes	Yes	Yes
Qualified / Disqualified		Qualified	Qualified	Qualified


MOHAMMAD ANWER KHAN
Asst. Ex. Engineer (Parks)
DMC (South)-Karachi


WASEEM AHMED
Asst. Ex. Engineer
District Council Karachi


SIKANDER ALI
Director Parks & Recreation
DMC (South)-Karachi

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

NIT NO. DIR/P&R/DMC/S/471/2017, dated: 27.11.2017

Tender Published :- SPPRA Website (www.pprasindh.gov.pk) SPPRA Sr. No 35425

Method of Procurement : Single Stage-One Envelope Procedure

Description of Work : **P/L MORRUM/KHAKHA FOR PLAY GROUNDS OF CLIFTON ZONE, DMC (SOUTH).**

Work No. 04

Name of Bidder : M/S S.M Builders

Eligibility/Qualification Criteria:- Top Lowest Bidder rank wise

Sr. #	Eligibility / Qualification Criteria	M/s S.M Builders	M/s Ovais & Bilal Ent	M/s Bhatti Ent
1	P.E.C (Valid)	Available	Available	Available
2	NTN Certificate	Available	Available	Available
3	Pay Order of Bid Security	Available	Available	Available
4	Profession Tax Certificate	Available	Available	Available
5	Certificate Sindh Revenue Board	Available	Available	Available
6	Minimum 03 years' Experience of relevant field	Available	Available	Available
7	Turnover at last 03 years	Available	Available	Available
8	Rate must be quoted in Figure & words	Yes	Yes	Yes
9	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter	Yes	Yes	Yes
10	Bid must be submitted in sealed cover	Yes	Yes	Yes
Qualified / Disqualified		Qualified	Qualified	Qualified



MOHAMMAD ANWER KHAN
Asst. Ex. Engineer (Parks)
DMC (South)-Karachi



WASEEM AHMED
Asst. Ex. Engineer
District Council Karachi



SIKANDER ALI
Director Parks & Recreation
DMC (South)-Karachi

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

NIT NO. DIR/P&R/DMC/S/471/2017, dated: 27.11.2017

Tender Published :- SPPRA Website (www.pprasindh.gov.pk) SPPRA Sr. No 35425

Method of Procurement : Single Stage-One Envelope Procedure


Description of Work : **SUPPLY OF SEASONAL SEED (WINTER) FOR DIFFERENT AREAS OF CLIFTON & CITY ZONE, DMC (SOUTH).**


Work No. 05

Name of Bidder : M/S K. Khan & Co

Eligibility/Qualification Criteria:- Top Lowest Bidder rank wise

Sr. #	Eligibility / Qualification Criteria	M/s K. Khan & Co	M/s Ahmed & Co	M/s FJ Construction Co
1	P.E.C (Valid)	Available	Available	Available
2	NTN Certificate	Available	Available	Available
3	Pay Order of Bid Security	Available	Available	Available
4	Profession Tax Certificate	Available	Available	Available
5	Certificate Sindh Revenue Board	Available	Available	Available
6	Minimum 03 years' Experience of relevant field1	Available	Available	Available
7	Turnover at last 03 years	Available	Available	Available
8	Rate must be quoted in Figure & words	Yes	Yes	Yes
9	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter	Yes	Yes	Yes
10	Bid must be submitted in sealed cover	Yes	Yes	Yes
Qualified / Disqualified		Qualified	Qualified	Qualified


MOHAMMAD ANWER KHAN
Asst. Ex. Engineer (Parks)
DMC (South)-Karachi



WASEEM AHMED
Asst. Ex. Engineer
District Council Karachi



SIKANDER ALI
Director Parks & Recreation
DMC (South)-Karachi


BIDDERS ELIGIBILITY / QUALIFICATION REPORT

NIT NO. DIR/P&R/DMC/S/471/2017, dated: 27.11.2017
Tender Published :- SPPRA Website (www.pprasindh.gov.pk) SPPRA Sr. No 35425
Method of Procurement : Single Stage-One Envelope Procedure
Description of Work : **IMPROVEMENT OF NURSERY IN CLIFTON, DMC (SOUTH)**
Work No. 06
Name of Bidder : M/S ADK Construction
Eligibility/Qualification Criteria:- Top Lowest Bidder rank wise

Sr. #	Eligibility / Qualification Criteria	M/s ADK Construction	M/s K. Khan & CO	M/s Bhatti Enterprises
1	P.E.C (Valid)	Available	Available	Available
2	NTN Certificate	Available	Available	Available
3	Pay Order of Bid Security	Available	Available	Available
4	Profession Tax Certificate	Available	Available	Available
5	Certificate Sindh Revenue Board	Available	Available	Available
6	Minimum 03 years' Experience of relevant field	Available	Available	Available
7	Turnover at last 03 years	Available	Available	Available
8	Rate must be quoted in Figure & words	Yes	Yes	Yes
9	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter	Yes	Yes	Yes
10	Bid must be submitted in sealed cover	Yes	Yes	Yes
Qualified / Disqualified		Qualified	Qualified	Qualified


MOHAMMAD ANWER KHAN
Asst. Ex. Engineer (Parks)
DMC (South)-Karachi


WASEEM AHMED
Asst. Ex. Engineer
District Council Karachi


SIKANDER ALI
Director Parks & Recreation
DMC (South)-Karachi

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

NIT NO. DIR/P&R/DMC/S/471/2017, dated: 27.11.2017

Tender Published :- SPPRA Website (www.pprasindh.gov.pk) SPPRA Sr. No 35425

Method of Procurement : Single Stage-One Envelope Procedure

Description of Work : **DEVELOPMENT OF GREEN BELT AT WALI MOHAMMAD HAJI YAQOUB SCHOOL OFF HAJI PIR MOHAMMAD ROAD LYARI ZONE, DMC (SOUTH)**

Work No. 07

Name of Bidder : M/S K. Khan & Co

Eligibility/Qualification Criteria:- Top Lowest Bidder rank wise

Sr. #	Eligibility / Qualification Criteria	M/s K. Khan & Co	M/s ADK Construction	M/s Kashif Builders
1	P.E.C (Valid)	Available	Available	Available
2	NTN Certificate	Available	Available	Available
3	Pay Order of Bid Security	Available	Available	Available
4	Profession Tax Certificate	Available	Available	Available
5	Certificate Sindh Revenue Board	Available	Available	Available
6	Minimum 03 years' Experience of relevant field1	Available	Available	Available
7	Turnover at last 03 years	Available	Available	Available
8	Rate must be quoted in Figure & words	Yes	Yes	Yes
9	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter	Yes	Yes	Yes
10	Bid must be submitted in sealed cover	Yes	Yes	Yes
Qualified / Disqualified		Qualified	Qualified	Qualified



MOHAMMAD ANWER KHAN
Asst. Ex. Engineer (Parks)
DMC (South)-Karachi



WASEEM AHMED
Asst. Ex. Engineer
District Council Karachi



SIKANDER ALI
Director Parks & Recreation
DMC (South)-Karachi

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

NIT NO. DIR/P&R/DMC/S/471/2017, dated: 27.11.2017

Tender Published :- SPPRA Website (www.pprasindh.gov.pk) SPPRA Sr. No 35425

Method of Procurement : Single Stage-One Envelope Procedure


Description of Work : **P/F DOT PALM TREES AT SHAH ABDUL LATIF BHITTAI ROAD LYARI DIVISION, DMC (SOUTH).**


Work No. 08


Name of Bidder : M/S ADK Construction

Eligibility/Qualification Criteria:- Top Lowest Bidder rank wise

Sr. #	Eligibility / Qualification Criteria	M/s ADK Construction	M/s FJ Construction Co	M/s Ovais & Bilal Ent	M/s K. Khan & Co
1	P.E.C (Valid)	Available	Available	Available	Available
2	NTN Certificate	Available	Available	Available	Available
3	Pay Order of Bid Security	Available	Available	Available	Available
4	Profession Tax Certificate	Available	Available	Available	Available
5	Certificate Sindh Revenue Board	Available	Available	Available	Available
6	Minimum 03 years' Experience of relevant field1	Available	Available	Available	Available
7	Turnover at last 03 years	Available	Available	Available	Available
8	Rate must be quoted in Figure & words	Yes	Yes	Yes	Yes
9	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter	Yes	Yes	Yes	Yes
10	Bid must be submitted in sealed cover	Yes	Yes	Yes	Yes
Qualified / Disqualified		Qualified	Qualified	Qualified	Qualified


MOHAMMAD ANWER KHAN
Asst. Ex. Engineer (Parks)
DMC (South)-Karachi


WASEEM AHMED
Asst. Ex. Engineer
District Council Karachi


SIKANDER ALI
Director Parks & Recreation
DMC (South)-Karachi

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

NIT NO. DIR/P&R/DMC/S/471/2017, dated: 27.11.2017

Tender Published :- SPPRA Website (www.pprasindh.gov.pk) SPPRA Sr. No 35425

Method of Procurement : Single Stage-One Envelope Procedure


Description of Work : **DEVELOPMENT OF CENTRE MEDIAN OF SEA VIEW ROAD CLIFTON, DMC (SOUTH).**


Work No. 09

Name of Bidder : M/S K. Khan & Co

Eligibility/Qualification Criteria:- Top Lowest Bidder rank wise

Sr. #	Eligibility / Qualification Criteria	M/s K. Khan & Co	M/s ADK Construction	M/s Kashif Builders
1	P.E.C (Valid)	Available	Available	Available
2	NTN Certificate	Available	Available	Available
3	Pay Order of Bid Security	Available	Available	Available
4	Profession Tax Certificate	Available	Available	Available
5	Certificate Sindh Revenue Board	Available	Available	Available
6	Minimum 03 years' Experience of relevant field1	Available	Available	Available
7	Turnover at last 03 years	Available	Available	Available
8	Rate must be quoted in Figure & words	Yes	Yes	Yes
9	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter	Yes	Yes	Yes
10	Bid must be submitted in sealed cover	Yes	Yes	Yes
Qualified / Disqualified		Qualified	Qualified	Qualified


MOHAMMAD ANWER KHAN
Asst. Ex. Engineer (Parks)
DMC (South)-Karachi


WASEEM AHMED
Asst. Ex. Engineer
District Council Karachi


SIKANDER ALI
Director Parks & Recreation
DMC (South)-Karachi

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

NIT NO. DIR/P&R/DMC/S/471/2017, dated: 27.11.2017

Tender Published :- SPPRA Website (www.pprasindh.gov.pk) SPPRA Sr. No 35425

Method of Procurement : Single Stage-One Envelope Procedure


Description of Work : **REPAIR/MAINTENANCE OF ROUND ABOUT AT SPENCER EYE HOSPITAL
SADDAR ZONE, DMC (SOUTH).**


Work No. 10


Name of Bidder : M/S FJ Construction CO

Eligibility/Qualification Criteria:- Top Lowest Bidder rank wise

Sr. #	Eligibility / Qualification Criteria	M/s FJ Construction CO	M/s Bhatti Enterprises	M/s Ovais & Bilal Ent	M/s Kashif Builders
1	P.E.C (Valid)	Available	Available	Available	Available
2	NTN Certificate	Available	Available	Available	Available
3	Pay Order of Bid Security	Available	Available	Available	Available
4	Profession Tax Certificate	Available	Available	Available	Available
5	Certificate Sindh Revenue Board	Available	Available	Available	Available
6	Minimum 03 years' Experience of relevant field I	Available	Available	Available	Available
7	Turnover at last 03 years	Available	Available	Available	Available
8	Rate must be quoted in Figure & words	Yes	Yes	Yes	Yes
9	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter	Yes	Yes	Yes	Yes
10	Bid must be submitted in sealed cover	Yes	Yes	Yes	Yes
Qualified / Disqualified		Qualified	Qualified	Qualified	Qualified


MOHAMMAD ANWER KHAN
Asst. Ex. Engineer (Parks)
DMC (South)-Karachi


WASEEM AHMED
Asst. Ex. Engineer
District Council Karachi


SIKANDER ALI
Director Parks & Recreation
DMC (South)-Karachi

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

NIT NO. DIR/P&R/DMC/S/471/2017, dated: 27.11.2017

Tender Published :- SPPRA Website (www.pprasindh.gov.pk) SPPRA Sr. No 35425

Method of Procurement : Single Stage-One Envelope Procedure


Description of Work : **REPAIR/MAINTENANCE OF JINNAH FOUNTAIN NEAR ZAINAB MARKET SADDAR ZONE, DMC (SOUTH).**


Work No. 11

Name of Bidder : M/S Ovais & Bilal Ent

Eligibility/Qualification Criteria:- Top Lowest Bidder rank wise

Sr. #	Eligibility / Qualification Criteria	M/s Ovais & Bilal Ent	M/s Ahmed & Co	M/s FJ Construction Co
1	P.E.C (Valid)	Available	Available	Available
2	NTN Certificate	Available	Available	Available
3	Pay Order of Bid Security	Available	Available	Available
4	Profession Tax Certificate	Available	Available	Available
5	Certificate Sindh Revenue Board	Available	Available	Available
6	Minimum 03 years' Experience of relevant field1	Available	Available	Available
7	Turnover at last 03 years	Available	Available	Available
8	Rate must be quoted in Figure & words	Yes	Yes	Yes
9	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter	Yes	Yes	Yes
10	Bid must be submitted in sealed cover	Yes	Yes	Yes
Qualified / Disqualified		Qualified	Qualified	Qualified


MOHAMMAD ANWER KHAN
Asst. Ex. Engineer (Parks)
DMC (South)-Karachi


WASEEM AHMED
Asst. Ex. Engineer
District Council Karachi


SIKANDER ALI
Director Parks & Recreation
DMC (South)-Karachi

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

NIT NO. DIR/P&R/DMC/S/471/2017, dated: 27.11.2017

Tender Published :- SPPRA Website (www.pprasindh.gov.pk) SPPRA Sr. No 35425

Method of Procurement : Single Stage-One Envelope Procedure

Description of Work : **REPAIR/MAINTENANCE OF KASHTI CHOWK FAQIR MOHAMMAD DURRA KHAN ROAD, LYARI KARACHI**

Work No. 12

Name of Bidder : M/S Kashif Builders

Eligibility/Qualification Criteria:- Top Lowest Bidder rank wise

Sr. #	Eligibility / Qualification Criteria	M/s Kashif Builders	M/s Bhatti Enterprises	M/s S.M Builders
1	P.E.C (Valid)	Available	Available	Available
2	NTN Certificate	Available	Available	Available
3	Pay Order of Bid Security	Available	Available	Available
4	Profession Tax Certificate	Available	Available	Available
5	Certificate Sindh Revenue Board	Available	Available	Available
6	Minimum 03 years' Experience of relevant field1	Available	Available	Available
7	Turnover at last 03 years	Available	Available	Available
8	Rate must be quoted in Figure & words	Yes	Yes	Yes
9	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter	Yes	Yes	Yes
10	Bid must be submitted in sealed cover	Yes	Yes	Yes
Qualified / Disqualified		Qualified	Qualified	Qualified



MOHAMMAD ANWER KHAN
Asst. Ex. Engineer (Parks)
DMC (South)-Karachi



WASEEM AHMED
Asst. Ex. Engineer
District Council Karachi



SIKANDER ALI
Director Parks & Recreation
DMC (South)-Karachi

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

NIT NO DIR/P&R/DMC/S/471/2017, dated: 27.11.2017

Tender Published :- SPPRA Website (www.pprasindh.gov.pk) SPPRA Sr. No 35425

Method of Procurement : Single Stage-One Envelope Procedure


Description of Work : **IMPROVEMENT OF FOUNTAIN AT BOAT BASIN ROUND ABOUT CLIFTON DMC (SOUTH).**


Work No. 13

Name of Bidder : M/S S.M Builders

Eligibility/Qualification Criteria:- Top Lowest Bidder rank wise

Sr. #	Eligibility / Qualification Criteria	M/s S.M Builders	M/s Bhatti Enterprises	M/s Kashif Builders
1	P.E.C (Valid)	Available	Available	Available
2	NTN Certificate	Available	Available	Available
3	Pay Order of Bid Security	Available	Available	Available
4	Profession Tax Certificate	Available	Available	Available
5	Certificate Sindh Revenue Board	Available	Available	Available
6	Minimum 03 years' Experience of relevant field 1	Available	Available	Available
7	Turnover at last 03 years	Available	Available	Available
8	Rate must be quoted in Figure & words	Yes	Yes	Yes
9	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter	Yes	Yes	Yes
10	Bid must be submitted in sealed cover	Yes	Yes	Yes
Qualified / Disqualified		Qualified	Qualified	Qualified


MOHAMMAD ANWER KHAN
Asst. Ex. Engineer (Parks)
DMC (South)-Karachi


WASEEM AHMED
Asst. Ex. Engineer
District Council Karachi










SIKANDER ALI
Director Parks & Recreation
DMC (South)-Karachi


CONTRACTOR'S ATTENDANCE SHEET

NIT NO: DIR/P&R/DMC/S/471/17, dated: 27.11.2017

(SPPRA SR. NO-35425)

Bid opening Date. 15.12.2017 at 02.30 pm

S. No	Name of Firm	Signature
1	M/s Bhatti Enterprises	: 
2	M/s Ahmed & Co	: 
3	M/s K Khan & Co	: 
4	M/s Ovais & Bilal Ent	: 
6	M/s ADK Const Co	: 
7	M/s SM Builders	: 
8	M/s Kashif Builders	: 
9	M/s FJ Construction Co	: 



MOHAMMAD ANWER KHAN
Asst. Ex. Engineer (Parks)
DMC (South)-Karachi



WASEEM AHMED
Asst. Ex. Engineer
District Council Karachi



SIKANDER ALI
Director Parks & Recreation
DMC (South)-Karachi