




TENDER OPENING COMMITTEE OF HIGHWAY
DIVISION LARKANO

Name of work:-

**Reconditioning of road from Larkano to Mahar
Wada road mile 0/0-0/2+340'.**


EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO HELD ON 11-12-2015.


S.No:	Name of Officers	Committee Members	Signature
1.	(ZAFAR ALI KHOKHAR) EXECUTIVE ENGINEER ✓ HIGHWAY DIVISION LARKANO	Chairman	
2.	(KHALID AHMED SHAIKH) ASSISTANT ENGINEER ✓ BUILDINGS SUB-DIVISION DOKRI	Member	
3.	(NIAZ MUHAMMAD JALBANI) DIVISIONAL ACCOUNTS OFFICER ✓ HIGHWAY DIVISION LARKANO	Member	


BID EVALUATION REPORT

01. Name of Procuring Agency :- HIGHWAY DIVISION LARKANO
02. Tender Reference No: :- N.I.T No:TC/G 55/ 1787 dated 20.11.2015
03. Tender Description/ Name of work :- **Reconditioning of road from station 0+00 to station 0+340 Mahar Wada road mile 0/0-0/2+340.**
04. Method Procurement :- NCBC (National Competitive Bidding) Single Stage One Envelope Procedure.
05. Tender Published :- SPPRA Website 2015 (Serial/ID No:25868).
06. Total Bid Documents Sold :- 03 Nos:
07. Total Bids Received :- 03 Nos:
08. Technically Bid Opening Date :- N/A
09. No: of Bid Technically qualified (If Applicable) :- 03 Nos:
10. Bid(s) Rejected (If Applicable) :- Nil
11. Financial Bid Opening Date :- 11-12-2015
12. Bid Evaluation report :-

S.No:	Name of Firm Of Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/ rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Moro Multipurpose Company Limited Govt: Contractor	Rs: 7,610,380/-	1 st : lowest	A= 0.25% below B= 13.30% Above C= 15.40% Above	Responsive & Lowest Bid	Recommended for approval
2.	M/S Sikander Ali Junejo Govt: Contractor	Rs: 7,688,499/-	2 nd : lowest	A= 0.18% below B= 15.90% Above C= 16.50% Above	2 nd : Responsive & Lowest Bid	Not Recommended for approval
3.	M/S Zahid Ali Jatoi Govt: Contractor	Rs: 7,804,598/-	3 rd : lowest	A= 0.10% below B= 17.20% Above C= 18.70% Above	3 rd : Responsive & Lowest Bid	Not Recommended for approval


(NIAZ MUHAMMAD JALBANI)
DIVISIONAL ACCOUNTS OFFICER
HIGHWAY DIVISION
LARKANO


(KHALID AHMED SHAIKH)
ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION
DOKRI



(ZAFAR ALI KHOKHAR)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO

COMPARATIVE STATEMENT & FINANCIAL REVIEW

NAME OF WORK:-		Reconditioning of road from Larkano to Mahar Wada road mile 0/0-0/2+340'.											N.I.T No: TC/G-55/1787 / Dated 20-11-2015 Receipt on 10-12-2015 and opened on 11-12-2015	
Part	Item of Work	Estimate Cost	Schedule 'B' Amount (BOQ)	1. M/S Moro Multipurpose Company Ltd	2. M/S Sikander Ali Junejo	3. M/S Zahid Ali Jatoi							Total Tender Cost	
				Rate Quoted By Contractor	Amount of Premium	Total Tender Cost	Rate Quoted By Contractor	Amount of Premium	Total Tender Cost	Rate Quoted By Contractor	Amount of Premium	Total Tender Cost		
1	Road Work	1,139,172/-	1,139,172/-	0.25% below	2,848/-	1,136,324/-	0.18% below	2,051/-	1,137,121/-	0.10% below	1,139/-	1,138,033/-	24,422/-	
	Difference cost of Bitumen (-)	24,422/-	24,422/-		(-)	24,422/-		(-)	24,422/-		(-)	24,422/-		
	TOTAL PART (A)	1,114,750/-	1,114,750/-			1,111,902/-			1,112,699/-			1,113,611/-		
B	M/Structure 10' Span Culvert	1,011,693/-	1,011,693/-	13.30% Above	134,555/-	1,146,248/-	15.90% above	160,859/-	1,172,552/-	17.20% above	174,011/-	1,185,704/-		
	Add Cartage of Material	144,831/-	144,831/-											
	TOTAL PART (B)	1,156,524/-	1,156,524/-			1,146,248/-			1,172,552/-			1,185,704/-		
C	M/Structure R.C.C Block	4,637,981/-	4,637,981/-	15.40% above	714,249/-	5,352,230/-	16.50% above	765,266/-	5,403,248/-	18.70% above	867,302/-	5,505,283/-		
	Add Cartage of Material	760,937/-	760,937/-											
	TOTAL PART (C)	5,398,918/-	5,398,918/-			5,352,230/-			5,403,248/-			5,505,283/-		
	TOTAL PART (A+B+C)	7,670,192/-	7,670,192/-			7,610,380/-			7,688,499/-			7,804,598/-		

Certified that the Entries have been correctly incorporated in the comparative statement as per rate and amount Quoted in the individual Schedule-B (BOQ).

Lowest rate quoted by M/S Moro Multipurpose Company Limited Government Contractor are lowest.


(NIAZ MUHAMMAD JALBANI)
 DIVISIONAL ACCOUNTS OFFICER
 HIGHWAYS DIVISION
 LARKANO


(KHALID AHMED SHAIKH)
 ASSISTANT ENGINEER
 BUILDINGS SUB-DIVISION
 DOKRI


(ZAFAR ALI KHOKHAR)
 EXECUTIVE ENGINEER
 HIGHWAYS DIVISION
 LARKANO

OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

COMPARATIVE STATEMENT

SOLD ON 10-12-2015


OPENED ON 11-12-2015

Name of work:-

**Reconditioning of road from Larkano to
Mahar Wada road mile 0/0-0/2+340'**

S.No:	Name of firm to whom tender issued	Bid Amount	Remarks
i)	M/S Moro Multipurpose Company Limited Govt: Contractor	Rs: 7,610,380/-	Lowest
ii)	M/S Sikander Ali Junejo Govt: Contractor	Rs: 7,688,499/-	Higher
iii)	M/S Zahid Ali Jatoi Govt: Contractor	Rs: 7,804,598/-	Highest

Certified that the Tender have been opened before undersigned/firms by the Executive Engineer Highway Division Larkano on dated 11-12-2015.


(NIAZ MUHAMMAD JALBANI)
DIVISIONAL ACCOUNTS OFFICER
HIGHWAY DIVISION LARKANO


(KHALID AHMED SHAIKH)
ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION DOKRI


(ZAFAR ALI KHOKHAR)
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

**OFFICE OF THE
EXECUTIVE ENGINEER, HIGHWAY DIVISION LARKANO**

BIDDERS' ELIGIBILITY/QUALIFICATION REPORT

01 Name of Procuring Agency :- Highway Division Larkano

02 Tender Description/Name of work Item :- **Reconditioning of road from Larkano to Mahar Wada road mile 0/0-0/2+340'.**

S.No:	Eligibility/Qualification Criteria	M/S Moro Multipurpose Company Ltd: Govt: Contractor	M/S Sikander Ali Junejo Govt: Contractor	M/S Zahid Ali Jatoi Govt: Contractor
1	Affidavit regarding Black listing should be submitted before receiving Bidding Documents.	3	4	5
2	No conditional / telegraphic tender will be entertained.	Yes	Yes	Yes
3	No tender without call deposit or received after specified date & time will be considered.	Yes	Yes	Yes
4	Bid should contain Least Cost Method (Single stage One Envelope).	Yes	Yes	Yes
5	In case of out of Head Quarter/Public Holiday, the bids shall be submitted and opened as per given schedule on the next working day	Yes	Yes	Yes
6	Under taking on stamp paper that firm is not involved in any kind of litigation, Departmental rift, abandoned or unnecessary delay in completion of any work in the Government and as well as in private organizations.	Yes	Yes	Yes
7	The procuring agency reserves the right to reject all or any bid subject to the relevant provision of SPPRA Rules 2010.	Yes	Yes	Yes

Recommendation:-

- Out of 03 participants all are declared as substantially qualified bidder by the procurement committee as meet with minimum qualification/eligibility criteria.
- The lowest evaluated an qualified bidder is **M/S Moro Multipurpose Company Limited, Government Contractor** with a bid/offered.

(Niaz Muhammad Jalbani)

Divisional Accounts Officer
Highway Division Larkano/
Member Procurement Committee

(Khatid Ahmed Shaikh)

Assistant Engineer
Building Sub-Division District
Procurement Committee

(Zahir Khan Khokhar)

Assistant Engineer
Highway Division Larkano
Member Procurement Committee

EXECUTIVE ENGINEER,
HIGHWAY DIVISION LARKANO

PHONE NO 9410775


2027.
NO: TC/G-55/ / OF 2015.
LARKANO DATED: 11-12-2015.

MINUTES OF PROCUREMENT COMMITTEE

A meeting of the procurement committee was held on 11-12-2015, for the bids called upon vide NIT NO:TC/G-55/1787 dated 20-11-2015. The meeting was chaired by the Executive Engineer Highway Division Larkano and held in his office while attended by the following official members of Procurement Committee.

- | | | |
|----|--|--------|
| 1. | Assistant Engineer
Buildings Sub-Division
Dokri | Member |
| 2. | Divisional Accounts Officer
Highway Division
Larkano | Member |

There are Three (03) Nos: of Tenders issued and response from all tenders was received, the sealed Bids were opened before all the participants/Contractors. The rates quoted them were announced formally in presence of the participants/their representative and accordingly recorded in the comparative statement/Bid Evaluation Report. There was no over writing or cutting found in the furnished bids/tenders.


EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO
CHAIRMAN PROCUREMENT COMMITTEE

Copy forwarded with compliments to the:-

- ❖ Deputy Commissioner Larkano for favour of information.
- ❖ Superintending Engineer Works & Services Larkano, for favour of information.




/
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO
CHAIRMAN PROCUREMENT COMMITTEE


**ATTENDANCE SHEET OF PARTICIPED IN
TENDER PROCESS IN HIGHWAY DIVISION
LARKANO**

NAME OF WORK:-

**Reconditioning of road from Larkano to
Mahar Wada road mile 0/0-0/2+340'.**

EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO HELD ON 11-12-2015

S.NO:	NAME OF CONTRACTOR/FIRMS	SIGNATURE
1.	M/S Moro Multipurpose Company Limited	
2.	M/S Sikander Ali Junejo	
3.	M/S Zahid Ali Jatoi	


EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO

WORKS & SERVICES DEPARTMENT



GOVERNMENT OF SINDH HIGHWAY DIVISION LARKANO

TENDER/BIDDING DOCUMENTS

Name of Work :- RECONDITIONING OF ROAD FROM LARKANA
TO MAHAR WADA ROAD MILE: 0/0-0/2+340'.

N.I.T No: & Date :- No:TC/G-55/1787 Dated 20-11-2015.

Date of Issue :- 10-12-2015, Time 01:00 p.m

Next Date issue :- 28-12-2015, Time 01:00 p.m

Date of Opening :- 11-12-2015, Time 12:00 noon

Next date opening :- 29-12-2015, Time 02:00 p.m

Tender Issued to :- M/S: M.M.C.L. Civil Contractor

D.R No: Date :- No: 17534 Dated 11/12/2015


Tender Fee :- Rs: 3,000/-


EXECUTIVE ENGINEER,
HIGHWAY DIVISION
LARKANO

BIDDING DOCUMENT

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency :- EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO
- (b). Brief Description of Works :- RECONDITIONING OF ROAD FROM LARKANO TO MAHAR WADA ROAD MILE 0/0-0/2+340'.
- (c). Procuring Agency's Address :- NEAR CIRCUIT HOUSE, LARKANO
- (d). Estimated Cost :- Rs: 8,198,000/-
- (e). Amount of Bid Security. :- Rs: 327,920/-
(Fill in lump sum amount or in % age of bid amount/estimated cost, but not exceeding 5%).
- (f). Period of Bid validity (days) :- 90 days
(Not more than ninety days).
- (g). Security Deposit (including bid security) :- Rs: 819,800/-
(in %age of bid amount/estimated cost equal to 10%).
- (h). Percentage, if any, to be deducted from bills :- Rs: 491,880/- (6%)
- (i). Deadline for submission of Bids along with time. :- 10-12-2015 , Time 01:00 p.m
Next date 28-12-2015, Time 01:00 p.m
Office of the XEN Highway Division Larkano near Circuit House Larkano
- (j). Venue, time and Date of Bid Opening :- 11-12-2015 , Time 12:00 noon
Next date 29-12-2015, Time 2:00 p.m
- (k). Time for completion from written order of commence. :- 12 Months
- (l). Liquidity damages. :- _____
(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: :- UBL, Bunds Road Dslp No: 5354088
DA 8/12/15 Rs 436800/-
- (n). Dr. No: & Date :- No: 17534 Date 11/12/15
- (o). Rate quoted by contractor above/below schedule items & Non Schedule items/ Total Tender Cost. :- _____


CONTRACTOR


EXECUTIVE ENIGNEER
HIGHWAY DIVISION LARKANO

SUMMARY OF BIDDINGS

Name of work:-


Reconditioning of Road from Larkana To
Mehar Wader Road Mile 0/0-0/2+340

S.NO:	DESCRIPTION	AMOUNT
1	PART-A	
	Road work	11,11,902/-
2	PART-B	
	10' span culvert	11,46,248/-
3	PART-C	
	R.C.C. Bridge	53,52,230/-
4	PART-D	
5	PART-E	
	G.TOTAL (A+B+C+D+E)	76,10,380/-

Total Bid Price in words Rs: Seventy six Lacs Ten thousand
three hundred eighty only.



CONTRACTOR



EXECUTIVE ENGINEER

HIGHWAY DIVISION LARKANO

SCHEDULE "B"

Qty:	Item of Work	Rate	Unit	Amount
	1 Preparing Base Course supplying and spreading stone metal of approved quarry properly graded to maximum size of 1 1/2" in required thickness of 6" in 1" layer of each 3" in consolidated to proper camber and grade i/c hand packing filling voids with 15 Cft: screening and Non Plastic quarry fines of approved quality and gauge from approved source watering and compacting to achieve 98-100% density as per modified AASHO specification. Rate i/cs all cost of Material T&P and carriage upto site of work.			
4300 Cft:		@ Rs. 8521.24 P.%	Cft:	Rs: 366,413 /-
	2 Laying Brick on end edging i/c supplying of 9x4 1/2"x3" Ist: class bricks- excavation for laying edging with small side parallel to the road. Rate i/cs all cost of materials labour and carriage to site of work.			
1400 Rft:		@ Rs. 2643.74 P.%	Rft:	Rs: 37,012 /-
	3 Providing surface 1st: coat on new or existing surface with 30 Lbs of bitumen 80/100 penetration & 4.0 Cft: of Crush Bajri of required size i/c cleaning the road surface rolling etc: complete. Rate i/cs all cost of material T&P and carriage upto site of work.			
8200 sft:		@ Rs. 1641.42 P.%	sft:	Rs: 13,596 /-
	4 Providing 1-1/2" thick consolidate premixed carpet in proper camber and grade i/c supplying 15 Cft: hill sand of approved quality and gauge and bitumen 93 Lbs of bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating material and cleaning the road surface. Rate includes all cost of material T&P and carriage upto site of work.			
8200 Sft:		@ Rs. 7147.98 P.%	Sft:	Rs: 586,134 /-

(Cont: P-2)

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------


6800	5 Earth work for road embankment from Barrow pits i/c laying in 6" layers, clod breaking, ramming dressing complete lead upto 100 ft: upto 5 ft: (in ordinary soil).	@ Rs: 2208.37	P.%0 cft:	Rs: 15,017 /-
			TOTAL	Rs: 1,139,173 /-

0.25 % Above/Below on the rates of CSR.
Amount to be added/deducted on the
TOTAL (A)

Rs: 2848 --
Rs: 1136324


4.50	6 Ded: Difference cost of Bitumen.	@ Rs: 5427.00	P.Ton (-)	Rs: 24,422 /-
	G.TOTAL (A+B)			Rs: 1111902 /-

Total Amount in words (A+B) Eleven Lacs & eleven Thousand Nine hundred & two only.


CONTRACTOR

Approved.


EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO


SUPERINTENDING ENGINEER
Works & Services Department
LARKANA

Name of Work:-

**CONSTRUCTION OF 10.0' SPAN BRIDGE ALONG ROAD FROM LARKANA
MAHAR WADA ROAD MILE: 0/1-0/2+340'.**

SCHEDULE "B"

10.0' SPAN CULVERT

Qty:	Item of Work	Rate	Unit	Amount
8350 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remaining lead upto one chain and lift upto 100ft: and lift upto 5.0' in ordinary soil (S.I No:18(b) P-4).	@ Rs: 3176.25 P.%	Cft: Rs:	26,522.75
1200 Cft:	2 Cement concrete bricks or stone ballast 1 1/2" to 2" guage ratio 1:4:8 (S.I No.4(b) P-16).	@ Rs: 9416.28 P.%	Cft: Rs:	112,995.36
3400 Cft:	3 Pucca brick work in foundation and plinth in cement and mortar ratio 1:4 (S.I No.4 P-22).	@ Rs: 12501.41 P.%	Cft: Rs:	425,048.94
200 Cft:	4 Cement concrete plain i/c placing compacting finishing curing complete i/c washing of stone aggregate with shuttering ratio 1:2:4.	@ Rs: 14429.25 P.%	Cft: Rs:	28,858.50
140 Sft:	5 Errection and removal of shuttering for R.C.C or plain C.C work of partal wood verticals (S.I No.18(b) P-20).	@ Rs: 3122.41 P.%	Sft: Rs:	437,137.40
36.41 Cwt	6 Fabrication of mild steel reinforcement work i/c binding and cutting banding wires and laying in position making joints and fasting i/c cost of binding wire also removal of rust from bars (S.I No.7(a) P-20).	@ Rs: 5001.70 P.%	Cwt: Rs:	182,112.47

Cont: P/2

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

7 Reinforcement cement concrete work i/c all labour and material except the cost of steel reinforcement and its labour for ben and binding which will be paid mould lifting shuttering curing rendering and finishing the exposed surface including screening and washing of shingle.

(a) R.C.C Work in roof slab, beams columns rafts, lintels and other structural member kaid in situ or pre cast laid in position complete in all respects. (a) Ratio (1:2:4) 90 lbs. Cement sand 2 Cft: Shingle 1/8" to 1/4" guage.

620 Cft: @ Rs 337.00 P. Cft: Rs: 208,940

8 Cement plaster (1:4) upto 12' height 1/2" thick in cement sand mortar.

1000 Sft: @ Rs: 2283.93 P.% Sft: Rs: 22,839

TOTAL Rs: 1,011,693

lowest rate recorded
13.30%
 13.30% Above/Below on the rates of CSR.
 Amount to be added/deducted on the


(+)
 TOTAL Rs: 134555
 G.TOTAL Rs: 1146248

Total Amount in words: Eleven Lacs Forty six thousand two hundred forty eight only.


Approved.



CONTRACTOR



SUPERINTENDING ENGINEER
 Works & Services Department
 LARKANA



EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANO

NAME OF WORK:

R.C.C BLOCK OF ROAD FROM LARKANA TO MAHAR WADA ROAD MILE 0/1-0/2+340'.

SCHEDULE "B"

R.C.C BLOCK

Qty:	Item of Work	Rate	Unit	Amount
11300 Cft:	1 Supplying and filling and mortar floor and plugging in wall (S.I No: 29 P-26).	@ Rs: 1141.25	P.% Cft:	Rs: 128,961 /
8500 Cft:	2 Cement concrete Bricks or stone Ballast 1-1/2" to 2" gauge (c) ratio 1:5:10 (S.I No.4 P-15).	@ Rs: 8694.95	P.% Cft:	Rs: 739,071 /
181.80 Cwt:	3 Fabrication of mild steel reinforcement cement concrete including cutting laying in position making joints & fastening i/c costs of binding wire also i/c removal rust from bars (S.I.No:8(b) P-17).	@ Rs: 5001.7	P.Cwt:	Rs: 909,300 /
9500 Cft:	4 Precast Reinforced cement in column, beams, lintels stair cases, shleves etc. (S.I.No:6(b) P-17).	@ Rs: 301.12	P. Cft:	Rs: 2,860,640 /

TOTAL Rs: 4,637,981

lowest rate recorded in MSB

15.40% % Above/Below on the rates of CSR.
Amount to be added/deducted on the

(4) 714249 /

TOTAL Rs:

G.TOTAL Rs: 5352230 /

Total Amount in words: *Fifty Three Lac Fifty two thousand Two hundred thirty only.*

Approved.



CONTRACTOR

[Signature]
SUPERVISING ENGINEER
Works & Services Department
LARKANA




EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANA

BIDDING DOCUMENT

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency :- EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO
- (b). Brief Description of Works :- RECONDITIONING OF ROAD FROM LARKANO TO MAHAR WADA ROAD MILE 0/0-0/2+340'.
- (c). Procuring Agency's Address :- NEAR CIRCUIT HOUSE, LARKANO
- (d). Estimated Cost :- Rs: 8,198,000/-
- (e). Amount of Bid Security. :- Rs: 327,920/-
(Fill in lump sum amount or in % age of bid amount/estimated cost, but not exceeding 5%).
- (f). Period of Bid validity (days) :- 90 days
(Not more than ninety days).
- (g). Security Deposit (including bid security) :- Rs: 819,800/-
(in %age of bid amount/estimated cost equal to 10%).
- (h). Percentage, if any, to be deducted from bills :- Rs: 491,880/- (6%)
- (i). Deadline for submission of Bids along with time. :- 10-12-2015 , Time 01:00 p.m
Next date 28-12-2015, Time 01:00 p.m
Office of the XEN Highway Division Larkano near Circuit House Larkano
- (j). Venue, time and Date of Bid Opening :- 11-12-2015 , Time 12:00 noon
Next date 29-12-2015, Time 2:00 p.m
- (k). Time for completion from written order of commence. :- 12 Months
- (l). Liquidity damages. :- _____
(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: :- UBL, Bunde Road Disp No: 5354088
DA 8/12/15 Rs 436800/-
- (n). Dr. No: & Date :- No: 17534 Date 11/12/15
- (o). Rate quoted by contractor above/below schedule items & Non Schedule items/ Total Tender Cost. :- _____


CONTRACTOR


EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

SUMMARY OF BID PRICE


Name of work:-

Reconstruction of Road from Larkana To
Mehar Water Road Mile 0/0-9/2+340

S.NO:	DESCRIPTION	AMOUNT
1	PART-A	
	Roadwork	11,11,902/-
2	PART-B	
	10' span culvert	11,46,248/-
3	PART-C	
	R.C.C. Block	5352230/-
4	PART-D	
5	PART-E	
	G.TOTAL (A+B+C+D+E)	76,10,380/-

Total Bid Price in words Rs:

Seventy Six Lacs Ten thousand
three hundred eighty only.



CONTRACTOR



EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

**RECONDITIONING OF ROAD FROM LARKANA TO MAHAR WADA ROAD
MILE: 0/0-0/2+340'.**

SCHEDULE "B"

Qty:	Item of Work	Rate	Unit	Amount
1	Preparing Base Course supplying and spreading stone metal of approved quarry properly graded to maximum size of 1 1/2" in required thickness of 6" in 1" layer of each 3" in consolidated to proper camber and grade i/c hand packing filling voids with 15 Cft: screening and Non Plastic quarry fines of approved quality and gauge from approved source watering and compacting to achieve 98-100% density as per modified AASHO specification. Rate i/cs all cost of Material T&P and carriage upto site of work.			
4300 Cft:		@ Rs. 8521.24 P.%	Cft:	Rs: 365,413 /-
2	Laying Brick on end edging i/c supplying of 9x4 1/2"x3" Ist: class bricks- excavation for laying edging with small side parallel to the road. Rate i/cs all cost of materials labour and carriage to site of work.			
1400 Rft:		@ Rs. 2643.74 P.%	Rft:	Rs: 37,012 /-
3	Providing surface Ist: coat on new or existing surface with 30 Lbs of bitumen 80/100 penetration & 4.0 Cft: of Crush Bajri of required size i/c cleaning the road surface rolling etc: complete. Rate i/cs all cost of material T&P and carriage upto site of work.			
8200 sft:		@ Rs. 1641.42 P.%	sft:	Rs: 134,596 /-
4	Providing 1-1/2" thick consolidate premixed carpet in proper camber and grade i/c supplying 15 Cft: hill sand of approved quality and gauge and bitumen 93 Lbs of bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating material and cleaning the road surface. Rate includes all cost of material T&P and carriage upto site of work.			
8200 Sft:		@ Rs. 7147.98 P.%	Sft:	Rs: 586,134 /-

(Cont: P.2)

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

6800	5 Earth work for road embankment from Barrow pits i/c laying in 6" layers, clod breaking, ramming dressing complete lead upto 100 ft: upto 5 ft: (in ordinary soil). <i>low cost</i>	@ Rs: 2208.37	P.%0 cft:	Rs: 15,017 /-
			TOTAL	Rs: 1,139,173 /-

0.25% Above/Below on the rates of CSR.
Amount to be added/deducted on the
TOTAL (A)

Rs: 2848 -
Rs: 1136324

4.50	6 Ded: Difference cost of Bitumen.	@ Rs: 5427.00	P.Ton (-)	Rs: 24,422 /-
	G.TOTAL (A+B)			Rs: 1111902 /-

Total Amount in words (A+B) Eleven Lacs & eleven Thousand nine hundred & twenty two only.




CONTRACTOR

Approved.



EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO


SUPERINTENDING ENGINEER
Works & Services Department
LARKANA

Name of Work:-

**CONSTRUCTION OF 10.0' SPAN BRIDGE ALONG ROAD FROM LARKANA
MAHAR WADA ROAD MILE: 0/1-0/2+340'.**

SCHEDULE "B"

10.0' SPAN CULVERT

Qty:	Item of Work	Rate	Unit	Amount
8350 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remaining lead upto one chain and lift upto 100ft: and lift upto 5.0' in ordinary soil (S.I No:18(b) P-4).	@ Rs: 3176.25 P.%	Cft:	Rs: 26,522 /-
1200 Cft:	2 Cement concrete bricks or stone ballast 1½" to 2" guage ratio 1:4:8 (S.I No:4(b) P-16).	@ Rs: 9416.28 P.%	Cft:	Rs: 112,995 /-
3400 Cft:	3 Pucca brick work in foundation and plinth in cement and mortar ratio 1:4 (S.I No.4 P-22).	@ Rs: 12501.41 P.%	Cft:	Rs: 425,048 /-
200 Cft:	4 Cement concrete plain i/c placing compacting finishing curing complete i/c washing of stone aggregate with shuttering ratio 1:2:4.	@ Rs: 14429.25 P.%	Cft:	Rs: 28,859 /-
140 Sft:	5 Errection and removal of shuttering for R.C.C or plain C.C work of partal wood verticals (S.I No.18(b) P-20).	@ Rs: 3127.41 P.%	Sft:	Rs: 437,837 /-
36.41 Cwt	6 Fabrication of mild steel reinforcement work i/c binding and cutting banding wires and laying in position making joints and fasting i/c cost of binding wire also removal of rust from bars (S.I No.7(a) P-20).	@ Rs: 5001.70 P.%	Cwt:	Rs: 182,112 /-

Cont: P/2

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

7 Reinforcement cement concrete work i/c all labour and material except the cost of steel reinforcement and its labour for ben and binding which will be paid mould lifting shuttering curing rendering and finishing the exposed surface including screening and washing of shingle.

(a) R.C.C Work in roof slab, beams columns rafts, lintels and other structural member kaid in situ or pre cast laid in position complete in all respects. (a) Ratio (1:2:4) 90 lbs. Cement sand 2 Cft: Shingle 1/8" to 1/4" guage.

620 Cft: @ Rs: 337.00 P. Cft: Rs: 208,940 /-

8 Cement plaster (1:4) upto 12' height 1/2" thick in cement sand mortar.

1000 Sft: @ Rs: 2283.93 P.% Sft: Rs: 22,839 /-


TOTAL Rs: 1,011,693 /-

lowest rate recommended
MS 3
13.304 % Above/Below on the rates of CSR.
 Amount to be added/deducted on the


(+) TOTAL Rs: 134555 /-
 G.TOTAL Rs: 1146248 /-


Total Amount in words: Eleven Lac Forty six Thousand two hundred Forty eight only.

Approved.



CONTRACTOR


 SUPERINTENDENT ENGINEER
 Works & Services Department
 LARKANO



EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANO

NAME OF WORK:

R.C.C BLOCK OF ROAD FROM LARKANA TO MAHAR WADA ROAD MILE 0/1-0/2+340'.

SCHEDULE "B"

R.C.C BLOCK

Qty:	Item of Work	Rate	Unit	Amount
11300 Cft:	1 Supplying and filling and mortar floor and plugging in wall (S.I No: 29 P-26).	@ Rs: 1141.25	P.% Cft:	Rs: 128,961
8500 Cft:	2 Cement concrete Bricks or stone Ballast 1-1/2" to 2" gauge (c) ratio 1:5:10 (S.I No.4 P-15).	@ Rs: 8694.95	P.% Cft:	Rs: 739,071
181.80 Cwt:	3 Fabrication of mild steel reinforcement cement concrete including cutting laying in position making joints & fastening i/c costs of binding wire also i/c removal rust from bars (S.I.No:8(b) P-17).	@ Rs: 5001.7	P.Cwt:	Rs: 909,309
9500 Cft:	4 Precast Reinforced cement in column, beams, lintels stair cases, shleves etc. (S.I.No:6(b) P-17).	@ Rs: 301.12	P. Cft:	Rs: 2,860,610
				TOTAL Rs: 4,637,981

lowest rate recorded
15.40% % Above/Below on the rates of CSR.
 Amount to be added/deducted on the

(+) 714249/-
TOTAL Rs: _____
G.TOTAL Rs: 5352230/-

Total Amount in words: *Fifty Three Lac Fifty Two thousand Two hundred Thirty only.*

Approved.

[Signature]


CONTRACTOR

[Signature]
 SUPERVISING ENGINEER
 Works & Services Department
 LARKANA

[Signature]

EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANA

WORKS & SERVICES DEPARTMENT



GOVERNMENT OF SINDH HIGHWAY DIVISION LARKANO

TENDER/BIDDING DOCUMENTS

Name of Work :- RECONDITIONING OF ROAD FROM LARKANA
TO MAHAR WADA ROAD MILE: 0/0-0/2+340'.

N.I.T No: & Date :- No:TC/G-55/1787 Dated 20 - 11 - 2015.

Date of Issue :- 10-12-2015, Time 01:00 p.m

Next Date issue :- 28-12-2015, Time 01:00 p.m

Date of Opening :- 11-12-2015 , Time 12:00 noon

Next date opening :- 29-12-2015 , Time 02:00 p.m

Tender Issued to :- M/S: Sileander Ali Feroze

D.R No: Date :- No: 17535 Dated 11/12/2015

Tender Fee :- Rs: 3,000/-

EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO

BIDDING DOCUMENT

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency :- EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO
- (b). Brief Description of Works :- RECONDITIONING OF ROAD FROM LARKANO TO MAHAR WADA ROAD MILE 0/0-0/21.3-10.
- (c). Procuring Agency's Address :- NEAR CIRCUIT HOUSE, LARKANO
- (d). Estimated Cost :- Rs: 8,198,000/-
- (e). Amount of Bid Security. :- Rs: 327,920/-
(Fill in lump sum amount or in % age of bid amount/estimated cost, but not exceeding 5%).
- (f). Period of Bid validity (days) :- 90 days
(Not more than ninety days).
- (g). Security Deposit (including bid security) :- Rs: 819,800/-
(in %age of bid amount/estimated cost equal to 10%).
- (h). Percentage, if any, to be deducted from bills :- Rs: 491,880/- (6%)
- (i). Deadline for submission of Bids along with time. :- 10-12-2015 , Time 01:00 p.m
Next date 28-12-2015, Time 01:00 p.m
Office of the XEN Highway Division Larkano near Circuit House Larkano
- (j). Venue, time and Date of Bid Opening :- 11-12-2015 , Time 12:00 noon
Next date 29-12-2015, Time 2:00 p.m
- (k). Time for completion from written order of commence. :- 12 Months
- (l). Liquidity damages. :- _____
(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: :- Ex-Bank Ltd. Upd Rr
NO: 0345723 DA 11/12/15
- (n). Dr. No: & Date :- No: 17535 Date 11/12/2015 R 327920
- (o). Rate quoted by contractor above/below schedule items & Non Schedule items/ Total Tender Cost. :- _____


CONTRACTOR


EXECUTIVE ENIGNEER
HIGHWAY DIVISION LARKANO

SUMMARY OF BID PRICE

Name of work:- Reconstruction of Road from Larkana
To Mahan wader Road mile 0/0-0/2+340

S.NO:	DESCRIPTION	AMOUNT
1	PART-A	
	Road work	1112699-0
2	PART-B	
	10 Span Culvert	1172552/1
3	PART-C	
	R.C.C. Block	5403248/1
4	PART-D	
5	PART-E	
	G.TOTAL (A+B+C+D+E)	76,88499/1

Total Bid Price in words Rs: Seventy six Lacs eighty eight thousand
Four hundred ninety nine only.

Aji
CONTRACTOR


EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

SCHEDULE "B"

Qty:	Item of Work	Rate	Unit	Amount
4300 Cft:	1 Preparing Base Course supplying and spreading stone metal of approved quarry properly graded to maximum size of 1½" in required thickness of 6" in 2 layer of each 3" in consolidated to proper camber and grade i/c hand packing filling voids with 15 Cft: screening and Non Plastic quarry fines of approved quality and gauge from approved source watering and compacting to achieve 98-100% density as per modified AASHO specification. Rate i/cs all cost of Material T&P and carriage upto site of work.	@ Rs. 8521.24 P.%	Cft:	Rs: 365,413 /-
1400 Rft:	2 Laying Brick on end edging i/c supplying of 9x4½"x3" 1st: class bricks- excavation for laying edging with small side parallel to the road. Rate i/cs all cost of material labour and carriage to site of work.	@ Rs. 2643.74 P.%	Rft:	Rs: 37,012 /-
8200 sft:	3 Providing surface 1st: coat on new or existing surface with 30 Lbs of bitumen 80/100 penetration & 4.0 Cft: of Crush Bajri of required size i/c cleaning the road surface rolling etc: complete. Rate i/cs all cost of material T&P and carriage upto site of work.	@ Rs. 1641.42 P.%	sft:	Rs: 134,595 /-
8200 Sft:	4 Providing 1-1/2" thick consolidate premixed carpet in proper camber and grade i/c supplying 15 Cft: hill sand of approved quality and gauge and bitumen 93 Lbs of bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating material and cleaning the road surface. Rate includes all cost of material T&P and carriage upto site of work.	@ Rs. 7147.98 P.%	Sft:	Rs: 586,134 /-

Total: P.T.

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

6800	5 Earth work for road embankment from Barrow pits i/c laying in 6" layers, clod breaking, ramming dressing complete lead upto 100 ft: upto upto 5 ft: (in ordinary soil). <i>Low</i>	@ Rs: 2208.37	P. % 0 cft:	Rs: 15,017 /-
			TOTAL	Rs: 1,139,173 /-

0.18% % Above/Below on the rates of CSR.
Amount to be added/deducted on the
TOTAL (A)

Rs: 2051 -

1137121 /-

150	6 Ded: Difference cost of Bitumen.	@ Rs: 542.00	1 Ton ()	Rs: 81300 /-
	G.TOTAL (A+B)			Rs: <u>112699</u> -

Total Amount in words (A+B) Seven Lakh Two Va Thousand and One hundred
Nifty Nine only.

Rejected.

Aji
CONTRACTOR

[Signature]
SUPERINTENDING ENGINEER
Works & Services Department
LARKANA

[Signature]
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

Name of Work:-

CONSTRUCTION OF 10.0' SPAN BRIDGE ALONG ROAD FROM LARKANA MAHAR WADA ROAD MILE: 0/1-0/2+340'.

SCHEDULE "B"

10.0' SPAN CULVERT

Qty:	Item of Work	Rate	Unit	Amount
8350 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remaining lead upto one chain and lift upto 100ft: and lift upto 5.0' in ordinary soil (S.I No:18(b) P-4).	@ Rs: 3176.25 P.%	Cft: Rs:	26,522 /-
1200 Cft:	2 Cement concrete bricks or stone ballast 1 1/2" to 2" guage ratio 1:4:8 (S.I No.4(b) P-16).	@ Rs: 9416.28 P.%	Cft: Rs:	112,995
3400 Cft:	3 Pucca brick work in foundation and plinth in cement and mortar ratio 1:1 (S.I No.4 P-22).	@ Rs: 12501.41 P.%	Cft: Rs:	425,048 /-
200 Cft:	4 Cement concrete plain i/c placing compacting finishing curing complete i/c washing of stone aggregate with shuttering ratio 1:2:4.	@ Rs: 14429.25 P.%	Cft: Rs:	28,859
140 Sft:	5 Errection and removal of shuttering for R.C.C or plain C.C work of partal wood verticals (S.I No.18(b) P-20).	@ Rs: 3127.41 P.%	Sft: Rs:	4,378 /-
36.41 Cwt	6 Fabrication of mild steel reinforcement work i/c binding and cutting banding wires and laying in position making joints and fasting i/c cost of binding wire also removal of rust from bars (S.I No.7(a) P-20).	@ Rs: 5001.70 P.%	Cwt: Rs:	182,112 /-

Cont: 1/2

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

7 Reinforcement cement concrete work i/c all labour and material except the cost of steel reinforcement and it labour for ben and binding which will be paid mould lifting shuttering curing rendering and finishing the exposed surface including screening and washing of shingle.

(a) R.C.C Work in roof slab, beams columns rafts, lintels and other sturctural member kaid in situ or pre cast laid in position complete in all respects. (a) Ratio (1:2:4) 90 lbs. Cement sand 2 Cft: Shingle 1/8" to 1/4" guage.

620 Cft: @ Rs: 337.00 P. Cft: Rs: 208,940 /-

8 Cement plaster (1:4) upto 12' height 1/2" thick in cement sand mortor.

1000 Sft: @ Rs: 2283.93 P.% Sft: Rs: 22,839 /-

TOTAL Rs: 1,011,693 /-

Highest rate inserted
~~15.90%~~ % Above/Below on the rates of C.B.R.
 Amount to be added/deducted on the

(+)
 TOTAL Rs: 160859 /-
 G.TOTAL Rs: 1172552 /-

Total Amount in words: *Eleven Lac seventy two thousand five hundred fifty two only.*

Rejected

Ajia
 CONTRACTOR

[Signature]
 SUPERINTENDING ENGINEER
 Works & Services Department
 LARKANA

[Signature]
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANO

NAME OF WORK:

**R.C.C BLOCK OF ROAD FROM LARKANA TO MAHAR WADA ROAD MILE 0/1
0/2+340'.**

SCHEDULE "B"

R.C.C BLOCK

Qty:	Item of Work	Rate	Unit	Amount
11300 Cft:	1 Supplying and filling and mortar floor and plugging in wall (S.I No: 29 P-26).	@ Rs: 1141.25	P.% Cft:	Rs: 12896.63
8500 Cft:	2 Cement concrete Bricks or stone Ballast 1-1/2" to 2" gauge (c) ratio 1:5:10 (S.I No.4 P-15).	@ Rs: 8694.95	P.% Cft:	Rs: 739,071
181.80 Cwt:	3 Fabrication of mild steel reinforcement cement concrete including cutting laying in position making joints & fastening i/c costs of binding wire also i/c removal rust from bars (S.I.No:8(b) P-17).	@ Rs: 5001.7	P.Cwt:	Rs: 909,309
9500 Cft:	4 Precast Reinforced cement in column, beams, lintels stair cases, shlevs etc. (S.I.No:6(b) P-17).	@ Rs: 301.12	P. Cft:	Rs: 2,856,016
TOTAL				Rs: 4,637,981

*Highest rate
regard 2*

16.50% % Above/Below on the rates of CSR.
Amount to be added/deducted on the

(+)
TOTAL Rs: 765266/,,
G.TOTAL Rs: 5,403,248/,,

Total Amount in words: *Fifty four Lac Three thousand two hundred Forty eight only.*

Rejected.

Hijin
CONTRACTOR

[Signature]
SUPERVISING ENGINEER
Works & Services Department
LARKANA
[Signature]

[Signature]
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANA

WORKS & SERVICES DEPARTMENT



GOVERNMENT OF SINDH HIGHWAY DIVISION LARKANO

TENDER/BIDDING DOCUMENTS

Name of Work :- RECONDITIONING OF ROAD FROM LARKANA
TO MAHAR WADA ROAD MILE: 0/0-0/2+340'.

N.I.T No: & Date :- No:TC/G-55/ 1787 Dated 20 - 11 - 2015.

Date of Issue :- 10-12-2015, Time 01:00 p.m

Next Date issue :- 28-12-2015, Time 01:00 p.m

Date of Opening :- 11-12-2015 , Time 12:00 noon

Next date opening :- 29-12-2015 , Time 02:00 p.m

Tender Issued to :- M/S: Zahid Ali Jatar

D.R No: Date :- No: 17536. Dated 11/12/2015.

Tender Fee :- Rs: 3,000/-

EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO

BIDDING DOCUMENT

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency :- **EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO**
- (b). Brief Description of Works :- **RECONDITIONING OF ROAD FROM LARKANO TO MAHAR WADA ROAD MILE 0/0-0/2+340'.**
- (c). Procuring Agency's Address :- **NEAR CIRCUIT HOUSE, LARKANO**
- (d). Estimated Cost :- **Rs: 8,198,000/-**
- (e). Amount of Bid Security. :- **Rs: 327,920/-**
(Fill in lump sum amount or in % age of bid amount/estimated cost, but not exceeding 5%).
- (f). Period of Bid validity (days) :- **90 days**
(Not more than ninety days).
- (g). Security Deposit (including bid security) :- **Rs: 819,800/-**
(in %age of bid amount/estimated cost equal to 10%).
- (h). Percentage, if any, to be deducted from bills :- **Rs: 491,880/- (6%)**
- (i). Deadline for submission of Bids along with time. :- **10-12-2015 , Time 01:00 p.m**
Next date 28-12-2015, Time 01:00 p.m
Office of the XEN Highway Division Larkano near Circuit House Larkano
- (j). Venue, time and Date of Bid Opening :- **11-12-2015 , Time 12:00 noon**
Next date 29-12-2015, Time 2:00 p.m
- (k). Time for completion from written order of commence. :- **12 Months**
- (l). Liquidity damages. :- _____
(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: :- F.w.B. 211
no: 0345642 Dt: 17/11/15 Rs 636000/-
- (n). Dr. No: & Date :- No: 17536 Date 11/12/2015
- (o). Rate quoted by contractor above/below schedule items & Non Schedule items/ Total Tender Cost. :- _____


CONTRACTOR


EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO


SUMMARY OF BID PRICE

Name of work:- Reconditioning of Road from Larkana to
Maharwal Road mile 0/0-0/2+340

S.NO:	DESCRIPTION	AMOUNT
1	PART-A	
	Roadwork:-	113611/-
2	PART-B	
	10' span Culvert	1185704/-
3	PART-C	
	R.C.C. Block	5505283/-
4	PART-D	
5	PART-E	
	G.TOTAL (A+B+C+D+E)	7804598/-

Total Bid Price in words Rs: Seventy eight Lac four Thousand
five hundred Ninety eight only.


CONTRACTOR


EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

**RECONDITIONING OF ROAD FROM LARKANA TO MAHAR WADA ROAD
MILE: 0/0-0/2+340'**

SCHEDULE "B"

Qty:	Item of Work	Rate	Unit	Amount
1	Preparing Base Course supplying and spreading stone metal of approved quarry properly graded to maximum size of 1½" in required thickness of 6" in 2 layer of each 3" in consolidated to proper camber and grade i/c hand packing filling voids with 15 Cft: screening and Non Plastic quarry fines of approved quality and gauge from approved source watering and compacting to achieve 98-100% density as per modified AASHTO specification. Rate i/c all cost of Material T&P and carriage upto site of work.			
4300 Cft:		@ Rs: 8521.24 P.%	Cft:	Rs: 365,113 /-
2	Laying Brick on end edging i/c supplying of 9x4½"x3" 1st: class bricks- excavation for laying edging with small side parallel to the road. Rate i/cs all cost of materials labour and carriage to site of work.			
1400 Rft:		@ Rs: 2643.74 P.%	Rft:	Rs: 37,012 /-
3	Providing surface 1st: coat on new or existing surface with 30 Lbs of bitumen 80/100 penetration & 4.0 Cft: of Crush Bajri of required size i/c cleaning the road surface rolling etc: complete. Rate i/cs all cost of material T&P and carriage upto site of work.			
8200 sft:		@ Rs: 1641.42 P.%	sft:	Rs: 134,595 /-
4	Providing 1 1/2" thick consolidate premixed carpet in proper camber and grade i/c supplying 15 Cft: hill sand of approved quality and gauge and bitumen 93 Lbs of bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating material and cleaning the road surface. Rate includes all cost of material T&P and carriage upto site of work.			
8200 Sft:		@ Rs: 7147.98 P.%	Sft:	Rs: 586,134 /-

(Cont: 7/2)

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

5 Earth work for road embankment from Barrow pits i/c laying in 6" layers, clod breaking, ramming dressing complete lead upto 100 ft: lift upto 10 ft (in ordinary soil).

6800 cft: @ Rs: 2208.37 P. %0 cft: Rs: 15,017 /-
 TOTAL Rs: 1,139,173 /-

Highly rejected
~~0.100~~ 0 % Above/Below on the rates of CSR.
 Amount to be added/deducted on the
 TOTAL (A)

2-3 Rs: 113.9
 1138033


6 Ded: Difference cost of Bitumen.


4.50 Ton @ Rs: 5427.00 P.Ton (-) Rs: 24,422 /-
 G.TOTAL (A+B) Rs: 113611 /-

Total Amount in words (A+B) Eleven Lac Thirteenthousand six hundred eleven only.

Rejected.


 CONTRACTOR


 SUPERINTENDING ENGINEER
 Works & Services Department
 LARKANA


 EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANO

Name of Work:-

**CONSTRUCTION OF 10.0' SPAN BRIDGE ALONG ROAD FROM LARKANA
MAHAR WADA ROAD MILE: 0/1-0/2+340'.**

SCHEDULE "B"

10.0' SPAN CULVERT

Qty:	Item of Work	Rate	Unit	Amount
8350 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remaining lead upto one chain and lift upto 100ft: and lift upto 5.0' in ordinary soil (S.I No:18(b) P-1).	@ Rs 3176.25 P.%0	Cft: Rs:	26,522 :-
1200 Cft:	2 Cement concrete bricks or stone ballast 1½" to 2" guage ratio 1:4:8 (S.I No:4(b) P-16).	@ Rs 9416.28 P.%	Cft: Rs:	112,995 :-
3400 Cft:	3 Pucca brick work in foundation and plinth in cement and mortar ratio 1:4 (S.I No.4 P-22).	@ Rs 12501.41 P.%	Cft: Rs:	425,048 :-
200 Cft:	4 Cement concrete plain i/c placing compacting finishing curing complete i/c washing of stone aggregate with shuttering ratio 1:2:4.	@ Rs 11429.25 P.%	Cft: Rs:	228,585 :-
140 Sft:	5 Erection and removal of shuttering for R.C.C or plain C.C work of partal wood verticals (S.I No.18(b) P-20).	@ Rs 3127.41 P.%	Sft: Rs:	437,837 :-
36.41 Cwt	6 Fabrication of mild steel reinforcement work i/c binding and cutting banding wires and laying in position making joints and fasting i/c cost of binding wire also removal of rust from bars (S.I No.7(a) P-20).	@ Rs 5001.70 P.Cwt:	Cwt: Rs:	182,112 :-

Cont. :-

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

7 Reinforcement cement concrete work i/c all labour and material except the cost of steel reinforcement and its labour for ben and binding which will be paid mould lifting shuttering curing rendering and finishing the exposed surface including screening and washing of shingle.

(a) R.C.C Work in roof slab, beams columns rafts, lintels and other structural member kaid in situ or pre cast laid in position complete in all respects. (a) Ratio (1:2:4) 90 lbs. Cement sand 2 Cft: Shingle 1/8" to 1/4" guage.

620 Cft: @ Rs: 337.00 P. Cft: Rs: 208,940

8 Cement plaster (1:4) upto 12' height 1/2" thick in cement sand mortar.

1000 Sft: @ Rs: 2283.93 P.% Sft: Rs: 22,839

TOTAL Rs: 1,011,693

Handwritten: Highest rate rejected 2 11873

17.20% % Above/Below on the rates of CSR.
Amount to be added/deducted on the

(+) TOTAL Rs: 174011
G.TOTAL Rs: 1185704

Total Amount in words: Eleven Lacs Eighty five Thousand Seven hundred
9 thousand
Rejected.

[Signature]
CONTRACTOR

[Signature]
SUPERINTENDING ENGINEER
Works & Services Department
L.A. 100/101/102

[Signature]
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARRANO

NAME OF WORK:

R.C.C BLOCK OF ROAD FROM LARKANA TO MAHAR WADA ROAD MILF 0/1
0/2+340'.

SCHEDULE "B"

R.C.C BLOCK

Qty:	Item of Work	Rate	Unit	Amount
11300 Cft:	1 Supplying and filling and mortar floor and plugging in wall (S.I No: 29 P-26).	@ Rs: 1141.25	P.% Cft:	Rs: 128,961 /
8500 Cft:	2 Cement concrete Bricks or stone Ballast 1-1/2" to 2" gauge (c) ratio 1:5:10 (S.I No.4 P-15).	@ Rs: 8694.95	P.% Cft:	Rs: 739,071 /
181.80 Cwt:	3 Fabrication of mild steel reinforcement cement concrete including cutting laying in position making joints & fastening i/c costs of binding wire also i/c removal rust from bars (S.I.No:8(b) P-17).	@ Rs: 5001.7	P.Cwt:	Rs: 909,305 /
9500 Cft:	4 Precast Reinforced cement in column, beams, lintels stair cases, shlevs etc. (S.I.No:6(b) P-17).	@ Rs: 301.12	P. Cft:	Rs: 2,860,640 /-
				TOTAL Rs: 4,637,981

18.70% % Above/Below on the rates of CSR.
Amount to be added/deducted on the

High rate 2

()*
TOTAL Rs: 867302
G.TOTAL Rs: 5505283

Total Amount in words: Fifty five Lacs five thousand two hundred
eighty three only.

Rejected.

[Signature]
CONTRACTOR

[Signature]
SUPERVISOR ENGINEER
Works & Services Department
LARKANA

[Signature]
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANA



No. MGR (A-II)/IY-056/Larkana PPR.A.15-16/9586
GOVERNMENT OF SINDH
SINDH PUBLIC PROCUREMENT REGULATORY
AUTHORITY 25th
Karachi, dated the February 2016

To,


The Executive Engineer,
Highway Division,
Larkana.

Subject: **NIT # TC/G-55/1787/2015, DATED 20.11.2015 SPPRA (Sr. # 25868).**

The undersigned is directed to refer to your Bid Evaluation Report received via letter No. TC/G-55/1787/2015, dated 20.11.2015 on the subject NIT and to state that as per policy instruction dated 14.02.2013, the Authority's while examining BER, shall not host the same on Authority's website, in case the members of procurement committee already notified differ from the ones signing the BERs on the procurement committee, are not constructed in accordance with Rule-7. In the instant case the BER furnished by Procuring Agency is not signed by the procurement committee already notified, hence the same are returned herewith in original.


2. In view of above, it is advised to furnish BER duly signed by the procurement committee notified earlier along with clarification and justification.

3. It is again informed that it is the sole responsibility of Procuring Agency to ensure compliance of SPP Rules, 2010 (Amended 2013) in letter and spirit.


Manager (Assessment-II)

Copy forwarded for information:-

1. The Secretary, Works & Services Department, Government of Sindh.
2. The Staff Officer to M.D. SPPRA.


25/2/16



No. MGR (A-II)/HY-056/Larkana PPR 15-16/9586
GOVERNMENT OF SINDH
SINDH PUBLIC PROCUREMENT REGULATORY
AUTHORITY 25th
Karachi, dated the February 2016

To,

The Executive Engineer,
Highway Division,
Larkana.

Subject: NIT # TC/G-55/1787/2015, DATED 20.11.2015 SPPRA (Sr. # 25868).

The undersigned is directed to refer to your Bid Evaluation Report received and letter No. TC/G-55/1787/2015, dated 20.11.2015 on the subject NIT and to state that as per policy instruction dated 14.02.2013, the Authority's while examining BER, shall not host the same on Authority's website, in case the members of procurement committee already notified differ from the ones signing the BERs on the procurement committee, are not constructed in accordance with Rule-7. In the instant case the BER furnished by Procuring Agency is not signed by the procurement committee already notified, hence the same are returned herewith in original.

2. In view of above, it is advised to furnish BER duly signed by the procurement committee notified earlier along with clarification and justification.

3. It is again informed that it is the sole responsibility of Procuring Agency to ensure compliance of SPP Rules, 2010 (Amended 2013) in letter and spirit.

Copy forwarded for information:-

AC *to*
Manager (Assessment-III)

1. The Secretary, Works & Services Department, Government of Sindh.
2. The Staff Officer to M.D. SPPRA.