

KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE DIRECTOR (DESIGN & ESTIMATE)

BID EVALUATION REPORT

1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	SPPRA Serial No.33188 I.D No
3	Tender Description/Name of Work/Item:	REPLACEMENT OF 160 MM & 110 MM POLYETHYLENE PIPE LINE AND REPAIRING OF HEAVY LEAKAGES OF 12"DIA PRCC PIPE FOR IMPROVEMENT OF WATER SUPPLY SYSTEM IN SECTOR-A & B, A.B.SIYANIA LINE, LINES AREA, JAMSHED TOWN
4	Method of Procurement:	Single Stage (One Envelop)
5	Tender Published:	Through SPPRA Web Site
6	Total Bid Documents Sold:	2 Nos
7	Total Bid Received:	2 Nos
8	Technical Bid Opening Date (if applicable):	<u>N/A</u>
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) Rejected:	<u>01 No</u>
11	Financial Bid Opening Date:	25-05-2017

12 BID EVALUATION REPORT

S#	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	M/s.A. Dawood Shah & Co.	Rs.9,81,510/-	1 st Lowest	@0.108% Below	Pay Order and required documents are available. P.O # 17178142 dt:17-05-2017 Rs.20,000/-from HBL P.E.C.H.S Branch Karachi	Substantially Responsive
2	M/s.Nawab & Co.	Rs.9,83,616/-		@0.107% Above	Pay Order not attached required documents are not available.	Un-Responsive

The all concerned bidders are being informed accordingly.

The E.E Concerned for compliance of Rule-45 of SPPRA 2010 M/s.A.Dawood Shah & Co. declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.

(Muhammad Nawaz Khan) D.A.O (District East)

Member / Secretary

(Saif-ul-Haque) Additional Director Internal Audit - KMC Member

(Magsood Ahmed Shaikh) Superintending Engineer (KMC)

Member

(Roshin Din Memon) S.E (Jamshed Town)

Member

(Saleem Ahmed) Director (Design & Estimate)

Convenér

COMPARATIVE STATEMENT

Name of Work: REPLACEMENT OF 160 MM & 110 MM POLYETHYLENE PIPE LINE AND REPAIRING OF HEAVY LEAKAGES OF 12"DIA PROCE PIPE FOR IMPROVEMENT OF WATER SUPPLY SYSTEM IN SECTOR-A & B, A.B.SIYANIA LINE, LINES AREA, JAMSHED TOWN

Item	Description of Work		Estimated Cost Quantity Rate Per Amount			.Dawood & Co.			
No			Quantity		Per	Amount	Rate	Amount	
1	Scarifying the Existing road Surface.	2650.00	Sft	116.16	%Sft	3,078.24	116.00	3,074.00	
2	Dismantling and removing road matling	3975.00	Cft	605.00	%Cft	24,048.75	604.00	24,009.00	
3	Excavation for pipe line in trenches and pits in all kind of soil of murum i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade cutting joints holes and disposal of surplus earth within one chain as directed by Engineer Incharge. Providing fence, lights, flags and temporary crossing for non-vehicular traffic wherever required lift upto 5" ft (1.52m) and lead upto one chain (30.5m). 0' to 5'		Cft	4650.00	%0Cft	24,645.00	4645.00	24,618.50	
4	Excavation for pipe line in trenches and pits in Wet Soils clay or mud i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade cutting joints holes and disposal of surplus earth within one chain as directed by Engineer Incharge. Providing fence, lights, flags and temporary crossing for non-vehicular traffic wherever required lift upto 5'-0' ft (1.52m) and lead upto one chain (30.5m).		Cft	5400.00	%0Cft	42,930.00	5395.00	42,890.25	
5	Full hire charges of pumping set p/day inclusive wages of driver & assistant fuel or electric energy plate forms required for placing pumps etc at lower depth with suction and delivery pipes for pumping out water found at various depth from trenches i/c cost of erection and dismantling after completion of the job. i) Hire charges of pumping set of upto 10 H.P pumping out water from 10ft deep trench).		Days	1500.00	P/Day	36,000.00	1498.00	35,952.00	
6	Providing Fixing M.S plate split collar on PRCC Pipe of different sizes having width as mentioned against each item to suit the size of connection fabricated with 3/8" thick M.S plate excluding the cost of neck, it includes the cost of 3/4" thick M.S Flanges with a total weight as mentioned. 12" Dia		No	22622.00		45,244.00		45,198.00	
	18" Dia	2.00	No	24521.00	Each	49,042.00	24496.00	48,992.00	

Mulo Set Th

Name of Work: REPLACEMENT OF 160 MM & 110 MM POLYETHYLENE PIPE LINE AND REPAIRING OF HEAVY LEAKAGES OF 12"DIA PRCC PIPE FOR IMPROVEMENT OF WATER SUPPLY SYSTEM IN SECTOR-A & B, A.B.SIYANIA LINE, LINES AREA, JAMSHED TOWN

Iťem	Description of Work			Estimated	Cost			A.Dawood h & Co.
No	•	Quan	tity	Rate	Per	Amount	Rate	Amount
7	Providing & Fixing 0-9" long 3/8" thick M.S Neck to existing M.S Pipe to a split collar tee having a total weight as mentioned against each item. It includes the cost of fabrication and welding to the split collar tee. Net Weight 6.66 Kg 4" Dia		No	1229.00	Each	2,458.00	1228.00	2,456.00
	Net Weight 10.90 Kg 6" Dia	2.00	No	1984.00	Each	3,968.00	1982.00	3,964.00
8			Rft	268.00	P/Rft	187,600.00	268.00	187,600.00
	160 MM	500.00	Rft	530.00	P/Rft	265,000.00	529.00	264,500.00
9	Providing jointing, fixing polyethylene pipe fitting (P.E-100) (DIN-10) i/c transportation charges (external dia). Elbow 90-160 MM	4.00	Nos	4349.00	Each	17,396.00	4345.00	17,380.00
	Elbow 90-110 MM	6.00	Nos	2069.00	Each	12,414.00	2067.00	12,402.00
	Equal Tee 110x110x110	3.00	Nos	2483.00	Each	7,449.00	2481.00	7,443.00
10	Providing C.I Sluice Valve heavy pattern (Test Pressure 21.0 Kg/sq.com or 300 lb/sq.inch) (Imported). 04" Dia	4.00	Nos	5460.00	Each	21,840.00	5455.00	21,820.00
	06" Dia	4.00	Nos	9360.00	Each	37,440.00	9351.00	37,404.00
11	Fixing of sluice valve with 2 cast iron tail pieces one end flanged & other with socket i/c the cost of nut, bolts & rubber packing, labour etc complete. 04" Dia	4.00	Nos	1532.00	Each	6,128.00	1530.00	6 120 00
_	06" Dia		Nos	1886.00	Each	7,544.00	1884.00	6,120.00
12	Construction of C.C Block Masonry chamber with 24"x24" C.I Cover and frame weight 65 Kg fix in RCC 1:2:4 slab 6" thick with steel 1/2" dia tor main bars @6" C/C bentup 1/4" dia 8" C.C distribution bars B/M wall set 1:6 cm 6" thick C.C 1:4:8 in foundation 2" thick CC 1:2;4 flooring 1/2" thick 1-0 to al in side wall surfaced top & bottom slab outer side wall surface 1-0 deep upto roof slab i/c M.S footrest 5/8" dia bars at every 2-0 deep i/c curing de-watering excavation		Nos	1880.00	Each	7,544.00	1884.00	7,536.00
	refilling & disposal of surplus of earth etc complete. Chamber size 4'x4'x4'	4.00	Nos	28357.00	Each	113,428.00	28329.00	113,316.00

m/24/05 Sat

F W

~ Jung.

Name of Work: REPLACEMENT OF 160 MM & 110 MM POLYETHYLENE PIPE LINE AND REPAIRING OF HEAVY LEAKAGES OF 12"DIA PRCC PIPE FOR IMPROVEMENT OF WATER SUPPLY SYSTEM IN SECTOR-A & B, A.B.SIYANIA LINE, LINES AREA, JAMSHED TOWN

Item	. Description of Work		Estimated Cost					M/s.A.Dawood Shah & Co.	
No		Quan	tity	Rate	Per	Amount	Rate	Amount	
	Repair of leaking joint (External Vatta) on PRCC pipe of various diameter, it i/c the cost of excavation, labour, sealing material, gunny bags, dewatering and refilling of the excavated stuff etc complete. 18" Dia	4.00	Nos	9716.00	Each	38,864.00	9706.00	38,824.00	
	Refilling the excavated stuff in trench 6" thick layer i/c watering ramming to full compaction etc.	13061.90	Cft	2760.00	%0Cft	36,050.84	2757.00	36,011.66	
	TOTAL QUOTED / CORRECTED COST					982,568		981,510	

(Muhammad Nawaz Whan) D.A.O (Distt. East)

Member / Secretary

(Saif-ul-Haque) Addl. Director Internal Audit

KMC - Member

(Maqsood Ahmed Shaikh) Superintending Engineer (K.M.C)

Member

(Roshin Din Memon) S.E (Jamshed Town)

Member

(Saleem Ahmed)

Director (Design & Estimate)

NIT No.SPPRA Serial No.33188

Méthod of Procurement: Single Stage Single Envelope.

Name of Work: REPLACEMENT OF 160 MM & 110 MM POLYETHYLENE PIPE

LINE AND REPAIRING OF HEAVY LEAKAGES OF 12"DIA PRCC PIPE FOR IMPROVEMENT OF WATER SUPPLY SYSTEM IN SECTOR-A & B, A.B.SIYANIA LINE, LINES AREA, JAMSHED

TOWN

MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 25-05-2017 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).

- 2. Two bidders submitted their bids till the deadline of submission.
 - i. M/s. A.Dawood Shah & Co.
 - ii. M/s.Nawab & Co.
- The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
01	M/s.A. Dawood Shah & Co.	Rs.9,81,510/-	Rs.20,000/-	P.O # 17178142 dt:17-05-2017 from HBL P.E.C.H.S Branch Karachi
02	M/s.Nawab & Co.	Rs.9,83,616/-	-	Pay Order not attached

- 4. The bids do not contain any cutting or over-writing.
- 5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).

The meeting ended with the vote of thanks to and from the chair.

(Muhammad Nawaz Kha D.A.O (District East) Member / Secretary

(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member

(Maqsood Ahmed Shaikh) Superintending Engineer (KMC) Member

(Roshin Din Memon) S.E (Jamshed Town) Member

(Saleem Ahmed) / Director (Design & Estimate)

NIT No.SPPRA Serial No.33188

Method and procedure of procurement: Open Competitive Bidding (National/ International Competitive Bidding) (Single Stage-One Envelope)

Description of work: REPLACEMENT OF 160 MM & 110 MM POLYETHYLENE PIPE

LINE AND REPAIRING OF HEAVY LEAKAGES OF 12"DIA PRCC PIPE FOR IMPROVEMENT OF WATER SUPPLY SYSTEM IN SECTOR-A & B, A.B.SIYANIA LINE, LINES AREA, JAMSHED

TOWN

Date of Opening:

25-05-2017

BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT

Eligibility/ Qualification Criteria:

S.		Bidders	Name	
No.	Eligibility / Qualification Criteria	M/s.A. Dawood Shah & Co.	M/s.Nawab & Co	
1.	Registration with PEC (if applicable)	N/A	N/A	
2.	NTN	Yes	Yes	
3.	Sales Tax Registration (FBR)	N/A	N/A	
4.	Registration with Sindh Revenue Board (SRB)	Yes	Yes	
	Qualification Criteria:			
5.	Minimum three years' experience of relevant field.	Yes	Yes	
6.	Turnover of at least last three years	Yes	Yes	
7.	Required Bid Security is attached.	Yes	No	
8.	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes	
9.	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44	N/A	N/A	
10.	Qualified/ disqualified	Qualified	Disqualified	

(Muhammad Nawaz Khan D.A.O (District East)

Member / Secretary

(Saif-ul-Haque) Additional Director Internal Audit – KMC Member (Maqsood Ahmed Shaikh) Superintending Engineer (KMC)

Member

(Roshin Din Memon) S.E (Jamshed Town) Member

(Saleem Ahmed) // Director (Design & Estimate)



KARACHI WATER & SEWERAGE BOARD

ATTENDANCE SHEET OF CONTRACTORS

NAME OF WORK :-

REPLACEMENT OF 160 MM & 110 POLYETHYLENE PIPE LINE AND REPAIRING OF HEAVY LEAKAGES OF 12"DIA PRCC PIPE FOR IMPROVEMENT OF WATER SUPPLY SYSTEM IN SECTOR-A & B A,B.SIYANIA LINE, LINES AREA JAMSHED TOWN

Date of Opening & Time :- 25-05-2017, At 2.30 pm. 1.

2.

Estimated Cost : Rs.9,82,568/=

3.

Serial No. : SPPRA SERIAL NO.33188

SR.NO.	NAME OF FIRM	NAME OF REPRESENTATIVES & DESIGNATION	SIGNATURE
U,	A. Denword Shohe	a Dawood Shal	Alah d
2	Hands & Co		Africa de 18
)———			

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

-	NAME OF THE ORGANIZATION / DEPTT. KLOSS B
1)	Intel Coult
2)	Art. 4160 MM 5 HOMM Poly Ethylene fite
3)	TITLE OF CONTRACT Line and Repairing at Heart Control of 17 own
4)	TENDER NUMBER
5)	BRIEF DESCRIPTION OF CONTRACT MIS. A. Daword Stah & Co.
6)	FORUM THAT APPROVED THE SCHEME Managing Director Kiers.
7)	TENDER ESTIMATED VALUE RS: 984, 568/2
8)	ENGINEER'S ESTIMATE (For civil works only) (For civil works only)
9)	ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 08 days
10)	TENDER OPENED ON (DATE & TIME) 25/5/2017 at 2:30 p. mg
(11)	NUMBER OF TENDER DOCUMENTS COLD 02 NO! (Attach list of buyers)
12)	NUMBER OF BIDS RECEIVED
13)	NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 02 NO J
14)	BID EVALUATION REPORT (Enclose a copy)
15)	NAME AND ADDRESS OF THE SUCCESSFUL BIDDER MIN - A - Dawood Shock Lo.
16)	CONTRACT AWARD PRICE TO THE PRI
17)	RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd EVALUATION BID). MIS. A. Dawn of Successful Bidder in Evaluation Report MIS. A. Dawn of Successful Bidder in Evaluation Report MIS. Natural & Co.
18)	METHOD OF PROCUREMENT USED : - (Tick one)
	a) SINGLE STAGE - ONE ENVELOPE PROCEDURE Domestic/ Local
	b) SINGLE STAGE – TWO ENVELOPE PROCEDURE
	c) TWO STAGE BIDDING PROCEDURE
	d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE
	PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

						M.D KWSSB.
20)	WHE	THER THE PROCU	REMENT WA	S INCLUDED I	N ANN	UAL PROCUREMENT PLAN?
						Yes No
21)	ADVI	ERTISEMENT:				
					Yes	-1.00
	i)	SPPRA Website				No. 33188
		(If yes, give date	and SPPRA Ide	ntification No.)		
					No	
	ii)	News Papers			Yes	
		(If yes, give name	s of newspaper	s and dates)		
		. (M		No	
			4		140	
22)	MATT	IBE OF CONTRACT				Domestic V.
24)	NAIC	JRE OF CONTRAG	A.	No.		Lacei Int.
23)	WHE	THER QUALIFICA	NON CRIVIBRI	10		
20)	WAS	INCLUDED IN BIL	DING TEND	ER DOCUMEN	ITS?	
	(If yes	, enclose a copy)				Yes No
			450		A	
24)		THER BID EVALUA			100	
		INCLUDED IN BIL	DING / TEND	ER DOCUMEN	TS?	Yes No
	(If yes	, enclose a copy)		A STATE OF THE PARTY OF THE PAR	The same	
					A .	
25)	WHE	THER APPROVAL HOD OTHER THAN	OF COMPETE	NT AUTHORI	ING?	S OBTAINED FOR USING A
	141.011	IOD OTHER TIDE	OI LIT COM	LITTILDIDE	- Carrie	Yes No
26)	WAS	BID SECURITY OF	TAINED ERO	M ALL THE B	IDDER	52
20)	WAG	DID BECORTT OF	TAINEDTRO	M ALL IIIL D	IDDIN	Yes No L
					•	
27)		THER THE SUCCE				ATED Yes No
	BID7	BEST EVALUATE	D BID (in case	of Consultancies	S)	
						VINVII
28)		THER THE SUCCE PLIANT?	SSFUL BIDDE	R WAS TECHI	NICALI	Y Yes V No
	COM	LIMIT.				
29)		THER NAMES OF TIME OF OPENING		S AND THEIR	QUOT	ED PRICES WERE READ OUT A
	THE	TIVE OF OFENING	Of DIDS!			Yes No
20)	Willes	CHED ENALMATE	ON PEROPT	CIVEN TO	DIDDE	DE DEEODE THE AWARD
30)		RACT?	ON REPORT	GIVEN 10	BIDDE	ERS BEFORE THE AWARD (
						The state of the s

31) ANY COMPLAINTS RECEIVED (If yes, result thereof)		Yes	
		No	
32) ANY DEVIATION FROM SPECI	FICATIONS GIVEN IN T	HE TE	NDER NOTICE / DOCUMENTS
(If yes, give details)		Yes	
		No	
33) WAS THE EXTENSION MADE I (If yes, give reasons)	IN RESPONSE TIME?	Yes	
		No	
34) DEVIATION FROM QUALIFICA (If yes, give detailed reasons.)	ATION CRITERIA	Yes	•
35) WAS IT ASSURED BY THE P BLACK LISTED?	ROCURING AGENCY T	No HAT	
36) WAS A VISIT MADE BY ANY	NNECTION WITH THE I	PROCU	REMENT? IF SO, DETAILS TO
37) WERE PROPER SAFEGUARDS THE CONTRACT (BANK GUAR	PROVIDED ON MOBILANTEE ETC.)?	LIZAT	Yes No
38) SPECIAL CONDITIONS, IF ANY (If yes, give Brief Description)		Yes	
	5	No	
Signature & Official Stamp of Authorized Officer	SYED MUHAMMAD Executive Engineer (V	VALED	
FOR OFFICE USE ONLY	Jamshed Tewn K.W.	& S.B.	

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi Tele: 021-9205356; 021-9205369 & Fax: 021-9206291 Refere

IN WITNESS WHEREOF, the parties hereto have set their respective hands

SALE Land Seaty the day and year first above written.

DATE .Signed, Sealed and Delivered by the.

Abu Talib Mopsa For and probehalt of 17

or's Signature ... EMPLOYER

DEPUTY MANAGING DIRECTOR (T/S) K.W.&.S.B

For and on behalf of CONTRACTOR

MANAGING PARTNER M/S. A. DAWOOD SHAH & CO.

WITNESS OF EMPLOYER

SUPERINTENDING ENGINEER DISTRICT EAST-A, KW&SB

WITNESS OF CONTRACTOR

EXECUTIVE ENGINEER (WATER) JAMSHED TOWN, DISTRICT EAST-A K.W.&.S.B.

ings. Pooks Frey



45023 NOW this Agreement witnesses as follows:

In this Agreement words and expression shall have the same meanings as are respectively assigned to them in the conditions of Contract hereinafter prender's Signatureferred to.

- The following documents which for the purpose of identification have been signed by MR. DAWOOD SHAH on behalf of the contractor and by DEPUTY MANAGING DIRECTOR (T/S), KW&SB, on behalf the EMPLOYER all of which shall be deemed to form and be read and construed as part of this Agreement.
- a). This Form of Agreement.
- b). Employer letter of Acceptance No.DMD/TS/DE-A/W&S/KW&SB/2017/177 dated: 23-36-2017.
- c). The Tender.
- d). The conditions of the Particular Application Part-II-A & II-B.
- e). The General Conditions Part-I.
- f). The Drawings.
- g). The specifications and
- h). The Priced Bill of Quantities.
- Time period is 90 Days.
- 3. In consideration of the payments to be made by the EMPLOYER to the CONTRACTOR has hereinafter mentioned, the CONTRACTOR hereby covenants with the EMPLOYER to execute and complete the WORK and to remedy any defects therein and maintaining the same in conformity in all respects with the provisions of the CONTRACT.
- THE EMPLOYER hereby covenants to pay to the CONTRACT in the manner prescribed by the CONTRACT.

A that




han e-tubal Block -14. Karacta 145023 NOW this Agreement witnesses as follows:

bugh with Address.

In this Agreement words and expression shall have the same meanings as a large respectively assigned to them in the conditions of Contract hereinafter p windows Signatureferred to: Signa

- The following documents which for the purpose of identification have been signed by <u>MR. DAWOOD SHAH</u> on behalf of the contractor and by <u>DEPUTY MANAGING DIRECTOR (T/S)</u>, KW&SB, on behalf the EMPLOYER all of which shall be deemed to form and be read and construed as part of this Agreement.
- a). This Form of Agreement.
- b). Employer letter of Acceptance No.DMD/TS/DE-A/W&S/KW&SB/2017/17 dated: 23-26-2017.
- c). The Tender.
- d). The conditions of the Particular Application Part-II-A & II-B.
- e). The General Conditions Part-I.
- f). The Drawings.
- g). The specifications and
- h). The Priced Bill of Quantities.
- Time period is 90 Days.
- 3. In consideration of the payments to be made by the EMPLOYER to the CONTRACTOR has hereinafter mentioned, the CONTRACTOR hereby covenants with the EMPLOYER to execute and complete the WORK and to remedy any defects therein and maintaining the same in conformity in all respects with the provisions of the CONTRACT.
- THE EMPLOYER hereby covenants to pay to the CONTRACT in the manner prescribed by the CONTRACT.

Alleto





MALEEM Stamp Vendo CONTRACT AGREEMENT

.66 Shop No.1, Karim Plaza

between the Karachi Water & Sewerage Board (KW&SB), Government of Sindh, as confirmed the powers of Chief Engineer (W&S), KW&SB delegated to Deputy Managing Director (1/S), KW&SB communicated vide O/O NO.KW&SB/DMD/HRD&A/1141 dated: 26th October, 2016, (hereinafter called the "Employer" which expression shall wherever the context so admits or required to deemed to include their successor) on the one part as first Party M/S. A. DAWOOD SHAH & CO., having their office at Flat # 921, Street No.20, Sector-6-J-1, Junejo Town, Manzoor Colony Karachi, Represented by the MR. DAWOOD SHAH hereinafter called the "Contractor" (which expression shall wherever the context so admit or required be deemed to include their Executors. Administrators. Successors and permitted Assignees) on other part as second party.

WHEREAS the Employer is desirous to execute the work "REPLACEMENT OF 160 MM & 110 MM POLYETHYLENE PIPE LINE AND REPAIRING OF HEAVY LEAKAGES OF 12"DIA PRCC PIPE FOR IMPROVEMENT OF WATER SUPPLY SYSTEM IN SECTOR-A & B. A.B.SIYANIA LINE, LINES AREA, JAMSHED TOWN" UNDER KW&SB'S OWN FUNDED PROGRAMME, for RS.9,81,510/= (RUPEES NINE LACS EIGHTY ONE THOUSAND FIVE HUNDRED AND TEN ONLY), for the construction and completion of such WORKS and the remedying of an defects therein. The tender called upon through Authority's Website of SPPRA Rule-2010 under Serial NO.33188.

AND WHEREAS THE CONTRACTOR has already deposited 2% Pay Order for amounting to Rs.20,000/=, vide Pay Order No.17178142 dated: 17-05-2017, issued from H.B.L PECHS Branch Karachi remaining 8% for amounting to Rs.78,151/= will be deducted of 10% Performance Security as Security Deposit from his bill, the same will be kept with the EMPLOYER till the maintenance period of the work for the due fulfillment of the CONTRACTOR. Further 1% Water Charges will also be deducted from his bill as per Standard Operating Procedure (SOP).



KUPLE SUVERIMENDE Stamp Office, City Count Karachi

544 2 UTILIZED FOR THE WORK OF

Shop No.1 Harim Plass

Block-14 Karach

Cost gurt

(A) (A) (A)

10.5 MAY 2017 3 500/

REPLACEMENT OF 160 MM & 110 MM

POLYETHYLENE PIPE LINE AND REPAIRING OF

HEAVY LEAKAGES OF 12"DIA PRCC PIPE FOR

IMPROVEMENT OF WATER SUPPLY SYSTEM IN

SECTOR-A & B, A.B.SIYANIA LINE, LINES AREA,

JAMSHED TOWN.

FOR AMOUNTING TO RS.9,81,510/=

(RUPEES NINE LACS EIGHTY ONE THOUSAND FIVE HUNDRED AND TEN ONLY)

M/S. A. DAWOOD SHAH & CO.

KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE DEPUTY MANAGING DIRECTOR (T/S) /
CHIEF ENGINEER (W&S)

1ST Floor Block-"B" 9th Mile Karsaz, Shahrah-e-Faisal Karachi.

:DMD/TS/DE-A/KW&SB/ACCTT/2017/ 177

Dated: - 23-0617

Res. A. Dawood Shah & Co.,

921, Street No.20, Sector-6-J-1, rejo Town, Manzoor Colony, rachi.

LETTER OF ACCEPTANCE / SANCTION ORDER

BJECT:-

REPLACEMENT OF 160 MM & 110 MM POLYETHYLENE PIPE LINE AND REPAIRING OF HEAVY LEAKAGES OF 12"DIA PRCC PIPE FOR IMPROVEMENT OF WATER SUPPLY SYSTEM IN SECTOR-A & B, A.B.SIYANIA LINE, LINES AREA, JAMSHED TOWN.

As conferred the powers of Chief Engineer (W&S),KW&SB delegated to indersigned by the Managing Director, KW&SB communicated vide O/O No.KW&SB/DMD/HRD&A/1141 dated: 26th October, 2016, on behalf of the employer, it is notified that following the approval of the Managing Director, Karachi Water & Sewerage Board, vide para-34/N, tender called upon through Authority's Website of SPPRA Rule-2010 under Serial NO.33188, as recommended by the Procurement Committee-I, KW&SB, vide para-22(01)/N to para-28(07)/N, your bid for the subject is hereby accepted for the sum of Rs.9,81,510/= (Rupees Nine Lacs Eighty One Thousand Five Hundred and Ten Only), duly concurred by the Finance Department, vide para-37/N to para-43/N. The expenditure will be charged from the Head of Account B.G.No. G-013-32, after Re-Appropriation of funds through Form B-20 from B.G.No.6023-04 to B.G.No. G-013-32, for the year 2016-2017.

There is now binding contract between KW&SB and M/s. A. Dawood Shah & Co.

In accordance with the General Condition of Contract, you are required to enter in to and execute a contract agreement on non judicial stamp paper for Rs.3,435/= @ 0.35%, within 03 days positively. This agreement shall be signed by the employer and M/s. A. Dawood Shah & Co.

Please be noted that 2% Performance Security may be provided in advance & remaining 8% Performance Security will be deducted from your bill for due fulfillment of defect liability.

All correspondence onward shall be carried out through Executive Engineer (Water), Jamshed Town, District East-A, KW&SB.

DPUTY MANAGING DIRECTOR (T/S K.W.&.S.B.

Copy to :-

- 1. The Superintending Engineer, District East-A, KW&SB.
- 2. XEN (Water) Jamshed Town, District East-A, KW&SB.
- 3. Office Copy

KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE DIRECTOR (DESIGN & ESTIMATE)

BID EVALUATION REPORT

efer	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
	Tender Reference No:	SPPRA Serial No.33188 I.D No
1	Tender Description/Name of Work/Item:	REPLACEMENT OF 160 MM & 110 MM POLYETHYLENE PIPE LINE AND REPAIRING OF HEAVY LEAKAGES OF 12"DIA PRCC PIPE FOR IMPROVEMENT OF WATER SUPPLY SYSTEM IN SECTOR-A & B, A.B.SIYANIA LINE, LINES AREA, JAMSHED TOWN
4	Method of Procurement:	Single Stage (One Phyelop)
5	Tender Published:	Through SPPRA Web Site
6	Total Bid Documents Sold:	2 Nos
7	Total Bid Received:	2 Nos
8	Technical Bid Opening Date (if applicable):	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) Rejected:	01 No
11	Financial Bid Opening Date:	25-05-2017

12 BID EVALUATION REPORT

S#	Name of Firm / Bidder COST OFFERED BY THE BIDDER M/s.A. Dawood Shah & Co. M/s.Nawab & Rs.9,81,510/- Rs.9,83,616/-		RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE	REMARKS	
1			s.A. Dawood Rs 9 81 510/- 1st @0.108%	Pay Order and required documents are available. P.O # 17178142 dt:17-05-2017 Rs.20,000/-from HBL P.E.C.H.S Branch Karachi	Substantially Responsive		
2				@0.107% Above	Pay Order not attached required documents are not available.	Un-Responsive	

The all concerned bidders are being informed accordingly.

The E.E Concerned for compliance of Rule-45 of SPPRA 2010 M/s.A.Dawood Shah & Co. declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.

(Muhamwad Nawaz Khan)

D.A.O (District East) Member / Secretary (Saif-ul-Haque)

Additional Director Internal Audit – KMC Member (Maqsood Ahmed Shaikh)

Superintending Engineer (KMC)

Member

(Roshin Din Memon) S.E (Jamshed Town) Member

(Saleen Ahmed)
Director (Design & Estimate)

THE RESIDENCE OF SAME PARTY OF THE PARTY OF					
of Procuring Agency	EXECUTIVE ENGINEER (WATER) JAMSHED TOWN, KW&SB.				
e of Work	REPLACEMENT OF 160 MM & 110 MM POLYETHYLENE PIPE LINE AND REPAIRING OF HEAVY LEAKAGES OF 12"DIA PRCC PIPE FOR IMPROVEMENT OF WATER SUPPLY SYSTEM IN SECTOR-A & B, A.B.SIYANIA LINE, LINES AREA, JAMSHED TOWN.				
of Description of Works	The existing water pipe line at above mentioned locations is very old and chocked broken & sunk down. It is very necessary to replace the existing water pipe line to remove the shortage of water at above locations. Therefore the work is highly essential and urgent nature. OFFICE OF THE EXECUTIVE ENGINEER (WATER) JAMSHED TOWN, KW&SB, BLOCK-B, K.M.C. MARKET, SINDHI MUSLIM, SOCIETY.				
curing Agency's address:-					
cimated Cost:-	Rs.9,82,568/=				
mount of Bid Security:-	02% OF QUOTED AMOUNT FOR OFFER RATE IREM.				
eriod of Bid Validity (days):-	90 days.				
ecurity Deposit:-(including bid security):-	02% earnest money + 08% Retention money.				
ercentage, if any, to be deducted from	08% Retention Money.				
Deadline for Submission of Bids along time:-	Last date will be 25-05-2017, time at 2.00 P.M.				
Venue, Time, and Date of Bid Opening:-	Bids will be opened on 25-05-2017, time at 2.30 P.M.				
ime for Completion from written order of mence: -	25 days after receiving of work order.				
Liquidity damages:-	RS. 7,000/= PER DAY.				
id issued to Firm	Mrs. A. Dawood Shah & C				
Deposit Receipt No:	R. No. 53, DT: 24-05-201:				

093

ASSETANT ACCOUNTS/
FENDER ISSUER
REVENUE A/C SECTION
FINANCE DEPTT. KW&SB

EXECUTIVE ENGINEER (WATER)
JAMSHED TOWN, KW&SB.

OFFICE OF THE EXECUTIVE ENGINEER (WATER), (JAMSHED TOWN). BLOCK-B, KMC MARKET, SINDHI MUSLIM SOCIETY

REPLACEMENT OF 160 MM & 110 MM POLYETHYLENE PIPE LINE AND REPAIRING OF HEAVY LEAKAGES OF 12"DIA PRCC PIPE FOR IMPROVEMENT OF WATER SUPPLY SYSTEM IN SECTOR-A & B, A.B.S IYANIA LINE, LINES AREA, JAMSHED TOWN.

DESCRIPTION	QTY.		RATE	PER UNIT / ITEM	AMOUNT IN RUPEES
		Rupees in Figures.	Rupees in Words		
Scarifying existing road surface.	2650 Sft	(1161)	one hundred sixteen	%Cft	3074/.
Dismantling and removing road metalling etc.	3975 Cft		Six hundred four	%Cft	24009/
Excavation for pipe line in trenches, and pits in all kind of soils of murum i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence guards, lights, flags and temporary crossings for non-vehicular traffic where ever required lift up to 5ft. (1.52m) and lead up to one chain (30.Sm).					
Lift 0'-5'	5300 Cft	(46451.)	Four thousand six hundred body fine.	%0Cft	246181.
Excavation for pipe line in trenches, and pits in wet soils clay or mud i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence guards, lights, flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft. (1.52m) and lead upto one chain (30.5). Lift 0'-5'	7950 Cft		Five thouand three humbred nice this	%0Cñ	428904
Full hire charge of the pumping set per day i/c of wages of driver and Assistant fuel or electric energy plate forms required for placing pumps etc at lower depth with suction and delivery pipe for pumping out water found at various depth from trenches i/c the cost of refection and dismantling after completion of the job. Hire charges of pumping set up to 10 HP pumping out water from 10ft deep trench.	24 Days		one thousand for hundred ninds eight	P/Day	35952/.

如约约

(Cont..on page No.2...)

REPLACEMENT OF 160 MM & 110 MM POLYETHYLENE PIPE LINE AND REPAIRING OF HEAVY LEAKAGES OF 12"DIA PRCC PIPE FOR IMPROVEMENT OF WATER SUPPLY SYSTEM IN SECTOR-A & B, A.B.SIYANIA LINE, LINES AREA, JAMSHED TOWN.

DESCRIPTION	QTY.	RATE		PER	AMOUNT
		Rupees in Figures.	Rupees in Words	UNIT / ITEM	IN RUPEES
Providing & fixing M.S. Split Collar tee on PRCC pipe of different sizes having width as mentioned against each item to suit the size of connection fabricated with 3/8" thick M.S. Plate excluding the cost of the neck, it includes the cost of 3/4" thick M.S. flanges with a total weight mentioned. 12"dia 18"dia	02 Nos. 02 Nos.		Turney far thousand force transports four thousand for thousand for thousand for hards by.	Each Each	451981-48992).
Providing / fixing 0'-9' long - 3/8" thick M.S. Neck to existing M.S. pipe or to a split collar tee having a total weight as mentioned against each item. It includes the cost of fabrication and welding to the split collar tee. Net weight 6.66 4"dia Net weight 10.90 6"dia	02 Nos. 02 Nos.	(1228/· 1982/·	One theward two hundred two the themal wind with the Crysty two	Each Each	2456/. 3964/.
Providing, laying & fixing in trench i/c fitting, jointing & testing etc. complete in all respect the high density polyethylene P.E pipe (HDPE-100) for W/S confirming ISO 4417/DIN8074/8075 BS 3580 & PSI 3051 (PN-10).	700 Rft 500 Rft	2681· 5291·	Two hundred sirly eight.	P/Rft P/Rft	187600/.
Providing, jointing, fixing polyethylene pipe fitting (P.E-100) (DIN-10) i/c transportation charges (external dia). Elbow 90-160 MM Elbow 90-110 MM Equal Tee 110x110x110	04 Nos 06 Nos. 03 Nos.	4345/. 2067/. 2481/.	Four thered three held for there there thered sing soon Two Theres of girl one.		17380). 12402). 74431.
Providing C.I. Sluice valve heavy pattern test pressure 21.0 Kg/sq.corner 300 lb/sq.inch (imported). 4"dia 6"dia	04 Nos. 04 Nos.	5455/· 9351/·	Five thousand four howherd billy pres.	Each Each	21820/.
Fixing of sluice valve with 2 cast iron tail pieces, one end flanged and other with socket including the cost of nuts bolts and rubber packing, labour etc. compete. 4"dia 6"dia	04 Nos. 04 Nos.	15301.	one thousand fine hands one they and engle fore.	Each Each	6/20/.

(Cont..on page No.3...)

25/5 Sat

〒 45

Lynn

BJECTY

LEAKAGES OF 127DIA PRCC PIPE FOR IMPROVEMENT OF WATER SUPPLY SYSTEM IN SECTOR-A & B, A.B.SIYANIA LINE, LINES AREA, JAMSHED TOWN.

D.	DESCRIPTION	QTY.	RATE		PER	AMOUN'
			Rupees in Figures.	Rupees in Words	UNIT / ITEM	IN RUPEES
	Construction of C. B/M chamber of st 4'x4'x4' inside dimension with 24x24 (cover from weight 65 kg. fixed RCC 1:2 slab with steel ½" tor bar @ 6" c.c 1/with bent up both way C.C 1:3:6 B/wall set 1:6 6" c/c 1:4:8 in foundation thick C.C 1:2:4 flooring ½"thick cemerals the complete of the complete of the complete of the complete of the complete. 1. The construction of the construction	2.1 2.4 4" M 2" ent & 0" 8" ng	28329/	Twenty eight thousand throat	Each	//33/6/-
	Repairing of the leakages joints (Extern Vatta0 on PRCC pipe of varius diameter it includes the cost of excavation, labo sealing, material, gunny bags, dewatering and refilling f the excavated stuff excomplete. 12"d	rs, ur ng te	(97061.)	Arme thousand seven Number tise.	Each	38824/-
	Refilling the excavated stuff in trench 6" thick layer i/c watering ramming t compaction etc. complete.	es	(2757/-)	Two thousand seven hundred # 15 Seven	%0Cft	36012/-
			67		otal Rs:	9,81,510/.

EXECUTIVE ENGINEER (WATER)

JAMSHED TOWN, KW&SB.

R. 9,81,510/2) = (Rupees Nine lacs Eighty)

:- All existing SPPRA Rule will be abide.

ie thousand five hundred ten

quoted

bid

amount

ature of Contractor

hereby

ress. M/S. A. Dawood Shah & Coider RECEIVED IN SEALED COVERIUM SEALED COVERIUM

4. Pay Order Attached I vict Attached Ten only)

10, No. 17178142 DT: 17-05-17Rs 20,000 = HBL

KARACHI WATER AND SEWERAGE BOARD

OFFICE OF THE EXECUTIVE ENGINEER (WATER) JAMSHED TOWN K.M.C. MARFKET S.M.C.H.SOCIETY, BLOCK-B, KARACHI

NO.EE/JT/WD/KW&SB/2017/77

DATED: 24/6/17

To.

M/S.A.DAWOOD SHAH & CO.

House No.921, Street No. 20, Manzoor Colony, Junejo Town KARACHI.

WORK ORDER.

SUBJECT: -

i I Advis

REPLACEMENT OF 160 MM & 110 MM POLYETHYLENE PIPE LINE AND REPAIRING OF HEAVY LEAKAGES OF 12"DIA PRCC PIPE FOR IMPROVEMENT OF WATER SUPPLY IN SECTOR-A & B, A.B.SINAIYA LINE SYSTEM IN JAMSHED TOWN".

The undersigned is please to inform you that your tender dated: 25-05-2017 of subjected work has been accepted by the competent authority on the item rate basis for amounting to Rs.9, 80, 012/= (Rupees Nine lac Eighty thousand twelve only).

M.M. Tor. You are therefore directed to appear before the undersigned in this matter to that the work may be carried out and complete within the stipulated time period of (10) days positively. In case of delay in completion of work the penalty @ Rs.1000/- per day shall be imposed upon you.

> and the dear assembly andled a brilled and

C. 190. Section strain

EXECUTIVE ENGINEER (W/D) JAMSHED TOWN, KW&SB and the sky has been as as

Copy To:- 1

1. D.M.D, (T/S)/C.E.(W&S) KW&SB.

so the Lagranger again to construct an explicate

- 2. S.E. (East-A), KW&SB. i independienzi
- 3. A.E.E.Concerned.
- 4. Office Copy.