

KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE DIRECTOR (DESIGN & ESTIMATE) BID EVALUATION REPORT

1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	SPPRA Serial No.33186 I.D No
3	Tender Description/Name of Work/Item:	REPAIR OF 24" DIA, 18" DIA AND 12" DIA HEAVY WATER LEAKAGES INCLUDING REPLACEMENT OF 10" DIA & 12" DIA A.C PIPE BY 250 MM& 315 MM P.E PIPE LINE WITH REPAIR OF DIFFERENT SIZES OF SPINDLE AT U.C.NO.02, MANZOOR COLONY FOR IMPROVEMENT OF WATER SUPPLY IN JAMSHED TOWN
4	Method of Procurement:	Single Stage (One Envelop)
5	Tender Published:	Through SPPRA Web Site
6	Total Bid Documents Sold:	2 Nos
7	Total Bid Received:	2 Nos
8	Technical Bid Opening Date (if applicable):	<u>N/A</u>
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) Rejected:	<u>01 No</u>
11	Financial Bid Opening Date:	26-05-2017

12 BID EVALUATION REPORT

S#	Name of Firm / Bidder	COST OFFERED BY THE BIDDER		COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	M/s.A.Dawood Shah & Co	Rs.9,66,112/-	1 st Lowest	@0.090% Below	Pay Order and required documents are available. P.O#17178144 dt:17- 05-2017 Rs.20,000/-from HBL P.E.C.H.S.Co Branch Karachi	Substantially Responsive
2	M/s. Nawab & Co	Rs.9,67,907/-	-	@0.095% Above	Pay Order not attached required documents are not available.	Un-Responsiv

The all concerned bidders are being informed accordingly.

The E.E Concerned for compliance of Rule-45 of SPPRA 2010 M/s.A. Dawood Shah & Co. declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.

(Muhammad Nawaz Khan) D.A.O (District East) Member / Secretary

(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member

(Maqsood Ahmed Shaikh) Superintending Engineer (KMC) Member

(Roshin Din Memon) S.E (Jamshed Town) Member

(Saleem Ahmed)

Director (Design & Estimate)

COMPARATIVE STATEMENT

Name of Work: REPAIR OF 24" DIA, 18" DIA AND 12" DIA HEAVY WATER LEAKAGES INCLUDING REPLACEMENT OF 10" DIA & 12" DIA A.C PIPE BY 250 MM& 315 MM P.E PIPE LINE WITH REPAIR OF DIFFERENT SIZES OF SPINDLE AT U.C.NO.02, MANZOOR COLONY FOR IMPROVEMENT OF WATER SUPPLY IN JAMSHED TOWN

Item	Description of Work]		.Dawood			
No	Description of Work	Quantity		Rate	Per	Amount	Rate	Amount
1	Dismantling and removing road mattelling	1950.00		605.00	%Cft	11,797.50	610.00	11,895.00
2	Excavation for pipe line in trenches and pits in all kind of soil of murum i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade cutting joints holes and disposal of surplus earth within one chain as directed by Engineer Incharge. Providing fence, lights, flags and temporary crossing for non-vehicular traffic wherever required lift upto 5" ft (1.52m) and lead upto one chain (30.5m). 0' to 5'		Cft	4650.00	%0Cft	13,601.25	4650.00	13,601.25
3	Excavation for pipe line in trenches and pits in Wet Soils clay or mud i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade cutting joints holes and disposal of surplus earth within one chain as directed by Engineer Incharge. Providing fence, lights, flags and temporary crossing for non-vehicular traffic wherever required lift upto 5'-0' ft (1.52m) and lead upto one chain (30.5m).			5400.00		25,849.10	5395.00	25,825.16
4	Providing Laying & Fixing of Polyethylene pipe in trench i/c fitting jointing and testing etc. complete in all respect the high density Polyethylene P.E pipes (HDPE-100) for W/S conforming ISO 4427/DIN-8074/8075 B.S 3580 & PSI 3051 (PN-10). 250 MM 315 MM	1	Rft Rft	1267.00 1998.00		25,340.00 139,860.00	1266.00 1996.00	25,320.00 139,720.00
5	Full hire charges of pumping set p/day inclusive wages of driver & assistant fuel or electric energy plate forms required for placing pumps etc at lower depth with suction and delivery pipes for pumping out water found at various depth from trenches i/c cost of erection and dismantling after completion of the job. i) Hire charges of pumping set of upto 10 H.P pumping out water from 10ft deep trench).		Days	1500.00	P/Day	63,000.00	1498.00	62,916.00

mi.

130h

Lym

Name of Work: REPAIR OF 24" DIA, 18" DIA AND 12" DIA HEAVY WATER LEAKAGES INCLUDING REPLACEMENT OF 10" DIA & 12" DIA A.C PIPE BY 250 MM& 315 MM P.E PIPE LINE WITH REPAIR OF DIFFERENT SIZES OF SPINDLE AT U.C.NO.02, MANZOOR COLONY FOR IMPROVEMENT OF WATER SUPPLY IN JAMSHED TOWN

Item	Description of Work				M/s.A.Dawood Shah & Co.			
No		Quantity		Rate	Per	Amount	Rate	Amount
6	P/F Split Collar 9" wide on A.C Pipe fabricated with 1/4" thick M.S plate							
	weighting as mentioned against each item it i/c the cost of 4 Nos 1/4" thick							
	flanged nuts & bolts rubber packing labour sealing material etc complete.							
	Wt.12.31 kg 8" Dia	20.00	Nos	2510.00	Each	50,200.00	2507.00	50,140.00
	Wt. 10.49 Kg. 6" Dia	15.00	Nos	2129.00	Each	31,935.00	2127.00	31,905.00
	Wt. 8.68 Kg 4" Dia		Nos	1835.00	Each	40,370.00	1833.00	40,326.00
- 7	Repair of spindle by manufacturing S.Steel spindle gun metal i/c nut & bolts rubber							
	packing etc. 18" Dia	1.00	No	23820.00	Each	23,820.00	23796.00	23,796.00
y (12" Dia	1.00	No	7843.00	Each	7,843.00	7835.00	7,835.00
	10" Dia	2.00	Nos	7843.00	Each	15,686.00	7835.00	15,670.00
	8" Dia	4.00	Nos	5418.00	Each	21,672.00	5413.00	21,652.00
	6" Dia	5.00	Nos	2793.00	Each	13,965.00	2790.00	13,950.00
	4" Dia	4.00	Nos	2254.00	Each	9,016.00	2252.00	9,008.00
8	Refilling the excavated stuff in trench 6" thick layer i/c watering ramming to full							
	compaction etc.	7646.03	Cft	2760.00	%0Cft	21,103.04	2757.00	21,080.10
9	Repair of leaking joint (External Vatta) on PRCC pipe of various diameter, it i/c the cost							
	of excavation, labour, sealing material, gunny bags, dewatering and refilling of the							
	excavated stuff etc complete. 24" Dia	8.00	Nos	18360.00	Each	146,880.00	18342.00	146,736.00
	18" Dia	8.00	Nos	13841.00	Each	110,728.00	13827.00	110,616.00
	12" Dia	20.00	Nos	9716.00	Each	194,320.00	9706.00	194,120.00
	TOTAL QUOTED / CORRECTED COST					966,986		966,112

(Muhammad Nawaz Khan) D.A.O (Distt. East) Member / Secretary

(Saif-ul-Haque) Addl. Director Internal Audit KMC - Member

(Maqsood Ahmed Shaikh) Superintending Engineer (K.M.C) Member

(Roshin Din Memon) S.E (Jamshed Town) Member

(Saleem Ahmed)

Director (Design & Estimate)

NIT No.SPPRA Serial No.33186

Method of Procurement: Single Stage Single Envelope.

Name of Work: REPAIR OF 24" DIA, 18" DIA AND 12" DIA HEAVY WATER

LEAKAGES INCLUDING REPLACEMENT OF 10" DIA & 12" DIA A.C PIPE BY 250 MM& 315 MM P.E PIPE LINE WITH REPAIR OF DIFFERENT SIZES OF SPINDLE AT U.C.NO.02, MANZOOR COLONY

FOR IMPROVEMENT OF WATER SUPPLY IN JAMSHED TOWN

MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 26-05-2017 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).

- 2. Two bidders submitted their bids till the deadline of submission.
 - i. M/s. A. Dawood Shah & Co.
 - ii. M/s.Nawab & Co.
- 3. The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
01	M/s.A.Dawood Shah & Co	Rs.9,66,111/-	Rs.20,000/-	P.O # 17178144 dt:17-05-2017 from HBL P.E.C.H.S.Co Branch Karachi
02	M/s. Nawab & Co	Rs.9,67,907/-	-	Pay Order not attached

- 4. The bids do not contain any cutting or over-writing.
- 5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).

The meeting ended with the vote of thanks to and from the chair.

(Muhammad Nawaz Khan) D.A.O (District East)

Member / Secretary

h

Additional Director Internal Audit – KMC Member (Maqsood Ahmed Shaikh) Superintending Engineer (KMC)

Member

(Roshin Din Memon) S.E (Jamshed Town)

Member

Director (Design & Estimate)

NIT No.SPPRA Serial No.33186

Method and procedure of procurement: Open Competitive Bidding (National/ International Competitive Bidding) (Single Stage-One Envelope)

Description of work: REPAIR OF 24" DIA, 18" DIA AND 12" DIA HEAVY WATER

LEAKAGES INCLUDING REPLACEMENT OF 10" DIA & 12" DIA A.C PIPE BY 250 MM& 315 MM P.E PIPE LINE WITH REPAIR OF DIFFERENT SIZES OF SPINDLE AT U.C.NO.02, MANZOOR COLONY FOR IMPROVEMENT OF WATER SUPPLY IN JAMSHED

TOWN

Date of Opening:

26-05-2017

BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT

- Eligibility/ Qualification Criteria:

S.		Bidder	s' Name	
No.	Eligibility / Qualification Criteria	M/s.A. Dawood Shah & Co.	M/s.Nawab & C	
1.	Registration with PEC (if applicable)	N/A	N/A	
2.	NTN	Yes	Yes	
3.	Sales Tax Registration (FBR)	N/A	N/A	
4.	Registration with Sindh Revenue Board (SRB)	Yes	Yes	
	Qualification Criteria:			
5.	Minimum three years' experience of relevant field.	Yes	Yes	
6.	Turnover of at least last three years	Yes	Yes	
7.	Required Bid Security is attached.	Yes	No	
8.	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes	
9.	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44	N/A	N/A	
10.	Qualified/ disqualified	Qualified	Disqualified	

(Muhammad N

D.A.O (District East) Member / Secretary

(Saif-ul-Haque) Additional Director Internal Audit - KMC Member

(Magsood Ahmed Shaikh) Superintending Engineer (KMC)

Member

(Roshin Din Memon) S.E (Jamshed Town) Member

(Saleem Ahmed Director (Design & Estimate)



KARACHI WATER & SEWERAGE BOARD

ATTENDANCE SHEET OF CONTRACTORS

NAME OF WORK :-

REPAIR OF 24" DIA, 18" DIA & 12" DIA HEAVY WATER LEAKAGES INCLUDING REPLACEMENT OF 10" DIA & 12" DIA A.C PIPE BY 250 MM & 315 MM P.E PIPE LINE WITH REPAIR OF DIFFERENT SIZES OF SPINDLE AT UC NO.02, MANZOOR COLONY FOR IMPROVEMENT OF WATER SUPPLY IN JAMSHED.

1. Date of Opening & Time :- 26-05-2017, At 2.30 pm.

2. Estimated Cost : Rs.9,66,986/=

3. Serial No.: SPPRA SERIAL NO.33186..

SR.NO.		NAME OF FIRM			E OF REPR & DESIG	NATION		SIGNATURE
de	4.12	awood &	hal so	0-	Dalvo	od-Sh	L	1) Shalf
2	MS	Agust -	86					That of
	,1							V, /

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

1)	NAME OF THE ORGANIZATION / DEPTT	KW8SB
2)	PROVINCIAL / LOCAL GOVT. / OTHER	Local Crov This, 18 dia and 12 dia
3)	TITLE OF CONTRACT HE	I water bakenes including let of 10 die 12 de
4)	TENDER NUMBER 4.0	Of De Character 250 MM 2315 MMPEP, PE
5)	BRIEF DESCRIPTION OF CONTRACT	MIS. A. Da wood Stale & Co.
6)	FORUM THAT APPROVED THE SCHEME	
7)	TENDER ESTIMATED VALUE	Rs: 966, 906/e
8)	ENGINEER'S ESTIMATE (For civil works only)	As: 963, 219/2
9)	ESTIMATED COMPLETION PERIOD (AS	PER CONTRACT) addays
10)	TENDER OPENED ON (DATE & TIME)	26/5/2017 at 2:30 P.M
11)	NUMBER OF TENDER DOCUMENTS SOL (Attach list of buyers)	D_ O2 NOS
12)	NUMBER OF BIDS RECEIVED	D2Nel
13)	NUMBER OF BIDDERS PRESENT AT THE	TIME OF OPENING OF BIDS OR NOJ.
14)	BID EVALUATION REPORT (Enclose a copy)	John enclosed
15)	NAME AND ADDRESS OF THE SUCCESS	FUL BIDDER MX A - Downed Shall Y Lo.
16)	CONTRACT AWARD PRICE	Rs: 963, 219/2
17)	RANKING OF SUCCESSFUL BIDDER IN E (i.e. 1 st , 2 nd , 3 rd EVALUATION BID).	MIS. A. Dandstal & Co.
18)	METHOD OF PROCUREMENT USED : - (T	
	a) SINGLE STAGE - ONE ENVELOP	E PROCEDURE Domestic/ Local
	b) SINGLE STAGE - TWO ENVELOP	E PROCEDURE
	c) TWO STAGE BIDDING PROCEDU	
	d) TWO STAGE – TWO ENVELOPE E	BIDDING PROCEDURE
	PLEASE SPECIFY IF ANY OTHER EMERGENCY, DIRECT CONTRACTION	METHOD OF PROCUREMENT WAS ADOPTED i.e. G ETC. WITH BRIEF REASONS:

20)	WHE	THER THE PROC	UREMENT W	AS INCLUDED	IN ANNU	JAL PROCUREMENT PLAN? Yes No
21)	ADVE	ERTISEMENT :				
					Yes	
	i)	SPPRA Website (If yes, give date		dantification No		No. 33186
		(II yes, give date	and SFFRA	dentification No	No	
	ii)	News Papers			Van	
		(If yes, give nan	es of newspar	pers and dates)	Yes	
		. (No	
			A 4 A		1.0	
22)	NATU	RE OF CONTRA				Domestic/ Local Int.
221	337737777	THER OLLA LEIGH				
23)		THER QUALIFICATION BI			ENTS?	
	(If yes	, enclose a copy)			1	Yes No
			4			
24)		HER BID EVALUNCLUDED IN BI			NTS?	Yes No
	(If yes,	enclose a copy)				
25)	WHET	THED ADDROVAL	OF COMBET	TENT AUTHOR	ITY WAS	OBTAINED FOR USING A
20)		OD OTHER THA				Yes No
					4	
26)	WASI	BID SECURITY O	BTAINED FR	OM ALL THE	BIDDERS?	Yes No V
						*
27)		HER THE SUCCE BEST EVALUATE				TED Yes No
		,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,	DID (in out	e or consultaner	03)	
28)		HER THE SUCCE	SSFUL BIDD	ER WAS TECH	NICALLY	Yes No
	COMP	LIANT?				
29)		HER NAMES OF IME OF OPENING		RS AND THEIR	QUOTEI	PRICES WERE READ OUT A
						Yes No
30)		HER EVALUAT	ON REPOR	T GIVEN TO	BIDDER	S BEFORE THE AWARD O

31) ANY COMPLAINTS RECEIVED	Yes	
(If yes, result thereof)		
	No	
32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN (If yes, give details)		ER NOTICE / DOCUMENT
	Yes	
	No	
33) WAS THE EXTENSION MADE IN RESPONSE TIME? (If yes, give reasons)	Yes	
	No	
34) DEVIATION FROM QUALIFICATION CRITERIA (If yes, give detailed reasons.)	Yes	
	No	
35) WAS IT ASSURED BY THE PROCURING AGENCY BLACK LISTED?	THAT THE	Yes No No
36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL SUPPLIER'S PREMISES IN CONNECTION WITH JET BE ASCERTAINED REGARDING FINANCING OF VIS (If yes, enclose a copy)	E PROCURE	MENT? IF SO, DETAILS T
37) WERE PROPER SAFEGUARDS PROVIDED ON MO THE CONTRACT (BANK GUARANTEE ETC.)?	BILIZATION	ADVANCE PAYMENT
	1	Yes No
38) SPECIAL CONDITIONS, IF ANY (If yes, give Brief Description)	Yes 🗸	
	No	
Authorized Officer SYED MUHAPMAD EJA		
Jamshed Town X.W. & S.B.	1	

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print Save Reset

3/3

Rockers.

1574A

Reference

100 Rupees

MANID SALEHN WITNESS WHEREOF, the parties hereto have set their respective hands with the CHICA CU, Lucie

and seats the day and year first above written.

14554

Signed: Sealed and Delivered by the.

ponder's Signatur, For, and on behalf of 1459

SON FOR USE FIND WIEMPLOYER DOME

DEPUTY MANAGING DIRECTOR (T/S) K.W.&.S.B

For and on behalf of CONTRACTOR

> DAWOOD SHAH MANAGING PARTNER M/S. A. DAWOOD SHAH & CO.

WITNESS OF EMPLOYER

SUPERINTENDING ENGINEER DISTRICT EAST-A, KW&SB

WITNESS OF CONTRACTOR

EXECUTIVE ENGINEER (WATER) JAMSHED TOWN, DISTRICT EAST-A K.W.&.S.B.

My Rosa Frago



NOW this Agreement witnesses as follows:-

MARIE SALEEM Stamp Venoce

1502. In this Agreement words and expression shall have the same meanings as are respectively assigned to them in the conditions of Contract hereinafter referred to.

The following documents which for the purpose of identification have been signed by MR. DAWOOD SHAH on behalf of the contractor and by DEPUTY MANAGING DIRECTOR (T/S), KW&SB, on behalf the EMPLOYER all of which shall be deemed to form and be read and construed as part of this Agreement.

- a). This Form of Agreement.
- b). Employer letter of Acceptance No.DMD/TS/DE-A/W&S/KW&SB/2017/173 dated: 23-06-2017.
- c). The Tender.
- d). The conditions of the Particular Application Part-II-A & II-B.
- e). The General Conditions Part-I.
- f). The Drawings.
- g). The specifications and
- h). The Priced Bill of Quantities.
- i) Time period is 90 Days.
- 3. In consideration of the payments to be made by the EMPLOYER to the CONTRACTOR has hereinafter mentioned, the CONTRACTOR hereby covenants with the EMPLOYER to execute and complete the WORK and to remedy any defects therein and maintaining the same in conformity in all respects with the provisions of the CONTRACT.
- THE EMPLOYER hereby covenants to pay to the CONTRACT in the manner prescribed by the CONTRACT.

A) Stabl



SALEEM Stanip Venus CONTRACT AGREEMENT

HUSSAIN

Vendor


e lubal Block-14, Karaci This CONTRACT AGREEMENT made the day of between the Karachi Water & Sewerage Board (KW&SB), Government of Sindh, as conferred the powers of Chief Engineer (W&S), KW&SB delegated to Deputy Managing Director (T/S), KW&SB communicated vide O/O NO.KW&SB/DMD/HRD&A/1141 26th October, dated: (hereinafter called the "Employer" which expression shall wherever the context so admits or required to deemed to include their successor) on the one part as first Party M/S. A. DAWOOD SHAH & CO., having their office at Flat # 921, Street No.20, Sector-6-J-1, Junejo Town, Manzoor Colony Karachi, Represented by the MR. DAWOOD SHAH hereinafter called the "Contractor" (which expression shall wherever the context so admit or required be deemed to include their Executors. Administrators. Successors and permitted Assignees) on other part as second party.

WHEREAS the Employer is desirous to execute the work "REPAIR OF 24"
DIA, 18" DIA & 12"DIA HEAVY WATER LEAKAGES INCLUDING
REPLACEMENT OF 10" DIA & 12" DIA A.C PIPE BY 250 MM &
315 MM P.E PIPE LINE WITH REPAIR OF DIFFERENT SIZES OF
SPINDLE AT UC NO.02, MANZOOR COLONY FOR IMPROVEMENT
OF WATER SUPPLY IN JAMSHED TOWN" UNDER KW&SB'S OWN
FUNDED PROGRAMME, for RS.9,66,112/= (RUPEES NINE LACS
SIXTY SIX THOUSAND ONE HUNDRED AND TWELVE ONLY), for the
construction and completion of such WORKS and the remedying of an defects
therein. The tender called upon through Authority's Website of SPPRA
Rule-2010 under Serial NO.33186.

AND WHEREAS THE CONTRACTOR has already deposited 2% Pay Order for amounting to Rs.20,000/=, vide Pay Order No.17178144 dated: 17-05-2017, issued from H.B.L PECHS Branch Karachi remaining 8% for amounting to Rs.76,611/= will be deducted of 10% Performance Security as Security Deposit from his bill, the same will be kept with the EMPLOYER till the maintenance period of the work for the due fulfillment of the CONTRACTOR. Further 1% Water Charges will also be deducted from his bill as per Standard Operating Procedure (SOP).

A) Should





SALEEM Stamp Vericol 656 Shop No.1, Karim Plaza a lobal Block-14, Karach

Vendor

15543 2. QUYTLIZED FOR THE WORK OF

1/2 1/100分

MUHAWWAD YAQOOB

Aduneste-

DOMAY CO

Australia

WATER LEAKAGES INCLUDING REPLACEMENT OF 10" DIA & 12" DIA A.C PIPE BY 250 MM & 315 MM P.E PIPE LINE WITH REPAIR OF DIFFERENT SIZES OF SPINDLE AT UC NO.02, MANZOOR COLONY FOR IMPROVEMENT OF WATER SUPPLY IN JAMSHED TOWN.

FOR AMOUNTING TO RS.9,66,112/=
(RUPEES NINE LACS SIXTY SIX THOUSAND ONE
HUNDRED AND TWELVE ONLY)

M/S. A. DAWOOD SHAH & CO.

JEVVEKAGE B

OFFICE OF THE DEPUTY MANAGING DIRECTOR CHIEF ENGINEER (W&S)

1ST Floor Block-"B" 9th Mile Karsaz, Shahrah-e-Faisal Karach

DMD/TS/DE-A/KW&SB/ACCTT/2017/ 73

Dated: - 23-4

Reference M/s. A. Dawood Shah & Co., let # 921, Street No.20, Sector-6-J-1, Amejo Town, Manzoor Colony, warachi.

LETTER OF ACCEPTANCE / SANCTION ORDER

SUBJECT:-

REPAIR OF 24" DIA, 18" DIA & 12"DIA HEAVY WATER LEAKAGES INCLUDING REPLACEMENT OF 10" DIA & 12" DIA A.C PIPE BY 250 MM & 315 MM P.E PIPE LINE WITH REPAIR OF DIFFERENT SIZES OF SPINDLE AT UC NO.02. MANZOOR COLONY FOR IMPROVEMENT OF WATER SUPPLY IN JAMSHED TOWN.

As conferred the powers of Chief Engineer (W&S), KW&SB delegated to undersigned by the Managing Director, KW&SB communicated vide O/O No.KW&SB/DMD/HRD&A/1141 dated: 26th October, 2016, on behalf of the employer, it is notified that following the approval of the Managing Director, Karachi Water & Sewerage Board, vide para-33/N, tender called upon through Authority's Website of SPPRA Rule-2010 under Serial NO.33186, as recommended by the Procurement Committee-I, KW&SB, vide para-21(01)/N to para-27(07)/N, your bid for the subject is hereby accepted for the sum of Rs.9,66,112/= (Rupees Nine Lacs Sixty Six Thousand One Hundred and Twelve Only), duly concurred by the Finance Department, vide para-36/N to para-42/N. The expenditure will be charged from the Head of Account B.G.No. G-013-32, after Re-Appropriation of funds through Form B-20 from B.G.No.6023-04 to B.G.No. G-013-32, for the year 2016-2017.

There is now binding contract between KW&SB and M/s. A. Dawood Shah & Co.

In accordance with the General Condition of Contract, you are required to enter in to and execute a contract agreement on non judicial stamp paper for Rs.3,381/= @ 0.35%, within 03 days positively. This agreement shall be signed by the employer and M/s. A. Dawood Shah & Co.

Please be noted that 2% Performance Security may be provided in advance & remaining 8% Performance Security will be deducted from your bill for due fulfillment of defect liability.

All correspondence onward shall be carried out through Executive Engineer (Water), Jamshed Town, District East-A, KW&SB.,

> DPUTY MANAGING DIRECTOR (T/S K.W.&.S.B.

Copy to :-

- The Superintending Engineer, District East-A, KW&SB.
- 2. XEN (Water) Jamshed Town, District East-A, KW&SB.
- 3. Office Copy



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE DIRECTOR (DESIGN & ESTIMATE) BID EVALUATION REPORT

	KARACHI WATER & SEWERAGE BOARD
Tender Reference No:	SPPRA Serial No.33186 I.D No
Tender Description/Name of Work/Item:	REPAIR OF 24" DIA, 18" DIA AND 12" DIA HEAVY WATER LEAKAGES INCLUDING REPLACEMENT OF 10" DIA & 12" DIA A.C PIPE BY 250 MM& 315 MM P.E PIPE LINE WITH REPAIR OF DIFFERENT SIZES OF SPINDLE AT U.C.NO.02, MANZOOR COLONY FOR IMPROVEMENT OF WATER SUPPLY IN JAMSHED TOWN
Method of Procurement:	Single Stage (One Envelop)
Tender Published:	Through SPPRA Web Site
Total Bid Documents Sold:	2 Nos
Total Bid Received:	2 Nos
Technical Bid Opening Date (if applicable):	N/A
No. of Bid Technically Qualified (if applicable)	N/A
Bid (s) Rejected:	01 No
Financial Bid Opening Date:	26-05-2017
	Method of Procurement: Tender Published: Total Bid Documents Sold: Total Bid Received: Technical Bid Opening Date (if applicable): No. of Bid Technically Qualified (if applicable) Bid (s) Rejected: Financial Bid Opening

12 BID EVALUATION REPORT

S#	Name of Firm / Bidder	Bidder BY THE BIDDER IN TER		Name of Firm / COST OFFERED RANKING		COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	M/s.A.Dawood Shah & Co	Rs.9,66,112/-	1 st Lowest	@0.090% Below	Pay Order and required documents are available. P.O#17178144 dt:17- 05-2017 Rs.20,000/-from HBL P.E.C.H.S.Co Branch Karachi	Substantially Responsive		
2	M/s. Nawab & Co.	Rs.9,67,907/-	-	@0.095% Above	Pay Order not attached required documents are not available.	Un-Responsive		

The all concerned bidders are being informed accordingly. --

The E.E Concerned for compliance of Rule-45 of SPPRA 2010 M/s.A. Dawood Shah & Co. declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.

(Muhammad Nawaz Khan) D.A.O (District East) Member / Secretary

(Saif-ul-Haque) Additional Director Internal Audit - KMC Member

(Magsood Ahmed Shaikh) Superintending Engineer (KMC) Member

(Roshin Din Memon) S.E (Jamshed Town) Member

(Saleeyn Ahmed) Director (Design & Estimate) Convener

DING DATA.

of Procuring Agency	EXECUTIVE ENGINEER (WATER) JAMSHED TOWN, KW&SB.			
e of Work	REPAIR OF 24"DIA, 18"DIA AND 12"DIA HEAVY WATER LEAKAGES INCLUDING REPLACEMENT OF 10"DIA & 12"DIA A.C. PIPE BY 250 MM & 315 MM P.E. PIPE LINE WITH REPAIR OF DIFFERENT SIZES OF SPINDLE AT U.C.NO.02, MANZOOR COLONY FOR IMPROVEMENT OF WATER SUPPLY			
	IN JAMSHED.			
f Description of Works	The existing water pipe line at above mentioned locat is very old and chocked broken & sunk down. It is necessary to replace the existing water pipe line repair of heavy water leakages to remove the shortag water at above locations. Therefore the work is his essential and urgent nature.			
curing Agency's address:-	OFFICE OF THE EXECUTIVE ENGINEER (WATER JAMSHED TOWN, KW&SB, BLOCK-B, K.M.C. MARKET, SINDHI MUSLIM, SOCIETY.			
rimated Cost:-	Rs.9,66,986/=			
mount of Bid Security:-	02% OF QUOTED AMOUNT FOR OFFER RATE IREM.			
riod of Bid Validity (days):-	90 days.			
curity Deposit:-(including bid security):-	02% earnest money + 08% Retention money.			
ercentage, if any, to be deducted from	08% Retention Money.			
eadline for Submission of Bids along ime:-	Last date will be 26-05-2017, time at 2.00 P.M.			
enue, Time, and Date of Bid Opening:-	Bids will be opened on 26-05-2017, time at 2.30 P.M.			
me for Completion from written order of	25 days after receiving of work order.			
iquidity damages:-	RS.1,000/= PER DAY.			
d issued to Firm	Ms. A. Dawood Shah & Co R. No. 51, 27:24-05-201			
eposit Receipt No:	R.NO. 51 27:24-05-201			

ASSISTAND ACCOUNTS/ PREVENUE A/C SECTION FALANCE DEPTT, KW&SB

EXECUTIVE ENGINEER (WATER) JAMSHED TOWN, KW&SB.

OFFICE OF THE EXECUTIVE ENGINEER (WATER), (JAMSHED TOWN). BLOCK-B, KMC MARKET, SINDHI MUSLIM SOCIETY

REPLACEMENT OF 160 MM & 110 MM POLYETHYLENE PIPE LINE AND REPAIRING OF HEAVY LEAKAGES OF 12"DIA PRCC PIPE FOR IMPROVEMENT OF WATER SUPPLY SYSTEM IN SECTOR-A & B, A.B.S IYANIA LINE, LINES AREA, JAMSHED TOWN.

DESCRIPTION	QTY.		RATE	PER	AMOUNT
		Rupees in Figures.	Rupees in Words	UNIT / ITEM	IN RUPEES
Smantling and removing road metalling		-	4. 1. 1. 1.		
	1950 Cft	661010	Six hondred ten	%Cft	11895/
in all kind of soils of murum i/c mming and dressing sides to true adignment and shape leveling of beds of menches to correct level and grade, cutting within a one chain as directed by Engineer Incharge. Providing fence guards, lights, that and temporary crossings for non-vehicular traffic where ever required lift up to 5ft. (1.52m) and lead up to one	**		Four thousand six hundred Pifty		
chain (30.5m).	2925 Cft	46501	Six hundred fifty	%0Cft	13601/
Excavation for pipe line in trenches, and pits in wet soils clay or mud i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence guards, lights, flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft. (1.52m) and lead upto one chain (30.5).	4786.87 Cft		Five thousand throw hundred mortifice	%0Cft	25825/.
Providing, laying & fixing in trench i/c fitting, jointing & testing etc. complete in all respect the high density polyethylene P.E pipe (HDPE-100) for W/S confirming ISO 4417/DIN8074/8075 BS 3580 & PSI 3051 (PN-10). 250 MM 315 MM	20 Rft 70 Rft		one thousasture handered sires hundred nine bis sir.	P/Rft P/Rft	25320/s 139720/.
Full hire charge of the pumping set per day i/c of wages of driver and Assistant fuel or electric energy plate forms required for placing pumps etc at lower depth with suction and delivery pipe for pumping out water found at various depth from trenches i/c the cost of refection and dismantling after completion of the job. Hire charges of pumping set up to 10 HP pumping out water from 10ft deep trench.	42 Days	6	one thousand four hundred work exist	P/Day	62916/2

T

And

Why.

m 13.5

(Cont..on page No.2...)

REPAIR OF 24"DIA, 18"DIA AND 12"DIA HEAVY WATER LEAKAGES INCLUDING REPLACEMENT OF 10"DIA & 12"DIA A.C. PIPE BY 250 MM & 315 MM P.E. PIPE LINE WITH REPAIR OF DIFFERENT SIZES OF SPINDLE AT U.C.NO.02, MANZOOR COLONY FOR IMPROVEMENT OF WATER SUPPLY IN JAMSHED.

DESCRIPTION	QTY.		RATE		AMOUNT
		Rupees in Figures.	Rupees in Words	UNIT / ITEM	IN RUPEES
P/F split Collar 9" wide on A.C. pipe fabricated with ¼" thick M.S Plate weighting as mentined against each item it included the cost of 4 Nos ¼" thick flanged nut & bolt rubber packing labour sealing material etc. complete. 8"dia 6"dia 4"dia	20 Nos. 15 Nos. 22 Nos.	2507/- 2127/- 1833/-	Two thousand time hadred town. The thousand one hadred threat specification of the specific specific town one thousand specific the specific specific the specific sp	Each Each Each	50/40/. 3/905). 40326/.
Repair of spindle by manufacturing S.Steel spindle gun matel i/c nuts & bolts rubber packing etc. 18"dia 12"dia 10"dia 8"dia 6"dia 4"dia 4"dia	01 No. 01 No. 02 Nos. 04 Nos. 05 Nos. 04 Nos.	23796/. 7835/. 7835/. 54/3/. 2790/. 2252/.	Timbe of them then I seem hundred spices for the Seems through the forest seems through the think the seems had the treet through the seems had the treet through the had the treet through the had the treet through the had	Each Each Each	23796/. 7835/. 15670/. 21652/. 13950/. 9008/.
Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming t full compaction etc. complete.	7646.03 Cft	2757/2	Two thread som hadd	%0Cft	21080/.

(Cont..on page No.3...)

W T

Sort

my right

REPAIR OF 24"DIA, 18"DIA AND 12"DIA HE.... AKAGES INCLUDING REPLACEMENT OF 10"DIA & 12"DIA A.C. PIPE BY 250 MM & 315 MM P.E. PIPE LINE WITH REPAIR OF DIFFERENT SIZES OF SPINDLE AT U.C.NO.02, MANZOOR COLONY FOR IMPROVEMENT OF WATER SUPPLY IN JAMSHED. SECT :-

DESCRIPTION	QTY.		RATE	PER	AMOUNT
		Rupees in Figures.	Rupees in Words	UNIT / ITEM	IN RUPEES
Repair of leaking joints (External Vatt) on PRCC pipe of various diameter it i/c the cost of excavation, labour, sealing material gunny bags dewatering and refilling of the excavated stuff etc. complete. 24"dia 18"dia 12"dia	08 Nos. 08 Nos. 20 Nos.	18342/. 13827/. 13827/.	Eighteen though three hadred forth though the stand the	Each Each Each	146736]. 110616]. 194120].

EXECUTIVE ENGINEER (WATER) JAMSHED TOWN, KW&SB.

	ominioned to min, in moun
thousand one hundred eleven only.	.66, 111/2 = (Rupees Nime lac 81 x 1/2 81x)
note:- All existing SPPRA Rule will be abide.	
Signature of Contractor Agent	
Address. M/S. A. Dawood Shah & Co.	- -
Turne or over Writing is not Found / Found	hundred cleven only)
Author 5 17178144 101:17-0517	Rs 20,000 /= 14BL PROUH
DA GRANDE SEINMEN BEIBAN	A Trillagina



KARACHI WATER AND SEWERAGE BOARD

OFFICE OF THE EXECUTIVE ENGINEER (WATER) JAMSHED TOWN K.M.C. MARFKET S.M.C.H.SOCIETY, BLOCK-B, KARACHI

NO.EE/JT/WD/KW&SB/2017/ 78

DATED: 29/6/17

To,

M/S.A.DAWOOD SHAH & CO.

House No.921, Street No. 20, Manzoor Colony, Junejo Town KARACHI.

WORK ORDER.

SUBJECT: - REPAIR OF 24"DIA, 18'DIA, AND 12'DIA HEAVY WATER LEAKAGES INCLUDING REPLACEMENT OF 10"DIA, 12"DIA, A.C. PIPE BY 250 MM & 315 MM P.E PIPE LINE WITH REPAIR OF DIFFERENT SIZES OF SPINDLE AT UC NO. 02, MANZOOR COLONY OF JAMSHED TOWN.

The undersigned is please to inform you that your tender dated: 26-05-2017 of subjected work has been accepted by the competent authority on the item rate basis for amounting to Rs.9, 63, 219/= (Rupees Nine lac Sixty three thousand two hundred ninteen only).

You are therefore directed to appear before the undersigned in this matter to that the work may be carried out and complete within the stipulated time period of (10) days positively. In case of delay in completion of work the penalty @ Rs.1000/- per day shall be imposed upon you.

ria remission to limit

elikini ni matema

EXECUTIVE ENGINEER (W/D)
JAMSHED TOWN, KW&SB

Copy To:-

- 1. D.M.D, (T/S)/C.E.(W&S) KW&\$B.
- 2. S.E. (East-A), KW&SB.

i NA JARASI, a nje sa Dikala je jeda sama

- 3. A.E.E.Concerned.
- 4. Office Copy.