

NIT Sr. No. SPPRA Serial No.33611

Method and procedure of procurement: Open Competitive Bidding (National/ International Competitive Bidding) (Single Stage-One Envelope)

Description of work: URGENT REPAIR OF LEAKAGES ON 33" DIA (DEFECTED BY GREEN BUS PROJECT WORK) 24" DIA & 12" DIA PRCC PIPE FOR IMPROVEMENT OF WATER SUPPLY IN UC-39 SURJANI GADAP TOWN

Date of Opening: 13-06-2017

BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT

Eligibility/ Qualification Criteria:

| S. No. | Eligibility / Qualification Criteria | Bidders' Name | |
|--------|--------------------------------------------------------------------------------------------------------|---------------------|-------------------|
| | | M/s.U.A Enterprises | M/s.Jawaid & Sons |
| 1. | Registration with PEC (if applicable) | N/A | N/A |
| 2. | NTN | Yes | Yes |
| 3. | Sales Tax Registration (FBR) | N/A | N/A |
| 4. | Registration with Sindh Revenue Board (SRB) | Yes | Yes |
| | Qualification Criteria: | | |
| 5. | Minimum three years' experience of relevant field. | Yes | Yes |
| 6. | Turnover of at least last three years | Yes | Yes |
| 7. | Required Bid Security is attached. | Yes | No |
| 8. | Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter. | Yes | Yes |
| 9. | Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44 | N/A | N/A |
| 10. | Qualified/ disqualified | Qualified | Disqualified |



(Muhammad Khalid Khan)
Accounts Officer (Dist. West)
Member / Secretary



(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member



(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member



(Owais Malik)
S.E (District West-A)
Member



13/06/17

(Saleem Ahmed)
Director (Design & Estimate)
Convener

NIT Sr. No. SPPRA Serial No.33611

Method of Procurement: Single Stage Single Envelope.

Name of Work: URGENT REPAIR OF LEAKAGES ON 33" DIA (DEFECTED BY GREEN BUS PROJECT WORK) 24" DIA & 12" DIA PRCC PIPE FOR IMPROVEMENT OF WATER SUPPLY IN UC-39 SURJANI GADAP TOWN

MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 13-06-2017 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders.

(Attendance sheet is enclosed).

2. Two bidders submitted their bids till the deadline of submission.
 - i. M/s. U.A Enterprises
 - ii. M/s. Jawaid & Sons
3. The bids were opened at 11:30 A.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

| S. No | Name of Firm | Quoted Price | Amount of Bid Security | Pay Order No. / Date |
|-------|---------------------|---------------|------------------------|-------------------------------------------------------------------------------|
| 01 | M/s.U.A Enterprises | Rs.7,91,479/- | Rs.16,000/- | P.O # 15792935 dt:07-06-2017 from HBL Delhi Mercantile Society Branch Karachi |
| 02 | M/s.Jawaid & Sons | Rs.7,92,679/- | - | Pay Order not attached |

4. The bids do not contain any cutting or over-writing.
5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).

The meeting ended with the vote of thanks to and from the chair.



(Muhammad Khalid Khan)
Accounts Officer (Dist. West)
Member / Secretary




(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member



(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member



(Owais Malik)
S.E (District West-A)
Member



13/06/17

(Saleem Ahmed)
Director (Design & Estimate)
Convener



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE DIRECTOR (DESIGN & ESTIMATE)

BID EVALUATION REPORT


| | | |
|----|--------------------------------------------------|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| 1 | Name of Procuring Agency: | KARACHI WATER & SEWERAGE BOARD |
| 2 | Tender Reference No: | SPPRA Serial No.33611 I.D No. _____ |
| 3 | Tender Description/Name of Work/Item: | URGENT REPAIR OF LEAKAGES ON 33" DIA (DEFECTED BY GREEN BUS PROJECT WORK) 24" DIA & 12" DIA PRCC PIPE FOR IMPROVEMENT OF WATER SUPPLY IN UC-39 SURJANI GADAP TOWN |
| 4 | Method of Procurement: | Single Stage (One Envelop) |
| 5 | Tender Published: | Through SPPRA Web Site |
| 6 | Total Bid Documents Sold: | 2 Nos |
| 7 | Total Bid Received: | 2 Nos |
| 8 | Technical Bid Opening Date (if applicable): | N/A |
| 9 | No. of Bid Technically Qualified (if applicable) | N/A |
| 10 | Bid (s) Rejected: | 01 No |
| 11 | Financial Bid Opening Date: | 13-06-2017 |

12 BID EVALUATION REPORT

| S# | Name of Firm / Bidder | COST OFFERED BY THE BIDDER | RANKING IN TERMS OF COST | COMPARISON WITH ESTIMATED COST | REASON FOR ACCEPTANCE / REJECTION | REMARKS |
|----|-----------------------|----------------------------|--------------------------|--------------------------------|------------------------------------------------------------------------------------------------------------------------------------------|--------------------------|
| 1 | M/s.U.A Enterprises | Rs.7,91,480/- | 1 st Lowest | @0.001% Below | Pay Order and required documents are available. P.O # 15792935 dt:07-06-2017 Rs.16,000/-from HBL Delhi Mercantile Society Branch Karachi | Substantially Responsive |
| 2 | M/s.Jawaid & Sons | Rs.7,92,679/- | - | @0.151% Above | Pay Order not attached, required documents are available. | Un Responsive |


The all concerned bidders are being informed accordingly.


The E.E Concerned for compliance of Rule-45 of SPPRA 2010 **M/s.U.A Enterprises** declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.


(Muhammad Khalid Khan)
Accounts Officer (Dist. West)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Owais Malik)
S.E (District West-A)
Member


(Saleem Ahmed)
Director (Design & Estimate)
Convener


COMPARATIVE STATEMENT

**Name of Work: URGENT REPAIR OF LEAKAGES ON 33" DIA (DEFECTED BY GREEN BUS PROJECT WORK)
24" DIA & 12" DIA PRCC PIPE FOR IMPROVEMENT OF WATER SUPPLY IN UC-39 SURJANI GADAP TOWN**

| Item No | Description of Work | Estimated Cost | | | | M/s.U.A Enterprises | | |
|--------------------------------------|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------------|------|----------|--------|---------------------|----------|----------------|
| | | Quantity | Rate | Per | Amount | Rate | Amount | |
| 1 | Excavation for pipe line in trenches and pits in all kind of soils of murum i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade cutting joints holes and disposal of surplus earth within one chain as directed by Engineer Incharge providing fence guards, lights, flags sand temporary crossing for non-vehicular traffic wherever required lift upto 5 ft (1.52 m) and lead upto one chain (30.5m) 0'-5' | 1280.00 | Cft | 4650.00 | %0Cft | 5,952.00 | 4650.00 | 5,952.00 |
| 2 | Add for additional lead (5' - 8') | 502.67 | Cft | 5200.00 | %0Cft | 2,613.88 | 5200.00 | 2,613.88 |
| 3 | P/F M.S split collar tee on PRCC Pipe of 33" wide fabricaed with 3/8" thick M.S plate 1 1/4" thick M.S square bar on both ends with a total weight as mentioned against each item. It included the cost of 4 Nos 3/4" thick M.S flnages, nuts & bolt, rubber packing, labour and sealing materials and all the tools and plants etc. complete. 33" Dia Weight 156.31 Kg | 4.00 | Nos | 31635.00 | Each | 126,540.00 | 31635.00 | 126,540.00 |
| 4 | Manufacturing of stainless steel spindle and gun metal nut 24" Dia | 1.00 | No | 41305.00 | Each | 41,305.00 | 41300.00 | 41,300.00 |
| | 12" Dia | 4.00 | Nos | 7843.00 | Each | 31,372.00 | 7843.00 | 31,372.00 |
| | 8" Dia | 5.00 | Nos | 5418.00 | Each | 27,090.00 | 5418.00 | 27,090.00 |
| 5 | Repair of leaking joints on (External Vatta) on PRCC Pipe of various diameter including the cost of excavation, sealing materials, gunny bags, labour,de-watering and refilling of the excavated stuff etc. complete. 33" Dia | 12.00 | Nos | 24757.00 | Each | 297,084.00 | 24757.00 | 297,084.00 |
| | 24" Dia | 8.00 | Nos | 18360.00 | Each | 146,880.00 | 18360.00 | 146,880.00 |
| | 12" Dia | 8.00 | Nos | 9716.00 | Each | 77,728.00 | 9716.00 | 77,728.00 |
| 6 | Full hire charges of pumping set per day i/c of wages of driver and assistant fuel or electric energy platform for placing the pump etc at lower depth with suction and delivery pipes for pumping out water found at various depth from trenches including the cost of erection and dismantling after completion of the job. Hire charges of pumping set upto 10 HP pumping out water from 10 ft deep trench | 20.00 | Days | 1500.00 | P/Day | 30,000.00 | 1500.00 | 30,000.00 |
| 7 | Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete. | 1782.67 | Cft | 2760.00 | %0Cft | 4,920.17 | 2760.00 | 4,920.17 |
| TOTAL QUOTED / CORRECTED COST | | | | | | 791,485 | | 791,480 |


(Muhammad Khalid Khan)
Accounts Officer (Dist. West)
Member / Secretary


(Saif-ul-Haque)
Addl. Director Internal Audit
KMC - Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (K.M.C)
Member


(Owais Malik)
S.E (District West)
Member




(Saleem Ahmed) 13/06/17
Director (Design & Estimation)
Convener

ATTENDANCE OF PARTICIPATE CONTRACTOR

Name of Work: - URGENT REPAIR OF LEAKAGES ON 33" DIA (DEFECTED BY GREEN BUS PROJECT WORK) 24" DIA & 12" DIA PRCC PIPE FOR IMPROVEMENT OF WATER SUPPLY IN UC-39 SURJANI GADAP TOWN

Date of Opening & Time: 13-06-17 at 11.30 A.M.

Estimated Cost: Rs. 7,91,485/-

| S.NO | NAME OF FIRM | NAME OF PERSON & DESIGNATION | SIGNATURE |
|------|--------------------------|------------------------------|-------------------------------------------------------------------------------------|
| 1 | M/s. V.A. Enterprises | Malik Muhammad Anwar |  |
| 2 | M/s. Jawaid & Sons | Muhammad Jawaid |  |
| 3 | M/s. | | |
| 4 | | | |
| 5 | | | |
| 6 | | | |
| 7 | | | |
| 8 | | | |
| 9 | | | |
| 10 | | | |

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY
CONTRACT EVALUATION FORM
TO BE FILLED BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS
SERVICES & GOODS

| | | |
|----|-------------------------------------------------------------|-------------------------------------------------------------------------------------------------------------------------------------------------------------|
| 1 | NAME OF THE ORGANIZATION/ DEPTT | KARACHI WATER & SEWERAGE BOARD |
| 2 | PROVINCIAL / LOCAL GOVT/OTHER | |
| 3 | TITLE OF CONTRACT | URGENT PROVIDING & FIXING MS SPLIT STEP COLLAR 33" DIA AND REPAIR OF LEAKING JOINT 33" DIA, 24" & 12" DIA PRCC PIPE AT VARIOUS PLACES OF SURJANI GADAP TOWN |
| 4 | TENDER NUMBER | SPPRA SR. NO.33611 |
| 5 | BREIF DESCRIPTION OF CONTRACT | Improvement of Water System at Gadap Town |
| 6 | FORUM THAT APPROVED THE SCHEME | MD, KW&SB |
| 7 | TENDER ESTIMATED VALUE | Rs.979228/- |
| 8 | ENGINEER'S ESTIMATE (Attach list of buyers) | Rs.979228/- |
| 9 | ESTIMATED COMPLETION PERIOD (As Per Contract) | 25 Days |
| 10 | TENDER OPENED ON (DATE & TIME) | 13-06-2017 |
| 11 | NUMBER OF TENDER DOCUMENT SOLD (Attach list of Buyers) | Nos. |
| 12 | NUMBER OF BIDS RECEIVED | Nos. |
| 13 | NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS | Nos. |
| 14 | BID EVALUATION REPORT(enclose copy) | Attached |
| 15 | NAME AND ADDRESS OF THE SUCSESFUL BIDDER | M/S. RIAZ & CO. KARACHI |
| 16 | CONTRACT AWARD PRICE | Rs.979228/- |

1st Lowest M/S. RIAZ & CO.

2nd Lowest

3rd Lowest

17 RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd Evaluation bid)

18 METHOD OF PROCUREMENT USED (Tick one)

a) Single Stage one Envelope Procedure

Domestic /Local

b) Single Stage Two Envelope Procedure

c) Two Stage Bidding Procedure

d) Two Stage Two Envelope Bidding Procedure

19 APPROVING AUTHORITY FOR AWARD OF CONTRACT

20 WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

YES NO

21 ADVERTISEMENT:

i) SPPRS Website
(if yes, give date and SPPRA's tender number)

YES
No

News Papers

ii) Yes give names of newspapers and dates)

YES THROUGH WEBSITE
No

22 NATURE OF CONTRACT

LOCAL INT.

23 WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING TENDER DOCUMENT ?
(if yes, enclose of copy)

YES NO

24. WHETHER EVALUATION CRITERIA BID WAS INCLUDED IN BIDDING TENDER DOCUMENT ?
(if yes, enclose of copy)

YES NO

25. WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

| | | | |
|-----|---|----|--|
| YES | ✓ | NO | |
|-----|---|----|--|

26. WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

| | | | |
|-----|---|----|--|
| YES | ✓ | NO | |
|-----|---|----|--|

27. WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID /BEST EVALUATED BID (in case of Consultancies)

| | | | |
|-----|---|----|--|
| YES | ✓ | NO | |
|-----|---|----|--|

28. WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT

| | | | |
|-----|---|----|--|
| YES | ✓ | NO | |
|-----|---|----|--|

29. WHETHER NAME OF HE BIDDERS AND THEIR QUOTED PRICE WERE REAS OUT AT THE TIME OF OPENING OF BIDS?

| | | | |
|-----|---|----|--|
| YES | ✓ | NO | |
|-----|---|----|--|

30. WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?

| | | | |
|-----|---|----|--|
| YES | ✓ | NO | |
|-----|---|----|--|

31. ANY COMPLAINTS RECEIVED
(if yes , result thereof)

| | |
|-----|---|
| YES | |
| No | ✓ |

32. ANY DEVIATION FROM SPECIFICATION GIVEN IN THE TNEDER NOTICE / DOCUMENT
(if yes, give details)

| | |
|-----|---|
| YES | |
| No | ✓ |

33. WAS THE EXTENTION MADE IN RESPONSE TIME?
(if yes, give details reasons).

| | |
|-----|---|
| YES | |
| No | ✓ |

34. DEVIATION FROM QUALIFICATION CRITERIA
(if yes , give detailed reasons)

| | |
|-----|---|
| YES | |
| No | ✓ |

35. WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

| | | | |
|-----|---|----|--|
| YES | ✓ | NO | |
|-----|---|----|--|

36 WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO. DETAILED TO BE ASCERTAINED REGARDING FINANCING OF VISIT, OF ABROAD.
(if yes, enclose a copy)

| | | | |
|-----|--|----|-------------------------------------|
| YES | | NO | <input checked="" type="checkbox"/> |
|-----|--|----|-------------------------------------|

37 WERE PROPER SAFEGAURDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC).


| | | | |
|-----|--|----|-------------------------------------|
| YES | | NO | <input checked="" type="checkbox"/> |
|-----|--|----|-------------------------------------|

38 SPECIAL CONDITION IF ANY.
(if yes. give brief description)

| | |
|-----|-------------------------------------|
| YES | |
| No | <input checked="" type="checkbox"/> |

Signature of Official Stamp of

Authorized Officer



FOR OFFICE USE ONLY

WASIQ HASHMI
Executive Engineer
Gadap Town (w)
KW & SE

SPPRA Block- No. 8, Sindh Secretariat no. 4-A, Court Road, Karachi
Tele: 0219205356, 021-9205369 & Fax 021-9206291

SPPRA



**OFFICE OF THE CHIEF ENGINEER (W&S) DISTRICT WEST
KARACHI WATER & SEWERAGE BOARD**

Room No270, 2nd Floor, Old KBCA Building Behind Civic Centre, Gulshan-e-Iqbal, Karachi.

No. KW&SB/CE(W/S)/AO/WEST/2017/ 79

Dated: 23-06-2017

M/S. RIAZ & CO.
Karachi.

LETTER OF ACCEPTANCE / SANCTION LETTER


SUBJECT:- **URGENT PROVIDING & FIXING MS SPLIT STEP COLLAR 33" DIA AND REPAIR OF LEAKING JOINT 33" DIA, 24" & 12" DIA PRCC PIPE AT VARIOUS PLACES OF SURJANI GADAP TOWN**

REF:- Your Tender Opened on 13-06-2017.

The under signed is pleased to convey sanction for an amount to **Rs.9,79,228/- (Rupees Nine Lac Seventy Nine Thousand Two Hundred Twenty Eight Only)** for the subjected work under Rule SPPRA-2010, on item rate basis duly assessed by the Procurement/ Evaluation Committee-I KW&SB vide **Para-22/N**, financially concurred-in by finance department, KW&SB vide **Para-24/N to 33/N** and approved by MD, KW&SB vide **Para-36/N** The expenditure is chargeable to **BG No.R-013-16** for the financial year-2016-2017. You shall be bound to abide time to time instruction issued by KW&SB.

You are therefore directed to furnish the Earnest Money amounting to **Rs.19,585/-** being amount of 2% of sanction cost of the contract. You are further directed to contact concern Executive Engineer Office for execution of agreement, the value of stamp paper will be **Rs.3,427/- @ 0.35%** sanctioned cost which should be produced by you. In case of failure, the sanction shall be stand cancelled and action as per Contractual rules shall be taken against you.

All correspondence onward shall be carried out through Deputy Managing Director (T/S), KW&SB.


DEPUTY MANAGING DIRECTOR (T/S)
KW&SB

Copy to:-

- 1-DIRECTOR ACCOUNTS, KW&SB.
- 2-ADLFA, KW&SB.
- 3-EE (Water) (GADAP TOWN), KW&SB.
- 4-OFFICE COPY.

C.C to:-

1. MD, KW&SB.



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE DIRECTOR (DESIGN & ESTIMATE)

BID EVALUATION REPORT


| | | |
|----|--------------------------------------------------|-------------------------------------------------------------------------------------------------------------------------------------------------------------|
| 1 | Name of Procuring Agency: | KARACHI WATER & SEWERAGE BOARD |
| 2 | Tender Reference No: | SPPRA Serial No.33611 I.D No. _____ |
| 3 | Tender Description/Name of Work/Item: | URGENT PROVIDING & FIXING M.S SPLIT STEP COLLAR 33" DIA AND REPAIR OF LEAKING JOINT 33"DIA, 24" & 12" DIA PRCC PIPE AT VARIOUS PLACES OF SURJANI GADAP TOWN |
| 4 | Method of Procurement: | Single Stage (One Envelop) |
| 5 | Tender Published: | Through SPPRA Web Site |
| 6 | Total Bid Documents Sold: | 2 Nos |
| 7 | Total Bid Received: | 2 Nos |
| 8 | Technical Bid Opening Date (if applicable): | N/A |
| 9 | No. of Bid Technically Qualified (if applicable) | N/A |
| 10 | Bid (s) Rejected: | 01 No |
| 11 | Financial Bid Opening Date: | 13-06-2017 |


12 BID EVALUATION REPORT

| S# | Name of Firm / Bidder | COST OFFERED BY THE BIDDER | RANKING IN-TERMS OF COST | COMPARISON WITH ESTIMATED COST | REASON FOR ACCEPTANCE / REJECTION | REMARKS |
|----|-----------------------|----------------------------|--------------------------|--------------------------------|----------------------------------------------------------------------------------------------------------------------------|--------------------------|
| 1 | M/s.Riaz & Co. | Rs.9,79,228/- | 1 st Lowest | @0.001% Below | Pay Order and required documents are available. P.O # 17455334 dt:19-03-2017 Rs.20,000/-from HBL High Court Branch Karachi | Substantially Responsive |
| 2 | M/s.Saim & Co. | Rs.9,80,265/- | - | @0.105% Above | Pay Order not attached, required documents are available. | Un Responsive |


The all concerned bidders are being informed accordingly.

The E.E Concerned for compliance of Rule-45 of SPPRA 2010 M/s.Riaz & Co. declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.


(Muhammad Khalid Khan)
Accounts Officer (Dist. West)
Member / Secretary


(Owais Malik)
S.E (District West-A)
Member


(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Saleem Ahmed)
13/06/17
Director (Design & Estimate)
Convener

KARACHI WATER & SEWERAGE BOARD
OFFICE OF THE EXECUTIVE ENGINEER GADAP TOWN (WATER)

Estimate amount : Item Rate basis
 Time limit : 25 days
 Penalty for delay : 1000/- P/day
 Tender Cost : 1000/-
 Date of Opening : 13-06-17

Name of Work:- URGENT PROVIDING & FIXING MS SPLIT STEP COLLAR 33" DIA AND REPAIR OF LEAKING JOINT 33" DIA, 24" & 12" DIA PRCC PIPE AT VARIOUS PLACES OF SURJANI GADAP TOWN.

| S. No | Description of Work | QTY | Rate | | Per Unit / Item | Amount in Rupees | |
|-------|----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-------------------------------|--------------------------------|-------------------------------------------------------------------------------------------------------------------------------------------------------------|--------------------------------------------------------------------------------------------|----------------------------------|-----------------------|
| | | | Rupees in Figures | Rupees in Words | | | |
| 1. | Excavation for pipe line trenches & pits in all kind of soil of murum i/c trimming and dressing sides to true alignment & shapes leveling of bed trenches to correct level and grade cutting joint holes & disposal of surplus earth within a one chain as directed by Engineer incharge. Providing fence guards lights, flags, and temporary crossing for non-vehicular traffic where ever required lift upto 5ft (1.52m) and lead upto one chain(30.5m) (0' to 5') | 521 Cft | 4650.00 | Four thousand Six hundred fifty only | %0 Cft | 2422.00 | |
| 2. | Providing & Fixing MS Split collar on PRCC 18" wide fabricated with 3/8" thick MS plate 1/4" wide, 3/8" thick ring at centre, 3/4" thick MS square bars on both ends with a total weight as mentioned against each item. It included the cost of 4 Nos. 3/4" thick flanges, nuts & boles, rubber packing labour and sealing material etc complete. 33" dia (Wt-181.14 kgs) | 04 Nos. | 35371.00 | Three five thousand three hundred seventy one | Each | 141484.00 | |
| 3. | Repair /overhauling of gear box of butter fly valve etc. (i/c 10% contractor profit) Reduced Rate 24" dia (As per R/A attached) | 02 Job | 44319.00 | Fourty four thousand three hundred nineteen only | PI/Job | 88638.00 | |
| 4. | Manufacturing of stainless steel spindle and gun metal nut etc. (As per R/A) | 02 Nos. 04 Nos. 04 Nos. | 41305.00 7843.00 5418.00 | Fourty one thousand three hundred and fifty three only Seven thousand eight hundred and forty three only Five thousand four hundred and eighteen only | Each Each Each | 82610.00 31372.00 21672.00 | |
| 5. | Providing CI Sluice valve heavy pattern (test pressure 21.0 kg/sq.com or 300 Lbs/sq. inch (imported) USA, UK or Japan or equilent | 12" dia 08" dia | 02 Nos. 05 Nos. | 78000.00 17940.00 | Sevily Eight thousand Sevily seven thousand nine hundred and forty | Each Each | 156000.00 89700.00 |
| 6. | Fixing of sluice valve two pieces one flange and other end with socket nuts bolts and rubber packing etc. (As per R/A) | 12" dia 08" dia | 02 Nos. 05 Nos. | 3820.00 2790.00 | Three thousand eight hundred and twenty only Two thousand seven hundred and ninety only | Each Each | 7640.00 13950.00 |
| 7. | Full hire charges of the pumping set per day inclusive of the wages of driver and Assistant fuel electric energy plate from required for placing pump etc at lower depth with suction and delivery pipes for pumping out water at found at carious depth from trench including the cost of erection and dismantling after completion of the job. Hire charges of pumping set of upto 10 HP pumping out water from 10' deep trench. | 16 Days | 1500.00 | One thousand five hundred only | P/Day | 24000.00 | |

Handwritten initials/signature

Handwritten signature

Handwritten signature

| | | | | | | |
|----|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-------------------------------|---------------------------------------------------------|--------------------------------------------------------------------------------------------------------------------------------|----------------------|-----------------------------------|
| 8. | Refilling of excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete. | 521 Cft | 2760.00 | Two thousand Seven Hundred Sixty | 2760 Cft | 1437.00 |
| 9. | Repairing of leakages (external vatta) on PRCC pipe of various diameter i/c the cost of excavation, de-watering, sealing material, labour and refilling excavated stuff. | 33" dia 24" dia 12" dia | 03 Nos. 24757.00 08 Nos. 18360.00 10 Nos. 9716.00 | Twenty four thousand Seven hundred fifty Seven Eighteen thousand Three hundred Sixty Nine thousand Seven hundred Sixteen | Each Each Each | 74271.00 146880.00 97160.00 |

Total Amount Rs. 979236.00

P. S. Hussein
Executive Engineer (Water)
Gadap Town, KW&SB

NOTE:- Contractor will abide all existing rules / terms & condition of SPPRA Rules-2010

I/We hereby Quoted an Amount of Rs. 979,236.00 On item rate basis.
 In words Nine Lacs Seventy Nine Thousand Two Hundred Thirty Six only.
 Signature of Contractor *[Signature]*
 Address: *[Address]*
 Cell No. 03002013727

Tender Received in Sealed Cover & Opened By Procurement Committee-I
 PO of the Bid Security Amount Rs. 20,000/- PO No. 17455334 Date 19/03/17
 Rs. _____ PO No. _____ Date _____
 Rs. _____ PO No. _____ Date _____
 Bank Name HBL High Court Bt. Korachi
 Bid Quoted For 979,236/-
 No. Dating 19/03/17
 Above/Below this Handwritten mark
 Member Secretary *[Signature]*
 Member *[Signature]*
 Director (Design & Construction) *[Signature]*
 Date 13/04/17

NIT Sr. No. SPPRA Serial No.33611

Method and procedure of procurement: Open Competitive Bidding (National/ International Competitive Bidding) (Single Stage-One Envelope)

Description of work: URGENT PROVIDING & FIXING M.S SPLIT STEP COLLAR 33" DIA AND REPAIR OF LEAKING JOINT 33"DIA, 24" & 12" DIA PRCC PIPE AT VARIOUS PLACES OF SURJANI GADAP TOWN

Date of Opening: 13-06-2017

BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT

Eligibility/ Qualification Criteria:


| S. No. | Eligibility / Qualification Criteria | Bidders' Name | |
|--------|--------------------------------------------------------------------------------------------------------|----------------|----------------|
| | | M/s.Riaz & Co. | M/s.Saim & Co. |
| 1. | Registration with PEC (if applicable) | N/A | N/A |
| 2. | NTN | Yes | Yes |
| 3. | Sales Tax Registration (FBR) | N/A | N/A |
| 4. | Registration with Sindh Revenue Board (SRB) | Yes | Yes |
| | Qualification Criteria: | | |
| 5. | Minimum three years' experience of relevant field. | Yes | Yes |
| 6. | Turnover of at least last three years | Yes | Yes |
| 7. | Required Bid Security is attached. | Yes | No |
| 8. | Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter. | Yes | Yes |
| 9. | Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44 | N/A | N/A |
| 10. | Qualified/ disqualified | Qualified | Disqualified |



(Muhammad Khalid Khan)
Accounts Officer (Dist. West)
Member / Secretary



(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member



(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member



(Owais Malik)
S.E (District West-A)
Member



13/06/17

(Saleem Ahmed)
Director (Design & Estimate)
Convener

NIT Sr. No. SPPRA Serial No.33611

Method of Procurement: Single Stage Single Envelope.

Name of Work: URGENT PROVIDING & FIXING M.S SPLIT STEP COLLAR 33" DIA AND REPAIR OF LEAKING JOINT 33"DIA, 24" & 12" DIA PRCC PIPE AT VARIOUS PLACES OF SURJANI GADAP TOWN

MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 13-06-2017 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders.

(Attendance sheet is enclosed).

2. Two bidders submitted their bids till the deadline of submission.
 - i. M/s. Riaz & Co.
 - ii. M/s. Saim & Co.
3. The bids were opened at 11:30 A.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

| S. No | Name of Firm | Quoted Price | Amount of Bid Security | Pay Order No. / Date |
|-------|----------------|---------------|------------------------|-----------------------------------------------------------------|
| 01 | M/s.Riaz & Co. | Rs.9,79,236/- | Rs.20,000/- | P.O # 17455334 dt:19-03-2017 from HBL High Court Branch Karachi |
| 02 | M/s.Saim & Co. | Rs.9,80,265/- | - | Pay Order not attached |

4. The bids do not contain any cutting or over-writing.
5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).


The meeting ended with the vote of thanks to and from the chair.




(Muhammad Khalid Khan)
Accounts Officer (Dist. West)
Member / Secretary




(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member



(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member



(Owais Malik)
S.E (District West-A)
Member



13/06/17

(Saleem Ahmed)
Director (Design & Estimate)
Convener



KARACHI WATER & SEWERAGE BOARD
OFFICE OF THE SUPERINTENDING ENGINEER (DIST. WEST-A)
(ACCOUNTS OFFICE)

No: AO/Dist.West-A/KW&SB/2017/93

Dated:13-06-2017

NOTICE FOR MEETING

Name of Works:

1. **URGENT PROVIDING & FIXING M.S SPLIT STEP COLLAR 33" DIA AND REPAIR OF LEAKING JOINT 33"DIA, 24" & 12" DIA PRCC PIPE AT VARIOUS PLACES OF SURJANI GADAP TOWN**
2. **URGENT REPAIR OF LEAKAGES ON 33" DIA (DEFECTED BY GREEN BUS PROJECT WORK) 24" DIA & 12" DIA PRCC PIPE FOR IMPROVEMENT OF WATER SUPPLY IN UC-39 SURJANI GADAP TOWN**

As directed by the Convener of the Procurement / Evaluation Committee-I a meeting of the Procurement Committee-I to evaluate the bids for the above mentioned works is scheduled to be held on 13-06-2017 at 12.30 p.m in the office of the Convener of the Procurement / Evaluation Committee-I to evaluate the bids and finalize the matter for the above mentioned works as per SPPRules-2010.

All honorable members are requested to make it convenient to attend the meeting as scheduled, please.

Accounts Officer (District West)
Member / Secretary

Copy for information to:-

- | | |
|------------------------------------------------|----------|
| 1. The Director (Design & Estimate), KW&SB | Convener |
| 2. The S.E (District West-A), KW&SB | Member |
| 3. The Superintending Engineer (KMC) | Member |
| 4. The Additional Director Internal Audit, KMC | Member |

COMPARATIVE STATEMENT


Name of Work: URGENT PROVIDING & FIXING M.S SPLIT STEP COLLAR 33" DIA AND REPAIR OF LEAKING JOINT 33"DIA, 24" & 12" DIA PRCC PIPE AT VARIOUS PLACES OF SURJANI GADAP TOWN

| Item No | Description of Work | Estimated Cost | | | | M/s.Riaz & Co. | | |
|---------|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------------|------|----------|--------|----------------|----------|------------|
| | | Quantity | Rate | Per | Amount | Rate | Amount | |
| 1 | Excavation for pipe line in trenches and pits in all kind of soils of murum i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade cutting joints holes and disposal of surplus earth within one chain as directed by Engineer Incharge providing fence guards, lights, flags sand temporary crossing for non-vehicular traffic wherever required lift upto 5 ft (1.52 m) and lead upto one chain (30.5m) 0'-5' | 521.000 | Cft | 4650.00 | %0Cft | 2,422.65 | 4650.00 | 2,422.65 |
| 2 | P/F M.S split collar tee for PRCC pipe of different dia sizes having with as mentioned against each item to suit. The size of connection fabricated with 3/8" thick M.S plate excluding the cost of neck, it includes the cost of 3/4" M.S square bard on both ends, 4 Nos 3/4" thick M.S flnages with a total weight as mentioned against each item it includes the cost of nuts & bolt, rubber packing, labour and sealing materials and all the tools and plants. 33" Dia Weight 181.14 Kg | 4.00 | Nos | 35371.00 | Each | 141,484.00 | 35371.00 | 141,484.00 |
| 3 | Repair / overhauling of gear box of butter fly valve 24" Dia (i/c 10% contractor-profit) Reduced rate (as per R/A attached) | 2.00 | Jobs | 44319.00 | P/Job | 88,638.00 | 44319.00 | 88,638.00 |
| 4 | Manufacturing of stainless steel spindle and gun metal nut 24" Dia | 2.00 | Nos | 41305.00 | Each | 82,610.00 | 41305.00 | 82,610.00 |
| | 12" Dia | 4.00 | Nos | 7843.00 | Each | 31,372.00 | 7843.00 | 31,372.00 |
| | 8" Dia | 4.00 | Nos | 5418.00 | Each | 21,672.00 | 5418.00 | 21,672.00 |
| 5 | Providing C.I Sluice Valve heavy pattern Test Pressure 21.0 Kg / sq.com or 300 lbs/sq.inch Imported UK, USA, Japan or equivalent. 12" Dia | 2.00 | No | 78000.00 | Each | 156,000.00 | 78000.00 | 156,000.00 |
| | 08" Dia | 5.00 | Nos | 17940.00 | Each | 89,700.00 | 17940.00 | 89,700.00 |
| 6 | Fixing of sluice valve with 2 cast iron tail pieces one end flanged & other with socket i/c the cost of nut, bolts & rubber packing, labour etc complete. 12" Dia | 2.00 | No | 3821.00 | Each | 7,642.00 | 3820.00 | 7,640.00 |
| | 08" Dia | 5.00 | Nos | 2790.00 | Each | 13,950.00 | 2790.00 | 13,950.00 |





Name of Work: URGENT PROVIDING & FIXING M.S SPLIT STEP COLLAR 33" DIA AND REPAIR OF LEAKING JOINT 33"DIA, 24" & 12" DIA PRCC PIPE AT VARIOUS PLACES OF SURJANI GADAP TOWN


| Item No | Description of Work | Estimated Cost | | | | M/s.Riaz & Co. | | |
|--------------------------------------|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------------|------|----------|--------|----------------|----------|----------------|
| | | Quantity | Rate | Per | Amount | Rate | Amount | |
| 7 | Full hire charges of pumping set per day i/c of wages of driver and assistant fuel or electric energy platform for placing the pump etc at lower depth with suction and delivery pipes for pumping out water found at various depth from trenches including the cost of erection and dismantling after completion of the job. Hire charges of pumping set upto 10 HP pumping out water from 10 ft deep trench | 16.00 | Days | 1500.00 | P/Day | 24,000.00 | 1500.00 | 24,000.00 |
| 8 | Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete. | 521.00 | Cft | 2760.00 | %0Cft | 1,437.96 | 2760.00 | 1,437.96 |
| 9 | Repair of leaking joints on (External Vatta) on PRCC Pipe of various diameter including the cost of excavation, sealing materials, gunny bags, labour,de-watering and refilling of the excavated stuff etc. complete. 33" Dia | 3.00 | No | 24757.00 | Each | 74,271.00 | 24757.00 | 74,271.00 |
| | 24" Dia | 8.00 | No | 18360.00 | Each | 146,880.00 | 18360.00 | 146,880.00 |
| | 12" Dia | 10.00 | No | 9716.00 | Each | 97,160.00 | 9715.00 | 97,150.00 |
| TOTAL QUOTED / CORRECTED COST | | | | | | 979,240 | | 979,228 |


(Muhammad Khalid Khan)
Accounts Officer (Dist. West)
Member / Secretary


(Saif-ul-Haque)
Addl. Director Internal Audit
KMC - Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (K.M.C)
Member


(Owais Malik)
S.E (District West)
Member


(Saleem Ahmed) 13/06/17
Director (Design & Estimate)
Convener



**OFFICE OF THE EXECUTIVE ENGINEER (WATER) GADAP TOWN
KARACHI WATER & SEWERAGE BOARD**

No. KW&SB/E.E/2017/

Dated: 23-06-17

M/S. RIAZ & CO.,
Karachi.

WORK ORDER

Subject:- **URGENT PROVIDING & FIXING MS SPLIT STEP COLLAR 33" DIA AND REPAIR OF LEAKING JOINT 33" DIA, 24" & 12" DIA PRCC PIPE AT VARIOUS PLACES OF SURJANI GADAP TOWN.**


The competent authority KW&SB has been approved amounting to Rs.9,79,228/- (Rupees Nine Lac Seventy Nine Thousand Two Hundred Twenty Eight Only) on item rate basis and convey the sanction by Superintending Engineer (West), KW&SB No. KW&SB/CE(W/S)/AOWEST/2017/ 79 Dated: 23-06-17 /2017 under Budget code No.R-013-16

You are hereby directed to start the work immediately and **complete the same within 25 days** time commencing from the date of issue of this letter in case the work is delayed or left in-complete within the stipulated time, **penalty of Rs.1000/- per day** shall be imposed as per work rules.


EXECUTIVE ENGINEER (WATER)
GADAP TOWN, KW&SB

Copy to:-

- 1-S.E (West), KW&SB.
- 2-Office Copy



MUHAMMAD...
 Licence No. 121... Maymar Tower
 Gulsar Road - M... Karachi.
 S. No. 169533
 Issued to...
 Through W...
 Purpose...
 Value Rs...
 Stamps Vendor's Signature...
 Not For used Bank...
 no Sanction Amount Rs. 9,79,228/-

05 JUN 2017

BYED WAJAHAT ALI
 ADVOCATE

RUPEES USE


CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the 23rd day of June 2017 between The Karachi Water & Sewerage Board represented by it's The Deputy Managing Director (T/S), KW&SB (hereinafter called the "Employer") of the one part and M/S. RIAZ & CO. (hereinafter called the "Contractor") of the other part.

WHEREAS the Employer is desirous that certain Works, viz "URGENT PROVIDING & FIXING MS SPLIT STEP COLLAR 33" DIA AND REPAIR OF LEAKING JOINT 33" DIA, 24" & 12" DIA PRCC PIPE AT VARIOUS PLACES OF SURJANI GADAP TOWN" Should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW This Agreement witnessed as follows:-

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:
 - (a) The Letter of Sanction
 - (b) The completed Form of Bid along with Schedules to Bid:
 - (c) Conditions of Contract & Contract Data:
 - (d) The priced Schedule of Prices.
 - (e) The Specification: and
 - (f) The Drawings



SHANTEL ADHED SHEHROH
Licence No. 123, Shop No. 16, Karim Plaza,
Gulshan-e-Iqbal, Block-14, Near Civic Centre Karachi.

S. No: 0039975
Date: 03 JUN 2017

OFFICE SUPERINTENDENT
Stamp Office, City Centre
Karachi.

ISSUED TO
FOR THE PURPOSES OF
NOT FOR CIRCULATION
VENDOR NOT RECEIVING ANY PAID

Wahid Mahmood

Page-2

SUBJECT: URGENT PROVIDING & FIXING MS SPLIT STEP COLLAR 33" DIA AND REPAIR OF LEAKING JOINT 33" DIA, 24" & 12" DIA PRCC PIPE AT VARIOUS PLACES OF SURJANI GADAP TOWN

- 3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.
- 4. The Employer hereby covenants to pay to the Contractor, in consideration of the execution and completion of the Works as per provision of the Contract, the Contract Price or such other sum as may become payable under provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF, the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of the Contractor

[Signature]
Proprietor
M/S. RIAZ & CO..
KARACHI

Signature of Employer

[Signature]
DEPUTY MANAGING DIRECTOR (T/S)
KW&SB

WITNESS:

1. *[Signature]*

WITNESS:

[Signature]
SUPERINTENDING ENGINEER (WEST)
KW&SB

2. *[Signature]*

[Signature]
EXECUTIVE ENGINEER (WATER)
GADAP TOWN KW&SB