

OFFICE OF THE EXECUTIVE ENGINEER (WATER), (JAMSHED TOWN).
KARACHI WATER AND SEWERAGE BOARD
BLOCK-B, KMC MARKET, SINDHI MUSLIM SOCIETY

NO.EE/J.T/WATER/2018/4423

DATED : 30/05/2018

To,

The Director Capacity Building,
Sindh Public Procurement Regulatory Authority (SPPRA),
Government of Sindh,
Block-8, Sindh Secretariat # 4-A,
Court Road,
Karachi.

SUBJECT :- EMERGENT PROVIDING AND LAYING OF 4"DIA & 6"DIA P.E. PIPES AT E-MARKET BLOCK-6, JAMSHED TOWN FOR REMOVING OF CONTAMINATION ON APPLICATION FROM WATER COMMISSION.

REF'NCE :- PPMS Serial No.T00708-17-0001.

With reference of above mentioned subject work, enclosed please find herewith the Bid Evaluation Report, Comparative Statement and other relevant documents in terms of Rule-41(6), (9) and 46(1) of SPP Rules 2010 in original, duly signed by procurement committee of KW&SB are being submitted.

It is therefore, requested to please hoist the above said documents on authority's web site, which NIT has already been hoisted vide Serial No.T00708-17-0001.


EXECUTIVE ENGINEER (WATER)
JAMSHED TOWN, KW&SB.

Enclosed Original:

1. Bid Evaluation Report and Comparative Statement.
2. Attendance sheet, minutes of the meeting and bidders qualification report in terms of Rule-41(6), (9) and 46(1) of SPP Rules 2010.

Copy to :

1. S.E. District East-A, KW&SB.
2. Office Copy.

SPPRA INWARD DIARY

NO : 9478

DATED : 31-05-2018



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IPD)

BID EVALUATION REPORT

| | | |
|----|--|---|
| 1 | Name of Procuring Agency: | KARACHI WATER & SEWERAGE BOARD |
| 2 | Tender Reference No: | PPMS Serial No. T00708-17-0001 |
| 3 | Tender Description/Name of Work/Item: | EMERGENT PROVIDING AND LAYING OF 4" DIA & 6" DIA P.E PIPES AT E-MARKET BLOCK-6, JAMSHED TOWN FOR REMOVING OF CONTAMINATION ON APPLICATION FROM WATER COMMISSION |
| 4 | Method of Procurement: | Single Stage (One Envelop) |
| 5 | Tender Published: | Through SPPRA Web Site |
| 6 | Total Bid Documents Sold: | 2 Nos |
| 7 | Total Bid Received: | 2 Nos |
| 8 | Technical Bid Opening Date (if applicable): | N/A |
| 9 | No. of Bid Technically Qualified (if applicable) | N/A |
| 10 | Bid (s) Rejected: | No |
| 11 | Financial Bid Opening Date: | 03-05-2018 |

12 BID EVALUATION REPORT

| S# | Name of Firm / Bidder | COST OFFERED BY THE BIDDER | RANKING IN TERMS OF COST | COMPARISON WITH ESTIMATED COST | REASON FOR ACCEPTANCE / REJECTION | REMARKS |
|----|---------------------------|----------------------------|--------------------------|--------------------------------|--|--------------------------|
| 01 | M/s.Universal Enterprises | Rs.9,90,239/- | 1 st Lowest | @0.012% Below | Pay Order and required documents are attached. P.O # 19545763 dt:28-12-2017 Rs.20,200/- from HBL Muslim Town Branch Karachi | Substantially Responsive |
| 02 | M/s.N.K Builders | Rs.9,91,949/- | 2 nd Lowest | @0.161% Above | Pay Order and required documents are attached. P.O # 18498129 dt:30-12-2017 Rs.20,100/-from HBL Gulistan-e-Jauhar Branch Karachi | Substantially Responsive |

The all concerned bidders are being informed accordingly.

The E.E Concerned for compliance of Rule-45 of SPPRA 2010 M/s.Universal Enterprises declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.

(Muhammad Nawaz Khan)
D.A.O (District East)
Member / Secretary

(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member

(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member

(Roshin Din Memon)
S.E (District East-A)
Member

(Saleem Ahmed)
Chief Engineer (IPD)
Convener

COMPARATIVE STATEMENT

**Name of Work: EMERGENT PROVIDING AND LAYING OF 4" DIA & 6" DIA P.E PIPES AT E-MARKET BLOCK-6,
JAMSHED TOWN FOR REMOVING OF CONTAMINATION ON APPLICATION FROM WATER COMMISSION**

| Item No | Description of Work | Estimated Cost | | | M/s. Universal Enterprises | | M/s.N.K Builders | | | |
|---------|---|----------------|------|---------|----------------------------|-----------|------------------|-----------|---------|-----------|
| | | Quantity | Rate | Per | Amount | Rate | Amount | Rate | Amount | |
| 1 | Sacrifying existing road surface | 2800.00 | Sh | 116.16 | %Sh | 3,252.48 | 125.00 | 3,500.00 | 150.00 | 4,200.00 |
| 2 | Dismantling and removal road metalling | 4200.00 | Cft | 605.00 | %Cft | 25,410.00 | 600.00 | 25,200.00 | 600.00 | 25,200.00 |
| 3 | Excavation for pipe line in trenches and pits in all kind of soil of murum i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade cutting joints holes and disposal of surplus earth within one chain as directed by Engineer Incharge. Providing fence, lights, flags and temporary crossing for non-vehicular traffic wherever required lift upto 5'-0' ft (1.52m) and lead upto one chain (30.5m). | 8400.00 | Cft | 4650.00 | %Cft | 39,060.00 | 5000.00 | 42,000.00 | 5000.00 | 42,000.00 |
| 4 | Excavation for pipe line in trenches and pits in Wet Soils clay or mud i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade cutting joints holes and disposal of surplus earth within one chain as directed by Engineer Incharge. Providing fence, lights, flags and temporary crossing for non-vehicular traffic wherever required lift upto 5'-0' ft (1.52m) and lead upto one chain (30.5m). | 5600.00 | Cft | 5400.00 | %Cft | 30,240.00 | 6000.00 | 33,600.00 | 6000.00 | 33,600.00 |
| 5 | Full hire charges of pumping set p/day inclusive wages of driver & assistant fuel or electric energy plate forms required for placing pumps etc at lower depth with suction and delivery pipes for pumping out water found at various depth from trenches i/c cost of erection and dismantling after completion of the job. i) Hire charges of pumping set of upto 10 H.P pumping out water from 10ft deep trench). | 20.00 | Days | 1500.00 | P/Day | 30,000.00 | 1500.00 | 30,000.00 | 2000.00 | 40,000.00 |





**Name of Work: EMERGENT PROVIDING AND LAYING OF 4" DIA & 6" DIA P.E PIPES AT E-MARKET BLOCK-6,
JAMSHED TOWN FOR REMOVING OF CONTAMINATION ON APPLICATION FROM WATER COMMISSION**


| Item No. | Description of Work | Estimated Cost | | | | M/s. Universal Enterprises | | M/s.N.K Builders | | |
|----------|--|----------------|------|----------|--------|----------------------------|----------|------------------|----------|------------|
| | | Quantity | Rate | Per | Amount | Rate | Amount | Rate | Amount | |
| 6 | Providing & Fixing M.S split collar tee for PRCC pipe of different dia sizes having with as mentioned against each item to suit. The size of connection fabricated with 3/8" thick M.S plate excluding the cost of neck, it includes the cost of 3/4" M.S square bard on both ends, 4 Nos 3/4" thick M.S flanges with a total weight as mentioned. Net Weight 133.49 (2-0) 18" dia | 1.00 | No | 24521.00 | Each | 24,521.00 | 24000.00 | 24,000.00 | 25000.00 | 25,000.00 |
| 7 | Providing Laying & Fixing of Polyethylene pipe in trench i/c fitting jointing and testing etc. complete in all respect the high density Polyethylene P.E pipes (HDPE-100) for W/S conforming ISO 4427/DIN-8074/8075 B.S 3580 & PSI 3051 (PN-10). 160 MM | 800.00 | Rft | 530.00 | P/Rft | 424,000.00 | 515.00 | 412,000.00 | 530.00 | 424,000.00 |
| | 110 MM | 400.00 | Rft | 268.00 | P/Rft | 107,200.00 | 250.00 | 100,000.00 | 270.00 | 108,000.00 |
| 8 | Providing C.I Sluice Valve heavy pattern (Test Pressure 21.0 Kg/sq.cm or 300 lb/sq.inch) (Imported). | 4.00 | Nos | 9360.00 | Each | 37,440.00 | 9000.00 | 36,000.00 | 10000.00 | 40,000.00 |
| | 06" Dia | 4.00 | Nos | 5460.00 | Each | 21,840.00 | 6000.00 | 24,000.00 | 5000.00 | 20,000.00 |
| 9 | Fixing of sluice valve with 2 cast iron tail pieces one end flanged & other with socket i/c the cost of nut, bolts & rubber packing, labour etc complete. | 4.00 | Nos | 1886.00 | Each | 7,544.00 | 2000.00 | 8,000.00 | 1500.00 | 6,000.00 |
| | 06" Dia | 4.00 | Nos | 1532.00 | Each | 6,128.00 | 1500.00 | 6,000.00 | 1000.00 | 4,000.00 |
| 10 | Construction of Block Masonry chamber with 24"x24" C.I Cover and frame weight 65 Kg fix in RCC 1:2:4 slab 6" thick with steel 1/2" dia tor main bars @6" C/C bentup 1/4" dia 8" C.C distribution bars B/M wall set 1:6 cm 6" thick C.C 1:4:8 in foundation 2" thick CC 1:2:4 flooring 1/2" thick 1-0 to al in side wall surfaced top & bottom slab outer side wall surface 1-0 deep upto roof slab i/c M.S footrest 5/8" dia bars at every 2-0 deep i/c curing de-watering excavation refilling & disposal of surplus of earth etc complete. Chamber size 4'x4'x4' | 4.00 | No | 28357.00 | Each | 113,428.00 | 30000.00 | 120,000.00 | 25000.00 | 100,000.00 |


M/S. Universal Enterprises
M/s. N.K Builders


**Name of Work: EMERGENT PROVIDING AND LAYING OF 4" DIA & 6" DIA P.E PIPES AT E-MARKET BLOCK-6,
JAMSHED TOWN FOR REMOVING OF CONTAMINATION ON APPLICATION FROM WATER COMMISSION**


| Item No | Description of Work | Estimated Cost | | | | M/s. Universal Enterprises | | M/s.N.K Builders | | |
|---------|--|----------------|------|---------|--------|----------------------------|----------|------------------|----------|----------------|
| | | Quantity | Rate | Per | Amount | Rate | Amount | Rate | Amount | |
| 11 | Repair of leaking joints (External vatta) on PRCC pipe i/c excavation, labour, sealing material, gunny bags, de-watering andrefillingthe excavated stuff etc complete. 12" dia | 3.00 | No | 9716.00 | Each | 29,148.00 | 10000.00 | 30,000.00 | 10000.00 | 30,000.00 |
| | | | | | | 41,523.00 | 14000.00 | 42,000.00 | 15000.00 | 45,000.00 |
| 12 | Refilling the excavated stuff in trench 6" thick layer i/c watering ramming to full compaction etc. 18" dia | 17979.58 | CH | 2760.00 | %0CH | 49,623.64 | 3000.00 | 53,938.74 | 2500.00 | 44,948.95 |
| | TOTAL QUOTED / CORRECTED COST | | | | | 990,358 | | 990,239 | | 991,949 |


(Muhammad Nawaz Khan)
D.A.O (Dist. East)
Member / Secretary


(Saif-ul-Haque)
Addl. Director Internal
Audit KMC - Member


(Magsood Ahmed Shaikh)
Superintending Engineer (K.M.C)
Member


(Roshin Din Memon)
S.E (Dist. East-A)
Member


(Saleem Ahmed)
Chief Engineer (IPD)
Convener

Method and procedure of procurement: Open Competitive Bidding (National/ International Competitive Bidding) (Single Stage-One Envelope)


Description of work: **EMERGENT PROVIDING AND LAYING OF 4" DIA & 6" DIA P.E PIPES AT E-MARKET BLOCK-6, JAMSHED TOWN FOR REMOVING OF CONTAMINATION ON APPLICATION FROM WATER COMMISSION**

Date of Opening: 03-05-2018


BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT


Eligibility/ Qualification Criteria:


| S. No. | Eligibility / Qualification Criteria | Bidders' Name | |
|--------|--|---------------------------|--------------------------------------|
| | | M/s.Universal Enterprises | M/s.N.K Builders |
| 1. | Registration with PEC (if applicable) | N/A | N/A |
| 2. | NTN | Yes | Yes |
| 3. | Sales Tax Registration (FBR) | N/A | N/A |
| 4. | Registration with Sindh Revenue Board (SRB) | Yes | Yes |
| | Qualification Criteria: | | |
| 5. | Minimum three years' experience of relevant field. | Yes | Yes |
| 6. | Turnover of at least last three years | Yes | Yes |
| 7. | Required Bid Security is attached. | Yes | No Yes |
| 8. | Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter. | Yes | Yes |
| 9. | Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44 | N/A | N/A |
| 10. | Qualified/ disqualified | Qualified | Disqualified Qualified |


(Muhammad Nawaz Khan)
D.A.O (District East)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Roshin Din Memon)
S.E (District East-A)
Member


03/05/18
(Saleem Ahmed)
Chief Engineer (IPD)
Convener

NIT No. PPMS Serial No. T00708-17-0001

Method of Procurement: Single Stage Single Envelope.

Name of Work: EMERGENT PROVIDING AND LAYING OF 4" DIA & 6" DIA P.E PIPES AT E-MARKET BLOCK-6, JAMSHED TOWN FOR REMOVING OF CONTAMINATION ON APPLICATION FROM WATER COMMISSION

MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 03-05-2018 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).


2. Two bidders submitted their bids till the deadline of submission.
- M/s. Universal Enterprises
 - M/s. N.K Builders

3. The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.


| S. No | Name of Firm | Quoted Price | Amount of Bid Security | Pay Order No. / Date |
|-------|---------------------------|---------------|------------------------|--|
| 01 | M/s.Universal Enterprises | Rs.9,90,239/- | Rs.20,200/- | P.O # 19545763 dt:28-12-2017 from HBL Muslim Town Branch Karachi |
| 02 | M/s.N.K Builders | Rs.9,91,949/- | Rs.20,100/- | P.O # 18498129 dt:30-12-2017 from HBL Gulistan-e-Jauhar Branch Karachi |


4. The bids do not contain any cutting or over-writing.
5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).


The meeting ended with the vote of thanks to and from the chair.


(Muhammad Nawaz Khan)
D.A.O (District East)
Member / Secretary


(Saif-ul-Haqqe)
Additional Director Internal
Audit – KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Roshin Din Memon)
S.E (District East-A)
Member


03/05/18
(Saleem Ahmed)
Chief Engineer (IPD)
Convener

