

**LYARI DEVELOPMENT AUTHORITY**  
OFFICE OF THE EXECUTIVE ENGINEER  
HAWKSLEY DIVISION-I, SCHEMATA  
Apollo Centre, Dalmia Road, Karachi.

RITY  
:

29885

No. EE/HB-DIV-I/ 5

Dated 17/11/2016

**The Manager (CB)**


Sindh Public Procurement Regulatory Authority  
Barrack No. 8, Secretariat 4A,  
Court Road, Karachi

- Subject:**
- 1- PROVIDING AND LAYING P.E 6" DIA PIPE AT BLOCK 16 TO 17 FOR ADVOCATE GENERAL EMPLOYEES CORPORATIVE HOUSING SOCIETY HAWKSLEY SCHEME-42 LDA
  - 2- PROVIDING AND LAYING ASPHALT CONCRETE AT CONNECTING MAIN GATE OF ADVOCATE GENERAL EMPLOYEES CORPORATIVE HOUSING SOCIETY FROM HAWKSLEY ROAD SCHE-42 LDA
  - 3- PROVIDING AND LAYING P.E 6" DIA PIPE AT 33" MS PIPE LINE TO BLOCK 18 FOR ADVOCATE GENERAL EMPLOYEES CORPORATIVE HOUSING SOCIETY, HAWKSLEY SCHEME-42 LDA

**Reference:** SPPRA website Serial No. 29885 & SPPRA ID No. 2147483647

Enclosed please find herewith Contract Evaluation Report alongwith relevant documents of the subject work for your further necessary action please.

Encl: As above.

  
Executive Engineer  
Hawksley Div-I  
LDA

Cc to:-

1. The Chief Engineer, LDA.
2. The Superintending Engineer, LDA.
3. PS to the Director General, LDA.

2013  
11-11-16

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY


## CONTRACT EVALUATION FORM



1	NAME OF THE ORGANIZATION	Director General Lyari Development Authority
2	PROVINCIAL / LOCAL GOVERNMENT / OTHER	Government of Sindh.
3	TITLE OF CONTRACT	PROVIDING AND LAYING P.E.G. 100MM DIA PIPE 33" M.S PIPE LINE TO BLOCK 18 FOR ADVOCATE GENERAL EMPLOYEES CORPORATIVE HOUSING SOCIETY HAWKS BAY SCHEME 42 LDA
4	TENDER NO	-----
5	BRIEF DESCRIPTION OF CONTRACT	As above
6	FORUM THAT APPROVED THE SCHEME	ADP, GoS
7	TENDER ESTIMATED VALUE	875,328/-
8	ENGINEERING ESTIMATE (FOR CIVIL WORKS ONLY)	875,328/-
9	ESTIMATED COMPLETION PERIOD	90 days
10	TENDER OPENED ON (DATED & TIME)	26-09-2016
11	NUMBER OF TENDER DOCUMENTS SOLD (ATTACH LIST)	03 (Three)
12	NUMBER OF BIDS RECEIVED	03 (Three)
13	NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING	03 (Three)
14	BID EVALUATION REPORT (ATTACH A COPY)	Yes
15	NAME & ADDRESS OF THE SUCCESSFUL BIDDER	M/s. Zahid Meher Construction, 269, Qasimabad Liaquatabad, Office No. 01, 02 & 03, Karachi
16	CONTRACT AWARD PRICE	855,421/-
17	RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e 1ST, 2ND, 3RD EVALUATED BID)	1 <sup>st</sup> (Lowest Evaluated Bid)
18	METHOD OF PROCUREMENT	Single Stage One Envelope (Local)
	a). SINGLE STAGE ONE ENVELOPE PROCEDURE	
	b). SINGLE STAGE TWO ENVELOPE PROCEDURE	
	c). TWO STAGE BIDDING PROCEDURE	
	d). TWO STAGE TWO ENVELOPE PROCEDURE	
19	APPROVING AUTHORITY FOR AWARD OF CONTRACT	Director General, LDA
20	WHETHER PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN	N/A
21	ADVERTISEMENT SPPRA WEBSITE NEWSPAPERS	SPPRA ID No. 2147483647, Serial No. 0188 Dated 05-09-2016
22	NATURE OF CONTRACT	Domestic (local)
23	WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING DOCUMENTS	Yes
24	WHETHER EVALUATION CRITERIA BID WAS INCLUDED IN BIDDING DOCUMENTS	Yes

25	WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN COMPETITIVE BIDDING	Open competitive Bidding method was used
26	WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS	Yes
27	WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID/BEST EVALUATED BID	Yes
28	WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT	Yes
29	WHETHER THE TERMS OF THE BIDDERS THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS	Yes
30	WHETHER EVALUATION REPORT WAS GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT	Yes (enclosed)
31	ANY COMPLAINT RECEIVED	No
32	ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS	No
33	WAS THE EXTENSION MADE IN RESPONSE TIME	No
34	ANY DEVIATION FROM QUALIFICATION CRITERIA	No
35	WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED	Yes
36	WAS A VISIT MADE BY ANY OFFICER / OF THE PROCURING AGENCY TO THE SUPPLIERS PREMISES IN CONNECTION WITH THE PROCUREMENT DETAILS TO BE ASCERTAINED REGARDING FINANCE OF VISIT IF ABROAD	No
37	WERE PROPER SAFEGUARD PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC)	On submission of Pay Order from schedule Bank of Pakistan
38	SPECIAL CONDITIONS ANY	No
39	DATED OF AWARD OF CONTRACT	10-11-2016
40	SIGNATURE & OFFICIAL STAMP OF AUTHORIZED OFFICER	

FOR OFFICE USE ONLY



MUHAMMAD FAISAL KHAN STAMP VENDOR  
Account No. 124, Shop No. S-7, Maymar Tower  
Gulshan-e-Maymar Karachi.

S. No. **070538** Date **24 OCT 2016**

Issued to With Address  
Through With Address  
Purpose  
Value Rs. Attached  
Stamps Vendor's Signature  
Not For used Bank Guarantee/will/divorce vendor  
Not responsible Any Fake Documentations

**CONTRACT AGREEMENT**


10th THIS CONTRACT AGREEMENT (hereinafter called the Agreement) made on the day of November (month) 2016 between Director General, Lyari Development Authority (hereafter called the Procuring Agency) of the one part and M/s. Zahid Meher Construction, 269, Qasimabad Liaquatabad, Office No. 01, 02 & 03, Karachi (hereafter called the "Contractor") of the other part.

WHEREAS the Procuring Agency is desirous that certain works viz PROVIDING AND LAYING P.E 6" DIA PIPE AT 33" M.S PIPE LINE TO BLOCK 18 FOR ADVOCATE GENERAL EMPLOYEES CORPORATIVE HOUSING SOCIETY, HAWKS BAY SCHEME-42 LDA should be executed by the Contractor and has accepted a bid by the Contractor for the execution and completion of these works, and remedying of any defects therein

NOW this agreement witnesses as follows.

1. In this agreement words & expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. That following documents after incorporating addenda, if any accept those parts relating to.
  - a. The Contract agreement.
  - b. The Letter of Acceptance.
  - c. The completed Form of Bid.
  - d. The General Conditions Part-I
  - e. The priced Bill of Quantities
  - f. The Drawings
  - g. The specifications
  - h. \_\_\_\_\_ (any other)

Executive Engineer  
Hawksbay Division-I  
Lyari Development Authority



MUHAMMAD FAJAL KHAN STAMP VENDOR  
Licence No. 124, Shop No. S-7, Maymar Tower  
Gulshan-e-Maymar Karachi. 24 OCT 2016

THUYEAS

S. No. 070485  
Issued to With Address: SAJJID MEHROOZ  
Through With Address: Advocate  
Purpose: Attached  
Value Rs. \_\_\_\_\_  
Stamps Vendor's Signature: \_\_\_\_\_  
Not For used Bank Guarantee/will/divorce vendor  
not responsible Any Fake Documentations

3. In consideration of the payments to be made by the procuring agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the procuring agency to execute and complete the works and remedy defects therein in conformity in all respects with the provisions of the Contract.
4. Procuring Agency hereby covenants to pay the contractor, in consideration of the execution and completion of the works as per provisions of the contract, the contract price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract.

IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the day, month year first before written in accordance with their respective laws.

(Signature of Contractor)  
Seal


(Signature of Procuring Agency)  
Seal

Witness:

1. Signature \_\_\_\_\_  
Name of Firm \_\_\_\_\_

2. Signature \_\_\_\_\_  
Name of Firm \_\_\_\_\_

(Signature)  
Seal





(RUPEES TWO HUNDRED ONLY)



MUHAMMAD YAKUB ANJUM STAMP VENDOR  
 Office No. 124, Shop No. A-7, Hawkesbay Town  
 (Lahore) Pakistan  
 Q. NO. 069293  
 DATE 21 OCT 2016  
 ISSUED TO WITH ADDRESS OF Muhammad Yaqub  
 THROUGH WITH ADDRESS of Yaqub  
 PURPOSE  
 NOT FOR USES BANK OR ANY OTHER INSTITUTION  
 VALID FOR ALL BANKS AND OTHER INSTITUTIONS

PROVIDING AND LAYING P.E 6" DIA PIPE AT 33" M.S  
 PIPE LINE TO BLOCK 18 FOR ADVOCATE GENERAL  
 EMPLOYEES CORPORATIVE HOUSING SOCIETY,  
 HAWKS BAY SCHEME-42 LDA

M/S. ZAHID MEHER CONSTRUCTION

ZAHID MEHER CONSTRUCTION  
  
 Proprietor

  
 Executive Engineer  
 Hawkesbay Division-I  
 Lyari Development Authority



**(RUPEES TWO HUNDRED ONLY)**

MUHAMMAD YASIN KHAN ZAHID PENDING  
Licence No. 129, Area No. 507, Alqama Tower  
Gulshan-e-Iqbal, Karachi

069394

S. NO. DATE 21 OCT 2016

ISSUED TO WITH ADDRESS THROUGH WITH ADDRESS  
Mubammad Yasir  
Advocate  
NOT FOR CASH PAYE  
HAWKS BAY SCHEME-42 LDA

PROVIDING AND LAYING P.E 6" DIA PIPE AT 33" M.S  
PIPE LINE TO BLOCK 18 FOR ADVOCATE GENERAL  
EMPLOYEES CORPORATIVE HOUSING SOCIETY,  
HAWKS BAY SCHEME-42 LDA

M/S. ZAHID MEHER CONSTRUCTION

ZAHID MEHER CONSTRUCTION  
*Zahid Meher*  
Proprietor

*[Handwritten signature]*



**LYARI DEVELOPMENT AUTHORITY  
OFFICE OF THE EXECUTIVE ENGINEER  
HAWKS BAY DIVISION-I, SCHEME-42**

Apollo Centre, Dalmia Road, Karachi.

\*\*\*\*\*

No. EE/LDA/ 27

Dated 10/11-2016

**M/s. Zahid Meher Construction**  
269, Qasimabad Liaquatabad  
Office No. 01, 02 & 03  
Karachi.

**LETTER OF COMMENCEMENT**

**SUBJECT: PROVIDING AND LAYING P.E 6" DIA PIPE AT 33" M.S PIPE LINE TO  
BLOCK 18 FOR ADVOCATE GENERAL EMPLOYEES CORPORATIVE  
HOUSING SOCIETY, HAWKS BAY SCHEME-42 LDA**

With reference to the letter of acceptance for the above noted work at a cost Rs. 955,421/- (Rupees Nine Lac Fifty Five Thousand Four Hundred & Twenty One Only). You are requested to make immediate arrangement to start the work from the date of issue of this letter and complete the same within the period stipulated for completion of work in the tender documents i.e. (90) days.

Please note that the work should be carried out strictly in accordance with the drawing, design, specifications, term & conditions agreed to as per contract agreement of above mentioned work.

In case you failed to commence the work within Seven (07) days from the date of issue of this letter, action under the relevant clauses of the contract agreement shall be initiated against you.

**Executive Engineer  
LDA**

Copy to:

1. The Director (F&A), LDA.
2. The Chief Engineer, LDA.
3. The Superintending Engineer, LDA
4. The Assistant Executive Engineer, LDA
5. The PSO to Project Director, LDA





LYARI DEVELOPMENT AUTHORITY  
OFFICE OF THE EXECUTIVE ENGINEER  
HAWKSBAW DIVISION-I, SCHEME-42

Apollo Centre, Dalmia Road, Karachi.


No. EE/HB-DIV-1/76


Dated 30-09-2016

BID OPENING REPORT


- Name of Procure Agency: Director General  
Lyari Development Authority
- Tender Reference No: Nil
- Tender Description / Name of Work: PROVIDING AND LAYING P.E 6" DIA PIPE AT 33" M.S  
LINE TO BLOCK 18 FOR ADVOCATE GENERAL LEAK  
CORPORATIVE HOUSING SOCIETY, HAWKSBAW DIVISION  
LDA  
SPPRA website Serial No.29885 & SPPRA ID No.2016  
03 Nos.
- Tender Published: 03 Nos.
- Total Bid Documents Sold: Not applicable.
- Total Bids Received: Not applicable
- Technical Bid Opening date: No.
- No. of Bid Technically Qualified: 26<sup>th</sup> September 2016
- Bid(s) Rejected: All Bidders are qualified as per SPPRA Rule-40(1), 2011.
- Financial Bid Opening date:
- Bidders Qualification:
- Bid Evaluation Report:

S.No.	Name of Bidder.	Cost offered by the Bidder. (PKR)	Engineer's Estimate i/c 2% contingency	Comparison with Estimated Cost.	Ranking in Terms of Cost.	Reasons for Acceptance / Rejection.
1	M/s. Zahid Meher Construction	Rs. 955,421/-	Rs. 875,328/-	9.15% above	1st	Accepted being the 1st Lowest.
2	M/s. Khalu-ud-Din Govt. Contractor	Rs. 964,611/-		10.20% above	2nd	Rejected being the 2nd lowest.
3	M/s. Abdul Sattar & Sons	Rs. 973,028/-		11.39% above	3rd	Rejected being the 3rd lowest.

  
(Mohammad Jawaid Qureshi)  
Executive Engineer (Parks)  
KDA Wing, KMC  
Executive Engineer (Civil)  
Parks & Horticulture Deptt.  
Karachi Metropolitan Corporation

  
(Ali Abbas)  
Deputy Director (F&A), LDA  
Member/Secretary (PC)





Deputy Director  
Finance & Accounts  
Lyari Development Authority  
Government of Sindh

  
(Syed Nafees Agha)  
Executive Engineer, LDA  
Chairman (PC)  
Executive Engineer  
Hawksbay Division  
Lyari Development Authority

**PROVIDING AND LAYING P.E 6" DIA PIPE AT 33" M.S PIPE LINE TO BLOCK 18 FO  
ADVOCATE GENERAL EMPLOYEES CORPORATIVE HOUSING SOCIETY, HAWKSBI  
SCHEME-42 LDA**

**BILL OF QUANTITIES**

Item No	Description of item to be executed at site	Quantities	Rate	Unit	Amount in Rupees
1	2	3	4	5	6
1	Excavation for pipe line in trenches, and pits in soft soils i/e trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joint holes and disposal of surplus earth within a one chain as directed by engineer in-charge. Providing fence guards, light flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft. (1.52m) and lead upto one chain (30.5m). <b>In ordinary soil</b>	14900	%Cft.	3,600/-	53,640/-
2	Providing, laying & fixing in trench i.e fitting, jointing & testing etc complete in all respect the high density polyethylene PE pipes (HDPE-100) for W/S conforming ISO 4427/DIN8074/8075 B.S 3580 & PSI 3051. <b>PE Pipe outer dia 160mm PN-08</b>	1490	Rft.	440/-	655,600/-
3	Making connection with Butt Fusion of compression fitting for PE pipes & fittings. (PN-08)				
A	Equal / Unequal Tees (PN-10) Equal Tee (160 x 160 x 160)	1	Each	11,276/-	11,276/-
B	Reducers (PN-10) Reducers (825 x 160)	1	Each	11,276/-	11,276/-
4	Supplying & stacking river bed sand of approved quality and grading & filling in trenches under pipe as per drawing & direction of Engineer.	1490	Cft.	26/-	38,740/-
5	Providing and fixing cast iron Sluice Valves of approved quality (Local made manufactured Rehman Engineering works or equivalent) with flanged ends & short pieces if required to each valve of approved quality (BSS 5163) and make complete with bolts and nuts, including the cost of insertion rubber washers, valves to with stand specified test pressure the sluice valve is to be removed after fixing/checking and handing over to departments store, opening of pipe ends to be closed with ordinary flanges of required dia as directed by the Engineer. For 160mm dia pipe.	1	Each	19,357/-	19,357/-
6	Refilling the excavated stuff in trenches in 6" thick layer including watering, ramming, to full compaction etc complete	17587.59	%Cft.	2,760/-	48,542/-

7	Manufacturing and supplying of 21" R.C.C Manhole cover cost in 1:2:4 concrete ration 3 inch deep at center, reinforced with 1/2" dia tor steel bars at 4" c/c welded to 3/16" thick 2" wide M.S plate two hook of 3/8" dia tor bar including compacting i/c curing and transportation within 10 miles. 21 inch dia	1	Each	913.63	913.63
8	Providing chamber 3'-2' (915x615mm) (inside dimensions) 4 1/2' deep as per approved design for sluice valves 3" to 12" dia with 18" (457 mm) dia inside cost iron cover and frame (wt=1 cwt 3 qr) fixed in RCC 1:2:4 (102 mm) thick ( with 5 Lbs steel cft) 9" (299 mm) thick masonry wall st in 1:6 cement mortar 6" (1152 mm) thick cement concrete 1:3:6 in foundation 1" (25 mm) thick cement concrete 1:2:4 flooring 1/2" (12.5 mm) thick cement plaster 1:3 to all inside wall surface and to top that is providing and fixing M.S foot rest at every one foot beyond 2 1/2 ft deep curing excavation backfilling and disposal of surplus earth etc. complete.	1	Each	18,820/-	18,820/-
<b>Sub Total</b>					858,165 -
<b>Contingency 2%</b>					17,163/-
<b>Grand Total</b>					875,328/-

I/We hereby quoted as follow

Items Based on S/R amounting to Rs. <u>955,421/-</u> <u>9.15</u> % Below/Above the S/R	Rs.
<b>Grand Total</b>	Rs. <u>955,421/-</u>

The total amount is Rs. 955,421/- (In Figure) (Rupees Nine Lac Fifty Five Thousand Four Hundred & Twenty One Only (In Words) for the complete job for all percentage basis.

I/We have attached a pay order bearing No. 102902859

Dated 23-09-2016 issued from MCB Ltd. (Name of Bank)

Bank amounting to Rs. 20,000/- as per NIT.

**Time Limit: 90 Days**

**Penalty per days: Rs.2000/-**

Note:

- Tender must be quoted in figure & in wards both otherwise liable to be cancelled.
- All over writing & correction if any must be initiated & stamped by the bidder.

*(Handwritten signature)*

*(Handwritten signature)*  
Deputy Director  
Finance & Accounts  
Lyari Development Authority  
Government of Sindh

Signature of the Contractor with

Stamp

Address:

*(Handwritten signature)*  
Proprietor


*(Handwritten signature)*  
Executive Engineer  
Hawksbay Division-I  
Lyari Development Authority

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY




## CONTRACT EVALUATION FORM

1	NAME OF THE ORGANIZATION	Director General Lyari Development Authority
2	PROVINCIAL / LOCAL GOVERNMENT / OTHER	Government of Sindh.
3	TITLE OF CONTRACT	PROVIDING & LAYING P.E 6" DIA PIPE AT BLOCK 16 TO 17 FOR ADVOCATE GENERAL EMPLOYEES CORPORATIVE HOUSING SOCIETY AT HAWKSBAY SCHEME-42, LDA, KARACHI
4	TENDER NO	
5	BRIEF DESCRIPTION OF CONTRACT	As above
6	FORUM THAT APPROVED THE SCHEME	ADP, GoS
7	TENDER ESTIMATED VALUE	872,432/-
8	ENGINEERING ESTIMATE (FOR CIVIL WORKS ONLY)	872,432/-
9	ESTIMATED COMPLETION PERIOD	90 days
10	TENDER OPENED ON (DATED & TIME)	26-09-2016
11	NUMBER OF TENDER DOCUMENTS SOLD (ATTACH LIST)	03 (Three)
12	NUMBER OF BIDS RECEIVED	03 (Three)
13	NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING	03 (Three)
14	BID EVALUATION REPORT (ATTACH A COPY)	Yes
15	NAME & ADDRESS OF THE SUCCESSFUL BIDDER	M/s. Zahid Meher Construction, 269, Qasimabad Liaquatabad, Office No. 01, 02 & 03, Karachi
16	CONTRACT AWARD PRICE	950,340/-
17	RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e 1ST, 2ND, 3RD EVALUATED BID)	1 <sup>st</sup> (Lowest Evaluated Bid)
18	METHOD OF PROCUREMENT	Single Stage One Envelope (Local)
	a). SINGLE STAGE ONE ENVELOPE PROCEDURE	
	b). SINGLE STAGE TWO ENVELOPE PROCEDURE	
	c). TWO STAGE BIDDING PROCEDURE	
	d). TWO STAGE TWO ENVELOPE PROCEDURE	
19	APPROVING AUTHORITY FOR AWARD OF CONTRACT	Director General, LDA
20	WHETHER PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN	N/A
21	ADVERTISEMENT SPPRA WEBSITE NEWSPAPERS	SPPRA ID No. 2147483647, Serial No. 29885, Dated 05-09-2016
22	NATURE OF CONTRACT	Domestic (local)
23	WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING DOCUMENTS	Yes
24	WHETHER EVALUATION CRITERIA BID WAS INCLUDED IN BIDDING DOCUMENTS	Yes

25	WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN COMPETITIVE BIDDING	Open competitive Bidding method was used
26	WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS	Yes
27	WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID/BEST EVALUATED BID	Yes
28	WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT	Yes
29	WHETHER THE NAMES OF THE BIDDERS THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS	Yes
30	WHETHER EVALUATION REPORT WAS GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT	Yes (enclosed)
31	ANY COMPLAINT RECEIVED	No
32	ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS	No
33	WAS THE EXTENSION MADE IN RESPONSE TIME	No
34	ANY DEVIATION FROM QUALIFICATION CRITERIA	No
35	WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED	Yes
36	WAS A VISIT MADE BY ANY OFFICER / OF THE PROCURING AGENCY TO THE SUPPLIERS PREMISES IN CONNECTION WITH THE PROCUREMENT DETAILS TO BE ASCERTAINED REGARDING FINANCES OF VISIT IF ABROAD	No
37	WERE PROPER SAFEGUARD PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC)	On submission of Pay Order from schedule Bank of Pakistan
38	SPECIAL CONDITIONS IF ANY	No
39	DATED OF AWARD OF CONTRACT	10-11-2016
40	SIGNATURE & OFFICIAL STAMP OF AUTHORIZED OFFICER	

FOR OFFICE USE ONLY



MUHAMMAD EMISAL MILIN STAMP VENDOR  
 Office No. 124, Shop No. S-7, Maymar Tower  
 Gulshan-e-Maymar Karachi.

Serial No. **070539** Date **24 OCT 2016**  
 Issued to With Address: **MUHAMMAD YAGHOOB**  
 Issued to With Address: **Adress**  
 Amount: **2000/-**  
 No. of Ps. **2** Attached: **2**  
 Vendor's Signature: **[Signature]**  
 Not For used Bank Guarantee/will/divorce vendor  
 Not responsible Any Fake Documentations

### CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the Agreement) made on the 10<sup>th</sup> day of November (month) 2016 between Director General, Lyari Development Authority (hereafter called the Procuring Agency) of the one part and M/s. Zahid Meher Construction, 269, Qasimabad Liaquatabad, Office No. 01, 02 & 03, Karachi (hereafter called the "Contractor") of the other part.


WHEREAS the Procuring Agency is desirous that certain works viz PROVIDING & LAYING P.E 6" DIA PIPE AT BLOCK 16 TO 17 FOR ADVOCATE GENERAL EMPLOYEES CORPORATIVE HOUSING SOCIETY AT HAWKS BAY SCHEME-42, LDA, KARACHI should be executed by the Contractor and has accepted a bid by the Contractor for the execution and completion of such works and remedying of any defects therein.

NOW this agreement witnesses as follows.

1. In this agreement words & expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. That following documents after incorporating addenda, if any accept those parts relating to.
  - a. The Contract agreement.
  - b. The Letter of Acceptance.
  - c. The completed Form of Bid.
  - d. The General Conditions Part-I
  - e. The priced Bill of Quantities
  - f. The Drawings
  - g. The specifications

ZAHID MEHER CONSTRUCTION  
**[Signature]**  
 Proprietor

**[Signature]**  
 Executive Engineer  
 Lyari Development Authority



MUHAMMAD CAISAL KHAN STAMP VENDOR  
Licence No. 124, Shop No. S-7, Maymar Tower  
Gulshan-e-Maymar Karachi.

S. No. **070486** Date **24 03 2016**  
Issued to With Address **ZAHID MEHAR**  
Through With Address  
Purpose  
Value Rs. Attached  
Stamps Vendor's Signature  
Not For used Bank Guarantee/will/divorce vendor  
not responsible Any Fake Documentations

- In consideration of the payments to be made by the procuring agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the procuring agency to execute and complete the works and remedy defects therein in conformity an in all respects with the provisions of the Contract.
- Procuring Agency hereby covenants to pay the contractor, in consideration of the execution and completion of the works as per provisions of the contract, the contract price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract.

IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the day, month year first before written in accordance with their respective laws.

ZAHID MEHER CONSTRUCTION  
(Signature of Contractor)  
Seal Proprietor


(Signature of Procuring Agency)  
Seal and Authority

Witness:

1. Signature \_\_\_\_\_  
Name of Firm \_\_\_\_\_

2. Signature \_\_\_\_\_  
Name of Firm \_\_\_\_\_

Executive Engineer  
Hawaboy Division-I  
Lyari Development Authority



**(RUPEES TWO HUNDRED ONLY)**

طریقہ کار: کھلی سٹامپ پیمنٹ  
License No. 124 Shop No. 87, Khyber Town  
کراچی - ایف ڈی ایف سیکٹر

R. NO. 089835  
DATE 21 OCT 2016  
ISSUED TO WITH ADDRESS Muhammad Yaqoob  
THE JUDGE WITH ADDRESS Advocate  
P. O. ADDRESS  
NOT FOR USED BANK GUARANTEE/BILL/DIVORCE  
ISSUER NOT RESPONSIBLE ANY FALS DOCUMENTATION


**PROVIDING & LAYING P.E 6" DIA PIPE AT BLOCK 16 TO  
17 FOR ADVOCATE GENERAL EMPLOYEES CORPORATIVE  
HOUSING SOCIET AT HAWKS BAY SCHEME-42, LDA,  
KARACHI**

**M/s. Zahid Meher Construction**

ZAHID MEHER CONSTRUCTION  
*Zahid Meher*  
Proprietor

*[Signature]*  
Executive Engineer  
Hawksbay Division  
Urban Development Authority







**(RUPEES TWO HUNDRED ONLY)**

ACCOUNT NO. 1234567890  
 LIBRARY No. 123, Street No. 45, Mohlar Tower  
 (Gulistan-e-Istisna, DHA Phase 1, Karachi)  
 DATE: 21 OCT 2016 069396  
 ISSUED TO: Muhammad Yaqoob  
 THROUGH: Advocate  
 FILE NO: 576  
 NOT FOR CASH PAYMENT  
 PERSONS: DONOR'S ANY PART DOCUMENTATION

**PROVIDING & LAYING P.E 6" DIA PIPE AT BLOCK 16 TO  
 17 FOR ADVOCATE GENERAL EMPLOYEES CORPORATIVE  
 HOUSING SOCIET AT HAWKS BAY SCHEME-42, LDA,  
 KARACHI**

**M/s. Zahid Meher Construction**

ZAHID MEHER CONSTRUCTION  
  
 Proprietor

  
 Executive Engineer  
 Housing Division  
 Urban Development Authority



**LYARI DEVELOPMENT AUTHORITY**  
**OFFICE OF THE EXECUTIVE ENGINEER**  
**HAWKS BAY DIVISION-I, SCHEME-42**

Apollo Centre, Dalmia Road, Karachi.

\*\*\*\*\*

No. EE/LDA/89

Dated 10-11-2016

M/s. Zahid Meher Construction  
269, Qasimabad Liaquatabad  
Office No. 01, 02 & 03  
Karachi.

**LETTER OF COMMENCEMENT**

**SUBJECT: PROVIDING & LAYING P.E 6" DIA PIPE AT BLOCK 16 TO 17 FOR  
ADVOCATE GENERAL EMPLOYEES CORPORATIVE HOUSING SOCIETY  
AT HAWKS BAY SCHEME-42, LDA, KARACHI**

With reference to the letter of acceptance for the above noted work at a cost Rs. 950,340/- (Rupees Nine Lac Fifty Thousand Three Hundred & Forty Only). You are requested to make immediate arrangement to start the work from the date of issue of this letter and complete the same within the period stipulated for completion of work in the tender documents i.e. (90) days.

Please note that the work should be carried out strictly in accordance with the drawing, design, specifications, term & conditions agreed to as per contract agreement of above mentioned work.

In case you failed to commence the work within Seven (07) days from the date of issue of this letter, action under the relevant clauses of the contract agreement shall be initiated against you.

  
Executive Engineer  
LDA

Copy to:

1. The Director (F&A), LDA.
2. The Chief Engineer, LDA.
3. The Superintending Engineer, LDA
4. The Assistant Executive Engineer, LDA
5. The PSO to Project Director, LDA



LYARI DEVELOPMENT AUTHORITY  
OFFICE OF THE EXECUTIVE ENGINEER  
HAWKSBAY DIVISION-I, SCHEME-42

Apna Centre, Dalmia Road, Karachi.

No. EE/HB-DIV-1/76

Dated 26-09-2016

BID OPENING REPORT

1. Name of Procedure Agency. Director General  
Lyari Development Authority
2. Tender Reference No. Nil
3. Tender Description / Name of Work. PROVIDING AND LAYING P.E 6" DIA PIPE AT  
BLOCK 16 TO 17 FOR ADVOCATE GENERAL EMPLOYEES  
CORPORATIVE HOUSING SOCIETY HAWKSBAY SCHEME-42  
LDA.
4. Tender Published. SPPRA website Serial No.29885 & SPPRA ID No. 2147493647
5. Total Bid Documents Sold. 03 Nos.
6. Total Bids Received. 03 Nos.
7. Technical Bid Opening date. Not applicable.
8. No. of Bid Technically Qualified. Not applicable
9. Bid(s) Rejected. No.
10. Financial Bid Opening date. 26<sup>th</sup> September 2016
11. Bidders Qualification. All Bidders are qualified as per SPPRA Rule-46(i)(a)
12. Bid Evaluation Report:

S.N c.	Name of Bidder.	Cost offered by the Bidder. (PKR)	Engineer's Estimate i/c 2% contingency	Comparison with Estimated Cost.	Ranking in Terms of Cost.	Reasons for Acceptance / Rejection.
1	M/s. Zahid Meher Construction	Rs. 950,840/-		8.93% above	1st	Accepted Being the 1st Lowest
2	M/s. Abdul Sattar & Sons	Rs. 971,453/-	Rs. 872,432/-	11.35% above	2nd	Rejected being the 2nd Lowest
3	M/s. Khalu-ud- Din Govt. Contractor	Rs. 987,768/-		13.22% above	3rd	Rejected being the 3rd lowest

(Mohammad Jawaid Qureshi)  
Executive Engineer (Parks)  
KDA Wing, KMC  
(Member PC)

**Executive Engineer (Civil)**  
Parks & Horticulture Deptt.  
Karachi Metropolitan Corporation

(Ali Abbas)  
Deputy Director (F&A), LDA  
Member/Secretary (PC)

Deputy Director  
Finance & Accounts  
Lyari Development Authority  
Government of Sindh

(Syed Nafees Agha)  
Executive Engineer, LDA  
Chairman (PC)

Executive Engineer  
Hawksbay Division-I  
Lyari Development Authority

**PROVIDING AND LAYING P.E 6" DIA PIPE AT BLOCK 16 TO 17 FOR ADVOCATE GENERAL EMPLOYEES CORPORATIVE HOUSING SOCIETY HAWKS BAY SCHEME-42 LDA**

**BILL OF QUANTITIES**

Item No	Description of item to be executed at site	Quantities	Rate	Unit	Amount in Rupees
1	2	3	4	5	6
1	Excavation for pipe line in trenches and pits in soft soils i/e trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joint holes and disposal of surplus earth within one chain as directed by engineer incharge. Providing fence guards, light, flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft. (1.52m) and lead upto one chain (30.5m). <b>In ordinary soil</b>	16000	3,600/-	%0CR.	57,600/-
2	Providing, laying & fixing in trench i/e fitting, joining & testing etc complete in all respect the high density polyethylene PE pipes (HDPE-100) for W/S conforming ISO 1422, DIN8074/8075 B.S 3580 & PSI 3051. <b>PE Pipe outer dia 160mm PN-08</b>	1600	440/-	RR.	704,000/-
3	Supplying & stacking river bed sand of approved quality and grading & filling in trenches under pipe as per drawing & direction of Engineer.	1600	26/-	CR.	41,600/-
4	Refilling the excavated stuff in trenches in 6" thick layer including watering, ramming, to full compaction etc complete.	18886	2,760/-	%0CR.	52,125/-
<b>Sub Total</b>					<b>855,325/-</b>
<b>Contingency 2%</b>					<b>17,107/-</b>
<b>Grand Total</b>					<b>872,432/-</b>

ZAHID MEHER CONSTRUCTION  
Proprietor

Executive Engineer  
Hawksbay Division-I  
Lyari Development Authority

Deputy Director  
Finance & Accounts  
Lyari Development Authority  
Government of Sindh

her by quoted as follow

Items Based on S/R amounting to Rs. 950,340/-

Rs.

8.93% Below/Above the S.R

Grand Total Rs. 950,340/=

The total amount is

Rs. 950,340/- (Rupees Nine Lac Fifty Thousand  
(In Figure) (In Words)

Three Hundred & Forty Only for the complete job for all percentage basis.

We have attached a pay order bearing No. 0222089

Dated 23-09-2016 issued from Bank Al Habib Limited

(Name of Bank)

Bank amounting to Rs. 20,000/- as per NIT.

Time Limit: 90 Days

Penalty per days: Rs.2000/-


Note:


- Tender must be quoted in figure & in words both otherwise liable to be cancelled.
- All over writing & correction if any must be initiated & stamped by the bidder.


Signature of the Contractor with

Stamp JAHID MEHER CONSTRUCTION

Address: Proprietor

  
Executive Engineer (Civil)  
Parks & Horticulture Deptt.  
Karachi Metropolitan Corporation

  
Deputy Director  
Finance & Accounts  
Lyari Development Authority  
Government of Sindh


  
Executive Engineer  
Hawabag Division  
Lyari Development Authority




**CONTRACT EVALUATION FORM**

1	NAME OF THE ORGANIZATION	Director General Lyari Development Authority
2	PROVINCIAL / LOCAL GOVERNMENT / OTHER	Government of Sindh.
3	TITLE OF CONTRACT	PROVIDING AND LAYING ASPHALT CONCRETE AT CONNECTING MAIN GATE OF ADVOCATE GENERAL EMPLOYEES CORPORATIVE HOUSING SOCIETY FROM HAWKS BAY ROAD SCH-42 LDA
4	TENDER NO	
5	BRIEF DESCRIPTION OF CONTRACT	As above
6	FORUM THAT APPROVED THE SCHEME	ADP, GoS
7	TENDER ESTIMATED VALUE	875,505/-
8	ENGINEERING ESTIMATE (FOR CIVIL WORKS ONLY)	875,505/-
9	ESTIMATED COMPLETION PERIOD	90 days
10	TENDER OPENED ON (DATED & TIME)	26-09-2016
11	NUMBER OF TENDER DOCUMENTS SOLD (ATTACH LIST)	03 (Three)
12	NUMBER OF BIDS RECEIVED	03 (Three)
13	NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING	03 (Three)
14	BID EVALUATION REPORT (ATTACH A COPY)	Yes
15	NAME & ADDRESS OF THE SUCCESSFUL BIDDER	M/s. Abdul Sattar & Sons, Plot No. B 520, Nusrat Bhutto Colony, North Nazimabad, Karachi
16	CONTRACT AWARD PRICE	962,880/-
17	RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e 1ST, 2ND, 3RD EVALUATED BID)	1 <sup>st</sup> (Lowest Evaluated Bid)
18	METHOD OF PROCUREMENT	Single Stage One Envelope (Local)
	a). SINGLE STAGE ONE ENVELOPE PROCEDURE	
	b). SINGLE STAGE TWO ENVELOPE PROCEDURE	
	c). TWO STAGE BIDDING PROCEDURE	
	d). TWO STAGE TWO ENVELOPE PROCEDURE	
19	APPROVING AUTHORITY FOR AWARD OF CONTRACT	Director General, LDA
20	WHETHER PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN	N/A
21	ADVERTISEMENT SPPRA WEBSITE NEWSPAPERS	SPPRA ID No. 2147483647, Serial No. 29885, Dated 05-09-2016
22	NATURE OF CONTRACT	Domestic (local)
23	WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING DOCUMENTS	Yes
24	WHETHER EVALUATION CRITERIA BID WAS INCLUDED IN BIDDING DOCUMENTS	Yes

*BA*

25	WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN COMPETITIVE BIDDING	Open competitive Bidding method was used
26	WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS	Yes
27	WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID/BEST EVALUATED BID	Yes
28	WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT	Yes
29	WHETHER THE NAMES OF THE BIDDERS THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS	Yes
30	WHETHER EVALUATION REPORT WAS GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT	Yes (enclosed)
31	ANY COMPLAINT RECEIVED	No
32	ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS	No
33	WAS THE EXTENSION MADE IN RESPONSE TIME	No
34	ANY DEVIATION FROM QUALIFICATION CRITERIA	No
35	WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED	Yes
36	WAS A VISIT MADE BY ANY OFFICER / OF THE PROCURING AGENCY TO THE SUPPLIERS PREMISES IN CONNECTION WITH THE PROCUREMENT DETAILS TO BE ASCERTAINED REGARDING FINANCES OF VISIT IF ABROAD	No
37	WERE PROPER SAFEGUARD PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC)	On submission of Pay Order from schedule Bank of Pakistan
38	SPECIAL CONDITIONS IF ANY	No
39	DATED OF AWARD OF CONTRACT	10-11-2016
40	SIGNATURE & OFFICIAL STAMP OF AUTHORIZED OFFICER	

FOR OFFICE USE ONLY



MUHAMMAD FAISAL KILAN STAMP VENDOR  
 Licence No. 124, Shop No. S-7, Maymar Tower  
 Gulshan-e-Maymar Karachi.

S. No. .... Date 24 OCT 2016  
 Issued to With Address 070537  
 Through With Address MUHAMMAD YACOUB  
 Purpose Advocate  
 Remarks Attached  
 Stamp Vendor's Signature [Signature]  
 For used Bank Guarantee/will/divorce vendor  
 Responsible Any Fake Document/tele

### CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the Agreement) made on the 10<sup>th</sup> day of November (month) 2016 between Director General, Lyari Development Authority (hereafter called the Procuring Agency) of the one part and M/s. Abdul Sattar & Sons, Plot No. B-520, Nusrat Bhutto Colony, North Nazimabad, Karachi (hereafter called the "Contractor") of the other part.

WHEREAS the Procuring Agency is desirous that certain works viz PROVIDING AND LAYING ASPHALT CONCRETE AT CONNECTING MAIN GATE OF ADVOCATE GENERAL EMPLOYEES CORPORATIVE HOUSING SOCIETY FROM HAWKS BAY ROAD SCH-42 LDA should be executed by the Contractor and has accepted a bid by the Contractor for the execution and completion of such works and remedying of any defects therein.


NOW this agreement witnesses as follows.

1. In this agreement words & expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. That following documents after incorporating addenda, if any accept those parts relating to.
  - a. The Contract agreement.
  - b. The Letter of Acceptance.
  - c. The completed Form of Bid.
  - d. The General Conditions Part-I
  - e. The priced Bill of Quantities
  - f. The Drawings
  - g. The specifications
  - h. (any other)

[Signature]  
**ABDUL SATTAR & SONS**  
 Govt. Contractor  
 Proprietor  
 Nizam Ud Din Mandi Khair

[Signature]  
 Executive Engineer  
 Hawksbay Division-I  
 Lyari Development Authority






MUHAMMAD FAISAL KILAN STAMP VENDOR  
Licence No. 124, Shop No. S-7, Maymar Tower  
Gulshan-e-Maymar Karachi

S. No. .... Date ..... 24 OCT 2016  
Issued to With Address .....  
Through With Address ..... 070430  
Purpose ..... AHID MEHMOOD  
Value Rs. .... Attached .....  
Stamps Vendor's Signature .....  
Not For used Bank Guarantee/will divorce vendor  
not responsible for any Fake Documentations

3. In consideration of the payments to be made by the procuring agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the procuring agency to execute and complete the works and remedy defects therein in conformity an in all respects with the provisions of the Contract.
4. Procuring Agency hereby covenants to pay the contractor, in consideration of the execution and completion of the works as per provisions of the contract, the contract price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract.

IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the day, month year first before written in accordance with their respective laws.

  
**ABDUL SATTAR & SONS**  
(Signature of Contractor)  
Seal **Govt. Contractor**  
**Proprietor**  
**Nizam Ud Din Mando Khali**

  
(Signature of Procuring Agency)  
Seal  
Lyari Development Authority


Witness:

1. Signature. \_\_\_\_\_



Name of Firm \_\_\_\_\_

2. Signature \_\_\_\_\_

Name of Firm \_\_\_\_\_

  
Executive Engineer  
Hawabey Division-I  
Lyari Development Authority

B287449



200  
Rupees

۲۰۰  
روپیہ

**(RUPEES TWO HUNDRED ONLY)**

MUHAMMAD YASIN KHAN STAMP VERIFIED  
Stamp No. 134, Sign No. 8-7, Mayfair Tower  
Chughtai Market, Mayfair Market, 083891


S. NO.  
DATE 21 OCT 2016  
ISSUED TO WITH ADDRESS Muhammad Yaqoob  
THROUGH WITH ADDRESS Advocate  
P.L.M.P.O.  
NOT FOR USE IN ANY QUANTITY WITHOUT  
CHECKING NOT RESPONSIBLE FOR FAKE DOCUMENTATION

PROVIDING AND LAYING ASPHALT CONCRETE AT  
CONNECTING MAIN GATE OF ADVOCATE GENERAL  
EMPLOYEES CORPORATIVE HOUSING SOCIETY  
FROM HAWKS BAY ROAD SCH-42 LDA

M/S. ABDUL SATTAR & SONS

  
ABDUL SATTAR & SONS  
Govt. Contractor  
Proprietor  
Nizam Ud Din Mando Khan

  
Executive Engineer  
Hawks Bay Division  
Lyari Development Authority



MUHAMMAD YAGOOD KHAN SATTAR FENDOOR  
Country No. 128, Hajj, No. 3, Maymar Town  
Chamber of Commerce & Industry

(RUPEES TWO HUNDRED ONLY)

DATE 21 OCT 2016


069892

ISSUED TO WITH ADDRESS  
THROUGH WITH ADDRESS  
PURPOSE  
NOT FOR USE AS BANK GUARANTEE  
BANK NOT RESPONSIBLE FOR VALUE CALCULATION

PROVIDING AND LAYING ASPHALT CONCRETE AT  
CONNECTING MAIN GATE OF ADVOCATE GENERAL  
EMPLOYEES CORPORATIVE HOUSING SOCIETY  
FROM HAWKS BAY ROAD SCH-42 LDA

M/S. ABDUL SATTAR & SONS

  
ABDUL SATTAR & SONS  
Govt Contractor  
Proprietor  
Nizam Ud Din Mando Khalil

  
Executive Engineer  
Hawksbay Division-I  
Urban Development Authority



**LYARI DEVELOPMENT AUTHORITY  
OFFICE OF THE EXECUTIVE ENGINEER  
HAWKS BAY DIVISION-I, SCHEME-42**

Apollo Centre, Daimia Road, Karachi.

\*\*\*\*\*

No. EE/LDA/4,

Dated 10-11-2016

M/s. Abdul Sattar & Sons  
Plot No. B-520, Nusrat Bhutto Colony  
North Nazimabad.  
Karachi.


**LETTER OF COMMENCEMENT**

**SUBJECT: PROVIDING AND LAYING ASPHALT CONCRETE AT CONNECTING  
MAIN GATE OF ADVOCATE GENERAL EMPLOYEES CORPORATIVE  
HOUSING SOCIETY FROM HAWKS BAY ROAD SCH-42 LDA**

With reference to the letter of acceptance for the above noted work at a cost Rs. 962,880/- (Rupees Nine Lac Sixty Two Thousand Eight Hundred & Eighty Only). You are requested to make immediate arrangement to start the work from the date of issue of this letter and complete the same within the period stipulated for completion of work in the tender documents i.e. (90) days.

Please note that the work should be carried out strictly in accordance with the drawing, design, specifications, term & conditions agreed to as per contract agreement of above mentioned work.

In case you failed to commence the work within Seven (07) days from the date of issue of this letter, action under the relevant clauses of the contract agreement shall be initiated against you.

  
Executive Engineer  
LDA

Copy to:

1. The Director (F&A), LDA.
2. The Chief Engineer, LDA.
3. The Superintending Engineer, LDA
4. The Assistant Executive Engineer, LDA
5. The PSO to Project Director, LDA



LYARI DEVELOPMENT AUTHORITY  
OFFICE OF THE EXECUTIVE ENGINEER  
HAWKS BAY DIVISION-I, SCHEME-42

Apollo Centre, Dalmia Road, Karachi.


No. EE/HB-DIV-1/76

Dated 30-09-2016


BID OPENING REPORT

- Name of Procedure Agency. Director General  
Lyari Development Authority
- Tender Reference No. Nil
- Tender Description / Name of Work. PROVIDING AND LAYING ASPHALT CONCRETE AT  
CONNECTING MAIN GATE OF ADVOCATE GENERAL  
EMPLOYEES CORPORATIVE HOUSING SOCIETY FROM  
HAWKS BAY ROAD SCH-42 LDA
- Tender Published. SPPRA website Serial No.29885 & SPPRA ID No. 2147483647
- Total Bid Documents Sold. 03 Nos.
- Total Bids Received. 03 Nos.
- Technical Bid Opening date. Not applicable.
- No. of Bid Technically Qualified Not applicable
- Bid(s) Rejected. No.
- Financial Bid Opening date 26<sup>th</sup> September 2016
- Bidders Qualification All Bidders are qualified as per SPPRA Rule-46(i)(a)
- Bid Evaluation Report:


S.No.	Name of Bidder.	Cost offered by the Bidder. (PKR)	Engineer's Estimate i/c 2% contingency	Comparison with Estimated Cost.	Ranking in Terms of Cost.	Reasons for Acceptance / Rejection.
1	M/s. Abdul Sattar & Sons	Rs. 962,880/-	Rs. 875,505/-	9.98% above	1st	Accepted Being the 1st Lowest.
2	M/s. Khalu-ud-Din Govt. Contractor	Rs. 971,197/-		10.93% above	2nd	Rejected being the 2nd Lowest
3	M/s. Zahid Meher Construction	Rs. 982,754/-		12.25% above	3rd	Rejected being the 3rd Lowest

  
(Mohammad Jawaid Qureshi)  
Executive Engineer (Parks)  
KDA Wing, KMC  
(Member PC)

Executive Engineer (Civil)  
Karachi Metropolitan Corporation

  
(Ali Abbas)  
Deputy Director (F&A), LDA  
Member/Secretary (PC)

Deputy Director  
Government of Sindh


  
(Syed Nafees Agha)  
Executive Engineer, LDA  
Chairman (PC)

Executive Engineer  
Lyari Development Authority

**PROVIDING AND LAYING ASPHALT CONCRETE AT CONNECTING MAIN GATE OF  
ADVOCATE GENERAL EMPLOYEES CORPORATIVE HOUSING SOCIETY FROM  
HAWKS BAY ROAD SCH-42 LDA**

**BILL OF QUANTITIES**

Item No	Description of item to be executed at site	Quantities	Rate	Unit	Amount in Rupees
1	2	3	4	5	6
1	Earth work for embankment from borrow pits including laying in 6" layers, clod breaking, ramming, dressing & compaction by sheep foot / power roller with optimum moisture content 95 to 100% of modified A.A.S.H.T.O dry density complete upto average lead of 6 miles and lift upto 5 (in ordinary soil ) (compacted depth will be consider for payment)	16000	1,390.34	%Cft.	22,245.44
2	Laying to proper line and grade plant mixed asphalt concrete pavers finished (hydraulic/electronic control ) prepare to specified formula according to job mix formula approved by engineer incharge including roller and finishing to proper line grade level and camber etc. (machinery with POLs cost of material carriage ) 2" thick (80/100).	7680	8,274.73	%Sft.	635,499.26
3	Providing Bitumen for prime coat. i/e cartage upto site of work (80/100).	0.77	86,213/-	Ton.	66,211.58
4	Providing & fixing cement paving blocks flooring having size of 197 x 197 x 60 (mm) of city / quddra / cobble shape with pigmented having strength b/w 5000 psi to 8500 psi i/e filling the joint with hill sand and laying in specified manner / patter and design etc. complete.	600	223.97	Sft.	134,382.-
<b>Sub Total</b>					<b>858,338.-</b>
<b>Contingency 2%</b>					<b>17,167.-</b>
<b>Grand Total</b>					<b>875,505/-</b>

  
**ABDUL SATTAR & SONS**  
 Govt. Contractor  
 10/15, 10/16, 10/17, 10/18, 10/19, 10/20, 10/21, 10/22, 10/23, 10/24, 10/25, 10/26, 10/27, 10/28, 10/29, 10/30, 10/31, 11/1, 11/2, 11/3, 11/4, 11/5, 11/6, 11/7, 11/8, 11/9, 11/10, 11/11, 11/12, 11/13, 11/14, 11/15, 11/16, 11/17, 11/18, 11/19, 11/20, 11/21, 11/22, 11/23, 11/24, 11/25, 11/26, 11/27, 11/28, 11/29, 11/30, 12/1, 12/2, 12/3, 12/4, 12/5, 12/6, 12/7, 12/8, 12/9, 12/10, 12/11, 12/12, 12/13, 12/14, 12/15, 12/16, 12/17, 12/18, 12/19, 12/20, 12/21, 12/22, 12/23, 12/24, 12/25, 12/26, 12/27, 12/28, 12/29, 12/30, 1/1, 1/2, 1/3, 1/4, 1/5, 1/6, 1/7, 1/8, 1/9, 1/10, 1/11, 1/12, 1/13, 1/14, 1/15, 1/16, 1/17, 1/18, 1/19, 1/20, 1/21, 1/22, 1/23, 1/24, 1/25, 1/26, 1/27, 1/28, 1/29, 1/30, 2/1, 2/2, 2/3, 2/4, 2/5, 2/6, 2/7, 2/8, 2/9, 2/10, 2/11, 2/12, 2/13, 2/14, 2/15, 2/16, 2/17, 2/18, 2/19, 2/20, 2/21, 2/22, 2/23, 2/24, 2/25, 2/26, 2/27, 2/28, 2/29, 2/30, 3/1, 3/2, 3/3, 3/4, 3/5, 3/6, 3/7, 3/8, 3/9, 3/10, 3/11, 3/12, 3/13, 3/14, 3/15, 3/16, 3/17, 3/18, 3/19, 3/20, 3/21, 3/22, 3/23, 3/24, 3/25, 3/26, 3/27, 3/28, 3/29, 3/30, 4/1, 4/2, 4/3, 4/4, 4/5, 4/6, 4/7, 4/8, 4/9, 4/10, 4/11, 4/12, 4/13, 4/14, 4/15, 4/16, 4/17, 4/18, 4/19, 4/20, 4/21, 4/22, 4/23, 4/24, 4/25, 4/26, 4/27, 4/28, 4/29, 4/30, 5/1, 5/2, 5/3, 5/4, 5/5, 5/6, 5/7, 5/8, 5/9, 5/10, 5/11, 5/12, 5/13, 5/14, 5/15, 5/16, 5/17, 5/18, 5/19, 5/20, 5/21, 5/22, 5/23, 5/24, 5/25, 5/26, 5/27, 5/28, 5/29, 5/30, 6/1, 6/2, 6/3, 6/4, 6/5, 6/6, 6/7, 6/8, 6/9, 6/10, 6/11, 6/12, 6/13, 6/14, 6/15, 6/16, 6/17, 6/18, 6/19, 6/20, 6/21, 6/22, 6/23, 6/24, 6/25, 6/26, 6/27, 6/28, 6/29, 6/30, 7/1, 7/2, 7/3, 7/4, 7/5, 7/6, 7/7, 7/8, 7/9, 7/10, 7/11, 7/12, 7/13, 7/14, 7/15, 7/16, 7/17, 7/18, 7/19, 7/20, 7/21, 7/22, 7/23, 7/24, 7/25, 7/26, 7/27, 7/28, 7/29, 7/30, 8/1, 8/2, 8/3, 8/4, 8/5, 8/6, 8/7, 8/8, 8/9, 8/10, 8/11, 8/12, 8/13, 8/14, 8/15, 8/16, 8/17, 8/18, 8/19, 8/20, 8/21, 8/22, 8/23, 8/24, 8/25, 8/26, 8/27, 8/28, 8/29, 8/30, 9/1, 9/2, 9/3, 9/4, 9/5, 9/6, 9/7, 9/8, 9/9, 9/10, 9/11, 9/12, 9/13, 9/14, 9/15, 9/16, 9/17, 9/18, 9/19, 9/20, 9/21, 9/22, 9/23, 9/24, 9/25, 9/26, 9/27, 9/28, 9/29, 9/30, 10/1, 10/2, 10/3, 10/4, 10/5, 10/6, 10/7, 10/8, 10/9, 10/10, 10/11, 10/12, 10/13, 10/14, 10/15, 10/16, 10/17, 10/18, 10/19, 10/20, 10/21, 10/22, 10/23, 10/24, 10/25, 10/26, 10/27, 10/28, 10/29, 10/30, 11/1, 11/2, 11/3, 11/4, 11/5, 11/6, 11/7, 11/8, 11/9, 11/10, 11/11, 11/12, 11/13, 11/14, 11/15, 11/16, 11/17, 11/18, 11/19, 11/20, 11/21, 11/22, 11/23, 11/24, 11/25, 11/26, 11/27, 11/28, 11/29, 11/30, 12/1, 12/2, 12/3, 12/4, 12/5, 12/6, 12/7, 12/8, 12/9, 12/10, 12/11, 12/12, 12/13, 12/14, 12/15, 12/16, 12/17, 12/18, 12/19, 12/20, 12/21, 12/22, 12/23, 12/24, 12/25, 12/26, 12/27, 12/28, 12/29, 12/30, 1/1, 1/2, 1/3, 1/4, 1/5, 1/6, 1/7, 1/8, 1/9, 1/10, 1/11, 1/12, 1/13, 1/14, 1/15, 1/16, 1/17, 1/18, 1/19, 1/20, 1/21, 1/22, 1/23, 1/24, 1/25, 1/26, 1/27, 1/28, 1/29, 1/30, 2/1, 2/2, 2/3, 2/4, 2/5, 2/6, 2/7, 2/8, 2/9, 2/10, 2/11, 2/12, 2/13, 2/14, 2/15, 2/16, 2/17, 2/18, 2/19, 2/20, 2/21, 2/22, 2/23, 2/24, 2/25, 2/26, 2/27, 2/28, 2/29, 2/30, 3/1, 3/2, 3/3, 3/4, 3/5, 3/6, 3/7, 3/8, 3/9, 3/10, 3/11, 3/12, 3/13, 3/14, 3/15, 3/16, 3/17, 3/18, 3/19, 3/20, 3/21, 3/22, 3/23, 3/24, 3/25, 3/26, 3/27, 3/28, 3/29, 3/30, 4/1, 4/2, 4/3, 4/4, 4/5, 4/6, 4/7, 4/8, 4/9, 4/10, 4/11, 4/12, 4/13, 4/14, 4/15, 4/16, 4/17, 4/18, 4/19, 4/20, 4/21, 4/22, 4/23, 4/24, 4/25, 4/26, 4/27, 4/28, 4/29, 4/30, 5/1, 5/2, 5/3, 5/4, 5/5, 5/6, 5/7, 5/8, 5/9, 5/10, 5/11, 5/12, 5/13, 5/14, 5/15, 5/16, 5/17, 5/18, 5/19, 5/20, 5/21, 5/22, 5/23, 5/24, 5/25, 5/26, 5/27, 5/28, 5/29, 5/30, 6/1, 6/2, 6/3, 6/4, 6/5, 6/6, 6/7, 6/8, 6/9, 6/10, 6/11, 6/12, 6/13, 6/14, 6/15, 6/16, 6/17, 6/18, 6/19, 6/20, 6/21, 6/22, 6/23, 6/24, 6/25, 6/26, 6/27, 6/28, 6/29, 6/30, 7/1, 7/2, 7/3, 7/4, 7/5, 7/6, 7/7, 7/8, 7/9, 7/10, 7/11, 7/12, 7/13, 7/14, 7/15, 7/16, 7/17, 7/18, 7/19, 7/20, 7/21, 7/22, 7/23, 7/24, 7/25, 7/26, 7/27, 7/28, 7/29, 7/30, 8/1, 8/2, 8/3, 8/4, 8/5, 8/6, 8/7, 8/8, 8/9, 8/10, 8/11, 8/12, 8/13, 8/14, 8/15, 8/16, 8/17, 8/18, 8/19, 8/20, 8/21, 8/22, 8/23, 8/24, 8/25, 8/26, 8/27, 8/28, 8/29, 8/30, 9/1, 9/2, 9/3, 9/4, 9/5, 9/6, 9/7, 9/8, 9/9, 9/10, 9/11, 9/12, 9/13, 9/14, 9/15, 9/16, 9/17, 9/18, 9/19, 9/20, 9/21, 9/22, 9/23, 9/24, 9/25, 9/26, 9/27, 9/28, 9/29, 9/30, 10/1, 10/2, 10/3, 10/4, 10/5, 10/6, 10/7, 10/8, 10/9, 10/10, 10/11, 10/12, 10/13, 10/14, 10/15, 10/16, 10/17, 10/18, 10/19, 10/20, 10/21, 10/22, 10/23, 10/24, 10/25, 10/26, 10/27, 10/28, 10/29, 10/30, 11/1, 11/2, 11/3, 11/4, 11/5, 11/6, 11/7, 11/8, 11/9, 11/10, 11/11, 11/12, 11/13, 11/14, 11/15, 11/16, 11/17, 11/18, 11/19, 11/20, 11/21, 11/22, 11/23, 11/24, 11/25, 11/26, 11/27, 11/28, 11/29, 11/30, 12/1, 12/2, 12/3, 12/4, 12/5, 12/6, 12/7, 12/8, 12/9, 12/10, 12/11, 12/12, 12/13, 12/14, 12/15, 12/16, 12/17, 12/18, 12/19, 12/20, 12/21, 12/22, 12/23, 12/24, 12/25, 12/26, 12/27, 12/28, 12/29, 12/30, 1/1, 1/2, 1/3, 1/4, 1/5, 1/6, 1/7, 1/8, 1/9, 1/10, 1/11, 1/12, 1/13, 1/14, 1/15, 1/16, 1/17, 1/18, 1/19, 1/20, 1/21, 1/22, 1/23, 1/24, 1/25, 1/26, 1/27, 1/28, 1/29, 1/30, 2/1, 2/2, 2/3, 2/4, 2/5, 2/6, 2/7, 2/8, 2/9, 2/10, 2/11, 2/12, 2/13, 2/14, 2/15, 2/16, 2/17, 2/18, 2/19, 2/20, 2/21, 2/22, 2/23, 2/24, 2/25, 2/26, 2/27, 2/28, 2/29, 2/30, 3/1, 3/2, 3/3, 3/4, 3/5, 3/6, 3/7, 3/8, 3/9, 3/10, 3/11, 3/12, 3/13, 3/14, 3/15, 3/16, 3/17, 3/18, 3/19, 3/20, 3/21, 3/22, 3/23, 3/24, 3/25, 3/26, 3/27, 3/28, 3/29, 3/30, 4/1, 4/2, 4/3, 4/4, 4/5, 4/6, 4/7, 4/8, 4/9, 4/10, 4/11, 4/12, 4/13, 4/14, 4/15, 4/16, 4/17, 4/18, 4/19, 4/20, 4/21, 4/22, 4/23, 4/24, 4/25, 4/26, 4/27, 4/28, 4/29, 4/30, 5/1, 5/2, 5/3, 5/4, 5/5, 5/6, 5/7, 5/8, 5/9, 5/10, 5/11, 5/12, 5/13, 5/14, 5/15, 5/16, 5/17, 5/18, 5/19, 5/20, 5/21, 5/22, 5/23, 5/24, 5/25, 5/26, 5/27, 5/28, 5/29, 5/30, 6/1, 6/2, 6/3, 6/4, 6/5, 6/6, 6/7, 6/8, 6/9, 6/10, 6/11, 6/12, 6/13, 6/14, 6/15, 6/16, 6/17, 6/18, 6/19, 6/20, 6/21, 6/22, 6/23, 6/24, 6/25, 6/26, 6/27, 6/28, 6/29, 6/30, 7/1, 7/2, 7/3, 7/4, 7/5, 7/6, 7/7, 7/8, 7/9, 7/10, 7/11, 7/12, 7/13, 7/14, 7/15, 7/16, 7/17, 7/18, 7/19, 7/20, 7/21, 7/22, 7/23, 7/24, 7/25, 7/26, 7/27, 7/28, 7/29, 7/30, 8/1, 8/2, 8/3, 8/4, 8/5, 8/6, 8/7, 8/8, 8/9, 8/10, 8/11, 8/12, 8/13, 8/14, 8/15, 8/16, 8/17, 8/18, 8/19, 8/20, 8/21, 8/22, 8/23, 8/24, 8/25, 8/26, 8/27, 8/28, 8/29, 8/30, 9/1, 9/2, 9/3, 9/4, 9/5, 9/6, 9/7, 9/8, 9/9, 9/10, 9/11, 9/12, 9/13, 9/14, 9/15, 9/16, 9/17, 9/18, 9/19, 9/20, 9/21, 9/22, 9/23, 9/24, 9/25, 9/26, 9/27, 9/28, 9/29, 9/30, 10/1, 10/2, 10/3, 10/4, 10/5, 10/6, 10/7, 10/8, 10/9, 10/10, 10/11, 10/12, 10/13, 10/14, 10/15, 10/16, 10/17, 10/18, 10/19, 10/20, 10/21, 10/22, 10/23, 10/24, 10/25, 10/26, 10/27, 10/28, 10/29, 10/30, 11/1, 11/2, 11/3, 11/4, 11/5, 11/6, 11/7, 11/8, 11/9, 11/10, 11/11, 11/12, 11/13, 11/14, 11/15, 11/16, 11/17, 11/18, 11/19, 11/20, 11/21, 11/22, 11/23, 11/24, 11/25, 11/26, 11/27, 11/28, 11/29, 11/30, 12/1, 12/2, 12/3, 12/4, 12/5, 12/6, 12/7, 12/8, 12/9, 12/10, 12/11, 12/12, 12/13, 12/14, 12/15, 12/16, 12/17, 12/18, 12/19, 12/20, 12/21, 12/22, 12/23, 12/24, 12/25, 12/26, 12/27, 12/28, 12/29, 12/30, 1/1, 1/2, 1/3, 1/4, 1/5, 1/6, 1/7, 1/8, 1/9, 1/10, 1/11, 1/12, 1/13, 1/14, 1/15, 1/16, 1/17, 1/18, 1/19, 1/20, 1/21, 1/22, 1/23, 1/24, 1/25, 1/26, 1/27, 1/28, 1/29, 1/30, 2/1, 2/2, 2/3, 2/4, 2/5, 2/6, 2/7, 2/8, 2/9, 2/10, 2/11, 2/12, 2/13, 2/14, 2/15, 2/16, 2/17, 2/18, 2/19, 2/20, 2/21, 2/22, 2/23, 2/24, 2/25, 2/26, 2/27, 2/28, 2/29, 2/30, 3/1, 3/2, 3/3, 3/4, 3/5, 3/6, 3/7, 3/8, 3/9, 3/10, 3/11, 3/12, 3/13, 3/14, 3/15, 3/16, 3/17, 3/18, 3/19, 3/20, 3/21, 3/22, 3/23, 3/24, 3/25, 3/26, 3/27, 3/28, 3/29, 3/30, 4/1, 4/2, 4/3, 4/4, 4/5, 4/6, 4/7, 4/8, 4/9, 4/10, 4/11, 4/12, 4/13, 4/14, 4/15, 4/16, 4/17, 4/18, 4/19, 4/20, 4/21, 4/22, 4/23, 4/24, 4/25, 4/26, 4/27, 4/28, 4/29, 4/30, 5/1, 5/2, 5/3, 5/4, 5/5, 5/6, 5/7, 5/8, 5/9, 5/10, 5/11, 5/12, 5/13, 5/14, 5/15, 5/16, 5/17, 5/18, 5/19, 5/20, 5/21, 5/22, 5/23, 5/24, 5/25, 5/26, 5/27, 5/28, 5/29, 5/30, 6/1, 6/2, 6/3, 6/4, 6/5, 6/6, 6/7, 6/8, 6/9, 6/10, 6/11, 6/12, 6/13, 6/14, 6/15, 6/16, 6/17, 6/18, 6/19, 6/20, 6/21, 6/22, 6/23, 6/24, 6/25, 6/26, 6/27, 6/28, 6/29, 6/30, 7/1, 7/2, 7/3, 7/4, 7/5, 7/6, 7/7, 7/8, 7/9, 7/10, 7/11, 7/12, 7/13, 7/14, 7/15, 7/16, 7/17, 7/18, 7/19, 7/20, 7/21, 7/22, 7/23, 7/24, 7/25, 7/26, 7/27, 7/28, 7/29, 7/30, 8/1, 8/2, 8/3, 8/4, 8/5, 8/6, 8/7, 8/8, 8/9, 8/10, 8/11, 8/12, 8/13, 8/14, 8/15, 8/16, 8/17, 8/18, 8/19, 8/20, 8/21, 8/22, 8/23, 8/24, 8/25, 8/26, 8/27, 8/28, 8/29, 8/30, 9/1, 9/2, 9/3, 9/4, 9/5, 9/6, 9/7, 9/8, 9/9, 9/10, 9/11, 9/12, 9/13, 9/14, 9/15, 9/16, 9/17, 9/18, 9/19, 9/20, 9/21, 9/22, 9/23, 9/24, 9/25, 9/26, 9/27, 9/28, 9/29, 9/30, 10/1, 10/2, 10/3, 10/4, 10/5, 10/6, 10/7, 10/8, 10/9, 10/10, 10/11, 10/12, 10/13, 10/14, 10/15, 10/16, 10/17, 10/18, 10/19, 10/20, 10/21, 10/22, 10/23, 10/24, 10/25, 10/26, 10/27, 10/28, 10/29, 10/30, 11/1, 11/2, 11/3, 11/4, 11/5, 11/6, 11/7, 11/8, 11/9, 11/10, 11/11, 11/12, 11/13, 11/14, 11/15, 11/16, 11/17, 11/18, 11/19, 11/20, 11/21, 11/22, 11/23, 11/24, 11/25, 11/26, 11/27, 11/28, 11/29, 11/30, 12/1, 12/2, 12/3, 12/4, 12/5, 12/6, 12/7, 12/8, 12/9, 12/10, 12/11, 12/12, 12/13, 12/14, 12/15, 12/16, 12/17, 12/18, 12/19, 12/20, 12/21, 12/22, 12/23, 12/24, 12/25, 12/26, 12/27, 12/28, 12/29, 12/30, 1/1, 1/2, 1/3, 1/4, 1/5, 1/6, 1/7, 1/8, 1/9, 1/10, 1/11, 1/12, 1/13, 1/14, 1/15, 1/16, 1/17, 1/18, 1/19, 1/20, 1/21, 1/22, 1/23, 1/24, 1/25, 1/26, 1/27, 1/28, 1/29, 1/30, 2/1, 2/2, 2/3, 2/4, 2/5, 2/6, 2/7, 2/8, 2/9, 2/10, 2/11, 2/12, 2/13, 2/14, 2/15, 2/16, 2/17, 2/18, 2/19, 2/20, 2/21, 2/22, 2/23, 2/24, 2/25, 2/26, 2/27, 2/28, 2/29, 2/30, 3/1, 3/2, 3/3, 3/4, 3/5, 3/6, 3/7, 3/8, 3/9, 3/10, 3/11, 3/12, 3/13, 3/14, 3/15, 3/16, 3/17, 3/18, 3/19, 3/20, 3/21, 3/22, 3/23, 3/24, 3/25, 3/26, 3/27, 3/28, 3/29, 3/30, 4/1, 4/2, 4/3, 4/4, 4/5, 4/6, 4/7, 4/8, 4/9, 4/10, 4/11, 4/12, 4/13, 4/14, 4/15, 4/16, 4/17, 4/18, 4/19, 4/20, 4/21, 4/22, 4/23, 4/24, 4/25, 4/26, 4/27, 4/28, 4/29, 4/30, 5/1, 5/2, 5/3, 5/4, 5/5, 5/6, 5/7, 5/8, 5/9, 5/10, 5/11, 5/12, 5/13, 5/14, 5/15, 5/16, 5/17, 5/18, 5/19, 5/20, 5/21, 5/22, 5/23, 5/24, 5/25, 5/26, 5/27, 5/28, 5/29, 5/30, 6/1, 6/2, 6/3, 6/4, 6/5, 6/6, 6/7, 6/8, 6/9, 6/10, 6/11, 6/12, 6/13, 6/14, 6/15, 6/16, 6/17, 6/18, 6/19, 6/20, 6/21, 6/22, 6/23, 6/24, 6/25, 6/26, 6/27, 6/28, 6/29, 6/30, 7/1, 7/2, 7/3, 7/4, 7/5, 7/6, 7/7, 7/8, 7/9, 7/10, 7/11, 7/12, 7/13, 7/14, 7/15, 7/16, 7/17, 7/18, 7/19, 7/20, 7/21, 7/22, 7/23, 7/24, 7/25, 7/26, 7/27, 7/28, 7/29, 7/30, 8/1, 8/2, 8/3, 8/4, 8/5, 8/6, 8/7, 8/8, 8/9, 8/10, 8/11, 8/12, 8/13, 8/14, 8/15, 8/16, 8/17, 8/18, 8/19, 8/20, 8/21, 8/22, 8/23, 8/24, 8/25, 8/26, 8/27, 8/28, 8/29, 8/30, 9/1, 9/2, 9/3, 9/4, 9/5, 9/6, 9/7, 9/8, 9/9, 9/10, 9/11, 9/12, 9/13, 9/14, 9/15, 9/16, 9/17, 9/18, 9/19, 9/20, 9/21, 9/22, 9/23, 9/24, 9/25, 9/26, 9/27, 9/28, 9/29, 9/30, 10/1, 10/2, 10/3, 10/4, 10/5, 10/6, 10/7, 10/8, 10/9, 10/10, 10/11, 10/12, 10/13, 10/14, 10/15, 10/16, 10/17, 10/18, 10/19, 10/20, 10/21, 10/22, 10/23, 10/24, 10/25, 10/26, 10/27, 10/28, 10/29, 10/30, 11/1, 11/2, 11/3, 11/4, 11/5, 11/6, 11/7, 11/8, 11/9, 11/10, 11/11, 11/12, 11/13, 11/14, 11/15, 11/16, 11/17, 11/18, 11/19, 11/20, 11/21, 11/22, 11/23, 11/24, 11/25, 11/26, 11/27, 11/28, 11/29, 11/30, 12/1, 12/2, 12/3, 12/4, 12/5, 12/6, 12/7, 12/8, 12/9, 12/10, 12/11, 12/12, 12/13, 12/14, 12/15, 12/16, 12/17, 12/18, 12/19, 12/20, 12/21, 12/22, 12/23, 12/24, 12/25, 12/26, 12/27, 12/28, 12/29, 12/30, 1/1, 1/2, 1/3, 1/4, 1/5, 1/

We hereby quoted as follow

Items Based on S/R amounting to Rs. <u>962,880/-</u> <u>9.48</u> % Below/Above the S/R	Rs.
<b>Grand Total</b> Rs. <u>962,880/-</u>	

The total amount is

Rs. 962,880 (Rupees Nine Lac Sixty Two Thousand Eight  
(In Figure) (In Words)

Hundred & Eighty Only for the complete job for all percentage basis.

We have attached a pay order bearing No. 12586659

Dated 26-09-2016 issued from United Bank Ltd.  
(Name of Bank)

Bank amounting to Rs. 20,000/- as per NIT.

Time Limit: 90 Days


Penalty per days: Rs.2000/-

Note:


- Tender must be quoted in figure & in words both otherwise liable to be cancelled.
- All over writing & correction if any must be initiated & stamped by the bidder.

Signature of the Contractor with  
Stamp: **ABDUL SATTAR & SONS**  
Govt. Contractor  
Address: Proprietor  
Nizam Ud Din Mando Khail

  
**ABDUL SATTAR & SONS**  
Govt. Contractor  
Proprietor  
Nizam Ud Din Mando Khail

  
Deputy Director  
Finance & Accounts  
Lyari Development Authority  
Government of Sindh

  
Executive Engineer  
Hawksbay Division-I  
Lyari Development Authority

  
Executive Engineer



**LYARI DEVELOPMENT AUTHORITY**  
**OFFICE OF THE EXECUTIVE ENGINEER**  
**HAWKS BAY DIVISION-I, SCHEME-42**

Apollo Centre, Dalmia Road, Karachi.


No. EE/HB-DIV-1/76

Dated 30-09-2016


**BID OPENING REPORT**

1. Name of Procedure Agency. Director General  
Lyari Development Authority
2. Tender Reference No. Nil
3. Tender Description / Name of Work. PROVIDING AND LAYING P.E 6" DIA PIPE AT  
BLOCK 16 TO 17 FOR ADVOCATE GENERAL EMPLOYEES  
CORPORATIVE HOUSING SOCIETY HAWKS BAY SCHEME-42  
LDA.
4. Tender Published. SPPRA website Serial No.29885 & SPPRA ID No. 2147483647
5. Total Bid Documents Sold. 03 Nos.
6. Total Bids Received. 03 Nos.
7. Technical Bid Opening date. Not applicable.
8. No. of Bid Technically Qualified. Not applicable
9. Bid(s) Rejected. No.
10. Financial Bid Opening date. 26<sup>th</sup> September 2016 ✓
11. Bidders Qualification. All Bidders are qualified as per SPPRA Rule-46(i)(a)
12. Bid Evaluation Report:

S.N o.	Name of Bidder.	Cost offered by the Bidder. (PKR)	Engineer's Estimate i/c 2% contingency	Comparison with Estimated Cost.	Ranking in Terms of Cost.	Reasons for Acceptance / Rejection.
1	M/s. Zahid Meher Construction	Rs. 950,340/-	Rs. 872,432/-	8.93% above	1st	Accepted Being the 1st Lowest.
2	M/s. Abdul Sattar & Sons	Rs. 971,453/-		11.35% above	2nd	Rejected being the 2nd Lowest
3	M/s. Khalu-ud-Din Govt. Contractor	Rs. 987,768/-		13.22% above	3rd	Rejected being the 3rd Lowest

  
(Mohammad Jawaid Qureshi)  
Executive Engineer (Parks)  
KDA Wing, KMC  
(Member PC)

**Executive Engineer (Civil)**  
Parks & Horticulture Deptt.  
Karachi Metropolitan Corporation

  
(Ali Abbas)  
Deputy Director (F&A), LDA  
Member/Secretary (PC)

Deputy Director  
Finance & Accounts  
Lyari Development Authority  
Government of Sindh

  
(Syed Nafees Agha)  
Executive Engineer, LDA  
Chairman (PC)  
Executive Engineer  
Hawksbay Division-I  
Lyari Development Authority



**LYARI DEVELOPMENT AUTHORITY**  
**PROVIDING AND LAYING P.F. 6" DIA PIPE AT BLOCK 16 TO 17 FOR ADVOCATE GENERAL EMPLOYEES**  
**CORPORATIVE HOUSING SOCIETY HAWKSBAW SCHEME-42 LDA**

Comparative Statement (Percentage Basis)

SPPRA website Serial No.29885 & SPPRA ID No. 2147483647

S.No.	DESCRIPTION	QTY	UNIT	Estimated Cost Based on Schedule Gos 2012		1st Lowest 8.93% above		2nd Lowest 11.35% above		3rd Lowest 13.22% above	
				RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
1	Excavation for pipe line in trench, and pits in soft soils 1/2 trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joint holes and disposal of surplus earth within a one chain as directed by engineer incharge. Providing fence guards, light, flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft. (1.52m) and lead upto one chain (30.5m).	16000	%OCH	3,600.00	\$7,600.00	3,600.00	\$7,600.00	3,600.00	\$7,600.00	3,600.00	\$7,600.00
2	Providing, laying & fixing in trench 1/2 fitting, jointing & testing etc complete in all respect the high density polyethylene PE pipes (HDPE-100) for W/S conforming ISO 4427/DIN8074/8075 B.S.3580 & PSI 3051. PE Pipe outer dia 160mm PN-08	1600	Rft	440.00	704,000.00	440.00	704,000.00	440.00	704,000.00	440.00	704,000.00
3	Supplying & stacking river bed sand of approved quality and grading & filling in trenches under pipe as per drawing & direction of Engineer.	1600	Cft	26.00	41,600.00	26.00	41,600.00	26.00	41,600.00	26.00	41,600.00
4	Refilling the excavated stuff in trenches in 6" thick layer including watering, ramming, to full compaction etc complete.	18886	%OCH	2,760.00	\$2,125.00	2,760.00	\$2,125.00	2,760.00	\$2,125.00	2,760.00	\$2,125.00
Total					855,325.00		855,325.00		855,325.00		855,325.00
2% Contingency charges					17,107.00		17,107.00		17,107.00		17,107.00
Grand Total					872,432.00		872,432.00		872,432.00		872,432.00
Percentage offered by Bidder (above)							8.93%				11.35%
Cost offered by Bidder							950,340.00				971,453.00
											13.22%
											987,768.00

*(Signature)*

*(Signature)*

(Mohammad Jawaid Pureshti)  
 Executive Engineer (Parks)  
 Executive Engineer (Parks)  
 Member (Civil)  
 Public & Information Deptt.  
 Karachi Metropolitan Corporation

(Ali Abbas)  
 Deputy Director (F&A), LDA  
 Member / Secretary, PC  
 Deputy Director  
 Finance & Accounts  
 Lyari Development Authority  
 Government of Sindh

(Syed Naees Agha)  
 Executive Engineer, LDA  
 Chairman, PC

# BIDDERS QUALIFICATION REPORT

Rule-46(i) (a) Single Stage One Envelope Procedure

Name of Work:

PROVIDING AND LAYING P.E 6" DIA PIPE AT BLOCK 16 TO 17 FOR ADVOCATE GENERAL EMPLOYEES CORPORATIVE HOUSING SOCIETY HAWKS BAY SCHEME-42 LDA

SPPRA web site Serial No. 29885 & SPPRA ID No. 2147483647

Bid Opening Meeting: 26th September 2016

Name of Bidder M/s. Zahid Meher Construction

S.No.	Eligibility	Yes	No
1	Relevant Experience	Yes	
2	Financial Statement	Yes	
3	Registration with Income Tax	Yes	
4	Registration with Sales tax where applicable	N/A	
			Qualified

Name of Bidder M/s. Abdul Sattar & Sons

S.No.	Eligibility	Yes	No
1	Relevant Experience	Yes	
2	Financial Statement	Yes	
3	Registration with Income Tax	Yes	
4	Registration with Sales tax where applicable	N/A	
			Qualified

Name of Bidder M/s. Khalu-ud-Din Government Contractor

S.No.	Eligibility	Yes	No
1	Relevant Experience	Yes	
2	Financial Statement	Yes	
3	Registration with Income Tax	Yes	
4	Registration with Sales tax where applicable	N/A	
			Qualified

(Mohammad Jawaid Qureshi)  
Executive Engineer (Parks)  
KDA-Wing, KMC (Member PC)

**Executive Engineer (Civil)**  
Parks & Horticulture Deptt.  
Karachi Metropolitan Corporation

(Ali Abbas)  
Deputy Director (F&A), LDA  
(Member / Secretary, PC)

Deputy Director  
Finance & Accounts  
Lyari Development Authority  
Government of Sindh

(Syed Nafees Agha)  
Executive Engineer, LDA  
(Chairman, PC)

Executive Engineer  
Hawksbay Division-I  
Lyari Development Authority

**SUBJECT: MINUTES OF THE 1<sup>ST</sup> MEETING OF THE PROCUREMENT COMMITTEE (PC) FOR PROVIDING AND LAYING P.E 6" DIA PIPE AT BLOCK 16 TO 17 FOR ADVOCATE GENERAL EMPLOYEES CORPORATIVE HOUSING SOCIETY HAWKSBAWY SCHEME-42 LDA**

Date : 5<sup>th</sup> Aug. 2016


Venue : Office of the Lyari Development Authority, Apollo Centre.

Participants :


- |  |                  |
|--|------------------|
| 1. <b>Syed Nafees Agha</b><br>Executive Engineer, Hawksbay Div-I, LDA              | Chairmen         |
| 2. <b>Mr. Mohammad Jawaid Qureshi</b><br>Executive Engineer (Parks), KDA-Wing, KMC | Member           |
| 3. <b>Ali Abbas</b><br>Deputy Director (F&A), LDA                                  | Member/Secretary |

The meeting was started with the recitation of HOLY QURAN. The following were the deliberations and Recommendations of the meeting:-

1. The draft of NIT & Tender Documents of subject work were prepared conforming the requirements of SPPRA Rule-2010 and amended 2013 (Annexure- A & B)
2. The draft of NIT & Tender Documents of subject work are recommended for obtaining approval of the competent authority before hoisting on SPPRA website and issuance to the interested contractors.
3. The meeting ended with a vote of thanks from and to the chair.

  
**Mr. Mohammad Jawaid Qureshi**  
Executive Engineer (Parks)  
KDA-Wing, KMC

*Executive Engineer (Civil)  
Parks & Horticulture Deptt.  
Karachi Metropolitan Corporation*

  
**Syed Nafees Agha**  
Executive Engineer,  
Hawksbay Div-I, LDA

*Executive Engineer  
Parks & Horticulture Deptt.  
Lyari Development Authority*

  
**Mr. Ali Abbas**  
Deputy Director (F&A), LDA  
Deputy Director  
Finance & Accounts  
Lyari Development Authority  
Government of Sindh

Copy to:

1. All Participants
2. PS to the Director General, LDA

**SUBJECT: MINUTES OF THE 2<sup>ND</sup> MEETING OF THE PROCUREMENT COMMITTEE (PC) FOR OPENING OF TENDER OF PROVIDING AND LAYING P.E 6" DIA PIPE AT BLOCK 16 TO 17 FOR ADVOCATE GENERAL EMPLOYEES CORPORATIVE HOUSING SOCIETY HAWKSBAWY SCHEME-42 LDA**

Date : 26<sup>th</sup> Sept. 2016


Venue : Office of the Executive Engineer, Beach Avenue, Near Machli Chowk, Hawksbay Scheme-42.

Participants :

- |   |                  |
|---|------------------|
| 1. Syed Nafees Agha<br>Executive Engineer, Hawksbay Div-I, LDA              | Chairmen         |
| 2. Mr. Mohammad Jawaid Qureshi<br>Executive Engineer (Parks), KDA-Wing, KMC | Member           |
| 3. Ali Abbas<br>Deputy Director (F&A), LDA                                  | Member/Secretary |

The meeting was started with the recitation of HOLY QURAN. The following were the deliberations and Recommendations of the meeting:-

1. The Tender Documents of subject work 03 Nos. of Tender Documents sold and received from following Contractors:-
  - i- M/s. Zahid Meher Construction.
  - ii- M/s. Abdul Sattar & Sons.
  - iii- M/s. Khalu-ud-Din Government Contractor.
2. The PC evaluated and made Bid Evaluation Report (Annexure-A), accordingly, M/s. Zahid Meher Construction found lowest bidder and recommended for issuance of Acceptance Letter to M/s. Zahid Meher Construction.
3. The meeting ended with a vote of thanks from and to the chair.

  
Mr. Mohammad Jawaid Qureshi  
Executive Engineer (Parks)  
KDA Wing, KMC  
Executive Engineer (Civil)  
Parks & Horticulture Deptt.  
Karachi Metropolitan Corporation

  
Mr. Ali Abbas  
Deputy Director (F&A), LDA  
Deputy Director  
Finance & Accounts  
Lyari Development Authority  
Government of Sindh

  
Syed Nafees Agha  
Executive Engineer,  
Hawksbay Div-I, LDA  
Executive Engineer  
Hawksbay Division-I  
Lyari Development Authority

Copy to:




1. All Participants
2. PS to the Director General, LDA

## ATTENDANCE SHEET

**SUBJECT:** PROVIDING AND LAYING P.E 6" DIA PIPE AT BLOCK 16 TO 17 FOR  
ADVOCATE GENERAL EMPLOYEES CORPORATIVE HOUSING SOCIETY  
HAWKS BAY SCHEME-42 LDA.

**Date of Opening:** 26<sup>th</sup> September 2016

**Venue:** Office of the Executive Engineer, Beach Avenue, Near Machli Chowk, Hawksbay  
Scheme-42.

S.No	Contractor/Firm/Company	Signature
1	M/s. Zahid Meher Construction	
2	M/s. Abdul Sattar & Sons	
3	M/s. Khalu-ud-Din Govt. Contractor	

  
Deputy Director  
Finance & Accounts  
Lyari Development Authority  
Government of Sindh

  
Executive Engineer  
Hawksbay Division-I  
Lyari Development Authority



**LYARI DEVELOPMENT AUTHORITY**  
**OFFICE OF THE EXECUTIVE ENGINEER**  
**HAWKS BAY DIVISION-I, SCHEME-42**

Apollo Centre, Dalmia Road, Karachi.


No. EE/HB-DIV-1/76

Dated 30-09-2016

**BID OPENING REPORT**

1. Name of Procedure Agency. Director General  
Lyari Development Authority
2. Tender Reference No. Nil
3. Tender Description / Name of Work. PROVIDING AND LAYING P.E 6" DIA PIPE AT 33" M.S PIPE  
LINE TO BLOCK 18 FOR ADVOCATE GENERAL EMPLOYEES  
CORPORATIVE HOUSING SOCIETY, HAWKS BAY SCHEME-42  
LDA
4. Tender Published. SPPRA website Serial No.29885 & SPPRA ID No. 2147483647
5. Total Bid Documents Sold. 03 Nos.
6. Total Bids Received. 03 Nos.
7. Technical Bid Opening date. Not applicable.
8. No. of Bid Technically Qualified. Not applicable
9. Bid(s) Rejected. No.
10. Financial Bid Opening date. 26<sup>th</sup> September 2016
11. Bidders Qualification. All Bidders are qualified as per SPPRA Rule-46(i)(a)
12. Bid Evaluation Report:

S.No.	Name of Bidder.	Cost offered by the Bidder. (PKR)	Engineer's Estimate i/c 2% contingency	Comparison with Estimated Cost.	Ranking in Terms of Cost.	Reasons for Acceptance / Rejection.
1	M/s. Zahid Meher Construction	Rs. 955,421/-	Rs. 875,328/-	9.15% above	1st	Accepted Being the 1st Lowest.
2	M/s. Khalu-ud-Din Govt. Contractor	Rs. 964,611/-		10.20% above	2nd	Rejected being the 2nd Lowest
3	M/s. Abdul Sattar & Sons	Rs. 975,028/-		11.39% above	3rd	Rejected being the 3rd Lowest

  
(Mohammad Jawaid Qureshi)  
Executive Engineer (Parks)  
KDA Wing, KMC  
Executive Engineer (Civil)  
Parks & Horticulture Deptt.  
Karachi Metropolitan Corporation

  
(Ali Abbas)  
Deputy Director (F&A), LDA  
Member/Secretary (PC)

Deputy Director  
Finance & Accounts  
Lyari Development Authority  
Government of Sindh

  
(Syed Nafees Agha)  
Executive Engineer, LDA  
Chairman (PC)  
Executive Engineer  
Hawksbay Division-I  
Lyari Development Authority

**LYARI DEVELOPMENT AUTHORITY**  
**PROVIDING AND LAYING P.E 6" DIA PIPE AT 33" M.S PIPE LINE TO BLOCK 18 FOR ADVOCATE GENERAL**  
**EMPLOYEES CORPORATIVE HOUSING SOCIETY, HAWKS BAY SCHEME-42 LDA**  
 Comparative Statement (Percentage Basis)

SPPRA website Serial No.29885 & SPPRA ID No. 2147483647

S.No.	DESCRIPTION	QTY	UNIT	Estimated Cost		1st Lowest		2nd Lowest		3rd Lowest	
				RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
				Based on Schedule Cost 2012		M/s. Zahid Meher Construction	9.15% above	M/s. Khali-ud-Din Govt. Contractor	10.20% above	M/s. Abdul Sattar & Sons	11.39% above
1	Excavation for pipe line in trenches, and pits in soft soils i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joint holes and disposal of surplus earth within a one chain as directed by engineer incharge. Providing fence guards, light, flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft. (1.52m) and lead upto one chain (30.5m).	14900	%C/H	3,600.00	\$3,640.00	3,600.00	\$3,640.00	3,600.00	\$3,640.00	3,600.00	\$3,640.00
2	Providing, laying & fixing in trench i/c fitting, jointing & testing etc complete in all respect the high density polyethylene PE pipes (HDPE-100) for W/S conforming ISO 4427/DIN8074/8075 B.S 3580 & PSI 3051. PE Pipe outer dia 150mm PN-08	1490	RH	440.00	655,600.00	440.00	655,600.00	440.00	655,600.00	440.00	655,600.00
3	Making connection with Burt Fusion of compression fitting for PE pipes & fittings. (PN-08) Equal / Unequal Tees (PN-10)										
A	Equal Tee (160 x 160 x 160)	1	Each	11,276.00	11,276.00	11,276.00	11,276.00	11,276.00	11,276.00	11,276.00	11,276.00
B	Reducers (PN-10) Reducers (825 x 160)	1	Each	11,276.00	11,276.00	11,276.00	11,276.00	11,276.00	11,276.00	11,276.00	11,276.00
4	Supplying & stacking river bed sand of approved quality and grading & filling in trenches under pipe as per drawing & direction of Engineer.	1490	CH	26.00	38,740.00	26.00	38,740.00	26.00	38,740.00	26.00	38,740.00
5	Providing and fixing cast iron Sluice Valves of approved quality (local made manufactured Rehman Engineering works or equivalent) with flanged ends & short pieces if required to each valve of approved quality (BSS 5163) and make complete with bolts and nuts, including the cost of insertion rubber washers, valves to with stand specified test pressure the sluice valve is to be removed after fitting/checking and handing over to departments store. opening of pipe ends to be closed with ordinary flanges of required dia as directed by the Engineer.	1	Each	19,357.00	19,357.00	19,357.00	19,357.00	19,357.00	19,357.00	19,357.00	19,357.00

**Executive Engineer (Civil)**  
 Parks & Horticulture Deptt.  
 Metropolitan Corporation

**Executive Engineer (Deputy Director)**  
 Finance & Accounts  
 Hawksbay Division Lyari Development Authority  
 Lyari Development Authority Government of Sindh

S.No.	DESCRIPTION	QTY	UNIT	Estimated Cost Based on Schedule Cost 2012		1st Lowest 9.15% above		2nd Lowest 10.20% above		3rd Lowest 11.39% above	
				RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
6	Refilling the excavated stuff in trenches in 6" thick layer including watering, ramming, to full compaction etc complete.	17587.6	%OCH	2,760.00	48,542.00	2,760.00	48,542.00	2,760.00	48,542.00	2,760.00	48,542.00
7	Manufacturing and supplying of 21" R.C.C Manhole cover cost in 1:2:4 concrete ration 3 inch deep at center, reinforced with 1/2" dia tor steel bars at 4" c/c welded to 3/16" thick 2" wide M.S plate two hook of 3/8" dia tor bar including compacting i/c curing and transportation within 10 miles, 21 inch dia	1	Each	913.63	914.00	913.63	914.00	913.63	914.00	913.63	914.00
8	Providing chamber 3'x2' (915x615mm) (inside dimensions) 4 1/2' deep as per approved design for sluice valves 3" to 12" dia with 18" (457 mm) dia inside cast iron cover and frame (wt=1 cut 3 qt) fixed in RCC 1:2:4 (102 mm) thick ( with 5 Lbs steel cft) 9" (299 mm) thick masonry wall st in 1:6 cement mortar 6" (152 mm) thick cement concrete 13:6 in foundation 1" (25 mm) thick cement concrete 1:2:4 flooring 1/2" (12.5 mm) thick cement plaster 1:3 to all inside wall surface and to top that is providing and fixing M.S foot rest at every one foot beyond 2 1/2 ft deep curing excavation backfilling and disposal of surplus earth etc complete.	1	Each	18,820.00	18,820.00	18,820.00	18,820.00	18,820.00	18,820.00	18,820.00	18,820.00
<b>Total</b>					858,165.00	18,820.00	858,165.00	18,820.00	858,165.00	18,820.00	858,165.00
<b>2% Contingency charges</b>					17,163.00		17,163.00		17,163.00		17,163.00
<b>Grand Total</b>					875,328.00		875,328.00		875,328.00		875,328.00
<b>Percentage offered by Bidder (above)</b>						9.15%		10.20%			11.39%
<b>Cost offered by Bidder</b>						955,421.00		964,611.00			975,028.00

(Mohammad Jawaid Qureshi)  
Executive Engineer (Parks)  
KDA-Wing, KMC (Member PC)

(Kali Abbas)  
Deputy Director (F&A), LDA  
(Member / Secretary, PC)

(Syed Narees Agha)  
Executive Engineer, LDA  
(Chairman, PC)

Executive Engineer (Civil)  
Parks & Horticulture Deptt.  
Karachi Metropolitan Corporation

Executive Engineer  
Parks & Horticulture  
Lyari Development Authority  
Government of Sindh

Executive Engineer  
Hawkesbay Division-II  
Lyari Development Authority



# BIDDERS QUALIFICATION REPORT

Rule-46(i) (a) Single Stage One Envelope Procedure

PROVIDING AND LAYING P.E 6" DIA PIPE AT 33" M.S PIPE LINE TO BLOCK 18 FOR  
ADVOCATE GENERAL EMPLOYEES CORPORATIVE HOUSING SOCIETY, HAWKS BAY  
SCHEME-42 LDA

Name of Work:

SPPRA web site Serial No. 29885 & SPPRA ID No. 2147483647

Bid Opening Meeting: 26th September 2016

Name of Bidder M/s. Zahid Meher Construction


S.No.	Eligibility	Yes	No
1	Relevant Experience	Yes	
2	Financial Statement	Yes	
3	Registration with Income Tax	Yes	
4	Registration with Sales tax where applicable	N/A	
			Qualified


Name of Bidder M/s. Khalu-ud-Din Government Contractor


S.No.	Eligibility	Yes	No
1	Relevant Experience	Yes	
2	Financial Statement	Yes	
3	Registration with Income Tax	Yes	
4	Registration with Sales tax where applicable	N/A	
			Qualified

Name of Bidder M/s. Abdul Sattar & Sons

S.No.	Eligibility	Yes	No
1	Relevant Experience	Yes	
2	Financial Statement	Yes	
3	Registration with Income Tax	Yes	
4	Registration with Sales tax where applicable	N/A	
			Qualified

  
(Mohammad Jawaid Qureshi)  
Executive Engineer (Parks)  
KDA-Wing, KMC (Member PC)

  
(Ali Abbas)  
Deputy Director (F&A), LDA  
(Member / Secretary, PC)

  
(Syed Nafees Agha)  
Executive Engineer, LDA  
(Chairman, PC)

Executive Engineer  
Hawksbay Division  
Lyari Development Authority

Finance & Accounts  
Lyari Development Authority  
Government of Sindh

Parks & Horticulture Deptt.  
Karachi

**SUBJECT: MINUTES OF THE 1<sup>ST</sup> MEETING OF THE PROCUREMENT COMMITTEE (PC) FOR PROVIDING AND LAYING P.E 6" DIA PIPE AT 33" M.S PIPE LINE TO BLOCK 18 FOR ADVOCATE GENERAL EMPLOYEES CORPORATIVE HOUSING SOCIETY, HAWKSBAWY SCHEME-42 LDA**

Date : 12<sup>th</sup> Aug. 2016


Venue : Office of the Lyari Development Authority, Apollo Centre.


Participants :


1. **Syed Nafees Agha** Chairmen  
Executive Engineer, Hawksbay Div-I, LDA
2. **Mr. Mohammad Jawaid Qureshi** Member  
Executive Engineer (Parks), KDA-Wing, KMC
3. **Ali Abbas** Member/Secretary  
Deputy Director (F&A), LDA

The meeting was started with the recitation of HOLY QURAN. The following were the deliberations and Recommendations of the meeting:-

1. The draft of NIT & Tender Documents of subject work were prepared conforming the requirements of SPPRA Rule-2010 and amended 2013 (Annexure- A & B)
2. The draft of NIT & Tender Documents of subject work are recommended for obtaining approval of the competent authority before hoisting on SPPRA website and issuance to the interested contractors.
3. The meeting ended with a vote of thanks from and to the chair.

  
**Mr. Mohammad Jawaid Qureshi**  
Executive Engineer (Parks)  
KDA-Wing, KMC  
**Executive Engineer (Civil)**  
Parks & Horticulture Deptt.  
Karachi Metropolitan Corporation

  
**Syed Nafees Agha**  
Executive Engineer,  
Hawksbay Div-I, LDA

  
**Mr. Ali Abbas**  
Deputy Director (F&A), LDA  
Deputy Director  
Finance & Accounts  
Lyari Development Authority  
Government of Sindh

Copy to:

1. All Participants
2. PS to the Director General, LDA

**SUBJECT: MINUTES OF THE 2<sup>ND</sup> MEETING OF THE PROCUREMENT COMMITTEE (PC) FOR OPENING OF TENDER OF PROVIDING AND LAYING P.E 6" DIA PIPE AT 33" M.S PIPE LINE TO BLOCK 18 FOR ADVOCATE GENERAL EMPLOYEES CORPORATIVE HOUSING SOCIETY, HAWKSBAWY SCHEME-42 LDA**

Date : 26<sup>th</sup> Sept. 2016


Venue : Office of the Executive Engineer, Beach Avenue, Near Machli Chowk, Hawksbay Scheme-42.


Participants :

1. **Syed Nafees Agha** Chairmen  
Executive Engineer, Hawksbay Div-I, LDA
2. **Mr. Mohammad Jawaid Qureshi** Member  
Executive Engineer (Parks), KDA-Wing, KMC
3. **Ali Abbas** Member/Secretary  
Deputy Director (F&A), LDA

The meeting was started with the recitation of HOLY QURAN. The following were the deliberations and Recommendations of the meeting:-

1. The Tender Documents of subject work 03 Nos. of Tender Documents sold and received from following Contractors:-
  - i- M/s. Zahid Meher Construction.
  - ii- M/s. Khalu-ud-Din Government Contractor.
  - iii- M/s. Abdul Sattar & Sons.
2. The PC evaluated and made Bid Evaluation Report (Annexure-A), accordingly, M/s. Zahid Meher Construction found lowest bidder and recommended for issuance of Acceptance Letter to M/s. Zahid Meher Construction.
3. The meeting ended with a vote of thanks from and to the chair.

  
**Mr. Mohammad Jawaid Qureshi**  
Executive Engineer (Parks)  
KDA-Wing, KMC  
Executive Engineer (Civil)  
Parks & Horticulture Deptt.  
Karachi Metropolitan Corporation

  
**Mr. Ali Abbas**  
Deputy Director (F&A), LDA  
Deputy Director  
Finance & Accounts  
Lyari Development Authority  
Government of Sindh

  
**Syed Nafees Agha**  
Executive Engineer,  
Hawksbay Div-I, LDA  
Executive Engineer  
Hawksbay Division-I  
Lyari Development Authority

Copy to:


1. All Participants
2. PS to the Director General, LDA

## ATTENDANCE SHEET

**SUBJECT:** PROVIDING AND LAYING P.E 6" DIA PIPE 33" M.S. PIPE LINE TO BLOCK 18 FOR ADVOCATE GENERAL EMPLOYEES CORPORATIVE HOUSING SOCIETY HAWKS BAY SCHEME-42 LDA.

**Date of Opening:** 26<sup>th</sup> September 2016

**Venue:** Office of the Executive Engineer, Beach Avenue, Near Machli Chowk, Hawksbay Scheme-42.

S.No	Contractor/Firm/Company	Signature
1	M/s. Zahid Meher Construction	
2	M/s. Khalu-ud-Din Govt. Contractor	
3	M/s. Abdul Sattar & Sons	

  
Deputy Director  
Finance & Accounts  
Ljari Development Authority  
Government of Sindh

  
Executive Engineer  
Hawksbay Division-I  
Ljari Development Authority



**LYARI DEVELOPMENT AUTHORITY**  
**OFFICE OF THE EXECUTIVE ENGINEER**  
**HAWKS BAY DIVISION-I, SCHEME-42**

Apollo Centre, Dalmia Road, Karachi.


No. EE/HB-DIV-1/76


Dated 30-09-2016

**BID OPENING REPORT**


1. Name of Procedure Agency. Director General  
Lyari Development Authority
2. Tender Reference No. Nil
3. Tender Description / Name of Work. PROVIDING AND LAYING ASPHALT CONCRETE AT  
CONNECTING MAIN GATE OF ADVOCATE GENERAL  
EMPLOYEES CORPORATIVE HOUSING SOCIETY FROM  
HAWKS BAY ROAD SCH-42 LDA
4. Tender Published. SPPRA website Serial No.29885 & SPPRA ID No. 2147483647
5. Total Bid Documents Sold. 03 Nos.
6. Total Bids Received. 03 Nos.
7. Technical Bid Opening date. Not applicable.
8. No. of Bid Technically Qualified Not applicable
9. Bid(s) Rejected. No.
10. Financial Bid Opening date 26<sup>th</sup> September 2016
11. Bidders Qualification All Bidders are qualified as per SPPRA Rule-46(i)(a)
12. Bid Evaluation Report:

S.N o.	Name of Bidder.	Cost offered by the Bidder. (PKR)	Engineer's Estimate i/c 2% contingency	Comparison with Estimated Cost.	Ranking in Terms of Cost.	Reasons for Acceptance / Rejection.
1	M/s. Abdul Sattar & Sons	Rs. 962,880/-	Rs. 875,505/-	9.98% above	1st	Accepted Being the 1st Lowest.
2	M/s. Khalu-ud-Din Govt. Contractor	Rs. 971,197/-		10.93% above	2nd	Rejected being the 2nd Lowest
3	M/s. Zahid Meher Construction	Rs. 982,754/-		12.25% above	3rd	Rejected being the 3rd Lowest

  
(Mohammad Jawaid Qureshi)  
Executive Engineer (Parks)  
KDA Wing, KMC  
(Member PC)  
Executive Engineer (Civil)  
Parks & Horticulture Deptt.  
Karachi Metropolitan Corporation

  
(Ali Abbas)  
Deputy Director (F&A), LDA  
Member/Secretary (PC)

Deputy Director  
Finance & Accounts  
Lyari Development Authority  
Government of Sindh

  
(Syed Nafees Agha)  
Executive Engineer, LDA  
Chairman (PC)

Executive Engineer  
Hawks Bay Division-I  
Lyari Development Authority

**LYARI DEVELOPMENT AUTHORITY**

**PROVIDING AND LAYING ASPHALT CONCRETE AT CONNECTING MAIN GATE OF ADVOCATE GENERAL  
EMPLOYEES CORPORATIVE HOUSING SOCIETY FROM HAWKS BAY ROAD SCH-42 LDA**

Comparative Statement (Percentage Basis)  
SPPRA website Serial No.29885 & SPPRA ID No. 2147483647

S.No.	DESCRIPTION	QTY	UNIT	Estimated Cost		1st Lowest		2nd Lowest		3rd Lowest	
				Based on Schedule Gas 2012	Rate	Amount	Rate	Amount	Rate	Amount	Rate
1	Earth work for embankment from borrow pits including laying in 6" layers, clod breaking, ramming, dressing & compaction by sheep foot / power roller with optimum moisture content 95 to 100% of modified A.A.S.H.T.O dry density complete upto average lead of 5 miles and lift upto 5 (in ordinary soil) (compacted depth will be consider for payment)	16000	%C/R	1,390.34	22,245.00	1,390.34	22,245.00	1,390.34	22,245.00	1,390.34	22,245.00
2	Laying to proper line and grade plant mixed asphalt concrete pavers finished (hydraulic/electronic control) prepare to specified formula according to job mix formula approved by engineer incharge including roller and finishing to proper line grade level and camber etc. (machinary with POLS cost of material carriage) 2" thick (80/100).	7680	%S/S	8,274.73	635,499.00	8,274.73	635,499.00	8,274.73	635,499.00	8,274.73	635,499.00
3	Providing Bitumen for prime coat. i/c cartage upto site of work (80/100).	0.768	Ton	86,213.00	66,212.00	0.768	66,212.00	0.768	66,212.00	0.768	66,212.00
4	Providing & fixing cement paving blocks flooring having size of 197 x 197 x 60 (mm) of city / quaddra / cobbles shape with pigmented having strength b/w 5000 psi to 8500 psi i/c filling the joint with hill sand and laying in specified manner / patter and design etc. complete.	600	Sq	223.97	134,382.00	223.97	134,382.00	223.97	134,382.00	223.97	134,382.00
<b>Total</b>					134,382.00	223.97	134,382.00	223.97	134,382.00	223.97	134,382.00
<b>2% Contingency charges</b>					858,338.00		858,338.00		858,338.00		858,338.00
<b>Grand Total</b>					17,167.00		17,167.00		17,167.00		17,167.00
<b>Percentage offered by Bidder (above)</b>					875,505.00		875,505.00		875,505.00		875,505.00
<b>Cost offered by Bidder</b>					962,880.00		962,880.00		971,197.00		982,754.00

(Mohammad Jawaid Qureshi)  
Executive Engineer (Parks)  
KDA-Wing, KMC (Member PC)  
Executive Engineer (Civil)  
Parks & Horticulture Deptt  
Karachi Metropolitan Corporation

(Ali Abbas)  
Deputy Director (F&A), LDA  
(Member / Secretary, PC)  
Deputy Director  
Finance & Accounts  
Lyari Development Authority  
Government of Sindh

Executive Engineer  
Hawksbay Division-I  
Lyari Development Authority

(Syed Nafees Agha)  
Executive Engineer, LDA  
(Chairman, PC)

# BIDDERS QUALIFICATION REPORT

Rule-46(i) (a) Single Stage One Envelope Procedure

PROVIDING AND LAYING ASPHALT CONCRETE AT CONNECTING MAIN GATE OF  
ADVOCATE GENERAL EMPLOYEES CORPORATIVE HOUSING SOCIETY FROM HAWKS BAY  
ROAD SCH-42 LDA

me of Work:

SPPRA web site Serial No. 29885 & SPPRA ID No. 2147483647

Bid Opening Meeting: 26th September 2016

Name of Bidder M/s. Abdul Sattar & Sons

S.No.	Eligibility	Yes	No
1	Relevant Experience	Yes	
2	Financial Statement	Yes	
3	Registration with Income Tax	Yes	
4	Registration with Sales tax where applicable	N/A	
			Qualified

Name of Bidder M/s. Khalu-ud-Din Government Contractor

S.No.	Eligibility	Yes	No
1	Relevant Experience	Yes	
2	Financial Statement	Yes	
3	Registration with Income Tax	Yes	
4	Registration with Sales tax where applicable	N/A	
			Qualified

Name of Bidder M/s. Zahid Meher Construction

S.No.	Eligibility	Yes	No
1	Relevant Experience	Yes	
2	Financial Statement	Yes	
3	Registration with Income Tax	Yes	
4	Registration with Sales tax where applicable	N/A	
			Qualified

(Mohammad Jawaid Qureshi)  
Executive Engineer (Parks)  
KDA-Wing, KMC (Member PC)

(Ali Abbas)  
Deputy Director (F&A), LDA  
(Member / Secretary, PC)

(Syed Nafees Agha)  
Executive Engineer, LDA  
(Chairman, PC)

Deputy Director  
Finance & Accounts  
Lyari Development Authority  
Government of Sindh

Executive Engineer  
Hawksbay  
Lyari Development Authority


**SUBJECT: MINUTES OF THE 1<sup>ST</sup> MEETING OF THE PROCUREMENT COMMITTEE (PC) FOR PROVIDING AND LAYING ASPHALT CONCRETE AT CONNECTING MAIN GATE OF ADVOCATE GENERAL EMPLOYEES CORPORATIVE HOUSING SOCIETY FROM HAWKS BAY ROAD SCH-42 LDA**


Date : 26<sup>th</sup> Aug. 2016  
Venue : Office of the Lyari Development Authority, Apollo Centre.  
Participants :

- |  |                  |
|--|------------------|
| 1. <b>Syed Nafees Agha</b><br>Executive Engineer, Hawksbay Div-I, LDA              | Chairmen         |
| 2. <b>Mr. Mohammad Jawaid Qureshi</b><br>Executive Engineer (Parks), KDA-Wing, KMC | Member           |
| 3. <b>Ali Abbas</b><br>Deputy Director (F&A), LDA                                  | Member/Secretary |

The meeting was started with the recitation of HOLY QURAN. The following were the deliberations and Recommendations of the meeting:-

1. The draft of NIT & Tender Documents of subject work were prepared conforming the requirements of SPPRA Rule-2010 and amended 2013 (Annexure- A & B)
2. The draft of NIT & Tender Documents of subject work are recommended for obtaining approval of the competent authority before hoisting on SPPRA website and issuance to the interested contractors.
3. The meeting ended with a vote of thanks from and to the chair.

  
**Mr. Mohammad Jawaid Qureshi**  
Executive Engineer (Parks)  
**Executive Engineer (Civil)**  
Parks & Horticulture Deptt.  
Karachi Metropolitan Corporation

  
**Mr. Ali Abbas**  
Deputy Director (F&A), LDA  
Deputy Director  
Finance & Accounts  
Lyari Development Authority  
Government of Sindh

  
**Syed Nafees Agha**  
Executive Engineer,  
Hawksbay Div-I, LDA  
Executive Engineer  
Hawksbay Division-I  
Lyari Development Authority

- Copy to:
1. All Participants
  2. PS to the Director General, LDA



**SUBJECT: MINUTES OF THE 2<sup>ND</sup> MEETING OF THE PROCUREMENT COMMITTEE (PC) FOR OPENING OF TENDER OF PROVIDING AND LAYING ASPHALT CONCRETE AT CONNECTING MAIN GATE OF ADVOCATE GENERAL EMPLOYEES CORPORATIVE HOUSING SOCIETY FROM HAWKS BAY ROAD SCH-42 LDA**

Date : 26<sup>th</sup> Sept. 2016


Venue : Office of the Executive Engineer, Beach Avenue, Near Machli Chowk, Hawksbay Scheme-42.

Participants :


- |   |                  |
|---|------------------|
| 1. <b>Syed Nafees Agha</b><br>Executive Engineer, Hawksbay Div-I, LDA               | Chairmen         |
| 2. <b>Mr. Mohammad Jawaaid Qureshi</b><br>Executive Engineer (Parks), KDA-Wing, KMC | Member           |
| 3. <b>Ali Abbas</b><br>Deputy Director (F&A), LDA                                   | Member/Secretary |

The meeting was started with the recitation of HOLY QURAN. The following were the deliberations and Recommendations of the meeting:-

1. The Tender Documents of subject work 03 Nos. of Tender Documents sold and received from following Contractors:-
  - i- M/s. Abdul Sattar & Sons.
  - ii- M/s. Khalu-ud-Din Government Contractor.
  - iii- M/s. Zahid Meher Construction.
2. The PC evaluated and made Bid Evaluation Report (Annexure-A), accordingly, M/s. Abdul Sattar & Sons found lowest bidder and recommended for issuance of Acceptance Letter to M/s. Abdul Sattar & Sons.
3. The meeting ended with a vote of thanks from and to the chair.

  
**Mr. Mohammad Jawaaid Qureshi**  
Executive Engineer (Parks)  
KDA-Wing, KMC  
Executive Engineer (Civil)  
Parks & Horticulture Deptt.  
Karachi Metropolitan Corporation

  
**Syed Nafees Agha**  
Executive Engineer,  
Hawksbay Div-I, LDA  
Executive Engineer  
Hawksbay Division-I  
Lyari Development Authority

  
**Mr. Ali Abbas**  
Deputy Director (F&A), LDA  
Deputy Director  
Finance & Accounts  
Lyari Development Authority  
Government of Sindh

Copy to:




1. All Participants
2. PS to the Director General, LDA

## ATTENDANCE SHEET

**SUBJECT:** PROVIDING AND LAYING ASPHALT CONCRETE AT CONNECTING MAINT GATE OF ADVOCATE GENERAL EMPLOYEES CORPORATIVE HOUSING SOCIETY HAWKS BAY SCHEME-42 LDA.

**Date of Opening:** 26<sup>th</sup> September 2016

**Venue:** Office of the Executive Engineer, Beach Avenue, Near Machli Chowk, Hawksbay Scheme-42.

S.No	Contractor/Firm/Company	Signature
1	M/s. Abdul Sattar & Sons	
2	M/s. Khalu-ud-Din Govt. Contractor	
3	M/s. Zahid Meher Construction	

  
Deputy Director  
Finance & Accounts  
Lyari Development Authority  
Government of Sindh

  
Executive Engineer  
Hawksbay Division-i  
Lyari Development Authority